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SECTION 1

E-TENDER NOTICE
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MUNICIPAL CORPORATION OF GREATER MUMBAI

Dy. City Engineer (School Infrastructure Cell)

No. Dy. C.E./SIC/6472 / City, dated 23.08.2021

E-TENDER NOTICE

Subject: Providing Gates and Signboards to various MCGM School Buildings in Zone-I
(Bid Invitation No: 7200008465.)

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint

Contractor for the aforementioned work from contractors of repute, multidisciplinary engineering

organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public

Limited Companies/Companies registered under the Indian companies’ act 2013, the contractors

registered with the Municipal Corporation of Greater Mumbai, (MCGM) in Class ‘IV’ & above for

Civil having MOU with Electrical Contractor of Class ‘A’ as per ‘Rules Governing Registration of

Contractors/s for Civil and Mechanical & Electrical Engineering Works-2016” ( came in force from

date 01.12.2016) as per Hon’ble MC’s sanction u/no. MGC /F/ 1614 dtd. 25.10.2016 and Class ‘IV’ &

above for Civil having MOU with Electrical Contractor of Class ‘A’ & above for Electrical  as per

Registration Rules 2015 and from the contractors/firms equivalent and superior classes registered in

Central or State Government/Semi Govt. Organization /Central or State Public Sector Undertakings

except P.W.D. registration, will be allowed subject to condition that, the contractors who are not

registered with MCGM will have to apply for registering their firm within three months’ time period

from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be

forfeited/recovered and an amount equal to Registration Fee of respective class will be recovered as

penalty. Bidding Process will comprise of THREE stages.

The application form can be downloaded from MCGM's portal (http://portal.mcgm.gov.in) on

payment of Rs.9400/- at G.L. Code no.150110300 & 2.5% CGST + 2.5% SGST to G.L. No.

350300508 per copy by e- tendering  process from the approved banks under section “Payment of

Tender Price”. The applicants not registered with MCGM are mandated to get registered (Vendor

Registration) with MCGM for e-tendering process & obtain login credentials to participate in the

online bidding process. To download the application form, for those applicants not having vendor

registration, need to apply first for vendor registration at the office of Account Officer (FAR), 3rd

floor, Municipal Headquarter.

Followed by SRM login ID and password to be obtained from Central Purchase Department

(CPD), Office at Byculla, Bakariadda, Mumbai.
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For e-Tendering registration, enrollment for digital signature certificates and user manual,

please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature from any

one of the Certifying Authorities (CA’s) licensed by controller of certifying authorities   namely, Safes

crypt, IDRBT, National   informatics center, TCS, CUSTOMS, MTNL, GNFC   and e- Mudhra CA.

Name and location of work Contract period Estimated Cost of Project

Providing Gates and Signboards to various
MCGM School Buildings in Zone-I

9 Months
(Including
Monsoon) Rs. 1,84,56,240/-

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with

its Bid, an Earnest Money Deposit of Rs. 1,84,562/- (Rupees One lakh Eighty Four  thousand Five

Hundred Sixty Two only) (the "EMD"), refundable in accordance to the relevant clause of bid

document, from the Bid Due Date, except in the case of the selected Bidder whose Bid Security/EMD

shall be retained. The Bidders will have to provide Earnest Money Deposit through the payment

gateways while submitting the bids. The Bid shall be summarily rejected if it is not accompanied by

the Earnest Money Deposit.  The e-tender is available on MCGM portal (http://portal.mcgm.gov.in) as

mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates as

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the

time of opening of bids, in the office of Dy. City Engineer (School Infrastructure Cell). The Packet C

shall be opened if bids submission in Packet A & B satisfies/includes all the requirements and same

are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without
assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data.  If
there are any changes in the dates the same will be displayed on the MCGM Portal.
(http://portal.mcgm.gov.in)

The Applicants interested for the above referred works may contact the Dy. City Engineer
(School Infrastructure Cell). at the following address on any working day during office hours.

Office of: Dy.City Engineer (School Infrastructure Cell)
5th Floor, Prafullaban Society, Miranda Wadi,
Ram Maruti Road, Nr. Shivaji Park Police Station,
Dadar (w), Mumbai – 400 028
Phone No: 022 24381135 Ext: 227
Fax No: 022 24381856
E-Mail: dycesic.ce@mcgm.gov.in
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The applicants may wish to visit the site under reference located in Zone-I, a part of western

suburb, Mumbai and can collect the information of the present status from the department who have

invited the bids. The MCGM reserves the rights to accept any of the application or reject any or all the

application received for above works, without assigning any reasons thereof. The information

regarding above subject matter is available on Website of MCGM. http://portal.mcgm.gov.in/tenders.

Sd/-

Dy. City Engineer
(School Infrastructure Cell)
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HEADER DATA

Tender Document No Bid invitation no:- 7200008465

Name of Organization Municipal   Corporation   of    Greater Mumbai

Subject Providing Gates and Signboards to various
MCGM School Buildings in Zone-I

Cost of Tender Rs. 9400/- + (2.5% CGST + 2.5% SGST)

Cost of E-Tender (Estimated Cost) Rs. 1,84,56,240/-

Bid Security Deposit/ EMD Rs. 1,84,562/-

Date of issue and sale of tender 13.09.2021 from 11:00Hrs

Last date & time for sale of tender &

Receipt of Bid Security Deposit

20.09.2021 upto 12:00 Hrs

Submission of   Packet A, B   & Packet
C(Online) & receipt of Bid Security Deposit

20.09.2021 upto 16:00 Hrs

Opening of Packet, A 21.09.2021 after 15:00Hrs

Opening of Packet B 21.09.2021 after 15:10Hrs.

Opening of Packet C 28.09.2021 after 15:00Hrs.

Address for communication Office of: Dy.City Engineer (School Infrastructure
Cell): 5th Floor, Prafullaban Society, Miranda
Wadi, Ram Maruti Road, Nr. Shivaji Park Police
Station,Dadar (W), Mumbai – 400028.
Phone No: 022 24381135, Ext: 227
Fax No: 022 24381856
E-Mail: dycesic.ce@mcgm.gov.in

Venue for opening of bid On line in Dy.C.E.(SIC)’s office.

This tender document is not transferable.

The MCGM reserves the rights to accept any of the application or reject any or all the application
received for above subject without assigning any reason thereof.

Sd/-

Dy. City Engineer
(School Infrastructure Cell)
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SECTION 2

ELIGIBILITY
CRITERIA
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For Regular, Routine and Maintenance works: (i.e. ‘A’)

1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature MCGM /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending
last day of month previous to the one in which bids are invited as a prime Contractor (or as a
nominated sub-Contractor, where the subcontract had involved similar nature of work as described in
the scope of works in this bid document, provided further that all other qualification criteria are
satisfied)

Three similar completed works or currently executing three works of similar nature each costing
20% of estimated cost

Or

Two similar completed works or currently executing two works of similar nature each costing 25%
of estimated cost

Or

One similar completed work or currently executing One work of similar nature each costing 40% of
estimated cost

The value of completed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of
80% of the contract sum for the work/works executed last day of month previous to the one in which
bids are invited.

1.2 Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ (in all
classes of civil engineering construction works only) equal to 30% of the estimated cost of work in last
three (3) financial years immediately preceding the Financial Year in which bids are invited.

The value of completed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.

1.3 Similar Experience:

“For assessing the technical capacity of Regular, Routine and Maintenance;

“For assessing the technical capacity of major structural repairs / maintenance work and
reconstruction/new construction works; similar work shall mean the completed or ongoing works in
Building Construction OR Building Maintenance such as repairs/retrofitting/up gradation/structural
repairs”.
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For Original and New construction works (.i.e ‘B’)

2.1 Not Applicable for this bid.
2.2 Not Applicable for this bid.
2.3 Not Applicable for this bid.

(C) Bid Capacity:

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Civil Engineering works executed in any one year (year means Financial year)
during the last five years (updated to the price level of the Financial year in which bids are received at
a rate of 10% per year) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, including monsoon period, for
which these bids are being invited. (E.g. 7 months = 7/12 year)

B = Value of existing commitments (only allotted works) on the last date of submission of bids as per
bidding document and on-going works to be completed during the period of completion of the
Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be attached along with
certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representation in the forms, statements and attachments submitted
in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, or financial failures etc.
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D.     Equipment Capabilities as required for this work

a) Regular and Routine works: The successful bidder will make the arrangements of the required
equipment on the day of commencement or with respect to the progress of the work in phases, as per
the instructions of site in charge. The successful bidder and, to that effect he will ensure commitment
on an undertaking on Rs.500/- stamp paper to be submitted along with the Bid in Packet B. However,
this condition in no way shall dilute the respective condition in Registration Rules of MCGM.

b) New and Original Works: Not Applicable for this bid.

c) Special Works: Not Applicable for this bid.

The minimum standard may also state that the person or persons responsible for managing

Note:

Bidders shall submit the undertaking for equipment capability and other undertakings
as such on a single Rs.500/- stamp paper.

E. Technical Personnel

The contractor and/or its managerial staff should have qualification/experience appropriate to
the function they fulfill. The minimum standard shall be increased by asking that at least one number
or more of the contractor or its managerial staff have acquired qualifications or work experience to the
needs of the contract the works must have a minimum of no’s of years’ experience working on similar
nature of projects.

For fixing requirement of Technical Staff as required for this work.

A) General Guidelines for Fixing Requirement of Technical Staff

Not Applicable for this bid

B) General Guidelines for Fixing Requirement of Technical Staff

Cost of work
(Rs in Crore)

Requirement of Technical
Staff

Minimum
Experience

(year)

Designation

Qualification Number

More than 1.5
to 5

i) Graduate Engineer 1 5 Principal Technical
Representative

ii) Graduate
Engineer or

1 2 Project/Site Engineer

Diploma  Engineer 1 5 Billing Engineer

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following
rates:-
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Sr.
No.

Qualification Experience(years) Rate of Recovery

1 Project Manager with degree 10 Rs.30000/- p.m.

2 Graduate Engineer 5 Rs.25000/- p.m.

3 Graduate Engineer 2 Rs.15000/- p.m.

4 Diploma Engineer 5 Rs.15000/- p.m.

3. Nothing extra need to be added while preparing market rate justified amount of the
work if stipulation is made as per above recommended scale of technical staff.

4.  Requirement of technical staff and their experience can be varied depending upon
nature of work by competent authority i.e. Chief Engineer with recorded reasons.



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 13

SECTION - 3

DISCLAIMER



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 14

DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether
verbally or in documentary or any other form, by or on behalf of the Municipal Corporation of Greater
Mumbai (MCGM), hereafter also referred as “The Authority “, or any of its employees or advisors, is
provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms and
conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived
at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project. Such
assumptions, assessments and statements do not purport to contain all the information that each
Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible for
the Municipal Corporation of Greater Mumbai (MCGM), its employees or advisors to consider the
investment objectives, financial situation and particular needs of each party who reads or uses this e-
tender. The assumptions, assessments, statements and information contained in this e-tender may not
be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this e-tender
and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some
of which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or authoritative
statement of law. The Municipal Corporation of Greater Mumbai (MCGM) accepts no responsibility
for the accuracy or otherwise for any interpretation or opinion on law expressed here.

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Applicant or
Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred
or suffered on account of anything contained in this e-tender or otherwise, including the accuracy,
adequacy, correctness, completeness or reliability of the e-tender and any assessment, assumption,
statement or information contained therein or deemed to form part of this e-tender or arising in any
way with pre-qualification of Applicants for participation in the Bidding Process. The Municipal
Corporation of Greater Mumbai (MCGM) also accepts no liability of any nature whether resulting
from negligence or otherwise howsoever caused arising from reliance of any Applicant upon the
statements contained in this e-tender.

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion but
without being under any obligation to do so, update, amend or supplement the information, assessment
or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Municipal Corporation of Greater Mumbai
(MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the
selected Bidder or Concessionaire, as the case may be, for the Project and the Municipal Corporation
of Greater Mumbai (MCGM) reserves the right to reject all or any of the Applications or Bids without
assigning any reasons whatsoever.
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The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any demonstrations or presentations which may be required by The
Municipal Corporation of Greater Mumbai (MCGM) or any other costs incurred in connection with or
relating to its Application. All such costs and expenses will remain with the Applicant and the
Municipal Corporation of Greater Mumbai(MCGM) shall not be liable in any manner whatsoever for
the same or for any other costs or other expenses incurred by an Applicant in preparation or
submission of the Application, regardless of the conduct or outcome of the Bidding Process.

Though adequate care has been taken in the preparation of the tender document, the tenderer
should satisfy him that it is complete in all respect.

Neither M.C.G.M. nor its employees or its Architect / Associated Consultants will have any
liability to any prospective tenderer or any other person under law, equity or contract or otherwise for
any alleged loss, expense or damage which may arise from or be incurred or suffered in connection
with anything contained in the tender document, any matter deemed to form part of the tender
document, the award of the Project, the project information and any other information supplied by or
on behalf of M.C.G.M. or their Architect, any consultants or otherwise arising in any way from the
selection process for the Project.

M.C.G.M. reserves the right to reject any or all the tender documents submitted in response to
the advertisement at any stage without assigning any reason whatsoever.

M.C.G.M. reserves the right to change any or all the provisions / conditions of the tender
document. Such changes will be intimated to all the tenderers who have purchased the tender
document, before the last date of submission of the tender document.

Neither M.C.G.M. nor its employees or its Architect / Associated Consultants will have any
liability to any prospective tenderer or any other person under law, equity or contract or otherwise to
make any payment towards removal/transportation/disposal of surplus excavated earth including
desilted material from construction site to either any municipal dumping ground (if made available) or
to Contractors own dumping facility.  The contractor shall take in to the account the fact while
quoting. The NOC from SWM dept. is mandatory for any sort of removal from site.

As  per provisions under Circular u/no. AMC/ES/679/II dtd 06.10.2015, Neither M.C.G.M.
nor its employees or its Architect / Associated Consultants will have any liability to any prospective
tenderer or any other person under law, equity or contract or otherwise, to make any payment towards
barricading. The same shall be provided as per specifications, as per site requirements and as directed
by Engineer, where required. Contractor shall quote accordingly.
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SECTION 4

INTRODUCTION
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INTRODUCTION
Scope of Work:

MCGM is primarily an organization, which in the interest of citizens and with the speed of
urbanization deals with the variety of the infrastructure services and delivered to the public by
different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm Water
Drain/Roads and bridges and Building Construction etc.

Background:

The Municipal Corporation of Greater Mumbai covers an area of 209.58 sq.km. with a
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s
international trade and government’s revenue, from being one of the foremost centers of education,
science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause
of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai (MCGM),
hereafter called the “Corporation”, the primary agency responsible for urban governance in Greater
Mumbai.

MCGM (The Authority) is one of the largest local self-governments in the Asian Continent. In
observance of historic traditions of strong civic activism, with the change in time and living conditions
to match with the urbanization, MCGM has mainly focused in providing almost all kinds of
engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads,
bridges, solid waste management, and environmental services.  Beside this, the MCGM is also
providing dedicated services in various segments such as Health, Primary Education as well as the
construction and maintenance of Public Markets and Slaughter Houses.

MCGM is an organization having different departments, right from engineering depts. to
health depts. Moreover, we have other dept. like education, market, fire brigade dept., Octroi and other
such departments where quite a good number of staff members are working.

RECORDS & CO-ORDINATION:

Necessary registers as maintained by the PMC’s Engineer/MCGM Engineer as case may be at
site as directed by the M.C.G.M. Engineer and the same shall be duly signed by the Contractor and his
Engineer. Such registers shall include but not limited to list of dismantled objects/items to be handed
over to the MCGM’s authorities.
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SECTION - 5

PRESENT SITE
CONDITIONS
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PRESENT SITE CONDITIONS

1.       SITE LOCATION:

List of Schools

Sr. No. Ward Name of School

1 A Lord Harris  Municipal School

2 A Colaba Primary Municipal School

3 A Colaba Secondary Mun. School

4 A Colaba Market Mun. School

5 B J.R. Primary Mun. School

6 B Kambekar Mun School,

7 B J.R. Secondary Mun. School

8 B Janabai and Madhavrao Rokade Mun. School

9 B Wadgadi Municipal School

10 B Babulla Tank Building, Imamwada Road, Mumbai.

11 B Walpakhadi Mun School

12 B Dongri Gujrathi Mun School

13 C Gulalwadi Municipal School

14 C Sindhi Galli Municipal School.

15 C A.K.Hafizka Municipal School

16 C Seth Chotelal Municipal School,

17

D

Janata Nagar Municipal School, Mahalaxmi.

18 Jagannath Shankar Sheth Mun School.

19 Bane Compound Mun. School.
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20 Balaram St. .Munl. School Bldg. Balaram Street.

21 Gilder Path Mun Sch Bldg, Munl.School Bldg.Gilder Path.

22 Mahalaxmi Mun Sch Bldg.

23 Kelewadi Mun Sch Bldg., Kelewadi, Girgaon.

24 S. S. Bangali Municipal School.

25

E

B.J. Marg Municipal School.

26 Water Street Municipal School.

27 Tadwadi Municipal School.

28 Rambhau Bhogle Municipal School.

29 Megharaj Sethi Municipal School.

30 Tadwadi BIT Chawl Municipal School.

31 Chinchpokli (Bawalawadi) Municipal School.

32 J.J. Shatabdi  Municipal School.

33 MURMunicipal School.

34 Underia Municipal School.

35 Kamathipura Municipal School.

2. SITE FACILITIES:
2.1. Water Supply:

The responsibility of making the water available for construction as well as drinking purpose
is remains with the Contractor and  no cost on this account will be reimbursed.

2.2. Electric Supply:

The Contractor shall make his own arrangements for temporary supply, tapping

and distribution of the same as per the works requirement. The contractors shall also make

arrangement for removal and refixing of the electrical fittings /fixtures & wiring while
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execution of the painting and allied works at their cost. No extra payment shall be made

for the same.

The bidder shall quote accordingly.

3. SITE CONSTRAINTS:

Some of the constraints to be considered are indicated here below for guidance /
information however, the contractor must visit the site to get acquainted and ensure the correctness of
the information given.

i) Since the work is to be carried in very densely populated area, minimum of
disturbances to the living occupants of nearby buildings as well as to the pedestrian’s is to be
maintained.

ii) Highest standards of cleanliness need to be maintained. For this purpose, appropriate
precautions such as constant and continuous cleaning of areas, careful and prompt removal of debris,
etc. must be taken. The Contractor should submit a comprehensive plan with detailed methodology
for his various activities; Stacking of materials on site and movement of men and materials can be
carefully planned and controlled. If use of road becomes inevitable for transportation and
stacking of material, permission should be taken from concerned authorities.

iii) Proper fencing / barricading around the open plot of school must be provided by the
contractor at his cost.

The Contractor will have to take into account all the above   present site   Conditions /
constraints while quoting his rates as well as preparing the work methodology and scheme of
execution which will be the part of tender document.

4.0 DIFFICULTIES IN EXECUTION OF CONSTRUCTION WORKS:

Handicaps/Difficulties will be present during execution of work. Some very important points
have to be mentioned regarding the construction, civil and allied works of the building complex.

A. While execution of the work, the scaffold design should be such as to cause minimum
inconvenience to movement especially at entry/exit points. Necessary safety features must be
in place.

B. Proposed work will involve shifting of men and materials, temporary shut downs of units,
noise and dust during Civil and Electrical Works.

C. All electrical fixtures & wiring will have to be removed / re-routed and necessary temporary
supply will have to be provided.

D. The contractor shall take the responsibility of the workers / laborers by providing life
insurance to the workers / laborers or any persons during the accident as per procedure of the
M.C.G.M.

E. The proposed work shall be completed within specified time period, for which the contractor
shall be observed the bar chart in consultation of M.C.G.M.
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SECTION - 6

E-TENDERING
ONLINE

SUBMISSION
PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The SRM is only change in process of accepting and evaluation
of tenders in addition to manual. The SAP module to be used in this E-tendering is known as Supplier
Relationship Module (SRM). SRM is designed and introduced by ABM Knowledge Ware Ltd. who

will assist MCGM in throughout the tendering process for successful implementation.

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as
applicable

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it

reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date”

Supplier read as “Contractor/bidder”

Vendor read as “Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer”

Purchaser read as “Department/MCGM”

I. Before entering in to online tendering process, the contractors should complete the registration

process so as to get User ID for E-tendering links. For this, the contractors can access through Supplier

registration via MCGM Portal.

There are two methods for this registration :( II and III)

II. Transfer from R3 (registered contractors with MCGM) to SRM

a. Contractors already registered with MCGM will approach to Vendor Transfer cell.

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.) to

Vendor

transfer cell.

c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to

SRM system.

d. Transferred Vendor receives User ID creation link on his supplied mail Id.

e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to his

mail ID.

III. Online Self Registration (Temporary registration for applicant not registered with MCGM)
Vendor fills up Self Registration form via accessing MCGM portal. Vendor Transfer cell (same as
mentioned above) accesses Supplier Registration system and accepts the Vendor request.
Accepted Vendor receives User ID creation email with Link on his supplied mail Id.
Vendor creates his User ID and Password for e-tendering application.
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IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents

Access e-tender link of SRM Portal

Log in with User ID and Password

Selects desired Bid Invitation (he wants to bid)

To download tender documents contractors will have to pay online Tender fee. The
same can be done by accessing Pay Tender Fees option. By this one will be able to pay
Tender fee through Payment Gateway-If transaction successful, Contractors can register his
interest to participate. Without Registration one cannot quote for the Bid/Tender.

Applicant will download Tender Documents from Information from purchaser tab by
accessing Purchaser document folder through collaboration ‘C’ folder link.

Applicant will upload Packet A related and Packet B related Documents in Packet A and
Packet B folder respectively by accessing these folders through “My Notes” Tab and collaboration
folder link.

All the documents uploaded have to be digitally signed and saved. Contractors can procure
their digital signature from any certified CA’s in India.

Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in
tender.

For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line
Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure. (If entered ‘0’ it will be
treated as at par. By default, the value is zero only.

Applicants to check the bid, digitally signs & save and submit his Bid Invitation.

Applicants can also save his uploaded documents/commercial information without submitting
the BID for future editing through ‘HOLD’ option.

Please note that “Hold” action do not submit the Bid.

Applicants will receive confirmation once the Bid is submitted.

Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and Time
and Bid Evaluation process starts.

As per Three Packet system, the document for Packet A & B are to be uploaded by the
tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender
copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.
The tenderer shall pay the EMD/Bid Security through payment gateways before submission of Bid and
shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the EMD at any of
the CFC centers in MCGM Ward Offices.

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned in the
Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or
before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be
opened as per the time-table shown in the Header Data in the office of Dy.C.E (SIC).
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The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without
assigning any reason at any stage. The dates and time for submission and opening the tenders are as
shown in the Header Data. If there are any changes in the dates the same will be displayed on the
MCGM Portal (http://portal.mcgm.gov.in).
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SECTION - 7

INSTRUCTIONS TO
APPLICANTS
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Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT
experienced and capable Applicants for the Bid Stage.

A.  TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 9 months of time from the date of
award of contract that Including Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly observed
by the Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to
the Contractor.   The work shall throughout the stipulated period of the Contract be proceeded with all
due diligence as time being deemed to be the essence of the contract on the part of the Contractor. On
failing to do so, the Contractor shall pay as compensation an amount which shall be governed as per
Clause - 8(e) of Standard General Conditions of Contract.

The Contractor should submit the bar chart within 3 days of receipt of work order for
approval of Engineer-in-charge. If no communication received from Engineer in Charge within seven
days, the same is to be considered as deem approved. The work should be completed as per approved
bar chart.

The Contractor is supposed to carry out the work and keep the progress as per approved Bar
Chart.

B.  Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from
the date of issue of work order. If the documents are not submitted within the stipulated time a penalty
of Rs 5000/- per day will be applicable to the contractor. All contract documents need to be duly
affixed with stamp duty properly signed along with evidence/proof of payment of security/contract
deposit/ within 30 days from the date of letter of acceptance received by him.

If the amount of the Contract Deposit to be paid above is not paid within 30 days from the
date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered as
cancelled and legal steps be taken against the contractor for recovery of the amounts.

The amount of Security Deposit retained by the MCGM shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over.  In the event
of the contractor failing or neglecting to complete the rectification work within the period up to which
the contractor has agreed to maintain the work in good order, the amount of security deposit retained
by MCGM shall be adjusted towards the excess cost incurred by the Department on rectification work.

II .Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of this security deposit whether paid in one
sum or deducted by installments or in the case of abandonment of the work owning to serious illness
or death of the contractor or any other cause, the Engineer on behalf of the Municipal Commissioner
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shall have power to adopt any of the following process, as he may deem best suited to the interest of
MCGM

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of
Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the contract
shall stand forfeited and be absolutely at the disposal of MCGM.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost
of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff
including the cost of work-charged establishment employed for getting the un-executed part of the
work completed and crediting him with the value of the work done departmentally in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under the terms of
his contract.  The certificate of the Executive Engineer as to the costs and other allied expenses so
incurred and as to the value of the work so done departmentally shall be final and conclusive against
the contractor.

(c)To order that the work of the contractor be measured up and to take such part thereof as shall be un-
executed out of his hands, and to give it to another contractor to complete, in which case all expenses
incurred on advertisement for fixing a new contracting agency, additional supervisory staff including
the cost of work charged establishment and the cost of the work executed by the new contract agency
will be debited to the contractor and the value of the work done or executed through the new
contractor shall be credited to the contractor in all respects and in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his contract.  The certificate of
the Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new contractor and as to the value of the work so done shall
be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him under this
contract unless and until the Executive Engineer shall have certified in writing the performance of
such work and the amount payable to him in respect thereof and he shall only be entitled to be paid the
amount so certified.  In the event of either of the courses referred to in Clause (b) or (c) being adopted
and the cost of the work executed departmentally or through a  new contractor and other allied
expenses exceeding the value of such work credited to the contractors amount of excess shall be
deducted from any money due to the contractor, by MCGM under the contract or otherwise,
howsoever, or from his security deposit or the sale proceeds thereof provided, however, the contractor
shall have no claim against MCGM even if the certified value of the work done departmentally or
through a new contractor exceeds the certified cost of such work and allied expenses, provided always
that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive
Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchase or procured any materials or entered in to any engagements or made any
advance on account of or with a view to the execution of the work or the performance of the contract.

D. Contract may be rescinded and security deposit forfeited for bribing a public officer or if contractor
becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or
commence any proceeding to get himself adjudicated and insolvent or make any composition with his
creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary
or otherwise, shall either directly or indirectly be given promised or offered by the contractor or any of
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his servants or agents through any public officer, or person in the employ of MCGM/Govt. in any way
relating to his office or employment, or if any such officer or person shall become in any way directly
or indirectly interested in the contract the Engineer In-charge may thereupon, by notice in writing
rescind the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be
absolutely at the disposal of MCGM and the same consequences shall ensure as if the contract had
been rescinded under above clause J hereof; and in addition the contractor shall not be entitled to
recover or be paid for any work therefore actually performed under the contract.

Note: 1) Contractor shall submit pre painting survey report from the paint company and
submit methodology for the same.

2) Contractor shall submit post painting report from paint company with warranty
certificate.

3) During execution of repair/painting work, removing and refixing of electrical
Fittings/ fixtures shall be carried out at contractor’s cost. No extra payment shall
be made for the same.
The bidder shall quote accordingly.
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Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’

Valid Registration Certificate for Civil &  Electrical.

Valid Bank Solvency Certificate of Minimum Solvency amount as governed by Registration
Rules in force for respective Class of Contractor for Civil and M&E works. (Issued not more
than one year prior to the date of submission of tender.)

Bidders MOU with Electrical contractor on Rs.500/- Stamp paper.

A document in support of Registration under Maharashtra ‘GST’ 2017. Those not registered
in Maharashtra shall submit an undertaking to the effect that if they are successful tenderer,
they shall submit GST 2017 Certificate in Maharashtra within 15 days of issue of work order,
failing which payment for the work executed will not be released.

Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta
of Hindu Undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be. However, in case of
Public Limited companies, Semi Government Undertakings, Government Undertakings, no
'PAN' documents will be insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) of MCGM.

The screen shot of receipt of payment of EMD...

Duly signed tender form.

Vender details such as the bidders shall categorically provide their Email-ID in packet ‘A’,
contact no., vendor registration no. & alternate e-mail id etc.

NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D
shall be forfeited.

If it is found that the tenderer has not submitted required documents in Packet “A” then, the
shortfalls will be communicated to the tenderer through e-mail only and compliance required
to be made within a time period of three working days otherwise they will be treated as non-
responsive.
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PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents

The list of similar type of works as stated in para ‘A’ of Post qualification successfully
completed during the last seven years in prescribed proforma, in the role of prime contractor.
Information furnished in the prescribed proforma (Proforma – I) shall be supported by the
certificate duly self-attested. Documents stating that it has successfully completed during the
last seven years at least one contract of similar works as stated in para ‘A’ of Post
qualification.

Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited (Proforma-II). Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding three
financial years preceding the Financial Year in which bids are invited.

Documents stating that, it has access to or has available liquid assets, unencumbered assets,
lines of credit and other financial means (independent of any contractual advance payment)
sufficient to meet the construction cash flow requirements for the subject contract in the event
of stoppage, start-up, or other delay in payment ,of the minimum  15% of the cost of the work
tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers /
C.A./Financial Institution shall be accepted as a evidence).

The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at site
before start of the work.

Regular and Routine works: The successful bidder shall make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the work
in phases, as per the instructions of site in charge. The successful bidder and, to that effect he
will ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along with
the Bid in Packet B. However, this condition in no way shall dilute the respective condition in
Registration Rules of MCGM.

New and Original Works: Not Applicable to this bid.
III) Special Works: Not Applicable to this bid.

The proforma-III shall be uploaded in Packet ‘B’ as per the appendix.
The Proforma-IV shall be uploaded in Packet ‘B’ as per the appendix.
Details  of works in hand (Proforma VI-A & VI-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof.
Statement showing assessed available Bid Capacity
Pre-contract  integrity pact (Annexure-B).
The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure- C’i.e.
declaration cum indemnity bond.

‘Details of History’ (As per circular no. MGC/F/6565 dt 25.09.2018)
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If there is no Litigation History, the bidder shall specifically mention that, there is no
Litigation History against him as per the clause of Litigation History.

Litigation History must cover – Any action of blacklisting, debarring, banning, suspension,
de registration and cheating with MCGM, State Govt., Central Govt. or any authority under
State or Central Govt./ Govt. organization initiated against the company, firm, directors,
partners or authorized signatory shall be disclosed for last 5 years from the date of submission
of bid. Also, bidder must disclose the litigation history for last 5 years from the date of
submission of bid about any action like show cause issued, blacklisting, debarring, banning,
suspension, deregistration and cheating with MCGM and MCGM is party in the litigation
against the company, firm, directors, partners, or authorized signatory for carrying out any
work for MCGM by any authority of MCGM and the orders passed by the competent authority
or by any Court where MCGM is party. While taking decision on litigation history, the
concerned Chief Engineer or D.M.C. or Director, as may be the case , should consider the details
submitted by bidder and take decision based on the gravity of the litigation and the adverse
effect of the act of company, firm, directors, partners, or authorized signatory on the MCGM
works which can spoil the quality, output, delivery of any goods or any work execution and
within the timeframe.

Note: Bidders shall submit the undertaking for equipment capability and other
undertakings as such on a single Rs.500/- stamp paper.

The tenderers shall submit the signed copies of all addendums & corrigendum’s, if any.

Note:

The Electrical / Mechanical work shall be got carried out by the civil contractors through the
contractors registered with MCGM. in Electrical Category. Information about the registered
contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring & Registration
Cell). Attested scanned copy of the valid registration certificate in Electrical Category shall be
uploaded with the tender along with the undertaking from the registered Electrical Contractor stating
his willingness to carry out the tender work.

The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the
tenderer has more than 10 employees /persons on his establishment (in case of production by use of
energy) and 20 employees/persons on his establishment (in case of production without use of energy)
to MCGM as and when demanded. In case of less employees/persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per circular
u/no. CA/FRD/I/65 of 0.03.2013.

The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if
tenderer has more than 20 employees/persons on his establishment, to MCGM as and when demanded.
In case if the successful bidder has less employees/persons mentioned above then the successful bidder
has to submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44
of 04.01.2013.

Note:If it is found that the tenderer has not submitted required documents in Packet “B” then, the
shortfalls will be communicated to the tenderer through e-mail only and compliance required to be
made within a time period of three working days otherwise they will be treated as non-responsive.
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PACKET – C

a) Online tender filled in either percentage plus or minus (above or below), or at par. (There is no
separate provision to quote % in physical form, this is a part in Header Data of online
Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item
via Details and quotes his percentage variation figures. (If entered ‘0’ it will be treated as ‘at
par’. By default the value is zero only).

b) Special Annexure-I is now not required to be uploaded as per GST circular u/no.
CA/F/P/City/28 dated 10.11.2017.

c) Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate
analysis of major items shall be submitted by L1 and L2 bidder after demand
notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis
is annexed at Annexure D.

BID SECURITY OR EMD

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the
Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data
Sheet and shall be valid till the validity of the bid.

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in
MCGM Ward Offices.

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-
clause mentioned above, shall be rejected by the Employer as non-responsive.

 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the required Security Deposits.

 Refund of EMD will be done as per circular no. CA(F)/Project/ 32 of 26.10.2020 (copy of the
same is annexed in SBD)

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the bid
during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

1) The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be considered as
‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be viewed
seriously and disciplinary action against the defaulters such as banning/de-registration, etc.
shall be taken by the registration cell with due approval of the concerned AMC.

2) No rejections and forfeiture shall be done in case of curable defects. For non-curable defects
the 10% of EMD shall be forfeited and bid will be liable for rejection.
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Note:

1) Curable Defect shall mean shortfalls in submission such as:

a) Non-submission of following documents,

 Valid Registration Certificate

 Valid Bank Solvency

 GST certificate

 Certified Copies of PAN documents and photographs of individuals, Owners, etc

 Partnership Deed and any other documents

 Undertakings as mentioned in the tender document.

 Litigation History.

2)  Non-curable Defect shall mean

 In-adequate submission of EMD/ASD amount,

 In-adequacy of technical and financial capacity with respect to Eligibility criteria as
stipulated in the tender.

 Wrong calculation of Bid Capacity

 No proper submission of experience certificate and other documents, etc.
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BID VALIDITY

Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date
for bid submission specified in Bid Data Sheet.  A bid valid for a shorter period shall be rejected
by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.  The
request and the bidders’ responses shall be made in writing or by cable.  A bidder may refuse the
request without forfeiting his Bid Security.  A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the validity of his bid security for a period
of the extension.

“As per Circular under no. C.A.(F)/Project/36 dated 07/12/2020 performance guaranty
will not be insisted for the present tender, However necessary contract deposit as per the
said circular shall be submitted by the successful bidder(copy of circular is annexed in
Bid document)”.

Note:- :1) Refund of retention money shall be processed as per circular no.
Dy.C.A./EXP/I/06 dated 10/08/2020 for the present tender (copy of circular is annexed in
Bid document).

2) Refund of additional security deposit shall be processed as per circular no.
Dy.C.A./EXP/I/06 dated 10/08/2020 for the present tender (copy of circular is annexed in
Bid document).

3) ASD shall be insisted from lowest bidder as per circular no. C.A.(F)/42 dated
09/02/2021 for the present tender (copy of circular is annexed in Bid document).

 Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is
payable for “works contract” that is to say, a contract for works and  labour or services
involving transfer of property in goods (whether as goods or in some other form) in its
execution and includes a sub-contract, as under: ;(Circular No. ChE/BM/17800/II dtd
14.01.2016)

(a) Where the amount or value set forth in such
contract does not exceed rupees ten lakh.

Five Hundred rupees’ stamp duty

(b) Where it exceeds rupees ten lakhs Five Hundred rupee plus 0.1 % of the
amount above rupees ten lakh subject to
maximum of rupees twenty-five lakhs.

For Article 54, the following Article shall be substituted,
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“54, SECURITY BOND OR MORTGAGE
DEED, where such security bond or mortgage
deed is executed by way of security for the
due execution of an office, or to account for
money or other property received by virtue
thereof, or by a surety to secure the due
performance of a contract, or in pursuance of
an order of the court or a public officer, not
being otherwise provided for by the
Maharashtra Court-Fees act.

0.5 percent for the amount secured by such
deed subject to the maximum of ten lakh
rupees: -Provided that, where on an
instrument executed by a person for whom a
person stands surety and executes security
bond or a mortgage deed, duty has been paid
under article 40, then the duty payble shall be
one hundred rupees”

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days from the
date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the
successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the
documents executed in Mumbai City & Mumbai Suburban District be recovered from the concerned
work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand
Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from intimation
thereof.

All legal charges and incidental expenses in this respect shall be borne and paid by the successful
tenderer.

IMPORTANT DIRECTIONS

1)All the information uploaded shall be supported by the corroborative documents in absence of which
the information uploaded will be considered as baseless and not accepted for qualification criteria. All
the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in
the relevant places. The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the information uploaded by
him.

Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-Submission for
Percentage Rate/Item Rate Tender Document.” The detail guidelines for creation and submission of
bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be submitted by e-
mail to dycesic.ce@mcgm.gov.in, ee01siccity.ce@mcgm.gov.in The subject shall clearly bear the
following identification/ title: "Queries/ Request for Additional Information: TENDER for Providing
Gates and Signboards to various MCGM School Buildings in Zone-I.
Any changes in mail ID will be intimated on the portal.
In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by giving 48
hrs (2 working days) from the day of opening of packet ‘C’ on same BID-Document number for re-
quoting and such development needs to done by IT department in MCGM’s SRM system. Till such
development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful
bidder will be decided by lottery system by concerned Ch.Eng.
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The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of
notification issued by concerned Chief Engineer.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

Performance guarantee shall be submitted as per circular no.CA(F)/project/36 dtd. 07.12.2020

4. For GST the circular/ guidelines issued by the government/ state government/ MCGM will be
applicable on the contractor. Bidder shall refer circulars attached in SBD same shall be applicable and
bidder shall quote accordingly.

“As per circular C.A / Fin /P/ City / 17 dated 06.09.2017 Condition of “Chapter XXI

– Miscellaneous, section 17 (1) of GST Act ,2017 governs the ‘Anti Profiteering Measure’

(APM)

As per the provision of this section,’ Any reduction in rate of tax on any supply of goods or
services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices.

Accordingly, the contractor should pass on the complete benefit accruing to him on account of
reduced tax rate or additional input tax credit, to MCGM. Further, all the provisions of GST Act –
2017 will be applicable to tender.
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SECTION - 8

SCOPE OF WORK
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SCOPE OF WORK

1. GENERAL

1.1 Salient Features of the school:
Standard gate Design and Non Standard Gate Design along with signboards.

Details of Work:2. SCOPE OF WORK:

2.1 The works contemplated under this tender comprise of construction of Gates and

Signboards to the existing building as per the tender drawings.

2.2 The scope of work generally includes the various items of gates and signboards and

comprise following :

i. Construction of Gates and Sign Boards etc.

ii. Electrical works and other allied works

iii. Cleaning the site with all debris and construction equipment cleared and

handed over to the user department of the school.

2.3 The entire work in this Tender are divided into different parts depending on the

different types of work involved. However, this broad classification is for mere

guidance only. Actual work shall be as described in the Drawings, Specification and

Bill of Quantities and as instructed. at site from time to time

3. SPECIAL PRECAUTIONS:

1. The Contractor shall carry out the work in a manner which will not affect the adjoining
structures and their activity in neighborhood. Despite this, if some disturbance is inevitable
due to the very nature of any particular item of work, the contractor shall give previous
intimation in writing to the Engineer to enable the Employer to organize his matters suitably.

2. During the work at site the approach to and exit from the plot for school building should be
adequately protected and also should be free of building materials, debris, machinery, tools,
plant etc., so that free access without any hindrance is available for the movement of  labours
/ SIC staff /other users and their vehicles. At the same time special care has to be taken while
storing these items elsewhere so that no overloading takes place. All the storing will have
therefore to be necessarily done on approval from the Engineer.

3. Since work will have to be carried out at all heights and in all seasons abundant care and
precautions will have to be taken by the contractor to prevent any falling objects from top
endangering people and objects below. Necessary safety nets, barricading, etc are also to be
provided.
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4. Conventional mode of supporting scaffolding by use of elements in the existing structure
shall not be permitted under any circumstances. The Contractor must support the scaffolding
independent of the structure.

5. In general the work shall be carried out in a manner as not to adversely affect neighboring
structures and activities should be carried out with minimum disturbance, noise, dust,
vibrations, shocks etc. While working during odd hours, care has to be taken to see that
occupants of neighboring buildings are not put to any inconvenience due to noise, bright light
etc.

6. The Contractor must follow provisions of safety manual as indicated in tender document
and / as directed by the Engineer. The Contractor shall ensure provision of safety belts,
helmets, etc. for people working at site. He must also take all precautions against fire /
electrical hazards.

4. RECORDS & CO-ORDINATION:

Necessary registers as maintained by the MCGM Engineer as case may be at site as
directed by the M.C.G.M. Engineer and the same shall be duly signed by the Contractor and
his Engineer. Such registers shall include but not limited to list of dismantled objects/items to
be handed over to the MCGM’s authorities.
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SECTION - 9

BILL OF
QUANTITIES
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Preamble

1.    GENERAL:

1.1. The quantities set-forth in the Bill of Quantities are approximate only and are intended to
represent the character of the work to be carried out and are given to provide a common basis
for tendering.  There is no guarantee to the Contractor that he will be required to carry out the
quantities of work indicated under any one particular item or group of items in the Bill of
Quantities, though on the Contract as a whole the quantities represent a fair overall estimate
of the quantity of work to be carried out. Actually, this being a repair and up gradation job,
the quantities are likely to vary during execution and even, substantially for “structural repair”
items. The rate payable shall be only tendered rates without any extra payment.

1.2. Specifications for the various items are indicated in the tender. Without prejudice to these
specifications, in case of any contradictions or in case of any omissions, the provisions in the
relevant specifications in the concerned Indian Standards shall prevail.

2.    RATES AND PRICES (GENERAL):

2.1. Rates quoted by the Contractor shall allow for

All materials, testing of materials

All labour, supervision

All tools, plant, necessary  machinery, equipment etc.

All taxes, levied by State / Central Government i.e GST 2017.

Shuttering, centering and scaffolding including propping etc. as required including their
transport to site loading, unloading, storage and carriage to the required locations.

Removal of debris comprising dismantled materials like concrete, plaster, brick bats, all
surplus construction materials, tools, plant etc. outside the Employer's premises.

Any cost for arranging for any permissions etc.

Monthly photographic record of progress of works. Photographs to be taken as directed by
Engineer.

2.2. The rates quoted by the tenderer shall be inclusive of all the taxes levied by State/Central
Govt. and/or any other authorities.  The rates shall also be inclusive of Goods and Services
Tax (GST) etc.

3.  METHOD OF MEASUREMENT:

3.1. Civil Works

3.1.1 Unless stated otherwise, quantities shall be measured in accordance with the relevant
parts of IS l200, "Method of Measurement of Building and Civil Works" and are net as they
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are finished and fixed in the Works notwithstanding any general or local custom except where
otherwise specifically described or prescribed in the Contract.

3.1.2 In the event of any discrepancy noted in the methods prescribed in the Contract, the
same shall be pointed out by the Contractor prior to executing the item for the decision of the
Engineer.

3.1.3 Waterproofing –

The actual net area in plan covered by the treatment shall be measured. (No vatas shall
be measured separately.

Water proof cement paint actual plastered area shall be measured for payment No allowance
for girth shall be paid.

Earth work PCC lines shall be measured for payments, No work space shall be considered for
payment.

NOTE ON BILL OF QUANTITIES

It is specifically to be noted and understood by the tenderer that rates that would be quoted by
him against all relevant items in different section of the Bill of Quantities shall be inclusive of
following –

All materials, labour, plant, machinery, tools, tackles, etc.

Insurance of the Work

Costs for water (if not available in MCGM’s source) & power required for the construction &
getting connection for the same

All prevailing taxes including Good and Services Tax (GST)

Testing of material as per IS.

Re-handlings of material due to site constraints/space of storage, running school activities,
removing of sundry item required for completion of items.

Preferred make/ List of Material:

Tenderer’s quoted rates shall be based on preferred makes/ List of material as indicated in
“MCGM Schedule OF Rates and Volume- I of tender document.

Scheme for execution:  The tenderer should append the scheme for execution considering site
constraints e.g. storage of materials, working hours since Works is to be done in an area
which has occupied ongoing school activities.

Record keeping of refixing / disposing of material:
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The Contractor should keep refixing material in safe custody and should maintain upto date
record of material removed / refixed & handed over to the M.C.G.M.  All usable material
shall be used after approval of the Engineer.  For disposal of scrap prior approval of Engineer
will be obtained.

Contractor’s All Risk Insurance Policy (CAR Policy) as specified in the Volume I of tender
document. The above policy should also include Third Party Insurance and shall also submit
Workmen’s Compensation Insurance for the Contract period as per prevailing rules.
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S U M M A R Y O F   T E N D E R E D   C O S T

PART A

PARTICULARS - CIVIL WORK FOR GATE ARCH AMOUNT

1 Enabling Works
Rs
. 396252.50

2 Excavation, Filling & Rubble Packing
Rs
. 496746

3 PCC/RCC work
Rs
. 5804837

4 Masonry Work and plastering
Rs
. 1317132.60

5 Floor Finish
Rs
. 418884.00

6 Painting
Rs
. 242490.00

7 Miscellaneous Work
Rs
. 3634156.50

8 Iron Works
Rs
. 2415539.58

9 Additional Items
R.
s. 142795.00

TOTAL CIVIL ESTIMATE
R
s. 1,48,68,833.18

PART B Electrical Cost (Refer Electrical Estimate attached) 35,87,406

TOTAL (CIVIL + ELECTRICAL)
R
s. 1,84,56,240
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CIVIL BOQ

S.N
O.

ITEM CODE DESCRIPTION UNIT QTY RATE AMOUNT

1 R2-CS-DD-3

Demolishing brick work in lime or
cement mortar including plaster,
paint, etc. manually/ by mechanical
means including stacking of
serviceable material and disposal of
unserviceable material within 50
metres lead as per direction of
Engineer-in-charge

CUM 63.00 484 30492.00

2
R2-CS-DD-

5-b

Demolishing stone rubble masonry
manually/ by mechanical means
including stacking of serviceable
material and disposal of
unserviceable material within 50
metres lead as per direction of
Engineer-in-charge : In cement mortar

CUM 75.50 1393 105171.50

3
R2-CS-DD-

14

Dismantling steel work in built up
sections in angles, tees, flats and
channels of rolling shutters, grills,
gates, fencing, hoardings, includingall
gusset plates, bolts, nuts, cutting
rivets, welding etc. including
ismembering and stacking within
50metres lead.

Kg
15220.0

0
3 45660.00

4

R2-CS-DD-2 Demolishing R.C.C. slab, R.C.C. wall of
any thickness, R.C.C. beams, joists,
R.C.C. columns, piles, pile caps etc. in
any thickness and size manually/ by
mechanical means including stacking
of steel bars and disposal of
unserviceable material within 50
metres lead as per direction of
Engineer-in-charge.

CUM

117.00 1837.00 214929.00

5 R2-CS-EW-
01

Excavation for foundations,
substructures, basements, tanks,
sumps, walls, chambers,manholes,
trenches, poles, pits & general
building works in all types of soils,
vegetable earth, soft murum, running

CUM

528.00 307 162096
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sand, shingle, turf clay, loam, peat,
ash, shale, slag, chalk,
garbage, muddy/ marshy/ slushy soil,
marine clay, reclaimed land etc. for
depths/lifts
upto 1.5M measured from the ground
level, including dressing/ trimming the
sides,
leveling and ramming of bottoms,
manual dewatering, removing rank
vegetation,
backfilling in layers not more than
200mm thickness, watering,
consolidating,
compacting to achieve not less then
97% Modified Proctor density
conforming to
relevant IS, stacking the selected
material in measurable heaps for
future use within
owners space or disposing within an
initial lead of 150m as directed,
loading,
unloading, leveling excluding shoring,
strutting etc. complete as directed by
Engineerin-
Charge.
Note:
1) The rate includes the
handling/supporting the existing
utilities such as cables, drains,
pipes, water mains etc.
2) It also includes the royalty and
other taxes applicable if any. For more
details refer General Notes.

6 R2-CS-EW-
26

Providing & Laying dry stone Rubble
Soling with average 230 mm size hard
stone set in regular lines, handpacked
and interstices thoroughly filled with
small chips including filling in with
good quality murum brought from
outside, compacting with iron
rammers, watering, sand spreading
12mm thk. layer of grit on top etc

CUM

150.00 2231 334650
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complete as directed by Engineer In
Charge. (Note: The rate includes the
royalty and other taxes if any)

7 R2-CS-CW-
1-b

Providing and laying in position plain
cement concrete of specified grade
with trap/granite/quartzite/gneiss
metal mixing in concrete mixer
including bailing out water,
compacting, finishing surface, curing
and including the cost of centering
and shuttering at all level :Nominal
Mix of 1:2:4 (1 cement : 2 coarse sand
: 4 graded stone aggregate 20 mm
nominal size)

CUM

93.00 6821 634353

8 R2-CS-CW-
35-c

Providing and fixing in position steel
bars reinforcement of various
diameters for R.C.C. pile, pile caps,
footings,raft,retaining wall,shear wall,
lift wall, foundations, slabs, beams,
columns, canopies, staircases, newels,
chajjas, lintels, pardies, coping, fins,
arches, etc. as per detailed designs,
drawings and bar bending
schedules,including straightening,
cutting, bending, hooking the bars,
binding with wires or tack welding,
supporting as required etc. all
complete at all levels.

MT

28.10
76770.0

0
2157237

Thermo-Mechanically Treated steel
bars. (Fe 500 D)

9 R2-CS-CW-
7-a

Foundations, footings, bases of
columns, rafts, pilecap

Cum
86.00 7515.00 646290

10 R2-CS-CW-
7-d

Lintels, beams, plinth beams, girders,
floor beam, coping.

Cum
86.00 9556.00 821816

11 R2-CS-CW-
7-e

Columns, Pillars, Piers,  Posts and
Struts.

Cum
117.50

11184.0
0

1314120

12 R2-CS-CW-
18

Extra and over for providing richer
RMC of M-35 grade cement concrete
instead of M20 (Note :- Cement
content considered in this item is @

Cum

289.50 798.00 231021



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 49

350 kg/cum as per IS 456 table
showing minimum cement content.)

13 R2-CS-MW-
18

Uncoursed rubble masonry with hard
stone in foundation and
plinth including levelling up with
cement concrete 1:6:12 (1 cement
: 6 coarse sand : 12 graded stone
aggregate 20mm nominal size)
upto plinth level with :

Cum

18.60 4326.00 80,463.60

14 R2-CS-MW-
3-b Brick work with common burnt clay

F.P.S. (non modular) bricks of class
designation 3.5 and above in
superstructure above plinth level upto
floor five level in all shapes and sizes
in Cement mortar 1:4 (1 cement : 4
coarse sand)

Cum

77.50 6930.00 5,37,075.00

15 R2-CS-PL-
15-a

Providing and applying 20 mm thick
external sand faced cement plaster
upto 10m from ground level and at all
locations in cement mortar proportion
specified below in two coats for
masonry (except stone masonry) and
concrete surfaces including providing
water proofing compound to the first
coat of plaster as per manufacturers
specification, racking out joints,
hacking of concrete surface, finishing,
curing, scaffolding, etc complete as
directed By Engineer In Charge. - In
Cement Mortar 1:3

Sqm

1367.00 462.00 6,31,554.00

16 R2-CS-PL-
39

Providing raised and cut pointing to
any kind of stone masonry work at all
heights and locations in cement
mortar 1:2, including raking of joints
upto the depth of 20mm, finishing,
curing, cleaning the surface etc.
complete as directed by Engineer In
Charge.

Sqm

180.00 378.00 68,040.00
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17 R2-RW-3-
18

Providing & fixing in the carriageway
80 mm thick grey cement
concrete Lacquer coated (Reflective)
interlocking pavers in Red (Terra
Cotta), Lemon Yellow, Bright Yellow or
any colour with vermeticular or any
antiskid texture on top surface of
approved pattern/ shape and colour
having average crushing strength not
less than 50 N/mm² manufactured in
double layer precast concrete blocks
as per technical specifications and IS
CODE 15658:2006. The top layer of
paver block should be 12 to 15 mm
thick and consisting of cubical shape
stone aggregate 8 mm sieve 100%
passing and retained on 4.75 mm size
sieve, silica sand and with pure iron
oxide ultra voilete stabilized pigment
@ 5% by weight of white cement and
should be coated with lacquer having
hard, high abrasive resistance and
water repellent.The bottom layer
should be 65 to 68 mm thick having 12
mm sieve 100% passing aggregate as
per technical specifications, placed on
average compacted thickness of 25
mm well graded sand cushioning
uniformly compacted with proper
capacity mechanical compactor with
required level, grade and camber etc.
complete as specified and as directed
by the Engineer.

SQM

402.00 1042.00 418884.00

18 R2-CS-PN-
12-a

Providing and applying first single coat
of approved primer and two coats of
anti-algal, anti-fungal, exterior paint as
specified below of an approved make
and colour as per manufacturers
specifications to any surface, upto
10m height from ground level and at
all locations as directed including
preparing surfaces for painting by any
approved means, watering,
scaffolding, cleaning and curing etc.

Sqm

1370.00 177.00 242490.00
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complete as directed by Engineer-in-
charge.By using acrylic based exterior
paint

19 R2-CS-RM-
99

P/F Aluminium composite sheet of 3
mm thick either suspended or fixed
bracketed on wall with U.V digital
printing at suitable locn including all
necessary framework completed as
per detailed drawings to be issued
during construction & as directed by
the engineer.

Sqm

295.50 6847.00 2023288.50

20 R2-CS-AW-
18

Providing and fixing alluminium
comp[osite panel for external wall
cladding of makr alcobond / kynar
5000 PVDF coated alluminium
composite panel of exterior grade
with both skin of 0.5 mm thick
i9ncludingrequired frame work as per
manufacturer detail and pattern as
approved by architect with all
necessary fittings fixtures scaffolding
etc. complete.

Sqm

381.00 4228.00 1610868.00

21 R2-CS-SS-
15

Providing, detailing, and fabricating as
per specifications, transporting to site
and erecting MS Openable / Sliding /
Ornamental Entrance Gates including
track and wheel, locking arrangement,
fixing bolts, nuts, washers, cleats,
stiffeners, gussets decorative
balusters, arrow heads etc. and all
necessary operations like
straightening, bending, cutting,
drilling, grinding, machining if
specified, welding etc. complete
weighing 25 to 30 kg/Sqm, including
cleaning, Grinding and removing the
welding burr and
preparing surface and applying one
coat of red oxide zinc chromate
primer and one coat of Synthetic
Enamel paint after fabrication and
second coat of Synthetic Enamel paint
after erection, with approved

SQM

490.00 3740.00 1832600.00
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colour, shade and brand etc. including
touching up with primer etc.
complete as directed by Engineer In
Charge.

22 R2-CS-SS-
04

Providing, detailing, composite
fabricating members like Trusses,
Ngirders,girders,bracings,supports,pur
lins,runners,andsimilarstructural steel
members fabricated using M.S. hollow
tubular steel sections (circular &
rectangular pipes), of TATA Structura
Make or equivalent conforming to IS
1239 part 1 and 2 and of grade Fe 250
as per specifications and approved
fabrication drawings (which are to be
prepared by Contractor and got
approved from Engineer), including
transportion of the same to
site,erection of structural steel
members for  all heights & at all levels,
provision of necessary erection bolts,
fixing bolts, nuts, washers, cleats,
stiffeners, gussets, base plate, and all
necessary operations like pre heating
as per specifications, straightening,
bending,  cutting,  drilling,  grinding,
machining if specified, welding,
grinding, removing the welding burr
and preparing surface for painting
withwirebrushcleaningandapplyingtw
ocoatsofepoxyredoxidezinc
phosphateprimerof30micronseachand
twocoatsofEpoxy Corrosion
esistantEnamelpaintof30micronsafterf
abricationincludingtouching
upwithspraypaintingaftererectionetcc
ompleteasdirectedby Enginee

MT

5.54
82427.0

0
456645.58
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23 R2-CS-SL-
14-a

Providing, fabricating and fixing M.S.
grill work as per approved design and
as per weight specified below to
fencing / compound mades out of
square / round bars, M.S. flats, angles,
with necessary holdfast including
painting with one coat of red oxide
zinc chromate primer and two coats of
approved synthetic enamel paint etc.
complete as directed by Engineer In
Charge.

SQM

62.00 2037.00 126294.00

24 R2-GW-7-1 Preparation of ground for planting on
lawn / shrubs/ ground cover/ creeper/
climbers – Supply and
spreading of Red Hill Earth and cow
dung mannure
in 2:1 proportion up to 30 Cm Depth (
Excluding
cost of lawn/ Shrubs/Creepers/
Climbers/ ground
covers)

SQM 75.00

378.00 28350.00

25 R2-CS-FL-
01-c

30mmthk. Kota stone of size
0.430mx0.56m (17"x22")

SQM 80.00
1179.00 94320.00

26 R2-CS-RW-
04

Polypropylenereinforcedcementcorru
gatedsheetofapprovedmake
conformingtoIS:14871-2000
layingthesameinpositionasperthe
stipulationinIS:3007-
1991using8mdiapolymercoatedironLo
rJ hook bolts, galvanized iron &
bituminous washers, or self drilling
fastenersandEPDMwashers,galvanized
ironclamps,nutsandbolts etc.
complete and as directed.
(NetAreacoveredbysheetingwillbemea
sured.Lapswillnotbepaid separately

SQM 35.00

575.00 20125.00

TOTAL 14868833.18
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Electrical BOQ

S.NO. ITEM
CODE DESCRIPTION UNIT QTY RATE AMOUNT

1
R2-

ME-1-
1-a

SFU with rewirable fuses (porcelain fuse
unit) as per
IEC 60947 Part 1 & 3 / IS 13947 part 1 & 3
to be
enclosed in CRCA Sheet steel 18/20 SWG
standard
with powder coated, rust protected (if
16/18
SWG/1.62/1.21 mm Nost avilable) with PVC
insulated
cu wires for interconnection, bus bar,
earthing
terminal, and all other accessories to
complete the
work. SFU shall be wall/column mounted.
Enclosure
shall be weather proof. Colour shade shall
be as per
IS 5. MS angle iron frame to mount the unit
is
included. IP for enclosure shall be IP43 for
Indoor unit
and IP 55 for Outdoor uni. t15/16 Amp.
240V DP Switchfuse unit with CRCA sheet
steel powder coated enclosure with
rewirable fuses

Nos. 84.00 643 54012.00

2
R2-

ME-1-
19-a

MCBs In 16 SWG CRCA sheet steel
enclosure, powder
coated, wall / column mounted with
provision for support
arrangement, 2 earthing terminal,
Incoming & outgoing
cable terminal etc. with required hardware
& fasteners. All
MCBs shall be rated for 10kA, 'C' curve
type. Colour
shade shall be RAL 7032 Smoke gray as per
IS 5. IP 43
Enclosure.16/32 Amp. DP MCB

Nos. 84.00 2974 249816.00

3
R2-

ME-2-
3-e

1.1 kV grade stranded Cu conductor, XLPE
insulated, extruded PVC inner and FRLS
outer
sheathed, galvanised steel round or strip
armoured
cables (SP-ME-TS- 6)2C x 2.5 Sq.mm

Mtr. 7750.00 105 813750.00
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4
R2-

ME-2-
12-a

Cable end terminations for LV, XLPE/PVC
insulated,
PVC sheathed, armoured/ unarmoured
cables including
supply and fixing of Double compression
cable glands,
stripping of cable insulation, supply and
fixing of tinned
plated copper lugs for copper cables for all
phases and
crimping the same to the conductor for the
following cables.
Miscellaneous items like cable lugs, G.I nut
- bolts and G.I
washers , consumables and other hardware
materials as
required to make the installation complete,
are in the scope.
All G.I Nut, bolt and washers shall be HDGI
with 80 micron.
One set of termination includes gland, lugs
for cable core &
accessories 2C x 1.5 / 2.5 Sq.mm

Nos. 504.00 108.00 54432.00

5
R2-

ME-7-
4-l

Supply & installation of Earth conductor of
the following
sizes to be cleated on wall / columns with
nuts & bolts or
laid in cable tray / buried in ground
including cutting,
drilling, tapping, jointing by welding,
connecting to
equipments, painting to welded portion by
black bitumen
paint and with all necesary GI hardware &
accessories
to complete the work-Bare Copper
Conductor size 10 SWG

Mtr. 7750.00 6 46500.00

6
R2-
ME-

10-3-e

Swan neck type bracket for fixing
HPMV/HPSV lamp fixtures mounting on
wall/shed etc. 0.5 to 1.2 Mtrs.

Nos. 323.00 798 257754

7
R2-

ME-1-
21-b

Sheet Moulding compound (SMC) Junction
Box, for
Outdoor Use (SP-ME-TS- 5)-SMCJB - 1510,
Removable cover, Size 195 x 140 x65mm

Nos. 84.00 923 77532.00

8
R2-

ME-4-
26-e

20W LED Flood Light Luminaire IP65 -
Integral type
multipurpose utility lighting with mounting
bracket and coluld
be ceiling & wall mounted. Designed to be
Energy Saver,
Dust proof, Weatherproof and Toughened
glass against
vandalism. The housing comprises of
Aluminum die cast LM6
aluminum alloy body wired with Electronic
driver and 1 watt
high powered LED with pre-focussed lens at

Nos. 323.00 3060 988380
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various degrees.
A clear Toughened glass is sealed to the
Aluminum die cast
LM6 aluminum alloy frame and to the
housing with silicon
rubber gasket.

9
R2-

ME-2-
22-a

Supply & Laying of double wall corrugated (
DWC) pipes
of HDPE for underground cable protection
as per is14930 Part II. With necessary
connecting socket/couplings, tees of some
material at requireddepth up to 900 mm
below road ground surface.backfilling of
with light ramming is included in the scope.
50 mm OD / 38 mm I.D.

R. Mtr. 2940.00 226.00 664440.00

10
R2-

ME-2-
8

Excavating the trenches and
refilling,reinstatement of
the same after the cable is laid in approved
manner (750
mm deep, 600 mm wide),in all types of
soils 1 Cu. Mtr. =2.2 RMT.

Cu.Mtr. 1140.00 307.00 349980

11
R2-
ME-

12-8-b

20mm- Only PVC Conduits
R. Mtr. 1185.00 26.00 30810.00

Total 35,87,406.00
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MUNICIPAL CORPORATION OF GREATER MUMBAI

FINANCIAL BID FORM

I/We hereby confirm that we have examined tender document including addendum etc. (as
applicable), conditions of contract, specification, drawings, bill of quantities etc, forming part
of tender and accordingly we hereby submit our offer to execute the said work as per tender
document in all respect at the quoted below.

Name of work: Providing Gates and Signboards to various MCGM School Buildings
in Zone-I

PART- A – CIVIL WORK

Estimated cost for Civil and Development Work
Add: Premium in figures……………..%
In words: ………………………... Percent
Over the above tender amount for Civil Work

OR
Deduct: Rebate in figure………………….%
In words:……………………………….Percent
over the above tender amount for Civil work

Rs.1,48,68,834/-

Rs……………………………..

Rs……………………………….

Total (A) Rs. …………………………

Deduct: Rebate for Civil Salvage material NIL

PART- B – ELECTRICAL   WORK

Estimated cost for Electric work
Add: Premium in figures……………..%
In words: ………………………... Percent
Over the above tender amount for Civil Work

OR
Deduct: Rebate in figure………………….%
In words:……………………………….Percent
over the above tender amount for Civil work

Rs. 35,87,406.00

Rs………………………………..

Rs…………………………………….

Total (B) Rs………………………

Deduct : Rebate for Electrical material Rs. NIL.

(Authorized Signatory)
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Note: Write  zero’0’ or At par if tenderer wants to quote ‘At par’

MCGM SCHOOLS – Providing Gates and Signboards to various MCGM School
Buildings in Zone-I

Name and Title of Signatory
Name of Tenderer: Address
Tel Nos. Office:

Signature of the Tenderer of the Firm

Full names and Private residential address and telephone
No. of all partners constituting the firm

(A separate sheet shall be attached for names and address if necessary.)
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SECTION - 10
GENERAL CONDITIONS

OF CONTRACT
Note: -Standard General condition of contract for construction work is uploaded on

MCGM portal http://portal.mcgm.gov.in
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General Conditions of Contract

 Standard General Conditions of Contract for Construction works 2016 are applicable.

 The amendments for the condition no. 5(c) of Standard General Conditions of Contract is
made and same is given in this tender condition no. B of Chapter No. 11 Special Condition of
contract.

 All the conditions in G.C.C. shall stand modified in accordance with GST Act.

 The Janata Accident Policy is not required as per the circular u/no.Dir./E.S.&P/15/V dated
12.06.2018.

As per Hon’ble M.C.’s approval no.MGC / F / 8659 dated 07.09.2019, the Condition 13 (e) is
modified and the same shall be read as follows:

Arbitration and Jurisdiction:-

If the Commissioner fails to give notice of the decision as aforesaid within a period of 90
days after being requested as aforesaid or if the Contractor is dissatisfied with any such decision, then
the Contractor may within 90 days after receiving notice of such decision or within 90 days after the
expiration of the first named period of 90 days (as the case may be) require that the matter or matters
in dispute be referred to arbitration as hereinafter provide.

i) In case of a contract where the contract price and / or contract value is less than Rs. 5,00,00,000/-
(Rupees Five Crore Only), any dispute arising out of or in connection with this contract , including
any question regarding its existence, validity or termination, shall be referred to a mutually agreed
arbitral tribunal in accordance with the Arbitration and Conciliation Act, 1996 (amended upto date).
The arbitral tribunal shall consist of a sole arbitrator, as mutually agreed upon by the parties and the
said dispute shall be finally resolved by the said arbitral tribunal. The decision of the arbitral tribunal
shall be in writing (with reasons) and which will be final and binding upon the parties hereto and the
expenses of the arbitration shall be paid as may be determined by the arbitrail tribunal. The seat of the
arbitration shall be Mumbai. The venue of arbitration shall be within the limits of Brihan Mumbai. The
language of the Arbitration shall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days
from the date of application seeking arbitration in the dispute, the arbitral tribunal shall be appointed
by the recognised arbitral institution i.e. Mumbai Centre for International Arbitration (approved by
Government of Maharashtra under G.R. no. ARB / Case No.1/2017/D-19 dtd. 28.02.2017) as per the
Arbitration Rules of the Mumbai Centre for International Arbitration then in force (“MCIA Rules”.)

ii) In case of contract where the contact price and/ or contract value is Rs. 5, 00,00,000/- (Rupees Five
Crore Only) or more, any dispute arising out of or in connection with such a contract, including any
question regarding its existence, validity or termination, shall be directly referred to and finally
resolved by the recognized arbitral institution i.e. Mumbai Centre for International Arbitration
(approved. by Government of Maharashtra under G./R. no. ARB / Case No.1/2017/D-19 dtd.
28.02.2017) as per the Arbitration Rules of the Mumbai centre for International Arbitration then in
force (“MCIA Rules”.). The arbitral tribunal shall consist of a sole arbitrator. The seat of the
arbitration shall be Mumbai. The language of the Arbitration shall be English.

In either case, the law governing this arbitration agreement and the contract shall be Indian
Law.
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SECTION - 11

SPECIAL CONDITIONS OF
CONTRACT
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DEFECT LIABILITY PERIOD

The Contractor is expected to carry out the construction work in Workmen like manner so as
to meet the requirement and specification for the project.  It is expected that the Workmanship
and materials will be reasonably fit for the purpose for which they are required.

Defects or defective work is where standard and quality of workmanship and materials as
specified in the contract is deficient.  Defect is defined as a failure of the completed project to
satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any implied terms and conditions as to its quality, workmanship, durability, aesthetic,
performance or design.  Defects in construction projects are attributable to various reasons.

Some of the defects are structural defects results in cracks or collapse of faulty defective
plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or
heating systems, inadequate fire systems etc.  The defects could be various on accounts of
different reasons for variety of the projects.

The Engineering In charge/Project Officer shall issue the practical completion certificate for
the project.  During the Defect Liability Period which commences on completion of the work,
the Engineering In charge shall inform or the contractor is expected to be informed of any
defective works by the Employer’s representative of the defects and make good at
contractor’s cost with an intention of giving opportunity to the contractor of making good the
defects appeared during that period.  It is the contractor’s obligation under the contract to
rectify the defects that appear during Defect Liability Period and the contractor shall within a
reasonable time after receipt of such instructions comply with the same at his own cost.   The
Engineering In charge/Project Officer shall issue a certificate to that effect and completion of
making good defects shall be deemed for all the purpose of this contract to have taken place
on the day named in such defect liability certificate.

If defective work or workmanship or design have been knowingly covered-up or conceived so
as to constitute fraud, commencement of the Defect Liability Period may be delayed.  The
decided period may be delayed until discover actually occurs on at least the defect could have
been discovered with reasonable diligence, whichever is earlier.

A ) The DLP shall be as below:

Dept Type of works DLP

BM/SIC/HIC General works 3 years

Structural works 5 years

Waterproofing works 5 years

Ward Works All ward level works 2 years

For other
departments

HE, WSP, SP, SWD, Garden 3 years



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 63

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.  Every time
notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice. The
Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor
shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report.

 It is the Completion Stage when the contractor has completed all of the works and
fixed all of the defects that were on the list of issue by Engineer-in-charge. When this
happens, the engineer must issue a ‘Certificate of Completion’. On the issue of
‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also
must issue a ‘Certificate statement’ as an acknowledgment to the engineer not later
than 14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect
Liability Period’, the contractor has to obey all written instructions from the engineer
to carryout repairs and fix any defects which appear in the Permanent Works. If the
contractor does not ,due to his own faults finish the repair works or fix the defects by
the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until
all works instructed by engineer is done.

B) Site Chowky :.

On receipt of the work order, the contractor will have to erect ready-made site chowky in
form of porta cabin/ container cabin, with appropriate insulation from heat, before
commencement of the work. No separate payment will be made for providing the chowky and
ancillary items mentioned below:

A) The contractor shall obtain necessary permission from the concerned Dy. C.E. (S.I.C.) for
the site within the premises subject to N.O.C. from A.O. school. If the open space is not
available in the school premises, the contractor may be allowed to use the class room with the
N.O.C. from the A.O. school with payment of charges amounting to L.S. Rs. 25,000/-
( Excluding electricity and water charges) not refundable plus deposit of Rs. 1,00,000/-
(Rupees One Lacs Only) which will be refundable after successful completion of work.

B) The contractors shall provide following:-

1. The chowkies of at least two windows for proper ventilation & Air conditioning
installation.

2. It should have toilet facility.

3. This chowky should be equipped with electric supply, Fans, sufficiently big tables,
chairs, water filter and cupboard with locking arrangement etc.
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4. One Pentium IV or advanced Computer/ Laptop with a printer for day to day work of
M.C.G.M. / Contractors/PMC’s staff.

The Site chowky will have to be removed from the site, leaving the site clear of all
material within the period of thirty days from the date of completion of work. In case

of failure to do so, the chowky will be demolished without any intimation to the contractor
at their risk and cost and no request for compensation will be entertained. If chowky

with necessary requirements is not provided within 30 days from the receipt of work order, a
penalty of Rs.1500/- per day will be imposed.

The provisions under Standards GCC 2016 clause no. 5.(C) are applicable.

C) Setting of Site Laboratories :( For New Works)

Contractors shall set up a laboratory at site before commencement of work at their cost for
performing various tests and at least the following machines and equipments shall be
provided therein –

Set of Sieves as per I.R.C. /I.S.

1) Compressive Testing Machine (For new works)

2) Oven, Electrically Operated

3) Weighing Balance (20 kg capacity)

4) 3 m straight edge

5) Sieve shaker

6) First Aid Box

7) Measuring Jar (for silt content)

8) Other Machines/apparatus as may be directed by the Engineer

9) Vernier Caliber

10) Level / Theodolite

All the test records shall be maintained in the site office and made available as and when
required. The laboratory must be established within 15 days from the date of receipt of the
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall
be imposed.

The contractor shall install testing equipment at site. The contractor shall ensure and certify
the calibration of the equipment so installed and shall maintain the same in working order
throughout the period of construction. The contractor shall also provide necessary technically
qualified experienced trained staff for carrying out such tests for using such equipment.  The
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tests shall be carried out under the supervision of the Engineer-in-charge. The calibration shall
be checked every twelve months as directed by Engineer-in-charge.

D) Tax:-

Contractor has to submit a certificate from Charted Accountant within 6 months from issue of
work order regarding any profit accrued to him to any change in GST rates.

Till such certificate given by contractor 5% of the bill amount shall be withheld. On receipt of
the CA’s certificate MCGM will adjust the amount in accordance with GST anti profiting
measure and refund the balance amount. The contractor will have to submit CA’s certificate
before final bill also.

E) Penalty:

The Engineer not below the rank of Assistant Engineer is entitled to impose a penalty of
Rs.5000/- per day/lapse/site work space, in accordance to the gravity of default communicated
in writing. Penalty amount will be recovered from contractors running bill. This penalty is
over and above Penalty mentioned under G.C.C. 2016. If it is observed that, the contractor
carrying out the work fails to comply with the instructions given by the authorities of the
Ch.E. (Rds. & Tr.) / Dir.(ES&P) /A.M.C. / M.C.'s level MCGM Authorities reserves the right
to terminate the contract & work and will be carried out at the risk and cost of the contractor
and penal action will be taken against them.

NOTE: - This decision will not be arbitral at all.

The abovementioned condition will be in addition to the relevant condition in the General
Condition of contract (GCC) regarding cancellation of contract in full or partly final decision
of disputes, difference of claims raised by the contractor or relating to any matter out of
contract.



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 66

SECTION - 12

SPECIALDIRECTIONSTO
THETENDERER
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SPECIAL DIRECTIONS TO THE TENDERER

1. Tenderers are requested to visit the sites and verify the site conditions, nature and quantum
of work before submitting the tenders.

2 The tender will be accepted only on the percentage basis; otherwise the tender will be
straight away rejected.

3. The successful tenderer will have to execute a written contract on the standard form of
contract.

4. The tender may be considered incomplete, irregular and invalid unless:

I)It is signed by the proprietor, named managing partner or all partners or by the party or
parties stating specifically their position and status at the following three places:

a) The printed undertaking addressed to the Municipal Commissioner is given.

b) The schedule of quantities and rates and specifications.

c) The authority letter from the manufacturer /agent / traders have submitted the tender, is
produced.

The names and address of all the partners are given in the space provided therefore.

5. The amount quoted shall include for provision of all necessary labour, plant, equipment,
scaffolding, centering, and applicable GST etc.

6. Addition / alteration

Any addition / alteration / omission required for any work shall be carried out only after
obtaining prior approval of the Engineer in writing.

7. The rate quoted shall be inclusive of transporting and disposal of surplus excavated
material / debris and any other material raised out due to repair work subject to NOC from
SWM department and no separate payment shall be entertained.

8. The Municipal Commissioner does not bind himself to accept the lowest or any tender.

9. The tenderer shall indemnify and keep indemnified the MCGM against all damages or
compensation payable by law in respect or in consequence, if any, accident or injury to any
workman or any other person, women in employment of the contractor or any other sub-
contractor against all claims.

10.  Income-tax Clearance Certificate in original shall be submitted as and when demanded.

11.  The rates quoted shall include the cost of any small part essential for the proper execution
of the work, if it remained to be included in the specification of the main items. (for item rate
needs modification) or in the description of items in schedule.
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12. Tenderer / contractor shall note that first class quality of material and workmanship is
expected.

13. The materials used shall conform to the related ISI specifications (Bureau of Indian
Standards) as well as MCGM specified specification wherever applicable. Directives of the
Engineer concerned will be binding.

14. The tenderer / contractor will have to make good, without any extra payment any damage
or loss to the Municipal property / private property while executing the work.

General conditions of Contract for civil works w.e.f. 15.10.2016 (as amended up to date) and
electrical / mechanical (not amended) as amended up to date shall be applicable to the work
unless the same are contradictory to any of the conditions stated in the ‘special directions /
special conditions’ to the tenderers.

15. The tenderer shall not withdraw the offer until notice of non-acceptance is communicated
to him or one hundred Eighty days after the date of tender, whichever is earlier.

16. The sequence of work shall be as approved and directed by the Engineer before starting
the work. The contractor shall submit his phase programme of carrying out the work for
approval of the Engineer. Work shall be carried out as per priority fixed by the Engineer.

17. The water supply to the user department shall not be disturbed during execution of the
work. Contractor shall make alternate arrangement for providing equivalent capacity tank to
restore water supply at their own cost.

18. Contractor will have to make their own arrangement for getting the electric supply on site
for fabrication and allied works at their own cost failing which penalty of Rs. 2000/- per day
will be imposed.

19. The contractor shall intimate the concerned authorities before starting the work and
execute the work as per priority fixed by the Engineer. The inventory of serviceable and un
serviceable material shall be taken jointly with Engineer representative before dismantling.

20. Wherever and whenever necessary as directed by the Engineer, the unserviceable
materials will have to be removed from the site to any location as directed by the Engineer
within the time period as directed. Unless otherwise not specified is BOQ.

21. No separate payment will be made for dewatering the water seepage in the trenches and
foundation pits opened while executing excavation and other foundation works. The
possibility of high water table should be kept in mind while quoting the rates.

22. While excavating the trenches for foundation utmost care shall be taken that the
foundation of adjoining structures will not be disturbed. If done, the same will be rectified by
the contractor at his own cost to the satisfaction of the Engineer.
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23. The tenderer / contractor will have to make adequate shielding arrangement by putting
necessary hoardings, screen or gunny bags, etc. so as to avoid any accident or nuisance to the
occupants (students /teachers / neighborhood) during the work without any extra payment.

24. After completion of the waterproofing work, the leakage test shall be carried out after
impounding the water and plugging the openings at least for ten days, without any extra cost.

25. For New Constructions / Reconstruction works, the Plumbing and sanitary works will
have to carried out through licensed plumber as per drawings and as directed by the Engineer.

26. Notwithstanding the source, the sand shall be washed by using sand washing machine,
before use.

27. Reinforcement bars shall be purchased either from such manufacturers who manufacture
the steel with the basic process or their authorized dealers. Original manufacturer’s test
certificate shall be insisted. Test certificate in photocopy or other form will not be accepted.
Reinforcement bars shall be embossed with manufacturers name in the form of half embossed
and half printed. Engineer’s decision regarding make of the steel will be final and binding on
the contractors.

28. The centering shall be insisted only in double stage self-supporting steel scaffolding and
M S pipe adjustable props for which no extra payment will be made.

29. City Engineer / Chief Engineer (B.M.) reserves the right to delete any item, alter / reduce
the scope of the work, no extra claim in this respect will be allowed.

30. In case of any discrepancy between the plans and B.O.Q items, items to be operated shall
be decided by the Engineer and the same shall be binding on the contractors without paying
any extra cost.

31. The propping shall be done to the existing structure wherever necessary before taking up
the repair or re-construction or demolition works. All the safety measures for
structures/workers/supervisors/machineries shall be taken by the contractor at his own cost, if
no provision is made in the BOQ.

32. While carrying out any works, contractor shall take adequate care / safety measures to
prevent any accident as per clause 36 above without any extra cost.

33. Staircase / lift will not be allowed for transport of materials and contractor will have to
provide mechanical lift or pulley at their own cost. No extra payment will be made for this
arrangement.

34. The contractor shall take photographs of the work at site before commencing, during
execution and after completion of work, as directed and submit the same.

35. If directed by the Engineer, the contractor shall have to arrange to carry out the work
during nighttime also as per urgency of the work, at no extra cost.
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36. After completion of the proposed work, the tenderer / contractor will have to hand over
the site in neat and clean condition for which no extra payment will be made.

37. In case of any discrepancy, the Engineer’s decision shall be final and binding on the
contractors.

38. M.C.G.M. has appointed private Architectural Consultants for comprehensive
architectural services for above said project. Contractors shall have to co-ordinate with the
Architects or their representative or all consultants appointed by the Architect for above work.
He shall follow up the matter with them. Whenever and wherever necessary for the smooth /
speedy execution of the work in the best possible manner.

39. Waterproofing of Staircase terrace will be paid under the relevant item of waterproofing in
B.O.Q.

40. Looking to the water supply requirements, the tenderer may be required to provide quite a
large number of Polyethylene Plastic water storage tanks including required fittings as
directed by the Engineer. No extra cost for this shall be paid.

41. With the approval of the Engineer on site, mixing of concrete (instead of Ready Mix
Concrete) may be allowed only in rare cases when the total quantity of Reinforced Cement
Concrete / Cement Concrete does not exceed 5.0 m3 on that particular day. However, in such
cases, the concrete shall be as per mix design and machine mixed.

42. To be required Bill of quantities is predominantly based on Rate analysis for specialized
repairs and New works based on market rates, prevailing schedule USOR 2018 and FAIR
items -2018 uploaded on SAP for Civil Works & Electrical works including applicable GST.
Tenderers to take this point into consideration and quote accordingly.

43. Tenderers are requested to visit the site and verify the site conditions, nature and quantum
of work before submitting the tenders.

44. The Contractor shall have to co-ordinate with / and provide all necessary facilities to; all
other contractors appointed by MCGM as may be necessary from time to time for any works
related to the property / in the property.

45.  All Insurances to be effected on behalf of the Corporation by the contractors shall be
taken out from the Director of Insurance, Maharashtra State, Grih Nirman Bhavan
(MHADA), 1st floor, Room 264, Opp. Kala Naagar, Bandra, Mumbai 400 051. In case the
insurance cover is not offered by Maharashtra State Insurance Fund, then that cover shall be
taken out from the insurance company/companies approved by the

46. If it is observed that, contractor carrying out the work fail to comply with the instructions
given by the AMC/ Hon’ble MC during execution of work twice, the work shall be deemed to
have been terminated and will be carried out at the risk & cost of the Contractors and penal
action will be taken against them. This decision shall not be arbitrable at all.
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47. The above condition will be in addition to the relevant conditions in General conditions in
General Condition of Contract regarding cancellation of full or part of the work, finality of the
decisions on the disputes, differences or claims raised by the Contractors relating to any
matter arising out of the contract.

48. It is mandatory for the Contractors to open a Bank Account in the Bank as mentioned in
the list of approved banks in section-15 of SBD. All payments under the contract will be
made only on this Bank Account through Electronic System.

49. The Contractor shall supply the adequate number of labours for shifting of furniture’s /
benches / boards / cupboards etc. as and when required for carrying out the repairs / re-
construction works for which no extra payment will be made.

50. Contractor / tenderer has to make the sufficient arrangement to provide tarpaulin and
fixing the same in the position (internal & / or externally) to avoid the nuisance of leakages /
rainwater free of cost during the course of repair to building.

51. Photographic monthly progress report in the prescribed Performa shall be submitted
through the consultant before 2nd day of every month. The photograph should be taken before
and after the work. Failing which penalty as per SGCC-2016 will be imposed.

52. The Prior approval of the competent authority mentioned in the statement accompanying
with circular no.Dir./E.S.& P/324 dtd. 15.07.2015 is mandatory for the extra/excess work or
variation as mentioned. However, if quantity of excess items executed in the work is less than
5% prior /post facto. approval of competent authority shall obtained

53. The conditions in permeable to bill of quantities that even though the quantities are likely
to change substantially during execution, Rate shall be only tender rates without any extra
payment.

54. The quantity of scrap material is considered for estimation purpose. The amount of rebate
will be deducted from contractor R.A bill irrespective of   contractor percentage. In case of
extra/excess item, the additional rebate   amount will be deducted proportionately.

55. Noise level shall be maintained within permissible limits in silent zone areas during the
construction activities by contractor as per the notification dated 14/02/2000 issued by
Ministry of Environment and Forest and circular issued by MCGM under no. CE/PD/7738/1
dated 05/11/2008.

56. The Electrical Mechanical work shall be got carried out by the civil contractors from the
contractors registered with M.C.G.M. in Electrical Category. Information about the registered
contractors shall be obtained from the office of the Ch.E. (M&E)/E.E. (Monitoring &
Registration Cell). Attested copy of the valid registration certificate in Electrical Category
shall be submitted along with the tender without fail.

57. The tenderer(S) shall own equipments in full working order and single in number   as
listed below, and must demonstrate that based on known commitments, they   will be
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available for timely used in the proposed contract. Equipment should contain Mortar mixer,
sand washing machine, vibrators, (concrete mixture) (no tilting) and compressive strength
testing machine etc.

58. Contractor shall provide one new latest branded Laptop/Desktop Computer with printer to
the Site / PMC/MCGM staff to maintain and preserve the site records.

59. For all New Construction & Reconstruction works Cement Concrete works covered under
the scope of this tender, only READY MIX CONCRETE shall be used, if the quantum of
concreting at a single time is 5cu.m or more. Specific permission from Engineer should be
obtained for all Cement concrete works other than READY MIX CONCRETE.

60. Following condition to be incorporated as a tender condition in the prospective works in
the matter of terrace water proofing as well as the work of repairs such as removing and
refixing door and windows.

1.   The defects liability for terrace/chajja water proofing will be five years and damages
caused to the structural members, walls, ceiling of the building floor immediately
beneath/adjacent the terrace/chajja should be rectified by the contractor during said defect
liability period.

2.     The defect liability for the work of removing/refixing of doors/windows and all other
such works adjacent to structural members and involving tampering with structural members
will be of 5 (five) years and damage caused to the structural members, wall etc.of the building
around said door windows or all other such works should be rectified by the contractor during
said defect liability period.

61. Tenderer(s) are requested to submit and upload the tenders in time on or before the
stipulated day so as to avoid rush at the closing hours. MCGM will not be responsible. for
poor connectivity of network/Internet services/connectivity of servers/snag in
system/breakdown of network/or any other interruptions. If any online information uploaded
but not received by Bid creator (MCGM) within stipulated time limit, MCGM will not be held
responsible at any cost and such bids cannot be validated. Any online intimation/information
asked to be submitted by bidder/Contractors or sent to bidder/Contractors or set to
Bidder/Contractors, ifg not received or bounced back at the receiving end due to any problem
in server or connectivity, MCGM will not be held responsible. Intimations about shortfalls in
submission will be informed to Bidder/Contractors by e mail on their e mail address.

62. BARRING PHYSICAL SUBMISSIONS
As the entire tendering procedure is online process, the physical submission of documents
shall not be entertained by MCGM departments.
63. DOWNLOADING THE BID-DOCUMENT ON THE PORTAL
All departments shall upload the printable pdf file of bid documents on MCGM portal which
can be downloaded without any payment.
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64. APPOINTING OF DESIGNATED OFFICER FOR CONTRACTORS’ GRIEVANCES

The Appellate Authority for Redressal of Contractors’ Grievances shall be as follows:

i. Ist Appeal by the bidder against the decision of C.E./HOD/Dean can be made

to concerned DMC/Director who should decide appeal in 7 days

ii. IInd Appeal by the bidder can be made to concerned AMC for decision  and his decision
will be final.

65.It shall be distinctly noted that MCGM will not make any payment towards removal /
transportation/ disposal of surplus excavated earth including desilted material from
construction site to either any municipal dumping ground (if made available) or to contractors
owned dumping facility. The Contractors shall take in to the account the fact while quoting.

66. The barricading shall be provided as per specifications, as per site requirement and as
directed by Engineer, where required. MCGM will not make any payment towards
barricading, contractors shall quote accordingly.

67. Existing landing entrances at all landings shall be used without major modifications of
supplying tailor made gates.

68. All the lifts works shall conform to IS: 2365/1963 & IS: 14665, 1999-2000. Anything not
included in the Technical specifications but required for satisfactory completion of work will
be treated as included in the offer, and the work shall be carried out accordingly, without
claiming any extra charges.

69. The electrical & mechanical work shall be got carried out through Licensed Electrical
Contractors.

70.The successful bidder shall note to procurement of following minimum equipment at site
before starting of the work:

Sr. No Equipment Owned Requirement
1 Mortar mixer 1 No.
2 Sand Washing Machine 1 No.
3 Vibrators (For new works) (Needle) 2 Nos.
4 Concrete mixer (Non tilting, having

Capacity)
1 No.

5 Site chowkey for work above Rs. 1 Crore.
(For new works)

1 No. Container

6 Compressive strength testing machine. (For
new works)

1 No.

71. The contractors will submit the RCC Design for the proposed gate work for each school at their
cost through registered structural engineer. Further, stability certificate for the work carried out
shall be submitted from the structural engineer after completion of the work. No separate payment
shall be made for the same. Contractors to quote their rates accordingly.
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72. The shifting of utilities, if any, encountered during execution of work shall be done by the
contractors in co-ordination with concerned authorities / departments and no separate payment
shall be made for the same. Contractors to quote their rates accordingly.
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SECTION - 13

SPECIFICATIONS &
SELECTIONOF

MATERIAL
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SPECIFICATIONS & SELECTION OF MATERIAL

The tender is prepared on the basis of Unified Schedule of Rates and specifications
2018. The specifications of the items of USOR are available on MCGM portal
http://portal.mcgm.gov.in under the Tender tab.

SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the best
of their respective kinds and to the approval of the Engineer. The Engineer or his
representative will accept that the materials are really the best of their kinds, when it is proved
beyond doubt that no better materials of the particular kind in question are available in the
market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be
used in the works and shall deposit these samples with him before placing an order for the
materials with the suppliers. The materials brought on the works shall conform in every
respect to their approved samples. Fresh samples shall be deposited with the Engineer
whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of
works to see that they conform in all respects to the Specifications of the samples approved by
the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out whether
they are in accordance with the Specifications and the Contractor will bear all expenses for
such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer or
his representative are necessary to convince him as to the quality of the materials or their
suitability shall be produced for his inspection when required.

5.Any materials that have not been found to conform to the specifications will be rejected
forthwith and shall be removed from the site by the contractor at his own cost within 24
hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such materials
from any particular source, as may in his opinion be necessary for the proper execution of the
work.

7. Notwithstanding the source, the sand shall be washed using sand washing machine before
use.
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SECTION - 14

FRAUD AND CORRUPT

PRACTICES
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FRAUD AND CORRUPT PRACTICES
 The Applicants and their respective officers, employees, agents and advisers shall

observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject an Application
without being liable in any manner whatsoever to the Applicant if it determines that
the Applicant has, directly or indirectly or through an agent, engaged in corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice in the Bidding Process.
Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if
an Applicant is found by the Authority to have directly or indirectly or through an
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice during the Bidding Process, such
Applicant shall not be eligible to participate in any tender or RFQ issued by the
Authority during a period of 2 (two) years from the date such Applicant is found by
the Authority to have directly or indirectly or through an agent, engaged or indulged in
any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be.
For the purposes of this Clause, the following terms shall have the meaning hereinafter
respectively assigned to them:

A)   “corrupt practice” means
the offering, giving, receiving, or soliciting, directly or indirectly, of anything of

value to influence the actions of any person connected with the Bidding Process (for
avoidance of doubt, offering of employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly, with the Bidding Process or the LOA or
has dealt with matters concerning the Concession Agreement or arising there from, before
or after the execution thereof, at any time prior to the expiry of one year from the date
such official resigns or retires from or otherwise ceases to be in the service of the
Authority, shall be deemed to constitute influencing the actions of a person connected
with the Bidding Process); or

save and except as permitted under the relevant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time
has been or is a legal, financial or technical adviser of the Authority in relation to any
matter concerning the Project;

B) “fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the Bidding Process;

C) “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any person’s participation or
action in the Bidding Process;
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“undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Bidding Process; or (ii) having a
Conflict of Interest; and

“Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing
the Contract, then the Employer may, after giving 14 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site,
and the provisions of relevant Clause shall apply as if such expulsion had been made.

Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works,
then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i) “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

ii) “Another party” refers to a public official acting in relation to the procurement process
or contract execution.  In this context, “public official” includes Financer staff and
employees of other organizations taking or reviewing procurement decisions.

iii) “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

iv) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another
party;

v) “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party;

vi) “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating
any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or
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vii) Acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided.

viii) “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

ix) “parties” refers to participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, noncompetitive levels.

x) a “party” refers to a participant in the procurement process or contract execution.
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SECTION -15

PRE BID MEETING
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PREBID MEETING

The pre bid meeting is not applicable for DY CE (SIC)'s
Department.
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SECTION 16

LIST OF APPROVED
BANKS
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LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in suburbs and extended
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting
Banker’s guarantee from 1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can
be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch
of the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers
Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is liable
to be on forced against the said branch of the Bank in case of default by the
contractor/supplier furnishing the bankers Guarantee.

List of approved Banks: -

A S.B.I and its subsidiary Banks

1 State Bank of India.

2 State Bank Of Bikaner & Jaipur.

3 State Bank Of Hyderabad.

4 State Bank Of Mysore.

5 State Bank Of Patiyala.

6 State Bank Of Saurashtra.

7 State Bank Of Travankore.

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.
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17 Oriental Bank Of Commerce.

18 Punjab National Bank.

19 Punjab & Sindh Bank.

20 Syndicate Bank.

21 Union Bank Of India.

22 United Bank Of India.

23 UCO Bank.

24 Vijaya Bank.

24A Corporation Bank.

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indsind Bank Ltd.

35 I.C.I.C.I Banking Corporation Ltd.

36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.
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41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I Corporation &Int Bank Ltd.

46 Tamilnadu Mercantile Bank Ltd.

47 United Western Bank Ltd.

48 Vysya Bank Ltd.

49 Kotak Mahindra Bank Ltd.

D Schedule Urban Co-op Banks

49 Abhyudaya Co-op Bank Ltd.

50 Bassein Catholic Co-op Bank Ltd.

51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.

53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 JanataSahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.

57 Maharashtra State Co-op Bank Ltd.

58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.

60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.
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65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Banks

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong & Shanghai banking Corporation.

77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION - 17
APPENDIX
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FORM OF TENDER

To,

The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the construction of
_______________________________________________________________

____________________________________________________________________

____________________________________________________________________

i) Notice inviting tender.

ii) Directions to tenderers (General and special)

iii) General condition of contract for Civil Works of the Municipal Corporation of Greater
Mumbai as amended up to date.

iv) Relevant drawings

v) Specifications.

vi) Special directions

vii)Annexure A and B.

viii) Bill of Quantities and Rates.

1A. I/We________________________________________________________

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered company,
named herein below, do hereby offer to
…………………………………………………………………………………………………
………………
…………………………………………………………………………………………………
……
…………………………………………..………………………………………………………
……….………….…………….…………………………………………………………………
…………………….
Referred to in the specifications and schedule to the accompanying form of contract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable).

1B. I/We do hereby state and declare that I/We, whose names are given herein below in
details with the addresses, have not filled in this tender under any other name or under the



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 90

name of any other establishment /firm or otherwise, nor are we in any way related or
concerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to
Rs.______________________/-(Rs._________________________________________
____________________________ )

I/We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest
4. I/We hereby request you not to enter into a contract with any other person/s for the
execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we
agree not to withdraw the offer constituted by this tender before the date of communication to
me/us of such notice of non/acceptance, which date shall be not later than ten days from the
date of the decision of the Standing Committee or Education Committee of the Corporation,
as maybe required under the Mumbai Municipal Corporation Act, not to accept this
tender.(Subject to condition 5 below).
5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and conditions
which are not acceptable to the Corporation.
6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.
a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when called upon to
do so.
c. I/we do not commence the work on or before the date specified by the Engineer in his
work order.
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with
the preparation, stamping and execution of the said contract.
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron
and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the
Bombay Iron and Steel unprotected workers Scheme 1970.
9. “I/We………………………………………….…….. have failed in the accompanying
tender with full knowledge of liabilities and, therefore, we will not raise any objection or
dispute in any manner relating to any action, including forfeiture of deposit and blacklisting,
for giving any information, which is found to be incorrect and against the instructions and
directions given in this tender.
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10. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for
any such losses or inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever. I/we agree and undertake that
I/we shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn by
the Corporation,”

Address Yours faithfully,
………………………………….
…………………………….……

Digital Signature of the Tenderer or the
Firm

1.……………………………………………….
2.……………………………………………….
3.……………………………………………….
4.……………………………………………….
5.……………………………………………….

Full Name and private residential address of all
the partners constituting the Firm

A/c No.….
…..…………………………….………
…………………………………………
…..

1. …………………………………….. Name of Bank

2. …………………………………….. …………………………………………
…………………………………………
……

3. …………………………………….. Name of Branch

4. …………………………………….. …………………………………………
……………………………………

5. …………………………………….. Vender No.
…………………………………………
….
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AGREEMENT FORM

Tender / Quotation dated ……………. 20…

Standing Committee/Education Committee Resolution No. …….…………………………………….

CONTRACT FOR THE WORKS …….………………………………………….……….…………….
…………………………………………………………...………………………….……………………
………………………………………………………...

This agreement made this day of ………… ……………………………. ……………… …………

Two thousand …………………….....……..………..……………………………………………
Between.……...……………...………………………………………………….…………….………

………………………………………………………..…………….…………………………..……..…

Inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …
…………………………………………………………………...………………………….……in
Bombay under the style and name of Messrs.’ ……………………..………………………
……………………………………………………………...……………………………………

(Hereinafter called “the contractor of the one part and Shri ………………………………
…………………………………………………………………………………….………………

The Director (E.S. &P.) (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or successors
for the time being holding the office of Director (E,S.& P)of the second part and the Municipal
Corporation of Greater Mumbai (hereinafter called “the Corporation”) of the third part, WHEREAS
the contractor has tendered for the construction, completion and maintenance of the works described
above and his tender has been accepted by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows: -

1) In this agreement words and expressions shall have the
same meanings as are respectively assigned to them in
the General Conditions of Contract for works hereinafter
referred to:-The following documents shall be deemed to
form and be read and constructed as a part of this
agreement viz.

1) The letter of Acceptance
2) The Bid:
3) Addendum to Bid; if any
4) Tender Document
5) The Bill of Quantities:
6) The Specification:
7) Detailed Engineering Drawings
8) Standard General Conditions of Contracts (GCC)

9) All correspondence documents between bidder and MCGM
10)In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the provision of the contract.

11) The Commissioner hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein
to affixed (or have hereunto set their respective hands and seals) the day and year above written.

Signed with designation stamp of the
contractor, Sealed and delivered by the seal
contractor/s
____________________________________________________

_____________________________________________________
Trading under the name & style of
_____________________________________________________

_____________________________________________________

In presence of witness:
Witness no. 1 Name & address
Name-_________________________
Resi. Address-___________________
_______________________________                                        Signature of witness no. 1
_______________________________

Witness no. 2 Name & address
Name-_________________________
Resi. Address-___________________
_______________________________                                        Signature of witness no. 2
_______________________________

Signed by the Dy. Municipal
Commissioner, The Director (ES & P) in
The presence of
1._____________________________
2._____________________________                                                 Director (ES&P)

Name and signature of concern
Dy. C.E & Ch. Eng/ City Engg (HOD)
With designation stamp Dy.C.E.                                City Engineer/Chief Engineer
(B.M)

Shri/Smt                                              Shri/Smt.

The common seal of the municipal
Corporation of Greater Mumbai was
affixed on the ____________ Day of
__________. 20           presence of
1.___________________________
2.___________________________
Two member of the standing committee
of the Municipal corporation of Greater
Mumbai
Witness:
(Shri/Smt.________________________)
Office superintendent,
Municipal secretary’s Office
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ANNEXURE '' A ''

Name of work: Providing Gates and Signboards to various MCGM School Buildings in
Zone-I

The Engineer for this work              : Dy. City Engineer (SIC)

E.E.(SIC) ES

2. Estimated cost of Tender               : Rs. 18456240/-

Sr No Description of work Total Amount Rs.

1 Civil Work Rs. 14,868,834

2 Electrical Work Rs. 3,587,406

3 Total Amount Rs. 18,456,240/-

3. Earnest Money (1% of the Estimated cost) : Rs. 1,84,562/-

4. Time Period Contract as a whole : 9 months (IM)

5. The DLP shall be as below:

Dept Type of works DLP

BM/SIC/HIC General works 3 years

Structural works 5 years

Waterproofing works 5 years

Ward Works All ward level works 2 years

For other
departments

HE, WSP, SP, SWD, Garden 3 years

6. Percentage to be charged as supervision charges for the work got executed through
other means 10 percent.

The “Actual cost of the work” shall mean in the case of percentage rate contracts the
actual cost of the work executed at the rates as mentioned in the Contract Schedule
adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding the
cost on account of Water Charges and Sewerage Charges if any, payable by the contractor
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and also excluding cost on account of price variation claims as provided in price variation
clause as amended up to date.

7.  In case of item rate contracts the actual cost calculated for the work executed at the
rates mentioned in the contract schedule for different items including cost of excess and
extra items of the work excluding the cost of water charges and sewerage charges if any,
payable by the contractor and excluding cost on account of price variation claims as
provided in extra excess conditions as amended up to date.

8. In case of lump sum contract the cost of the work actually carried out as per break up
and programme of the work and the schedule of payment included in the contract
including cost of any excess and/or extra items, of the work, excluding the cost on account
of water charges and sewerage charges and also excluding cost on account of price
variation claims as provided in extra excess conditions as amended up to date.
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Annexure- B

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following: -

1.The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the MCGM, connected directly or indirectly with
the bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract.

2.The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the MCGM or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavor to any person in relation to the Contract or
any other Contract with the Government.

3.The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the MCGM or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

6.The Bidder shall not use improperly, for purposes of competition or personal gain, or pass
on to others, any information provided by the MCGM as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged.

7.The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.
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8.The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1) “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process;

2) “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or
action in the Bidding Process;

3) “undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing, lobbying
or in any manner influencing or attempting to influence the Bidding Process; or (ii)
having a Conflict of Interest; and

4) “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full
and fair competition in the Bidding Process.

Signature of Tenderer/Bidder



Providing Gates and Signboards to various MCGM School Buildings in Zone-I Page 98

Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, _____________________ of _________, do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change
in the contents of the certificates that are submitted at the time of registration.

2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of
___________ has not been charged with any prohibitory and /or penal action such as banning
(for specific time or permanent)/de-registration or any other action under the law by any
Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,
condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and
accordingly, I submit my offer to execute the work as per tender documents at the rates
quoted by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
MCGM is entitled to carry out the work allotted to me by any other means at my risk and
cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non-availability of
site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the
instructions of site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts
and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression
shall be deemed to include its successors and assigns)of the first part
__________________________________________ _________________________________
inhabitants carrying on business at _______________________________ in Mumbai under
the style and name of Messer’s __________________(hereinafter referred to as 'the
consultant') of the second part Shri. _______________________________________

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to
as 'the commissioner' which expression shall be deemed, also to include his successor or
successors for the time being in the said office of Municipal Commissioner ) of the third part
and THE MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter referred to
as 'the Corporation') of the fourth part WHEREAS the consultants have submitted to the
Commissioner tender for the execution of the work of
''_________________________________________________________and the terms of such
tender /contract require that the consultants shall deposit with the Commissioner as/contract
deposit/ earnest money and /or the security a sum of Rs.______________(Rupees
__________________)AND WHEREAS if and when any such tender is accepted by the
Commissioner, the contract to be entered into in furtherance thereof by the consultants will
provide that such deposit shall remain with and be appropriated by the Commissioner towards
the Security -deposit to be taken under the contract and be redeemable by the consultants, if
they shall duly and faithfully carry out the terms and provisions of such contract and shall
duly satisfy all claims properly chargeable against them there under AND WHEREAS the
consultants are constituents of the Bank and in order to facilitate the keeping of the accounts
of the consultants, the Bank with the consent and concurrence of the consultants has requested
the Commissioner to accept the undertaking of the Bank hereinafter contained, in place of the
contractors depositing with the Commissioner the said sum as earnest money and /or security
as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the
premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES
WITH the commissioner to pay to the commissioner upon demand in writing , whenever
required by him , from time to time , so to do ,a sum not exceeding in the whole
Rs._____________(Rupees___________________)under the terms of the said tender and /or
the contract .The B.G. Is valid upto _________” Notwithstanding anything what has been
stated above, our liability under the above guarantee is restricted to Rs.___________only and
guarantee shall remain in force upto ____________ unless the demand or claim under this
guarantee is made on us in writing on or before __________all your right under the above
guarantee shall be forfeited and we shall be released from all liabilities under the guarantee
thereafter”

IN WITNESS WHEREOF
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WITNESS (1)   _________________

Name and      _________________

address         _________________

WITNESS (2)__________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s ___________________________________

_______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and _________________

address _________________

WITNESS(2)_________________

Name and ___________________

For Messer’s ____________________

address ____________________

have here into set their respective hands the day and year first above written. The amount
shall be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees.
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Annexure- D

Rate Analysis

Item Description

Sr.no.
Description of
rate analysis
parameters

Unit Quantity
Basic
rate

Amount GST%
GST
Amount

Amount
including
GST

1 Material

2 Machinery Hire
Charges

3 Labour Type (labour

components)

4 Total of all
components

5 Overhead &
Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer
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PROFORMAS:

PROFORMA- I

The list of similar works as stated in para ‘A’ of Post qualification during last seven years–

PROFORMA- I

Sr.No.
Name of the
Project

Name of the
employer

Stipulated date of
completion

Actual date of
completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE:

Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge
for each work should be annexed in the support of information furnished in the above
proforma.

Works shall be grouped financial year-wise.

PROFORMA- II

Yearly turnover of Civil Engineering Construction Works during the last five years.

PROFORMA- II

Sr.No. Financial year

Annual Turnover
of Civil
Engineering
Works

Updated
value to
current year

Average of
last 5years

Page No.

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the
tenderers duly certified by Chartered Accountant.
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PROFORMA- III

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- III

Name of
the
Project

Name of
the
Employer

Cost of
the
Project

Date of
issue of
work
Order

Stipulated
Date of
Completion

Actual Date
of
Completion

Actual
cost of
work
done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL:

PROFORMA- IV

Sr.
No.

Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of
Years

Name of
Projects

1 Project Manager

2
Quality Control
Engineer

3 Site Engineer

4 Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.
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MACHINERY: (for special work only)

PROFORMA- V/A

Sr.No. Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B

the requisite Scanned Attested documents of

Sr.No. Equipment Number Owned

1 2 3 4

Note: The tenderer(s) shall furnish/upload ownership/leased of machineries. The undertaking
from the suppliers will not be accepted.

PROFORMA - VI / A
Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Description
of work

Place Contract
No. &
Date

Name &
Addresses of
employer

Value of
Contract in
Rs.

Scheduled
date of
completion

Value of
work
remaining to
be
completed

Anticipated
Date of
completion

1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above
proforma.
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PROFORMA - VI / B

Details of works for which bids are already uploaded –

PROFORMA - VI / B

Description
of work

Place
Name &
Addresses of
employee

Value of
Contract in
Rs.

Time
Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall
be annexed.
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CIRCULARS
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