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BRIHANMUMBAI MUNICIPAL CORPORATION
Department: Deputy Chief Engineer (Traffic)

  No. Dy. Ch. Eng. / ATC - 1194 / Traffic Dated 28.07.2022

e-TENDER NOTICE

CONTRACT No.: EE-ATCMAINT-WS-  22-24      

E- Tender no: 7200034476   

Subject: Maintenance of ATC Road Traffic Signal Systems in Western Suburb 

of Brihanmumbai for the period from 01.10.2022 to 31.03.2024.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on percentage Basis for subject 

work from contractors of reputed, multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies 

registered under the Indian Companies’ Act 2013, the contractors registered with the Brihanmumbai 

Municipal  Corporation,  (BMC)  in  Class  AA as  per  old  registration  or  Class  A as  per  new 

registration in Electrical/ Mechanical/ Electronics (excluding those who are blacklisted or against 

whom FIR has been filed) and from the contractors/ firms equivalent and superior classes registered 

in  Central  or  State  Government/  Semi  Govt.  Organization/  Central  or  State  Public  Sector 

Undertakings, will be allowed subject to condition that, the contractors who are not registered with 

BMC will have to apply for registering their firm within three months time period from the award 

of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/ 

recovered and an amount equal to Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The Bid can be downloaded from BMC’s portal (https://portal.mcgm.gov.in) and on payment of 

Rs.10,400/- + 18% GST (9 % SGST and 9 % CGST). The bidders not registered with B.M.C. are 

mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain login 

credentials to participate in the online bidding process. 

i) To download the application form, for those applicants not having vendor registration, need to 

apply first for vendor registration at the office of Central Purchase Department (CPD), Office 

at Byculla, Bakariadda, Mumbai.

ii) Followed by SRM login ID and password to be obtained from Central Purchase Department 

(CPD), Office at Byculla, Bakariadda, Mumbai.

iii) For  e-Tendering registration,  enrollment  for  digital  signature certificates  and user  manual, 

please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature 

from  any  one  of  the  Certifying  Authorities  (CA's)  licensed  by  controller  of  certifying 
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authorities  namely,  Safes  crypt,  IDRBT,  National  Informatics  Center,  TCS,  CUSTOMS, 

MTNL, GNFC and e- Mudhra CA.

Sr.

No.

Name of the work Contract Period Estimated Cost 

(Rs.)

Maintenance  of  ATC  Road  Traffic  Signal 

Systems in Western Suburb of Brihanmumbai 

for the period from 01.10.2022 to 31.03.2024

18 months 

(Inclusive of 

Monsoon)

Rs.2,79,02,161/- 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its  

Bid, an Earnest Money Deposit of Rs.2,79,100/- (Rupees Two Lakh Seventy Nine Thousand One 

Hundred only) (the "EMD"), refundable in accordance to the relevant clause of bid document, 

from the Bid Due Date, except in the case of the selected Bidder whose Bid Security/EMD shall 

be  retained.  The  Bidders  will  have  to  provide  Earnest  Money Deposit  through  the  payment 

gateways while submitting the bids. The Bid shall be summarily rejected if it is not accompanied 

by  the  Earnest  Money  Deposit.  The  e-tender  is  available  on  BMC portal 

(https://portal.mcgm.gov.in) as mentioned in the Header Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in 

vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates as mentioned 

in header data. All the responsive and eligible bidders if they so wish can be present at the time of  

opening of bids, in the office of Dy. Chief Engineer (Traffic). The Packet C shall be opened if 

bids  submission  in  Packet  A & B satisfies/includes  all  the  requirements  and same are found 

acceptable to the Authority. 

The Brihanmumbai  Municipal  Commissioner  reserves  the  right  to  reject  all  or  any of  the  e- 

tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If there 

are  any  changes  in  the  dates  the  same  will  be  displayed  on  the  BMC  Portal. 

(https://portal.mcgm.gov.in)

The Applicants interested for the above referred works may contact the Ex. Engr. (Area Traffic 

Control) at the following address on any working day during office hours.

 Executive Engineer (Area Traffic Control), 

Ground Floor, Engineering Hub Building, 

Dr. E. Moses Road, Worli, Mumbai- 400 018,

The bidders may wish to visit the site under reference located at Western Suburb and can collect 

the information of the present status from the department who have invited the bids. 
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The BMC reserves the rights to accept any of the bid or reject any or all the bids  received for 

above works, without assigning any reasons thereof. The information regarding above subject 

matter  is  available  on  Website  of  Brihanmumbai  Municipal  Corporation 

(https://portal.mcgm.gov.in/tenders).

              
  Sd/- 28.07.2022  

 Dy. Ch. Engineer (Traffic)
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HEADER DATA  

Tender Document Number 7200034476

Name of Organization Brihanmumbai Municipal Corporation

Department
Deputy Chief Engineer (Traffic) / 

Executive Engineer (ATC)

Subject 

Maintenance of ATC Road Traffic Signal Systems 

in Western Suburb of Brihanmumbai for the period 

from 01.10.2022 to 31.03.2024

Cost of Tender Rs.10,400/- + 18% GST (9 % SGST+ 9 % CGST)

Cost of E-Tender(Estimated Cost) Rs.2,79,02,161/-

Bid Security Deposit/ EMD Rs.2,79,100/-

Date of issue and sale of tender 29.07.2022 from 11:00 Hrs.

Last date & time for sale of tender 17.08.2022 upto 12:00 Hrs.

Submission of Packet A, B & 

Packet C(Online) & Receipt of Bid 

Security Deposit

17.08.2022 upto 15:00 Hrs.

Opening of Packet A  17.08.2022 at 16.00 Hrs.

Opening of Packet B  17.08.2022 at 16.10 Hrs.

Opening of Packet C  26.08.2022 at 15:00 Hrs. 

Address for communication 

Ex. Engr. (Area Traffic Control), 

Ground Floor, Engineering Hub, 

Dr. E. Moses Road, Worli, 

Mumbai- 400 018

Venue for opening of bid 
Online in the office of Ex. Engr. (Area Traffic 

Control). 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above subject without assigning any reason thereof.

  Sd/- 28.07.2022
Dy. Ch. Engineer (Traffic)
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2. For Regular, Routine and Maintenance works: 

Name of the 

Department

Name of work 

Deputy Chief Engineer 

(Traffic)  

Maintenance of ATC Road Traffic Signal Systems in Western 

Suburb of Brihanmumbai for the period from 01.10.2022 to 

31.03.2024

2.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature with BMC/ Semi Govt./ Govt. & Public Sector Organizations during  last seven (7) 

years  ending last day of month previous to the one in which bids are invited as a prime 

Contractor. 

I. Three similar completed works each of value not less than the value equal to 20% of 

estimated cost put to tender. 

Or

II. Two similar completed works each of value not less than the value equal to 25% of 

estimated cost put to tender. 

Or

III. One similar completed work of value equal and or not less than the 40% of estimated 

cost put to tender 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10% per annum; calculated from the date of completion to 

last date of receipt of applications for tenders.

2.2 Financial Capacity 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal to 

30% of the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited. i.e. 2018-2019,2019-2020, 2020-2021.

2.3 Similar Experience:

Supply, Installation, Testing & Commissioning of Road Traffic adaptive Signal System with 

Fault Management Systems in Brihanmumbai or in any other metropolitan city. 

Or

Maintenance of adaptive Road Traffic Signal Systems with Fault Management Systems in Bri-

hanmumbai or in any other metropolitan City.
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DISCLAIMER

The information contained in this e-tender document or provided to Bidder(s), whether verbally or 

in documentary or any other form, by or on behalf of the Brihanmumbai Municipal Corporation 

(BMC), hereafter also referred as “The Authority”, or any of its employees or advisors, is provided 

to Bidder(s) on the terms and conditions set out in this e-tender and such other terms and conditions 

subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments arrived at by 

the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions, as-

sessments and statements do not purport to contain all the information that each Bidder may re-

quire. This e-tender may not be appropriate for all persons, and it is not possible for the Brihan-

mumbai Municipal Corporation (BMC), its employees or advisors to consider the investment ob-

jectives, financial situation and particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e-tender may not be com-

plete, accurate, adequate or correct. Each Bidder should therefore, conduct its own investigations 

and analysis and should check the accuracy, adequacy, correctness, reliability and completeness of 

the assumptions, assessments, statements and information contained in this e-tender and obtain in-

dependent advice from appropriate sources. 

Information provided in this e-tender to the Bidder(s) is on a wide range of matters, some of which 

may depend upon interpretation of law. The information given is not intended to be an exhaustive 

account of statutory requirements and should not be regarded as a complete or authoritative state-

ment of law. The Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC) , its employees and advisors make no represent-

ation or warranty and shall have no liability to any person, including any Bidder, under any law, 

statute, rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for 

any loss, damages, cost or expense which may arise from or be incurred or suffered on account of 

anything contained in this e-tender or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the e-tender and any assessment, assumption, statement or informa-

tion contained therein or deemed to form part of this e-tender or arising in any way with pre-quali-

fication  of  Bidders  for  participation  in  the  Bidding  Process.  The  Brihanmumbai  Municipal 

Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any Bidder upon the statements contained in 

this e-tender.
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without being 

under any obligation to do so, update, amend or supplement the information, assessment or assump-

tions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is 

bound to select and short-list pre-qualified Bidders for Bid Stage or to appoint the selected Bidder 

or  Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai  Municipal 

Corporation (BMC) reserves the right to reject all or any of the Bids without assigning any reasons 

whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its 

Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated 

with any demonstrations or presentations which may be required by The Brihanmumbai Municipal 

Corporation (BMC) or any other costs incurred in connection with or relating to its Bid. All such 

costs and expenses will  remain with the Bidder and the Brihanmumbai Municipal Corporation 

(BMC) shall not be liable in any manner whatsoever for the same or for any other costs or other ex-

penses incurred by an Bidder in preparation or submission of the Bid, regardless of the conduct or 

outcome of the Bidding Process.
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INTRODUCTION

Background: 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 483.14 sq. kms. with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of In-

dia’s international trade and government’s revenue, from being one of the foremost centers of 

education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause 

of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC), 

hereafter called the “corporation”, the primary agency responsible for urban governance in 

Brihanmumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In 

observance of historic traditions of strong civic activism, with the change in time and living 

conditions to match with the urbanization, BMC has mainly focused in providing almost all 

kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water supply pro-

jects, roads, bridges, solid waste management, and environmental services. Beside this, the 

BMC is also providing dedicated services in various segments such as Health, Primary Edu-

cation as well as the construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to health 

depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and 

other such departments where quite a good number of staff members are working.

In Mumbai there are 653 signal junctions in all out of which 258 signal junctions are conver-

ted into Fully Adaptive Area Traffic Control Systems on VIP corridors. There is a Main Con-

trol Centre at Traffic Police Head Quarters at Worli, Mumbai-30 and Fault Management Sys-

tems at BMC Control Room, Engineering Hub, Worli, Mumbai-18. All the ATC signal junc-

tions are connected through MTNL leased cable Network.

BMC is primarily an organization, which in the interest of citizens and with the speed of 

urbanization deals with the variety of the infrastructure services and delivered to the public by 

different  departments  like  Water  Supply  Projects,  Sewerage  Projects,  Hydraulics,  Storm 

Water Drain/Roads, Traffic, bridges and Building Construction etc. 

4.1 Introduction to the Mumbai Area Traffic Control System

The Area Traffic Control (ATC) is a system of centrally co-ordinating traffic signals using 

real time data collected through camera detectors on VIP Corridor in Brihanmumbai. This is 

an advanced tool in traffic management for efficient urban road network utilization.
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The components of the system that are procured/ installed and commissioned under the pro-

ject are:

• Fully Adaptive ATC System based on ITACA (Intelligent Traffic Adaptive Control Area) at 

258 signal junctions in Brihanmumbai.

• Signal Controllers and Signal equipment

• Vehicle Detector cameras (684 nos)

• Central Control Room located at TPHQ

• Fault Management Centre located at BMC

4.2 Maintenance of ATC Signal Junctions –
1. Preventive, Corrective & Damage Maintenance of Road Traffic ATC Signal Junctions 

2. Up-gradation of existing Vehicular  Signals/ Pedestrian Signals.

3. Replacement of damaged ATC Traffic Signal Controllers, poles, aspects, cables etc.

4. Supply. Installation, testing & commissioning of controller, aspects, poles , cables etc. at 

given location as per specification.

5. Shifting of Street furniture along with cables etc. of ATC Signals due to various civic 

works.

6. Any other work related to ATC Signal System improvement/ modernization involving 

new technology and modification/ alteration/ up-gradation in consultation with agency 

appointed for control room.

7. Change in ATC Signal timings in the Controller as per requirement of Traffic Police in 

consultation with agency appointed for control room.

8. Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.I. Pipes, 

construction of Controller Foundation / Pole Foundation / Chambers etc. and temporary 

reinstatement  of  the  trenches  as  per  BMC Trenching  Guidelines  available  on  BMC 

website. 

9. Providing / Shifting electric supply of Signal from respective Power Supply Company. 

10. Maintaining Pedestrian Push Buttons installed on ATC Signal Junctions.

11. Application  to  different  ward  offices  & agencies  for  permission  to  excavate  on  the 

carriage  way  &  footpath  and  follow  up  for  permit,  however  the  necessary 

recommendatory letters to the concern agencies will be given by BMC. 

12. Cleaning of Street Furniture & Signal Accessories including removal of stickers, paper 

banners etc. on Controller, Poles, Power Supply Box etc. 

13. Liaisoning with the lease line provider for continued uninterrupted communication of the 

system.
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14. Preparation  of  signal  junction  drawings  including  junction  diagram and  phase  plan, 

junction civil drawing and electrical drawing.

15. Providing  and  maintaining  numbering  on  signal  pole  along  with  junction  code  as 

directed by engineer.

16. Providing/Maintaining  painting  of  controller  foundation  yellow and  black  strips  and 

maintaining junction name, junction code on controller cabinet and Meter number on 

Power supply box. 

17. Repairing of electronic cards of signal control system.

18. Preventive & Corrective Maintenance of vehicle detection cameras.

19. Damage maintenance / replacement work of vehicle detection cameras.

20. Installation, testing and Commissioning of vehicle detection cameras

21. Configuration/alteration/modification of the vehicle detection system.

22. Calibration/ Loop positioning/ Alignment of Vehicle Detectoin Cameras.

23. Maintenance of signal chambers including minor repairs.

24. Any other work related to improvement/ modernization / maintenance of traffic signals 

which is not covered in point no. 1 to 23 above but felt essential by engineer in charge 

after visit to particular site. 
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E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is  solely depending upon policies  in existence,  guidelines and 

methodology adopted since decades. The SRM is only change in process of accepting and evalu-

ation of tenders in addition to manual. The SAP module to be used in this E-tendering is known as 

Supplier Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware 

Ltd. who will assist BMC in throughout the tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as applicable
 

(1) In  e-tendering  process  some  of  the  terms  and  its  definitions  are  to  be  read  as  under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date” 

Supplier read as “Contractor/bidder” 

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer” 

Purchaser read as “Department/BMC” 

I.   Before  entering  in  to  online  tendering  process,  the  contractors  should  complete  the 

registration process so as to get User ID for E-tendering links. For this, the contractors can 

access through Supplier registration via BMC Portal. 

There are two methods for this registration :( II and III) 

II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card 

etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from R3 

system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id.

e. Vendor creates his User ID and Password for e-tendering applications by accessing 

link sent to his mail ID. 

III. Online Self Registration (Temporary registration for Bidder not registered with BMC) 

a. Vendor fills up Self Registration form via accessing BMC portal. 

b. Vendor  Transfer  cell  (same  as  mentioned  above)  accesses  Supplier  Registration 

system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.

d. Vendor creates his User ID and Password for e-tendering application. 
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IV. CONTRACTORS BIDDING:

For E-Tendering online submission process,  please refer the manual available on BMC 

portal http://portal.mcgm.gov.in  and same can be downloaded from the below link:

https://portal.mcgm.gov.in/irj/go/km/docs/documents/HomePage%20Data/Whats%20New/ 

220721.pdf

The tenderer shall pay the EMD/Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the 

EMD at any of the CFC centers in BMC Ward Offices.

The e-tender is available on BMC portal,  https://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or 

before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tender will be 

opened in the office of Ex. Engineer (ATC) as per the time-table shown in the Header Data. 

The Municipal Commissioner reserves the right to reject all  or any of the e-Tenders(s) 

without assigning any reason at any stage. The dates and time for submission and opening the 

tenders are as shown in the Header Data. If there are any changes in the dates the same will be dis-

played on the BMC Portal (https://portal.mcgm.gov.in).

In  case  of  any  issue  related  to  e-tendering  online  process,  please  mail  to 

etendering.it@mcgm.gov.in. with error screenshot.
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INSTRUCTIONS TO BIDDERS

6.1 Scope of Bid

The Authority wishes to receive Bids for Qualification in order to SELECT experienced and 

capable bidder for the work of “Maintenance of ATC Road Traffic Signal Systems in 

Western Suburb of Brihanmumbai for the period from 01.10.2022 to 31.03.2024.”

6.2 Eligibility of Bidders 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for 

the aforementioned work from contractors of repute, multidisciplinary engineering organiza-

tions i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public 

Limited Companies/ Companies registered under the Indian companies’ Act 2013, the con-

tractors registered with the Brihanmumbai Municipal Corporation (BMC) in Class AA as 

per old registration or Class A as per new registration and from the contractors/firms equi-

valent and superior classes registered in Central or State Government/ Semi Govt. Organiza-

tion/Central or State Public Sector Undertakings, will be allowed subject to condition that, 

the contractors who are not registered with BMC will have to apply for registering their firm 

within three months’ time period from the award of contract, otherwise their Bid Security 

i.e. E.M.D (Earnest Money Deposit) will be forfeited/ recovered and an amount equal to Re-

gistration Fee of respective class will be recovered as penalty. 

To be eligible for pre-qualification and short-listing, the Bidder shall fulfill the following 

conditions of eligibility:

6.3 For Regular, Routine and Maintenance works: 

Name of the 

Department

Name of work

Deputy Chief 

Engineer (Traffic)

Maintenance of ATC Road Traffic Signal Systems in Western 

Suburb of Brihanmumbai for the period from 01.10.2022 to 

31.03.2024.

6.4 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature BMC/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7) years 

ending  last  day  of  month  previous  to  the  one  in  which  bids  are  invited  as  a  prime 

Contractor. 

a) Three similar completed works each of value not less than the value equal to 20% 

of estimated cost put to tender. 

Or
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b) Two similar completed works each of value not less than the value equal to 25% of 

estimated cost put to tender. 

Or

c) One  similar  completed  work  of  value  equal  and  or  not  less  than  the  40%  of 

estimated cost put to tender 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10% per annum; calculated from the date of 

completion to last date of receipt of bids for tenders. 

6.5 Financial Capacity 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal 

to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years  immediately 

preceding the Financial Year in which bids are invited. i.e.   2018-2019, 2019-2020, 2020-

2021.

6.6  Similar Experience:

Supply, Installation, Testing & Commissioning of Road Traffic Adaptive Signal System with 

Fault Management Systems in Brihanmumbai city or in any other metropolitan City. 

Or

Maintenance of Adaptive Road Traffic Signal Systems with Fault Management Systems in 

Mumbai city or in any other metropolitan City.

6.7 Bid Capacity

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of works executed in any one year (year means Financial year) 

during the last five years (updated to the price level of the Financial year in which 

bids are received at a rate of 10% per year) taking into account the completed as 

well as works in progress. 

N = Number  of  years  prescribed  for  completion  of  the  Project/Works,  excluding 

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 

year) For every intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission 

of bids as per bidding document and on-going works to be completed during the 

period of completion of the Project/Works for which these bids are being invited.
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Note: The statement showing the value of existing commitments and on-going works as well as the stipu-
lated period of completion remaining for each of the works listed should be attached along with 
certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or  
equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly 

completing  the  contract,  inordinate  delays  in  completion,  litigation  histo 

-ry, or financial failures etc.

6.8 Equipment Capabilities as required for this work

Regular and Routine works: The successful bidder will make an arrangements of the 

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge. The successful bidder to that 

effect  will  ensure  commitment  on  an  undertaking  on  Rs.500/-  stamp  paper  to  be 

submitted along with the Bid in Packet B. However, this condition in no way shall dilute 

the respective condition in Registration Rules of BMC. 

Facility of Truck mounted Aerial/Boom Lift crane

Megger

Laptop with relevant software programme as per existing ITACA system,

cable fault locators (preferably APLAB make),

earth tester, 

tongue tester, 

Aluminum ladders, 

vacuum cleaners, blower etc.

All the above items shall be in full working conditions and must demonstrate that based 

on known commitments, they will be available for timely use in the instant tender work. 

The Bidder(s) may also list the alternative type of equipment's that are proposed for use in 

the contract, all equipment used should be calibrated.

The vehicles used for maintenance work should be equipped with above equipments.

6.9 Personnel Capabilities:

Bidder(s) shall  provide/submit general information on the management structure of the 

firm, and shall have provisions of suitably qualified personnel to fill the key positions as 

required during the contract implementation.
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The Bidder(s) shall provide information of a prime candidate or an alternate for each key 

position and each shall meet the requirements specified as under:

Sr. 
No

Post Educational Qualification and Experience No. of
staff to be 
deployed

Rate of Recovery 
in  case  of  non-
compliance 

1. Project
Manager

Shall be graduate in Engineering in the field 
of  Electrical/  Electronics/  Electronics  and 
Telecommunication  with  minimum  5  years 
experience  or Diploma in the above streams 
with minimum 8 years experience in the field 
of installation of road traffic signal system or 
maintenance signal systems

1 Rs.2000/-per day. 

2 Tech Sup-
port En-
gineer

Shall  be  Diploma  in  Electrical/Electronics/ 
Electronics  and  Telecommunication  Engin-
eering with minimum 3 years experience out 
of which minimum 2 years should be of Ad-
aptive Signal  Systems  or Degree in above 
streams  with  minimum  2  years  experience 
out of which one year shall be of Adaptive 
Signal  Systems 

1 Rs.1000/-per day.

3 Field
Engineers

Shall be at least Diploma in Engineering in 
the field of Electrical/ Electronics/ Electron-
ics  and  Telecommunication/  Information 
Technology with  minimum 1  years  experi-
ence  in  the  field  of  operation/maintenance/ 
Installation of Road Traffic Signal systems or 
Installation/operation/  maintenance  of 
CCTV/ANPR/Vehicle  detection  Camera  or 
Installation/maintenance  of  Digital  count-
down timers.

1 Rs.1000/-per day. 

4 Civil En-
gineer

Diploma in  Civil  Engineering  with (1)  one 
year experience or Civil Supervisor with min. 
5 years experience in the field of civil super-
visory works.

1 Rs.1000/-per day. 

5 Techni-
cian/ VDC 
Technician

ITI in Electrical/  Electronics/  Electronics & 
Telecommunication with 2 years experience 
or PWD license holder with 3 years of similar 
work  experience  or  CCTV/  Digital  count-
down timers or VMS.

3 Rs.500/- per day. 

6 Wireman PWD License Holder with min. 2 years ex-
perience or Higher qualification and experi-
ence

3 Rs.500/- per day. 

7 Labourers Unskilled 6 Rs.300/- per day. 

The above mentioned staff shall be exclusive for the work of “Maintenance of ATC Road 

Traffic Signal Systems in Western Suburb of Brihanmumbai for the period from 01.10.2022 

to 31.03.2024”.
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 Maintenance Teams to be deployed = 3 Nos.

Each Mobile Maintenance Team shall comprise of the following personnel

o Technician/ VDC Technician - 1 No.

o Wireman - 1 No.

o Labourers - 2 Nos.

 Minimum suggested personnel to begin with for the execution of works in accordance with 

the prescribed work schedule are shown in the above list.

 The Bidder shall furnish general information on the organizational set up of the firm to al-

low the employer to review their proposals.

 The teams shall be made available for Preventive, Corrective and Damage Maintenance 

works throughout the contract period.

 The Project Manager shall be empowered for financial, administrative, technical decisions 

etc.

 The Technical Support Engineer & Field Engineer will supervise the works of the Mainten-

ance Teams. It shall be the responsibility of the Technical Support Engineer to follow up 

with the different agencies.

 The Contractor shall appoint full-fledged Cleaning team for cleaning of the street furniture. 

 It is mandatory that the Contractor should either own the Truck mounted Aerial/Boom Lift 

crane or should have hired the same from reputed supplier. The declaration to that effect 

(Proforma 'XI)  shall  be submitted along with the Bid document.  The Contractor  should 

provide the Truck mounted Aerial/Boom Lift crane as & when instructed by the Engineer.

 The Project Manager will be responsible for availability of all the maintenance staff through 

out the contract period. If any maintenance team member is not present equivalent replace-

ment of staff shall be provided.

 The field engineer /Technical support engineer should join the maintenance team in case of 

replacement for absent maintenance staff is not arranged.

 In any case, if the requisite staff is not available for execution of instructed work penalty will 

be recovered from RA bill as per Tender clause 6.9.

 The Project manager shall be responsible for smooth working of routine and breakdown 

maintenance, Estimation of job, maintaining the records, submission of bills and reporting to 

BMC as directed from time to time by engineer incharge.

6.10 Escalation will not be admissible.
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6.11 Communication:

i. The maintenance vehicle should be 'T' marked, preferably a utility vehicle with all 

necessary licenses. Every vehicle shall have identification marks i.e. name, address 

and telephone nos. of the Company.

ii. All maintenance staff as well as the driver of the vehicle shall be provided with the 

uniform  and  Logo  of  the  company and  handset  communication  device  (mobile 

phone).

6.12 Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days 

from the date of issue of letter of acceptance. If the documents are not submitted within 

the stipulated time, a penalty of Rs 5000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/ proof of payment of security/ contract deposit/ within 30 days from the date of 

letter of acceptance received by him. 

6.13 If the amount of Contract Deposit to be paid above is not paid with in 30 Days from the 

date of issue of Letter of Acceptance, the tenderer/contractor already accepted shall be 

considered as cancelled and legal steps shall be taken against the contractor for recovery 

of amounts.

6.14 The amount of Security Deposit retained by the BMC shall be released after expiry of  

period up to which the contractor has agreed to maintain the work in good order is over.  

In the event of the contractor failing or neglecting to complete the rectification work 

within the period up to which the contractor has agreed to maintain the work in good 

order,  the amount of security deposit  retained by BMC shall be adjusted towards the 

excess cost incurred by the Department on rectification work.

6.15 Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself  liable  to  pay compensation  amounting  to  the  whole  of  this  security  deposit 

whether paid in one sum or deducted by installments or in the case of abandonment of 

the work owning to serious illness or death of the contractor or any other cause, the 

Engineer on behalf of the Brihanmumbai Municipal Commissioner shall have power to 

adopt any of the following process, as he may deem best suited to the interest of BMC - 

(a) To rescind the contract (for which rescission notice in writing to the contractor under 

the head of Executive Engineer shall be conclusive evidence) and in that case, the 
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security deposit of the contract shall stand forfeited and be absolutely at the disposal 

of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional  supervisory  staff  including  the  cost  of  work-charged  establishment 

employed for getting the unexecuted part of the work completed and crediting him 

with the value of the work done departmentally in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of 

his contract.  The certificate of the Executive Engineer as to the costs and other allied 

expenses so incurred and as to the value of the work so done departmentally shall be 

final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof 

as  shall  be  unexecuted  out  of  his  hands,  and to  give  it  to  another  contractor  to 

complete, in which case all  expenses incurred on advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency will be 

debited to the contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of 

his contract.  The certificate of the Executive Engineer as to all the cost of the work 

and other expenses incurred as aforesaid for or in getting the un-executed work done 

by the new contractor and as to the value of the work so done shall be final and 

conclusive against the contractor.  

In case the contract shall be rescinded under Clause (a) above, the contractor shall 

not  be  entitled  to  recover  or  be  paid  any  sum for  any  work  therefore  actually 

performed by him under this contract unless and until the Executive Engineer shall 

have certified in writing the performance of such work and the amount payable to 

him in respect thereof and he shall only be entitled to be paid the amount so certified. 

In the event of either of the courses referred to in Clause (b) or (c) being adopted and 

the cost of the work executed departmentally or through a new contractor and other 

allied expenses exceeding the value of such work credited to the contractors amount 

of excess shall be deducted from any money due to the contractor, by BMC under 

the  contract  or  otherwise,  howsoever,  or  from  his  security  deposit  or  the  sale 

proceeds thereof provided, however, the contractor shall have no claim against BMC 

even  if  the  certified  value  of  the  work  done  departmentally  or  through  a  new 
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contractor  exceeds the  certified  cost  of  such work and allied expenses,  provided 

always that whichever of the three courses mentioned in clauses (a), (b) or (c) is 

adopted  by  the  Executive  Engineer,  the  contractor  shall  have  no  claim  to 

compensation for any loss sustained by him by reason of his having purchase or 

procured any materials or entered in to any engagements or made any advance on 

account of or with a view to the execution of the work or the performance of the 

contract. 

6.16 Contract may be rescinded and security deposit forfeited for bribing a public officer 

or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent 

or  commence  any proceeding  to  get  himself  adjudicated  and  insolvent  or  make  any 

composition  with  his  creditors,  or  attempt  so  to  do  or  if  bribe,  gratuity,  gift,  loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 

be given promised or offered by the contractor or any of his servants or agents through 

any public officer, or person in the employee of BMC/Govt. in any way relating to his 

office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract the Engineer In-charge may thereupon, by notice in 

writing rescind the contract and the Security Deposit of the Contractor shall thereupon 

stand forfeited and be absolutely at the disposal of BMC and the same consequences shall 

ensure as if the contract had been rescinded under applicable clause; and in addition the 

contractor  shall  not  be entitled to  recover  or be paid for any work therefore actually 

performed under the contract.

6.17 Submission of Tenders 
PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet ‘A’

a) Valid Registration Certificate. 

b) Valid  Bank  Solvency  Certificate  of  minimum  solvency  amount  as  governed  by 

Registration Rules  in force for  respective Class of  Contractor  for  M & E Works, 

issued not more than Six months prior to the date of submission of tender and valid 

upto one year. 

c) A document in support of Registration under Goods & Service Tax (GST) Act 2017.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family,  firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number 
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of Directors are more than two in case of Private Limited Companies, as the case may 

be. However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted. 

e) Latest  Partnership  Deed  in  case  of  Partnership  firm  duly  registered  with  Chief 

Accountant (Treasury) of BMC. 

f) The bidders shall categorically provide their Email-ID.

g)  Screen Shot of applicable EMD paid receipt of subject work.

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be  

forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A” then, the shortfalls  

will be communicated to the tenderer through e-mail only and compliance required to be made within 

a time period of three working days. 

PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) Annexure 'A'

b) The undertaking of Rs. 500/- stamp paper as per the proforma annexed in Annexure 

B: - Pre-Contract Integrity Pact & Annexure C: - Declaration Cum Indemnity Bond

c) The list of similar type of works as stated in eligibility criteria in prescribed proforma 

- I, in the role of prime contractor. Information furnished in the prescribed proforma 

(Proforma – I) shall be supported by the certificate duly self-attested. 

d) Annual  financial  turnover for  preceding  three  financial  years  as  certified  by 

Chartered Accountant preceding the Financial Year in which bids are invited. Copies 

of Documents of audited balance sheet and profit and loss account for the preceding 

five financial years in which bids are invited. (Proforma – II).

e) Details  of  similar  works  as  stated  in  eligibility  criteria  during  last  Seven  years 

(Proforma - III).

f) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets,  lines  of  credit  and  other  financial  means  (independent  of  any contractual 

advance  payment)  sufficient  to  meet  the  cash  flow requirements  for  the  subject 

contract  in  the  event  of  stoppage,  start-up,  or  other  delay  in  payment,  of  the 

minimum 15% of the cost of the work tendered for, net of the tenderer's commitment 

of  other  contracts  (Certificate  from Bankers/  C.A./  Financial  Institution  shall  be 

accepted as a evidence).

g) Details of Personnel (Proforma - IV)
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h) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof. 

i) Affidavit for BEST Price (Proforma - VII)

j) Copy of Structure & Organisation (Proforma - VIII)

k) Copy of Litigation History (Proforma - IX)

l) Details of Cleaning Contractor (Proforma – X)

m) Declaration for Supply of Truck mounted Aerial/Boom Lift crane (Proforma - XI)

n) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees/ persons on his establishment (in 

case of production by use of energy) and 20 employees/persons on his establishment 

(in case of production without use of energy) to BMC as and when demanded. In 

case of less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 200/- stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 

o) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., 

Act 1952, if tenderer has more than 20 employees/persons on his establishment, to 

BMC as and when demanded. In case if the successful bidder has less employees/ 

persons mentioned above then the successful bidder has to submit an undertaking to 

that  effect  on  Rs.  200/-  stamp  paper  as  per  circular  u/no.  CA/FRD/I/44  of 

04.01.2013. 

p) Signed copy of the Addendum if any.

q) Undertaking  on  Rs.  500/-  Stamp  Paper  towards  arrangement  of  the  required 

equipments for Signal Maintenance work.

r) Form of Tender (As prescribed in Tender Document) duly filled in.

s) Statement showing assessed available Bid Capacity. 

t) Irrevocable Undertaking on Rs. 500/- Stamp paper as per Annexure -E

Note: 
If it is found that the tenderer has not submitted required documents in Packet “B” then, the shortfalls will  

be communicated to the tenderer through e-mail only and compliance required to be made within a time 

period of three working days otherwise they will be treated as non-responsive and 10% of EMD amount 

will be forfeited. 

PACKET – C

Online tender filled in either percentage plus or minus (above or below), or at par. (There 

is no separate provision to quote in physical form, this is a part in Header Data of online 

Tendering). For Packet 'C' tenderer(s) will fill data in 'Item Data Tab' in Service Line 
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Item via Details  and quotes  his  percentage variation figures.  (If  entered '0'  it  will  be 

treated as 'at par'. By default the value is zero only).

Note: 

In case of rebate/ premium of 15% and above as quoted by the tenderer, the rate analysis of major items 

shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders by Ex. Eng. (ATC). 

The format for rate analysis is annexed at Annexure D

6.18  Bid Security or Earnest Money Deposit (EMD)

• The Bidder shall furnish, as part of the Bid, EMD, in the amount specified in the  

Header Data Sheet. 

• The bidders shall pay the EMD online. 

• Any  bid  not  accompanied  by  an  acceptable  Bid  Security  and  not  secured  as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.

• The EMD of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Security Deposits. In case of successful 

bidder not registered with BMC, tender clause 6.2 will be applicable.

Refund of EMD/ ASD

• The Bid Security/ EMD  and ASD of L-2 and other higher bidders (L-3, L-4 etc.)  

shall be refunded immediately after opening of financial bid 

• The Bid Security/ EMD of the successful bidder will be discharged when the bidder 

has signed the agreement and furnished the required Security Deposits. 

• In  case,  the  successful  bidder  becomes  non-responsive  or  successful  bidder 

withdraws  the  bid  or  is  unwilling  to  extend  the  bid  validity  period,  in  such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready 

to deposit the requisite amount of bid security/ EMD and ASD to the department 

within the stipulated time period i.e. 15 days, the department will process further as 

per normal procedure.

The EMD may be forfeited: 

a) If the Bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity); 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit 

to: 

i. sign the Agreement; and/ or 

ii. Furnish the required Security Deposits.
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1. The cases wherein if the shortfalls are not complied by a contractor, will be informed 

to  Registration  and Monitoring  Cell.  Such non-submission of  documents  will  be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are 

reported, shall be viewed seriously and disciplinary action against the defaulters such 

as  banning/  de-registration,  etc.  shall  be  taken  by the  registration  cell  with  due 

approval of the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid will be liable for rejection.

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. Sales Tax Registration Certificate (VAT)/ Goods and Service Tax Registra-

tion Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, own-

ers, etc.

v. Partnership Deed and any other documents. 

vi. Undertakings as mentioned in the tender document. 

ii) Non-curable Defect shall mean 

a. Inadequate submission of EMD/ ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility criter-

ia as stipulated in the tender. 

c. Wrong calculation of Bid Capacity

d. No proper submission of experience certificates and other documents etc.

6.19 BID VALIDITY 

Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline  date  for bid  submission  specified  in  Bid  Data Sheet.  A bid  valid  for a 

shorter period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request  that  the  bidders  may extend the  period  of  validity  for  a  specified  additional 

period. The request and the bidders’ responses shall be made in writing or by cable. A 

bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to 
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the request will not be required or permitted to modify his bid, but will be required to  

extend the validity of his bid security for a period of the extension.

6.20 SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract  Deposit  –  The  successful  tender,  here  after  referred  to  as  the 

contractor shall pay an amount equal to  two (2)  percent of the contract sum 

shall be paid within thirty days from the date of issue of letter of acceptance. 

II) Retention Money – As the said work falls in the Mechanical & Electrical 

Category hence the retention money will not be applicable.  

B. Additional Security Deposit 

The  additional security deposit (ASD)  will be applicable when a rebate of more 

than 12 %  with no maximum limit. The ASD is calculated as follows: 

Additional security deposit = (X/100) x office estimated cost, 

Where X=percentage rebate quoted above 12% 

The successful bidder shall submit the applicable A.S.D in the form of Demand Draft to 

BMC within 15 working days  after  issue of Letter  of  Acceptance and same shall  be 

deposited  to  any  CFC  center  of  BMC.  If  the  successful  bidder  fails  to  submit  the 

applicable A.S.D. within 15 working days the E.M.D. Paid by the bidder will be forfeited 

and the company will be debarred for two years, similarly if the director/ partner of said 

company is also working in other company as a director/ partner of said company is also 

working in other company as a director/ partner the said company will also be debarred 

for two years.

C. Performance Guarantee 

The successful tender, here after referred to as the contractor shall pay in the form 

of “Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable % 
For premium, at par and rebate 0 to 
12% 

PG= 0.92% x contract sum applicable for rebate 
of 12% 

For rebate of 12.01% P.G.  =  {0.92%  x  contract  sum  applicable  for 
rebate of 12%} + (X) x contract sum 
where 
X= percentage rebate quoted more than 12% 
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Note:  Contract sum shall  mean amount after application of  rebate/  premium as quoted by the  
contractor with contingencies only and excluding price variation.

The Performance Guarantee shall be paid in one of the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/- 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or 

in the prescribed form given in Appendix. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall  be valid till  the defect liability 

period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid 

within 15 days after receipt of Letter of Acceptance. 

The Performance BG shall not be accepted in broken period else penalty amounting to 

Rs. 1000/- per day will be recovered for broken period.

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of the 

contract  period  subject  to  no recoveries  are  pending against  the said work, 

provided that  the Engineer  is  satisfied  that  there  is  no demand outstanding 

against the Contractor. 

II. Refund of Retention Money 

Not Applicable.

III. Refund of Additional Security Deposit 

The additional security deposit  shall  be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event 

the  Engineer  issues  a  Taking-over  Certificate  for  a  section  or  part  of  the 

Permanent Works, only such proposition thereof as the Engineer determines 

(having regard to the relative value of such section or part of the Works) shall 

be considered by the Engineer for payment to the Contractor. 

IV. Refund of Performance Guarantee 

The Deposit on account of performance guarantee shall be released within 30 

days  of  completion  of  contract  period  subject  to  finalization  of  final  bill 

whichever  is  later  and  no  recoveries  are  pending  against  the  said  work, 
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provided  that  the  Engineer  is  satisfied  that  there  is  no  demand  outstanding 

against the Contractor. 

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/ contract and clubbing of various contracts of the said contractor will 

not be allowed. In case of obtaining Bank Guarantee, it is necessary to 

mention  that  the  same  shall  be  valid  further  for  minimum  6  months 

beyond the contract period. 

b) It  shall  be  the  responsibility  of  the  bidder  to  keep the  submitted  B.G. 

“VALID” for the stipulated time period as mentioned in the tender & in 

case of its expiry it will attract penalization. 

c) Bank Guarantee  should  be issued by way of  General  Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized or 

Scheduled banks or branches of foreign banks operating under Reserve 

Bank of India regulations located in Mumbai upto Virar & Kalyan. List of 

approved Banks is appended at  Section 12  of the tender document. The 

Bank Guarantee issued by branches of approved Banks beyond Kalyan 

and Virar can be accepted only if the said Bank Guarantee is countersigned 

by the Manager of a Regional Branch of the same bank within the Mumbai 

City Limit; categorically endorsing thereon that the said Bank Guarantee 

is binding on the endorsing Branch of the Bank or the Bank itself within 

Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the 

Bank  Guarantee.  The  Bank  Guarantee  shall  be  renewed  as  and  when 

required  and/or  directed  from  time  to  time  until  the  Contractor  has 

executed and completed the works and remedied any defects therein.

E. Legal and Stationery Charges: (As per applicable circular) 

The  payments  towards  legal  charges,  stamp  duty  as  applicable  (on  contract 

agreement & bank guarantees), supply of bill forms & Tax certificates as per the 

prevailing rates shall be borne by successful Bidder. Successful tender shall pay the 

Legal Charges and Stationery charges as per Circular no 10318 dtd 24.03.2022.

Contract Value Legal & Stationery 
Charges

Rs. 10,001/-  to Rs. 50,000/- Nil

Rs. 50,001 to Rs. 1,00,000/- Rs. 6,290/-

Rs. 1,00,001/- to Rs. 3,00,000/- Rs.10,380/-

Rs. 3,00,001/- to Rs. 5,00,000/- Rs. 12,470/-
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Rs. 5,00,001/- to Rs. 10,00,000/- Rs. 14,510/-

Rs. 10,00,001/- to Rs. 20,00,000/- Rs. 16,570/-

Rs. 20,00,001/- to Rs. 40,00,000/- Rs. 18,660/-

Rs. 40,00,001/- to Rs. 1,00,00,000/- Rs. 20,720/-

Rs. 1,00,00,001/- to Rs. 10,00,00,000/- Rs. 24,450/-

Rs. 10,00,00,001/- to Rs. 20,00,00,000/- Rs. 28,220/-

Rs. 20,00,00,001/- to Rs. 30,00,00,000/- Rs. 31,980/-

Rs. 30,00,00,001/- to Rs. 40,00,00,000/- Rs. 35,740/-

Rs. 40,00,00,001/- to Rs. 50,00,00,000/- Rs. 39,470/-

Rs. 50,00,00,001/- to Rs. 1,00,00,00,000/- Rs. 47,000/-

Rs. 1,00,00,00,001/-to Rs. 2,00,00,00,000/- Rs. 58,270/-

Rs. 2,00,00,00,001/- to Rs. 3,00,00,00,000/- Rs. 65,770/-

Rs. 3,00,00,00,001/- to Rs. 4,00,00,00,000/- Rs. 75,120/-

Rs. 4,00,00,00,001/- to Rs. 5,00,00,00,000/- Rs. 84,510/-

Rs. 5,00,00,00,001/- and above without limit Rs. 93,920/-

The above Legal and stationery charges are applicable upto 31.03.2023. However, the 

contractor has to pay the Legal and Stationery charges at prevailing rates. 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful bidder to pay stamp duty on the contract. 

i. As per the provision made in Article 63,  Schedule I  of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract for 

works and labour or services involving transfer of property in goods (whether 

as goods or in some other form) in its execution and includes a sub-contract, as 

under (amended 2015): 

(a) Where the amount or value set forth in 

such contract does not exceed Rupees 

Ten Lakh

Five Hundred Rupees Stamp Duty

(b) Where it exceeds Rupees Ten Lakh Five Hundred Rupees plus 0.1% of the 

amount  above  Rupees  Ten  Lakh 

subject  to  the  maximum  of  Rupees 

Twenty Five Lakh Stamp Duty

For Bank Guarantee: 0.5% for the amount secured subject to maximum amount 

of Rs. Ten Lakhs. After expiry of Bank Guarantee (BG) if BG extended, the ex-

tended BG will be treated as new BG and stamp duty amount of 0.5% will be 

applicable for every extension.
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ii. The successful bidder shall enter into a contract agreement with BMC within 

30 days from the date of issue of Letter of Acceptance and the same should be 

adjudicated for payment of Stamp Duty by the successful bidder.

iii. Further shortfall  if  any,  in amount of stamp duty paid as against  prescribed 

amount  for  the  documents  executed  in  Mumbai  City  & Mumbai  Suburban 

District be recovered from the concerned work contractors and to deposit the 

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay 

Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from 

intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid 

by the successful tenderer. 

6.21 IMPORTANT DIRECTIONS: 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The  information  shall  be  uploaded  in  the  sequence  as  asked  for  with  proper 

indexing  etc.  The  Bidder  shall  be  fully  responsible  for  the  correctness  of  the 

information uploaded by him. 

2. Bidders  shall  refer  https://portal.mcgm.gov.in/tenders  for  “The  Manual  of  Bid-

Submission  for  Percentage  Rate/Item  Rate  Tender  Document.”  The  detail 

guidelines  for  creation  and  submission  of  bid  are  available  in  the  referred 

document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail  to  mcgmatc@gmail.com.  The subject shall clearly bear the 

following  identification/  title:  "Queries/  Request  for  Additional  Information: 

TENDER  for “Maintenance of ATC Road Traffic Signal Systems in Western 

Suburb of Brihanmumbai for the period from 01.10.2022 to 31.03.2024” Any 

changes in mail ID will be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs  (2 working days)  from the day of opening of packet C on 

same BID-Document number for re-quoting and such development needs to done 

by IT department in BMC’s SRM system. Till such development is made; ‘Sealed 

Bids’ shall be called from the bidders quoting the same rates i.e. L1. 
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In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the  successful  bidder  will  be  decided  by  lottery  system  by  concerned  Chief 

Engineer. The bidder shall need to submit the additional ASD if applicable within 7 

days after receipt of notification issued by concerned Chief Engineer. 

6.22 Taxes and Duties on Material:

G.S.T.  And  other  State  levies/  cess  which  are  not  subsumed  under  G.S.T.  will  be 

applicable. The tenderer shall quote inclusive of all taxes. It is clearly understood that 

BMC will not bear any additional liability towards payment of any taxes and duties. 

Wherever  the  services  to  be  provided  by  the  bidders,  fall  under  Reverse  Charge 

Mechanism, the price quoted shall be exclusive of G.S.T., but inclusive of taxes/ duties/ 

cess other than G.S.T., if any.

Rates  accepted  by BMC shall  hold  good  till  completion  of  work  and  no  additional 

individual claim shall be admissible on account of fluctuations in market rates; increase 

in taxes/ any other levies/ tolls etc.  except that payment/ recovery for overall market 

situation shall be made as per price variation and if there is any subsequent change (after 

submission of bid) in rate of GST applicable on the work/ services to be executed as per 

tender, i.e. any increase will be reimbursed by BMC whereas any reduction in the rate of 

GST shall be passed on to BMC as per the provisions of the GST Act.  

6.23 Payments Terms :

The payment of executed work shall  be made to  the contractor  as per  BMC routine 

procedure.

6.24 Submission of bills

The Contractor shall submit the bill for the work carried out within 15 days from the date 

of completion of the work to the respective executing department. If the Contractor fails 

to submit their bills to concerned executing department for the completed works/ running 

bill within 15 days, penalty or action as shown below will be taken for each delayed bill.

After 15 days from the date of completion /  running bill 

upto certain date, upto next 15 days i.e. upto 30 days

Equal to 5% of Bill Amount

Next 15 days upto 45 days from the date of completion / 

running bill upto specified date.

Equal to 10% of Bill Amount

If not submitted within 45 days from the date of 

completion/ R. A. Bill

Bill will not be admitted for 

payment

6.25 Deleted

38



6.26 The Amount of Solvency Certificate Prescribed is as Under:

Total Estimated Cost (Rs. In Lakh) Solvency Certificate Value

Without limit Rs. 8 Lakhs

The Bank Solvency Certificate should be issued not more than Six months prior to the 

date of submission of Tender and valid upto one year.

6.27  Penalty Clause :

There  shall  be  regular  review regarding  the  performance  of  the  contractor  by BMC/ 

Traffic Police. In case at any stage, it has been observed/ found that the performance of 

the contractor is unsatisfactory or discrepancies are found in the works carried out by 

contractor, BMC reserves the right to penalize the contractor.

However,  penalty will  not be levied if  the work is  delayed due to  reasons which are 

beyond  control  of  the  Contractor  such  as  non granting  road  opening  permission,  not 

allowed by Traffic Police / Govt. agencies etc. 

If the maintenance work is not carried out to the satisfaction of the BMC and /or Traffic 

Police  Authorities,  the  Contractor  shall  be  liable  to  be  penalized  and  deductions,  as 

deemed appropriate. The penalty / deductions will be made from the maintenance bills, 

after evaluating the performance on the basis of several external factors such as power 

supply,  excavation permission,  no.  of  signals that  were faulty or non functioning,  the 

response time in attending the faults/ damages, frequency of defects, non replacement of 

LED retrofits/ SMPS or other parts, other software and hardware problems related to the 

Controller etc. In case of unsatisfactory maintenance, the office of Jt. Commissioner of 

Police (Traffic), who are the end users of the Traffic Signal Systems, may also propose 

penalty.

The Contractor will  receive daily fault/  log report  from Fault  Management  System at 

BMC Control Room. The contractor should attend the same and send action taken / status 

report everyday to the Control Room.

The penalties will be based on resolution time as specified below. If the resolution time 

exceeds the specified resolution time, then the penalties will be levied as specified below 

and will be deducted from the monthly running bills.

Sr. 
No.

Description Resolution Time 
in working days

Penalty Imposed after 
stipulated Resolution Time

1 All vehicular/ pedestrian signal indications 
of ATC Signal Junction should be in 
operative continuous

One Day Rs. 100/- per day per 
Aspect
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2 Replacement of damaged Aspect and Make 
it Functional after placement of work order 
or by Verbal Instruction of Engineer 

One Day Rs. 100/- per day per 
Aspect

3 All signal Aspects are properly aligned One Day Rs.100/- per day per Signal 
Aspect Assembly

4 Damaged signal poles (Straight /Cantilever 
Pole/VDC poles)to be replaced and make it 
functional after placement of work order or 
by Verbal Instruction of Engineer 
whichever earlier 

Four Days Rs. 200/- per day per Pole

5 All signal poles pole caps & pole door, 
Grommets, Screws are properly in-tacked

One Day Rs. 100/- per day per Pole

6 All Signal aspects, Controllers, Straight 
Poles, Cantilever Poles, Power Supply 
Boxes etc. should be properly cleaned as 
per cleaning procedure, after placement of 
work order or by Verbal Instruction of 
Engineer whichever earlier

Two Months Rs. 5000/- per month per 
Junction

7 All Signal aspects, Controllers, Straight 
Poles, Cantilever Poles, Power Supply 
Boxes etc. should be normally cleaned 
during Preventive & Corrective 
Maintenance

One Month Rs. 1000/- per month per 
Junction

8 All Signal Controller should be properly 
operative continuously

One Day Rs. 2000/- per day per 
Junction

9 Rectification of Cable Fault after 
placement of work order or by Verbal 
Instruction of Engineer whichever earlier

Four Days Rs.200/- per day per 
Junction

10 Restoring the Power Supply from Power 
Supply Company

Two Days Rs.200/- per day per 
Junction

11 Replacing the damaged Controller 
including sealing after placement of work 
order or by Verbal Instruction of Engineer 
whichever earlier

Two Days Rs.1000/- per day per 
Junction

12 Replacing the rusted Controller Cabinet 
after placement of work order or by Verbal 
Instruction of Engineer whichever earlier

Two Days Rs.500/- per day per 
Junction

13 Damaged foundation for controller & 
Power Supply Box should be Prepared and 
make the controller in operative condition 
after placement of work order or by Verbal 
Instruction of Engineer whichever earlier

Four Days Rs.1000/- per day

14 Sealing should be done after installation / 
replacement of controller / controller 

One Day Rs. 200/- per day per 
Junction
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cabinet

15 Preparing the damaged ATC signal 
chambers and putting Chamber Cover after 
placement of work order or by Verbal 
Instruction of Engineer 

One Day Rs. 500/- per day per 
Chamber

16 To ensure that all chamber are properly 
covered with Chamber covers

One Day Rs. 100/- per day per 
Chamber

17 To ensure That the ATC signal Chambers, 
HDPE Pipes should be properly cleaned 
after placement of work order or by Verbal 
Instruction of Engineer whichever earlier

Once in a Year Rs. 5000/- per year per 
Junction

18 The signal junction is completely Off due 
to negligence / lapse on account of 
contractor

Two Days Rs. 1000/- per month per 
Junction

19 Maintenance Vehicle not provided One Day Rs.1500/- per day

20 Vehicle Detection Cameras not working  Four Day Rs. 200/- per day per 
camera

21 Not resolving the issue of communication 
failure in stipulated period

One Day Rs. 100/-per day per 
junction.

22 Non-availability of staff As per Tender Clause No.- 
6.9

6.28   Litigation History
The bidder shall disclose the litigation history as mentioned in Packet 'B. If there is no 

litigation history, the bidder shall specifically mention that there is no litigation history 

against him. In case there is litigation history-

Litigation  History  must  cover  –  Any  action  of  blacklisting,  debarring,  banning, 

suspension, de-registration and cheating with BMC, State Govt., Central Govt. or any 

authority under State or Central Govt./ Govt. Organisation initiated against the company, 

firm, directors, partners or authorized signatory shall be disclosed for last 5 years from 

the date of submission of bid. Also, bidder must disclose the litigation history for the last 

5 years from the date of submission of bid about any action like show caused issued, 

blacklisting, debarring, banning, suspension, de-registration and cheating with BMC and 

BMC  is  party  in  the  litigation  against  the  company,  firm,  directors,  partners  or 

authorized signatory for carrying out any work for BMC by any authority of BMC and 

the orders passed by the competent authority or by any Court where BMC is a party. 

While taking decision on litigation history, the concerned Chief Engineer or D.M.C. Or 

Director, as may be the case, should consider the details submitted by bidder and take 

decision  based  on the  gravity  of  the  litigation  and  the  adverse  effect  of  the  act  of 
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company, firm, directors, partners or authorized signatory on the BMC works which can 

spoil the quality, output, delivery of any goods or any work execution and within the 

time frame. 

6.29 GST – Anti Profiteering Measures
“Chapter  XXI-Miscellaneous,  section  171(1)  of  GST  Act,  2017  governs  the  'Anti 

Profiteering Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of goods 

or services or the benefit of input tax credit shall be passed on to the recipient by way of  

commensurate reduction in prices'

Accordingly,  the contractor should pass on the complete benefit  accruing to  him on 

account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender.”

6.30 The Successful Bidder should pay the Building & Other Construction Workers' Cess as 

per  Building  &  Other  Construction  Workers'  (Regulation  of  Employment  and 

Conditions of Service) Act 1996. The Bidder should consider the same while submitting 

the offer.

6.31 After opening of Packet 'C', the first lowest bidder shall submit an undertaking on Rs. 

500/- stamp paper that they will complete the work within stipulated period mentioned 

in the tender. 

6.32 For  “INTERNAL GRIEVANCE REDRESSAL MECHANISM” please  refer  circular 

No. D.M.C./ CPD/ 3217 of 02.03.2019 and circular no Dy. Ch. E./ CPD/ 8610/ AE-5 

dated 23.04.2019.

6.33 Arbitration and Jurisdiction:- If the Commissioner fails to give notice of the decision as 

aforesaid  within  a  period  of  90  days  after  being  requested  as  aforesaid  or  if  the 

Contractor is dissatisfied with any such decision, then the Contractor may within 90 

days after receiving notice of such decision or within 90 days after the expiration of the 

first named period of 90 days (as the case may be) require that the matter or matters in 

dispute be referred to arbitration as hereinafter provide. i) In case of a contract where the 

contract price and / or contract value is less than Rs. 5,00,00,000/- (Rupees Five Crore 

Only),  any dispute arising out of or in connection with this contract ,  including any 

question regarding its existence, validity or termination, shall be referred to a mutually 

agreed arbitral tribunal in accordance with the Arbitration and Conciliation Act, 1996 

(amended upto date). The arbitral tribunal shall consist of a sole arbitrator, as mutually 

agreed upon by the parties and the said dispute shall be finally resolved by the said 

arbitral tribunal. The decision of the arbitral tribunal shall be in writing (with reasons) 
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and which will be final and binding upon the parties hereto and the expenses of the 

arbitration shall be paid as may be determined by the arbitrail tribunal. The seat of the 

arbitration shall be Mumbai. The venue of arbitration shall be within the limits of Brihan 

Mumbai. The language of the Arbitration shall be English. If the parties fails to appoint 

mutually  agreed  arbitral  tribunal,  within  the  period  of  30  days  from  the  date  of 

application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by 

the  recognised  arbitral  institution  i.e.  Mumbai  Centre  for  International  Arbitration 

(approved by Government of Maharashtra under G.R. no. ARB / Case No.1/2017/D-19 

dtd.28.02.2017) as per the Arbitration Rules of the Mumbai  Centre for International 

Arbitration then in force (“MCIA Rules”.) ii) In case of contract where the contact price 

and/ or contract value is Rs. 5,  00,00,000/-  (Rupees Five Crore Only) or more,  any 

dispute arising out of or in connection with such a contract,  including any question 

regarding its existence, validity or termination, shall be directly referred to and finally 

resolved  by  the  recognized  arbitral  institution  i.e.  Mumbai  Centre  for  International 

Arbitration (approved. by Government of Maharashtra under G./R. no. ARB/ Case No.1/ 

2017/  D-19 dtd.  28.02.2017) as  per the Arbitration Rules of  the Mumbai  centre  for 

International  Arbitration  then  in  force  (“MCIA Rules”.).  The  arbitral  tribunal  shall 

consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The language of 

the  Arbitration  shall  be  English.  In  either  case,  the  law  governing  this  arbitration 

agreement and the contract shall be Indian Law.
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SECTION 7

SCOPE OF WORK 
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SCOPE OF WORK

Maintenance of ATC Signal Systems

1. Preventive, Corrective & Damage Maintenance of Road Traffic ATC Signal Junctions 

2. Up-gradation of existing Vehicular  Signals/ Pedestrian Signals.

3. Replacement of damaged ATC Traffic Signal Controllers, poles, aspects, cables etc.

4. Supply. Installation, testing & commissioning of controller, aspects, poles , cables etc. at 

given location as per specification.

5. Shifting of Street furniture along with cables etc. of ATC Signals due to various civic 

works.

6. Any other work related to ATC Signal System improvement/ modernization involving 

new technology and modification/ alteration/ up-gradation in consultation with agency 

appointed for control room.

7. Change in ATC Signal timings in the Controller as per requirement of Traffic Police in 

consultation with agency appointed for control room.

8. Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.I. Pipes, 

construction of Controller Foundation / Pole Foundation / Chambers etc. and temporary 

reinstatement  of  the  trenches  as  per  BMC Trenching  Guidelines  available  on  BMC 

website. 

9. Providing / Shifting electric supply of Signal from respective Power Supply Company. 

10. Maintaining Pedestrian Push Buttons installed on ATC Signal Junctions.

11. Application  to  different  ward  offices  & agencies  for  permission  to  excavate  on  the 

carriage  way  &  footpath  and  follow  up  for  permit,  however  the  necessary 

recommendatory letters to the concern agencies will be given by BMC. 

12. Cleaning of Street Furniture & Signal Accessories including removal of stickers, paper 

banners etc. on Controller, Poles, Power Supply Box etc. 

13. Liaisoning with the lease line provider for continued uninterrupted communication of the 

system.

14. Preparation  of  signal  junction  drawings  including  junction  diagram and  phase  plan, 

junction civil drawing and electrical drawing.

15. Providing  and  maintaining  numbering  on  signal  pole  along  with  junction  code  as 

directed by engineer.

16. Providing/Maintaining  painting  of  controller  foundation  yellow and  black  strips  and 

maintaining junction name, junction code on controller cabinet and Meter number on 

Power supply box. 

17. Repairing of electronic cards of signal control system.
45



18. Preventive & Corrective Maintenance of vehicle detection cameras.

19. Damage maintenance / replacement work of vehicle detection cameras.

20. Installation, testing and Commissioning of vehicle detection cameras

21. Configuration/alteration/modification of the vehicle detection system.

22. Calibration/ Loop positioning/ Alignment of Vehicle Detectoin Cameras.

23. Maintenance of signal chambers including minor repairs.

24. Any other work related to improvement/ modernization / maintenance of traffic signals 

which is not covered in point no. 1 to 23 above but felt essential by engineer in charge 

after visit to particular site.  

• Review of vehicle detection camera view & positioning of the detection zones (virtu-

al loops): The virtual loops or the presence detection zones have been defined for the IT-

ACA system. It is necessary to monitor that the virtual loop location is properly defined 

and make changes to it if necessary. The activity shall be carried out atleast once in every 

six months or whenever required.

• Check for detector alarms: The ITACA system generates alarm messages for malfunc-

tioning of detectors. The alarm report can be generated and viewed via the Graphic User 

Interface (GUI) of ITACA namely the Optimus. The Camera Maintenance Team Lead 

shall generate a daily report of the status of the detectors.

• Physical inspection and cleaning of camera: The camera should be properly cleaned 

and checked if any damages. The camera face plate should be cleaned with a soft cloth 

and mild detergent. The cleaning should take place once in every six months. 

Damage replacement Work for detection cameras.

• Replacement of damaged vehicle detection cameras,  Poles,  interface board,  Power 

supply unit of camera, cables etc.

• Shifting of camera pole due to various civil works.

• Providing trench for cables in carriageway & footpath, laying of HDPE pipes con-

struction of Chambers, erection of camera pole etc. and temporary reinstatement of 

the same as per requirement. 

• Installation and Commissioning of detection cameras.

• Installation and Commissioning of detection cameras at new location as directed by 

Engineer.

Communication Network Management:

• The lease lined network for Mumbai Area Traffic Control System is provided by M/s 

Mahanagar Telephone Nigam Ltd. (M/s MTNL). BMC will pay all the leased line 
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charges to M/s MTNL throughout the contract period. However, it is sole responsib-

ility of the contractor to follow up/ escalate/ Execute the work of communication 

failure from M/s MTNL and further it is to be confirm at control center Worli for 

resolution of call. The dedicated one person shall be deputed for resolving the com-

munication issue of M/s MTNL.
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SECTION 8

BILL OF QUANTITIES
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Sr. No. Item Code Unit Schedule Rate (Rs.) Quantity Amount (Rs.)

1 R2-RT-ATC 1.6 Nos 54,518.00 2 1,09,036.00

2 R2-RT-ATC 1.8 Nos 19,054.00 12 2,28,648.00

3 R2-RT-ATC 1.9 Nos 5,706.00 12 68,472.00

4 R2-RT-ATC 1.10 Nos 7,132.00 26 1,85,432.00

5 R2-RT-NATC 3.1 Mtr 224.00 1000 2,24,000.00

6 R2-RT-NATC 3.2 Mtr 14.00 1000 14,000.00

7 R2-SE-5-9-a Mtr 983.00 1200 11,79,600.00

8 R2-RT-NATC 3.5 Mtr 73.00 1000 73,000.00

9 R2-RT-NATC 3.6 Mtr 8.00 1000 8,000.00

10 R2-RT-NATC 3.9 Mtr 649.00 24 15,576.00

11 R2-RT-NATC 3.10 Mtr 85.00 24 2,040.00

12 R2-RT-ATC 4.1 Nos 14,369.00 32 4,59,808.00

13 R2-RT-ATC 4.23 Nos 2,853.00 10 28,530.00

14 R2-RT-ATC 4.24 Nos 4,993.00 60 2,99,580.00

15 R2-RT-ATC 4.25 Nos 9,272.00 37 3,43,064.00

16 R2-RT-ATC 4.26 Nos 2,853.00 10 28,530.00

17 R2-RT-NATC 5.5 Nos 2,310.00 14 32,340.00

18 R2-RT-NATC 5.6 Nos 278.00 14 3,892.00

19 R2-RT-ATC 6.1 Nos 6,490.00 70 4,54,300.00

20 R2-RT-ATC 6.4 Nos 6,490.00 90 5,84,100.00

21 R2-RT-ATC 6.8 Nos 4,000.00 220 8,80,000.00

22 R2-RT-ATC 6.15 Nos 389.00 270 1,05,030.00

23 R2-RT-ATC 6.16 Nos 784.00 60 47,040.00

24 R2-RT-ATC 6.17 Nos 392.00 275 1,07,800.00

25 R2-RT-ATC 6.18 Nos 713.00 60 42,780.00

26 R2-RT-ATC 7.2 Mtrs 111.00 100 11,100.00

27 R2-RT-ATC 7.3 Mtrs 150.00 1500 2,25,000.00

28 R2-RT-ATC 7.5 Mtrs 288.00 3000 8,64,000.00

29 R2-RT-ATC 7.14 Mtrs 38.00 7800 2,96,400.00

30 R2-RT-ATC 7.15 Mtrs 29.00 600 17,400.00

31 R2-RT-ATC 7.16 Mtrs 25.00 250 6,250.00

32 R2-RT-NATC 7.20 Nos 1,446.00 60 86,760.00

33 R2-RT-NATC 7.22 Nos 1,644.00 90 1,47,960.00

34 R2-RT-ATC 7.32 Mtrs 129.00 2500 3,22,500.00

35 R2-RT-14.13 Cum 2,514.00 680 17,09,520.00

36 R2-RT-14.14 Cum 4,400.00 70 3,08,000.00

49



37 R2-RT-14.15 Cum 1,508.00 250 3,77,000.00

38 R2-RT-14.16 Mtr 6,650.00 110 7,31,500.00

39 R2-RT-14.17 Nos 11,785.00 155 18,26,675.00

40 R2-RT-14.19 Nos 12,413.00 80 9,93,040.00

41 R2-RT-14.25 Nos 7,882.00 62 4,88,684.00

42 R2-RT-14.26 Nos 12,315.00 4 49,260.00

43 R2-RT-14.29 Nos 6,783.00 32 2,17,056.00

44 R2-RT-14.30 Nos 7,517.00 10 75,170.00

45 R2-RT-ATC 16.11 Nos 7,558.00 16 1,20,928.00

46 R2-RT-ATC 16.13 Nos 6,608.00 130 8,59,040.00

47 R2-RT-ATC 16.14 Nos 2,282.00 130 2,96,660.00

48 R2-RT-ATC 17.1 Nos 767.00 90 69,030.00

49 R2-RT-ATC 17.36 Nos 6,490.00 80 5,19,200.00

50 R2-RT-ATC 17.37 Nos 2,254.00 80 1,80,320.00

51 R2-RT-NATC 13.11 Nos 8,015.00 1116 89,44,740.00

52 R2-RT-ATC 9.16 Nos 749.00 3222 24,13,278.00

53 R2-RT-NATC 13.10 Nos 3,566.00 62 2,21,092.00

Total Amount Rs. 2,79,02,161.00
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SECTION 9
         

GENERAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT - DEFINITION AND INTERPRETATION  

General Conditions of Contract (G.C.C.) revised up to date, are available on BMC web site 

'https://portal.mcgm.gov.in for reference.
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SECTION 10

SPECIFICATIONS & SELECTION OF MATERIAL 
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SPECIFICATIONS 

CONTRACTOR’S OBLIGATIONS

The  clauses  in  this  section  are  meant  to  provide  general  guidelines  and  compliance 

requirements to the Contractor.  It  does not however relieve the Contractor from taking 

every other steps and precautions as deemed necessary to carry out the maintenance of road 

traffic signals successfully within the specified contract period and the bided amount.

SAFE WORKING CONDITIONS AND CONTRACTOR’S COMPLIANCE

The Contractor shall ensure that all the necessary safety requirements for persons working 

on the signal junctions installations are fully complied with provisions in the Corporation’s 

General  Safety Precautions  and  the  clauses  in  the  specification.  The requirements  and 

precautions shall also to be taken when working on height or on road.

LIAISON

The Contractor shall interact with different departments and agencies involved with regard 

to the co-ordination of civil engineering, and all other works associated with the contract 

for successful execution of the contract. It will be his sole responsibility to coordinate with 

different agencies and get the work done successfully. The BMC will provide the necessary 

help in respect of required letters to these agencies.

PERSONNEL AND ACCESS

The Contractor  shall  supply with his  Bid  the  Curriculum Vitae  of  personnel  and their 

specific staff task definitions to be employed on the Contract including Sub-Contractors. 

Any proposed changes  to  the Contractor’s,  including Sub-Contractors,  team during the 

Contract shall be notified to the Engineer’s and shall be to his satisfaction. The BMC shall 

ensure that the Contractor has reasonable access to all locations to enable the Contractor to 

execute his responsibilities within the terms of the Contract. However, access to certain 

locations may be by arrangement, these shall be defined by the BMC during the period of 

the Contract. If the Contractor find that he encounters unexpected delays in executing his 

programme due to lack of access to relevant locations and/or sites, then he shall through 

the established reporting procedures identifying this to the Engineer.

COMPLIANCE WITH STANDARDS

The Bidder shall  provide evidence that the equipment offered has type approval in the 

original country of design and manufacture, that the equipment fully complies with the 

standards and specifications quoted in Sections of this specification and is appropriate for 

International use and for use in India.
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ELECTRICITY SUPPLY

The electric supply shall be made available free of cost by BMC from sources such as the 

Bombay Electric Supply and Transport (BEST), Adani Electricity Mumbai Ltd. and the 

Maharashtra State Electric Distribution Company Limited (MSEDC Ltd.), after appropriate 

liaising by the Contractor. The Contractor shall be responsible for all costs associated with 

the provision of electric supplies required in order to meet the contractual requirements. It 

shall  be  the  Contractors  responsibility  to  make  the  necessary  arrangements  with  the 

appropriate electric supplier in all matters relating to the provision of a suitable cubicle for 

receiving and metering, termination, and or improvement of all power supply. It may be 

found necessary when replacing existing traffic signal control equipment to provide new 

electric  cut  out  or otherwise improve such terminations so that  they conform with the 

requirements of the IS:3043 - 1987,CL. 19.3 or other Internationally accepted equivalent 

standard.

The Contractor shall be responsible for all costs incurred in the testing, liaison and the total 

costs associated with the provision of any new supply. However monthly recurring energy 

bilss will be paid by BMC.

The  Contractor  is  required  to  notify  the  appropriate  electric  supplier  well  in  advance 

regarding new supply and will  meet the cost for the provision of an electric supply to 

enable  connection  of  equipment  provided by this  Contract.  The Contractor  shall  make 

himself  aware  of  the  lead  in  time  scales  required  before  an  electric  supply  would  be 

provided. The Employer reserves the right to claim against the Contractor for any delay 

caused to the commissioning program caused by the non availability of an electric supply. 

The penalty will be proportionate to the loss of benefit that would otherwise have been 

gained  by  the  Employer.  It  is  the  responsibility  of  contractor  to  depute  a  person  for 

collecting Electricity Bills from concern supply company and pay the electricity bills after 

receiving the cheque from BMC and submit the receipt of the payment to BMC.

Special directions to Contractors:

The Contractor,  prior to the start  of any civil  engineering works associated with either 

Junction Improvements, Traffic Signal Installation and Ducting shall produce engineering 

drawings.  The Engineer  shall  agree these drawings prior to the commencement of any 

works. The Contractor shall be responsible for all civil engineering work included in roads 

and footways for those elements described above. Works for the implementation of traffic 

signals system shall be carried out to minimize disruption to traffic and pedestrians. Work 

in sections shall be completed and the road shall be backfilled and opened to traffic before 
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work  commences  in  the  next  section.  Work  in  any  section,  including  loading  and 

unloading, shall be carried out in such a manner that traffic and utilities in the adjacent 

footway  will  be  adequately  maintained.  Unless  otherwise  defined  in  the  Contract, 

excavations shall be formed with a clean edge in such a manner that the adjacent road or 

footways,  including  edges  are  not  damaged  to  ensure  reinstatement  to  match  and  be 

continuous  with  the  adjacent  area.  Excavated  material  shall  not  be  stored  adjacent  to 

excavations  in  roads  or  footways  unless  permitted  by  the  Engineer.  The  excess  of 

excavated material shall be disposed off by the contractor at his own within time period 

specified in the guidelines of BMC for trenches, otherwise strict action as stated in the 

trenching policy will be applicable to the contractor. Vehicular access across excavations in 

roads shall be provided by steel covers. The covers shall be designed to appropriate Indian 

standards and shall be capable of withstanding the full traffic load permitted to use the 

road. Sufficient steel covers shall be kept on the Site adjacent to excavations in roads to 

permit vehicular access across the excavations in case of emergency. The Contractor shall 

ensure that excavations are fully supported at all times to ensure the safety of his own 

employees  and  the  public.  Temporary traffic  diversion,  pedestrian  access  and lighting, 

signages, guarding and traffic control equipment shall be removed immediately if they are 

no  longer  required.  Roads,  footways  and  other  items  affected  by  temporary  traffic 

arrangements and control shall be reinstated to the same condition as existing before the 

work started or to such other condition as may be agreed or instructed by the Engineer or  

otherwise defined in the Contract. Measures shall be taken to prevent excavated material, 

silt or debris from entering drainage systems in roads and footways. Entry of water to any 

gullies shall not be obstructed.

SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the 

best of their respective kinds and from fresh stock and to the approval of the Engineer. The 

Engineer or his  representative will  accept that the materials  are really the best of their 

kinds, when it is proved beyond doubt that no better materials of the particular kind in 

question are available in the market. 

2. The contractor shall obtain the approval of the Engineer for samples of all materials to be 

used in the works and shall deposit these samples with the engineer before placing an order 

for the material with the suppliers. The materials brought on the works shall conform in 

every  respect  to  their  approved  samples.  Fresh  samples  shall  be  deposited  with  the 

Engineer when-ever the type or source of any material changes. 
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3. The contractor shall check each fresh consignment of materials as it is brought to the site of 

works to see that they conform in all respects to the Specifications of the samples approved 

by the Engineer, or both. 

4. The Engineer will have the option to have any of the materials tested to find out whether 

they are in accordance with the Specifications and the Contractor shall bear all expenses 

for such testing. All the bills, vouchers and test certificates, which in the opinion of the 

Engineer  or  his  representative  are  necessary to  convince  him as  to  the  quality  of  the 

materials or their suitability shall be produced for his inspection when required. 

5. Any material that have not been found to conform to the specifications will be rejected 

forthwith and shall be removed from the site by the contractor at his own cost within 24 

hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use such materials 

from any particular source, as may in his opinion be necessary for the proper execution of 

the work. 

Chemical Earthing

Chemical  Earthing confirming to relevant  IS & as per  IS 3043:1987 for  electrode.  The 

earthing  rod  size  shall  be  chosen  as  per  soil  condition  such  as  wet  marshy  ground, 

clay/loamy soil, clay soil, clay & loam mixed with varying properties of sand, ground & 

sand, dam & wet sand. 

Back filled Compound

Back filled compound containing of minimum 11 types of high conductive and 11 types of 

anti corrosive chemical to reduce corrosion and increase conductivity
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Reference drawing:
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SECTION 11

FRAUD AND CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES

 The Bidders and their respective officers, employees, agents and advisers shall observe 

the  highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the 

contrary contained herein, the Authority may reject an bid without being liable in any manner 

whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause herein above, if an 

Bidder is found by the Authority to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice during the Bidding Process, such Bidder shall not be eligible to participate in 

any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such 

Bidder is found by the Authority to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt  practice”  means  the  offering,  giving,  receiving,  or  soliciting,  directly  or 

indirectly, of anything of value to influence the actions of any person connected with the 

Bidding Process (for avoidance of doubt, offering of employment to, or employing, or 

engaging in any manner whatsoever, directly or indirectly, any official of the Authority 

who is or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession Agreement or 

arising there from, before or after the execution thereof, at any time prior to the expiry of 

one year from the date such official resigns or retires from or otherwise ceases to be in 

the service of the Authority, shall be deemed to constitute influencing the actions of a 

person connected with the Bidding Process); or save and except as permitted under the 

relevant sub clause, engaging in any manner whatsoever, whether during the Bidding 

Process  or  after  the  issue  of  the  LOA or  after  the  execution  of  the  Concession 

Agreement,  as the case may be,  any person in  respect  of any matter  relating to  the 

Project or the LOA or the Concession Agreement, who at any time has been or is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning the 

Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in 

the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or 

arrangement among Bidders with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract,  then the Employer may, after  giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such expulsion had been made. 

G.  Should  any employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt, 

fraudulent,  collusive,  coercive,  or  obstructive  practice  during  the  execution  of  the 

Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or 

indirectly, of anything of value to influence improperly the actions of another party;

ii. “another  party”  refers  to  a  public  official  acting  in  relation  to  the  procurement 

process or contract execution. In this context,  “public official” includes Financer 

staff  and  employees  of  other  organizations  taking  or  reviewing  procurement 

decisions.

iii. “fraudulent  practice”  is  any act  or  omission,  including a  misrepresentation,  that 

knowingly  or  recklessly  misleads,  or  attempts  to  mislead,  a  party  to  obtain  a 

financial or other benefit or to avoid an obligation;
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iv. “collusive practice” is  an arrangement  between two or more parties  designed to 

achieve  an  improper  purpose,  including  to  influence  improperly  the  actions  of 

another party;

v. “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  or  harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in 

order to materially impede the Financier investigation into allegations of a corrupt, 

fraudulent,  coercive  or  collusive  practice;  and/or  threatening,  harassing  or 

intimidating  any  party  to  prevent  it  from  disclosing  its  knowledge  of  matters 

relevant to the investigation or from pursuing the investigation; or 

vii. acts  intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided .

viii.“party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix. ”parties”  refers  to  participants  in  the  procurement  process  (including  public 

officials) attempting to establish bid prices at artificial, noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Brihanmumbai and upto Virar and Kalyan have 

been approved only for the purpose of accepting Banker’s Guarantee from 1997-98 onwards 

until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 

be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch 

of the same Bank, within the Mumbai City Limit categorically endorsing thereon that said 

bankers Guarantee is binding on the endorsing Branch of the Bank with Mumbai limits and 

is  liable  to  be on forced against  the said branch of  the Bank in case of  default  by the 

contractor/ supplier furnishing the Bankers Guarantee.

List of the Approved Banks

(A) S.B.I. and its subsidiary Banks:

(1)      State Bank of India

(2)      State Bank of Bikaner & Jaipur  

(3)      State Bank of Hyderabad  

(4)      State Bank of Mysore  

(5)      State Bank of Patiala  

(6)      State Bank of Saurashtra  

(7)      State Bank of Travankore  

(B) Nationalised Banks:

(8)      Allahabad Bank

(9)      Andhra Bank

(10) Bank of Baroda

(11) Bank of India

(12) Bank of Maharashtra

(13) Central Bank of India

(14) Dena Bank Indian

(15) Indian Bank

(16) Overseas Bank

(17) Oriental Bank of Commerce

(18) Punjab National Bank

(19) Punjab & Sind Bank

(20) Syndicate Bank

(21) Union Bank of India

(22) United Bank of India
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(23) UCO Bank

(24) Vijaya Bank

(25) Corporation Bank

(C) Scheduled Commercial Banks:

(26) Bank of Madura Ltd.

(27) Bank of Rajasthan Ltd.

(28) Banaras State Bank Ltd.

(29) Bharat Overseas Bank Ltd.

(30) Catholic Syrian Bank Ltd.

(31) City Union Bank Ltd.

(32) Development Credit Bank

(33) Dhanalakshmi Bank Ltd.

(34) Federal Bank Ltd.

(35) Indus Ind. Bank Ltd.

(36) I.C.I.C.I. Banking Corporation Ltd.

(37) Global Trust Bank Ltd.

(38) Jammu and Kashmir Bank Ltd.

(39) Karnataka Bank Ltd.

(40) Karur Vysya Bank Ltd.

(41) Lakshmi Vilas Bank Ltd.

(42) Nadungadi Bank Ltd.

(43) Ratnakar Bank Ltd.

(44) Sangli Bank Ltd.

(45) South Indian Bank Ltd.

(46) S.B.I. Commercial & Int. Bank Ltd.

(47) Tamilnadu Mercantile Bank Ltd.

(48) United Western Bank Ltd.

(49) Vysya Bank Ltd.

(D) Scheduled Urban Co-op. Banks:

(50) Abhyudaya Co.op.Bank Ltd.

(51) Bassein Catholic Co.op. Bank Ltd.

(52) Bharat Co.op. Bank Ltd.

(53) Bombay Mercantile Co.op. Bank Ltd.

(54) Cosmos Co.op. Bank Ltd.

(55) Greater Mumbai Co.op. Bank Ltd.
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(56) Janata Sahakari Bank Ltd.

(57) Mumbai Dist.Central Co.op. Bank Ltd.

(58) Maharashtra State Co.op. Bank Ltd.

(59) New India Co.op. Bank Ltd.

(60) North Canara G.S.B.Co.op. Bank Ltd.

(61) Rupee Co.op. Bank Ltd. 

(62) Sangli Urban Co.op. Bank Ltd.

(63) Saraswati Co.op. Bank Ltd.

(64) Shamrao Vithal Co.op. Bank Ltd.

(65) Mahanagar Co-op. Bank Ltd.

(66) Citizen Bank Ltd.

(67) Yes Bank Ltd.

(E) Foreign Banks:

(68) AMRO (N.Y.) Bank.

(69) American Express Bank Ltd.

(70) ANZ Grindlays Bank

(71) Bank of America N.T. & SA.

(72) Bank of Tokyo Ltd.

(73) Bank Indosuez

(74) Banque Nationale de Paris

(75) Barclays Bank

(76) City Bank N.A.

(77) Hongkong & Shanghai Banking Corpn.                 

(78) Mitsui Taiyokbe Bank Ltd.

(79) Standard Chartered Bank Ltd.

(80) Cho Hung Bank 

In addition to the list of banks provided above for bank guarantee, following banks in the list of 

RBI (Reserve Bank of India) will also be allowed. RBI's list of the banks can be downloaded 

from https://rbidocs.rbi.org.in/rdocs/publications/pdfs/84656.pdf. From this list of RBI bank 

under  following  heads  with  their  branches  in  Brihanmumbai  and in  Suburbs  and extended 

suburbs upto Virar and Kalyan have been approved for Bank Guarantee:- SBI and Associates, 

Nationalised Banks, Other Public Sector Banks, Private Sector Bank, Foreign Banks and Urban 

Co Operative Banks.

However Bank Guarantee issued by IDBI is not acceptable as per circular CA/FBK/303 Dated 

17.03.2018.
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SECTION 13

SPECIAL INSTRUCTIONS TO BIDDERS
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SPECIAL INSTRUCTIONS TO BIDDERS

1. Before tendering, the bidder shall visit ATC Signal Junction sites & satisfy himself as to 

the prevalent conditions. In case of doubt, the bidders may obtain the required information 

from Ex. Engr. (ATC)., which may not in any way influence the tender, as no claim what-

so-ever shall be entertained for any alleged ignorance, after the opening of tender.

2. The Bidders are directed to go through the entire Tender document including directions / 

specifications, etc. and get the clarifications, if any, before filling up of the tender. Such re-

quests regarding clarifications, if any shall be in writing and shall reach the office of Ex. 

Engr. (Area Traffic control) at least 7 days prior to due date of the tender.

3. Wherever the word Quotation/ Quotationer or Tender/ Tenderer is appeared, it should be 

read as Bid/ Bidder.

4. The successful contractor will have to pay the legal & stationery charges as per the prevail-

ing norms of BMC at the time of contract execution.

5. Time is the essence of the contract and hence the successful bidder should utilize all his best 

resources to complete the work within stipulated time period.

6. The Tender is on percentage basis & all the items covered under SOR uploaded on the BMC 

portal are part of bill of quantity. BMC reserves right to order for procurement of any item 

covered to any extent i.e. in the quantities, as per site conditions/ requirements prevailing at 

the time of execution of work and as per the requirements and/ or recommendations of 

Traffic Police. Before starting the work contractor shall consult the Site Engineer and shall 

take actual measurements on the site for procurement of material.

7. The Bidder shall procure all material required for the work of approved make with valid 

BIS/ IS/ EN/ relevant standards certificates and as per BMC Requirements/ specifications 

wherever applicable. The Bidder shall produce on demand such details as called by the En-

gineer to prove the genuineness of the material. Non-approved material shall not be brought 

on site. Rejected materials must be replaced by the contractors within 24 Hours.

8. All material required for the work can be stacked near the site of work in such manner so as 

not to cause any inconvenience to the pedestrian and vehicular traffic. If no space is avail-

able on site then bidder shall make his own arrangement for stacking of material etc. No ex-

tra payment will be made on this account. The entire work shall be done without causing 

any disturbance to nearby residents / land users & pedestrians.

9. The contract period is 18 Months  (Inclusive of monsoon). The contract period is inclusive 

of period required for mobilization, procurement of material, traffic permission, other re-

quired permission etc. complete and shall be reckoned from the date mentioned in the work 

order.
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10. Program of Work: The detail programme of the works will have to be made available from 

time to time in the office of Ex. Engineer (Area Traffic Control). If at any stage the previ-

ously approved programme is required to be modified, the bidder shall do so, immediately 

as directed by the Engineer. In case of necessary to modify / alter the work programme, as 

directed, the bidder shall do so without claiming any extra payment. The programme shall 

be reviewed periodically and rescheduled as directed.

11. The bidder shall submit the schedule showing all the activities logically within the contract 

period in a mutually accepted manner & shall have to be made available from time to time 

in the office of Ex. Engineer (Area Traffic Control).

12. Bidder shall have to obtain all the permission of the concerned authorities/other agencies 

required for carrying out the work on their own. Only recommendatory letters will be is-

sued by BMC.

13. The contractors will have to obtain permission from the Traffic Police Dept. well in ad-

vance either for closing down the road or for diversion of traffic for execution of the work. 

The work may be required to be executed in phases as per Traffic Police permission. The 

contractors should therefore take this factor into account while quoting.

14. The excavation permission for cable fault rectification works and other related mainten-

ance  works  from  the  respective  ward  offices/  road  deptt./  P.W.D./  M.S.R.D.C./ 

M.M.R.D.A./ Traffic Police etc. will be arranged by the successful Bidder, however, exped-

iting the all excavated portion will have to be refilled & temporarily reinstated as per BMC 

trenching policy guidelines by the signal Contractor. Surplus excavated earth from work 

site shall be removed within 24 hours as per the BMC guidelines in this regard from the 

site. No extra payment for carrying the material by head load to work site, shall be con-

sidered under any circumstances.

15. All the excavated material belongs to the Brihanmumbai Municipal Corporation and there-

fore shall be the property of Brihanmumbai Municipal Corporation. It is the responsibility 

of the contractor to dump the surplus excavated material at their own cost. No transporta-

tion charges or any other charges will be paid to the contractor. The rate of excavation is 

deemed to include the cost of transportation and disposal of surplus excavated material.

16. The successful Bidder(s) shall provide various boards at site to have smooth traffic as per 

the requirement  of  Traffic  Police  Department  and shall  have proper  co-ordination with 

Ward staff & Traffic Police Department.

17. The contractor will have to carry out the work either during daytime and/or night time as 

the permissibility from traffic operation point of view. No extra payment to that effect will 

be made.
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18. The whole work shall be finished in workman like manner and to the entire satisfaction of 

the Engineer in charge. The entire work shall be in accordance with the latest modern 

practice and shall present a neat appearance when completed from aesthetic point of view.

19. The contractor will have to take care to restrict the noise level within the permissible limits  

and shall employ only such equipments on site which will not make noise and cause vibra-

tions. The relevant noise level specifications to work in different areas shall be strictly ad-

hered. The noise level in the vicinity of residential & public places shall be below 70 db.

20. Compliances of Rules: All works shall be carried out in accordance with the latest rules un-

der the Indian Electricity Act, 1910 as applicable. The contractor shall comply strictly to In-

dian Standards Institution Code (IS 732-1950) of practice for Electrical wiring and fittings 

in Buildings. Installation shall comply with all the laws and regulations in effect with the 

regulations of the competent authorities and the requirement of the Government and the 

Electric Supply Company's.

21. The specifications included in the tender follow corresponding standards of IRC & BMC. 

In case of any contradiction in specification, the decision of Engineer will be final and 

binding.

22. All General conditions for different works i.e. electrical, mechanical, civil etc., as stipu-

lated by the BMC from time to time, as amended upto date shall be applicable to the con-

tract.

23. The contractors shall comply with inter utility organizations and code of conduct for road 

excavations wherever such applies to the conduct of this contract.

24. Contract Labour (Regulation and Abolition act 1970): The Bidder should specifically note 

that the successful Bidder shall have to strictly comply with all the statutory requirements 

under the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and with 

the Maharashtra State Contract Labour (Regulation and Abolition) Rules 1971 and indem-

nify the Corporation against any claim(s) whatsoever.

25. Bidders are requested to take cognizance of child Labour Act and take precaution not to de-

ploy child Labourers on site. If Child Labourer is found to be deployed on the work, neces-

sary action as deemed fit will be taken.

26. Deleted

27. The contractors shall adhere/ abide themselves by the provision of the minimum wages act/ 

Workman compensation Act and such other statutory obligations notified by the concerned 

Government departments from time to time. They shall also indemnify the BMC form any 

claims whatsoever  arising there  from and shall  be solely responsible  for  consequences 

thereof.
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28. Bidder shall be registered under the Maharashtra Sales Tax/GST act 2017 on the transfer of 

property in goods involved in the execution of works contracts (Re-enacted) Act 1989 and 

should produce documentary evidence to that effect (a copy of registration of certificate 

from the Sales Tax department) along with tender.

29. BMC reserves right to cancel the individual works at any stage and Bidders will not be en-

titled to any compensation / claims whatsoever on account of such cancellation.

30. BMC is not bound to accept the lowest or any Tender and reserve the right to relax any of  

the stipulated conditions and reject any or all Tenders, without assigning any reason.

31. Previous bad / good records of Bidders as well as their previous experience in major cities 

in India shall be considered while evaluating the tender.

32. In case a Bidder is lowest in all the three Tenders for maintenance contracts of Island City, 

Western Suburb & Eastern Suburb, then the successful Bidder will be awarded only two 

contracts which are beneficial to B.M.C.

33. Rate analysis indicating the justifiability of the rates quoted by the Bidder for satisfactory 

execution and completion of the work, shall be submitted by the Bidder as and when direc-

ted.

34. Rates of each item of work mentioned in the unified schedule of rates are inclusive of all  

Taxes and Duties & no correspondence will be entertained in this regard later on.

35. The rates quoted shall be firm and inclusive of delivery of materials at site and/ or trans-

portation of damaged/ retrieved materials. 

36. Bidder should specifically state their official addresses along with the telephone and mobile 

number. The contractor or their partners and authorized representative shall be available on 

a given telephone number during any hours of the day.

37. That the Bidder / property owners / other private parties paying contract deposits in the 

form  of  Government  Securities  /  Bonds  /  N.S.C.  to  the  Brihanmumbai  Municipal 

Corporation shall have to pay service charges and depositing / withdrawing charges on the 

face value of the securities at prevailing rates approved by the Corporation from time to 

time for the entire period of deposit. The charges shall be paid in cash before submitting the 

securities / Bonds / N.S.C. Etc.

38. Firms with common proprietors / partner or connected with one another either financially 

or as Principal agent or as master and servant or with Proprietor / Partners closely related to 

each other such as husband / wife / father / mother and minor son / daughter and brother / 

sister and minor brother / sister shall not tender separately under the different names for the 

same contract.
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39. If it is found that firms as described in the direction vide Clauses 38 above, have tendered 

separately under different names for the same contract, all such tender shall stand rejected 

and Bidder(s) deposit shall be forfeited. Any contract entered into under such conditions 

will also be liable to be cancelled at any time during its currency and penal action including 

blacklisting of such firms will be taken.

40. All the details regarding the staff proposed shall be approved and if any change in that re-

gard shall be immediately intimated to the office. Name and Bio-data of the technically 

qualified personnel employed to supervise the work should be intimated to the office before 

starting of the work.

41. The work will be treated as completed only after cleaning the site in all respect after com-

pletion of the work and to the satisfaction of the Engineer.

42. Installation and removal of housing from straight portion (base) of the cantilever pole will 

be considered as installation and removal of housing on straight pole.

43. The overall liability including damages & penalty is limited to the amount not exceeding 

more than 10% of the Contract Value. If the penalty exceeds 10% of Contract Value, the 

Contractor will be debarred from further works of B.M.C.

44. The items supplied and installed under the maintenance contract should be guaranteed for 

satisfactory performance during the entire contract period except for consumable fuses etc. 

However, the guarantee obligation is limited to defects during normal course of operation 

and damage / defects due to accidents, thefts, vandalism, mob fury, and other force majors 

conditions are not covered under guarantee.

45. The successful bidder will have to make their own arrangements for spare parts and Laptop 

with relevant software programme as per existing ITACA system and replace any required 

part, at their own cost, wherever necessary.

46. The successful bidder shall make use of the removed / retrieved reusable signal materials, 

wherever possible, under the maintenance contract and 1% rebate shall be deducted from 

the quoted cost of the particular material supply as a salvage cost for the scrap material. 

The scrap material will be the property of the contractor.

47. Deleted

48. Deleted

49. The signal maintenance contractor shall endeavour in expediting various matters in respect 

of power supply of road traffic signals with the power supply companies viz. BEST, Adani 

Mumbai Ltd. and MSEDCL including restoration of power supply.

50. When installation of a new Road Traffic Signal is carried out by existing maintenance 

contractor as a special case, the contractor shall apply for electric supply in the name of Ex-
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ecutive  Engineer  (Area  Traffic  Control)  and  shall  make  payment  for  new  connection 

charges., however the Monthly Electric energy charges will be paid by B.M.C.  

51. The Contractor is required to maintain the minimum stock level of each material required 

for maintenance. However this material should be readily available with the Contractor. If 

any damage occurred, the Contractor should replace the same within resolution period, else 

penalty will be imposed as per Penalty Clause.

52. The Contractor shall provide necessary cut-outs and G.I. pipes, earthing and submit the 

electrical "TEST REPORT" as and when required by BEST, Reliance Energy Limited, or 

MSEDCL, as the case may be, in the course of maintenance.

53. It will not be binding on B.M.C. / Traffic Police Dept. to provide any space/ set up to the 

signal companies for enabling them to operate for maintenance work. However, in case any 

special provision is made for such space / set up etc., the standard rent shall be charged as 

per Municipal rules and regulations.

54. The removal of signal pole includes removal of Pole with all relevant accessories.

55. Installation of signal pole includes installation of pole with all relevant accessories.

56. The bidder shall bear the expenses towards the testing of material as specified in the tender 

at any of the test laboratory/manufacturers works recommended by B.M.C. The order will 

be revoked in case it fails in Tests in meeting the tender specifications. 

57. The Successful bidder shall furnish material test certificates on demand.

58. The contractor shall  appoint dedicated person for liaisoning with various infrastructural 

agencies,  Power  supply companies  (for  collecting  monthly energy bills  and depositing 

cheque) etc.

59.  Maintenance team shall be available on all weekdays including public holidays.

60. The contractor has to carryout ELI testing at all signal junctions (at pole and controllers) 

once in a year and submit the report to BMC.

61. If it is observed that the contractors carrying out the work fail to comply with the instruc-

tions given by the higher Authorities at A.M.C. /M.C. level during execution of work twice, 

the work will be terminated and will be carried out at the risk and cost of the contractor and 

penal action will be taken against them. This decision will not be arbitrable at all.

62. The bidder should have a dedicated team of qualified personnel to service and maintain 

these ATC signals. They should have the necessary infrastructural facilities including main-

tenance office situated in Brihanmumbai region along with telephone facility.

63. The bidders shall note that whenever the Engineer gives order in writing to carry out any 

work / works of similar nature covered in the contract in any adjacent groups, they shall be 

bound to carry out the additional work/ works treating them as work/ works under contract 

73



conditions. The additional works so specified shall be carried out at the same rate quoted 

and within the given time frame only.

64. The B.M.C. in this contract is the Employer and Executive Engineer (ATC) is the Engineer 

for this contract. The Engineer or his representative will strictly supervise the work at all  

levels and hence witness tests at all levels. The contractor shall submit the all test certific-

ates and shall observe strict adherence to the given standards unless, otherwise specified in 

writing by competent authority is expected. Any deviation from the given standards will not 

be tolerated.

65. The entire work shall be completed within contract period.

66. The bidder shall make every effort to optimize Phase, plan or Offset using traffic study in 

co-ordination and consultation with TPHQ to make Road Traffic Signal System functional.

67. The Maintenance Vehicle should be preferably Utility vehicle.  The Signal  maintenance 

work should not be hampered in any circumstances, due to non availability of vehicle.

68. Departure from Specifications: Should the bidder wish to depart from the provisions of the 

specifications or general conditions of contract, he shall clearly mention them giving his 

reasons thereof.  Unless this  is  done,  the equipment offered and work executed shall  be 

deemed to comply in every respect with the terms and conditions of the specifications 

without claiming any extra charges whatsoever.

69. If a particular maintenance work of Signal system is delayed inordinately, the same work 

will be got executed from some another agency at the risk & cost of the regular mainten-

ance agency.

70. The payment of the bills and other claims arising out of the contract will be made in the 

name of Bidder's Bank by Cheque / E.C.S. / R.T.G.S. Successful bidder therefore will have 

to furnish information as regards the name and complete address of his bank, its branch and 

the bank A/c no & E.C.S. No. etc. along with tender document. They will have also to sub-

mit updated information when there is any change in this regard.

71. The bidder should furnish the following information: - The bidder shall furnish all the de-

tails about the subcontractors employed for different activities for this contract. The person-

nel and subcontractors proposed for this contract shall be approved by the Engineer.

72. The bidder shall follow applicable standards for executing the works of signals.

73. The  Contractor  is  required  to  maintain  all  signal  junctions  in  good  working  condition 

throughout the Contract period.

74. The contractor is required to clean all the chambers as and when instructed by the engineer.

75. The successful bidder(s) if not registered with the B.M.C., shall get their registration done 

with B.M.C. in appropriate class of “Mechanical and Electrical works”. 
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76. The Contractor shall  provide separate Maintenance team during Monsoon period in the 

night shift and as & when instructed by an Engineer.

77. The bidder should submit the Certificates of Registration under Employees Provident Fund 

and Miscellaneous Provision Act, 1952 (E.P.F. & M.P. Act,1952) if 20 or more workers/ 

persons employed on Bidder's Establishment. If less than 20 workers/ persons are employed 

on Bidder's Establishment, then the tenderer should submit undertaking in that regard on 

Rs. 200/- Stamp Paper.

78. The barricading shall be provided free of cost as per circular vide u/no.-MGC/F/6342 Dated 

05/05/2018 and as per annexure I,II and III of standard drawing and specifications with 

with  slogans  and department  wise  colour  codes.  The  copy of  circulars  is  available  on 

B.M.C. portal website.

79. The tenderer should submit the Certificate of Registration under E.S.I.C. Act, 1948 in case:

1. 10 or more workers/ persons employed and manufacturing process is carried out with 

power in any part or

2. 20  or  more  workers/  persons  employed  and  manufacturing  process  is  carried  out 

without power.

The Bidder's establishment under Sr. No. i) & having less than 10 workers/ persons or the 

establishment under Sr. No. ii) & having less than 20 workers/ persons, then the tenderer 

should submit undertaking in that regard on Rs. 200/- Stamp Paper.
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SECTION 14

APPENDIX & PROFORMAS
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FORM OF TENDER

To, 
The Municipal Commissioner for Brihanmumbai 
Sir, 

I/  We  have  read  and  examined  the  following  documents  relating  to  the  work  of 
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General  condition  of  contract  for  Civil  Works  of  the  Brihanmumbai  Municipal 
Corporation as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A. I/ We_____________________________________________________________________ 

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Man-

aging Director/ Holder of the Business, for the establishment/ firm/ registered company, 

named herein below, do hereby offer to ……….......................................................................

…………………………………………………………………………………............……... 

……………………………………………………………………………………..…………. 

…………………………………………..………………………………………………….

Referred to in the specifications and schedule to the accompanying form of con-tract of the 

rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 

portions which are not applicable). 

1B. I/ We do hereby state and declare that I/We, whose names are given herein below in details  

with the addresses, have not filled in this tender under any other name or under the name of 

any other establishment/ firm or otherwise, nor are we in any way related or concerned with 

the establishment/ firm or any other person, who have filled in the tender for the aforesaid 

work.” 

2. I/ We hereby tender for the execution of the works referred to in the aforesaid documents, 

upon the terms and conditions, contained or referred to therein and in accordance with the 

specifications designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
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3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to  Rs. 

____________ /- (Rs.  ___________________________________ ) 

I/ We have deposited the amount through online payment gateways with the C.E. of  the 

Corporation not to bear interest

4. I/ We hereby request you not to enter into a contract with any other person/s for the execu-

tion of the works until notice of non/acceptance of this tender has first been communicated 

to me/ us, and in consideration of yours agreeing to refrain from so doing I/ We agree not to 

withdraw the offer constituted by this tender be-fore the date of communication to me/us of 

such notice of non/acceptance, which date shall be not later than ten days from the date of 

the decision of the Standing Committee or Education Committee of the Corporation, as 

maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.

(Subject to condition 5 below). 

5. I/ We also agree to keep this tender open for acceptance for a period of 180 days from the 

date fixed for opening the same and not to make any modifications in its terms and condi-

tions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if. 

a. I/ We fail to keep the tender open as aforesaid. 

b. I/ We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

c. I/ We do not commence the work on or before the date specified by the Engineer in his 

work order. 

7. I/ We hereby further agree to pay all the charges of whatsoever nature in connection with 

the preparation, stamping and execution of the said contract. 

8. I/ We further agree that, I/ we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and 

the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/  We………………………………………….……..  have  failed  in  the  accompanying 

tender with full knowledge of liabilities and, therefore, we will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and blacklist-

ing, for giving any information, which is found to be incorrect and against the instructions 

and directions given in this tender. 

10. “I/ We further agree and undertake that in the event it is revealed subsequently after the al-

lotment of work/contract to me/us, that any information given by me/ us in this tender is 
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false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any 

such losses or inconvenience caused to the Corporation in any manner and will not resist 

any claim for such compensation on any ground whatsoever. I/ We agree and undertake that 

I/ We shall not claim in such case any amount by way of damages or compensation for can-

cellation of the contract given to me/us or any work assigned to me/ us or is with-drawn by 

the Corporation,” 

Address 

…………………………………. 

…………………………….…… 

Yours faithfully,

Digital Signature of the 
Tenderer or the Firm 

1.……………………………………………. 
2.……………………………………………. 
3.……………………………………………. 
4.……………………………………………. 

 5.………...….……………...................……. 
Full Name and private residential address of 

all the partners constituting the Firm 

A/c No. 
……………………………………………. 

1. …………………………………….. Name of Bank 

2. …………………………………….. ………………………………………………… 

3. …………………………………….. Name of Branch 

4. …………………………………….. …………………………………………………. 

5. …………………………………….. Vender No. …………………………………… 
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AGREEMENT FORM

Tender No. …........................ dated …...................  

Standing Committee Committee Resolution No. …............. dated ….....................

CONTRACT FOR THE WORK of …..........................................................................................

…....................................................................................................................................................

........................................................................................................................................................

This  agreement  made  this  day  of  ………….……….  Two  thousand  ……………..……..

………..…………………… Between ……....……...…...........…………………..…………….

…………………...........................................................................................................................

....................................................................................................................................................... 

inhabitants of Mumbai, carrying on business at ….......................................................................

…................................................................................................................................................... 

in Mumbai under the style and name of …................................................................................

…....................................................................................... (Hereinafter called “the contractor of 

the one part and  Shri ………………………….......................................................................... 

the  Director  (E.S.&P.)/  D.M.C.  (Infrastructure)  (hereinafter  called  “the  commissioner”  in 

which expression are included unless the inclusion is inconsistent with the context, or mean-

ing thereof,  his  successor  or  successors  for  the time being holding the office of  Director 

(E.S.&P.)  /  D.M.C.  (Infrastructure)  of  the  second  part  and  the  Brihanmumbai  Municipal 

Corporation  (hereinafter called “the Corporation”) of the third part, WHEREAS the contract-

or  has  tendered  for  the construction,  completion and maintenance  of  the works  described 

above and his tender has been accepted by the Commissioner (with the approval of the Stand-

ing Committee/ Education Committee of the Corporation

NOW THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz. 

a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 
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g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

I) All correspondence documents between bidder and B.M.C.

3) In consideration  of  the  payments  to  be  made by the  Commissioner  to  the  contractor  as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 

complete and maintain the works in conformity in all  respects with the provision of the 

contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the con-

struction, completion and maintenance of the works the contract sum, at times and in the 

manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to 

be herein to affixed (or have hereunto set their respective hands and seals) the day and year 

above written.

Signed  with  designation  stamp  of  the 

Contractor,  sealed  &  delivered  by  the 

Contractor/s

Trading under the name & style of
…..........................................................................

..............................................................................

..............................................................................

..............................................................................

In presence of Witness:

Witness No. 1: Name & Address

Name - …...........................................................

Resi. Address …................................................

…........................................................................ Signature of Witness No. 1

Witness No. 2: Name & Address

Name - …...........................................................

Resi. Address ….................................................

…........................................................................ Signature of Witness No. 2
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Signed by the Dy.  Municipal  Commissioner, 

The  Director  (E.S.  &  P.)  /  D.M.C. 

(Infrastrucure) in the presence of

1. …....................................................................

2. …....................................................................

Director (E.S. & P.) / D.M.C. (Infrastructure)

Name and Signature of Concern Dy. Ch. Engr. 

& Ch. Engr. (HOD) with Designation Stamp

Dy.Ch.Engr.                           Chief Engineer

  (Traffic)                             (Roads & Traffic)

Shri............................    Shri....................................

…...............................    …......................................

The  Common  Seal  of  the  Brihanmumbai 

Municipal  Corporation  was  affixed  on  the 

…......  Day of …....................  20.........  in the 

presence of

1. ........................................................................

2. …...................................................................

Two members of the Standing Committee of 

the Brihanmumbai Municipal Corporation.

Witness:

(Shri/Smt. ….....................................................)

Office Superintendent,

Municipal Secretary's Office
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ANNEXURE - A 

1. The Engineer for this works : Ex. Eng. (ATC) 

2. The Estimated Cost of the work: Rs.2,79,02,161/-

Sr. No. Description of work Total Amount Rs. 

1 Civil Work 

2 Electrical Work 

3 Total Amount 

3. Earnest Money Deposit (1% of the Estimated cost) Rs.2,79,100/-

4. Time Period- 18 Months inclusive of monsoon.

5. Percentage to be charged as supervision charges for the work got executed through other 

means 3.125 percent. 

6. The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual 

cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by the 

Contractor's percentage rate and cost of extra and excess, but excluding the cost on account 

of Water Charges and Sewerage Charges if any, payable by the contractor and also excluding 

cost on account of price variation claims as provided in price variation clause as amended up 

to date. 

7. In case of item rate contracts the actual cost calculated for the work executed at the rates 

mentioned in the contract schedule for different items including cost of excess and extra 

items of the work excluding the cost of water charges and sewerage charges if any, payable 

by the contractor and excluding cost on account of price variation claims as provided in extra 

excess conditions as amended up to date.

8. In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including cost 

of any excess and/or extra items, of the work, excluding the cost on account of water charges 

and sewerage charges and also excluding cost on account of price variation claims as 

provided in extra excess conditions as amended up to date. 
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ANNEXURE- B

PRE-CONTRACT INTEGRITY PACT

The Bidder  commits  himself  to  take  all  measures  necessary to  prevent  corrupt  practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract  stage  in  order  to  secure  the  contract  or  in  furtherance  to  secure  it  and  in 

particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward,  favor,  any material  or  immaterial  benefit  or  other  advantage,  commission,  fees, 

brokerage or inducement to any official of the B.M.C., connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of 

the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the B.M.C. or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to 

the obtaining or execution of the Contract or any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in relation to the Contract  

or any other Contract with the Government.

3. The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make  to  officials  of  the  B.M.C.  or  their  family  members,  agents,  brokers  or  any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the B.M.C. as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest 

any such information is divulged.
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7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the 

contrary contained herein, the Authority may reject a Bid without being liable in any manner 

whatsoever  to  the  Bidder  if  it  determines  that  the  Bidder  has,  directly  or  indirectly  or 

through  an  agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive  practice, 

undesirable practice or restrictive practice in the Bidding Process.

     For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them:

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

ii. “coercive  practice”  means  impairing  or  harming or  threatening to  impair  or  harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying or 

in  any manner  influencing  or  attempting  to  influence  the  Bidding  Process;  or  (ii) 

having a Conflict of Interest; 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or 

arrangement among Bidders with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process.

Signature of Tenderer/ Bidder
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ANNEXURE- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, _____________________ of _________, do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) 

at the time of registration of my firm/ company _______ and there is no change in the con-

tents of the certificates that are submitted at the time of registration.

2. I declare that I ____________ in capacity as Manager/ Director/ Partners/ Proprietors of 

___________ has not been charged with any prohibitory and/ or penal action such as ban-

ning(for specific time or permanent)/ de-registration or any other action under the law by 

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, con-

dition of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates 

quoted by me in capacity as ______________ of ___________.

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, 

B.M.C. is entitled to carry out the work allotted to me by any other means at my risk and 

cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of 

site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per the instruc-

tions of site in charge

Signature of Tenderer/ Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of _________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts 

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 

shall  be  deemed  to  include  its  successors  and  assigns)  of  the  first 

part________________________________________________________________________

_ inhabitants carrying on business at _______________________________ in Mumbai under 

the  style  and  name  of  Messer’s  __________________(hereinafter  referred  to  as  'the 

contractor') of the second part Shri. _______________________________________

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter referred to as 

'the  commissioner'  which  expression  shall  be  deemed,  also  to  include  his  successor  or 

successors for the time being in the said office of Municipal Commissioner) of the third part 

and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 'the 

Corporation')  of  the  fourth  part  WHEREAS  the  contractor  have  submitted  to  the 

Commissioner  tender  for  the  execution  of  the  work  of  ''______________________ 

__________________________________________ and the  terms  of  such tender/  contract 

require that the contractor shall deposit with the Commissioner as/ contract deposit/ earnest 

money and/  or  the  security  a  sum of  Rs.______________(Rupees  __________________) 

AND WHEREAS if and when any such tender is accepted by the Commissioner, the contract 

to be entered into in furtherance thereof by the contractor will provide that such deposit shall 

remain with and be appropriated by the Commissioner towards the Security -deposit to be 

taken under the contract and be redeemable by the contractor, if they shall duly and faithfully 

carry out the terms and provisions of such contract and shall duly satisfy all claims properly 

chargeable against them there under AND WHEREAS the contractor are constituents of the 

Bank and in order to facilitate the keeping of the accounts of the contractor, the Bank with the 

consent  and concurrence  of  the contractor  has  requested  the Commissioner  to  accept  the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the 

Commissioner the said sum as earnest money and/ or security as aforesaid AND WHEREAS 

accordingly  the  Commissioner  has  agreed  to  accept  such  undertaking  NOW  THIS 

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request 

of the contractor ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing, whenever required by him, from time to time, so to 

do, a sum not exceeding in the whole Rs. _____________ (Rupees___________________) 
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under the terms of the said tender and/ or the contract. The B.G. Is valid upto _________” 

Notwithstanding anything what has been stated above, our liability under the above guarantee 

is restricted to Rs. ___________ only and guarantee shall remain in force upto ____________ 

unless  the  demand or  claim under  this  guarantee  is  made on us  in  writing  on  or  before 

__________all  your  right  under  the  above  guarantee  shall  be  forfeited  and  we  shall  be 

released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)   _________________

Name and      __________________

address         ___________________

WITNESS(2) __________________

Name and   ____________________      the duly constituted Attorney Manager

address _______________________

the Bank and the said Messer’s ___________________________________

_______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and  ___________________

address _____________________

WITNESS(2)_________________

Name and ___________________

For Messer’s_________________

address _____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees.
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ANNEXURE -E

Irrevocable Undertaking

(on Rs. 500/- Stamp paper)

I Shri./ Smt. ................................................................. aged, …..... years Indian Inhabitant. 

Proprietor/   Partner/  Director  of  M/s.  …...........................................................  resident  at 

…............................................................................................................. ..........................................

.................................................................................... do hereby give Irrevocable undertaking as 

under;

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

rate  of tax on supply of goods or services or the benefit  of input  tax credit  shall  be 

mandatorily passed on to B.M.C. by way of commensurate reduction in prices.

2) I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, B.M.C. shall be at liberty to initiate legal action against me 

for its recovery including, but not limited to, an appeal to the screening Committee of the 

GST Counsel.

3) I say that above said irrevocable undertaking is binding upon me/ my partners/ company/ 

other Directors of the company and also upon my/ our legal heirs, assignee, Executor, 

administrator etc.

4) If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/  

punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ our own knowledge & 

belief.

Solemnly affirmed at

DEPONANT

This day of 

BEFORE ME

Interpreted Explained and Identified by me.
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ANNEXURE D

Rate Analysis

Item Description:

Sr. 
No.

Description of Rate Analysis Parameters Unit Quantity Rate Amount

1 Basic Material (Rate should be inclusive of all taxes)

2 Machinery Hire Charges

3 Labour Type
(labour 
components)

4 Total of all components

5 Overhead & Proffit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- I
         

The list of similar works as stated in Post qualification during last Seven years–

Sr. No. Name of the Project Name of the employer
Stipulated date of 

completion
Actual date of 

completion

Actual Cost of 
work done

1 2 3 4 5 6

NOTE:
1) Scanned self Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the 

 support of information furnished in the above proforma. 
2.) Works shall be grouped financial year-wise.

                                                        
        

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- II
      

Yearly turnover of Works during the last three years.
 

Sr. No. Financial year Annual Turnover of  Works
Updated value to 

current year
Average of last 3 

years
Page No.

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by Chartered Accountant.
 

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- III

Details of similar works as stated in Post qualification during last Seven years.

Name of the 
Project

Name of the 
Employer

Cost of the 
Project

Date of issue of 
work Order

Stipulated Date of 
Completion

Actual Date of 
Completion

Actual cost 
of work 

done

Remarks explaining 
reasons for delay, if 

any

1 2 3 4 5 6 7 8

Note: Scanned self Attested copies of completion/performance certificates from the Engineer-in-charge for each work should be annexed in 
support of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- IV
Technical Personnel (as per clause 6.9) 

Sr. no. Post Name Qualification Experience

NOTE: Scanned self Attested copies of qualification certificates and details of work experience shall be submitted /uploaded.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA – V 

Machinery: (for special work only)

NOT APPLICABLE
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PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

Description of work
Place Contract No. & 

Date
Name & Addresses 

of employer
Value of Contract 

in Rs.
Scheduled date of 

completion

Value of work 
remaining to be 

completed

Anticipated Date of 
completion

1 2 3 4 5 6 7
8

Note: Scanned self Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the 
support of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - VI / B

Details of works for which bids are already uploaded –

Description of work Place
Name & Addresses of 

employee
Value of Contract in 

Rs.
Time Period

Date on which decision is 
expected

Remarks

1 2 3 4 5 6 7

Note: Scanned self Attested copies of certificates from the Engineer-in-charge for each work shall be annexed.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA-VII

AFFDAVIT FOR BEST PRICE

Tender No. ___________________

To,

The Commissioner,

For the Brihanmumbai Municipal Corporation,

Sir,

Bid No._____________________________________________________ 

"I/  We  …………………………………………………………................................................

……. (Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 

Managing  Director/  Holder  of  the  Business/  Manufacturer/  Authorized  Dealer,  for  the 

establishment/ firm/ registered company, named herein below, do hereby, state and declare that 

I/ We _________________________________________ whose names are given herein below 

details with addresses have not filled in this tender under any other name or under name of any 

other  establishment/  firm otherwise,  nor  are  we in any way related to concerned with any 

establishment / firm or any other person, who have filled in the tender for aforesaid work".

"I/ We do hereby further undertake that, we have offered the best prices for the subject supply 

work as per present market rates. Further, we do hereby undertake and commit that we do 

not offered/ supplied the subject product/ similar product/ systems or sub systems in the 

past one year in the Maharashtra State for quantity variation upto –50% or +10% at a 

price lower than that offered in the present bid to any other outside agencies including 

Govt./ Semi Govt. agencies within B.M.C. also. Further, we have filled in the accompanying 

tender with full knowledge of the above liabilities and therefore we will not raise any objection 

or dispute in any manner relating to any action including forfeiture of deposit and blacklisting 

for  giving  any information  which  is  found to  be  incorrect  and against  the  instruction  and 

direction given in this behalf in this tender.

I/  We  further  agree  and  undertake  that  in  the  event,  it  is  revealed  subsequently  after  the 

allotment of work/ contract to me/ us, that any information given by me/ us in this tender is false 
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or incorrect, I/ We shall compensate the Brihanmumbai Municipal Corporation for any such 

losses or inconvenience caused to the Corporation, in any manner and will not raise any claim 

for such compensation on any ground whatsoever. I/ We agree and undertake that I/We shall not 

claim in such case any amount, by way of damages or compensation for cancellation of the 

contract given to me/us or any work assigned to me/ us or is withdrawn by the Corporation."

However, in case of price difference, if it is a result differential tax structure, different Dollar 

values of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/ We 

will be given a reasonable opportunity being heard by representing our case as to why such 

price variation/ differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above 

including forfeiture of Deposit & blacklisting may be taken against me/ us.

TENDERER’S FULL SIGNATURE

WITH FULL NAME & RUBBER STAMP

(Note: This affidavit should be given on Rs. 200/- stamp paper duly notarized by Notary with red seal and 

registration Number.)
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PROFORMA – VIII

Structure and Organisation

1. The bidder is __________________________

a) an individual

b) a proprietary firm

c) a firm in partnership

d) a limited Company or Corporation

e) a group of firms/joint venture

(if  yes,  give  complete  information  in  respect  of  each 
partner)

2. Attach the organization chart showing the structure  of 
the organization, including the names of the directors and 
position of officers

__________________________

3. Number of years of experience:

a) As a Prime Contractor

(Contractor shouldering major responsibility)

i) in own country

ii) in other countries (specify country)

__________________________

__________________________

4. Name and address of any associates the bidder has in 
India  (in  case  the  bidder  happens  to  be  from foreign 
country)  who are  knowledgeable  in  the  procedures  of 
customs,  immigration,  taxes  and  other  information 
necessary to do the work

__________________________
__________________________
__________________________
__________________________

5. For  how  many  years  has  your  organization  been  in 
Business  of Installation & maintenance of  road traffic 
Signal system work?

__________________________

6. Were  you ever  required  to  suspend construction for  a 
period of more than six months continuously after you 
started?  If  so,  give  the  name  of  the  project  and  give 
reasons therefor

__________________________

7. Have you ever left the work awarded to you incomplete?

(If  so,  give  name  of  project  and  reasons  for  not 
completing work)

__________________________

                                                        
        Sign & Seal of the Bidder/ Tenderer
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PROFORMA - IX

Litigation History

Name of Bidder or partner of a joint venture

Bidders, including each of the partners of a joint venture, shall provide information on 

any history of litigation or arbitration resulting from contracts executed in the last seven 

years or currently under execution. A separate sheet should be used for each partner of a 

joint venture.

Year Award FOR or 
AGAINST Bidder

Name of client,cause of litigation 
and matter in dispute

Disputed amount (Cur-
rent Value- Rs. equival-

ent)

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - X

Details of Cleaning Contractors

Name & address of the firm

1 Number of Supervisory Staff with their C.V.

2 Number of Unskilled Staff Poses

3 Name of the Equipments Owned

4 Name of the works carried out in last 2 years in the field of House Keeping / Cleaning of 
Traffic Signals, equipments.

5 Cost of the Work

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - XI

Declaration from the Bidder for supply of supply of Truck mounted Aerial/Boom Lift Crane

I/We M/s …………...................................……. [insert: name & address of Bidder] agree that I/We 

have owned /hired the Truck mounted Aerial/Boom Lift crane as mentioned in Bid Document for 

the  work  of  “Maintenance  of  ATC  Road  Traffic  Signal  Systems  in  Western  Suburb  of 

Brihanmumbai for the period from  01.10.2022 to 31.03.2024”.  I/We assured that the Truck 

mounted Aerial/Boom Lift crane will be made available throughout the maintenance contract as and 

when required or as instructed by the Engineer. I/We assure that best services of Truck mounted 

Aerial/Boom Lift crane will be provided till end of the Contract.

Name & Signature of Bidder
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Undertaking for Equipment Capabilities

(on Rs.500/- Stamp Paper) 

The contractor shall give undertaking on Rs.500/- stamp paper i.e. the required machineries either 

owned / on lease or hire basis for said work will be arranged at site before start of the work and 

the same will be his sole responsibility. 

Name & Signature of Bidder
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SECTION 15

LIST OF SIGNAL JUNCTIONS
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List of ATC Road Traffic Signal junctions in Western Suburb

Sr. 
No.

Name of Signal junction

1 Samant Chowk on S. V. Road (Turner Road), Bandra (W) 

2 Kelkar Chowk on S. V. Road, Bandra (W) 

3 Mohd. Rafi Chowk on S. V. Road (S. V. Road X Hill Road), Bandra (W) 

4 Mahim Causeway Jn. on S.V.Road, Bandra (W). 

5 Globus Junction on Hill Road, Bandra (W). 

6 Moti Mahal Junction on Turner Road, Bandra (W) 

7 V J Rao Chowk / National College on Linking Road, Bandra (W) 

8 G Jain Chowk / Hinduja Road on Linking Road (P D Hinduja), Khar (W) 

9 Kulkarni Chowk on Linking Road (Khar Station), Khar (W) 

10 Narayan Chowk on Linking Road (R K Mission),Khar (W) 

11 Linking Road & Harnam Singh Chowk,Santacruz (W). 

12 Linking Road & Saraswati Road, Santacruz (W) 

13 Mukharjee Chowk on S. V. Road (North Avenue Road),Khar (W) 

14 Dhurandhar Road and S. V. Road Junction,Khar (W) 

15 S.V. Road and Ram Rao Nayak Marg Junction,Khar (W). 

16 J J Chowk on S. V. Road (P D Hinduja Maurya Hotel),Khar (W) 

17 Arya Samaj Chowk on Linking Road (Santacruz Garden), Santacruz (W). 

18 Link Road & Gajdar Bandh, Santacruz (W). 

19 Maharana Pratap Chowk (S. V. Road X Juhu Tara Road), Santacruz (W) 

20 Bhagirathi Chowk on S. V. Road (S. V. Road X Tilak Road), Santacruz (W)

21 Khira Nagar Junction on S.V.Road, Santacruz (W). 

22 Irla Junction on S. V. Road, Vile-Parle (W). 

23 D N Path and SV Road (Dadabhai Road & S. V. Road), Vile-Parle (W). 

24 B Bhutta Chowk on S. V. Road (S. V. Road & V M Road Junction), Vile-Parle (W) 

25 S. V. Road and Azad Lane (Mahila Mandal Chowk), Andheri (W) 

26 Milan Subway Junction on S. V. Road, (K/West Ward), Santacruz (W) 

27 Nanawati Hospital Junction on S. V. Road, Vile Parle (W). 

28 Gulmohar Road & Azad Road (Yusuf Hafiz Chowk), Juhu,Andheri (W). 

29 Jagruti Chowk (Cooper Hospital), Juhu, Andheri (W) 

30 V M Road & Gulmohar Road (Mithibai College),Juhu,Vile Parle (W) 

31 Juhu Road X V Mehta Road ( Hotel Tulip Star), Juhu,Vile Parle (W) 

32 Juhu Road and Gurunanak Road Junction, Juhu, Vile Parle (W) 

  
106



33 Gurunanak Road and Indravadan Oza Marg ( Sangitkar Laxmikant Chowk), Juhu, Vile Parle (W) 

34 Sangit Mahabharati Chowk, Juhu, Vile-Parle (E) 

35
S N Maharaj Chowk (Gurunank Road X Vedanta Swami Road), JVPD Chowk, Andheri (W) with 
Extention at P. K. Sawant Marg, Andheri (W). 

36 Versova Police Station (Cosmopolitan Society Marg) on Link Road, Andheri (W). 

37 Crystal Point Junction on Link Road, Andheri (W). 

38 Fun Republic Junction on Link Road, Andheri (W) 

39 Link Road & Adarsh Nagar Junction, Andheri (W). 

40 Infinity Mall (Hyundai Junction) Junction on Link Road, Andheri (W). 

41 Link Road & Behram Baug Junction Andheri (W) 

42 Link Road & Anand Nagar, Jogeshwari (W) 

43 Ayayppa Mandir Marg (Bangur Nagar Police Chowky Bit No.2) on Link Road, Goregaon (W) 

44 Link Road & Bhagatsingh Nagar No.1 Junction on Link Road, Goregaon (W). 

45 Link Road & Bhagatsingh Nagar No.2 Junction on Link Road, Goregaon (W). 

46 Link Road & M G Road Junction Bangur Nagar Goregaon (W) 

47 Link Road & Chincholi Bunder Junction, Malad (W) 

48 Inorbit Mall Junction on Link Road, Goregaon (W). 

49 Goregaon Sports Club (Toyota Showroom) on Link Road, Malad (W) 

50 Rajanpada on Link Road, Malad (W) 

51 Link Road & Mith Chowky Junction, Malad (W) 

52 Link Road & Kanch Pada Jn. Malad (W) 

53 Jharna Gap Junction on Link Road,Malad (W) 

54 New Link Road & Lalji Pada Junction, Kandivali (W) 

55 New Link Road & M.G. Road Junction, Kandivali (W) 

56 New Link Road & Renuka Nagar Junction, Kandivali (W) 

57 New Link Road & Mahavir Nagar Junction, Kandivali (W) 

58 Lalji Pada Pedestrian Junction on New Link Road, Kandivali (W) 

59 S.V.Road and Santacruz Station Road Junction, near Poddar School, Santacruz (W) 

60 D. N. Nagar Police Station Junction, on Link Road, Andheri (W) 

61 SAB TV Junction on Link Road, Andheri (W)  

62 Bandra Masjid Junction on S.V.Road, Bandra (W)
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