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BRIHANMUMBAI MUNICIPAL CORPORATION
Department: Deputy Chief Engineer (Traffic)

 No.  Dy. Ch. Eng./ATC- 2461 /Traffic Dated 28.12.2022 

e-TENDER NOTICE

CONTRACT No.:   ATC-EE-SITC-WS  -  22-23      

E- Tender no: 7200042822  

Subject: Supply, Installation, Testing and Commissioning of conventional Road
Traffic  Signal  systems  in  Western  Suburb  of  Brihanmumbai  and
Subsequent Preventive and Corrective Maintenance upto 12 months
period of Defect Liability.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on percentage Basis for subject
work from contractors of reputed, multidisciplinary engineering organizations i.e. eminent firm,
Proprietary/  Partnership  Firms/  Private  Limited  Companies/  Public  Limited  Companies/
Companies registered under the Indian Companies’ Act 2013, the contractors registered with the
Brihanmumbai Municipal Corporation, (BMC) in Class AA as per old registration or Class A as per
new registration in Electrical/  Mechanical/  Electronics (excluding those who are blacklisted or
against whom FIR has been filed) and from the contractors/ firms equivalent and superior classes
registered in Central or State Government/ Semi Govt. Organization/ Central or State Public Sector
Undertakings, will be allowed subject to condition that, the contractors who are not registered with
BMC will have to apply for registering their firm within three months time period from the award
of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/
recovered and an amount equal to Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The Bid can be downloaded from BMC’s portal (https://portal.mcgm.gov.in) and on payment of
Rs.10,400/- + 18% GST (9 % SGST and 9 % CGST). The bidders not registered with B.M.C. are
mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain login
credentials to participate in the online bidding process. 

i) To download the application form, for those applicants not having vendor registration, need to
apply first for vendor registration at the office of Central Purchase Department (CPD), Office
at Byculla, Bakariadda, Mumbai.

ii) Followed by SRM login ID and password to be obtained from Central Purchase Department
(CPD), Office at Byculla, Bakariadda, Mumbai.

iii) For  e-Tendering  registration,  enrollment  for  digital  signature certificates  and user  manual,
please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature
from  any  one  of  the  Certifying  Authorities  (CA's)  licensed  by  controller  of  certifying
authorities  namely,  Safes  crypt,  IDRBT,  National  Informatics  Center,  TCS,  CUSTOMS,
MTNL, GNFC and e- Mudhra CA.
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Sr.
No.

Name of the work Contract 
Period

Estimated Cost 
(Rs.)

Supply, Installation, Testing and Commissioning
of conventional Road Traffic Signal systems in
Western  Suburb  of  Brihanmumbai  and
Subsequent  Preventive  and  Corrective
Maintenance up to 12 months period of Defect
Liability.

08 months
(Excluding
Monsoon)

Rs.2,94,34,441.00

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its
Bid, an Earnest Money Deposit  of  Rs.2,94,400.00 (Rupees Two Lakh Ninety Four Thousand
Four  Hundred  only)  (the  "EMD"),  refundable  in  accordance  to  the  relevant  clause  of  bid
document,  from  the  Bid  Due  Date,  except  in  the  case  of  the  selected  Bidder  whose  Bid
Security/EMD  shall  be  retained.  The  Bidders  will  have  to  provide  Earnest  Money  Deposit
through the payment gateways while submitting the bids. The Bid shall be summarily rejected if it
is not accompanied by the Earnest Money Deposit.  The e-tender is  available  on BMC portal
(https://portal.mcgm.gov.in) as mentioned in the Header Data of the tender. 
As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in
vendors’  document  online  in  Packet  A,  B.  Packet  A,  B  &  C  shall  be  opened  on  dates  as
mentioned in header data. All the responsive and eligible bidders if they so wish can be present at
the time of opening of bids, in the office of the Executive Engineer (ATC). The Packet C shall be
opened if bids submission in Packet A & B satisfies/includes all the requirements and same are
found acceptable  to  the  Authority.  The Brihanmumbai  Municipal  Commissioner  reserves  the
right to reject all or any of the e- tender(s) without assigning any reasons at any stage. The dates
and time for submission and opening the bids are as shown in the Header Data. If there are any
changes in the dates the same will be displayed on the BMC Portal. (https://portal.mcgm.gov.in) 
The Applicants interested for the above referred works may contact the Ex. Engr. (Area Traffic
Control) at the following address on any working day during office hours. 

 Executive Engineer (Area Traffic Control), 
Ground Floor, Engineering Hub Building, 
Dr. E. Moses Road, Worli, Mumbai- 400 018,

The bidders may wish to visit the site under reference located in Western Suburb and can collect
the information of the present status from the office of the Executive Engineer (ATC). 
The  BMC reserves the rights to accept any of the bid  or reject any or all the bids received for
above works, without assigning any reasons thereof. The information regarding above subject
matter  is  available  on  Website  of  Brihanmumbai  Municipal  Corporation
(https://portal.mcgm.gov.in/tenders).

 Sd/-27.12.2022
                                                                                                               Dy. Ch. Engineer (Traffic)
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HEADER DATA  

Tender Document Number 7200042822

Name of Organization Brihanmumbai Municipal Corporation 

   Department
Deputy Chief Engineer (Traffic) / 

Executive Engineer (ATC)

Subject 

Supply,  Installation, Testing and Commissioning
of  conventional  Road  Traffic  Signal  systems  in
Western  Suburb  of  Brihanmumbai  and
Subsequent  Preventive  and  Corrective
Maintenance up to 12 months  period of  Defect
Liability.

Cost of Tender Rs.10,400/- + 18% GST 

Cost of E-Tender(Estimated 
Cost) 

Rs. 2,94,34,441.00

Bid Security Deposit/ EMD Rs. 2,94,400.00

Date of issue and sale of tender 30.12.2022 From 11:00 Hrs.

Last date & time for sale of 
tender 

16.01.2023 up to 12:00 Hrs.

Submission of Packet A, B & 
Packet C(Online) & Receipt of 
Bid Security Deposit

16.01.2023 up to 16:00 Hrs.

Opening of Packet A 17.01.2023 From 15:00 Hrs.

Opening of Packet B 17.01.2023 From 15:05 Hrs.

Opening of Packet C 24.01.2023 From 15:00 Hrs. 

Address for communication 

Ex.  Engr.  (Area  Traffic  Control),  Ground  Floor,
Engineering Hub, Dr. E. Moses Road, Worli, 

Mumbai- 400 018.

Venue for opening of bid 
Online in the office of Ex. Engr. (Area Traffic 
Control). 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the application
received for above subject without assigning any reason thereof.

           Sd/-27.12.2022
Dy. Ch. Engineer (Traffic)
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Name of the
Department

Details of work 

Deputy Chief

Engineer (Traffic)

Supply,  Installation,  Testing  and  Commissioning  of
conventional  Road  Traffic  Signal  systems  in  Western
Suburb of  Brihanmumbai  and Subsequent  Preventive
and Corrective Maintenance up to 12 months period of
Defect Liability.

Eligibility Criteria:
To be eligible for pre-qualification and short listing, the bidder shall fulfil the following eligibility
criteria

2.1 Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature with BMC/ Semi Govt./ Govt. & Public Sector Organizations during  last seven (7)

years  ending last day of month previous to the one in which bids are invited as a prime

Contractor.

1. Three similar completed works each of value not less than the value equal to 20% of 

estimated cost put to tender. 

Or

2. Two similar completed works each of value not less than the value equal to 25% of es-

timated cost put to tender. 

Or

3. One similar completed work of value equal and or not less than the 40% of estimated 

cost put to tender 

The value of executed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10% per annum; calculated from the date of completion to

last date of receipt of applications for tenders.

2.2 Financial Capacity 
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal 

to 30% of the estimated cost of work in last three (3) financial years immediately preceding

the Financial Year in which bids are invited. i.e. 2019-2020, 2020-2021, 2021-2022.
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2.3  Similar Nature of work experience:
Supply, Installation, Testing & Commissioning of Road Traffic Signal system in Brihanmum-

bai or in any urban city in India.

Or
Maintenance of Road Traffic Signal Systems in Brihanmumbai or in any urban City in India.
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DISCLAIMER

The information contained in this e-tender document or provided to Bidder(s), whether verbally or

in documentary or any other form, by or on behalf of the Brihanmumbai Municipal Corporation

(BMC), hereafter also referred as “The Authority”, or any of its employees or advisors, is provided

to Bidder(s) on the terms and conditions set out in this e-tender and such other terms and condi-

tions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments arrived at by

the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions, as-

sessments and statements do not purport to contain all the information that each Bidder may re-

quire. This e-tender may not be appropriate for all persons, and it is not possible for the Brihan-

mumbai Municipal Corporation (BMC), its employees or advisors to consider the investment ob-

jectives, financial situation and particular needs of each party who reads or uses this e-tender. The

assumptions, assessments, statements and information contained in this e-tender may not be com-

plete, accurate, adequate or correct. Each Bidder should therefore, conduct its own investigations

and analysis and should check the accuracy, adequacy, correctness, reliability and completeness of

the assumptions, assessments, statements and information contained in this e-tender and obtain in-

dependent advice from appropriate sources. 

Information provided in this e-tender to the Bidder(s) is on a wide range of matters, some of which

may depend upon interpretation of law. The information given is not intended to be an exhaustive

account of statutory requirements and should not be regarded as a complete or authoritative state-

ment of law. The Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the

accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no represen-

tation or warranty and shall have no liability to any person, including any Bidder, under any law,

statute, rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for

any loss, damages, cost or expense which may arise from or be incurred or suffered on account of

anything contained in this e-tender or otherwise, including the accuracy, adequacy, correctness,

completeness or reliability of the e-tender and any assessment, assumption, statement or informa-

tion contained therein or deemed to form part of this e-tender or arising in any way with pre-quali-

fication of Bidders for participation in the Bidding Process. The Brihanmumbai Municipal Corpo-

ration (BMC) also accepts no liability of any nature whether resulting from negligence or other-

wise howsoever caused arising from reliance of any Bidder upon the statements contained in this

e-tender.
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without be-

ing under any obligation to do so, update, amend or supplement the information, assessment or as-

sumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is

bound to select and short-list pre-qualified Bidders for Bid Stage or to appoint the selected Bidder

or Concessionaire, as the case may be, for the Project and the Brihanmumbai Municipal Corpora-

tion (BMC) reserves the right to reject all or any of the Bids without assigning any reasons whatso-

ever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of

its Bid including but not limited to preparation, copying, postage, delivery fees, expenses associ-

ated with any demonstrations or presentations which may be required by The Brihanmumbai Mu-

nicipal Corporation (BMC) or any other costs incurred in connection with or relating to its Bid. All

such costs and expenses will remain with the Bidder and the Brihanmumbai Municipal Corpora-

tion (BMC) shall not be liable in any manner whatsoever for the same or for any other costs or

other expenses incurred by an Bidder in preparation or submission of the Bid, regardless of the

conduct or outcome of the Bidding Process.
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INTRODUCTION

Background:

The Brihanmumbai Municipal Corporation covers an area of 483.14 sq. kms. with a population

of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s interna-

tional trade and government’s revenue, from being one of the foremost centers of education, sci-

ence and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a

better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC), here-

after called the “corporation”, the primary agency responsible for urban governance in Brihan-

mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In ob-

servance of historic traditions of strong civic activism, with the change in time and living condi-

tions to match with the urbanization, BMC has mainly focused in providing almost all kinds of

engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads,

bridges, solid waste management, and environmental services. Beside this, the BMC is also pro-

viding dedicated services in various segments such as Health, Primary Education as well as the

construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to health

depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and other

such departments where quite a good number of staff members are working. 

BMC is primarily an organization, which in the interest of citizens and with the speed of ur-

banization deals with the variety of the infrastructure services and delivered to the public by

different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm Water

Drain, Roads, Traffic, bridges and Building Construction etc.

 

4.1 Introduction to the Mumbai Area Traffic Control System
In Mumbai, there are 653 signal junctions in all out of which 258 signal junctions are converted

into Fully Adaptive Area Traffic Control Systems including VIP corridors and remaining are

conventional type of Road Traffic Signal Systems.
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of  e-Tendering  is  solely  depending upon policies  in  existence,  guidelines  and

methodology adopted since decades. The SRM is only change in process of accepting and evaluation

of tenders in addition to manual. The SAP module to be used in this E-tendering is known as Sup-

plier Relationship Module (SRM). SRM is designed and introduced by ABM Knowledge ware Ltd.

who will assist BMC in throughout the tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as applicable.
 

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it

reflects in online tendering process. 

Start Date read as “Sale Date” 
End Date read as “Submission Date” 
Supplier read as “Contractor/bidder” 
Vendor read as “Contractor/bidder” 
Vendor Quotation read as “Contractors Bid/Offer” 
Purchaser read as “Department/BMC” 

I.   Before  entering  in  to  online  tendering  process,  the  contractors  should  complete  the

registration process so as to get User ID for E-tendering links. For this, the contractors can

access through Supplier registration via BMC Portal. 

There are two methods for this registration :( II and III) 
II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card

etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from

R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id.

e. Vendor creates his User ID and Password for e-tendering applications by accessing

link sent to his mail ID. 

III. Online Self Registration (Temporary registration for Bidder not registered with BMC) 
a. Vendor fills up Self Registration form via accessing BMC portal. 

b. Vendor  Transfer  cell  (same  as  mentioned  above)  accesses  Supplier  Registration

system and accepts the Vendor request. 
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c. Accepted Vendor receives User ID creation email with Link on his registered mail Id.

d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING:

For E-Tendering online submission process, please refer the manual available on BMC portal
http://portal.mcgm.gov.in  and same can be downloaded from the below link:
https://portal.mcgm.gov.in/irj/go/km/docs/documents/HomePage%20Data/Whats
%20New/220721.pdf

The tenderer shall pay the EMD/Bid Security through payment gateways before submission
of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying
the EMD at any of the CFC centers in BMC Ward Offices. 

The e-tender is available on BMC portal,  https://portal.mcgm.gov.in, as mentioned in the
Header Data of the tender. The tenders duly filled in should be uploaded and submitted on-
line on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the
tender will be opened in the office of Ex. Engineer (ATC) as per the time-table shown in the
Header Data. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tenders(s) with-
out assigning any reason at any stage. The dates and time for submission and opening the
tenders are as shown in the Header Data. If there are any changes in the dates the same will
be displayed on the BMC Portal (https://portal.mcgm.gov.in).

In  case  of  any  issue  related  to  e-tendering  online  process,  please  mail  to

etendering.it@mcgm.gov.in with screenshot of error.
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INSTRUCTIONS TO BIDDERS

6.1 Scope of Bid

The Authority wishes to receive Bids for Qualification in order to SELECT experienced and

capable  bidder  for  the  work  of  “Supply,  Installation,  Testing  and  Commissioning  of

conventional Road Traffic Signal  Systems in Western Suburb of Brihanmumbai and

Subsequent Preventive and Corrective Maintenance up to 12 months period of Defect

Liability”

6.2 Eligibility of Bidders 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for

the aforementioned work from contractors of repute, multidisciplinary engineering organiza-

tions i.e.  eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/  Public

Limited Companies/ Companies registered under the Indian companies’ Act 2013, the contrac-

tors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class AA as per old

registration or Class A as per new registration and from the contractors/ firms equivalent and

superior classes registered in Central or State Government/ Semi Govt. Organization/ Central

or State Public Sector Undertakings, will be allowed subject to condition that, the contractors

who are not registered with BMC will have to apply for registering their firm within three

months’ time period  from the  award  of  contract,  otherwise  their  Bid  Security  i.e.  E.M.D

(Earnest Money Deposit) will be forfeited/ recovered and an amount equal to Registration Fee

of respective class will be recovered as penalty. 

To be eligible for pre-qualification and short-listing, the Bidder shall fulfill the following con-

ditions of eligibility:

6.3 

Name of the Department Details of project works 

Deputy Chief
Engineer(Traffic)

Supply,  Installation  Testing  and  Commissioning  of
conventional  Road Traffic  Signal  systems in Western
Suburb of Brihanmumbai and Subsequent Preventive
and Corrective Maintenance up to 12 months period of
Defect Liability.
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6.4 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar na-

ture with BMC/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7) years

ending last day of month previous to the one in which bids are invited as a prime Contractor.

1. Three similar completed works each of value not less than the value equal to 20% of es-

timated cost put to tender. 

Or

2. Two similar completed works each of value not less than the value equal to 25% of esti-

mated cost put to tender. 

Or

3. One similar  completed work of value equal and or not less than the 40% of estimated

cost put to tender 

The value of executed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10% per annum; calculated from the date of completion to

last date of receipt of bids for tenders. 

6.5 Financial Capacity 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal

to 30% of the estimated cost of work in last three (3) financial years immediately preceding

the Financial Year in which bids are invited. i.e. 2019-2020, 2020-2021, 2021-2022.

6.6 Similar Experience:

Supply, Installation, Testing & Commissioning of Road Traffic Signal System in Brihanmum-

bai or in any urban City in India. 

Or
Maintenance of Road Traffic Signal Systems in Brihanmumbai or in any urban City in India.

6.7 BID Capacity 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 – B) 

Where, 

A = Maximum value of works executed in any one year (year means Financial year) dur-

ing the last five years (updated to the price level of the Financial year in which bids
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are received at a rate of 10% per year) taking into account the completed as well as

works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every

intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of

bids as per bidding document and on-going works to be completed during the period

of completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be attached
along with certificates duly signed by the Engineer-in Charge, not below the rank of an Exec-
utive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be dis-
qualified if they have: 
- made misleading or false representation in the forms, statements and attachments submit-

ted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing the

contract, inordinate delays in completion, litigation history, or financial failures etc.

6.8 Equipment Capabilities as required for this work

Regular and Routine works: The successful bidder will make an arrangements of the re-

quired equipment on the day of commencement or with respect to the progress of the work in

phases, as per the instructions of site in charge. The successful bidder to that effect will ensure

commitment on an undertaking on Rs.500/- stamp paper to be submitted along with the Bid in

Packet B. However, this condition in no way shall dilute the respective condition in Registra-

tion Rules of BMC. 

Facility of Truck mounted Aerial/Boom Lift crane

Megger

cable fault locators (preferably APLAB make),

earth tester, 

tongue tester, 

Aluminum ladders, 

vacuum cleaners, blower etc.
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All the above items shall be in full working conditions and must demonstrate that based on

known commitments, they will be available for timely use in the instant tender work. 

It  is  mandatory  that  the  Contractor  should  either  own  the  Facility  of  Truck  mounted

Aerial/Boom Lift crane of atleast 9 mtr. Height or should have hired the same from reputed

Facility of Truck mounted Aerial/Boom Lift crane Supplier. The declaration to that effect

(Proforma ‘X’)  shall  be  submitted  along  with  the  Bid  document.  The Contractor  should

supply the  Facility of Truck mounted Aerial/Boom Lift crane as & when instructed by the

Engineer. The Bidder(s) may also list the alternative type of equipment's that are proposed for

use on the contract. All equipment used should be calibrated. The vehicles used for the work

should be equipped with above equipment's.

6.9 Personnel Capabilities:
Bidder(s) shall supply general information on the management structure of the firm, and shall

have provisions of suitably qualified personnel to fill the key positions as required during the

contract implementation.

The Bidder(s) shall supply information on a prime candidate or an alternate for each key po-

sition and each shall meet the requirements specified as under:

Sr.
No.

Post Educational Qualification and Experience No. of
staff /ve-
hicle to
be de-
ployed

Rate of Recovery
in case of

non-compliance 

1. Project

Manager

Shall be graduate in Engineering in the field of
Electrical/  Electronics/  Electronics  and
Telecommunication with minimum 5 years ex-
perience or Diploma in the above streams with
minimum 8 years experience in the field of in-
stallation of road traffic signal system or main-
tenance of signal systems

1 Rs.2000/-per day.

2 Field

Engineer

Shall be at least Diploma in Engineering in the
field of Electrical/ Electronics/ Electronics and
Telecommunication/  Information  Technology
with minimum 1 years experience in the field
of  Operation/  Maintenance/  Installation  of
Road Traffic Signal systems.

1 Rs.1000/-per day.

3 Civil

Supervisor

The civil supervisors shall be ITI or equivalent
certificate course with one year experience Or
5 years of work experience in the same field of
signal installation/ maintenance or other road

1 Rs.1000/-per day.
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works

4 Techni-
cian/ 
Wireman

Shall be a ITI Electrical/ Electronics/ Electron-
ics  &  Telecommunication passed  with  mini-
mum  of  2  years  experience  or  PWD  license
holder with 5 years of work experience

1 Rs.500/- per day. 

5 Labourers Unskilled / Semiskilled 2 Rs.300/- per day. 

Bidder(s) shall supply general information on the management structure of the firm, and shall 

have provisions of suitably qualified personnel to fill the key positions as required during the 

contract implementation.

Signal Installation team shall comprise of:

a) Field Engineer 1No.

b)  Civil Supervisor 1No.

c) Technician/Wiremen 1No.

d) Unskilled / Semiskilled 2 Nos.

(The above staff shall be apart from the staff required for onsite works such as excavation, ma-

sonary works, installation of poles & reinstatement work). 

The maintenance team with vehicle during DLP period shall comprise of Technician/ Wire-

men -1No., Two Semi skilled workmen etc. Maintenance team should be made available for

the maintenance work as and when required/instructed by BMC engineer. The Project Manager

shall be empowered for financial, administrative, technical decisions etc. Project Manager will

be responsible for availability of all the staff throughout the contract period. If any of the team

member is not available the equivalent replacement should be provided. The Civil Engineer

will supervise all civil related activities in the region. E.g. Installation of Signal poles, Con-

struction of chambers and Controller foundations etc. The Field Engineer will supervise the

works. It shall be the responsibility of the Field Engineer to follow up with the different

agencies.

6.10 Price Escalation will not be admissible.
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6.11 Communication:

i. The vehicle preferably a utility vehicle with all necessary licenses shall be deployed for

each team under this contract. Every vehicle shall have identification marks i.e. name, ad-

dress and telephone nos. of the Company.

ii. All the staff as well as the driver of the vehicle shall be provided with the uniform and

Logo of the company and handset communication device (mobile phone).

6.12 Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days from

the  date  of  issue  of  letter  of  acceptance.  If  the  documents  are  not  submitted  within  the

stipulated  time,  a penalty  of Rs.5,000/-  per  day will  be applicable  to  the contractor.  All

contract  documents  need to be duly affixed  with stamp duty properly signed along with

evidence/ proof of payment of security/ contract deposit/ within 30 days from the date of

letter of acceptance received by him. 

6.13 If the amount of Contract Deposit is not paid within 30 Days from the date of issue of Letter

of Acceptance, the tenderer/ contractor already accepted shall be considered as cancelled and

legal steps shall be taken against the contractor for recovery of amounts.

6.14 The amount of Security Deposit retained by the BMC shall be released after expiry of period

up to which the contractor has agreed to maintain the work in good order is over. In the event

of the contractor failing or neglecting to complete the rectification work within the period up

to which the contractor has agreed to maintain the work in good order, the amount of security

deposit retained by BMC shall be adjusted towards the excess cost incurred by the Depart-

ment on rectification work.

6.15 Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered

himself liable to pay compensation amounting to the whole of this security deposit whether

paid in one sum or deducted by installments or in the case of abandonment of the work

owning to serious illness or death of the contractor or any other cause, the Engineer on

behalf  of  the  Municipal  Commissioner  shall  have  power to  adopt  any of  the  following

process, as he may deem best suited to the interest of BMC.

(a) To rescind the contract (for which rescission notice in writing to the contractor under the

head of Executive Engineer shall be conclusive evidence) and in that case, the security

deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor with

the cost of the work, expenditure incurred on tools and plant, and charges on additional
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supervisory staff including the cost of work-charged establishment employed for getting

the unexecuted part of the work completed and crediting him with the value of the work

done departmentally in all respects in the same manner and at the same rates as if it had

been carried out by the contractor under the terms of his contract.  The certificate of the

Executive Engineer as to the costs and other allied expenses so incurred and as to the

value  of  the  work  so  done  departmentally  shall  be  final  and  conclusive  against  the

contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as

shall be un-executed out of his hands, and to give it to another contractor to complete, in

which case all expenses incurred on advertisement for fixing a new contracting agency,

additional  supervisory staff including the cost of work charged establishment and the

cost of the work executed by the new contract agency will be debited to the contractor

and the value of the work done or executed through the new contractor shall be credited

to the contractor in all respects and in the same manner and at the same rates as if it had

been carried out by the contractor under the terms of his contract.  The certificate of the

Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid

for or in getting the un-executed work done by the new contractor and as to the value of

the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be

entitled to recover or be paid any sum for any work therefore actually performed by him

under this contract unless and until the Executive Engineer shall have certified in writing

the performance of such work and the amount payable to him in respect thereof and he

shall only be entitled to be paid the amount so certified.  In the event of either of the

courses referred to in Clause (b) or (c) being adopted and the cost of the work executed

departmentally  or  through  a  new contractor  and  other  allied  expenses  exceeding  the

value of such work credited to the contractors amount of excess shall be deducted from

any money due to the contractor, by BMC under the contract or otherwise, howsoever, or

from his security deposit or the sale proceeds thereof provided, however, the contractor

shall  have  no  claim  against  BMC  even  if  the  certified  value  of  the  work  done

departmentally or through a new contractor exceeds the certified cost of such work and

allied  expenses,  provided  always  that  whichever  of  the  three  courses  mentioned  in

clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no

claim to compensation for any loss sustained by him by reason of his having purchase or

procured  any  materials  or  entered  in  to  any  engagements  or  made  any  advance  on

account of or with a view to the execution of the work or the performance of the contract.

6.16 Contract may be rescinded and security deposit forfeited for bribing a public officer or

if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent

or  commence  any  proceeding to  get  himself  adjudicated  and insolvent  or  make any
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composition  with  his  creditors,  or  attempt  so  to  do  or  if  bribe,  gratuity,  gift,  loan,

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly

be given promised or offered by the contractor or any of his servants or agents through

any public officer, or person in the employee of BMC/ Govt. in any way relating to his

office or employment, or if any such officer or person shall become in any way directly

or indirectly interested in the contract the Engineer In-charge may thereupon, by notice in

writing rescind the contract and the Security Deposit of the Contractor shall thereupon

stand forfeited and be absolutely at the disposal of BMC and the same consequences

shall ensure as if the contract had been rescinded under applicable clause; and in addition

the contractor shall not be entitled to recover or be paid for any work therefore actually

performed under the contract.

6.17 Submission of Tenders 

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’

a) Valid Registration Certificate. 

b) Valid  Bank  Solvency  Certificate  of  minimum  solvency  amount  as  governed  by

Registration  Rules  in  force  for  respective  Class  of  Contractor  for  M & E Works,

issued not more than Six months prior to the date of submission of tender and valid

upto one year.

c) A document in support of Registration under Goods & Service Tax (GST) Act 2017.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,

Karta  of  Hindu undivided Family,  firms, private  limited companies,  registered co-

operative societies, partners of partnership firms and at least two Directors, if number

of Directors are more than two in case of Private Limited Companies, as the case may

be. However, in case of Public Limited companies, Semi Government Undertakings,

Government Undertakings, no 'PAN' documents will be insisted.

e) Certified Copy of Latest Partnership Deed in case of Partnership firm duly registered

with Chief Accountant (Treasury) of BMC.

f) The bidders shall categorically provide their Email-ID.

g) Screen Shot of applicable EMD paid receipt of subject work.

NOTE: 

 If  the tenderer(s)  withdraw tender offer  during the tender  validity period,  his entire  EMD shall  be

forfeited.
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 If it is found that the tenderer has not submitted required documents in Packet “A” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required

to be made within a time period of three working days. 

PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) Annexure 'A'

b) The undertaking of Rs. 500/- stamp paper as per the proforma annexed in Annexure B: -

Pre-Contract Integrity Pact & Annexure C: - Declaration Cum Indemnity Bond

c) The list of similar type of works as stated in eligibility criteria in prescribed proforma - I,

in  the  role  of  prime  contractor.  Information  furnished  in  the  prescribed  proforma

(Proforma – I) shall be supported by the certificate duly self-attested. 

d) Annual financial turnover for preceding three financial years as certified by Chartered

Accountant preceding the Financial Year in which bids are invited. Copies of Documents

of audited balance sheet and profit  and loss account for the preceding five financial

years in which bids are invited. (Proforma – II).

e) Details of similar works as stated in eligibility criteria during last Seven years (Proforma

- III).

f) Documents stating that, it  has access to or has available liquid assets, unencumbered

assets, lines of credit and other financial means (independent of any contractual advance

payment) sufficient to meet the cash flow requirements for the subject contract in the

event of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost

of the work tendered for, net of the tenderer's commitment of other contracts (Certificate

from Bankers/ C.A./ Financial Institution shall be accepted as a evidence).

g) Details of Personnel (Proforma - IV)

h) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work

orders & attested copies of percentage of works completed or part thereof. 

i) Affidavit for BEST Price (Proforma - VII)

j) Copy of Structure & Organisation (Proforma - VIII)

k) Copy of Litigation History (Proforma - IX)

l) Declaration for Supply of Truck mounted Aerial/Boom Lift crane (Proforma – X)

m) Equipment Manufacturers Declaration. (Proforma -XI) 

n) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948,

if the tenderer has more than 10 employees/ persons on his establishment (in case of
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production by use of energy) and 20 employees/persons on his establishment (in case of

production  without  use  of  energy)  to  BMC as  and when demanded.  In case  of  less

employees/persons  mentioned  above  then  the  successful  bidder  has  to  submit  an

undertaking to that effect on Rs. 200/- stamp paper as per circular u/no. CA/FRD/I/65 of

30.03.2013. 

o) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act

1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as

and  when  demanded.  In  case  if  the  successful  bidder  has  less  employees/  persons

mentioned above then the successful bidder has to submit an undertaking to that effect

on Rs. 200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

p) Signed copy of the Addendum if any.

q) Undertaking on Rs. 500/- Stamp Paper towards arrangement of the required equipments

for Signal Maintenance work.

r) Form of Tender (As prescribed in Tender Document) duly filled in.

s) Statement showing assessed available Bid Capacity. 

t) Irrevocable Undertaking on Rs. 500/- Stamp paper as per Annexure -E

Note: 

If it is found that the tenderer has not submitted required documents in Packet “B” then, the shortfalls will be

communicated to the tenderer through e-mail only and compliance required to be made within a time period of

three  working days otherwise  they  will  be  treated  as  non-responsive  and 10% of  EMD amount  will  be

forfeited. 

PACKET – C

Online tender filled in either percentage plus or minus (above or below), or at par. (There is

no separate  provision  to  quote  in  physical  form,  this  is  a  part  in  Header  Data  of  online

Tendering). For Packet 'C' tenderer(s) will fill data in 'Item Data Tab' in Service Line Item via

Details and quotes his percentage variation figures. (If entered '0' it will be treated as 'at par'.

By default the value is zero only).

a) Note: In case of rebate/ premium of 15% and above as quoted by the tenderer, the rate analysis of major

items shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders by Ex. Eng.

(ATC). The format for rate analysis is annexed at Annexure D

 6.18    Bid Security or Earnest Money Deposit (EMD):

i. The Bidder shall furnish, as part of the Bid, EMD, in the amount specified in the Header

Data Sheet. 

ii. The bidders shall pay the EMD online. 
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iii. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in

sub-clause mentioned above, shall be rejected by the Employer as non-responsive.

iv. The EMD of the successful Bidder will be discharged when the Bidder has signed the

Agreement and furnished the required Security Deposits. In case of successful bidder not

registered with BMC, tender clause 6.2 will be applicable.

 Refund of EMD/ ASD

1. The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc.) shall be

refunded immediately after opening of financial bid 

2. The Bid Security/ EMD of the successful bidder will be discharged when the bidder has

signed the agreement and furnished the required Security Deposits. 

3. In case, the successful bidder becomes non-responsive or successful bidder withdraws the

bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder

is agreeable to extend the bid validity period and ready to deposit the requisite amount of

bid security/ EMD and ASD to the department within the stipulated time period i.e. 15

days, the department will process further as per normal procedure.

EMD may be forfeited: 

a) If the Bidder withdraws the Bid after bid opening (opening of technical qualification part

of the bid during the period of Bid validity); 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. Sign the Agreement; and/ or 

ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to

Registration and Monitoring Cell. Such non-submission of documents will be considered

as ‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be

viewed  seriously  and disciplinary  action  against  the  defaulters  such as  banning/  de-

registration,  etc.  shall  be  taken  by  the  registration  cell  with  due  approval  of  the

concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable

defects the 10% of EMD shall be forfeited and bid will be liable for rejection.

Note: 

I) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 
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ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, owners,

etc.

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document 

II) Non-curable Defect shall mean 

a. Inadequate submission of EMD/ ASD amount.

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as

stipulated in the tender.

c. No proper submission of experience certificates and other documents etc.

d. Wrong Calculation of Bid Capacity.

6.19 BID VALIDITY:

Bids  shall  remain  valid  for  a  period  not  less  than  one  eighty  (180)  days  after  the

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period.

The request and the bidders’ responses shall be made in writing or by cable. A bidder may

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will

not be required or permitted to modify his bid, but will be required to extend the validity of

his bid security for a period of the extension. 

6.20 SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

         A. The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – The successful tender, here after referred to as the contractor

shall pay an amount equal to  two (2)  percent of the contract sum shall be paid

within thirty days from the date of issue of letter of acceptance. 

II) Retention Money – As the said work falls in the Mechanical & Electrical Cate-

gory hence the retention money will not be applicable. 
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B. Additional Security Deposit 

The additional security deposit (ASD) will be applicable when a rebate of more than

12 %  with no maximum limit. The ASD is calculated as follows: 

Additional security deposit = (X/100) x office estimated cost, 

Where X=percentage rebate quoted above 12% 

The successful bidder shall submit the applicable A.S.D in the form of Demand Draft to

BMC within 15 working days after issue of Letter of Acceptance and same shall be de-

posited to any CFC center of BMC. If the successful bidder fails to submit the applica-

ble A.S.D. within 15 working days, the E.M.D. Paid by the bidder will be forfeited and

the company will be debarred for two years. Similarly if the director/ partner of said

company is also working in other company as a director/ partner the said company will

also be debarred for two years

C. Performance Guarantee 
The successful tenderer, here after referred to as the contractor shall pay in the form of
“Performance Guarantee” at different rates for different slabs as stated below

Offer PG applicable % 

For premium, at par and rebate 0 to 
12% 

PG= 0.92% x contract sum applicable for rebate 
of 12% 

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for rebate 
of 12%} + (X) x contract sum 

where 

X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/ premium as quoted by  
the contractor with contingencies only and excluding price variation.

The Performance Guarantee shall be paid in one of the following forms. 
I) Cash (In case guarantee amount is less than Rs.10,000/- 
II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/) 
III) Government securities 
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 
V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or in 

the prescribed form given in Appendix. 
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Performance Guarantee is applicable over and above the clause of Security Deposit. Per-

formance Guarantee will have to be paid & shall be valid till the defect liability period or

finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid

within 15 days after receipt of Letter of Acceptance. 

The Performance BG shall not be accepted in broken period else penalty amounting to

Rs. 1000/- per day will be recovered for broken period.

D. Refund of Security Deposit:

I. Refund of Contract Deposit:

The Contract Deposit shall be released after completion of the DLP period and hand-

ing over of junctions subject to no recoveries are pending against the said work, pro-

vided that the Engineer of the contract is satisfied that there is no demand outstanding

against the Contractor

II. Refund of Retention Money

Not Applicable

III. Refund of Additional Security Deposit

The additional security deposit shall be released within 30 days of issue of ‘Certificate

of Completion’ with respect to the whole of the Works. In the event the Engineer is-

sues a Taking-over Certificate for a section or part of the Permanent Works, only such

proposition thereof as the Engineer determines (having regard to the relative value of

such section or part of the Works) shall be considered by the Engineer for payment to

the Contractor

IV. Refund of Performance Guarantee 

The Deposit on account of performance guarantee shall be released after completion

of the DLP period subject to finalization of final bill whichever is later and no recov-

eries are pending against the said work, provided that the Engineer is satisfied that

there is no demand outstanding against the Contractor. 

a) It shall be clearly mentioned that the BG shall be applicable for individual work/

contract and clubbing of various contracts of the said contractor will not be al-

lowed. In case of obtaining Bank Guarantee, it is necessary to mention that the

same shall be valid further for minimum 6 months beyond the Defect liability

perod. 
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b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID”

for the stipulated time period as mentioned in the tender & in case of its expiry it

will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks

or branches of foreign banks operating under Reserve Bank of India regulations

located in Mumbai upto Virar & Kalyan. List of approved Banks is appended at

Section 12  of the tender document. The Bank Guarantee issued by branches of

approved Banks beyond Kalyan and Virar can be accepted only if the said Bank

Guarantee is countersigned by the Manager of a Regional Branch of the same

bank within the Mumbai City Limit; categorically endorsing thereon that the said

Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank it-

self within Mumbai Limits and is liable to be enforced against the said Branch of

the Bank or the bank itself in case of default by the Contractors furnishing the

Bank Guarantee.  The Bank Guarantee shall  be renewed as and when required

and/or directed from time to time until the Contractor has executed and com-

pleted the works and remedied any defects therein

E Legal + Stationary Charges: (As per applicable circular) 

The payments towards legal charges, stamp duty as applicable (on contract agreement &

bank guarantees), supply of bill forms & Tax certificates as per the prevailing rates shall

be  borne  by  successful  Bidder.  Successful  tender  shall  pay  the  Legal  Charges  and

Stationery charges with applicable GST.

Contract Value Legal & Stationary Charges
(Excluding GST)

Rs. 10,001/-  to Rs. 50,000/- Nil

Rs. 50,001 to Rs. 1,00,000/- Rs. 6,290/-

Rs. 1,00,001/- to Rs. 3,00,000/- Rs.10,380/-

Rs. 3,00,001/- to Rs. 5,00,000/- Rs. 12,470/-

Rs. 5,00,001/- to Rs. 10,00,000/- Rs. 14,510/-

Rs. 10,00,001/- to Rs. 20,00,000/- Rs. 16,570/-

Rs. 20,00,001/- to Rs. 40,00,000/- Rs. 18,660/-

Rs. 40,00,001/- to Rs. 1,00,00,000/- Rs. 20,720/-

Rs. 1,00,00,001/- to Rs. 10,00,00,000/- Rs. 24,450/-

Rs. 10,00,00,001/- to Rs. 20,00,00,000/- Rs. 28,220/-
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Rs. 20,00,00,001/- to Rs. 30,00,00,000/- Rs. 31,980/-

Rs. 30,00,00,001/- to Rs. 40,00,00,000/- Rs. 35,740/-

Rs. 40,00,00,001/- to Rs. 50,00,00,000/- Rs. 39,470/-

Rs. 50,00,00,001/- to Rs. 1,00,00,00,000/- Rs. 47,000/-

Rs. 1,00,00,00,001/-to Rs. 2,00,00,00,000/- Rs. 58,270/-

Rs. 2,00,00,00,001/- to Rs. 3,00,00,00,000/- Rs. 65,770/-

Rs. 3,00,00,00,001/- to Rs. 4,00,00,00,000/- Rs. 75,120/-

Rs. 4,00,00,00,001/- to Rs. 5,00,00,00,000/- Rs. 84,510/-

Rs. 5,00,00,00,001/- and above without limit Rs. 93,920/-

The above Legal and Stationery charges are applicable upto 31.03.2023. However, the

contractor has to pay the Legal and Stationery charges at prevailing rates.

F Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful bidder to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958,

stamp duty is payable for “works contract” that is to say, a contract for works and

labour or services involving transfer of property in goods (whether as goods or in

some other form) in its execution and includes a sub-contract, as under (amended

2015):

(a) Where the amount or value set

forth in such contract  does not

exceed Rupees Ten Lakh

Five Hundred Rupees Stamp Duty

(b) Where it exceeds Rupees Ten

Lakh

Five  Hundred  Rupees  plus  0.1% of

the amount above Rupees Ten Lakh

subject  to  the  maximum of  Rupees

Twenty Five Lakh Stamp Duty

For Bank Guarantee: Stamp duty @ 0.5% for the amount secured subject to maxi-

mum amount of Rs. Ten Lakhs. After expiry of Bank Guarantee (BG) if BG ex-

tended, the extended BG will be treated as new BG and stamp duty amount of 0.5%

will be applicable for every extension.

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days

from the date of issue of Letter of Acceptance and the same should be adjudicated

for payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount

for  the  documents  executed  in  Mumbai  City  &  Mumbai  Suburban  District  be

recovered from the concerned work contractors and to deposit the deficit or unpaid
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Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of

“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by

the successful tenderer.

6.21 IMPORTANT DIRECTIONS: 

a) All  the  information  uploaded  shall  be  supported  by  the  corroborative  documents  in

absence  of  which  the  information  uploaded  will  be  considered  as  baseless  and  not

accepted  for  eligibility  criteria.  All  the  documents  shall  be  uploaded  with  proper

pagination.  The  page  No.  shall  be  properly  mentioned  in  the  relevant  places.  The

information shall be uploaded in the sequence as asked for with proper indexing etc. The

Bidder shall be fully responsible for the correctness of the information uploaded by him. 

b) Bidders shall refer https://portal.mcgm.gov.in/tenders for “The Manual of Bid-Submissio

n for Percentage Rate/Item Rate Tender Document.” The detail guidelines for creation

and submission of bid are available in the referred document. Any queries or request for

additional  information  concerning  this  TENDER  shall  be  submitted  by  e-mail  to

mcgm  atc@gmail.com  .   The subject shall clearly bear the following identification/ title:

"Queries/ Request for Additional Information: TENDER for the work of “  Supply,

Installation,  Testing  and  Commissioning  of  conventional  Road  Traffic  Signal

systems  in  Western  Suburb  of  Brihanmumbai  and  Subsequent  Preventive  and

Corrective Maintenance up to 12 months period of Defect Liability.” Any changes in

mail ID will be intimated on the portal. 

c) In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done

by giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document  number  for  re-quoting  and  such  development  needs  to  done  by  IT

department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall

be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by concerned Chief Engineer. The

bidder shall need to submit the additional ASD if applicable within 7 days after receipt of

notification issued by concerned Chief Engineer. 

6.22 Taxes and Duties on Material:

G.S.T.  And  other  State  levies/  cess  which  are  not  subsumed  under  G.S.T.  will  be

applicable.  The tenderer shall quote inclusive of all taxes. It is clearly understood that

BMC will  not  bear  any additional  liability  towards  payment  of  any taxes  and duties.

Wherever  the  services  to  be  provided  by  the  bidders,  fall  under  Reverse  Charge

Mechanism, the price quoted shall be exclusive of G.S.T., but inclusive of taxes/ duties/

cess other than G.S.T., if any.
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Rates  accepted  by  BMC shall  hold  good  till  completion  of  work  and  no  additional
individual claim shall be admissible on account of fluctuations in market rates; increase
in taxes/ any other levies/  tolls etc.  except that payment/  recovery for overall  market
situation shall be made as per price variation and if there is any subsequent change (after
submission of bid) in rate of GST applicable on the work/ services to be executed as per
tender, i.e. any increase will be reimbursed by BMC whereas any reduction in the rate of
GST shall be passed on to BMC as per the provisions of the GST Act.  

6.23 Payments Terms:

The payment of executed work shall be made to the contractor as per BMC routine proce-

dure. This is an entire job work of Supply, installation, testing and commissioning of Con-

ventional Road Traffic Signal System comprising of various components as per technical

specifications. After successful completion of SITC and operational acceptance of any 01 of

the Signal Junction to the satisfaction of BMC Engineer 90% of payment of that particular

junction will be released. Balance 10% amount will be released after successful completion

of Defect Liability period. Operational acceptance means the acceptance to the proper func-

tioning of Traffic Signal System at a particular junction. Hence, the part payment can be re-

leased but it will be for the completed junction only. No advance payment will be released 

6.24 Submission of bills

The Contractor shall submit the bill for the work carried out within 15 days from the date of

successful completion of SITC of the signal junction. If the Contractor fails to submit their

bills for the completed works/ running bill within 15 days, penalty or action as shown below

will be taken for each delayed bill.

After 15 days from the date of completion /  running bill

upto certain date, upto next 15 days i.e. upto 30 days

Equal to 5% of Bill Amount

Next 15 days upto 45 days from the date of completion/ 

running bill upto specified date.

Equal to 10% of Bill Amount

If not submitted within 45 days from the date of 

completion/ R. A. Bill

Bill will not be admitted for

payment

6.25 The Amount of Solvency Certificate Prescribed is as Under:

Total Estimated Cost (Rs. In Lakh) Solvency Certificate Value

Without limit       Rs. 8 Lakhs

The Bank Solvency Certificate should be issued not more than Six months prior to the date of

submission of Tender and valid upto one year.
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6.26 Penalty Clause:

a) There shall be regular review regarding the performance of the contractor by BMC/

Traffic Police. In case at any stage, it has been observed/ found that the performance of

the contractor is unsatisfactory or discrepancies are found in the works carried out by

contractor, BMC reserves the right to penalize the contractor.

However, penalty will not be levied if the work is delayed due to reasons which are

beyond control of the Contractor such as non granting road opening permission, not

allowed by Traffic Police / Govt. agencies etc. 

b) The Engineer of Contract keeps the right reserved to make any change, amendment, ad-

dition/ deletion and enhancement in the penalty clause duration of agreement period

etc.  If the installation/ maintenance  work is not carried out to the satisfaction of the

BMC and /or Traffic Police Authorities, the Contractor shall be liable to be penalized

and deductions, as deemed appropriate. The penalty / deductions will be made from the

Running bills, after evaluating the performance on the basis of several external factors

such as power supply, excavation permission, no. of signals that were faulty or non

functioning, the response time in attending the faults/ damages, frequency of defects,

non replacement of LED retrofits/ SMPS or other parts, other software and hardware

problems related to  the Controller  etc.  In  case of unsatisfactory installation/mainte-

nance works the office of Jt. Commissioner of Police (Traffic), who are the end users of

the Traffic Signal Systems, may also propose penalty.

c) The contractor  shall  have  to  arrange the  barricades,  cones,  cautionary  tape,  work  in

progress  boards  with  work  details  for  excavation  works  in  carriage  way  as  well  as

footpath, else a penalty of Rs.5000/- will be levied for each work on the contractor and

will be deducted from the running bill.

d) If the contractor fails to make available maintenance vehicle as per instruction of BMC

Engineer, a penalty of Rs.1500/- per day will be levied.

e)  The  penalties  will  be  based  on  resolution  time  as  specified  below  after

instruction/complaint  is  given and compliance/rectification  is  not  attended within  the

specific resolution time, then the penalties will be levied as specified below and will be

deducted from the final bill.

Sr. No. Description Resolution
Time in

working days

Penalty Imposed after stipulated
Resolution Time

1 All vehicular/ pedestrian signal One Day Rs. 100/- per day per Aspect
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indications of Signal Junction 
should be in operative continuous

2 Replacement of damaged Aspect 
and Make it Functional. 

One Day Rs. 100/- per day per Aspect

3 All signal Aspects are properly 
aligned

One Day Rs.100/- per day per Signal Aspect
Assembly

4 Damaged signal poles (Straight 
/Cantilever Pole)to be replaced 
and make it functional 

Four Days Rs. 200/- per day per Pole

5 All signal poles pole caps & pole 
door, Grommets, Screws are 
properly in-tacked

One Day Rs. 100/- per day per Pole

6 All Signal aspects, Controllers, 
Straight Poles, Cantilever Poles, 
Power Supply Boxes etc. should 
be normally cleaned during 
Preventive & Corrective 
Maintenance

every Month Rs. 1000/- per month per Junction

7 All Signal Controller should be 
properly operative continuously

One Day Rs. 2000/- per day per Junction

8 Rectification of Cable Fault Four Days Rs.200/- per day per Junction

9 Restoring the Power Supply from 
Power Supply Company

Two Days Rs.200/- per day per Junction

10 Replacing the damaged Controller
including sealing 

Two Days Rs.1000/- per day per Junction

11 Damaged foundation for 
controller & Power Supply Box 
should be Prepared and make the 
controller in operative condition. 

Four Days Rs.1000/- per day

12 Sealing should be done after 
installation / replacement of 
controller / controller cabinet

One Day Rs. 200/- per day per Junction

13 Reconstructing the damaged 
chamber and putting Chamber 
Cover 

Two Days Rs. 500/- per day per Chamber

14 To ensure that all chamber are 
properly covered with Chamber 
covers

One Day Rs. 100/- per day per Chamber

15 The signal junction is completely 
Off due to negligence / lapse on 
account of contractor

One Day Rs. 1000/- per month per Junction
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16 Non-availability of staff As per Tender Clause No.- 6.9

17 Junction  name,  Meter  No.,  Pole
Numbers not maintained properly.

04 Days 100/- Per Day for per Pole/Power
Supply Box/Controller Cabinet

f) If the Contractor fails to complete the works and clear the site on or before the Contract

or extended date(s)/ period(s) of completion, he shall, without prejudice to any other right

or remedy of Municipal Corporation on account of such breach, pay as agreed compensa-

tion, amount calculated as stipulated below (or such smaller amount as may be fixed by

the Engineer) on the contract value of the whole work or on the contract value of the time

or as such group of items of work for which separate period of completion are given in

the contract and of which completion is delayed for every week that the whole of the

work of item or group of items of work concerned remains uncompleted, even though the

contract as a whole be completed by the contract or the extended date of completion. For

this purpose the term ‘Contract Value’ shall be the value of the work at Contract Rates as

ordered including the value of all deviations ordered

1) Completion period for (originally stipulated or as extended) not exceeding 6 months:

@ 1 percent per week.

2) Completion period for (originally stipulated or as extended) exceeding 6 months

and not exceeding 2 years: @ ½ percent per week.

3) Completion period for (originally stipulated or as extended) exceeding 2 years: @

¼ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a

week the compensation payable for that fraction shall be proportional to the number of

days involved. 

Provided always that the total amount of compensation for delay to be paid this condi-

tion shall not exceed the under noted percentage of the Contract Value of the item or

group of items of work for which a separate period of completion is given.

1) Completion period (as originally stipulated or as extended) not exceeding 6 months:

10 percent.
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2) Completion period (as originally stipulated or as extended) exceeding 6 months and

not exceeding 2 years: 7½ percent.

3) Completion period (as originally stipulated or as extended) exceeding 2 years: 5

percent.

The amount of compensation may be adjusted set off against any sum payable to the con-

tractor under this or any other contract with the Brihanmumbai Municipal Corporation

a) The maximum penalty shall not exceed 10% of the contract value. If the penalty

exceeds 10% of contract value the contractor will be debarred from further works

of Brihanmumbai Municipal Corporation.

6.27 Litigation History

The bidder  shall  disclose the litigation  history as mentioned in  Packet  'B.  If  there is  no

litigation  history,  the  bidder  shall  specifically  mention  that  there  is  no  litigation  history

against him. In case there is litigation history-

Litigation History must cover– Any action of blacklisting, debarring, banning, suspension,

de-registration and cheating with BMC, State Govt., Central Govt. or any authority under

State  or Central  Govt./  Govt.  Organisation initiated against  the company, firm,  directors,

partners  or  authorized  signatory  shall  be  disclosed  for  last  5  years  from  the  date  of

submission of bid. Also, bidder must disclose the litigation history for the last 5 years from

the  date  of  submission  of  bid  about  any  action  like  show  caused  issued,  blacklisting,

debarring, banning, suspension, de-registration and cheating with BMC and BMC is party in

the  litigation  against  the  company,  firm,  directors,  partners  or  authorized  signatory  for

carrying out any work for BMC by any authority  of BMC and the orders passed by the

competent  authority  or  by  any  Court  where  BMC is  a  party.  While  taking  decision  on

litigation  history,  the  concerned  Chief  Engineer/  D.M.C./  Director,  as  may  be  the  case,

should consider the details submitted by bidder and take decision based on the gravity of the

litigation and the adverse effect of the act of company, firm, directors, partners or authorized

signatory on the BMC works which can spoil the quality, output, delivery of any goods or

any work execution and within the time frame. 

6.28 GST – Anti Profiteering Measures

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the 'Anti Profiteering

Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of goods or

services  or  the  benefit  of  input  tax credit  shall  be passed on to  the  recipient  by way of

commensurate reduction in prices'
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Accordingly, the contractor should pass on the complete benefit accruing to him on account

of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender.”

6.29 The Successful Bidder should pay the Building & Other Construction Workers' Cess as per

Building  & Other  Construction  Workers'  (Regulation  of  Employment  and  Conditions  of

Service) Act 1996. The Bidder should consider the same while submitting the offer

6.30 After opening of Packet 'C', the first lowest bidder shall submit an undertaking on Rs. 500/-

stamp paper that they will complete the work within stipulated period mentioned in tender. In

case the work not completed within the stipulated period, penalty will be levied

6.31 Arbitration and Jurisdiction 

Arbitration  and Jurisdiction:-  If  the  Commissioner  fails  to  give  notice  of  the  decision  as

aforesaid within a period of 90 days after being requested as aforesaid or if the Contractor is

dissatisfied with any such decision, then the Contractor may within 90 days after receiving

notice of such decision or within 90 days after the expiration of the first named period of 90

days  (as  the  case  may  be)  require  that  the  matter  or  matters  in  dispute  be  referred  to

arbitration as hereinafter provide. i) In case of a contract where the contract price and / or

contract value is less than Rs. 5,00,00,000/- (Rupees Five Crore Only), any dispute arising out

of or in connection with this contract , including any question regarding its existence, validity

or termination, shall be referred to a mutually agreed arbitral tribunal in accordance with the

Arbitration and Conciliation Act, 1996 (amended upto date). The arbitral tribunal shall consist

of a sole arbitrator, as mutually agreed upon by the parties and the said dispute shall be finally

resolved by the said arbitral tribunal. The decision of the arbitral tribunal shall be in writing

(with reasons) and which will be final and binding upon the parties hereto and the expenses of

the arbitration shall be paid as may be determined by the arbitrail tribunal. The seat of the

arbitration shall be Mumbai. The venue of arbitration shall be within the limits of Brihan

Mumbai.  The language of  the Arbitration shall  be English.  If  the parties  fails  to  appoint

mutually agreed arbitral tribunal, within the period of 30 days from the date of application

seeking arbitration in the dispute, the arbitral tribunal shall be appointed by the recognised

arbitral institution i.e. Mumbai Centre for International Arbitration (approved by Government

of  Maharashtra  under  G.R.  no.  ARB /  Case  No.1/2017/D-19  dtd.28.02.2017)  as  per  the

Arbitration Rules of the Mumbai Centre for International Arbitration then in force (“MCIA

Rules”.)  ii)  In  case  of  contract  where  the  contact  price  and/  or  contract  value  is  Rs.  5,

00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in connection

with such a contract, including any question regarding its existence, validity or termination,
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shall  be directly referred to and finally  resolved by the recognized arbitral  institution i.e.

Mumbai Centre for International Arbitration (approved. by Government of Maharashtra under

G./R. no. ARB/ Case No.1/ 2017/ D-19 dtd. 28.02.2017) as per the Arbitration Rules of the

Mumbai  centre  for  International  Arbitration  then  in  force  (“MCIA Rules”.).  The  arbitral

tribunal shall consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The

language of the Arbitration shall be English. In either case, the law governing this arbitration

agreement and the contract shall be Indian Law.

6.32 For “INTERNAL GRIEVANCE REDRESSAL MECHANISM” please refer  circular  No.  

D.M.C./  CPD/ 3217 of 02.03.2019 and circular  no Dy. Ch. E./  CPD/ 8610/ AE-5 dated  

23.04.2019.
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SECTION 7

SCOPE OF WORK 
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SCOPE OF WORK

Supply, Installation, Testing and Commissioning of Conventional Road Traffic Signal Systems
in Western Suburb of Brihanmumbai

                                                                                                                                                            
1. Supply, Installation, testing & commissioning of Conventional Road Traffic Signal System in

Western Suburb of Brihanmumbai at following locations:

   i) Ketkipada Junction on WEH, near Dahisar Check Naka North End. 

  ii) Rawalpada Junction on WEH, Dahisar (E). 

 iii) Sant Dnyaneshwar Road & WEH Junction, Borivali (E). 

iv) M.G.Road & WEH Junction National Park, with extension of Kulupwadi on  WEH,    

      Borivali (E). 

 v) Akurli Raod & Samatanagar Police Station Junction, Kandivali (E).

vi) Lucky Iraniwadi Junction on GMLR, Goregaon (E). 

vii) Vasant Vally Road (Mallika Hotel Road) & GMLR Road Junction near Mahanagar GAS,
Goregaon (E). 

viii) Dr. Babasaheb Ambedkar Chowk Junction on GMLR, Goregaon (E).

  ix) BEST Colony Road & Link Road Junction near Mega Mall, Oshiwara (W).

  x) J.P.Road and S.V.Road Jn. Andheri (W).

2. The work consist of Supply, installation, testing and Commissioning of Traffic Signal Poles,

controller units, signal aspects, housings, LED’s, providing electric supply to these installation,

making  necessary  civil  works  i.e.  trenching  for  laying  duct  pipes,  construction  of

chamber/controller/pole foundation, Earthing etc. The work shall be executed as per technical

specifications of individual items as narrated in USOR 2018.  

3. The successful bidder shall co-ordinate with concern traffic police department while execution

of the work. Necessary paper work for this purpose will be done by this department.

4. The excavation permission for signal installation works and other related maintenance works

from the respective ward offices/ Road dept./ P.W.D./ M.S.R.D.C./ M.M.R.D.A./ Traffic Police

etc. will have to be arranged by the successful Bidder Necessary paper work for this purpose

will be done by this department. 

5. The contractor shall apply to respective electricity supply companies to provide electric supply

in the name of Executive Engineer (Area Traffic Control) and shall make initial payment for

new connection charges.
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6. The Defect liability period of the work will be 12 months from the date of commissioning of

the last signal system. During this DLP, monthly cleaning along with preventive & corrective

maintenance of signal systems shall be carried out as per instructions of site engineer.

7. The successful bidder shall maintain history sheet for all the post commissioning activities

carried out at site till the end of DLP & handover the same department subsequently.

8. If any minor/miscellaneous work which is not specified in bill of quantity, but found essential

for completion of the work then the successful contractor shall execute the same under the

subject work contract. No extra cost will be paid in this regard. 

9. Providing trench for  cables  in  carriageway & footpath,  laying of  HDPE pipes/  G.I.  Pipes,

construction of Controller Foundation, Construction of Pole foundation, Installation of Pole etc.

and temporary reinstatement of the trenches as per BMC guidelines.

10. Removal of existing street furniture from the conventional signal junction if any

11. Shifting/ Relocating work of Traffic Signal utilities to facilitate various infrastructure works at

the signal junction if any during the defect liability period.

12. Damage rectification work during Defect Liability period.

13. Preparation of signal drawings i.e. civil drawing, electrical drawing and signal phase drawing.
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SECTION 8

BILL OF QUANTITIES
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Name of Work

Supply,  Installation,  Testing  and Commissioning  of  conventional  Road
Traffic  Signal  systems  in  Western  Suburb  of  Brihanmumbai  and
Subsequent  Preventive  and  Corrective  Maintenance  up  to  12  months
period of Defect Liability.

BILL OF QUANTITY

Sr. No.
Item
Code

Description Unit
Schedule
Rate (Rs.)

Qty Amount (Rs.)

1
R2-RT-
NATC 1.5

Supply  of  Microprocessor  based
Automatic traffic signal controller with
housed in a water proof, dust proof &
dust tight cabinet with internal locking
arrangement,  Police  panel  etc.,
incorporating  the  following  –
minimum 16 timing plans & 12 phases,
7  day  clock,  with  16  groups  with
minimum  48lines  with  conflict
management  facility  and  GPS  clock
system. 

Nos 120,806.00 10 1,208,060.00

2
R2-RT-
ATC 1.10

Sealing  of  controller  with  bitumen
/foam for achieving IP 55 protection. 

Nos 7,132.00 13 92,716.00

3
R2-RT-
NATC 
1.11

Installation & commissioning of Non-
ATC  Traffic  Signal  Controller
Including  all  Fittings  on  PCC
foundation.  (Excluding  PCC
foundation). 

Nos 4,564.00 11 50,204.00

4
R2-RT-
NATC 
1.13

Removal of Non- ATC signal 
controller from foundation or pole

Nos 2,224.00 2 4,448.00

5
R2-RT-
NATC 
1.14

Supply of digital count down timer for 
Non-ATC Signal Junctions (EN12966) 
Graphic Type 

Nos 25,960.00 121 3,141,160.00

6
R2-RT-
NATC 
1.15

Installation and commissioning of 
count down timer for Non-ATC Signal 
Junctions.

Nos 763.00 125 95,375.00

7
R2-RT-
NATC 
1.17

Removal of count down timer from 
pole as specified.

Nos 192.00 15 2,880.00

8 R2-RT-
NATC 3.1

Supply of single120mm (OD)/103.5 
mm (ID) double walled corrugated 
High Density Poly Ethylene (HDPE) 
Pipes conforming to the IS 14930 
(Part-II) including supply of necessary 

Mtr 224.00 305 68,320.00
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sockets, couplings etc.

9
R2-RT-
NATC 3.2

Laying  of  single  120mm  (OD)/
103.5mm  (ID)  double  walled
corrugated High Density Poly Ethylene
(HDPE)  Pipes  including  pull  wire
along  with  necessary  sockets,
couplings etc. 

Mtr 14.00 305 4,270.00

10
R2-RT-
NATC 3.5

Supply of single 50 mm (OD)/ 37 mm 
(ID) double walled corrugated High 
Density Poly Ethylene (HDPE) Pipes 
conforming to the IS 14930 (Part-II) 
including supply of necessary sockets, 
couplings etc. 

Mtr 73.00 363 26,499.00

11
R2-RT-
NATC 3.6

Laying 50 mm (OD)/ 37mm (ID) 
double walled corrugated High Density
Poly Ethylene (HDPE) Pipes including
pull wire along with necessary sockets,
couplings etc. as per drawing no. RT-
NATC-3.2A & RT-NATC-3.2B 

Mtr 8.00 363 2,904.00

12
R2-RT-
ATC 4.1

Supply of Galvanised Iron Class B 
Traffic Signal straight pole of 6 mtr 
height as per Specification

Nos 14,369.00 99 1,422,531.00

13
R2-RT-
ATC 4.2

Supply of Galvanised Iron Class B 
Traffic Signal cantilever pole of as per 
Specification

Nos 40,627.00 2 81,254.00

14
R2-RT-
ATC 4.24

Removal of Traffic signal straight pole Nos 4,993.00 9 44,937.00

15
R2-RT-
ATC 4.25

Removal of Traffic signal cantilever 
pole with extension arm or camera pole
assembly

Nos 9,272.00 2 18,544.00

16
R2-RT-
NATC 5.4

Supply of power supply box 600mmX 
400mm X 300mm (HXWXD), with 
canopy made in welded construction of
S.S. 304 material having sheet of 
thickness 1.6mm with IP 55 protection 
as per technical specification and as 
per requirement of power supply 
authority 

Nos 13,516.00 10 135,160.00

17
R2-RT-
NATC 5.5

Installation & commissioning of power
supply box.

Nos 2,310.00 12 27,720.00

18
R2-RT-
NATC 5.6

Removal / dismantling of existing 
power supply box (M.S./S.S.)

Nos 278.00 2 556.00
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19
R2-RT-
ATC 6.1

Supply of 300 mm dia – single source 
– LED retrofit - Red (blow) as per 
Specification

Nos 6,490.00 124 804,760.00

20
R2-RT-
ATC 6.2

Supply of 300 mm dia – single source 
– LED retrofit - Amber (blow) as per 
Specification

Nos 6,490.00 124 804,760.00

21
R2-RT-
ATC 6.3

Supply of 300 mm dia – single source 
– LED retrofit - Green (arrow/U- Turn)
EN-12368 as per Specification 

Nos 7,725.00 262 2,023,950.00

22
R2-RT-
ATC 6.7

Supply of 300 mm dia- No Right 
Turn/No Left turn/No Straight/No ‘U’ 
Turn aspects by using UV stabilized 
ink on face plate EN-12368 as per 
Specification 

Nos 3,974.00 5 19,870.00

23
R2-RT-
ATC 6.8

Supply of Polycarbonate LED Signal 
head housing 300 mm dia. as per ATC 
technical specification and drawing 
along with brackets & accessories etc. 
(For all type of LED Retrofit)

Nos 4,000.00 513 2,052,000.00

24
R2-RT-
ATC 6.15

Installation of Polycarbonate LED 
Signal aspect of 300 mm dia. on 
standard traffic signal straight pole 

Nos 389.00 478 185,942.00

25
R2-RT-
ATC 6.16

Installation of Polycarbonate LED 
Signal aspect of 300 mm dia. on 
standard traffic signal cantilever pole 

Nos 784.00 47 36,848.00

26
R2-RT-
ATC 6.17

Removal of Polycarbonate LED Signal
aspect of 300 mm dia. On standard 
traffic signal straight pole 

Nos 392.00 53 20,776.00

27
R2-RT-
ATC 6.18

Removal of Polycarbonate LED Signal
aspect of 300 mm dia. on standard 
traffic signal cantilever pole 

Nos 713.00 10 7,130.00

28
R2-RT-
ATC 7.2

Supply of PVC insulated armoured 
cable - 2.5 Sq.mm. 3 core copper 
conductor 

Mtrs 111.00 72 7,992.00

29
R2-RT-
ATC 7.4

Supply of PVC insulated armoured 
cable - 1.5 Sq.mm. 8 core copper 
conductor 

Mtrs 166.00 2786 462,476.00

30
R2-RT-
ATC 7.6

Supply of PVC insulated armoured 
cable - 1.5 Sq.mm. 16 core copper 
conductor 

Mtrs 229.00 5661 1,296,369.00

31 R2-RT- Laying of signal cables (all types Mtrs 38.00 8519 323,722.00
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ATC 7.14

including communication cables with 
multi pairs as described above) in 
trenches, existing ducts / G.I. Pipes 
including ferruling, testing etc. but 
excluding any cable joint, excavation 
etc. 

32
R2-RT-
ATC 7.15

Relaying of signal cables (all types 
including communication cables with 
multi pairs as described above) in 
existing trenches, ducts / G.I. Pipes 
including ferruling, testing etc. but 
excluding any cable joint, excavation 
etc.

Mtrs 29.00 80 2,320.00

33
R2-RT-
ATC 7.16

Removal of signal cables (all types 
including communication cables with 
multi pairs as described above) in 
existing trenches, ducts / G.I. Pipes 
including fer-ruling, testing etc. 

Mtrs 25.00 90 2,250.00

34
R2-RT-
NATC 
7.20

Supply of cable jointing Kit and 
joining of 1.5 Sq.mm. 8 core copper 
conductor control cable 

Nos 1,446.00 14 20,244.00

35
R2-RT-
NATC 
7.22

Supply of cable jointing Kit and 
joining of 1.5 Sq.mm. 16 core copper 
conductor control cable 

Nos 1,644.00 22 36,168.00

36
R2-RT-
14.1

Supply & application of primer to the 
Road Traffic Signal Controller 
foundation two coats as per technical 
specification.

Nos 190.00 10 1,900.00

37
R2-RT-
14.2

Supply & application of the yellow & 
purple coloured strips to the Controller 
foundation of Road Traffic Signal 
Controller as per technical 
Specification and drawing no. RT.14.2.

Nos 1,232.00 10 12,320.00

38
R2-RT-
14.3

Supply & painting of Junction Name, 
junction Number, no sticking of bills 
with Black Paint to the Road Traffic 
Signal Controller cabinet of M.S. 
material as per Technical specification 
and drawing no. RT.14.2 & RT.14.3.

Nos 273.00 10 2,730.00

39 R2-RT-
14.4

Painting Junction Number, Meter 
Number/consumer number etc with 
Black Paint to the Road Traffic Signal 

Nos 238.00 10 2,380.00
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Controller Power supply box of M.S. 
material as per Technical specification.

40
R2-RT-
14.7

Supply & painting of yellow coloured 
circles on straight poles & cantilever 
poles as per technical specification and
drawing no. RT.14.5 & RT.14.6. 

Nos 108.00 119 12,852.00

41
R2-RT-
14.8

Supply & Painting of pole numbers to 
the Road Traffic Signal poles in the 
yellow circle with black paint as per 
technical specification and drawing no.
RT.14.5 & RT.14.6.

Nos 138.00 119 16,422.00

42
R2-RT-
14.13

Excavation of trench for traffic signals 
and VMS boards cables and 
conducting as per requirement of the 
signal junction up to the depth of 
1000mm below the ground surface and
width 500mm in the Carriage way 
(Asphalt/ Mastic Asphalt/ paver block) 
including refilling of the trench in 
carriage way and removal of debris as 
per the MCGM guidelines.

Cum 2,514.00 729 1,832,706.00

43
R2-RT-
14.14

Excavation of trench for traffic signals 
and VMS boards cables and 
conducting as per requirement of the 
signal junction up to the depth of 
1000mm below the ground surface and
width 500mm in the Carriage way 
(Cement Concrete) including refilling 
of the trench in carriage way and 
removal of debris as per the MCGM 
guidelines.

Cum 4,400.00 135 594,000.00

44
R2-RT-
14.15

Excavation of trench for traffic signals 
and VMS boards cables and 
conducting as per requirement of the 
signal junction up to the depth of 
600mm below the ground surface and 
width 500mm in the footpath/soft soil 
including refilling of the trench in 
footpath and removal of debris as per 
the MCGM guidelines.

Cum 1,508.00 38 57,304.00

45 R2-RT-
14.16

Cutting of two rows RCC/PQC 
carriageway slabs up to slab depth by 

Mtr 6,650.00 269 1,788,850.00
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special RCC Cutting machine 
(Diamond Cutter) for laying duct with 
double cut. 

46
R2-RT-
14.17

Excavate and install brick built or 
equivalent sectional chamber to 
be450mm (L)X 450mm (B) X 
600mm(D) to tie into proposed 120 
mm ducts/65mm G.I. Pipe in footpath 
include permanent reinstatement and 
backfill material as per MCGM 
technical specification and drawing no.
RT.14.17. 

Nos 11,785.00 122 1,437,770.00

47
R2-RT-
14.19

Excavate and install brick built or 
equivalent sectional chamber to be 
560mm (L)X 450mm (B) X 600 
mm(D) to tie into proposed 120 mm 
ducts/65mm G.I. Pipe in footpath 
include permanent reinstatement and 
backfill material as per MCGM 
technical specification and drawing no.
RT.14.19 

Nos 12,413.00 19 235,847.00

48
R2-RT-
14.25

Erecting straight pole in pole 
foundation of concrete M20 grade 
circular in shape of depth 1.3m below 
and/or above ground level having dia. 
Of  300mm only, as per technical 
specification and drawing no. RT-14.25

Nos 7,882.00 102 803,964.00

49
R2-RT-
14.26

Erecting cantilever pole in pole 
foundation of concrete M20 grade 
circular in shape of depth 1.3m below 
and/or above ground level having dia. 
Of 450mm only, as per technical 
specification and drawing no. RT-14.26

Nos 12,315.00 4 49,260.00

50
R2-RT-
14.30

Construction of signal controller 
foundation up to 600mm height above 
ground level and 600 mm below 
ground level on C.C. M20 grade 
pedestal, having size (LXBXH) with 

Nos 7,517.00 11 82,687.00

51
R2-RT-
ATC 
15.17

Providing Power supply 1 KW Single 
phase with wooden plank, MCCB etc. 
from power supply company

Nos 4,749.00 9 42,741.00

52 R2-RT- Supply, installation & Testing Nos 7,558.00 10 75,580.00
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ATC 
16.11

Chemical earthing which includes 
Chemo MF Earthing electrodes field 
with SSC compound, seal from both 
the end having dia 80 mm length 
1000mm, terminal 50 * 6 mm, MOC-
SDGI with soil resistivity improvement
powder with moister booster 
compound by manually digging 
process fixing of FRP earthing 
chamber cover, connection of earthing 
Pit to grip with each other & 
accessories i.e. cables, lux, nuts, bolts, 
GI strips (25X3) 1 mtr etc. as directed 
by engineer.

53
R2-RT-
ATC 
16.13

Supply & installation of FRP Chamber 
Cover size 510 X 510 X35 mm as per 
EN 124:2004 for 25 MT load capacity

Nos 6,608.00 118 779,744.00

54
R2-RT-
ATC 
16.14

Supply & installation of FRP Chamber 
Cover Frame of size 620 (L) X 620(B) 
X72 (W) mm suitable of FRP cover 
size 510 X 510 X45 mm as per EN 
124:2004 for 25 MT load capacity

Nos 2,282.00 118 269,276.00

55
R2-RT-
ATC 
17.36

Supply of FRP Chamber Cover size 
537 X 687 X45 mm as per BS EN 
124 :1994  for 25 MT load capacity 

Nos 6,490.00 18 116,820.00

56
R2-RT-
ATC 
17.37

Supply of FRP Chamber Frame Size 
654 X 804 X74 mm for the cover 537 
X 687 as per BS EN 124 :1994 for 25 
MT load capacity 

Nos 2,254.00 18 40,572.00

57
R2-SE-5-
9-a

Providing, Laying and Jointing 160 
mm dia (OD) HDPE pipes  of PE-80 
grade and PN6 class with butt joints 
etc. complete as specified and directed 

Mtr 983.00 3307 3,250,781.00

58
RT-ATC- 
FAIR-31

Fabrication, Supply of New type LED 
cantilever Traffic Signal pole of GI 
ERW square pipe including 6 Nos of 
LED Modules, fixtures, control units, 
drivers, relays, wires ,cables , 
necessary accessories, transportation of
pole to MCGM Depot etc. and as per 
the technical specifications and 
drawings (Type 1)

Nos 305,000.00 3 915,000.00
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59
RT-ATC- 
FAIR-32

Fabrication, Supply of New type LED 
cantiliver Traffic Signal pole of GI 
ERW square pipe including 6 Nos of 
LED Modules, fixtrues, control units, 
drivers, relays, wires,cables , necessary
accessories, transportation of pole to 
MCGM Depot etc. and as per the 
technical specifications and drawings 
(Type 2)

Nos 305,000.00 6 1,830,000.00

60
RT-ATC- 
FAIR-33

Installation & Commissioning of New 
type LED cantiliver Traffic Signal

Nos 12,980.00 9 116,820.00

61
RT-ATC- 
FAIR-34

Construction of foundation for New 
type LED cantiliver Traffic Signal pole
including foundation bolts as per 
technical specification and drawing

Nos 59,000.00 9 531,000.00

Total Amount Rs. 2,94,34,441.00
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SECTION 9
         

GENERAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT - DEFINITION AND INTERPRETATION  

General  Conditions  of  Contract  (G.C.C.)  revised  up  to  date,  are  available  on  BMC web  site

'https://portal.mcgm.gov.in for reference.
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SECTION 10

SPECIFICATIONS & SELECTION OF MATERIALS 
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TECHNICAL SPECIFICATION

CONTRACTOR’S OBLIGATIONS

The works comprise the “Supply, Installation, Testing and Commissioning of conventional Road

Traffic Signal systems in Western Suburb of Brihanmumbai and Subsequent Preventive and

Corrective Maintenance up to 12 months period of Defect Liability.” including all necessary as-

sociated Civil works

The construction and installation of all new traffic signal equipment including but not limited to ca-

bling, signal aspect, poles, and cabinet housings, controllers etc;

The Contractor shall be responsible for all the supply, installation, testing and commissioning of the

following:-

1. Traffic Signal controllers, street furniture and supporting cable infrastructure in a fully ducted

signal installation;

2. Provision of new electricity supply connection to the junction installed under this contract.

The traffic signal equipment shall be in accordance with the following requirements:-

i) Each unit shall carry its functional code or title, and type or part number.

ii) The marking or labelling of main units shall be clearly visible without dismantling the unit.

iii) The marking or labelling of encased units shall be clearly visible without dismantling when the

unit is removed from its normal position and covers, if fitted, taken off.

iv) Components shall not be marked with circuit references. The markings shall either be adjacent

to the component or annotated in the diagram or photograph in the relevant handbook or man-

ual.

v) Markings required for controls,  maintenance or  working shall  be adjacent  to  the part  con-

cerned.

vi) Markings shall maintain legibility throughout the life of the equipment in the specified environ-

mental condition.

The clauses in this section are meant to provide general guidelines and compliance requirements to

the Contractor. It does not however relieve the Contractor from taking every other steps and precau-

tions as deemed necessary to carry out the work 
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Contractor’s Inspection of Sites

i The Contractor is deemed to have visited the sites and familiarised himself of the conditions

and restrictions under which the work will be executed.

ii The omission of any details shall not relieve the Contractor of his prima facie obligation and re-

sponsibility under the Contract to carry out and successfully complete the rehabilitation works.

iii No monetary or other claims made by the Contractor on the grounds of want of knowledge will

be entertained by the BMC.

iv The Contractor is advised that it is his sole responsibility to ascertain for himself the extent of

work that is required to be done in site and to generally obtain his own information on all mat-

ters affecting directly or indirectly the execution of the whole works involved in the contract to

the complete satisfaction of the Engineer.

v No claim of extras in consequence of any alleged ignorance in any aspect will be entertained

by the Engineer. It must be clearly and definitely understood that the contractor shall be held

solely  responsible  for  making  all  necessary  arrangement  and  coordinating  with  relevant

authorities,  competent  agencies  and  specialist  contractors  etc.,  to  ensure  satisfactory

completion of the Contract

PERSONNEL AND ACCESS

The Contractor shall supply with his Bid the Curriculum Vitae of personnel and their specific staff task

definitions to be employed on the Contract including Sub-Contractors. Any proposed changes to the

Contractor’s, including Sub-Contractors, team during the Contract shall be notified to the Engineer’s

and shall be to his satisfaction. The BMC shall ensure that the Contractor has reasonable access to

enable the Contractor to execute his responsibilities within the terms of the Contract. However, access

to certain locations may be by arrangement, these shall be defined by the BMC during the period of

the Contract. If the Contractor find that he encounters unexpected delays in executing his programme

due to lack of access to relevant locations and/or sites, then he shall through the established reporting

procedures identifying this to the Engineer.

COMPLIANCE WITH STANDARDS

The Bidder shall provide evidence that the equipment offered has type approval in the original coun-

try of design and manufacture, that the equipment fully complies with the standards and specifica-

tions quoted in USOR-2018 and FAIR ITEMS 2022

SELECTION OF MATERIAL

1. All materials brought shall be the best of their respective kinds, from fresh stock and to the

approval of the Engineer. The Engineer or his representative will accept that the materials are
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really the best of their kinds, when it is proved beyond doubt that no better materials of the

particular kind in question are available in the market. 

2. The Engineer will have the option to have any of the materials tested to find out whether they

are in accordance with the Specifications and the Contractor will bear all expenses for such

testing. All the bills, vouchers and test certificates, which in the opinion of the Engineer or his

representative  are  necessary  to  convince  him  as  to  the  quality  of  the  materials  or  their

suitability shall be produced for his inspection when required. 

3. Any materials  that  have  not  been found to  conform to  the  specifications  will  be rejected

forthwith and shall be taken back by the contractor at his own cost within 24 hrs. 

INTER-UTILITY CODE OF CONDUCT
i. This Code of Conduct for road excavations has been adopted by the following utilities op-

erating in the area of Brihanmumbai Municipal Corporation. 

a. Brihanmumbai Municipal Corporation.

b. Bombay Telephone

c. Bombay Electric Supply and Transport Undertaking

d. Reliance Energy Ltd.

e. Tata Electric Companies Ltd.

f. Bombay Gas Company Limited.

g. Maharashtra State Electricity Board.

ii. Scope

This Code of Conduct regulates the trenching activities of the above utilities only to the extent

of ensuring minimized hazard to life of operating personnel and the road user, minimized in-

convenience to the road user, minimized damages to the underground plant I services of one

utility by another excavating utility, and coordinated works programs in the interest of overall

economy.

iii. Prior Information on Trenching Activities

Prior intimation shall be given to BMC for all planned works through the respective Ward Offi-

cers who issue the permit. In case of emergency trenching for restoring service, the Ward Offi-

cers shall be intimated, of the exact location of the trench being taken, likely duration of the

trench being kept open and the particular unit responsible for trenching. This intimation shall

be given to the ward officer no later than the closing time of the office on the next working day.
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iv. Intimation to Traffic Police

Prior intimation on trenching along footpaths of roads shall be given to the Traffic Police Au-

thorities to enable them to divert or regulate traffic around the location of trenching. Trenching

in carriageways shall be carried out in consultation with the Traffic Police.

v. Information to Other Utilities

Prior information on trenching works shall be given to those utilities who desire it to enable

them to take necessary steps to safeguard their underground plants/ services. This information

shall be given over phone at least 24 hours in advance, except in case of cable faults where it

shall be given as soon as practicable and each utility seeking such information shall have its

own central information center to receive it.

vi. Caution and Information Boards

The information board shall be installed at the place where the excavation commences. Where

street lighting inadequate, fluorescent paint for the letter shall be used for these boards.

vii. Temporary Traffic Arrangements and Control

Temporary traffic diversions and pedestrian routes shall be provided where work in roads or

footways obstruct existing vehicular or pedestrian access. The relevant work shall not com-

mence until the approved temporary traffic arrangements and control have been implemented.

Temporary traffic arrangements and control for work in roads and footways shall comply with

the requirements of Indian Regulations.

Temporary traffic signs, including posts, backing plates and faces, shall comply with the re-

quirements for traffic signs contained in Indian Regulations for Road Signs.

The arrangement of information contained on sign faces for temporary traffic directional signs

shall be designed by the Contractor. The details of the background, borders and legends, in-

cluding letter, numerals, characters and symbols, shall comply with the requirements of the In-

dian Regulations for Road Signs.

Temporary traffic arrangements and control shall be inspected and maintained regularly, both

by day and night.

Traffic lights, signs and lighting shall be kept clean and easy to read. Equipment which is dam-

aged, dirty, incorrectly positioned or not in working order shall be repaired or replaced immedi-

ately.

viii Approval for Temporary Traffic Arrangements and Control

In addition to any other requirements stated in the Contract, temporary traffic arrangements

shall be in accordance with conditions and restrictions imposed by the BMC.
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The Contractor shall make all arrangements with and obtain the necessary approvals from the

Engineer for temporary traffic arrangements and control.

No temporary traffic arrangements shall be implemented until all approvals have been obtained

and agreement reached with the relevant authorities. Copies of correspondence, approvals and

agreements shall be forwarded to the Engineer at least 1 week before the planned implementa-

tion.

ix Lighting of Excavations

All excavations, trenches, obstructions, materials, etc. taken, kept or deposited in connection

with the work would be sufficiently lighted at night in order to guard against any damage or

danger to the traffic and to take all precautions to keep all  the lamps lighted through the hours

of darkness for the guidance of the traffic. 

x. Precautions

If the work for which the excavation shall have been made not be completed by the 20th May

or before the day fixed by the BMC or Engineer of the contact for filling in any excavation on

account of the Ganesh Festival, Mohurum, or Diwali or other holiday or of any special occa-

sion or ceremony, the contractors shall refill any such excavation or the BMC may refill and

compact at their expense, notwithstanding the non-completion of the work as aforesaid and in

no such case shall the contractors have any claim for such excavation at such time, together

with the cost of such procedure as may be adopted by the BMC. 

xi. Special Traffic Precaution

Attention is specially drawn to the requirements by the traffic police and road and rail authori-

ties and specifications regarding Traffic Control, Access and the Reinstatement of road surfaces

etc. It is necessary to obtain separate permission for each section of works from the respective

Senior Inspector of Police (Traffic), road, railways and municipal ward authorities, etc. The

progress/ programme and road opening schedule must be arranged in details for discussion with

the Engineer and the Traffic Police. The road traffic signal installation work shall be broken

into suitable sub sections wherever necessary so that special traffic diversions can be arranged.

Whenever carriage ways are affected, it is the responsibility of the Contractor to contain the

works within the narrowest possible area and as allowed by the traffic authorities. The Contrac-

tor is deemed to have done his own investigation and made adequate provisions in his method

of work and rates quoted for the work to carry out and complete the work successfully within

the prevailing constraints existing on sites. It is necessary to carry out the work in such a man-

ner as to cause minimum interference with the public use of roads, footpaths and other thor-
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ough fares. The administrative help will be extended by Engineer’s staff to the contractor to

pursue the matter with the concern authorities 

LIAISON

The Contractor shall interact with different departments and agencies involved with regard to

the co-ordination of civil engineering, electricity and all other works associated with the con

tract for successful execution of the contract. It will be his sole responsibility to coordinate 

with different agencies and get the work done successfully. The BMC will provide the neces

sary help in respect of required letters to these agencies and no more.

SAFE WORKING CONDITIONS AND CONTRACTOR’S COMPLIANCE

The Contractor shall ensure that all the necessary safety requirements for persons working on

the signal junctions installations are fully complied with provisions in the Corporation’s Gen

eral Safety Precautions and the clauses in the specification. The requirements and precautions

to be taken when working on height, on road. In addition, while working on roads & at height

is also included in this tender for Contractor’s full compliance.

CIVIL WORKS: GENERAL

The Contractor will be responsible for the implementation of all necessary civil engineering 

works included in his scope to implement this signal installation tender. This will include:-

a. Excavation of Trenches in footpath and carriageway and temporary reinstatement of the

same.

b. The installation of the hardware necessary for the signal system itself such as signal con-

troller basis, signal poles, cables and cable ducts.

c. The provision of a fully ducted network for traffic signal infrastructure in the form of ducts

and chambers in line with the detailed standards outlined in this specification. 

All Civil Engineering Works will be undertaken in accordance with the Specifications for

Road Works of BMC or Trenching policy guidelines unless otherwise stated in this docu-

ment. Separation Between Power and Telecom cables While laying power and communica-

tion cables, the following standard shall be adhered as far as possible. The horizontal and

vertical separation between power and communication cables shall be preferably 0.6 meter,

and it shall not be less than 0.4 meter for signal & core cable and 0.3 meter for multi-core

cables. The power and communication cables shall cross at I right angles to each other. The

Contractor, prior to the start of any civil engineering works associated with either Junction
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Improvements or Traffic Signal Installation and Ducting shall produce engineering draw-

ings.

i. Works in Roads and Footways

The Contractor shall be responsible for all Civil Engineering work included in his scope under

this tender in roads and footways for those elements described above. Works for the implemen-

tation of traffic signals system shall be carried out to minimize disruption to traffic and pedes-

trians. Work in sections shall be completed and the road shall be reinstated and opened to traffic

before work commences in the next section. Work in any section, including loading and unload-

ing, shall be carried out in such a manner that traffic and utilities in the adjacent footway will be

adequately maintained. Unless otherwise defined in the Contract, excavations shall be formed

with a clean edge in such a manner that the adjacent road or footways, including edges are not

damaged to ensure reinstatement to match and be continuous with the adjacent area. The Con-

tractor shall be responsible for any excess reinstatement required arising from failure to provide

a clean edge and any other remedial works specified by the BMC from failing to comply with

this clause. Excavated material shall not be stored adjacent to excavations in roads or footways

unless permitted by the Engineer. The excess of Excavated material shall be disposed off by the

contractor at his own within time period specified in the guidelines of BMC for trenches, other-

wise strict action as stated in the trenching policy will be applicable to the contractor. The Con-

tractor shall ensure that excavations are fully supported at all times to ensure the safety of his

own employees and the public. Inspection of supports shall be carried out by competent persons

at regular intervals and remedial action taken immediately to correct any defects identified.

ii. Reinstatement of Roads and Footways

The Contractor shall be responsible for all reinstatement undertaken as part of this Contract in

roads & footways as per BMC guidelines upto temporary reinstatement with excavated earth

surface levelling. Temporary traffic diversion, pedestrian access and lighting, signing, guarding

and traffic control equipment shall be removed immediately if they are no longer required.

Roads, footways and other items affected by temporary traffic arrangements and control shall

be reinstated to the same condition as existed before the work started or to such other condition

as may be agreed or instructed by the BMC or otherwise defined in the Contract.

iii Use of Roads and Footways by the Contractor

Roads and footways on the site in which work is not being carried out shall be maintained in a

clean and passable condition and shall not be used to store materials or park constructional

plant or other vehicles. Measures shall be taken to prevent excavated material, silt or debris

from entering drainage systems in roads and footways. Entry of water to any gullies shall not
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be obstructed. Surfaced roads on the Site and leading to the Site shall not be used by tracked

vehicles unless protected against damage is provided. Measures shall be taken to prevent exca-

vated material, silt or debris from entering drainage systems in roads and footways. Entry of

water to any gullies shall not be obstructed. Loads shall be covered or protected to prevent dust

being emitted. The wheels of constructional plant and other vehicles shall be washed when nec-

essary before leaving the Site to avoid the deposition of mud and debris on roads.

CABLE INSTALLATION

Contractor shall install and test the cables specified in accordance with the plans. Cables shall

be laid in HDPE and G.I./ M.S. conduits.

All new cables shall be megger-tested before commissioning. The test voltage for pressure 

testing shall be as per IS:1255. 1100/650 Volt grade cables shall be tested by a 1000 Volt  

Megger. Cable cores shall be tested for:

a) Continuity

b) Absence of cross phasing.

c) Insulation of resistance to earth.

d) Insulation resistance between conductors.

BONDING AND GROUNDING (EARTHING)

Earthing conductor shall be so placed and connected that it is not likely to be accidentally

damaged or cut. It shall be fixed over its entire length by clamps, clips, saddles, staples which

in no way will damage the conductor. Protection against mechanical damage and/ or corrosion

shall be provided wherever necessary by carrying earth conductor in G.I. pipe of 12.7 mm

nominal size. Joints in earthing conductors shall be avoided as far as possible. Joints in main

earthing conductors shall be made by soldering Brazing or welding. The earthing arrangement

shall generally conform the continuous earth of all the metallic parts by continuous running

earth. The chemical earthing shall be used for the earthing of the signal junction as per rele-

vant IS. The entire system of earthing shall be tested for mechanical and electrical continuity

through out in addition to tests of effectiveness of earth. Chemical Earthing Chemical Earth-

ing confirming to relevant IS & as per IS 3043:1987 for electrode. The earthing rod size shall

be chosen as per soil condition such as wet marshy ground, clay/loamy soil, clay soil, clay &

loam mixed with varying properties of sand, ground & sand,  dam & wet  sand.  Back  filled

Compound Back filled compound containing of minimum 11 types of high conductive and 11

types of anti corrosive to reduce corrosion and increase conductivity. 
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Reference drawing:

ELECTRICITY SUPPLY

In all cases the electric supply shall be made available from supply companies viz the Bom

bay Electric Supply and Transport  (BEST), Adani Electricity Mumbai Ltd.  and the Maha

rashtra  State  Electric  Distribution  Company  Limited  (MSEDC Ltd.),  after  appropriate  li

aisoning by the Contractor. The Contractor shall be responsible for all costs associated with 

the provision of electric supplies required in order to meet the contractual requirements. It  

shall be the Contractors responsibility to make the necessary arrangements with the appropri

ate electric supplier in all matters relating to the provision of a suitable cubicle for receiving 

and metering, termination. In case of Traffic signal control equipment replacement it may be 

necessary to provide new electric cut out or otherwise improve such terminations so that they

conform with the requirements of the IS:3043 - 1987,CL. 19.3 or other Internationally ac

cepted equivalent standard. The Contractor shall be responsible for all costs incurred in the 

testing, liaisoning and the to tal costs associated with the provision of any new supply.

The Contractor is required to notify the appropriate electric supplier well in advance regard

ing new supply and will meet the cost for the provision of an electric supply to enable con

nection of equipment provided by this Contract. The Contractor shall make himself aware of 

the lead in time scales required before an electric supply would be provided. The Employer 

reserves the right to claim against the Contractor for any delay caused to the commissioning 

program caused by the non availability of an electric supply. The penalty will be proportion

ate to the loss of benefit that would otherwise have been gained by the Employer.
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CONDUIT

It is assumed that concrete conduct exists at all signalized intersections. This conduit shall be used

for cable installation where it crosses an intersection if possible. Where conduit does not exist, such

will be installed by contractor. 

The high density polyethylene corrugated pipe conforming to IS14930 (part-II)  with all tests enu-

merated in the IS & certificate to that effect. All surplus material shall be removed from the right-of-

way and the excavation finished flush according to the plans.

The Contractor shall inform the Engineer of the intention to switch off any traffic signal junctions at

least 48 hours in advance of any planned disruption to traffic signal operation. 

The Contractor shall take all reasonable measures to ensure that the traffic signals are off only for the

minimum period of time practically possible. 

In all cases the Contractor shall endeavor to ensure that no planned work to traffic signal installations

causes or is likely to cause a lamp’s off situation during peak hours. 

PRESERVATION OF PROPERTY

The contractor shall take all reasonable precautions for the protection and preservations of any or all

existing road side trees, drains, sewers, or other, which may be affected by construction, operations,

and which in the opinion of the Engineer shall be continued in use.

Safeguards taken by the contractors in this respect shall be got approved by him from the Engineer.

However, it shall be replaced or restored to the original condition at his expense.

RATES TO INCLUDE ALL METHOD RELATED COSTS

It is deemed that the rates offered by the Contractor have included everything required to comply

with all the required provisions as above and any additional requirements as necessary to carry out

the installation of road traffic signal & its commission successfully considering the defect liability

period. Innovation in relation to the best product and the best practice is encouraged and the BMC

will consider all the options to get the best installed product at competitive price. Hence sufficient

documentation must be submitted with the Technical Schedules of the bid to enable the  BMC to

carry out an initial investigation and appraisal of the product and to ascertain the benefit and the ad-

vantage of the product to the BMC.

SPECIFICATION

These specifications are intended for general description of site conditions, scope of work and re-

quirements, products, execution, quality of workmanship and finished work. They are not intended

to cover minute details. The work shall be executed in accordance with best modern practices and

using special techniques. The Contractor shall read this Technical Specification in conjunction with

the standard specifications/ SOR/ FMR/ FMB etc., of the BMC for Traffic Signal Works and other
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documents and technical manual, papers, guidelines, standards and specification etc. referred to in

the  specification.  Other  detailed  Technical  Specifications  are  available  on  BMC  website

'http://www.portal.mcgm.gov.in' for reference.
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SECTION 11

FRAUD AND CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES

 The Bidders  and their  respective  officers,  employees,  agents  and advisers  shall  observe  the

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary

contained herein, the Authority may reject an bid without being liable in any manner whatsoever

to the Bidder if  it  determines that the Bidder has, directly or indirectly or through an agent,

engaged  in  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or

restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause herein above, if an Bidder

is found by the Authority to have directly or indirectly or through an agent, engaged or indulged

in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive

practice during the Bidding Process, such Bidder shall not be eligible to participate in any tender

or RFQ issued by the Authority during a period of 2 (two) years from the date such Bidder is

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in

any corrupt practice,  fraudulent practice,  coercive practice,  undesirable practice or restrictive

practice, as the case may be. 

 For  the  purposes  of  this  Clause,  the  following  terms  shall  have  the  meaning  hereinafter

respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,

of  anything of  value  to  influence  the  actions  of  any person connected  with  the  Bidding

Process (for avoidance of doubt, offering of employment to, or employing, or engaging in

any manner whatsoever, directly or indirectly, any official of the Authority who is or has

been associated in any manner, directly or indirectly, with the Bidding Process or the LOA or

has dealt with matters concerning the Concession Agreement or arising there from, before or

after the execution thereof, at any time prior to the expiry of one year from the date such

official resigns or retires from or otherwise ceases to be in the service of the Authority, shall

be deemed to constitute  influencing the  actions  of  a  person connected  with the Bidding

Process); or save and except as permitted under the relevant sub clause, engaging in any

manner whatsoever, whether during the Bidding Process or after the issue of the LOA or

after the execution of the Concession Agreement, as the case may be, any person in respect

of any matter relating to the Project or the LOA or the Concession Agreement, who at any

time has been or is a legal, financial or technical adviser of the Authority in relation to any

matter concerning the Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or

disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or

indirectly,  any person or  property  to  influence  any persons participation  or  action  in  the

Bidding Process;

D. “undesirable  practice”  means  (i)  establishing  contact  with  any person connected  with  or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict

of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement

among Bidders with the objective of restricting or manipulating a full and fair competition in

the Bidding Process. 

F. If the Employer/ Financier determines that the Contractor has engaged in corrupt, fraudulent,

collusive, coercive or obstructive practices, in competing for or in executing the Contract,

then  the  Employer  may,  after  giving  14  days’  notice  to  the  Contractor,  terminate  the

Contractor's employment under the Contract and expel him from the Site, and the provisions

of relevant Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,

collusive,  coercive,  or  obstructive  practice  during  the  execution  of  the  Works,  then  that

employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of

anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process or

contract  execution.  In  this  contexdt,  “public  official”  includes  Financer  staff  and

employees of other organizations taking or reviewing procurement decisions.

iii. “fraudulent  practice”  is  any  act  or  omission,  including  a  misrepresentation,  that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or

other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve

an improper purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a

party; 
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vi. “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or  concealing  of

evidence material to the investigation or making false statements to investigators in order

to materially impede the Financier investigation into allegations of a corrupt, fraudulent,

coercive or collusive practice; and/ or threatening, harassing or intimidating any party to

prevent it from disclosing its knowledge of matters relevant to the investigation or from

pursuing the investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit

rights provided .

viii. “party”  refers  to  a  public  official;  the  terms  “benefit”  and “obligation”  relate  to  the

procurement  process  or  contract  execution;  and the  “act  or  omission”  is  intended  to

influence the procurement process or contract execution. 

ix. ”parties”  refers  to  participants  in  the procurement  process (including public  officials)

attempting to establish bid prices at artificial, noncompetitive levels.

x. A “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Brihanmumbai and upto Virar and Kalyan have been

approved only for the purpose of accepting Banker’s Guarantee from 1997-98 onwards until

further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be

accepted only if the said Banker’s  Guarantee is countersigned by the Manager of a Branch of

the same Bank, within the Mumbai City Limit categorically endorsing thereon that said bankers

Guarantee is binding on the endorsing Branch of the Bank with Mumbai limits and is liable to be

on forced against the said branch of the Bank in case of default by the contractor/ supplier

furnishing the Bankers Guarantee.

List of the Approved Banks

(A)   S.B.I. and its subsidiary Banks:
1. State Bank of India

(B)   Nationalised Banks:
2. Allahabad Bank
3. Andhra Bank
4. Bank of Baroda
5. Bank of India
6. Bank of Maharashtra
7. Central Bank of India
8. Dena Bank Indian
9. Indian Bank
10. Overseas Bank
11. Oriental Bank of Commerce
12. Punjab National Bank
13. Punjab & Sind Bank
14. Syndicate Bank
15. Union Bank of India
16. United Bank of India
17. UCO Bank
18. Vijaya Bank
19. Corporation Bank

(C)   Scheduled Commercial Banks:
20. Bank of Madura Ltd.
21. Bank of Rajasthan Ltd.
22. Banaras State Bank Ltd.
23. Bharat Overseas Bank Ltd.
24. Catholic Syrian Bank Ltd.
25. City Union Bank Ltd.
26. Development Credit Bank
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27. Dhanalakshmi Bank Ltd.
28. Federal Bank Ltd.
29. Indus Ind. Bank Ltd.
30. I.C.I.C.I. Banking Corporation Ltd.
31. Global Trust Bank Ltd.
32. Jammu and Kashmir Bank Ltd.
33. Karnataka Bank Ltd.
34. Karur Vysya Bank Ltd.
35. Lakshmi Vilas Bank Ltd.
36. Nadungadi Bank Ltd.
37. Ratnakar Bank Ltd.
38. Sangli Bank Ltd.
39. South Indian Bank Ltd.
40. S.B.I. Commercial & Int. Bank Ltd.
41. Tamilnadu Mercantile Bank Ltd.
42. United Western Bank Ltd.
43. Vysya Bank Ltd.

(D)   Scheduled Urban Co-op. Banks:
44. Abhyudaya Co.op.Bank Ltd.
45. Bassein Catholic Co.op. Bank Ltd.
46. Bharat Co.op. Bank Ltd.
47. Bombay Mercantile Co.op. Bank Ltd.
48. Cosmos Co.op. Bank Ltd.
49. Brihanmumbai Co.op. Bank Ltd.
50. Janata Sahakari Bank Ltd.
51. Mumbai Dist.Central Co.op. Bank Ltd.
52. Maharashtra State Co.op. Bank Ltd.
53. New India Co.op. Bank Ltd.
54. North Canara G.S.B.Co.op. Bank Ltd.
55. Rupee Co.op. Bank Ltd. 
56. Sangli Urban Co.op. Bank Ltd.
57. Saraswati Co.op. Bank Ltd.
58. Shamrao Vithal Co.op. Bank Ltd.
59. Mahanagar Co-op. Bank Ltd.
60. Citizen Bank Ltd.
61. Yes Bank Ltd.

(E)    Foreign Banks:
62. AMRO (N.Y.) Bank.
63. American Express Bank Ltd.
64. ANZ Grindlays Bank
65. Bank of America N.T. & SA.
66. Bank of Tokyo Ltd.
67. Bank Indosuez
68. Banque Nationale de Paris
69. Barclays Bank
70. City Bank N.A.
71. Hongkong & Shanghai Banking Corpn.                 
72. Mitsui Taiyokbe Bank Ltd.
73. Standard Chartered Bank Ltd.
74. Cho Hung Bank 
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In addition to the list of banks provided above for bank guarantee, following banks in the list of

RBI (Reserve Bank of India) will also be allowed. RBI's list of the banks can be downloaded

from   www.rbi.org.in     From this list of RBI bank under following heads with their branches in

Brihanmumbai and in Suburbs and extended suburbs upto Virar and Kalyan have been approved

for Bank Guarantee:-

SBI  and  Associates,  Nationalised  Banks,  Other  Public  Sector  Banks,  Private  Sector  Bank,

Foreign Banks and Urban Co Operative Banks.

However Bank Guarantee issued by IDBI is not acceptable as per circular CA/FBK/303 Dated
17.03.2018.

76



SECTION 13

SPECIAL INSTRUCTIONS TO BIDDERS
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SPECIAL INSTRUCTIONS TO BIDDERS

1. Before tendering, the bidders shall visit signal junction sites. In case of doubt they may obtain

the required information from Ex. Engr.  (ATC).,  which may not in any way influence the

tender,  as  no  claim what-so-ever  shall  be  entertained  for  any alleged ignorance,  after  the

opening of tender.

2. The  Bidders  are  directed  to  go  through  the  entire  Tender  document  including  directions/

specifications,  etc.  and  get  the  clarifications,  if  any,  before  filling  up  of  the  tender.  Such

requests regarding clarifications, if any shall be in writing and shall reach the office of Ex.

Engr. (Area Traffic control) atleast 07 days prior to due date of the tender.

3. Wherever the word Quotation/ Quotationer or Tender/ Tenderer is appeared, it should be read

as Bid/ Bidder.

4. The successful contractor will have to pay the legal & stationery charges as per the prevailing

norms of BMC at the time of contract execution.

5. Time is the essence of the contract. 

6. The Tender is on percentage basis & all the items covered under USOR uploaded on the BMC

portal are part of bill of quantity.  Before starting the work contractor shall consult the Site

Engineer and shall take actual measurements on the site for procurement of material.

7. The Bidder shall procure all material required for the work of approved make with valid BIS/

IS/ EN/ relevant standards certificates and as per BMC Requirements/ specifications wherever

applicable. The Bidder shall produce on demand such details as called by the Engineer to prove

the genuineness of the material. The contractor shall be taken back Defective/Rejected material

at his own cost within 24 Hrs. 

8. All material required for the work can be stacked near the site of work in such manner so as not

to cause any inconvenience to the pedestrian and vehicular traffic. If no space is available on

site then bidder shall make his own arrangement for stacking of material etc. No extra payment

will be made on this account. The entire work shall be done without causing any disturbance to

nearby residents / land users & pedestrians

9. The contract period is 08 Months (Excluding Monsoon). The contract period is inclusive of

period required for mobilization and procurement of material and shall be reckoned from the

date mentioned in the work order.

10. Program of Work: The detail programme of the works will have to be made available from time

to time in the office of Ex. Engineer (Area Traffic Control). If at any stage the previously

approved  programme  is  required  to  be  modified,  the  bidder  shall  do  so,  immediately  as

directed  by  the  Engineer.  In  case  of  necessary  to  modify/  alter  the  work  programme,  as

directed, the bidder shall do so without claiming any extra payment. The programme shall be

reviewed periodically and rescheduled as directed.
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11. The Bidder shall have to obtain all the permission of the concerned authorities/ other agencies

required for carrying out the work on their own. Only recommendatory letters will be issued by

BMC.

12. The contractors will have to obtain permission from the Traffic Police Dept. well in advance

either for closing down the road or for diversion of traffic for execution of the work. The work

may be required to be executed in phases as per Traffic Police permission. The contractors

should therefore take this factor into account while quoting. 

13. The excavation permission for signal installation works and other related  maintenance works

from the respective ward offices/ Road dept./ P.W.D./ M.S.R.D.C./ M.M.R.D.A./ Traffic Police

etc. will be arranged by the successful Bidder, however, all excavated portion will have to be

refilled  &  temporarily  reinstated  as  per  BMC  trenching  policy  guidelines  by  the  signal

Contractor. Surplus excavated earth from work site shall be removed within 24 hours as per the

BMC guidelines in this regard from the site. No extra payment for carrying the material by

head load to work site, shall be considered under any circumstances. Only recommendatory

letters will be issued by BMC.

14. All the excavated material belongs to the Brihanmumbai Municipal Corporation and therefore

shall be the property of Brihanmumbai Municipal Corporation. It is the responsibility of the

contractor to dump the surplus excavated material at their cost. No transportation charges or

any other charges will be paid to the contractor. The rate of excavation is deemed to include the

cost of transportation and disposal of surplus excavated material.

15. The successful Bidder(s) shall provide various boards on site to have smooth traffic as per the

requirement of Traffic Police Department and shall have proper co-ordination with Ward staff

& Traffic Police Department.

16. The barricading shall be provided free of cost as per circular vide u/no.- MGC/F/6342 Dated

05.05.2018 and as  per  annexure I,II  and III  of  standard  drawings and specifications  with

slogans and department wise colour codes.  The copy of circular is available on BMC Portal

Website.

17. The contractor will have to carry out the work either during daytime and/ or night time as the

permissibility from traffic operation point of view. No extra payment to that effect will be

made.

18. The whole work shall be finished in workman like manner and to the entire satisfaction of the

Municipal  Commissioner.  The entire  work  shall  be  in  accordance  with  the  latest  modern

practice and shall present a neat appearance when completed from aesthetic point of view.

19. The contractor will have to take care to restrict the noise level within the permissible limits and

shall employ only such equipments on site which will not make noise and cause vibrations.

The relevant noise level specifications to work in different areas shall be strictly adhered. The

noise level in the vicinity of residential & public places shall be below 70 db.
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20. Compliances of Rules: All works shall be carried out in accordance with the latest rules under

the Indian Electricity Act, 1910 as applicable. The contractor shall comply strictly to Indian

Standards Institution Code (IS 732-1950) of practice for Electrical wiring and fittings in Build-

ings. Installation shall comply with all the laws and regulations in effect with the regulations of

the competent authorities and the requirement of the Government and the Electric Supply Com-

pany's.

21. The specifications included in the tender follow corresponding standards of IRC & BMC. In

case of any contradiction in specification, the decision of Engineer will be final and binding.

22. All General conditions for different works i.e. electrical, mechanical, civil etc., as stipulated by

the BMC from time to time, as amended upto date shall be applicable to the contract.

23. The contractors shall comply with inter utility organizations and code of conduct for road exca-

vations wherever such applies to the conduct of this contract.

24. Contract Labour (Regulation and Abolition act 1970): The Bidder should specifically note that

the successful Bidder shall have to strictly comply with all the statutory requirements under the

provision of the Contract Labour (Regulation and Abolition) Act, 1970 and with the Maharash-

tra State Contract Labour (Regulation and Abolition) Rules 1971 and indemnify the Corpora-

tion against any claim(s) whatsoever.

25. Bidders are requested to take cognizance of Child Labour Act and take precaution not to deploy

child Labourers on site. If Child Labourer is found to be deployed on the work, necessary ac-

tion as deemed fit will be taken.

26. The contractors shall adhere/ abide themselves by the provision of the minimum wages act/

Workman compensation Act and such other statutory obligations notified by the concerned

Government departments from time to time. They shall also indemnify the BMC form any

claims whatsoever arising there from and shall be solely responsible for consequences thereof.

27. The BMC reserves right to cancel the individual works at any stage and Bidders will not be en-

titled to any compensation/ claims whatsoever on account of such cancellation.

28. The BMC is not bound to accept the lowest or any Tender and they reserve the right to relax

any of the stipulated conditions and reject any or all Tenders, without assigning any reason.

29. Previous bad/ good records of Bidders as well as their previous experience in major cities in

India shall be considered while evaluating the tender.

30. Rate analysis indicating the justifiability of the rates quoted by the Bidder for satisfactory ex-

ecution and completion of the work, shall be submitted by the Bidder as and when directed.
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31. Rates of each item of work mentioned in the unified schedule of rates are inclusive of all

Taxes and Duties & no correspondence will be entertained in this regard.

32. The rates quoted shall be firm and inclusive of delivery of materials at site and/ or transporta-

tion of damaged/ retrieved materials from site. Separate transportation charges will not be

paid by BMC

33.  Bidder should specifically state their official addresses along with the telephone and mobile

number. The contractor or their partners and authorized representative shall be available on a

given telephone number during any hours of the day.

34. The Bidder/ property owners/ other private parties paying contract deposits in the form of

Government  Securities/  Bonds/  N.S.C. to the Brihanmumbai  Municipal  Corporation shall

have to pay service charges and depositing/ withdrawing charges on the face value of the se-

curities at prevailing rates approved by the Corporation from time to time for the entire pe-

riod of deposit. The charges shall be paid in cash before submitting the securities/ Bonds/

N.S.C. etc.

35. Firms with common proprietors/ partner or connected with one another either financially or

as Principal agent or as master and servant or with Proprietor/ Partners closely related to each

other such as husband/ wife/ father/ mother and minor son/ daughter and brother/ sister and

minor brother/ sister shall not tender separately under the different names for the same con-

tract.

36. If it is found that firms as described in the direction vide Clauses 35 above, have tendered

separately under different names for the same contract, all such tender shall stand rejected

and Bidder(s) deposit shall be forfeited. Any contract entered into under such conditions will

also be liable to be cancelled at  any time during its  currency and penal action including

blacklisting of such firms will be taken.

37. All the details regarding the staff proposed shall be approved and if any change in that regard

shall be immediately intimated to the BMC. Name and Bio-data of the technically qualified

personnel employed to supervise the work should be submitted to the BMC before start of the

work.

38. The work will be treated as completed only after cleaning the site in all respect after comple-

tion of the work and to the satisfaction of the Engineer.

39. The overall liability including damages & penalty is limited to the amount not exceeding

more than 10% of the Contract Value. If the penalty exceeds 10% of Contract Value, The

Contractor will be liable for the action as per BMC guidelines in this regard.
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40. The items supplied and installed under the contract should be guaranteed for satisfactory per-

formance during the entire contract period except for consumables etc. 

41. The successful bidder will have to make their own arrangements for spare parts and Laptop

with relevant software programme and replace any required part, at their own cost, wherever

necessary.

42. The contractor shall hand over the entire signal system/spares under their contract in working

condition to the agency as and when appointed by BMC after expiry of the Contract Period.

43. The contractor shall endeavour in expediting various matters in respect of power supply of

road traffic signals with the power supply companies viz. BEST, Reliance Energy Ltd. and

MSEDCL including restoration of power supply.

44. The contractor shall apply to respective electricity supply companies to provide electric sup-

ply in the name of Executive Engineer (ATC) and shall make initial payments for new con-

nection charges. The new connection charges will be reimbursed to successful bidder during

their running bill against BOQ Activity No.- R2-RT-ATC- 15.17. However, the monthly re-

curring charges of energy bill will be paid by BMC.

45. The Contractor shall provide necessary cut-outs and G.I. pipes, earthing and submit the elec-

trical  "TEST  REPORT"  as  and  when  required  by  BEST,  Reliance  Energy  Limited,  or

MSEDCL, as the case may be, in the course of maintenance.

46. The Contractor is required to maintain the minimum stock level of each material required for 

maintenance. If any damage occurred, the Contractor should replace the same within resolu-

tion period, else penalty will be imposed as per Penalty Clause.

47. It will not be binding on BMC/ Traffic Police Dept. to provide any space/ set up to the signal 

companies for enabling them to operate for maintenance work. However, in case any special 

provision is made for such space/ set up etc., the standard rent shall be charged as per Munici-

pal rules and regulations.

48. The bidder shall bear the expenses towards the testing of material as specified in the tender at

any of the test laboratory/manufacturers works recommended by BMC. The order will be re-

voked in case it fails in Tests in meeting the tender specifications. 

49. The Successful bidder shall furnish test certificates on demand.

50. Maintenance team shall be available on all weekdays including public holidays.

51. If it is observed that the contractors carrying out the work fail to comply with the instructions

given by the higher Authorities at A.M.C./ M.C. level during execution of work twice, the

work will be terminated and will be carried out at the risk and cost of the contractor and penal

action will be taken against them. This decision will not be arbitrable at all.
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52. The bidder should have a dedicated team of qualified personnel to install and maintain these

signals. They should have the necessary infrastructural facilities including office situated in

Brihanmumbai along with telephone facility.

53. The Engineer or his representative will strictly supervise the work at all levels and hence wit-

ness tests at all levels. The contractor shall submit the all test certificates and shall observe

strict adherence to the given standards unless, otherwise specified in writing by competent

authority is expected. Any deviation from the given standards will not be tolerated.

54. The entire work shall be completed within contract period as specified from the date of issue

of the work order. The individual works shall be completed within the stipulated period.

55. The bidder shall make every effort to optimize Phase, plan or Offset using traffic study in co-

ordination and consultation with TPHQ to make Road Traffic Signal System functional.

56. Departure from Specifications: Should the bidder wish to depart from the provisions of the

specifications or general conditions of contract, he shall clearly mention them giving his rea-

sons thereof. Unless this is done, the equipment offered and work executed shall be deemed

to comply in every respect with the terms and conditions of the specifications without claim-

ing any extra charges whatsoever.

57. If a particular work of SITC/damage rectification is delayed inordinately, the same work will

be got executed from some another agency at the risk & cost of the regular maintenance

agency.

58. The payment of the bills and other claims arising out of the contract will be made in the

name of Bidder's Bank by Cheque/ E.C.S./ R.T.G.S. Successful bidder therefore will have to

furnish information as regards the name and complete address of his bank, its branch and the

bank A/c no & E.C.S. No. etc. along with tender document. They will have also to submit up-

dated information when there is any change in this regard.

59. The bidder should furnish the following information:- The bidder shall furnish all the details

about the subcontractors employed for different activities for this contract. The personnel and

subcontractors proposed for this contract shall be approved by the Engineer.

60. The bidder shall follow relevant standards for executing the works of signals.

61. The Contractor is required to maintain all signal junctions in good condition throughout the

DLP period.

62. The successful bidder(s) if not registered with the BMC, shall apply for their registration

with BMC in appropriate class of “Mechanical and Electrical works” within 3 months from

the date of award of contract.
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63. The contractor shall submit the applicable insurance policies valid for entire contract period

under this contract.

64. The Contractor shall provide Maintenance team during Monsoon period in the night as and

when instructed by an Engineer. 

65. It will be the responsibility of the concern contractor to collect monthly electricity bills dur-

ing the DLP period from respective supply companies and submit it to BMC in time and also

take require followup to add these new installed Account numbers in common Account no.

created by electricity companies for regular and timely billing.  

66. Bidder shall be registered under the GST act 2017 on the transfer of property in goods involved

in the execution of works contracts (Re-enacted) Act 1989 and should produce documentary

evidence to that effect (a copy of registration of certificate from the GST authority) along with

tender.

67. The contractor shall submit the monthly routine cleaning programme for each traffic signal

junction in advance during DLP period.

68. The contractor shall maintain post commissioning activities carried out at the signal junction

till the end of defect liability period and handover the History Sheet Report to BMC.

69. The Contractor will receive instruction about fault or modification in the signal system from

Traffic  Police/BMC  engineers.  The  contractor  should  attend  the  fault  and  carryout  the

modifications and send action taken / status report to concerns authority. 

70. The successful bidder shall have to submit the documentation of this job to the department such

as operation and Maintenance manuals, Testing and commissioning reports, challans of various

supply materials, photographs of the work, records as insisted by the site engineer.

71. The bidder should submit the Certificates of Registration under Employees Provident Fund and

Miscellaneous Provision Act, 1952 (E.P.F. & M.P. Act,1952) if 20 or more workers/ persons

employed on Bidder's Establishment. If less than 20 workers/ persons are employed on Bidder's

Establishment, then the tenderer should submit undertaking in that regard on Rs. 200/- Stamp

Paper.

72. The tenderer should submit the Certificate of Registration under E.S.I.C. Act, 1948 in case:

1) 10 or more workers/  persons employed and manufacturing process is  carried out  with

power in any part or

2) 20 or more workers/ persons employed and manufacturing process is carried out without

power.

The Bidder's establishment under Sr. No. i) & having less than 10 workers/ persons or the es-

tablishment under Sr. No. ii) & having less than 20 workers/ persons, then the tenderer should

submit undertaking in that regard on Rs. 200/- Stamp Paper.
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APPENDIX & PROFORMAS
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FORM OF TENDER

To, 
The Municipal Commissioner for Brihanmumbai 
Sir, 

I/  We  have  read  and  examined  the  following  documents  relating  to  the  work  of
________________________________________________________________________________
____________________________________________________________________________
______________________________________________________________________________

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation
as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A. I/ We_____________________________________________________________________ 

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Manag-

ing Director/ Holder of the Business, for the establishment/ firm/ registered company, named

herein  below,  do  hereby  offer  to  ……….......................................................................

…………………………………………………………………………………............……... 

……………………………………………………………………………………..…………. 

…………………………………………..………………………………………………….

Referred to in the specifications and schedule to the accompanying form of con-tract of the

rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the por-

tions which are not applicable). 

1B. I/ We do hereby state and declare that I/We, whose names are given herein below in details

with the addresses, have not filled in this tender under any other name or under the name of

any other establishment/ firm or otherwise, nor are we in any way related or concerned with

the establishment/ firm or any other person, who have filled in the tender for the aforesaid

work.” 
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2. I/ We hereby tender for the execution of the works referred to in the aforesaid documents, upon

the terms and conditions, contained or referred to therein and in accordance with the specifica-

tions designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to  Rs.

____________ /- (Rs.  ___________________________________ ) 

I/ We have deposited the amount through online payment gateways with the C.E. of the Corpo-

ration not to bear interest

4. I/ We hereby request you not to enter into a contract with any other person/s for the execution

of the works until notice of non/acceptance of this tender has first been communicated to me/

us, and in consideration of yours agreeing to refrain from so doing I/ We agree not to withdraw

the offer constituted by this tender be-fore the date of communication to me/us of such notice

of non/acceptance, which date shall be not later than ten days from the date of the decision of

the Standing Committee or Education Committee of the Corporation, as maybe required under

the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 be-

low). 

5. I/ We also agree to keep this tender open for acceptance for a period of 180 days from the date

fixed for opening the same and not to make any modifications in its  terms and conditions

which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at lib-

erty to forfeit the said earnest money absolutely, if. 

a. I/ We fail to keep the tender open as aforesaid. 

b. I/ We fail to execute the formal contract or make the contract deposit when called upon to

do so. 

c. I/ We do not commence the work on or before the date specified by the Engineer in his

work order. 

7. I/ We hereby further agree to pay all the charges of whatsoever nature in connection with the

preparation, stamping and execution of the said contract. 

8. I/ We further agree that, I/ we shall register ourselves as ‘Employer’ with the Bombay Iron and

Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal

and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay

Iron and Steel unprotected workers Scheme 1970. 

9. “I/ We………………………………………….…….. have failed in the accompanying tender

with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in
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any manner relating to any action, including forfeiture of deposit and blacklisting, for giving

any information, which is found to be incorrect and against the instructions and directions

given in this tender. 

10. “I/ We further agree and undertake that in the event it is revealed subsequently after the allot-

ment of work/contract to me/us, that any information given by me/ us in this tender is false or

incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any such losses

or inconvenience caused to the Corporation in any manner and will not resist any claim for

such compensation on any ground whatsoever. I/ We agree and undertake that I/ We shall not

claim in such case any amount by way of damages or compensation for cancellation of the

contract given to me/us or any work assigned to me/ us or is with-drawn by the Corporation,” 

Address 

…………………………………. 

…………………………….…… 

Yours faithfully,

Digital Signature of the 
Tenderer or the Firm 

1.……………………………………………. 
2.……………………………………………. 
3.……………………………………………. 
4.……………………………………………. 

 5.………...….……………...................……. 
Full Name and private residential address of 

all the partners constituting the Firm 

A/c No. 
……………………………………………. 

1. …………………………………….. Name of Bank 

2. …………………………………….. ………………………………………………… 

3. …………………………………….. Name of Branch 

4. …………………………………….. …………………………………………………. 

5. …………………………………….. Vender No. …………………………………… 
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AGREEMENT FORM

Tender No. …........................ dated …...................  

Standing Committee Committee Resolution No. …............. dated ….....................

CONTRACT FOR THE WORK of …..........................................................................................

…..........................................................................................................................................................

..................................................................................................................................................

This agreement made this day of ………….………. Two thousand ……………..……..………..

……………………  Between  ……....……...…...........…………………..…………….

………………….................................................................................................................................

.................................................................................................................................................  inhab-

itants of Mumbai, carrying on business at ….......................................................................

…...................................................................................................................................................  in

Mumbai  under  the  style  and  name  of  …................................................................................

…....................................................................................... (Hereinafter called “the contractor of the

one part and Shri ………………………….......................................................................... the Di-

rector (E.S.&P.)/ D.M.C. (Infrastructure) (hereinafter called “the commissioner” in which expres-

sion are included unless the inclusion is inconsistent with the context, or meaning thereof, his suc-

cessor or successors for the time being holding the office of Director (E.S.&P.) / D.M.C. (Infra-

structure) of the second part and the Brihanmumbai Municipal Corporation  (hereinafter called

“the Corporation”) of the third part, WHEREAS the contractor has tendered for the construction,

completion and maintenance of the works described above and his tender has been accepted by

the Commissioner (with the approval of the Standing Committee/ Education Committee of the

Corporation

NOW THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively as-

signed to them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this

agreement viz. 

a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 
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e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

I) All correspondence documents between bidder and B.M.C.

3) In  consideration  of  the  payments  to  be  made  by  the  Commissioner  to  the  contractor  as

hereinafter  mentioned  the  contractor  hereby covenants  with  the  Commissioner  to  construct,

complete and maintain the works in conformity in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construc-

tion, completion and maintenance of the works the contract sum, at times and in the manner pre-

scribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be

herein to affixed (or have hereunto set their respective hands and seals) the day and year above

written.

Signed  with  designation  stamp  of  the

Contractor,  sealed  &  delivered  by  the

Contractor/s

Trading under the name & style of
….............................................................................

.................................................................................

.................................................................................

.....................................................................

In presence of Witness:

Witness No. 1: Name & Address

Name - …...........................................................

Resi. Address …................................................

…........................................................................ Signature of Witness No. 1

Witness No. 2: Name & Address

Name - …...........................................................

Resi. Address ….................................................

…........................................................................ Signature of Witness No. 2

Signed  by  the  Dy.  Municipal  Commissioner,

The  Director  (E.S.  &  P.)  /  D.M.C.

(Infrastrucure) in the presence of

Director (E.S. & P.) / D.M.C. (Infrastructure)
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1. …....................................................................

2. …....................................................................

Name and Signature of Concern Dy. Ch. Engr.

& Ch. Engr. (HOD) with Designation Stamp

Dy.Ch.Engr.                           Chief Engineer

  (Traffic)                             (Roads & Traffic)

Shri............................    Shri....................................

…...............................    …......................................

The  Common  Seal  of  the  Brihanmumbai

Municipal Corporation was affixed on the …......

Day of ….................... 20......... in the presence

of

1. ........................................................................

2. …...................................................................

Two members of the Standing Committee of the

Brihanmumbai Municipal Corporation.

Witness:

(Shri/Smt. ….....................................................)

Office Superintendent,

Municipal Secretary's Office
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ANNEXURE - A 

1. The Engineer for this works : Ex. Eng. (ATC) 

2. The Estimated Cost of the work: Rs.2,94,34,441/-

Sr. No. Description of work Total Amount Rs. 

1 Civil Work 

2 Electrical Work 

3 Total Amount 

I. Earnest Money Deposit (1% of the Estimated cost) Rs.2,94,400/-

II. Time Period- 08 Months Excluding monsoon.

III.  Percentage to be charged as supervision charges for the work got executed through other 

means 3.125 percent.

IV.  The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual cost

of  the  work  executed  at  the  rates  as  mentioned  in  the  Contract  Schedule  adjusted  by  the

Contractor's percentage rate and cost of extra and excess, but excluding the cost on account of

Water Charges and Sewerage Charges if any, payable by the contractor and also excluding cost

on account of price variation claims as provided in price variation clause as amended up to date.

V. In  case  of  item rate  contracts  the  actual  cost  calculated  for  the  work  executed  at  the  rates

mentioned in the contract schedule for different items including cost of excess and extra items of

the  work excluding the  cost  of  water  charges  and sewerage  charges  if  any,  payable  by the

contractor and excluding cost on account of price variation claims as provided in extra excess

conditions as amended up to date.

VI. In case of lump sum contract the cost of the work actually carried out as per break up and

programme of the work and the schedule of payment included in the contract including cost of

any excess and/or extra items, of the work, excluding the cost on account of water charges and

sewerage charges and also excluding cost on account of price variation claims as provided in

extra excess conditions as amended up to date. 
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ANNEXURE- B

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair

means and illegal activities during any stage of his bid or during any pre-contract or post-contract

stage in  order to secure the contract  or in furtherance to  secure it  and in particular commits

himself to the following:-

1. The Bidder  will  not  offer,  directly  or through intermediaries,  any bribe,  gift,  consideration,

reward,  favor,  any  material  or  immaterial  benefit  or  other  advantage,  commission,  fees,

brokerage or inducement to any official of the B.M.C., connected directly or indirectly with the

bidding process, or to any person, organization or third party related to the contract in exchange

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or

other advantage, commission, fees, brokerage or inducement to any official of the B.M.C. or

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the

obtaining or execution of the Contract or any other Contract with the Government for showing

or forbearing to show favour or disfavour to any person in relation to the Contract or any other

Contract with the Government.

3. The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the

transparency,  fairness  and  progress  of  the  bidding  process,  bid  evaluation,  contracting  and

implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means

and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing

the contract, shall disclose any payments he has made, is committed to or intends to make to

officials of the B.M.C. or their family members, agents, brokers or any other intermediaries in

connection with the contract and the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to

others, any information provided by the B.M.C. as part of the business relationship, regarding

plans,  technical  proposals  and  business  details,  including  information  contained  in  any

electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest any

such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner
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without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions

mentioned above.

9. The  Bidder  and  their  respective  officers,  employees,  agents  and  advisers  shall  observe  the

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary

contained herein, the Authority may reject a Bid without being liable in any manner whatsoever

to the Bidder if it determines that the Bidder has, directly or indirectly or through an agent,

engaged  in  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or

restrictive practice in the Bidding Process.

     For the purposes of this  Clause 9, the following terms shall have the meaning herein after

respectively assigned to them:

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

ii. “coercive practice” means impairing or harming or threatening to impair or harm, directly

or indirectly, any person or property to influence any persons participation or action in the

Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with or

employed or engaged by the Authority with the objective of canvassing, lobbying or in

any manner influencing or attempting to influence the Bidding Process; or (ii) having a

Conflict of Interest; 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or

arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

Signature of Tenderer/ Bidder
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ANNEXURE- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, _____________________ of _________, do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at

the time of registration of my firm/ company _______ and there is no change in the contents of

the certificates that are submitted at the time of registration.

2. I  declare  that  I  ____________  in  capacity  as  Manager/  Director/  Partners/  Proprietors  of

___________  has  not  been  charged  with  any  prohibitory  and/  or  penal  action  such  as

banning(for specific time or permanent)/ de-registration or any other action under the law by

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, condi-

tion of contract, specifications, drawings, bill of quantity etc. forming part of tender and ac-

cordingly, I submit my offer to execute the work as per tender documents at the rates quoted

by me in capacity as ______________ of ___________.

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in ac-

cordance with the terms and conditions and within the time prescribed and specified, B.M.C. is

entitled to carry out the work allotted to me by any other means at my risk and cost, at any

stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of

site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of

commencement or with respect to the progress of the work in phases, as per the instructions of

site in charge

Signature of Tenderer/ Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of _________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be

deemed  to  include  its  successors  and  assigns)  of  the  first

part_________________________________________________________________________

inhabitants carrying on business at _______________________________ in Mumbai under the

style and name of Messer’s __________________(hereinafter referred to as 'the contractor') of

the second part Shri. _______________________________________

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter referred to as 'the

commissioner' which expression shall be deemed, also to include his successor or successors for

the  time  being  in  the  said  office  of  Municipal  Commissioner)  of  the  third  part  and  THE

BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 'the Corporation')

of the fourth part WHEREAS the contractor have submitted to the Commissioner tender for the

execution  of  the  work  of  ''______________________

__________________________________________  and  the  terms  of  such  tender/  contract

require  that  the  contractor  shall  deposit  with  the  Commissioner  as/  contract  deposit/  earnest

money and/ or the security a sum of Rs.______________(Rupees __________________) AND

WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be

entered into in furtherance thereof by the contractor will provide that such deposit shall remain

with and be appropriated by the Commissioner towards the Security -deposit to be taken under

the contract and be redeemable by the contractor, if they shall duly and faithfully carry out the

terms and provisions of such contract and shall duly satisfy all claims properly chargeable against

them there under AND WHEREAS the contractor are constituents of the Bank and in order to

facilitate  the  keeping  of  the  accounts  of  the  contractor,  the  Bank  with  the  consent  and

concurrence of the contractor has requested the Commissioner to accept the undertaking of the

Bank hereinafter contained, in place of the contractors depositing with the Commissioner the said

sum  as  earnest  money  and/  or  security  as  aforesaid  AND  WHEREAS  accordingly  the

Commissioner  has  agreed  to  accept  such  undertaking  NOW  THIS  AGRREMENT

WITHNESSES that in consideration of the premises, the Bank at the request of the contractor

( hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner upon

demand in writing, whenever required by him, from time to time, so to do, a sum not exceeding
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in the whole Rs. _____________ (Rupees___________________) under the terms of the said

tender and/ or the contract. The B.G. Is valid upto _________” Notwithstanding anything what

has been stated above, our liability under the above guarantee is restricted to Rs. ___________

only and guarantee shall remain in force upto ____________ unless the demand or claim under

this guarantee is made on us in writing on or before __________all your right under the above

guarantee shall  be forfeited and we shall  be released from all  liabilities under  the guarantee

thereafter”

IN WITNESS WHEREOF

WITNESS(1)   _________________

Name and      __________________

address         ___________________

WITNESS(2) __________________

Name and   ____________________      the duly constituted Attorney Manager

address _______________________

the Bank and the said Messer’s ___________________________________

_______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and  ___________________

address _____________________

WITNESS(2)_________________

Name and ___________________

For Messer’s_________________

address _____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian

Rupees.
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ANNEXURE -E

Irrevocable Undertaking

(on Rs. 500/- Stamp paper)

I Shri./  Smt.  .................................................................  aged, ….....  years Indian Inhabitant.

Proprietor/   Partner/  Director  of  M/s.  …...........................................................  resident  at

….............................................................................................................  ...............................................

............................................................................... do hereby give Irrevocable undertaking as under;

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate

of tax on supply of goods or services or the benefit of input tax credit shall be mandatorily

passed on to B.M.C. by way of commensurate reduction in prices.

2) I further say and undertake that I understand that in case the same is not passed on and is

discovered at any later stage, B.M.C. shall be at liberty to initiate legal action against me for

its recovery including, but not limited to, an appeal to the screening Committee of the GST

Counsel.

3) I say that above said irrevocable undertaking is binding upon me/ my partners/ company/

other  Directors  of  the  company  and  also  upon  my/  our  legal  heirs,  assignee,  Executor,

administrator etc.

4) If  I  fail  to  compliance with the provision of  the GST Act,  I  shall  be liable  for  penalty/

punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ our own knowledge &

belief.

Solemnly affirmed at

DEPONANT

This day of 

BEFORE ME

Interpreted Explained and Identified by me.
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ANNEXURE D

Rate Analysis

Item Description:

Sr. 
No.

Description of Rate Analysis Parameters Unit Quantity Rate Amount

1 Basic Material (Rate should be inclusive of all taxes)

2 Machinery Hire Charges

3 Labour Type
(labour 
components)

4 Total of all components

5 Overhead & Proffit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- I
         

The list of similar works as stated in Post qualification during last Seven years–

Sr. No. Name of the Project Name of the employer
Stipulated date of

completion
Actual date of

completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE:
1) Scanned self Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the 

 support of information furnished in the above proforma. 
2.) Works shall be grouped financial year-wise.

                                                        
        

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- II
      

Yearly turnover of Works during the last five years.
 

Sr. No. Financial year
Annual Turnover of

Works
Updated value to

current year
Average of last 3

preceding financial years
Page No.

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by Chartered Accountant.
 

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- III

Details of similar works as stated in Post qualification during last Seven years.

Name of the
Project

Name of the
Employer

Cost of the
Project

Date of issue of
work Order

Stipulated Date of
Completion

Actual Date of
Completion

Actual cost
of work

done

Remarks explaining
reasons for delay, if

any

1 2 3 4 5 6 7 8

Note: Scanned self Attested copies of completion/performance certificates from the Engineer-in-charge for each work should be annexed in
support of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- IV
Technical Personnel (as per clause 6.9) 

Sr. no. Post Name Qualification Experience

NOTE: Scanned self Attested copies of qualification certificates and details of work experience shall be submitted /uploaded.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA – V 

Machinery: (for special work only)

NOT APPLICABLE
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PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

Description of work
Place Contract No. &

Date
Name & Addresses

of employer
Value of Contract

in Rs.
Scheduled date of

completion

Value of work
remaining to be

completed

Anticipated Date of
completion

1 2 3 4 5 6 7
8

Note: Scanned self Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the
support of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - VI / B

Details of works for which bids are already uploaded –

Description of work Place
Name & Addresses of

employee
Value of Contract in

Rs.
Time Period

Date on which decision is
expected

Remarks

1 2 3 4 5 6 7

Note: Scanned self Attested copies of certificates from the Engineer-in-charge for each work shall be annexed.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA-VII

AFFDAVIT FOR BEST PRICE

Tender No. ___________________

To,

The Commissioner,

For the Brihanmumbai Municipal Corporation,

Sir,

Bid No._____________________________________________________ 

"I/  We  …………………………………………………………................................................

……. (Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/

Managing  Director/  Holder  of  the  Business/  Manufacturer/  Authorized  Dealer,  for  the

establishment/ firm/ registered company, named herein below, do hereby,  state and declare

that I/ We _________________________________________ whose names are given herein

below details with addresses have not filled in this tender under any other name or under name

of any other establishment/ firm otherwise, nor are we in any way related to concerned with

any establishment /  firm or any other person, who have filled in the tender for aforesaid

work".

"I/ We do hereby further undertake that, we have offered the best prices for the subject supply

work as per present market rates. Further, we do hereby undertake and commit that we do

not offered/ supplied the subject product/ similar product/ systems or sub systems in the

past one year in the Maharashtra State for quantity variation upto –50% or +10% at a

price lower than that offered in the present bid to any other outside agencies including

Govt./ Semi Govt. agencies within B.M.C. also. Further, we have filled in the accompanying

tender  with  full  knowledge  of  the  above  liabilities  and  therefore  we  will  not  raise  any

objection or dispute in any manner relating to any action including forfeiture of deposit and
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blacklisting  for  giving  any  information  which  is  found  to  be  incorrect  and  against  the

instruction and direction given in this behalf in this tender.

I/  We further  agree and undertake  that  in  the event,  it  is  revealed subsequently  after  the

allotment of work/ contract to me/ us, that any information given by me/ us in this tender is

false or incorrect, I/ We shall compensate the Brihanmumbai Municipal Corporation for any

such losses or inconvenience caused to the Corporation, in any manner and will not raise any

claim for such compensation on any ground whatsoever. I/ We agree and undertake that I/We

shall not claim in such case any amount, by way of damages or compensation for cancellation

of  the  contract  given  to  me/us  or  any work assigned  to  me/  us  or  is  withdrawn by the

Corporation."

However, in case of price difference, if it is a result differential tax structure, different Dollar

values of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/ We

will be given a reasonable opportunity being heard by representing our case as to why such

price variation/ differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above

including forfeiture of Deposit & blacklisting may be taken against me/ us.

TENDERER’S FULL SIGNATURE

WITH FULL NAME & RUBBER STAMP

(Note: This affidavit should be given on Rs. 200/- stamp paper duly notarized by Notary with red seal and

registration Number.)
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PROFORMA – VIII

Structure and Organisation

1. The bidder is __________________________

a) an individual

b) a proprietary firm

c) a firm in partnership

d) a limited Company or Corporation

e) a group of firms/joint venture

(if  yes,  give complete  information in  respect  of  each
partner)

2. Attach the organization chart showing the structure  of
the organization,  including the names of the directors
and position of officers

__________________________

3. Number of years of experience:

a) As a Prime Contractor

(Contractor shouldering major responsibility)

i) in own country

ii) in other countries (specify country)
__________________________

__________________________

4. Name and address of any associates the bidder has in
India (in  case the bidder  happens to be from foreign
country) who are knowledgeable in the procedures of
customs,  immigration,  taxes  and  other  information
necessary to do the work

_________________________
_________________________
_________________________
_________________________
____

5. For  how  many  years  has  your  organization  been  in
Business of Installation & maintenance of road traffic
Signal system work?

__________________________

6. Were you ever required to suspend construction for a
period of more than six months continuously after you
started? If  so,  give the name of  the project  and give
reasons therefor

__________________________

7. Have  you  ever  left  the  work  awarded  to  you
incomplete?

(If  so,  give  name  of  project  and  reasons  for  not
completing work)

__________________________

                                            

         Sign & Seal of the Bidder/ Tenderer
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PROFORMA - IX

Litigation History

Name of Bidder or partner of a joint venture

Bidders, including each of the partners of a joint venture, shall provide information on

any history of litigation or arbitration resulting from contracts executed in the last seven

years or currently under execution. A separate sheet should be used for each partner of a

joint venture.

Year Award FOR or
AGAINST Bidder

Name of client,cause of litigation
and matter in dispute

Disputed amount (Cur-
rent Value- Rs. equiva-

lent)

Sign & Seal of the Bidder/ Tenderer
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PROFORMA -  X

Declaration from the Bidder for supply of supply of Truck mounted Aerial/Boom Lift Crane

I/We M/s …………...................................…….  [insert: name & address of Bidder]  agree that

I/We  have  owned  /hired  the  Truck  mounted  Aerial/Boom  Lift  crane  as  mentioned  in  Bid

Document for the work of “Supply, Installation, Testing and Commissioning of conventional

Road  Traffic  Signal  systems  in  Western  Suburb  of  Brihanmumbai  and  Subsequent

Preventive and Corrective Maintenance upto 12 months period of Defect Liability”.  I/We

assured that the Truck mounted Aerial/Boom Lift crane will be made available throughout the

maintenance contract as and when required or as instructed by the Engineer. I/We assure that best

services of Truck mounted Aerial/Boom Lift crane will be provided till end of the Contract.

Name & Signature of Bidder
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PROFORMA – XI 

 EQUIPMENT MANUFACTURER DECLERATION

(On Letterhead of OEM)

To,

Ex. Eng. (ATC),

Brihanmumbai Municipal Corporation 

Ground Floor, Engineering Hub, 

Dr. E. Moses Road, Worli, 

Mumbai – 400 018. India. 

Whereas  M/s  ……………………………  who  are  established  and  BMC  approved
manufacturers of LED Signal Head Retrofit / Traffic Signal Controller / Digital Count Down
Timers  with  their  accessories  having  production  facilities  at  ……………………..  [Insert:
address of factory] do hereby authorize ……………….........[Insert: name & address of bidder]
(Hereinafter, the “bidder") to submit a bid, and subsequently negotiate and sign the contract
with  you  against  the  tender  for  “Supply,  Installation,  Testing  and  Commissioning  of
conventional Road Signal Systems in Western Suburb of Brihanmumbai and Subsequent
Preventive and Corrective Maintenance up to 12 months period of Defect Liability”.

We hereby extend our full support for the supply of LED Signal Head Retrofits / Traffic Signal
Controller / Digital Count Down Timer with their accessories. We also hereby declare that we
and..........................  [Insert: name of the Bidder] have entered into a formal relationship in
which, during the duration of the Contract (including warranty). 

We, the Approved Equipment Manufacturer, will make our technical and engineering staff fully
available  to  the  technical  and  engineering  staff  of  the  successful  Bidder  to  assist  on  a
reasonable and best effort basis, in the performance of all its obligations to the bidder under the
Contract. 

Authorized Signatory

Name:

Address:

Contact no.:

E-mail Id:
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Undertaking for Equipment Capabilities

(on Rs.500/- Stamp Paper) 

The contractor shall give undertaking on Rs.500/- stamp paper i.e. the required machineries

either owned / on lease or hire basis for said work will be arranged at site before start of the

work and the same will be his sole responsibility. 

Name & Signature of Bidder
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