
BRIHANMUMBAI MUNICIPAL CORPORATION 
 

Chief Engineer (Solid Waste Management) Project 
No. Ch.E/                /SWM/Project, dated. 23.05.2025 

 
Minutes of Pre-Bid Meeting 

 
 
Subject: ‐ Bioremediation of 185 Lakh Tons of Legacy Waste with Disposal of Excavated / Processed/ Segregated material & Reclamation of total 110 Ha. Of Land at Deonar Dumpsite. 
Venue: ‐ office of Addl. Municipal Commissioner (WS), 2nd Floor, BMC Head office, Fort Road lMumbai‐400001. 
  
In the meeting following questions raised by prospective bidders were discussed: ‐ 

 
 

COMPANY/PAGE NO  CLAUSE NO  CONDITION AS PER BID DOCUMENT  QUERIES   
PRE‐BID REPLY 

1. M/s. Navayuga 
Engineering 
Company Limited 

 

     

 

Page 13 

1.1 ‐Technical Capacity 
 

C.  TQ3  –  Infrastructure 
Projects 
 
Point no.3 

Bidder  shall  own  at  least  two  cutting  suction  dredgers 
(CSD) and own four barges of minimum 1000 MT capacity 
each, capable  to dispose bulk material  through  sea/creek 
route.  In  case Bidder does not own  these machineries,  it 
shall submit MoU with parties who own these machineries 
and ready to provide for the work. 

Please provide the format for MOU to be executed 
with parties/companies having CSD’s & Barges and 
experience  in execution of Scrap Material  removal 
and disposal. 

Please refer corrigendum.  
 

Page 13 

1.1 Technical Capacity 
 
Sr. No. 2,  
 
Section 2  
 
Eligibility Criteria, e‐tender

2)  Experience  of  Earth  Work  Removal  (Bulk  material 
excavation  and  handling)  or Mining  of minerals  such  as 
coal / iron ore / Limestone (Volume of only minerals will be 
considered) in any one year out of last 7 Financial Years. 

We propose the following amendment: 
 
2)  Experience  of  18.5  Lakh  Cu. meter  Earth Work 
Removal (Bulk material excavation and handling) or 
Mining  of  minerals  such  as  coal  /  iron  ore  / 
Limestone  (Volume  of  only  minerals  will  be 
considered)  in any one year out of  last 7 Financial 
Years. 

Tender condition prevails. 

Page 47 

Section F.  
 
Sr. No. 2,  
 

The  selection  will  be  based  on  QCBS  method  (30% 
Technical + 70% Financial) for deciding successful bidder to 
qualify for opening of Commercial Bid. 

According to Cl 1.1 technical capacity, the tenderer 
is allowed  to  choose only one  criteria out of TQ1, 
TQ2  and  TQ3  to  meet  the  technical  qualification 
requirements  but,  the  QCBS  selection  table 

Tender condition prevails. 



Section 6  
 
Instructions  to Applicants, 
e‐Tender 

allocates marks  for  all  three  criteria’s  individually, 
totaling 100 marks. Please modify the table to align 
with the tender requirements. 
 
Further to the above,  in the QCBS table, marks for 
each  criterion  are  bifurcated  based  on  the 
Quantity/  no  of  similar  works.  However,  bidders 
meeting  qualification  requirements  should  receive 
equal marks regardless of the quantity/ number of 
works. For example, in TQ3, bidders qualifying with 
one, two, or three similar works should receive the 
same marks  (25)  instead of varying marks  (25, 20, 
and 15). Please review and revise accordingly. 

Page 51 

Cl. 2.1,  
 
Section 7, 
 
Scope of Work, e‐tender,  

Obtain  all  necessary  regulatory  approvals,  including  but 
not limited to: 

o Environmental Clearance (EC) 
o Maharashtra  Pollution  Control  Board  (MPCB)  ‐ 

Consent to Establish (CTE) and Consent to Operate 
(CTO) 

Coastal Regulation Zone (CRZ) clearance for activities near 
the creek  

As  the  project  scope  contains  extraction, 
segregation and processing of landfill waste, EC may 
not be applicable. Please confirm. 
 
We are  requesting MCGM  to provide  the  required 
support  in  getting  approvals  from  the  respective 
statutory bodies. 

Tender condition prevails. 

Page 54 

Sr. No. 4, 
Section 7,  
Scope of Work, e‐tender, 

Timeline for execution and work completion:  
Description of Activity:  
 
Erection  &  commissioning  of  plant  &  machinery  and 
necessary clearance:  
 
Duration  for Completion of Activity  (in Days):Within  sixty 
(60) Days from the date of receipt of LOA cum work order 
to the Agency 

As many approvals are  required  to  commence  the 
project,  we  feel  60  days  is  insufficient.  As  per 
general  practice  and  experience,  we  feel  that  a 
minimum of 180‐210 days are required. We request 
MCGM to relax the timelines accordingly.  
Please confirm. 

Tender condition prevails. 

Page 61 

Cl. 6.0,  
Section 9  
General  Conditions  of 
Contract,  

Subcontracting 
Subletting is not allowed. 

Please  allow  subcontractors  as  it  is  a  general 
industry practice. Please confirm. 

Tender condition prevails. 

Page 129 
Section  15  Annexure,  e‐
tender 

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT  Please replace “consultant” with “contractor” in the 
format for performance bank guarantee  

Please refer corrigendum.  
 

Page 134 
Annexure F,  
Section 15  
Annexure,  

Site Details  Please provide all Geo‐technical and survey details 
if any  studies have been  conducted. This will help 
the  bidder  to  gain  a  better  understanding  of  site 

Please refer corrigendum.  
 



  condition. 

Page 136 
 

Proforma II 
 
 
 

2.  If  the  final  audited  balance  sheet  of  2024‐25  is  not 
available  then  the bidder  can  submit  provisional balance 
sheet duly certified by Chartered Accountant 
 
 

Since the current financial year has just started, our 
FY  2024‐25  financial  statements  are  in  process  of 
finalization.  Hence,  we  request  MCGM  to  kindly 
allow  the  bidders  to  submit  FY  2023‐24  financials 
instead of FY 2024‐25 as followed  in other tenders 
or allow calculation of average turnover as per the 
last 3 available audited balance sheets. 
Please confirm. 

Tender condition prevails. 

 

General  Bid date  More  time  is  required  to  evaluate  the  site, 
understand  the  risks  and  to prepare methodology 
and  costing  for  project  execution.  So, we  request 
MCGM  to  provide  bid  date  extension  till  31st  July 
2025 

Please refer corrigendum.  
 

Page 30 

Para f,  
 
Section 6  
 
Instructions to Applicants, 
 

Submission of Tenders 
 
The registered power of attorney shall be submitted in the 
name of person who is submitting the bid. 

We request you to modify the clause as follows: 
The  power  of  attorney  duly  notarized  shall  be 
submitted in the name of person who is submitting 
the bid. 
Please confirm. 

Tender condition prevails. 

  General  Site Establishment  We  request  you  to  arrange  land  near  site  for 
contractor  establishments  like  site  office,  stores, 
Labour Camp etc. at free of cost. 
Please confirm. 

Tender condition prevails. 

2. M/s. ITD 
Cementation India 
Limited 

       

Page no.7 
  Receipt of Bid Security Deposit & Submission of Packet A, B 

& Financial Packet (Online) 

Due to the complex nature of work, the authority is 
requested  to  extend  the  last  date  of  online  bid 
submission by one month till 3rd July 2025. 

Please refer corrigendum.  
 

Page No‐12  Clause No‐1.1 
 

The  tenderer(s)  in  their  own  name  should  have 
satisfactorily  executed  the  work  of  similar  nature  or 
currently executing the work of similar nature as described 
in  para  1.3  in  BMC  /Semi  Govt.  /Govt.  &  Public  Sector 
Organizations during last seven (7) years ending last day of 
month previous  to  the one  in which bids are  invited as a 
prime Contractor (or as a nominated Subcontractor, where 
the  subcontract  had  involved  similar  nature  of  work  as 
described  in  the  scope  of  works  in  this  bid  document, 

Requesting  the  following  amendment  in  the 
eligibility criterion: 
 
“The  tenderer(s)  in  their  own  name  should  have 
satisfactorily executed the work of similar nature or 
currently  executing  the work  of  similar  nature  as 
described  in  para  1.3  in  BMC  /Private/Semi Govt. 
/Govt.  &  Public  Sector  Organizations  during  last 
seven  (7) 10  (Ten) years ending  last day of month 

Please refer corrigendum.  
Work of Private organization is not 
allowed in bid evaluation. 
 



provided  further  that  all  other  qualification  criteria  are 
satisfied). 

previous  to  the  one  in  which  bids  are  invited 
submitted as a prime Contractor (or as a nominated 
Subcontractor, where the subcontract had  involved 
similar nature of work as described  in the scope of 
works  in  this bid document, provided  further  that 
all other qualification criteria are satisfied).” 
 
In  line with the above, the authority  is requested 
to allow experience certificates for work of similar 
nature till 31st May 2025. 
 
Rationale for Private Work Experience:  
The  same  clause on page 13  allows experience of 
Private  Company.  Hence,  we  are  requesting  the 
necessary amendment to add “Private” experience. 

Page no.12 & 13  Clause No‐1.1.c (2) 
 

One  Contracts  for  any  infrastructure  projects  worth  2‐
times of the estimated project cost / Two Contracts for any 
infrastructure  projects worth  1.5‐times  of  the  estimated 
project  cost  /  Three  Contracts  for  any  infrastructure 
projects  worth  1‐times  of  the  estimated  project  cost. 
Infrastructure projects shall include Roads, Ports, Railways, 
or Airports either on BOT, HAM or EPC mode. 

Requesting  the  following  amendments  in  the 
eligibility criterion: 
 
One Contracts for any infrastructure projects worth 
2‐times  1.5‐times  of  the  estimated  project  cost  / 
Two Contracts for any infrastructure projects worth 
1.5‐times 1.25‐times of the estimated project cost / 
Three  Contracts  for  any  infrastructure  projects 
worth  1‐times  of  the  estimated  project  cost. 
Infrastructure  projects  shall  include  Roads,  Ports, 
Railways,  or  Airports  either  on  BOT,  HAM  or  EPC 
mode. 
 

Tender condition prevails. 

Page no.13 

 
Clause No‐1.1. c (3) 
1.1. c (4) 
 

3) Bidder  shall own at  least  two  cutting  suction dredgers 
(CSD) and own four barges of minimum 1000 MT capacity 
each, capable  to dispose bulk material  through  sea/creek 
route.  In  case Bidder does not own  these machineries,  it 
shall submit MoU with parties who own these machineries 
and ready to provide for the work.  
 
4) The tenderer shall have experience in execution of scrap 
material  items  of  removal  and  disposal  to  the  tune  of 
minimum 45000 tons in MMR region in the last 5 years of 
a  govt  department.  In  case  the  bidder  doesn't  have  the 
above experience, the bidder can claim the experience by 
having  a  tie  up  in  form  of  notarized  MOU  with  the 

Please provide the MoU formats. 

Please refer corrigendum.  
 



company/firm having the said experience. 

Page no.14 
 

Clause No‐1.3 
 

“Similar  work  for  TQ3  shall  mean,  “Bidder  shall  have 
Infrastructure  Projects  where  Bidder  has  experience  in 
Mining,  Excavation  and  Material  Handling  of  Coal,  Iron 
Ore,  Fossil  Fuels  or  similar  field  of  work  or  Road 
Construction  which  involves  the  planning,  design, 
construction,  operation,  and  maintenance  of  roads, 
bridges,  and  tunnels  during  last  7  years  before  date  of 
publication  of  the  tender  in  any  Government  /  Semi‐
Government Organizations / Public Sector Undertakings.” 

Request  the  authority  to  make  the  following 
amendment: ‐ 
 
“Similar  work  for  TQ3  shall  mean,  “Bidder  shall 
have  Infrastructure  Projects  where  Bidder  has 
experience  in  Mining,  Excavation  and  Material 
Handling  of  Coal,  Iron Ore,  Fossil  Fuels  or  similar 
field of work or Road Construction which  involves 
the  planning,  design,  construction,  operation,  and 
maintenance of roads, or bridges, and or tunnels or 
Ports  during  last  7  10  years  before  date  of 
publication  of  the  tender  in  any  Government  / 
Semi‐Government  Organizations  /  Public  Sector 
Undertakings/Private Sector.” 

Please refer corrigendum.  
 

Page no.30    Submission of Tenders  We  request authority  to provide  format  for power 
of attorney. 

Please refer corrigendum.  
 

Page No.31  Clause No‐ d) ii 
 

The  undertaking  of  Rs.  500/‐  stamp  paper  as  per  the 
proforma annexed  in  ‘Annexure  ‘B’  (pre‐contract  integrity 
pact),  ‘C’(Indemnity  Bond),  ‘D’  (Best  Price)  & 
‘F’(Irrevocable Undertaking)  and  statement  that bidder  is 
conversant  to  onsite  situations  and  difficulty  and  has 
inspected  the  site  personally  and  accordingly  the  bid  is 
submitted. 

Please provide the format for: 
 
‘F’(Irrevocable  Undertaking)  and  statement  that 
bidder  is  conversant  to  onsite  situations  and 
difficulty and has  inspected the site personally and 
accordingly the bid is submitted. 

Please refer corrigendum.  
 

Page No.31   

ii.  The  undertaking  of  Rs.  500/‐  stamp  paper  as  per  the 
proforma annexed  in  ‘Annexure  ‘B’  (pre‐contract  integrity 
pact),  ‘C’(Indemnity  Bond),  ‘D’  (Best  Price)  & 
‘F’(Irrevocable Undertaking)  and  statement  that bidder  is 
conversant  to  onsite  situations  and  difficulty  and  has 
inspected  the  site  personally  and  accordingly  the  bid  is 
submitted. 

Please  remove  the  requirement  of  submission  of 
undertaking for  ‘D’ (Best Price) as the format  is for 
submitting  Price  which  cannot  be  submitted  in 
Technical BID. 

Tender condition prevails. 

Page no.47  Clause No. F 
 

F. Commercial Bid Evaluation 
 
f.  The  selection  will  be  based  on  QCBS  method  (30% 
Technical + 70% Financial) for deciding successful bidder to 
qualify for opening of Commercial Bid. 

 
We  understand  from  clause  1.1  that  the  bidder 
already  qualifies  if  any  one  of  the  three  technical 
criteria  (TQ1  or  TQ2  or  TQ3)  is  satisfied.  Please 
confirm. 
 
In  the  statement:  30%  Technical  +  70%  Financial, 

Tender condition prevails. 



please clarify  if the term Financial means the price 
submitted by the bidder in the price bid. If yes, then 
please provide  the  formula  incorporating  technical 
score and price, which will be used to arrive at the 
QCBS score. 

Page no.47 & 48  Clause no. F. 2. 
 

F.2 Commercial Bid Evaluation 
 
a) Technical Capability  ‐ Bidder’s work  experience  in  pro‐

cessing of  legacy waste quantities,  including disposal of 
excavated/ Segregated material, using Bio‐mining  tech‐
nology, during last 7 years. Or Bidder shall have Scientif‐
ically  processed  MSW  (Should  have  facility  like  MRF, 
Compost etc) and/or Bio‐mined MSW during last 7 years 
before date of publication of the tender  in any Govern‐
ment (15) 
 From 74 to 80 Lakhs MT (10) 
 More than 80 to 85 Lakhs MT (12.5) 
 More than 85 Lakhs MT (15) 

b) Technical Capability  ‐ Experience  in  sale/dispose of by‐
products  (RDF)  generated  from Municipal  Solid Waste 
processing  projects  in  any  one  of  last  7  financial  year. 
Bidder shall submit client certificate showing quantity of 
sale/dispose in last 7 financial years (10) 
 From 1.96 lakh to 2.5 Lakh MT (5) 
 More than 2.5 to 3 Lakhs MT (7.5) 
 More than 3 Lakhs MT (10) 

c) Technical Capability – Experience  in  Infrastructure Pro‐
jects  in  Mining,  Excavation  and  Material  Handling  of 
Coal,  Iron Ore,  Fossil  Fuels  or  similar  field  of work Or 
Road  Construction  involves  the  planning,  design,  con‐
struction, operation, and maintenance of roads, bridges, 
and tunnels in last 7 financial years (25) 
 One times of Estimated Project Cost (15) 
 One & half times of Estimated Project Cost (20) 
 Two times of Estimated Project Cost (25) 

The  technical  score  for  all  the  three  eligibility 
criteria,  namely  TQ1,  TQ2and  TQ3  have  been 
inadvertently added to arrive at the final score.  
 
As  stated  in  the  eligibility  criteria,  the  bidder  can 
only  opt  for  one  of  the  three  criteria  while 
submitting the bid – either TQ1 or TQ2 or TQ3.  
 
Hence, all  the  three criteria  should be given equal 
marks  and  the  final maximum  score  in  the  QCBS 
table matrix should add up  to 100 considering any 
one of the eligibility criteria. 
 
We  suggest  the  authority  make  the  following 
amendments in this regard: 
 
 
a) Technical Capability ‐ Bidder’s work experience in 

processing  of  legacy waste  quantities,  including 
disposal of excavated/ Segregated material, using 
Bio‐mining  technology,  during  last  7  years.  Or 
Bidder  shall  have  Scientifically  processed MSW 
(Should  have  facility  like  MRF,  Compost  etc) 
and/or  Bio‐mined MSW  during  last  7  years  be‐
fore  date  of  publication  of  the  tender  in  any 
Government (15) (50) 
 From 74 to 80 Lakhs MT (10) (30) 
 More than 80 to 85 Lakhs MT (12.5) (40) 
 More than 85 Lakhs MT (15) (50) 

 
OR 
b) Technical Capability  ‐ Experience  in sale/dispose 

of  by‐products  (RDF)  generated  from Municipal 
Solid Waste processing projects in any one of last 
7 financial year. Bidder shall submit client certifi‐
cate showing quantity of sale/dispose in last 7 fi‐

 



nancial years (10) (50) 
 From 1.96 lakh to 2.5 Lakh MT (5) (30) 
 More than 2.5 to 3 Lakhs MT (7.5) (40) 
 More than 3 Lakhs MT (10) (50) 

OR 
c) Technical  Capability  –  Experience  in  Infrastruc‐

ture Projects  in Mining, Excavation and Material 
Handling of Coal, Iron Ore, Fossil Fuels or similar 
field of work Or Road Construction  involves  the 
planning,  design,  construction,  operation,  and 
maintenance  of  roads,  bridges,  and  tunnels  in 
last 7 financial years (25) (50) 
 One  times  of  Estimated  Project  Cost  (15) 

(30) 
 One & half times of Estimated Project Cost 

(20) (40) 
 Two  times  of  Estimated  Project  Cost  (25) 

(50) 
 

Page no.51  Clause no. 2.1 
 

2.1. Pre‐Execution Activities 
Obtain  all  necessary  regulatory  approvals,  including  but 
not limited to:  

 Environmental Clearance (EC)  
 Maharashtra  Pollution  Control  Board  (MPCB)  ‐ 

Consent to Establish (CTE) and Consent to Operate 
(CTO) 

 Coastal Regulation Zone (CRZ) clearance for activi‐
ties near the creek  

Ensure  compliance  with  the  Solid  Waste  Management 
Rules, 2016, and all other applicable regulations. 

We  understand  that  Environment  Clearance  (EC) 
has not been obtained for Deonar  landfill. We also 
understand  that  EC  is  also  not  taken  for Mulund 
landfill. 
 
As  per  the  above  and  the  prevailing  environment 
rules &  regulations  of  both  State  and  Centre, we 
understand  that Environment Clearance  (EC)  is not 
applicable  for  this  project.  The  Authority  is 
requested to confirm if our understanding is correct 
that EC is not required for this project.  
 
Also,  the  authority  is  requested  to  provide  all  the 
necessary  support  to  the  successful  bidder  for 
obtaining the applicable approvals & clearances. 

Tender condition prevails. 

Page No. 54   

Timeline for execution and work completion: 
 
4.  Erection  &  commissioning  of  plant  & machinery  and 
necessary clearance ‐ Within sixty (60) Days from the date 
of  receipt  of  LOA  cum work  order  to  the  Agency.  *COD 
shall be declared. 

This  is  a  challenging  project,  which  requires 
approvals  and  clearances  from  various  authorities 
like CRZ, MCZMA MPCB, MoEF, SEIAA etc. The tasks 
associated  with  these  approvals/clearances  are 
complex  and  require  more  time.  However,  the 
tender  only  provides  60  days  for  obtaining  the 
same. 

Tender condition prevails. 



 
Considering the difficult nature of work, we request 
the  authority  to  provide  a minimum  of  180  days 
from  LoA  for  obtaining  applicable  approvals  & 
clearances.  Hence,  we  request  the  authority  to 
reschedule the CoD to 180 days from LoA. 
 
We  also  request  the  authority  to  provide  all 
necessary  support  to obtain  the  above‐mentioned 
approvals/clearances. 

Page no. 61  Clause No.6 
 

Subcontracting 
 
Subletting is not allowed. 

Please  allow  subletting  as  the  bidder will  employ 
the services of several specialized subcontractors to 
execute the project. 

Tender condition prevails. 

Page no. 67 
 
Clause No.24 
 

24.  Variations  The  Engineer  shall,  having  regard  to  the 
scope  of  the Works  and  the  sanctioned  estimated  cost, 
have  power  to  order,  in  writing,  Variations  within  the 
scope  of  the Works  he  considers  necessary  or  advisable 
during  the  progress  of  the Works.  Such  Variations  shall 
form  part  of  the  Contract  and  the  Contractor  shall  carry 
them out and include them in updated Programs produced 
by  the  Contractor.  Oral  orders  of  the  Engineer  for 
Variations,  unless  followed  by written  confirmation,  shall 
not be taken into account. 

The Authority has specified 185 Lakh Tons of landfill 
waste  for  removal across 110 Ha. The authority  is 
requested  to clarify  that  the contract will continue 
to be  applicable with  a  suitable  variation order  in 
case  the  actual  quantity  exceeds  185  Lakh  Tons. 
Also,  the  authority  is  requested  to  allow  suitable 
escalation while arriving at  the  rate  for processing 
quantity  beyond  the  specified  value  of  185  Lakh 
Ton. 

Tender condition prevails. 

Page no. 99 
 

Clause No.20h 
 

The  Municipal  Commissioner  reserves  the  right  to 
terminate  the  contract  after  giving 30  to 60 days’ notice 
without  assigning  any  reason  whatsoever  for  which,  no 
claim will be considered on account of termination. 

We  request  to  add  a  mechanism  for  payment 
against all  the work done and  the  capital  invested 
till termination. 
 
As the bidder  is  investing a huge amount of capital 
in  equipment  and  machineries,  the  termination 
payment  will  safeguard  the  bidder’s  investment 
done for this project. 

Tender condition prevails. 

Page no.100  Clause no. 21) 
 

The  successful  contractor  has  to  obtain  all  required 
permissions / NOCs  (For entire project activities  including 
activities  at  disposal  sites  from  various  authorities  like 
State  Level  Environment  Impact  Assessment  Authority 
(SEIAA),  Maharashtra  Pollution  Control  Board  (MPCB), 
Maharashtra  Coastal  Zone  Management  Authority 
(MCZMA), Ministry of Environment &  Forest  and Climate 
Change  (MoEF&CC), clearance of  land owner  for disposal 
and any  such  requisite  regulatory  /  statutory permissions 
etc. BMC may assist the Successful Contractor in obtaining 

We  understand  that  Environment  Clearance  (EC) 
has not been obtained for Deonar landfill and other 
landfills like Mulund. 
 
As  per  the  above  and  the  prevailing  environment 
rules &  regulations  of  both  State  and  Centre, we 
understand  that Environment Clearance  (EC)  is not 
applicable  for  this  project.  The  Authority  is 
requested to confirm if our understanding is correct 
that EC is not required for this project.  

Tender condition prevails. 



these permissions.   
Also,  the  authority  is  requested  to  provide  all  the 
necessary  support  to  the  successful  bidder  for 
obtaining the applicable approvals & clearances. 

Page no. 106  Clause no. 33 
 

Penalty 
Delay in commencement of the project after completion of 
mobilization & construction period  i.e. 7 months from the 
date of LOA/work order – Rs 50,000 /‐ per day 

We request the following amendment: 
Delay  in  commencement  of  the  project  after 
completion  of mobilization  &  construction  period 
i.e. 7 months from the date of LOA/work order – Rs 
50,000 /‐ per day. 

Please refer corrigendum.  
 

Page no.115  Section 13 
  List of Approved Banks 

Please  add  the  following  banks  to  the  list  of 
Approved Banks: 

1. HDFC Bank 
2. Axis Bank 
3. Canara Bank 

Tender condition prevails. 

Page no.134    Annexure F: Site Details 

The  Authority  is  requested  to  demarcate  and 
provide  boundary  details  for  the  110  Ha.  land 
specified in the tender. 
  
Please  confirm  if  any  part  of  land  falls  under  the 
jurisdiction/ownership of Forest Dept. or CRZ. 

Tender condition prevails. 

    General 
Please  clarify  the  level, with  relation  to  adjoining 
level, up  to which  the  activity  to  reclaim  the  land 
has to be carried out. 

At ground level. 

    General 

It  is envisaged that around 25000 to 30000 Tons of 
waste  is  to be  removed  from site using more  than 
2000 trucks on daily basis.  
 
This  is  an  extremely  challenging  task  considering 
the fact that at present there  is only a single entry 
and exit route connecting this  landfill site with the 
main  road. Also,  the  landfill  site  is  surrounded  by 
very  densely  populated  areas,  which  is  a  major 
constraint. 
 
Considering  the  above  challenges,  the  authority  is 
requested  to  provide  additional  routes  for  the 
inwards and outward movement of  the  trucks. We 
request  the  authority  to  provide  all  necessary 
support at site for smooth flow of operations. 

Bidder  has  to  identify  the  route 
and  do  the  necessary 
arrangements. 



    General 

At present, MSF is providing security at the Deonar 
Landfill site. Please confirm  if MSF will continue to 
provide security during the tender contract period.  
 
We request the continued presence of MSF as this 
is a very sensitive area.  

The  same  security  can  be 
continued  further  at  cost  of 
bidder. 

Page no. 139  PROFORMA – V 
 

 
Note:‐Scanned  Attested  copies  of  certificates  from  the 
Engineer‐in‐charge for each work shall be annexed. 

Request the following amendment: 
 
Note:‐Scanned Attested  copies of  certificates  from 
the  Engineer‐in‐charge/CA  for  each work  shall  be 
annexed. 
 

Tender condition prevails. 

Page no. 140  PROFORMA ‐ VI/A 
 

 
Note: Scanned Attested copies of completion/performance 
certificates  from  the  Engineer‐in‐Charge  for  each  work 
should be annexed in the support of information furnished 
in the above proforma. 

Request the following amendment: 
 
Note:  Scanned  Attested  copies  of 
completion/performance  certificates  from  the 
Engineer‐in‐Charge/CA  for  each  work  should  be 
annexed  in the support of  information furnished  in 
the above proforma. 

Tender condition prevails. 

Page no.140  PROFORMA ‐ VI/B 
 

 
Details of works for which bids are already uploaded  

d)  

We  request  the  Authority  to  remove  PROFORMA 
VI/B as  it  is difficult  to provide  information on  the 
bids submitted,  
 

Tender condition prevails. 

    e) General  We request the authority to allow 7 more days for 
compiling and sending technical queries. 

Tender condition prevails. 

Page 34 of 148 

Section‐6  
Instruction  to  Applicants
 

Bid Security or EMD and Mode of payment of EMD:  The amount fixed as EMD is substantially on high 
side while comparing to the industry norms of 
Government Tenders. We request you to reduce to 
amount of EMD to 0.5% of the Tender Value. i.e. 
around INR 12  Crs. 
 
Also, Bidder requests Employer to accept Insurance 
Surety Bond in lieu of Cash EMD 

Tender condition prevails. 

Pg37 of 148 

Security  Deposit  and 
Performance  Guarantee
 

Contract Deposit may be allowed in any form i.e. in Cash or 
Demand Draft or Government Securities or Fixed Deposit 
Receipts or in the form of Bank Guarantee 

We request Employer to kindly allow the Contractor 
to submit the Security Deposit in the form of  
Insurance Surety Bond also.  
 
Please Confirm 

Tender condition prevails. 



Page 30 of 148 

Section‐6  
Instruction  to  Applicants
 

Submission of Tenders 
 
Packets– A & B (Fee / Technical Qualification / Eligibility 
criteria) 

We request Employer to clarify the ambiguity in 
submission of documents among the Packets A & B 
 
Please provide the documents required to be 
submitted under Packets A & B 

Tender condition prevails. 

Page 69 of 148 

SECTION  9
General  Conditions  of
Contract 
 

The payments shall be released on monthly basis, subject 
to the compliances of all the clauses mentioned above and 
in the scope of work, as per following schedule: 
1. An amount of 75% of billed value shall be paid within 30 
days of the bill submission by the Contractor/agency. 
2. An amount of 25% of remaining billed value shall be 
paid within 30 days of submission of documentary 
proof/evidence 

We request Employer to modify the Payment Terms 
as under: 
The payments shall be released on monthly basis, 
subject to the compliances of all the clauses 
mentioned above and in the scope of work, as per 
following schedule: 
1. An amount of 90% of billed value shall be paid 
within 15 days of the bill submission by the 
Contractor/agency. 
2. An amount of 10% of remaining billed value shall 
be paid within 30 days of submission of 
documentary proof/evidence 

Tender condition prevails. 

Page 106 of 148 

SECTION  9
General  Conditions  of
Contract 
 

iii. Retention from monthly bill: 5% of the amount from 
each monthly bill will be retained till the completion of the 
contract. The retention money shall be refunded to the 
contractor only after finalization of final bill, settlement of 
accounts of work by the contractor in all respects or after 
completion of the contract whichever is later 

In order to improve the cash flow of the project, 
bidder requests Employer to allow the contractor to 
submit Insurance Surety Bond for 5% of the amount 
in lieu of Cash retention 
 
Please confirm  

Tender condition prevails. 

Page 105 of 148 

SECTION  9
Specifications 
 

Mobilization advance: ‐ No advance provided  Bidder requests the employer to provide Interest 
free mobilization advance of 10% of Contract Value 
in order to improve the cash flow of the project.  
 
Please confirm  

Tender condition prevails. 

 

PROFORMA – IV  Note:‐The tenderer(s) shall furnish/upload the requisite 
Scanned Attested documents of ownership/leased of 
machineries. The undertaking from the suppliers will not 
be accepted. 

We request Employer to allow bidder to have 
undertaking with machinery suppliers during the 
tender stage. However, the lease agreement with 
the vendors can be executed after the successful 
award of contract. 

Tender condition prevails. 



 

Section‐6  
Instruction  to  Applicants
Point B 

Contract Execution:‐ 
All required documents for execution of the contract shall 
be submitted within 30 days from the date of receipt of 
Letter of Acceptance. If the documents are not submitted 
within the stipulated time a penalty of Rs 5000/‐ per day 
will be applicable to the contractor. All contract documents 
need to be duly affixed with stamp duty properly signed 
along with evidence/proof of payment of security/contract 
deposit/ within 30 days from the date of letter of 
acceptance received by him. 

Bidder requests Employer to remove the penalty 
provision 

Tender condition prevails. 

Page 51 of 148 

Section  7 
Scope  of  work
 

2.1. Pre‐Execution Activities 
‐ Obtain all necessary regulatory approvals, including but 
not limited to: 
‐ Environmental Clearance (EC) 
‐ Maharashtra Pollution Control Board (MPCB) ‐ Consent to 
Establish (CTE) and Consent to Operate (CTO) 
‐  Coastal Regulation Zone (CRZ) clearance for activities 
near the creek 
‐ Ensure compliance with the Solid Waste Management 
Rules, 2016, and all other applicable regulations. 

Bidder request to kindly provide all necessary 
clearance's as per the subject clause to the 
successful contractor. 

Tender condition prevails. 

Page 106 
SECTION 10 
Specifications 
 

32) Price Escalation: ‐ No escalation allowed  Bidder  request  to  kindly  allow price escalation  for 
this contract being a high value project and period 
of construction on higher side. 

Tender condition prevails. 

4. M/s. Aakshya Infra 
Projects Pvt. Ltd. 

       

     

 Email  received  from  firm  M/s.  Aakshya  Infra 
Projects  Pvt.  Ltd.  To 
che.swmproject@mcgm.gov.in  & 
dyche.swmproject@mcgm.gov.in  regarding  ex‐
tension of Bid submission date. 

 With respect to above subject, firm stated that 
the  deadline  for  submission  of  bid/tender  for 
“Bioremediation  of  185  Lakh  Tons  of  Legacy 
Waste with Disposal of Excavated  / Processed/ 
Segregated material & Reclamation of total 110 
Ha.  Of  Land  at  Deonar  Dumpsite” 
2025_MCGM_1179519  is  mentioned  as  03rd 
June 2025. 

 We  are working on  the bid preparation  jointly 
with  our  technology  partner.  As  the  subject 

For  extension  of  bid  submission 
due  date  please  refer  corrigen‐
dum. 
 
Rest tender condition prevails. 



tender requires extensive study with respect to 
technical and commercial viabilities, we sincere‐
ly request you to kindly grand us as extension of 
30 days for us to participate in the tender. 

 We sincerely hope and believe  that our above‐
mentioned  request  shall be  considered  favora‐
bly  and  a  suitable  extension  of  time  shall  be 
granted. 

5. M/s. Ashoka 
Buildcon Ltd.     

   

     

 Email received from firm M/s. Ashoka Buildcon  
Ltd.  To  che.swmproject@mcgm.gov.in  & 
dyche.swmproject@mcgm.gov.in  regarding  Bid 
submission  due  date  Extension  request  letter 
for Tender 2025_MCGM_1179519 

 With respect to above subject, firm stated that 
with  reference    to  the  above‐mentioned  sub‐
ject, we are keenly interest to participate in the 
tender “ and we would  like to formally request 
an extension of the deadline for the submission 
of  this  tender.  We  respectfully  seek  an  addi‐
tional period of 30 days  from  the  current  sub‐
mission due  to  facilitate  the completion of our 
preparations. 

 Given  the  project’s  scale  and  complexity,  this 
time  is  viral  for  us  to  prepare  a  competitive 
proposal,  including  necessary  resource  alloca‐
tion and cost estimations. Also for preparing the 
Bank Guarantee for the Earnest Money Deposit 
(EMD) as well as finalizing other essential tech‐
no‐commercial documents required for submis‐
sion. 

 We  sincerely  believe  that  this  additional  time 
will empower us to submit a more competitive 
and  comprehensive  offer  for  your  considera‐
tion. Our  objective  is  to  ensure  that we meet 
the  high  standards  expected  and  effectively 
demonstrate  our  capabilities  through  the  bid 
submission. 

For  extension  of  bid  submission 
due  date  please  refer  corrigen‐
dum. 
 
Rest tender condition prevails. 



 Thank  you  for  considering  our  request.  We 
greatly  appreciate  your  support  and undertak‐
ing  regarding  this matter, and we  look  forward 
to  you  positive  confirmation  at  your  earliest 
convenience. 

6. M/s. Krystal 
Integrated Services 
Ltd. 

   
   

Page no.15  clause no.4 
Joint Venture is not allowed in this tender  Request  you  kindly  consider  Joint  /  Consortium 

partner at least 3 Members 
Tender condition prevails. 

Page no.7  Header data 
Rs.  23,68,73,008/‐  the  bidder  shall  pay  online 
www.mahatenders.gov.in 

Request you kindly allow Bid Security / EMD  in the 
form  of  a  Bank  Guarantee  of  a  Nationalized  or 
Scheduled Bank 

Tender condition prevails. 

Page no.105  clause no.30 
No Mobilization advance provided  Request you kindly  issue mobilization advance 10% 

of total project cost after submitting equal amount 
of (BG) Bank Guarantee 

Tender condition prevails. 

Page no.4  E ‐tender notice 
e‐tender bid submission end date : 03/06/2025  We  request  to  extend  to  Bid  submission  date  by 

week (10.06.2025) 
Please refer corrigendum.  
 

Page no.105  clause no.28 
Arrangement  of  water  and  electricity  required  for  the 
project will be the responsibility of the contractor. 

Request  you  kindly  arrange  water  and  electricity 
required for the project will be the responsibility of 
the contractor. 

Tender condition prevails. 

Page no.106  clause no.33 

Penalties  will  be  applicable  as  mentioned  in  tender 
document 

Penalty  for  the work  is  too high, bidder  cannot  to 
afford  huge  penalty,  However,  legacy  waste 
processing  work  will  be  greatly  affected,  request 
you please amend or delete this clause. 

Tender condition prevails. 

7. M/s.  Ecostan  Infra 
Private Limited   

     

Page no.8   

Bidders  are  required  to  pay  the  EMD/Bid  Security  of  Rs 
23,68,73,008/‐through  online  mode  on  
https://mahatenders.gov.in  

Since  the  amount  is  very  significant  to  be 
transacted via online mode, we kindly  request you 
to allow the submission of the EMD in the form of a 
Bank Guarantee (BG). This is a standard and secure 
financial  instrument  widely  accepted  in  public 
procurement, particularly for high‐value tenders. 
 
This  alternative  would  not  only  ensure  adequate 
financial  security  for  the  tendering  authority  but 
also ease transactional the and compliance burden 
on  participating  bidders,  while  maintaining 

Tender condition prevails. 



transparency and integrity in the process. 

Page no. 15/4   

Joint Venture is not allowed in this tender  Given  the  high  value  of  the  project  and  the 
stringent technical and financial eligibility criteria, It 
may  be  challenging  for  a  single  bidder  to  fulfil  all 
the  requirements  independently.  Following 
participation through a Joint venture‐comprising at 
least two members‐would enable qualified entities 
to pool  their expertise,  resources,  and  capabilities 
to  meet  the  tender's  objectives  effectively.  This 
approach would: 
— Ensure a fair and competitive bidding process. 
— Encourage wider participation from capable and 

reputed firms. 
We urge  the authority  to consider permitting  joint 
ventures  to  promote  inclusiveness,  ensure  robust 
competition,  and  attract  the  most  competent 
bidders  for successful project delivery. This change 
will  ensure  a  fair  and  practical  evaluation  of 
potential  bidders,  while  also  promoting  greater 
participation in the tender process. 

Tender condition prevails. 

Page no.12 
 

a. TQ1 
Processing Experience 
Or 
b. TQ2‐RDF Disposal 
Or 
c. TQ3‐ Infrastructure 
projects 

 Three  similar  completed  / ongoing works  (Quantity of 
completed part of ongoing work) each not  less than as 
mentioned below‐ More than 37 Lakh 

OR 
 
 Two  similar  completed/  ongoing  works  (Quantity  of 

completed part of ongoing work) each not  less than as 
mentioned below‐ More  than 46.25 Lakh MT  (25 % of 
total waste) 

OR 
 

 One  similar  completed/  ongoing  work  (Quantity  of 
completed part of ongoing work) each not  less than as 
mentioned below‐ More than 74 Lakh MT (40 % of total 
waste) 

OR 
 
TQ2 – RDF Disposal 
In any one of the last 7 preceding financial years from the 

mentioned  in  the  tender document, we would  like 
to bring  to your attention  that  this  is a  large‐scale 
project. We respectfully request that the conditions 
be  amended  to  allow  participation  from  bidders 
possessing substantial experience specifically in the 
field of  legacy waste disposal. This will help ensure 
wider  participation  from  technically  qualified 
agencies with relevant domain expertise. 

Tender condition prevails. 



Bid Due Date,  the Bidder must have responsibly disposed 
minimum 1.96 lakh MT (One Lakh and Ninety Six thousand 
Metric Tons) of RDF  to Cement Plant or Waste  to Energy 
Power Plant or any other  industry where  the RDF can be 
used as fuel. 
 
OR 
 
TQ3 – Infrastructure Projects 
The bidder shall meet all  following  Infrastructure projects 
criteria: ‐ 
1) One  Contracts  for  any  infrastructure  projects worth  2‐

times of the estimated project cost / Two Contracts  for 
any  infrastructure projects worth 1.5‐times of  the esti‐
mated project cost / Three Contracts  for any  infrastruc‐
ture  projects  worth  1‐times  of  the  estimated  project 
cost.  Infrastructure  projects  shall  include  Roads,  Ports, 
Railways, or Airports either on BOT, HAM or EPC mode. 

2) Experience of Earth Work Removal  (Bulk material exca‐
vation and handling) or Mining of minerals such as coal / 
iron  ore  /  Limestone  (Volume  of  only minerals will  be 
considered) in any one year out of last 7 Financial Years. 

3) Bidder  shall  own  at  least  two  cutting  suction  dredgers 
(CSD) and own four barges of minimum 1000 MT capac‐
ity  each,  capable  to  dispose  bulk  material  through 
sea/creek route. In case Bidder does not own these ma‐
chineries,  it  shall  submit  MoU  with  parties  who  own 
these machineries and ready to provide for the work. 

4) The tenderer shall have experience in execution of scrap 
material  items  of  removal  and  disposal  to  the  tune  of 
minimum 45000 tons  in MMR region  in the  last 5 years 
of  a  govt department.  In  case  the bidder doesn't have 
the above experience,  the bidder  can  claim  the experi‐
ence by having a  tie up  in  form of notarized MOU with 
the company/firm having the said experience 

 

Page no. 13 
 

Clause no.1.2 
Financial  capacity  Point 
no. a & b 

a) The Bidder shall have achieved an average annual finan‐
cial turnover as certified by  ‘Chartered Accountant’ not 
less  than 40% of estimated Project Cost  i.e. Rs.  948/‐ 
Crore (Rupees Nine Hundred and Forty Eight Crore on‐
ly) in last three (3) financial years immediately preceding 

  Tender condition prevails. 



the Financial Year in which bids are invited. 
b) Net worth – Minimum 10% of the estimated cost in any 
three years out of preceding 5 years. The value of each 
year’s turnover shall be brought to current costing  level 
by enhancing  the actual value at compound rate of 5% 
per annum;  calculated  from  the date of  completion  to 
last date of receipt of applications for tenders. 

Page no. 47  Description  of  Parameters 
(1) a & b 

Sr. 
No. 

Description of parameters  Marks 

a)  Financial  Capability  ‐  Bidder’s  average 
annual  turnover  in  the  last  three 
financial years 

20 

i)  If between 40‐75% of estimated project 
cost 

7.5 

ii)  If between 75‐100% of estimated project 
cost 

10 

iii)  If  between  100‐150%  of  estimated 
project cost 

15 

iv)  More  than  150%  of  estimated  project 
cost 

20 

b)  Financial Capability ‐ Average Net Worth 
in the last five financial years 

10 

i)  If between 10‐30% of estimated project 
cost 

5 

ii)  If between 30‐50% of estimated project 
cost 

7.5 

iii)  More than 50% of estimated project cost  10 

We have observed that the turnover and Net worth 
requirements  in  the  point  system  is  considerably 
high.  This may  restrict  fair  participation  for many 
potential  bidders,  as  the  points  system  places 
disproportionate weight on turnover. 
 
In  light of this, we kindly request that the turnover 
criteria  be  revised  to  a  more  justifiable  and 
balanced  level  within  the  point  system.  Such  an 
adjustment  would  help  ensure  that  the  process 
remains  fair  and  encourages  a  wider  range  of 
participants,  ultimately  enhancing  the  competitive 
nature of the tender. 

Tender condition prevails. 

Page no.47,  Description  of  Parameters 
(2) a, b & c 

a) Technical Capability  ‐ Bidder’s work  experi‐
ence  in  processing  of  legacy waste  quanti‐
ties,  including disposal of excavated/ Segre‐
gated material, using Bio‐mining technology, 
during last 7 years. 

Or 
Bidder shall have Scientifically processed MSW 
(Should  have  facility  like MRF,  Compost  etc) 
and/or  Bio‐mined  MSW  during  last  7  years 
before date of publication of the tender in any 
Government  /  Semi‐Government 
Organizations / Public Sector Undertakings.” 

15  We would  like to bring to your attention a concern 
regarding  the  technical  qualification  (TQ) marking 
criteria outlined on page no.12 particularly for  
TQ1‐ Processing experience ‐(Biomining )‐15 marks 
As per  the  Essential  Eligibility Criteria, bidders  are 
expected to meet the qualifications under any one 
of  TQ1,  TQ2,  or  TQ3  to  be  considered  eligible. 
However,  the  technical marking appears  system  to 
disproportionately  favour  bidders  who  possess 
experience  across multiple  TQs,  enabling  them  to 
secure higher technical scores.  
This disadvantages bidders who meet the essential 
criteria  under  a  single  technical  category,  even  if 
they possess substantial and relevant experience. 

Tender condition prevails. 



(i)   From 74 to 80 Lakhs MT  10 
(ii)   More than 80 to 85 Lakhs MT  12.5 
(iii)   More than 85 Lakhs MT  15 
b) Technical  Capability  ‐  Experience  in 

sale/dispose of by‐products (RDF) generated 
from Municipal Solid Waste processing pro‐
jects  in any one of  last 7 financial year. Bid‐
der  shall  submit  client  certificate  showing 
quantity  of  sale/dispose  in  last  7  financial 
years 

10 

(i) From 1.96 lakh to 2.5 Lakh MT  5 
(ii) More than 2.5 to 3 Lakhs MT  7.5 
(iii) More than 3 Lakhs MT  10 

c) Technical  Capability  –  Experience  in  Infra‐
structure Projects in Mining, Excavation and 
Material  Handling  of  Coal,  Iron  Ore,  Fossil 
Fuels or similar field of work 

Or 
Road  Construction  involves  the  planning, 
design,  construction,  operation,  and 
maintenance of roads, bridges, and tunnels in 
last 7 financial years   

25 

One times of Estimated Project Cost  15 

One & half times of Estimated Project Cost  20 

Two times of Estimated Project Cost  25 

This approach  inconsistent with  is  the  spirit of  the 
essential  eligibility  framework,  which  permits 
participation  based  on  qualification  in  any  one 
category.  It  creates  an  unjustified  bias  against 
specialized bidders and undermines the principle of 
fair competition.  
 
We  respectfully  request  the  evaluation  committee 
reconsider  to  the  marking  criteria  and  ensure 
alignment with the eligibility conditions.  
A more balanced approach would be to: 
 
— Allocate marks only within  the TQ category  for 

which the bidder is eligible, or  
— Normalize the scoring to prevent multi‐category 

bidders from having an undue advantage. 
 
 

8. M/s. Bio mining 
India Limited         

   

  1.  RDF  processing  quantity:  Revise  the  quantity 
from 1.96 lakh MT to 1.5 lakh MT. 
 
2.  Similar  work  experience:  Accept  single  work 
completion as sufficient experience. 
 
3.  Joint  Venture  (JV)  participation:  Allow  JV 
participation, considering the project value exceeds 

For  Point  no‐3:  Please  refer 
corrigendum 
 
For  rest  of  the  points:  Tender 
condition prevails. 



₹100 crores. 
 
4.  Annual  turnover:  Revise  the  annual  turnover 
requirement to up to 100 crores per year. 
 
5.  Project  duration:  Extend  the  project  duration 
from  3  years  to  6  years.  Because  of  the weather 
conditions  of  Mumbai  we  are  unable  to  execute 
work  in 4 to 5 months  in Monsoon season. Second 
in Mumbai traffic  jam problem will arise & there  is 
no  entry  timing  of  7  Hrs  in  every  day  for  heavy 
vehicles. 
 
We  believe  these  revisions  will  make  the  tender 
more inclusive and feasible for bidders. 

9. M/s. Saurashtra 
Enviro projects 
private limited 

 
     

page no. 7   

 
Bid  Security  deposit/EMD‐  Rs.  23,68,73,008/‐the  bidder 
shall pay online. 

Kind allows  the  submission of EMD  in  the  form of 
Bank  Guarantee.  For  BG  submission  need  BG 
format and bank details. 
Kindly confirm 

Tender condition prevails. 

Page No. 15  Clause No. 4. 
 
Joint Venture is not Allowed 

Kindly allow Joint Venture.  Tender condition prevails. 

page no.13  clause 1.2 

Financial criteria: 
 
The Bidder shall have achieved an average annual financial 
turnover  as  certified  by  'Chartered  Accountant'  not  less 
than 40% of estimated Project Cost i.e. Rs. 948/‐ Crore 
 
(Rupees Nine Hundred and Forty Eight Crore only)  in  last 
three (3) financial years 

Kindly allow the JV for financial Partner.  Tender condition prevails. 

  Section 7, Scope of work. 
Clause 2.1 

 
Obtain all necessary regulatory approvals, 

Kindly include the following in the Client's scope: 
 
Obtaining  all  necessary  legal  clearances  from  the 
respective authorities. As this is a legal activity, any 
delay  in obtaining these clearances may  impact on 
the  overall  project  timeline.  The  Client  shall  hand 
over  the  site  to  the Contractor only after  securing 
all required legal approvals. 

Tender condition prevails. 



Page No 27   
Project Timeline  Kindly  consider  the  project  timeline  excluding  the 

monsoon  season  and  a  mobilization  period  of  2 
months. 

Tender condition prevails. 

   
Last date & time for sale of tender 03/06/2025 up to 16:00 
Hrs 

For Providing competitive bid we require additional 
10 days' time for thoroughly evaluate the tender. So 
kindly allow 10 days Extension. 

Please refer corrigendum. 

10. M/s. Zigma Global 
Environ Solutions 
Private Limited 

 
     

Page no.4 & 5,  E tender notice 

In terms of the 3 stage system of e‐tendering, a Bidder will 
be  required  to  deposit,  along  with  its  Bid,  an  Earnest 
Money  Deposit  of  Rs.  23,68,73,008/‐  (Rupees  Twenty 
Three Crore Sixty Eight Lakhs Seventy Three Thousand and 
Eight only)  (the  "EMD"),  refundable  in accordance  to  the 
relevant clause of bid document,  from  the Bid Due Date, 
except  in  the  case  of  the  selected  Bidder  whose  Bid 
Security/EMD  shall be  retained.  The Bidders will  have  to 
provide  Earnest  Money  Deposit  through  the  payment 
gateways  while  submitting  the  bids.  The  Bid  shall  be 
summarily rejected if it is not accompanied by the Earnest 
Money Deposit. 

It  is requested  that an  irrevocable Bank Guarantee 
from any Nationalized Bank may be accepted in the 
form  of  Earnest  Money  Deposit  as  this  would 
reduce burden on companies towards project cost. 
Since,  this  is  a  normal  procedure  adopted  and 
followed in all Biomining projects across all ULB's in 
the country, the request is to add the same. 

Tender condition prevails. 

Page no.5,27,51,53,105,  contract period 

3 years including mobilization & monsoon period from the 
date of receipt of LoA/SAP PO whichever is earlier 

The Period of Completion as mentioned  in various 
clauses  in  the  RFP  may  be  amended  as  5  years 
instead  of  3  years  excluding  mobilization  & 
monsoon period. With shorter project duration, the 
bidder  is  forced  to  go  beyond  a  certain  radius  in 
disposing RDF which might increase the project cost 
drastically.  Further,  if  the  project  duration  is 
extended,  the  bidder  need  not  request  for 
extension due to non‐completion. 

Tender condition prevails. 

Page no.8,  Fact sheet Taxes 

The bidder shall quote inclusive of all taxes other than GST 
(Excluding GST),  Levies, Duties,  Cess  etc  as  applicable  at 
the time of bid submission. GST as applicable shall be paid 
separately on submission of bills/invoice.  Input Tax Credit 
of  GST  as  available  with  the  bidder  will  not  be  claim 
separately  by  BMC.  However,  while  quoting  the  rates 
benefit of  Input Tax Credit or Exemptions shall be passed 
on  to  the BMC by way of equivalent  reduction  in quoted 
price 

Currently the bio‐mining works are exempted from 
GST and therefore there  is no question of GST and 
in future if the GST is levied due to policy changes it 
would be impossible for the bidder to envisage the 
percentage of GST.  If the bidder assumes the same 
and inbuilds the same and bids for the tender then, 
if  not  levied  this  would  impact  the  exchequer 
considerably.  Hence,  our  request  is  to  kindly 
consider  wherein  if  such  GST  is  levied  in  future 
then,  the  same  may  be  reimbursed  as  per  the 
norms. 

Tender condition prevails. 



Page no.12,  Eligibility criteria 

The  tenderer(s)  can  choose  to  follow  only One  criterion 
out of TQ1, TQ2 or TQ3 as given below. Mixing two criteria 
is not allowed  to meet  the minimum qualification  for  the 
Projects. 

It may kindly be clarified if the RDF clause is a “OR” 
clause or an “AND” clause. 
Further,  considering  the  size  of  the  project  and 
hardly  any  bio‐mining  companies  qualifying  under 
this  criteria,  it  is  requested  that  instead of  “each” 
three/two  projects,  the  same may  be  considered 
cumulatively. 

Tender condition prevails. 

Page no.12,  Eligibility criteria‐TQ‐1 

Three  similar  completed  / 
ongoing works  (Quantity of 
completed  part  of  ongoing 
work) each not  less than as 
mentioned below 

More than 37 Lakh MT 
(20 % of total waste) 

OR 

Tender condition prevails. 

Page no.12,  Eligibility criteria‐ TQ‐1 

Two  similar  completed/ 
ongoing works (Quantity of 
completed part of ongoing 
work) each not less than as 
mentioned below 

More than 46.25 Lakh MT 
(25 % of total waste) 

OR 

Tender condition prevails. 

Page no.12,  Eligibility criteria‐ TQ‐1 

One  similar  completed/ 
ongoing work  (Quantity  of 
completed part of ongoing 
work) each not less than as 
mentioned below 

More than 74 Lakh MT   
(40 % of total waste) 

OR 

Tender condition prevails. 

Page no.12,  Eligibility criteria‐ TQ‐2 

In any one of the last 7 preceding financial years from the 
Bid Due Date,  the Bidder must have responsibly disposed 
minimum 1.96 lakh MT (One Lakh and Ninety Six thousand 
Metric Tons) of RDF  to Cement Plant or Waste  to Energy 
Power Plant or any other  industry where  the RDF can be 
used as fuel.  

Tender condition prevails. 



Page no.13,  Clause  no.1.2,  financial 
turnover capacity 

a) The Bidder shall have achieved an average annual finan‐
cial turnover as certified by  ‘Chartered Accountant’ not 
less  than 40% of estimated Project Cost  i.e. Rs.  948/‐ 
Crore (Rupees Nine Hundred and Forty Eight Crore on‐
ly) in last three (3) financial years immediately preceding 
the Financial Year in which bids are invited. 

 

Since, very few bio‐mining companies qualify under 
this  category  our  request  is  to  kindly  consider  to 
reduce  this  to  250  Crores  or  allow  Associate 
companies to bid together 

Tender condition prevails. 

Page no.13,  Net worth 

b) Net worth – Minimum 10% of the estimated cost in any 
three years out of preceding 5 years 

 

Since, very few bio‐mining companies qualify under 
this category, our request  is  to kindly consider  this 
as average  for any  three  years out of  the  last  five 
years. 

Tender condition prevails. 

Page no.15,  Joint venture 

Joint venture is not allowed in this tender.  As  the current  tender  invited by BMC  is a very big 
and large tender in the bio‐mining industry in India, 
it would be  advantageous  for a bidder  to have an 
Associate  for  execution  of  this  project.  The  term 
"Associate" shall mean,  in relation  to  the Bidder, a 
person who  controlled by  such Bidder, or  is under 
the  common  control  of  more  than  one  or  more 
persons1  (the  "Associate").  As  used  in  this 
definition,  the  expression  "control"  means,  with 
respect  to  a  person  which  is  a  company,  the 
ownership, directly or  indirectly, of more than 20% 
(twenty  percent)  of  the  share  capital  of  such 
person, and with respect to a person which is not a 
company, the power to direct the management and 
policies of such person by operation of law; 
 
The Company Secretary shall issue a declaration by 
such person or persons (jointly) about their relation 
and  common  shareholding  structure  along  with 
Annual Report. 

Tender condition prevails. 

Page no.106, 
 

Clause  no.  iii‐retention 
from monthly bills 

5% of the amount from each monthly bill will be retained 
till  the  completion  of  the  contract.  The  retention money 
shall be  refunded  to  the contractor only after  finalization 
of  final  bill,  settlement  of  accounts  of  work  by  the 
contractor  in  all  respects  or  after  completion  of  the 
contract whichever is later 

Since  this  is  a  DBFOO  project  and  all  capital 
investment is done by the service provider. Further, 
5% of the project value has been submitted as PBG, 
further  retention  of  5%  of  the  project  cost  is 
detrimental to the project and the said clause may 
kindly be deleted. 

Tender condition prevails. 

Page no.105, 
  Mobilization advance 

No advance provided  The  CVC  Guidelines,  the  MoHUA  guidelines 
provides  provision  for  providing  mobilization 
advance to the bidder since this project is based on 
a Design Build  Finance Own  and Operate wherein 

Tender condition prevails. 



the  bidder  is  required  to  setup  the  plant  and 
machinery at his own cost  initially requiring him to 
set aside a huge  capital  cost  for  the  same. Hence, 
we request a mobilization advance may be provided 
against submission of a BG for 110% of the value. 

Page no.52   

o  Dispose  of  soil  and  inert  fractions  for  site  leveling  or 
filling  in  low‐lying  areas,  in  accordance  with  approved 
environmental  laws.  The  contractor  is  responsible  for 
identifying  disposal  locations  at  their  own  risk  and  cost. 
Transportation  of  inerts/soil  fraction  outside  the  site will 
involve a combination of road and creek transport 

Considering the difficult topography of the site, it is 
kindly  requested  that  BMC  provide  land  for 
dumping of inert generated from the process as this 
would considering majority of the waste being inert 
help  complete  the  process  faster  and  ensure  that 
the bidder can assess the cost of disposal of inert in 
the project thus overall reducing the project cost. 

Tender condition prevails. 

   

  We  request  that  BMC  provide  environmental 
indemnity  to  the  service  provider  wherein  it  will 
hold the company harmless from any losses, claims, 
suits,  actions,  liabilities,  obligations,  costs  and 
expenses  penses which  they may  suffer  from  any 
environmental  issues  that would have  caused due 
to  dumping  waste  before  the  project  has  been 
started  including  underground  water,  soil 
contamination,  destruction  of  mangrove  habitat 
etc. among others. 

 

Page no.95   

14)  The  revenue  or  the  income  from  the  sale  of  the 
segregated useful material such as reusable and recyclable, 
Compost, Soil conditioner, raw RDF, C&D, Soil or any other 
by‐ product materials shall go to the Bidders account, if the 
Bidder will  arrange  the  disposal  at  its  own.  However,  in 
case  of  any  assistance  provided  by  Authority  in 
channelization  of  the  excavated  material  to  external 
agencies,  in  line with the clause no. 3 of Part‐ of Scope of 
Work, the revenue shall go to the Authority. 

It may kindly be requested that the service provider 
may be  allowed  to  avail  the  carbon  credit benefit 
that it could avail from the project. 

Tender condition prevails. 

Page no.68  Clause no.27  
Payments 

27.1.  Payment  disbursement/milestones  for  delivering 
each  part  of  the  scope  of work will  be  as  per  following 
mechanism: 
A.  Bioremediation  of  185  Lakhs  Tons  Legacy waste  and 
suitable disposal of excavated material. 
Payment for the work shall be calculated by the Authority 
based on the following formula: 
Payment calculation for Work (P) = (WXR) Where, 

 
W=  Arithmetic  sum  of  weight  of  all  material  in  tons, 

We  request BMC  to  adopt  the payment based on 
the  total  incoming  waste  post  pre‐stabilisation 
brought  into  the  system  setup  by  the  bidder  for 
processing as  this  is  the prevailing market practice 
and  easily  traceable  through  a  combination  of 
automatic  weigh  bridge,  GPS  installed  in  the 
vehicles plying waste and CCTV cameras. 
 
The risk associated with the output‐based system is 
that  the bidders are  resorting  to poor  segregation 

Tender condition prevails. 



moving out  from the dumpsite based on weighbridge slip 
(i.e.  RDF,  Soil  enricher,  Recyclables,  C&D  waste,  Inert 
material, etc.) R = Rate per ton. 

of waste as the payment is based on output and the 
target is based on the same. 
 
Moreover,  this  system  is prevailing  in most of  the 
projects  including  Chennai where  the  projects  are 
successfully executed. 

Page no.68 
 

Environmental  protection 
measures 

Leachate Management: 
o  Implement effective  leachate collection,  treatment, and 
recirculation systems. 
o Establish lined leachate ponds and aeration systems. 

For dumpsites without lining at the bottom it would 
not be possible to collect the  leachate scientifically 
and  then  treat  it  as  leachate  treatment  plants 
require huge  investments and for such short terms 
projects this would not be feasible and viable. 
 
Hence,  we  suggest  that  the  requirement  is 
restricted to 
 
the leachate being managed scientifically as per the 
provisions  laid  in  the CPCB Guidelines  for disposal 
of legacy waste, 2019. We therefore request you to 
consider this clause appropriately. 

Tender condition prevails. 
Bidder  has  to  device  their  own 
methodology. 

Page no.51 
   

Obtain  all  necessary  regulatory  approvals,  including  but 
not limited to: 
o Environmental Clearance (EC) 
o Maharashtra Pollution Control Board (MPCB)  
Consent to Establish (CTE) and Consent to Operate (CTO) 
o  Coastal  Regulation  Zone  (CRZ)  clearance  for  activities 
near the creek 

It  is  requested  to kindly  throw some  light on what 
status of  all  these  licenses  is. Also,  if  any delay  in 
obtaining  the  said  clearances  may  kindly  be 
considered  as  beyond  the  control  of  service 
provider  and  contract  period  may  be  extended 
retrospectively. 

Tender condition prevails. 

Page no.93 
   

2)  In total, the Deonar dumpsite holds approximately 185 
Lakhs Tons of legacy waste in approximately 120 Ha of land 
area.  The  area  for  the  excavation  shall  be  earmarked  by 
Authority in consultation with the successful Bidder, which 
shall be considered as area for the scope of work 

Can  we  get  the  pre‐assessment  studies,  baseline 
environmental  studies,  contour  surveys, 
orthomosaic  survey  reports, waste  depth  analysis 
reports that would have been carried at site based 
on  which  this  assumption  of  quantity  is  being 
made. 

Please refer corrigendum. 

Page no.105 
   

28) Water and Electricity: ‐ 
Arrangement  of  water  and  electricity  required  for  the 
project  will  be  the  responsibility  of  the  contractor. 
Necessary assistance may be provided by the BMC. 

Can we get  the current status of water supply and 
electricity connection available at site. 

Tender condition prevails. 

11. M/s. Bhumi Green 
Energy 
 
Part ‐A 

 

     



Page no.4 
  E‐Tender 

EMD Rs.23,68,73,008/‐  As  per  PWD  GR‐CAT/2017/PK  08/Bldg.‐2  Clause 
no.2.78.  
If  tender  is more  than 1.5 Cr  than EMD  should be 
0.5 % of the tender cost. 

Tender condition prevails. 

Page no.12 
 

Clause no.1.1 
Eligibility criteria 

a. TQ1 ‐ Processing Experience 
One  similar  completed/  ongoing  work  (Quantity  of 
completed  part  of  ongoing  work)  each  not  less  thanas 
mentioned below More than 74 Lakh MT   
(40 % of total waste) 
b. TQ2 – RDF Disposal 
In any one of the last 7 preceding financial years from the 
Bid Due Date,  the Bidder must have responsibly disposed 
minimum 1.96 lakh MT (One Lakh and Ninety Six thousand 
Metric Tons) of RDF  to Cement Plant or Waste  to Energy 
Power Plant or any other  industry where  the RDF can be 
used as fuel.  
 

As per our understanding and industry practice, the 
following points are relevant: 
 
Minimum  Legacy  Waste  Processing  (TQ1):  The 
tender document specifies a minimum legacy waste 
quantity of 74 Lakh MT to be processed as per TQ1. 
 
RDF  Generation  Rate:  Based  on  general  industry 
trends  in  India.  approximately  20%  of  processed 
waste  is converted  into Refuse Derived Fuel  (RDF). 
This  implies a minimum generated RDF quantity of 
14.8 Lakh MT (20% of 74 Lakh MT). 
 
PWD  Guidelines  for  Major  BOQ  Execution:  The 
Public  Works  Department  (PWD)  guidelines 
generally mandate a minimum of 30% execution of 
major  Bill  of  Quantity  (BOQ)  quantities  as  a 
qualifying criterion for bidders. 
 
Criticality of Scientific RDF Disposal: We concur that 
scientific  RDF  disposal  is  arguably  the  most 
important  major  BOQ  quantity  in  any  biomining 
project. The  successful and environmentally  sound 
disposal of RDF is a key indicator of project success 
and directly impacts environmental compliance and 
public health. 
In  light of  the  above,  to  ensure  that  only  serious, 
experienced,  and  genuinely  qualified  bidders 
participate  in  this crucial aspect of  the project, we 
propose and seek clarification on the following: 
 
Query: 
 
Given  that  scientific  RDF  disposal  is  a major  BOQ 
quantity and  is  fundamental  to  the  success of  the 
biomining  project,  we  request  that  the minimum 
qualifying  criteria  for experience  in  "Scientific RDF 

Tender condition prevails. 



Disposal"  (or  an  equivalent  activity  demonstrating 
similar  scale  and  complexity  in  RDF 
management/utilization) be explicitly set at 30% of 
the minimum generated RDF quantity. 
Therefore,  we  propose  and  request  confirmation 
that the minimum qualifying experience for bidders 
concerning  "Scientific RDF Disposal"  should be 4.4 
Lakh MT (30% of 14.8 Lakh MT). 

   

a) Technical  Capability  ‐  Bidder’s  work  experi‐
ence  in processing of  legacy waste quantities, 
including  disposal  of  excavated/  Segregated 
material, using Bio‐mining  technology, during 
last 7 years. 

Or 
Bidder  shall  have  Scientifically  processed  MSW 
(Should  have  facility  like  MRF,  Compost  etc) 
and/or Bio‐mined MSW during last 7 years before 
date  of  publication  of  the  tender  in  any 
Government  / Semi‐Government Organizations  / 
Public Sector Undertakings.” 

15 

(i) From 74 to 80 Lakhs MT  10 
(ii) More than 80 to 85 Lakhs MT  12.5 
(iii) More than 85 Lakhs MT  15 

 

Proposed Criteria 
 
a) Technical  Capability  ‐  Bidder's  work 

experience in cumulative processing of 
legacy waste quantities,  including dis‐
posal of  excavated/  Segregated mate‐
rial, using Bio‐mining  technology, dur‐
ing last 7 years from all projects. 
OR 
Bidder  shall  have  Scientifically 
processed MSW (Should have facility 
like MRF,  Compost  etc)  and/or  Bio‐
mined  MSW  cumulatively  from  all 
projects  during  last  7  years  before 
date of publication of  the  tender  in 
any Government / Semi‐ 
 
Government Organizations / Public 
 
Sector Undertakings." 

15 

(iv) From 74 to 80 Lakhs MT  10 
(v) More than 80 to 85 Lakhs MT  12.5 
(vi) More than 85 Lakhs MT  15 

Tender condition prevails. 



   

b)  Technical  Capability  ‐  Experience  in 
sale/dispose of by‐products  (RDF)  generat‐
ed  from Municipal  Solid Waste  processing 
projects  in any one of  last 7  financial year. 
Bidder  shall  submit  client  certificate  show‐
ing quantity of sale/dispose  in  last 7  finan‐
cial years 

 

10 

(i) From 1.96 lakh to 2.5 Lakh MT  5 

 (ii) More than 2.5 to 3 Lakhs MT  7.5 

(iii)   More than 3 Lakhs MT  10 
 

Proposed Criteria 
 
b)  Technical  Capability  Experience  in 
sale/dispose  of  by‐products  (RDF) 
generated  from  Municipal  Solid  Waste 
processing projects in any three of last 7 
financial year. Bidder shall submit client 
certificate  showing  quantity  of 
sale/dispose in last 7 financial years 

10 

(i) From 4.4 lakh to 5 Lakh MT  5 
 (ii) More than 5 to 6 Lakhs MT  7.5 
(iii)   More than 6 Lakhs MT  10 

 
Rationale for the request: 
 
Ensuring  Expertise  Setting  a  higher, more  realistic 
qualification  threshold  for RDF disposal will attract 
bidders with proven  capabilities and experience  in 
handling such substantial quantities of RDF, thereby 
mitigating risks associated with inadequate disposal 
Environmental  Protection.  Proper  RDF  disposal  is 
crucial  for  preventing  secondary  pollution  and 
ensuring the long‐term environmental sustainability 
of the biomining site. Experienced bidders are more 
likely  to  implement  environmentally  sound 
practices. 
Project Success The overall success of the biomining 
project  hinges  significantly  on  the  efficient  and 
compliant  management  of  RDF.  A  higher 
qualification  standard  directly  contributes  to 
achieving project objectives 
Fair Competition: While ensuring qualification,  this 
criterion  also  allows  for  fair  competition  among 
bidders who  genuinely  possess  the  required  scale 
of experience 
 
We  kindly  request  a  clear  clarification  on  this 
matter in the upcoming pre‐bid meeting or through 
a  formal addendum  to  the tender documents Your 
clarification  will  greatly  assist  us  in  preparing  a 
comprehensive and compliant bid. 

Tender condition prevails. 



Page no.12 
  Eligibility criteria 

TQ3 – Infrastructure Projects 
The bidder shall meet all  following  Infrastructure projects 
criteria: ‐ 
One  Contracts  for  any  infrastructure  projects  worth  2‐
times of the estimated project cost / Two Contracts for any 
infrastructure  projects worth  1.5‐times  of  the  estimated 
project  cost  /  Three  Contracts  for  any  infrastructure 
projects  worth  1‐times  of  the  estimated  project  cost. 
Infrastructure projects shall include Roads, Ports, Railways, 
or Airports either on BOT, HAM or EPC mode. 

 

Eligibility  Criteria  ‐  Experience with  Legacy Waste 
Biomining Query: 
 
We  respectfully  request  a  clarification  on  the 
eligibility  criteria  outlined  in  Section  [Eligibility 
Criteria  1.1c  T3]  of  the Bid Document,  specifically 
concerning  the  requirement  for  "Infrastructure 
Projects" experience. 
 
Given  that  this  project  is  specifically  for  legacy 
waste  biomining  and  its  scientific  by‐product 
disposal, which necessitates specialized expertise in 
cost. waste processing technologies, environmental 
compliance  (particularly CPCB  guidelines),  and  the 
handling of various waste fractions (e.g., RDF,  inert 
material, soil improver), we believe that experience 
solely  in  general  "Infrastructure Projects" may not 
adequately reflect the unique technical capabilities 
required for successful execution. 
 
We propose that, for the purpose of this tender, the 
eligibility  criteria  should  prioritize  and  explicitly 
consider experience in: 
Processing  of  legacy  waste  (landfill 
mining/biomining). 
 
Scientific disposal and management of by‐products 
generated  from  legacy  waste  processing,  in  strict 
adherence to CPCB guidelines. 
 
Operations  involving  waste  segregation.  material 
recovery,  and  processing  of municipal  solid waste 
(MSW) or legacy waste fractions. 
 
Therefore, we  request  the Employer  to  reconsider 
the  inclusion of general "Infrastructure Projects" as 
a  standalone  or  primary  eligibility  criterion,  and 
instead,  to  focus  the  experience  requirements  on 
the  specialized  domain  of  legacy waste  biomining 
and its associated scientific disposal processes. This 
would ensure  that only  technically  competent and 

Tender condition prevails. 



experienced  contractors  in  this  niche  field  are 
deemed eligible, ultimately benefiting the project's 
success and environmental compliance. 

Page no.13,47 
 

1.2 a, financial capacity 
QCBS Method 

a) The Bidder  shall have  achieved  an  average  annual  fi‐
nancial turnover as certified by ‘Chartered Accountant’ 
not  less  than  40%  of  estimated  Project  Cost  i.e.  Rs. 
948/‐  Crore  (Rupees Nine Hundred  and  Forty  Eight 
Crore only) in last three (3) financial years immediately 
preceding the Financial Year in which bids are invited. 
 
b) Net worth – Minimum 10% of  the estimated cost 

in  any  three  years  out  of  preceding  5  years.  The 
value of each year’s  turnover  shall be brought  to 
current costing level by enhancing the actual value 
at  compound  rate  of  5%  per  annum;  calculated 
from the date of completion to last date of receipt 
of applications for tenders. 

 
c) Valid Bank Solvency Certificate of 10% of the total 

project cost not more than one year old from due 
date of the tender. 

 
Bidders’ average annual turnover  
Sr  Description of parameters  Marks 
1  a) Financial  Capability  ‐  Bidder’s 

average annual turnover  in the 
last three financial years 

20 

  If between 40‐75% of estimated 
project cost  7.5 

  If  between  75‐100%  of 
estimated project cost  10 

  If  between  100‐150%  of 
estimated project cost  15 

  More  than  150%  of  estimated 
project cost 

20 

 
Average Net worth 
Financial Capability  ‐ Average Net Worth 
in the last five financial years 

10 

If  between  10‐30%  of  estimated  project 
cost 

5 

Pre‐Bid  Query:  Financial  Turnover  Criteria  Query: 
Regarding  Average  Annual  Financial  Turnover 
Requirement 
 
Our observations and rationale for modification are 
as follows: 
 
Nascent  Industry  in  India: Biomining  is a  relatively 
novel industry in India, with a operational history of 
approximately seven  (7) years. The sector  is still  in 
its growth phase, and companies operating within it 
have  only  recently  begun  to  scale  up  their 
operations. 
 
Historical Tender Values: To date, the highest value 
biomining tenders 
 
floated  in  India have generally not exceeded a  few 
hundred crores. This indicates a gradual increase in 
project  scale  rather  than  a  sudden  jump  to multi‐
thousand crore projects. 
 
Current Industry Turnover:  
Based  on  our  extensive  knowledge  of  the  Indian 
biomining  sector,  even  the  top‐tier  players  who 
have  consistently maintained  the highest  scientific 
and  operational  standards  in  the  country  typically 
have a maximum annual turnover not exceeding Rs. 
300 crores & Net worth Rs. 100 Crores. The average 
annual  turnover  for  these  leading  companies  is 
generally around Rs. 120 crores & Net worth Rs. 50 
Crores in the last three financial years. 
 
Impact of Current Criteria: 
 
The  current  financial  capacity  requirement  of  an 
average annual turnover of Rs. 948 Crores  (40% of 
Rs.  2370  Crores,  assuming  the  estimated  project 

Tender condition prevails. 



If  between  30‐50%  of  estimated  project 
cost 

7.5 

More than 50% of estimated project cost  10 
 

cost  of  Rs.  2370  Crores  based  on  Rs.  948  Crores 
being 40%)  is disproportionately high and appears 
to  be  out  of  sync  with  the  actual  financial 
capabilities and historical performance of even the 
most  established  and  scientifically  proficient 
biomining companies in India. 
 
Proposed Modification: 
 
To  enable participation  from  serious,  experienced, 
and  technically  competent  companies  that  have 
been instrumental in developing and demonstrating 
successful  biomining  practices  in  India,  and  to 
ensure  a  competitive  bidding  environment,  we 
respectfully  propose  that  the  financial  capacity 
criteria be modified as follows: 
 
"The Bidder shall have achieved an average annual 
financial  turnover  as  certified  by  'Chartered 
Accountant  not  less  than Rs.  150  Crores  (Rupees 
One  Hundred  and  Fifty  Crores  only)  &  average 
annual net worth Rs. 75 Crores in the last three (3) 
financial  years  immediately  preceding  the 
Financial Year in which bids are invited." 
Valid bank solvency certificate of 0.5% of the total 
project  cost  not more  than  1  year  old  from  due 
date of the tender. 
 
Proposed Bidders’ average annual turnover  
Sr  Description  of 

parameters 
Marks 

1  a) Financial  Ca‐
pability  ‐  Bid‐
der’s  average 
annual  turno‐
ver  in  the  last 
three  financial 
years 

20 



  If between 120‐140 Cr 
of  estimated  project 
cost 

7.5 

  If between 140‐160 Cr  
of  estimated  project 
cost 

10 

  If between 160‐180 Cr 
of  estimated  project 
cost 

15 

  More  than  180  Cr  of 
estimated project cost 

20 

 
Average Net worth 
Financial  Capability  ‐ 
Average Net Worth  in 
the  last  five  financial 
years 

10 

If between 50‐70 Cr    5 
If between 70‐90 Cr   7.5 
More  than  90Cr    of 
estimated project cost 

10 

 
Rationale for proposed modifications: 
 
Aligning  with  Industry  Reality:  This  modification 
would  realistically  reflect  the  current  financial 
capacity  of  leading  biomining  companies  in  India, 
thereby  attracting  the  most  experienced  and 
capable players. 
 
Promoting  Scientific  and  Operational  Excellence: 
By  allowing  established  companies  with  proven 
track records in scientific and operational execution 
to participate, the project stands a better chance of 
achieving  its  environmental  and  technical 
objectives. 
 
Enhancing Competition: A more pragmatic financial 



criterion will broaden  the pool of  eligible bidders, 
fostering  healthier  competition  and  potentially 
leading  to  more  innovative  and  cost‐effective 
solutions. 
 
Recognizing  Industry  Growth  Trajectory:  This 
adjustment acknowledges the nascent stage of the 
industry  while  still  ensuring  that  only  financially 
stable and capable entities bid for the project. 
 
We kindly request that the issuing authority review 
this  feedback and  consider amending  the  financial 
capacity criteria accordingly.  
Your clarification and potential modification will be 
crucial for the success of this tender and the overall 
biomining initiative. 

Page no.37 
 

Security  deposit  and 
performance gurantee 

A. Security Deposit 
[Circular  issued  u/n  CA/F/Project/21  Dt.07.09.2020.  is 
applicable for this tender]  
The security deposit shall mean and comprise of Contract 
Deposit. 
Contract  Deposit  –  The  successful  tenderer,  here  after 
referred  to  as  the  contractor  shall pay  an  amount  in  the 
form of cash or Demand Draft or Government securities or 
Fix deposit receipts or BANK GUARANTEE equal to Five (5) 
percent of the contract sum shall be paid within thirty days 
from the date of issue of letter of acceptance.  

 

As  per  PWD  GR‐CAT/2017/PK  08/Bldg.‐2  Clause 
no.2.78.  If  tender  is more  than  1.5  Cr  than  EMD 
should be 1% of the tender cost. 

Tender condition prevails. 

Page no.30 
  Submission of Tender 

Latest  Partnership Deed  in  case  of  Partnership  firm  duly 
registered with Chief Accountant (Treasury) of BMC.  

As  per  current  procedures,  the  registration  of  a 
Partnership  Deed  with  the  Chief  Accountant 
(Treasury)  of  BMC  can  sometimes  involve 
administrative processing time that may exceed the 
typical deadlines for document submission within a 
tender process. 
 
Therefore, we kindly request that partnership firms 
be  permitted  to  submit  their  duly  registered 
Partnership  Deed  with  the  Chief  Accountant 
(Treasury)  of  BMC within  fifteen  (15)  days  of  the 
receipt of  the Letter of Acceptance  (LOA). This will 
ensure  that  all  successful  bidders  have  adequate 

Tender condition prevails. 



time to complete this specific registration formality 
while adhering to the overall project timelines. 

Page no.95 
 

Clause no. 
Section 10 (14) 
Specification 

1) The revenue or the income from the sale of 
the  segregated useful material  such as  re‐
usable and recyclable, Compost, Soil condi‐
tioner, raw RDF, C&D, Soil or any other by‐ 
product materials  shall  go  to  the  Bidders 
account,  if  the Bidder will arrange  the dis‐
posal  at  its  own. However,  in  case  of  any 
assistance  provided  by  Authority  in  chan‐
nelization of  the excavated material  to ex‐
ternal agencies,  in  line with  the clause no. 
3  of  Part‐  of  Scope  of Work,  the  revenue 
shall go to the Authority. 

 

Clarification  on  Authority's  Assistance  in 
Channelization of Excavated Material and its Impact 
on Revenue Sharing 
1. Quantity  of  Material:  What  is  the  estimated 

quantity of excavated material that the Authori‐
ty anticipates channelizing to external agencies? 
Please  provide  this  information  with  as much 
detail  as  possible  (e.g..  expected  volume, 
weight, or percentage of  total excavated mate‐
rial) 

2. Radius Distance for Channelization: What  is the 
anticipated radius distance within which the Au‐
thority will channelize the excavated material to 
external  agencies?  Understanding  the  typical 
haulage distance involved will be crucial for our 
planning. 

3. Detailed  Information: Could you please provide 
any further details regarding the nature and ex‐
tent of the Authority's assistance  in channeliza‐
tion? This includes but is not limited to. the type 
of  external  agencies  involved,  the  typical  off‐
take  rates,  and  any other  relevant  logistical or 
operational considerations. 

Our  price  bid  calculations  are  significantly 
dependent  on  the  implications  of  this  clause, 
particularly  concerning  the  quantity  of  material 
subject  to  revenue  sharing with  the Authority and 
the  associated  logistical  efforts.  A  detailed 
understanding  of  the  Authority's  role  in 
channelization will enable us to submit an accurate 
and competitive bid. 

Tender condition prevails. 

PART B         

   

  Our observations and concerns are as follows: 
 
Unprecedented Scale of the Project: The proposed 
biomining  of  1.85  Crore  MT  of  legacy  waste 
represents the largest single biomining project ever 
conceived  in  India,  and potentially  globally. BMC's 

Tender condition prevails. 



legacy  waste  site  is  indeed  the  largest  in  the 
country, making this a pioneering endeavor. 
 
Lack  of  Comparable  Experience  in  India:  The 
qualification  criteria  appear  to  be  set  with  the 
entire  1.85  Crore MT  as  the  base  value  for  past 
experience and execution. However,  it  is  important 
to note  that due  to  the  sheer  scale of BMC's  site, 
there is currently no other comparable legacy waste 
site  in  India  that has undergone biomining of  this 
magnitude. 
 
Industry  Practice  in  Other  Metro  Cities:  Even  in 
other major metropolitan  cities  of  India,  such  as 
Delhi, Kolkata, and Chennai, biomining projects  for 
large  legacy  waste  sites  have  invariably  been 
planned  and  executed  in  a phased manner.  These 
projects  typically  involve  breaking  down  the  total 
quantity  into  smaller, manageable packages, often 
in the range of 20‐25 Lakh MT, and awarding them 
to  different  agencies.  This  strategy  allows  for  the 
successful completion of sections while bringing  in 
diverse expertise. 
 
Absence of Qualified Entities: Consequently, there 
is  currently  no  single  company  or  consortium  in 
India  that  possesses  the  demonstrable  experience 
of having executed a biomining project of the scale 
of  1.85 Crore MT.  Setting  the qualification  criteria 
based on  this  total quantity effectively disqualifies 
all  experienced  and  capable  biomining  companies 
operating within India, as they simply have not had 
the  opportunity  to  work  on  projects  of  such  an 
unprecedented size as a single package 
 
Suggestion  for  Phased  Implementation  and 
Modified Criteria: 
 
To  ensure  that  BMC  attracts  the most  competent 
and  experienced  biomining  companies  in  India, 
fosters healthy competition, and ultimately ensures 



the  successful  completion  of  this  critical  project 
within  the  stipulated  timelines, we  kindly  request 
the  Brihanmumbai  Municipal  Corporation  to 
consider the following: 

   

  Implement  the  biomining  of  the  1.85  Crore  MT 
legacy waste in a phased manner. 
This phased approach could involve: 
 
*Dividing  the  total  quantity  into  smaller, 
manageable  packages  (e.g.  20‐30  Lakh  MT  per 
phase/package). 
 
*Allowing different qualified agencies to bid for and 
execute  these  individual  phases/packages 
simultaneously or sequentially. 
 
*Adjusting  the  qualification  criteria  for  each 
phase/package to reflect the achievable experience 
within the Indian biomuning  industry. For  instance, 
qualification  criteria  could  be  set  based  on 
successful  completion of biomining projects of 10‐
15  Lakh MT  or more,  allowing  a  broader  pool  of 
highly capable bidders to participate. 
Benefits of a Phased Approach: 
 
Attracts  Best‐in‐Class  Companies:  This  will  enable 
the most  experienced  and  scientifically  advanced 
biomining  companies  in  India,  who  have 
successfully  executed  large‐scale  projects  (albeit 
not  1.85  Cr  MT  in  a  single  go),  to  participate 
effectively. 
 
Mitigates  Risk:  Breaking  down  the  project  into 
smaller  parts  distributes  risk  and  allows  for 
flexibility in implementation and learning from early 
phases. 
 
Ensures Timely Completion: With multiple agencies 
potentially  working  concurrently  on  different 
phases, the overall project completion timeline can 
be significantly enhanced. 

Tender condition prevails. 



Fosters Competition  and  Innovation: A  larger pool 
of  qualified  bidders will  lead  to more  competitive 
pricing and potentially more innovative solutions. 
 
Aligns with Industry Best Practices: This approach is 
consistent with how large‐scale waste management 
projects,  particularly  biomining,  are  typically 
executed in other major Indian cities. 
 
We respectfully urge  the BMC officials  to prioritize 
the  implementation  of  our  Part  B  pre‐bid  query, 
which  suggests  a phased  approach  to  the project. 
This strategy offers several key benefits: 
 
Expanded Participation: A phased  implementation 
would  significantly  broaden  the  pool  of  eligible 
bidders.  It  would  allow  companies  specializing  in 
either  premium  waste  biomining  or  legacy  waste 
biomining  to  participate  effectively,  rather  than 
requiring expertise in both simultaneously. 
Leveraging  Diverse  Expertise:  By  enabling 
companies with specialized experience  in one area 
to bid. BMC  can  leverage a wider  range of proven 
expertise  from  across  India.  This  ensures  that  the 
most qualified  firms  for each specific phase of  the 
project are engaged. 
 
Increased  Competition:  A  more  inclusive  bidding 
process,  facilitated  by  phased  implementation,  is 
likely to foster greater competition among bidders. 
This  can  lead  to  more  innovative  solutions  and 
potentially  more  cost‐effective  outcomes  for  the 
BMC. 
 
Should  a  phased  implementation  not  be  feasible. 
we  kindly  request  that  all  suggestions  outlined  in 
our  Part  A  pre‐bid  queries  be  given  due 
consideration. These suggestions aim to: 
 
Address Practical Constraints: The points  raised  in 
Part  A  address  practical  challenges  and  potential 



ambiguities in the current tender document, which, 
if clarified, would encourage broader participation. 
 
Improve  Bid  Clarity:  By  incorporating  these 
suggestions,  the  tender  document would  become 
clearer and more accessible, reducing the likelihood 
of misinterpretations and enabling more companies 
to submit competitive bids. 
Foster  a  Level  Playing  Field:  Considering  Part  A 
queries would help create a more equitable bidding 
environment,  ensuring  that  a  wider  array  of 
qualified  companies,  including  those  with 
significant experience  in different aspects of waste 
management, can participate confidently. 
 
We  believe  that  incorporating  these  suggestions. 
particularly prioritizing the phased  implementation 
outlined  in  Part  B. will  ultimately  lead  to  a more 
successful and efficient project for the city. 

12. M/s. Green Gene 
Enviro Protection 
Infrastructure Pvt 
Ltd 

 

 

     

    To extend submission date 
Request  to  extend  submission  date  by  30  days. 
Need to do technical survey and disposal options. 

Please refer corrigendum. 

   
To extend  timeline  for completion of project. Cur‐
rently  it  is mentioned  3  years  including monsoon 
period. 

Reconsider the timeline for the process quantity. As 
the  legacy quantum  is 185  lakhs  tons and  it  is not 
possible  to  process  the  waste  in  the  monsoon 
period.  So,  request  to  extend  the  project 
completion time to 5 years. 

Tender condition prevails. 

    Allow JV 

The  project  is  a waste  processing  project  and  not 
infrastructure  project.  The  PQ  financials  are  very 
high  and difficult  to  comply by most of  the waste 
processing  company.  In  order  to  have  a  fair 
competition  and  allow  good  waste  processing 
company  to participate; allow  JVs of 3  consortium 
members  and  PQ  has  to  be  complied  by  three 
consortium parties. 

Tender condition prevails. 



    Timeline  extension  for  Regulatory  approvals.  Cur‐
rently the time frame given is 60 days 

 Extend the regulatory approvals timeline to 180 
days.  As  what  permission  to  be  taken  is  not 
cleared yet. 

 What will be the role of BMC in getting approv‐
als.  

 What if delay in getting permissions. 
 Kindly  consider  for  the  Force  Majure  for  the 

delay in the permissions. 
Kindly consider the work start date after getting all 
the required regulatory approvals. 

Tender condition prevails. 

    Technical marking to be reconsider 

The technical capability are divided  in 3 parts TQ1, 
TQ2 and TQ3 but the marking scheme is 15, 10 and 
25 respectively; which is different for all. 
Kindly  reconsider  and  put  equal marks  for  all  the 
criteria.  

Tender condition prevails. 

    What is the final survey levels of the site to be de‐
livered?  

To  understand  upto  how  much  depth  levels  to 
Biomined. What ground level to be obtained for the 
site. 

Upto ground level. 

    Baseline study documents  Kindly  provide  baseline  study  conducted  for  the 
Deonar dumpsite. 

Waste  characterization  study  is 
available,  however  bidder  has  to 
any further study at his own cost. 

   

 Is fresh waste  is going to dispose at site after grant of 
project? 

 How much  fresh  TPD waste will  be  disposed  and  at 
what  designated  location  and  how much  area  it will 
utilize? 

 Is contractor responsible for the management of fresh 
waste receipt on 3 years?  

Is this quantity the part of 1.98 crores or addition‐
al? 

As per the map survey the fresh waste disposal area 
is measured  in  the 110‐hectare area. Kindly clarify 
on the waste area to be processed with dimensions. 

Including all. 

    To  do  3‐dimensional  survey  of  Deonar  legacy 
dumpsite before the bidding process 

To  identify  the  total  legacy  waste  quantum, 
dimensions of the heaps and area occupied by the 
waste. 

Any  further  study  is  in  scope  of 
bidder. 

    To perform sampling, testing and analysis of legacy 
waste at different location points and levels 

To  abstract  the  waste  compositions  at  different 
levels and locations. How much quantity to dispose 
off for each fraction. 

Any  further  study  is  in  scope  of 
bidder. 

   
It is presumed that contractor can develop process 
sheds  and  other  processing  infrastructure  on  the 
site. 

To process  the  legacy waste,  infrastructure will be 
developed. Is there any restriction on heights, areas 
or  types?  If  any,  please  clarify  the  area,  type  and 
heights to consider for the infrastructure. 

Bidder has to do the assessment. 



    Approach  road  provision  at  different  areas  of  the 
dumpsite 

To provide approach road for the movement of the 
vehicles  at  different  areas  of  the  dumpsite  for 
movement  ease.  Permission  to  allow  transport  of 
material through periphery road of the dumpsite. 

Tender condition prevails. 

    Permission  to  transport  on  certain  routes  during 
day and night time 

As  the  quantity  to  be  processed  per  day  is more, 
the  segregated  quantities  generated will  be  huge. 
The limited time as per rules will not be enough to 
dispose material from the site. 

Bidder’s scope. 

    Is BMC going to provide any areas for disposal? 

As  the  legacy  quantity  is  185  lakhs  tons,  the 
segregated material other than RDF will be  in huge 
quantity.  Is  BMC  going  to  provide  assistance  to 
dispose the materials. 

Bidder’s scope. 

    Permission  to dispose off  inert and C&D  in  low  ly‐
ing areas 

BMC  to  grant permissions  to dispose off  the  inert 
and C&D materials under  those  area  regulated by 
the BMC. 

Bidder’s scope. 

     
Payment  terms  modifications  to  support  working 
capital requirements 

Tender condition prevails. 

   
In  tender  document,  Section  –  10  Specification; 
Sub‐point 12 & 14 of Point 1 mentioned Part C of 
Scope of Work.  

In  tender  document  Part  C  is  not  there.  Please 
provide  supporting  documents  for  the  scope  of 
work 

Tender condition prevails. 

   

In Section – 10 Specification; Sub‐point 14 of Point 
1 mentioned Part C of Scope of Work that in case of 
assistance  by  Authority,  the  revenue  will  go  the 
authority.  

Please provide supporting documents for the scope 
of work. 
If  the assistance  is provided by  the BMC,  then  the 
amount  shared  should  be  based  on  commission 
basis. 

Please refer corrigendum. 

     
Clarify  the  legal  and  stationary  charges  point 
mentioned in Point E of Security Deposit and PG. 

Tender condition prevails. 

    How much process time will be given for the day? 
Can we process 24 hours a day?  Bidder’s scope 

    Non grant permission case 
If  in  any  case,  the  permission  is  not  granted 
consider for Force Majure. 

Tender condition prevails. 

13. M/s. Marlin Infra  
     

   

Page no.12  1.1/c 
One Contracts for any infrastructure projects worth 
2‐times  of  the  estimated  project  cost/Two  Con‐
tracts  for  any  infrastructure  projects  worth  1.5‐

We  request BMC  to consider experience  in Waste‐
to‐Energy (WTE), Biomass/RE and Biogas projects as 
eligible  infrastructure  experience,  given  their 

Tender condition prevails. 



times  of  the  estimated  project  cost/Three  Con‐
tracts for any infrastructure projects worth 1‐times 
of  the  estimated  project  cost.  Infrastructure  pro‐
jects  shall  include  Roads,  Ports,  Railways,  or  Air‐
ports either on BOT, HAM or EPC mode. 

comparable  scale  and  complexity  to  Roads,  Ports, 
Railways  and  Airports  under  BOT,  HAM,  or  EPC 
modes 

Page no.13  1.1/c/4 

The tenderer shall have experience  in execution of 
scrap material items of removal and disposal to the 
tune of minimum 45000 tons in MMR region in the 
last 5 years of a govt department.  In case the bid‐
der doesn't have the above experience, the bidder 
can claim the experience by having a tie up in form 
of  notarized MOU with  the  company/firm  having 
the said experience. 

We  request  removal  or  relaxation  of  the  clause 
requiring 45,000  tons of  scrap disposal experience 
specifically in MMR with government departments, 
as  it  restricts  capable  bidders  with  relevant 
experience elsewhere. 
 
Inclusion  of  companies  with  global  experience 
would  further  strengthen  project  delivery  through 
advanced  practices,  innovation  and  international 
standards. 

Tender condition prevails. 

Page no.15  1.2.4  Joint Venture not allowed 

We  request  that  joint ventures be allowed  for  this 
project,  considering  its  scale  and  complexity.  JV 
participation will  enable  pooling  of  expertise  and 
resources,  ensure  timely  execution,  and  promote 
competitiveness,  innovation,  and  operational 
excellence. 

Tender condition prevails. 

Page no.26  6.A 
The time period of work is 3 years from the date of 
receipt of LoA/SAP PO whichever  is earlier that  in‐
cludes Monsoon & mobilization period. 

We request that the timeline be revised to provide 
3 years  for processing and an additional 1 year  for 
disposal of  the material,  starting  from  the date of 
signing  the  agreement,  to  ensure  systematic 
execution  considering  the  scale  and nature of  the 
work. 

Tender condition prevails. 

Page no.51  2.1 

onduct  comprehensive  topographical  surveys,  sat‐
ellite  surveys,  and  baseline  environmental  studies 
prior to commencing any site activities at own cost. 
Obtain all necessary regulatory approvals, including 
but not limited to: 
Environmental Clearance (EC) 
Maharashtra Pollution Control Board (MPCB) ‐ Con‐
sent  to  Establish  (CTE)  and  Consent  to  Operate 
(CTO) 
Coastal Regulation Zone  (CRZ) clearance  for activi‐
ties near the creek Ensure compliance with the Sol‐
id Waste Management  Rules,  2016,  and  all  other 
applicable regulations. 
Mobilize all  required equipment and workforce  to 

We  request  the department's  support  in obtaining 
necessary  regulatory  clearances  (EC,  MPCB 
CTE/CTO, CRZ and other relavent departments) and 
facilitating  initial site mobilization, as these  involve 
complex  coordination  with  multiple  authorities. 
This will help ensure timely project commencement 
and compliance. 
We  sincerely  request  your  kind  consideration  and 
necessary assistance in this regard. 

Tender condition prevails. 



the site. 

Page no.53  4 

Equipment  &  Manpower  Requirements  (Indicative  and 
may vary as per site requirement): 
#Excavation & Loading: 
130‐140 Crawler/Hydraulic Excavators 
#Waste Processing: 
35‐40 Trommel Screens (1000 Tons Per Day each) 
15‐20 Magnetic Separators 
15‐20 Air Density Separators 
10‐12 Shredders (20‐40 Tons Per Hour) 
10‐12 Bailing Machines 
#Support Services: 
6‐8 Water Sprinklers 
6‐8 Firefighting Units 
4‐6 Weighbridges (60T Capacity) 
Covered dumpers and barges as required 
1000‐1100 tipper trucks. 

We  would  like  to  submit  that  our  operational 
approach  is  focused  on  achieving  Zero  Residue 
processing.  This  ensures  that  the  waste  is 
scientifically  processed  with  minimal  or  no 
residuals,  thereby  significantly  reducing  the 
requirement  for  excessive  vehicle movement  and 
logistics. 

Tender condition prevails. 

Page no.54  5/sl.03  Mobilization of the machinery and Manpower/start 
of work/deployment of vehicles 

We  request  that  the  mobilization  period  be 
extended to a minimum of 60 days from the date of 
receipt of the LOA cum work order, considering the 
scale  of  deployment,  logistical  requirements,  and 
readiness of specialized machinery and manpower. 

Tender condition prevails. 

Page no.54  5/sl.04  Erection  &  commissioning  of  plant  &  machinery 
and necessary clearance 

We  request  that  the  timeline  for  erection, 
commissioning of plant & machinery and obtaining 
necessary clearances be extended  to 90 days  from 
the date of  signing of  agreement,  considering  the 
scope and regulatory procedures involved. 

Tender condition prevails. 

Page no.105  28 

Arrangement of water  and electricity  required  for 
the project will be the responsibility of the contrac‐
tor. Necessary  assistance may be provided by  the 
BMC 

We  request  BMC's  support  in  providing/arranging 
the water and power supply  line  till site  to ensure 
timely and efficient project execution. 

Tender condition prevails. 

Page no.105  30  Mobilization Advance/VGF/Financial Assistance 

We  request  that  Mobilization 
Advance/VGF/Financial  Assistance  to  be  provided 
to  ensure  smooth  and  timely  execution  of  the 
project. 

Tender condition prevails. 

14. M/s. Antony Lara 
Enviro Solutions 
Pvt. Ltd. 

 

   

   



Page no. 52  2.2  Legacy  waste 
processing and biomining  

utilization & Disposal of Recovered Fractions: 
 
Transport Refuse‐Derived Fuel (RDF) to cement factories or 
Waste‐to‐Energy plants.  The  contractor  is  responsible  for 
identifying disposal locations at their own risk and cost. 
 

 
 
We  bring  to  kind  information  that  nearby  RDF 
processing  cement  Klin  plants  are  located  a 
minimum of 500 or above kilometers away from the 
dumpsite.  Also,  there  is  not  enough  sufficient 
successful waste to energy plants in Maharashtra to 
process the RDF from legacy waste. 
 
Considering  the quantity of waste  to be processed 
per day from Deonar Dumpsite it will be impossible 
for  the  contractor  to  dispose  of  the  RDF  on  a 
regular basis. Since  the cement  industries will also 
have minimum requirement of RDF to be processed 
in the Klin Units. 
 
What  if  the  cement  industries  are  not  ready  to 
accept  the excess quantity of RDF  to be processed 
in  Cement  Klin  units,  because  there  are  only 
minimum  No  of  Klin  processing  units  in 
Maharashtra. 
 
Also,  we  kindly  request  to  give  an  alternative 
solution for the contractors to Dispose the RDF. 

Tender condition prevails. 

Page no. 52 
 

utilization  &  Disposal  of 
Recovered Fractions: 
 

Dispose of  soil and  inert  fractions  for  site  leveling 
or filling  in  low‐lying areas,  in accordance with ap‐
proved  environmental  laws.  The  contractor  is  re‐
sponsible  for  identifying disposal  locations at their 
own risk and cost. Transportation of inerts/soil frac‐
tion outside  the  site will  involve a  combination of 
road and creek transport. 

We  kindly  request  the  Authority  to  support  in 
disposing  the  Inert  fractions,  because  it  will  be 
difficult  the  contractor  to  identifying  low  laying 
areas  in  and  around  the  Mumbai  Metropolitan 
Region  to  dispose  the  processed  inerts  once  the 
minimum processing of  legacy waste  is  completed 
by the contractor as per RFP. 

Tender condition prevails. 

15. M/s. NCC Limited 
     

   

Page no. 12  Section 2,  
1.1 

The tenderer(s) in their own name should have sat‐
isfactorily  executed  the work  of  similar  nature  or 
currently  executing  the work  of  similar  nature  as 
described  in para 1.3  in BMC/Semi Govt. /Govt. & 
Public  Sector  Organizations  during  last  seven  (7) 
years ending last day of month previous to the one 
in which bids are  invited as a prime Contractor (or 

We request the Authorities to please allow to claim 
experience  till  the  previous  month  to  the  BID 
Submission date. 

Please refer corrigendum. 



as a nominated subContractor, where........ 

Pg No. 13  Section‐2 1.1 
Infrastructure  projects  shall  include  Roads,  Ports, 
Railways,  or  Airports  either  on  BOT, HAM  or  EPC 
mode 

We request to amend the line as below: 
 
Infrastructure  projects  shall  include  Roads,  Ports, 
Railways, Mining  or  Airports  either  on  BOT, MDO 
(Mining Developer Operator), HAM or EPC mode. 
 
MDO contracts are  in  line with BOT contracts. Also 
Mining experience is allowed for this Tender. 

Tender condition prevails. 

Pg No. 139  Section‐16 
PROFORMA‐V&VI 

Note: Scanned Attested copies of certificates  from 
the  Engineer‐in‐charge  for each work  shall be  an‐
nexed. 

We request you to kindly consider the CA certificate  Tender condition prevails. 

Pg No. 12  Section‐2 1.1 

2) Experience of Earth Work Removal (Bulk material 
excavation  and  handling)  or  Mining  of  minerals 
such  as  coal/iron  ore/Limestone  (Volume  of  only 
minerals will be considered) in any one year out of 
last 7 Financial Years. 

We understand that in case the project is done in IV 
and the bidder has equal to or more than 51% stake 
in JV that the bidder can claim 100% of the value of 
the work. 
 
Please confirm. 

Tender condition prevails. 

Pg No. 13  Section‐2  

The  value  of  executed works  shall  be  brought  to 
current costing level by enhancing the actual value 
of work at compound rate of 5% per annum; calcu‐
lated  from  the date of  completion  to  last date of 
receipt  of  applications  for  tenders.  However,  in 
case of ongoing work no enhancement in the value 
of completed part of the work will be made. 

We  request  the Authority  to  amend  the  clause  as 
below: 
 
The  value  of  executed  works  shall  be  brought  to 
current costing  level by enhancing the actual value 
of work at  compound  rate of 5% 10% per annum; 
calculated from the date of completion to last date 
of  receipt of  applications  for  tenders. However,  in 
case of ongoing work no enhancement in the value 
of completed part of the work will be made. 

Tender condition prevails. 

Pg No. 54  Section 7 

Timeline for execution and work completion: 
Erection  &  commissioning  of  plant  &  machinery 
and  necessary  clearance  ‐ Within  sixty  (60)  Days 
from the date of receipt of LOA cum work order to 
the Agency. "COD shall be declared. 

The given timeline is very less considering approvals 
and permission required. 
We request to provide at  least 9 Months from LOA 
to obtain said permissions and approvals. 

Tender condition prevails. 

Pg No. 13  Section‐2 1.1. C  3)  Bidder  shall  own  at  least  two  cutting  suction 
dredgers  (CSD)  and  own  four  barges  of minimum 

We  could  not  find  MoU  formats,  we  request  to 
provide the format. 

Please refer corrigendum. 



1000 MT  capacity  each,  capable  to  dispose  bulk 
material through sea/creek route. In case Bidder 

does  not  own  these machineries,  it  shall  submit 
MoU with parties who own these machineries and 
ready to provide for the work. 

Pg No. 13  Section‐2 1.1. C 

4) The tenderer shall have experience  in execution 
of scrap material  items of removal and disposal to 
the tune of minimum 45000 tons in MMR region in 
the  last 5 years of a govt department.  In case  the 
bidder doesn't have the above experience, the bid‐
der can claim the experience by having a tie up  in 
form  of  notarized  MOU  with  the  company/firm 
having the said experience. 

We  could  not  find  MoU  formats;  we  request  to 
provide the format. 

Please refer corrigendum. 

Pg No. 51  Section‐7 2.1 

2.1. Pre‐Execution Activities 
Obtain all necessary regulatory approvals, including but 
not limited to: 

 Environmental Clearance (EC) 
 Maharashtra Pollution Control Board (MPCB)‐

Consent to Establish (CTE) and Consent to 
Operate (CTO) 

 Coastal Regulation Zone (CRZ) clearance for 
activities near the creek 

 Ensure compliance with the Solid Waste 
Management Rules, 2016, and all other 
applicable regulations. 

Except CTE & CTO we request the Authority should 
take all the approvals as the  land  is  in name of the 
Authority.  However,  the  bidder  will  provide  all 
documentation  support  required  for  taking  these 
permissions. 

Tender condition prevails. 

Pg No. 129  Section‐16 

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
hereinafter referred to as 'the consultant' 
the terms of such tender/contract require that the 
consultants shall deposit with the Commissioner 
as/contract deposit/earnest money and/or the security a 
sum of Rs………………… (Rupees) 
the Bank at the request of the consultants (hereby 
testified) UNDERTAKES WITH the commissioner to pay to 
the commissioner upon demand in writing, 

We  understand  that  underlined  is  typo  error. We 
request to provide revised format. 

Please refer corrigendum. 

    Investigation reports 

We  request  the Authority  to  provide  investigation 
report  to understand  the  types of waste and  ratio 
of waste present in the yard. 

Tender condition prevails. 



 
Section ‐14 
 
 

Form of Tenderer 
Digital Signature of the Tenderer or the Firm 

We  understand  that  physical  signature  is  also 
allowed  for  this  form as  the bidder will be putting 
digital signature while submitting the BID 

Tender condition prevails. 

Pg No. 46  Section 6  

F. Commercial Bid Evaluation 

c.  Only  fixed  price  financial  bids  indicating  total 
price for all the deliverables and services specified 
in this bid document will be considered. 

As per our understanding this clause  is stating that 
the  price  quoted  will  remain  fix  for  the  entire 
contract period. 
 
Please confirm. 

Tender condition prevails. 

Pg No. 46  Section 6   d. The bid price will include all taxes and levies and 
shall be in Indian Rupees. 

We  understand  that  all  taxes  and  levies  but 
excluding GST. 
 
Please confirm. 

Tender condition prevails. 

  NIT  BID Submission Due date 

Considering  work  involved  and  Mous  to  be 
executed,  the  given  time  is  difficult.  Hence,  we 
request  the  Authority  to  extend  bid  due  date 
submission  till  first  week  of  July  2025.  Also,  we 
request one more pre‐bid meeting considering  the 
complexity  of  the  project  and  2  weeks  for 
submitting any further pre‐bid queries. 

Please refer corrigendum. 

16. M/s.  H.G  Infra 
Engineering Ltd 

 
   

   

Page 12  Clause  1.1  Technical 
Capacity  

The  tenderer(s)  in  theu  own  name  should  have 
satisfactorily  executed  the  work  of  similar  nature  or 
currently  executing  the  work  of  sunmilar  nature  as 
described  in para 1.3  in BMC/Semi Govt.  /Govt. & Public 
Sector Organizations during last seven (7) years ending last 
day of month previous to the one in which bids are invited 
as  a  prime  Contractor  (or  as  nominated  subcontractor, 
where the subcontract had involved similar nature of work 
as described  in  the  scope of works  in  this bid document, 
provided  further  that  all  other  qualification  criteria  are 
satisfied). 

Please  amend  the  clause  to  allow  Private 
experience as the same is allowed elsewhere in the 
tender (on page 13). 
 
Also,  as  we  have  asked  for  date  extension,  it  is 
proposed  to allow  similar work experience  till one 
month before the date of submission Le 30th June 

Please refer corrigendum. 

Page 12  Clause  1.1  Technical 
Capacity  

One  Contracts  for  any  infrastructure  projects  worth  2‐
times of the estimated project cost Two Contracts for any 
infrastructure  projects worth  1.5‐times  of  the  estimated 
project cost/Three Contracts for any infrastructure projects 
worth 1‐times of the estimated project cost. Infrastructure 

We request the authority to amend the said clause 
as 
One Contracts for any infrastructure projects worth 
1.25  times  of  the  estimated  project  cost  /  Two 
Contracts  for  any  infrastructure  projects  worth  1 

Tender condition prevails. 



projects  shall  include  Roads,  Ports,  Railways,  or  Airports 
either on BOT, HAM or EPC mode. 

times of the estimated project cost Three Contracts 
for  any  infrastructure  projects worth  0.8‐times  of 
the estimated project cost. 

Page 14  Clause 1.3  

"Similar  work  for  TQ3  shall  mean,  "Bidder  shall  have 
Infrastructure  Projects  where  Bidder  has  experience  in 
Mining.  Excavation  and  Material  Handling  of  Coal,  Iron 
Ore,  Fossil  Fuels  or  similar  field  of  work  or  Road 
Construction  which  involves  the  planning,  design, 
construction,  operation,  and  maintenance  of  roads, 
bridges,  and  tunnels  during  last  7  years  before  date  of 
publication  of  the  tender  in  any  Government/Semi‐
Government Undertakings." Organizations Public Sector 

Please  allow  the  experience  in  Road  construction 
involving either roads or bridges or tunnels as there 
are  very  few  projects  with  all  the  components 
together in single package 

Tender condition prevails. 

Page 51  Clause 2.1  

 Environmental Clearance (EC) 
 Maharashtra Pollution Control Board (MPCB) 
 Consent to Establish (CTE) and Consent to Operate 

(CTO) 
 Coastal Regulation Zone (CRZ) clearance for 

activities near the creek 

Please  provide  a  period  of  6‐9 months  from  the 
date  of  LOA  for  securing  the  necessary  approvals. 
The  start  date  of  the  project  should  be  from  the 
date  of  availability  of  the  necessary  approvals  to 
mobilize  and  start  the  activities  at  site.  Please 
confirm 

Tender condition prevails. 

Page 27  Section 6 Clause D   Performance Security Deposit Period 

Please  specify  the  time  period  after  which  the 
Security Deposit will be  released by MCGM  to  the 
contractor. 

Tender condition prevails. 

Page 106 

 
Clause 32  Price Escalation not allowed 

As  this  is  a  3‐year  project,  excluding  the  time 
required  for  getting  various  clearances,  Price 
Escalation  should  be  allowed  as  it would  provide 
relief  to  both  parties  in  case  of  variation  in  key 
project components like diesel, labour cost etc. 

Tender condition prevails. 

    Last date of submission of bid 

In  lieu  of  the  challenging  scope  of  work  and  the 
time  required  to  study  the  site  and work  out  the 
details, we request the authority to extend the bid 
due date till 31st July, 2025. 

Please refer corrigendum. 

17. M/s.  Gorantla 
Geosynthetics 
Pvt. ltd 

 

   

   

P. No: 15  Sr No.04  Joint venture is not allowed in this tender 
We request to allow Joint venture with maximum 3  Tender condition prevails. 



P.No. 07    Last date of tender submission: 03.06.2025  

We request the last date of tender submission may 
please be extended up to 30.06.2025. 

Please refer corrigendum. 

  Project Completion Period  03 Years  
We honestly request that project completion period 
may please be revised as 04 Years. 

Tender condition prevails. 

    Statuary permission from CRZ/ CPCB/Govt agencies  
We  request  the  BMC  to  obtain  such  permission/ 
approvals 

Tender condition prevails. 

    Mobilisation Advance  
We kindly request for Mobilisation advance 10% of 
the Contract value. 

Tender condition prevails. 

    RDF disposal  

The quantity of RDF disposal  in this project  is huge 
and we request BMC to help/ guide us in respect to 
the disposal of RDF to Cement Plant, WTE plant. 

Tender condition prevails. 

 
 
 
 
 
 
                    
                   Sd/                   Sd/‐ 

 
                   Sd/    Sd/‐ 

 
                   Sd/   Sd/‐ 

 
                   Sd/ 

A.E. (SWM) Project‐ DDG     E.E. (SWM) Project‐ DDG      Dy.Ch.E.(SWM) Project    Ch.E.(SWM) Project.                       C.A.(Finance)                    DMC(SWM)                                 AMC(WS) 
 

 
 


