MUNICIPAL CORPORATION OF GREATER MUMBAI

CONTRACT NO: ATC-EE-NATCMAINT-CITY-21-22

Subject: Maintenance of Conventional Non ATC Road Traffic Signal
Systems and Flashing Beacons in Island City of Greater Mumbai
for the period from 01.04.2021 to 30.09.2022.

Website: https://portal. mcgm.gov.in
Office of: Chief Engineer (Roads & Traffic),
Engineering Hub Building,

Dr. E.Moses Road,
Worli Naka, Worli,
Mumbai- 400 018. INDIA



INDEX

SECTION DESCRIPTION PG-NO
1 E-TENDER NOTICE 3-6
2 ELIGIBILITY CRITERIA 7-8
3 DISCLAIMER 9-11
4 INTRODUCTION 12-14
5 E-TENDER ONLINE SUBMISSION PROCESS 15-18
6 INSTRUCTIONS TO BIDDER 19-40
7 SCOPE OF WORK 41-42
8 BILL OF QUANTITIES 43-46
9 GENERAL CONDITIONS OF CONTRACT 47-48
10 SPECIFICATIONS AND SELECTION OF 49.53

MATERIALS

11 FRAUD AND CORRUPT PRACTICES 54-57
12 LIST OF APPROVED BANKS 58-61
13 SPECIAL INSTRUCTIONS TO BIDDERS 62-69
14 PRE-BID MEETING 70-71
15 APPENDIX & PROFORMAS 72-101
16 LIST OF SIGNAL JUNCTIONS 102 - 109




SECTION 1

E-TENDER NOTICE



MUNICIPAL CORPORATION OF GREATER MUMBAI
Department: Chief Engineer (Roads & Traffic)
No. Dy. Ch. Eng./ATC-1505/Traftic dated 01/02/2021

e-TENDER NOTICE
CONTRACT No.: ATC-EE-NATCMAINT-CITY-21-22

E- Tender no: 7100200690

Subject:Maintenance of Conventional Non ATC Road Traffic Signal Systems and
Flashing Beacons in Island City of Greater Mumbai for the period from
01.04.2021 to 30.09.2022

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on percentage Basis
for subject work from contractors of repute, multidisciplinary engineering organizations i.e.
eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited
Companies/ Companies registered under the Indian Companies’ Act 2013, the contractors
registered with the Municipal Corporation of Greater Mumbai, (MCGM) in Class AA as per old
registration or Class A as per new registration in Electrical/ Mechanical/ Electronics (excluding
those who are blacklisted or against whom FIR has been filed) and from the contractors/firms
equivalent and superior classes registered in Central or State Government/Semi Govt.
Organization/ Central or State Public Sector Undertakings, will be allowed subject to condition
that, the contractors who are not registered with MCGM will have to apply for registering their
firm within three months time period from the award of contract, otherwise their Bid Security
i.e. EM.D (Earnest Money Deposit) will be forfeited/ recovered and an amount equal to
Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The Bid can be downloaded from MCGM's portal (https://portal. mcgm.gov.in) and
on payment of Rs.8,500/- + 5% GST (2.5% SGST and 2.5% CGST). The bidders not registered
with MCGM are mandated to get registered (Vendor Registration) with MCGM for e-tendering
process & obtain login credentials to participate in the online bidding process.

1) To download the application form, for those applicants not having vendor registration,
need to apply first for vendor registration at the office of Central Purchase Department
(CPD), Office at Byculla, Bakariadda, Mumbai.

ii) Followed by SRM login ID and password to be obtained from Central Purchase
Department (CPD), Office at Byculla, Bakariadda, Mumbai.

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual,
please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature
from any one of the Certifying Authorities (CA's) licensed by controller of certifying
authorities namely, Safes crypt, IDRBT, National Informatics Center, TCS, CUSTOMS,
MTNL, GNFC and e- Mudhra CA.



Sr. Name of the work Contract Estimated Cost of project
No. Period (Rs)

1 |Maintenance of Conventional Non
ATC Road Traffic Signal Systems |18 months
and Flashing Beacons in Island City | (Inclusive of |Rs.49,498,837.00
of Greater Mumbai for the period | Monsoon)
from 01.04.2021 to 30.09.2022

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,
along with its Bid, an Earnest Money Deposit of Rs.4,95,000.00 (Rupees Four Lakhs Ninety
Five Thousand only) (the "EMD"), refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder whose Bid
Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit
through the payment gateways while submitting the bids. The Bid shall be summarily rejected
if it is not accompanied by the Earnest Money Deposit. The e-tender is available on MCGM
portal (https://portal. mcgm.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the
bidder in vendors’ document online in Packet A, B. Packet A,B & C shall be opened on dates
as mentioned in header data. All the responsive and eligible bidders if they so wish can be
present at the time of opening of bids, in the office of Dy. Chief Engineer (Traffic). The
Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the
requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without
assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If
there are any changes in the dates the same will be displayed on the MCGM Portal.
(https://portal.mcgm.gov.in)

The Applicants interested for the above referred works may contact the Ex. Engr. (Area
Traffic Control) at the following address on any working day during office hours for
clarification if any.

Executive Engineer (Area Traffic Control),
Ground Floor, Engineering Hub Building,
Dr. E. Moses Road, Worli, Mumbai- 400 018,

The bidders may wish to visit the sites under reference located at Island City and can collect
the information of the present status from the department who have invited the bids.

The MCGM reserves the rights to accept any of the bid or reject any or all the bids received
for above works, without assigning any reasons thereof. The information regarding above
subject matter is available on Website of MCGM. (https://portal.mcgm.gov.in/tenders)

Sd/- (01.02.2021)
Dy. Ch. Engineer (Traffic)



HEADER DATA

Tender Document Number

7100200690

Name of Organization

Municipal Corporation of Greater Mumbai

Maintenance of Conventional Non ATC Road Traffic
Signal Systems and Flashing Beacons in Island City

Subject of Greater Mumbai for the period from 01.04.2021 to
30.09.2022
Cost of Tender Rs.8,500 + 5% GST (2.50% SGST+2.50% CGST)

Cost of E-Tender(Estimated Cost)

Rs.49,498,837.00

Bid Security Deposit/ EMD

Rs. 4,95,000.00

Date of issue and sale of tender

05/02/2021 from11:00 Hrs.

Last date & time for sale of tender

20/02/2021 upto 12.00 Hrs.

Submission of Packet A, B &
Packet C(Online) & Receipt of Bid
Security Deposit

20/02/2021 upto 16:00 Hrs.

Pre-Bid Meeting

11/02/2021 in the Conference Room Ch. Eng. (Rds
and Traffic) at 11:00 Hrs.

Opening of Packet A 22/02/2021 From 16.01 Hrs.
Opening of Packet B 22/02/2021 From 16.10 Hrs.
Opening of Packet C 03/03/2021 From 15:00 Hrs.

Address for communication

Ex. Engr. (Area Traffic Control),
Ground Floor, Engineering Hub, Dr. E. Moses Road,
Worli, Mumbai- 400 018

Venue for opening of bid

On line in the office of Ex. Engr. ( Area Traffic
Control).

This tender document is not transferable.

The MCGM reserves the rights to accept any of the application or reject any or all the
application received for above subject without assigning any reason thereof.

Sd/- (01.02.2021)
Dy. Ch. Engineer (Traffic)



SECTION 2

ELIGIBILITY CRITERIA



2. For Regular, Routine and Maintenance works:

2.1

2.2

2.3

Name of the Details of project works
Department
Roads & Traffic Maintenance of Conventional Non ATC Road Traffic Signal

Systems and Flashing Beacons in Island City of Greater
Mumbai for the period from 01.04.2021 to 30.09.2022.

Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature with MCGM/ Semi Govt./ Govt. & Public Sector Organizations during last seven
(7) years ending last day of month previous to the one in which bids are invited as a prime

Contractor.

I. Three similar completed works each of value not less than the value equal to 20% of

estimated cost put to tender.
Or

II. Two similar completed works each of value not less than the value equal to 25% of

estimated cost put to tender.
Or

II1. One similar completed work of value equal and or not less than the 40% of estimated

cost put to tender

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion

to last date of receipt of applications for tenders.

Financial Capacity
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to 30% of the estimated cost of work in last three (3) financial years immediately
preceding the Financial Year in which bids are invited. i.e. 2017-2018, 2018-2019, 2019-

2020.

Similar Experience:
Supply, Installation, Testing & Commissioning of Conventional Road Traffic Signal Sys-
tem and Flashing Beacons or Adaptive Road Traffic Signal Systems in Mumbai or in any

urban City.

OR

Maintenance of Conventional Road Traffic Signal Systems and Flashing Beacons or
Adaptive Road Traffic Signal Systems in Mumbai or in any Urban City.



SECTION 3

DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to Bidder(s), whether verbal-
ly or in documentary or any other form, by or on behalf of the Municipal Corporation of
Greater Mumbai (MCGM), hereafter also referred as “The Authority”, or any of its employees
or advisors, is provided to Bidder(s) on the terms and conditions set out in this e-tender and
such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived
at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project. Such
assumptions, assessments and statements do not purport to contain all the information that each
Bidder may require. This e-tender may not be appropriate for all persons, and it is not possible
for the Municipal Corporation of Greater Mumbai (MCGM), its employees or advisors to con-
sider the investment objectives, financial situation and particular needs of each party who reads
or uses this e-tender. The assumptions, assessments, statements and information contained in
this e-tender may not be complete, accurate, adequate or correct. Each Bidder should therefore,
conduct its own investigations and analysis and should check the accuracy, adequacy, correct-
ness, reliability and completeness of the assumptions, assessments, statements and information
contained in this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Bidder(s) is on a wide range of matters, some of
which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or au-
thoritative statement of law. The Municipal Corporation of Greater Mumbai (MCGM) accepts
no responsibility for the accuracy or otherwise for any interpretation or opinion on law ex-
pressed here.

The Municipal Corporation of Greater Mumbai (MCGM), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Bidder, un-
der any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or
otherwise for any loss, damages, cost or expense which may arise from or be incurred or suf-
fered on account of anything contained in this e-tender or otherwise, including the accuracy,
adequacy, correctness, completeness or reliability of the e-tender and any assessment, assump-
tion, statement or information contained therein or deemed to form part of this e-tender or aris-
ing in any way with pre-qualification of Bidders for participation in the Bidding Process. The
Municipal Corporation of Greater Mumbai (MCGM) also accepts no liability of any nature
whether resulting from negligence or otherwise howsoever caused arising from reliance of any

Bidder upon the statements contained in this e-tender.
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The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion but
without being under any obligation to do so, update, amend or supplement the information, as-
sessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Municipal Corporation of Greater Mumbai
(MCGM) is bound to select and short-list pre-qualified Bidders for Bid Stage or to appoint the
selected Bidder or Concessionaire, as the case may be, for the Project and the Municipal
Corporation of Greater Mumbai (MCGM) reserves the right to reject all or any of the Bids
without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission
of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses as-
sociated with any demonstrations or presentations which may be required by The Municipal
Corporation of Greater Mumbai (MCGM) or any other costs incurred in connection with or re-
lating to its Bid. All such costs and expenses will remain with the Bidder and the Municipal
Corporation of Greater Mumbai(MCGM) shall not be liable in any manner whatsoever for the
same or for any other costs or other expenses incurred by an Bidder in preparation or submis-

sion of the Bid, regardless of the conduct or outcome of the Bidding Process.
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SECTION 4

INTRODUCTION



4.1

INTRODUCTION

Background:

The Municipal Corporation of Greater Mumbai covers an area of 483.14 sq.kms.with a popu-
lation of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s
international trade and government’s revenue, from being one of the foremost centers of edu-

cation, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause
of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai
(MCGM), hereafter called the “corporation”, the primary agency responsible for urban gov-

ernance in Greater Mumbai.

MCGM (The Authority) is one of the largest local self-governments in the Asian Continent.
In observance of historic traditions of strong civic activism, with the change in time and liv-
ing conditions to match with the urbanization, MCGM has mainly focused in providing al-
most all kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water
supply projects, roads, bridges, solid waste management, and environmental services. Beside
this, the MCGM is also providing dedicated services in various segments such as Health, Pri-
mary Education as well as the construction and maintenance of Public Markets and Slaughter
Houses.

MCGM is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi

and other such departments where quite a good number of staff members are working.

Scope of Work:

MCGM is primarily an organization, which in the interest of citizens and with the speed of
urbanization deals with the variety of the infrastructure services and delivered to the public
by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm
Water Drain/Roads, Traffic, bridges and Building Construction etc.

Maintenance and Operation of Non-ATC Signal Junctions —

1. Preventive, Corrective & Damage Maintenance of Road Traffic Signals & Flashing

Beacons (Solar) in Island City of Greater Mumbai along with the Count Down Timers.
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10.

11.

12.

13.

14.

Supply, Installation & Commissioning of Controller, aspects, poles, cables etc. at given
location as per given specification.

Up-gradation of existing Flashing Beacons into vehicular traffic signals/ pedestrian
signal.

Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.I. Pipes,
construction of Controller Foundation, Construction of Pole foundation, Installation of
Pole,Construction of chambers etc. and temporary reinstatement of the trenches as per
MCGM Trenching Guidelines available on MCGM website.

Renovation/ improvement/ modification/ alteration of signal junctions/ Flashing

Beacons etc.

Replacement of old unserviceable/ outdated/ obsolete/ damaged traffic signals

controllers, poles, aspects, junction boxes, cables etc.

Shifting of street furniture along with cables etc. of signals/ Flashing Beacons due

to various civic works.

Any other work relating to traffic signals improvement/ modernization involving

new technology etc.

Providing/Shifting electric supply to RTSS/Flashing beacons from respective Power
Supply Company.

Cleaning of Street Furniture & Signal Accessories including removal of stickers, paper

banners etc. on Controller, Poles and Power Supply Box etc.

Application to different ward offices & agencies for excavation permission on the

carriage way & footpath.

Preventive, Corrective & Damage Maintenance of Digital Countdown Timers

installed to Road Traffic Signal System.

Preparation of signal junction drawings including junction diagram, phase plan &
general arrangement.
Maintaining the numbering system of signal poles, controller, junction etc. for each

junction including cleaning.
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SECTION 5§

E-TENDERING ONLINE SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and

methodology adopted since decades. The SRM is only change in process of accepting and evalua-

tion of tenders in addition to manual. The SAP module to be used in this E-tendering is known as

Supplier Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware

Ltd. who will assist MCGM in throughout the tendering process for successful implementation.

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as applicable

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever

it reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date”

Supplier read as “Contractor/bidder”

Vendor read as “Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer”
Purchaser read as “Department/MCGM”

I. Before entering in to online tendering process, the contractors should complete the

registration process so as to get User ID for E-tendering links. For this, the contractors

can access through Supplier registration via MCGM Portal.

There are two methods for this registration :( II and III)
II. Transfer from R3 (registered contractors with MCGM) to SRM

Contractors already registered with MCGM will approach to Vendor Transfer cell.
Submit his details such as (name, vendor code, address, registered Email ID, pan
card etc.) to Vendor transfer cell.

MCGM authority for Vendor Transfer, transfers the Vendor to SRM application
from R3 system to SRM system.

Transferred Vendor receives User ID creation link on his supplied mail Id.

Vendor creates his User ID and Password for e-tendering applications by accessing

link sent to his mail ID.

III. Online Self Registration (Temporary registration for Bidder not registered with MCGM)

a.

b.

Vendor fills up Self Registration form via accessing MCGM portal.

Vendor Transfer cell (same as mentioned above) accesses Supplier Registration
system and accepts the Vendor request.

Accepted Vendor receives User ID creation email with Link on his supplied mail

Id.
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d.

Vendor creates his User ID and Password for e-tendering application.

IV. CONTRACTORS BIDDING: Bidder will Quote and Upload Tender Documents

a.
b.

C.

Access e-tender link of SRM Portal

Log in with User ID and Password

Selects desired Bid Invitation (he wants to bid)

To download tender documents contractors will have to pay online Tender fee.
The same can be done by accessing Pay Tender Fees option. By this one will be
able to pay Tender fee through Payment Gateway-If transaction successful,
Contractors can register his interest to participate. Without Registration one cannot
quote for the Bid/ Tender.

Bidder will download Tender Documents from Information from purchaser tab by
accessing Purchaser document folder through collaboration ‘C’ folder link.

Bidder will upload Packet A related and Packet B related Documents in Packet A
and Packet B folder respectively by accessing these folders through “My Notes”
Tab and collaboration folder link.

All the documents uploaded have to be digitally signed and saved. Contractors can
procure there digital signature from any certified CA’s in India.

Bid security deposit/EMD and ASD, if applicable, should be paid online as
mentioned in tender.

For commercial details (in Packet C) contractors will fill data in Item Data tab in
Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted)
figure.(If entered ‘0’ it will be treated as at par. By default the value is zero only.
Bidders to check the bid, digitally signs & save and submit his Bid Invitation.
Bidders can also save his uploaded documents/commercial information without
submitting the BID for future editing through ‘HOLD’ option.

Please note that “Hold” action do not submit the Bid.

Bidders will receive confirmation once the Bid is submitted.

Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and

Time and Bid Evaluation process starts.

As per Three Packet system, the document for Packet A & B are to be uploaded by the tender-

er in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.
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The tenderer shall pay the EMD/ Bid Security through payment gateways before submission
of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying
the EMD at any of the CFC centers in MCGM Ward Offices.

The e-tender is available on MCGM portal, https://portal.mcgm.gov.in, as mentioned in the
Header Data of the tender. The tenders duly filled in should be uploaded and submitted online
on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the ten-
derer will be opened as per the time-table shown in the Header Data in the office of Dy. Ch.
Engineer Traffic.

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)
without assigning any reason at any stage. The dates and time for submission and open-
ing the tenders are as shown in the Header Data. If there are any changes in the dates

the same will be displayed on the MCGM Portal (https://portal. mcgm.gov.in).
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SECTION 6

INSTRUCTIONS TO BIDDERS



6.1

6.2

6.3

6.4

INSTRUCTIONS TO BIDDERS

Scope of Bid

The Authority wishes to receive Bids for Qualification in order to SELECT experienced and
capable bidder for the work of “Maintenance of Conventional Non ATC Road Traffic
Signal Systems and Flashing Beacons in Island City of Greater Mumbai for the period
from 01.04.2021 to 30.09.2022.”

Eligibility of Bidders
The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on percentage

Basis for subject work from contractors of repute, multidisciplinary engineering
organizations i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited
Companies/ Public Limited Companies/ Companies registered under the Indian
Companies’ Act 2013, the contractors registered with the Municipal Corporation of Greater
Mumbai, (MCGM) in Class AA as per old registration or Class A as per new registration in
Electrical/ Mechanical/ Electronics (excluding those who are blacklisted or against whom
FIR has been filed) and from the contractors/firms equivalent and superior classes
registered in Central or State Government/Semi Govt. Organization/ Central or State
Public Sector Undertakings, will be allowed subject to condition that, the contractors who
are not registered with MCGM will have to apply for registering their firm within three
months time period from the award of contract, otherwise their Bid Security i.e. EM.D
(Earnest Money Deposit) will be forfeited/ recovered and an amount equal to Registration
Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, the Bidder shall fulfill the following

conditions of eligibility:

For Regular, Routine and Maintenance works:

Name of the Details of project works
Department

Roads & Traffic Maintenance of Conventional Non ATC Road Traffic Signal
Systems and Flashing Beacons in Island City of Greater Mumbai
for the period from 01.04.2021 to 30.09.2022

Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature MCGM/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7)
years ending last day of month previous to the one in which bids are invited as a prime

Contractor.
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6.5

6.6

6.7

a) Three similar completed works each of value not less than the value equal to 20%

of estimated cost put to tender.
Or

b) Two similar completed works each of value not less than the value equal to 25% of
estimated cost put to tender.

Or
¢) One similar completed work of value equal and or not less than the 40% of
estimated cost put to tender
The value of executed works shall be brought to current costing level by enhancing the

actual value of work at compound rate of 10% per annum; calculated from the date of

completion to last date of receipt of bids for tenders.

Financial Capacity
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to 30% of the estimated cost of work in last three (3) financial years immediately
preceding the Financial Year in which bids are invited. i.e. 2017-2018,2018-2019, 2019-
2020.

Similar Experience:

Supply, Installation, Testing & Commissioning of Conventional Road Traffic Signal Sys-
tem and Flashing Beacons or Adaptive Road Traffic Signal Systems in Mumbeai or in any

urban City.
OR

Maintenance of Conventional Road Traffic Signal Systems and Flashing Beacons or
Adaptive Road Traffic Signal Systems in Mumbai or in any Urban City.

Bid Capacity

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A= Maximum value of works executed in any one year (year means Financial year)
during the last five years (updated to the price level of the Financial year in which
bids are received at a rate of 10% per year) taking into account the completed as
well as works in progress.

N= Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12

year) For every intervening monsoon 0.33 shall be added to N.
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6.8

Note:

Value of existing commitments (only allotted works) on the last date of submission
of bids as per bidding document and on-going works to be completed during the

period of completion of the Project/Works for which these bids are being invited.

The statement showing the value of existing commitments and on-going works as well as the stipu-
lated period of completion remaining for each of the works listed should be attached along with cer-
tificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
Record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion or financial failures etc.

Equipment Capabilities as required for this work

Regular and Routine works: The successful bidder will make an arrangements of the

required equipment on the day of commencement or with respect to the progress of the

work in phases, as per the instructions of site in charge. The successful bidder to that

effect will ensure commitment on an undertaking on Rs.500/- stamp paper to be submitted

along with the Bid in Packet B. However, this condition in no way shall dilute the

respective condition in Registration Rules of MCGM.

Facility of Maclifton vehicle

Megger

Laptop with relevant software

cable fault locators (preferably APLAB make),
earth tester,

tongue tester,

Aluminum ladders,

vacuum cleaners, blower etc.

All the above items shall be in full working conditions and must demonstrate that based on

known commitments, they will be available for timely use in the instant tender work.

The Bidder(s) may also list the alternative type of equipments that are proposed for use on

the contract, all equipment used should be calibrated.

The vehicles used for Preventive & Corrective maintenance work should be equipped with

above equipments.
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6.9

Personnel Capabilities:

Bidder(s) shall supply general information on the management structure of the firm, and

shall have provisions of suitably qualified personnel to fill the key positions as required dur-

ing the contract implementation.

The Bidder(s) shall supply information on a prime candidate or an alternate for each key po-

sition and each shall meet the requirements specified as under:

Sr.

No.

Post

Educational Qualification and Experience

No. of
staff to be
deployed

Rate of Recovery
in case of
non-compliance

Project
Manager

Shall be graduate in Engineering in the field of
Electrical/  Electronics/  Electronics  and
Telecommunication with minimum 5 years ex-
perience or Diploma in the above streams with
minimum 8 years experience in the field of in-
stallation of Road Traffic Signal system or
maintenance signal systems

1

Rs.2000/-per day.

Technical
Support
Engineer

Shall be Diploma in Electrical/ Electronics/
Electronics and Telecommunication Engineer-
ing with minimum 3 years experience out of
which minimum 2 years should be of Road
Traffic Signal systems or Degree in above
streams with minimum 2 years experience out
of which one year shall be of Road Traffic
Signal systems

Rs.1000/-per day.

Field
Engineer

Shall be at least Diploma in Engineering in the
field of Electrical/ Electronics/ Electronics and
Telecommunication/ Information Technology
with minimum 1 years experience in the field
of Operation/ Maintenance/ Installation of
Road Traffic Signal systems.

Rs.1000/-per day.

Civil
Engineer

Diploma in Civil Engineering with (1) one
year experience or Civil Supervisor with min.
5 years experience in the field of civil supervi-
sory works.

Rs.1000/-per day.

Technician

ITI in Electrical/ Electronics/ Electronics &
Telecommunication with 2 years experience
in Road Traffic Signal Systems/CCTV/ Digi-
tal countdown timers /VMS.

Rs.500/- per day.

Wireman

PWD license holder with 3 years of similar
work experience in Road Traffic Signal Sys-
tems/CCTV/ Digital countdown timers /VMS.

Rs.500/- per day.

Labourers

Rs.300/- per day.
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P & C Maintenance Teams to be deployed = 3 Nos.

Each Mobile Maintenance Team shall comprise of the following personnel

o Technician - 1 No.
o Wiremen - 1 No.

o Labourers - 2 Nos.

Damage Signal Maintenance Team to be deployed = 1 No.

Each Damage Maintenance Team shall comprise of the following personnel

o Technician - 1 No.
o Wiremen - 1 No.

o Labourers - 2 Nos.

Minimum suggested personnel to begin with for the execution of works in accordance with

the prescribed work schedule are shown in the above list.

i

ii.

1il.

1v.

vi.

The Bidder shall furnish general information on the organizational set up of the firm to
allow the employer to review their proposals.

The maintenance team shall be made available for Preventive and Corrective and Dam-
age Maintenance throughout the contract period.

The Project Manager shall be empowered for financial, administrative, technical deci-
sions etc.

The Technical Support Engineer & Field Engineer will supervise the works of the
Maintenance and Damage Teams as per the requirement of the work. It shall be the
responsibility of the Technical Support Engineer to follow up with the different agen-
cies.

The Contractor shall have full-fledged Cleaning team for cleaning of the street furni-
ture.

It is mandatory that the Contractor should either own the Mac-Lifton vehicle of atlest
9 Mtr. Height or should have hired the same from reputed Mac-Lifton Supplier. The
declaration to that effect (Proforma 'XI) shall be submitted along with the Bid docu-
ment. The Contractor should supply the Mac-Lifton as & when instructed by the En-

gineer.

vii. The Civil Engineer will supervise the all civil related activities in the region. e.g. In-

stallation of Signal poles, Construction of chambers and Controller foundations etc.

viil. The Project Manager will be responsible for availability of all the manintenance staft

through out week. If any of maintenance team member is not available the equivalent

repacemnt should be provided.
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6.10
6.11

6.12

6.13

6.14

6.15

Escalation will not be admissible.
Communication:

i.  The maintenance vehicle preferably a utility vehicle with all necessary licenses shall
be deployed for each maintenance team under this contract. Every vehicle shall have
identification marks i.e. name, address and telephone nos. of the Company.

ii. All maintenance staff as well as the driver of the vehicle shall be provided with the
uniform and Logo of the company and handset communication device (mobile
phone).

Contract Execution
All required documents for execution of the contract shall be submitted within 30 days

from the date of issue of letter of acceptance. If the documents are not submitted within
the stipulated time, a penalty of Rs. 5000/- per day will be applicable to the contractor. All
contract documents need to be duly affixed with stamp duty properly signed along with
evidence/ proof of payment of security/ contract deposit/ within 30 days from the date of

letter of acceptance received by him.

If the amount of Contract Deposit to be paid above is not paid with in 30 Days from the
date of issue of Letter of Acceptance, the tenderer/contractor already accepted shall be
considered as cancelled and legal steps shall be taken against the contractor for recovery

of amounts.

The amount of Security Deposit retained by the MCGM shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over.
In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good
order, the amount of security deposit retained by MCGM shall be adjusted towards the

excess cost incurred by the Department on rectification work.

Action when whole of security deposit is forfeited:
In any case in which under any Clause of this contract, the contractor shall have rendered

himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of the
work owning to serious illness or death of the contractor or any other cause, the Engineer
on behalf of the Municipal Commissioner shall have power to adopt any of the following
process, as he may deem best suited to the interest of MCGM -

(a) To rescind the contract (for which rescission notice in writing to the contractor under

the head of Executive Engineer shall be conclusive evidence) and in that case, the
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(b)

(©)

security deposit of the contract shall stand forfeited and be absolutely at the disposal
of MCGM.

To carry out the work or any part of the work departmentally debiting the contractor
with the cost of the work, expenditure incurred on tools and plant, and charges on
additional supervisory staff including the cost of work-charged establishment
employed for getting the unexecuted part of the work completed and crediting him
with the value of the work done departmentally in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Executive Engineer as to the costs and other allied
expenses so incurred and as to the value of the work so done departmentally shall be

final and conclusive against the contractor.

To order that the work of the contractor be measured up and to take such part thereof
as shall be unexecuted out of his hands, and to give it to another contractor to
complete, in which case all expenses incurred on advertisement for fixing a new
contracting agency, additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract agency will be
debited to the contractor and the value of the work done or executed through the new
contractor shall be credited to the contractor in all respects and in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Executive Engineer as to all the cost of the work
and other expenses incurred as aforesaid for or in getting the un-executed work done
by the new contractor and as to the value of the work so done shall be final and

conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not
be entitled to recover or be paid any sum for any work therefore actually performed
by him under this contract unless and until the Executive Engineer shall have
certified in writing the performance of such work and the amount payable to him in
respect thereof and he shall only be entitled to be paid the amount so certified. In the
event of either of the courses referred to in Clause (b) or (c) being adopted and the
cost of the work executed departmentally or through a new contractor and other allied
expenses exceeding the value of such work credited to the contractors amount of
excess shall be deducted from any money due to the contractor, by MCGM under the
contract or otherwise, howsoever, or from his security deposit or the sale proceeds

thereof provided, however, the contractor shall have no claim against MCGM even if
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6.16

6.17

the certified value of the work done departmentally or through a new contractor
exceeds the certified cost of such work and allied expenses, provided always that
whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive Engineer, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any materials or
entered in to any engagements or made any advance on account of or with a view to
the execution of the work or the performance of the contract.
Contract may be rescinded and security deposit forfeited for bribing a public officer or if
contractor becomes insolvent
If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent
or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan,
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given promised or offered by the contractor or any of his servants or agents through any
public officer, or person in the employee of MCGM/Govt. in any way relating to his office
or employment, or if any such officer or person shall become in any way directly or
indirectly interested in the contract the Engineer In-charge may thereupon, by notice in
writing rescind the contract and the Security Deposit of the Contractor shall thereupon
stand forfeited and be absolutely at the disposal of MCGM and the same consequences
shall ensure as if the contract had been rescinded under applicable clause; and in addition
the contractor shall not be entitled to recover or be paid for any work therefore actually

performed under the contract.

Submission of Tenders
PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of minimum solvency amount as governed by
Registration Rules in force for respective Class of Contractor for M & E Works,
issued not more than Six months prior to the date of submission of tender and valid
upto one year.

c) A document in support of Registration under Goods & Service Tax (GST) Act 2017.
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d)

e)

f)

Certified copies of valid 'PAN' documents and photographs of the individuals,
owners, Karta of Hindu undivided Family, firms, private limited companies,
registered co-operative societies, partners of partnership firms and at least two
Directors, if number of Directors are more than two in case of Private Limited
Companies, as the case may be. However, in case of Public Limited companies, Semi
Government Undertakings, Government Undertakings, no 'PAN' documents will be
insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief
Accountant (Treasury) of MCGM.

The bidders shall categorically provide their Email-ID in packet ‘A’.

g) Screen Shot of applicable EMD paid receipt of subject work.

NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be
forfeited.

If it is found that the tenderer has not submitted required documents in Packet “A” then, the shortfalls
will be communicated to the tenderer through e-mail only and compliance required to be made within a
time period of three working days otherwise they will be treated as non-responsive EMD amount will

be forfeited.
PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following documents —

a)
b)

c)

d)

Annexure 'A'

The undertaking of Rs. 500/- stamp paper as per the proforma annexed in Annexure
B: - Pre-Contract Integrity Pact & Annexure C: - Declaration Cum Indemnity Bond
The list of similar type of works as stated in eligibility criteria in prescribed proforma
- I, in the role of prime contractor. Information furnished in the prescribed proforma
(Proforma — I) shall be supported by the certificate duly self-attested.

Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of
Documents of audited balance sheet and profit and loss account for the preceding five
financial years in which bids are invited. (Proforma — II).

Details of similar works as stated in Eligibilty Criteria during last Seven years
(Proforma - III).

Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual

advance payment) sufficient to meet the cash flow requirements for the subject
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contract in the event of stoppage, start-up, or other delay in payment, of the minimum
15% of the cost of the work tendered for, net of the tenderer's commitment of other

contracts (Certificate from Bankers/ C.A./ Financial Institution shall be accepted as an

evidence).

g) Details of Personnel (Proforma - IV)

h) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of
work orders & attested copies of percentage of works completed or part thereof.

1) Affidavit for BEST Price (Proforma - VII)

7)) Copy of Structure & Organisation (Proforma - VIII)

k) Copy of Litigation History (Proforma - IX)

1) Details of Cleaning Contractor (Proforma - X)

m) Declaration for Supply of Mac-Lifton vehicle (Proforma - XI)

n) The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees/ persons on his establishment (in
case of production by use of energy) and 20 employees/persons on his establishment
(in case of production without use of energy) to MCGM as and when demanded. In
case of less employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 200/- stamp paper as per circular u/no.
CA/FRD/1/65 of 30.03.2013.

0) The successful bidder shall submit valid registration certificate under E.P.F. & M.P,,
Act 1952, if tenderer has more than 20 employees/persons on his establishment, to
MCGM as and when demanded. In case if the successful bidder has less employees/
persons mentioned above then the successful bidder has to submit an undertaking to
that effect on Rs. 200/- stamp paper as per circular u/no. CA/FRD/1/44 of 04.01.2013.

p) Signed copy of the Addendum if any.

q) Undertaking on Rs. 500/- Stamp Paper towards arrangement of the required
equipments for Signal Maintenance work.

r) Form of Tender (As prescribed in Tender Document) duly filled in.

s) Statement showing assessed available Bid Capacity.

t) Irrevocable Undertaking on Rs. 500/- Stamp paper as per Annexure -E

Note:

If it is found that the tenderer has not submitted required documents in Packet “B” then, the shortfalls will

be communicated to the tenderer through e-mail only and compliance required to be made within a time

period of three working days otherwise they will be treated as non-responsive and 10% of EMD amount

will be forfeited.
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6.18

PACKET -C

Online tender filled in either percentage plus or minus (above or below), or at par. (There

is no separate provision to quote in physical form, this is a part in Header Data of online

Tendering). For Packet 'C' tenderer(s) will fill data in '[tem Data Tab' in Service Line Item

via Details and quotes his percentage variation figures. (If entered '0' it will be treated as

'at par'. By default the value is zero only).

Note:

In case of rebate/ premium of 15% and above as quoted by the tenderer, the rate analysis of major items
shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders by Ex. Eng. (ATC).
The format for rate analysis is annexed at Annexure D

Bid Security or Earnest Money Deposit (EMD)

The Bidder shall furnish, as part of the Bid, EMD, in the amount specified in the
Header Data Sheet.
The bidders shall pay the EMD online.

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in sub-clause mentioned above, shall be rejected by the Employer as non-
responsive.

The EMD of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Security Deposits. In case of successful

bidder not registered with MCGM, tender clause 6.2 will be applicable.

Refund of EMD/ ASD

The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc.)
shall be refunded immediately after opening of financial bid

The Bid Security/ EMD of the successful bidder will be discharged when the bidder
has signed the agreement and furnished the required Security Deposits.

In case, the successful bidder becomes non-responsive or successful bidder
withdraws the bid or is unwilling to extend the bid validity period, in such
circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready
to deposit the requisite amount of bid security/ EMD and ASD to the department
within the stipulated time period i.e. 15 days, the department will process further as

per normal procedure.

The EMD may be forfeited:

a)

If the Bidder withdraws the Bid after bid opening (opening of technical qualification

part of the bid during the period of Bid validity);
30



6.19

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit
to:
i. sign the Agreement; and/ or

ii. Furnish the required Security Deposits and Performance Bank Guarantee.

1. The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents
will be considered as ‘Intentional Avoidance’ and if three or more cases in 12
months are reported, shall be viewed seriously and disciplinary action against the
defaulters such as banning/ de-registration, etc. shall be taken by the registration cell
with due approval of the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable

defects the 10% of EMD shall be forfeited and bid will be liable for rejection.

Note:

i) Curable Defect shall mean shortfalls in submission such as:
a. Non-submission of following documents,
1. Valid Registration Certificate
ii. Valid Bank Solvency

iii. Sales Tax Registration Certificate (VAT)/ Goods and Service Tax Registra-
tion Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, owners,
etc.

v. Partnership Deed and any other documents.
vi. Undertakings as mentioned in the tender document.
i1) Non-curable Defect shall mean

a. Inadequate submission of EMD/ ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria
as stipulated in the tender.
c. Wrong calculation of Bid Capacity

d. No proper submission of experience certificates and other documents etc.

BID VALIDITY
Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a

shorter period shall be rejected by the Employer as non-responsive.
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6.20

In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period.

The

request and the bidders’ responses shall be made in writing or by cable. A bidder may

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request

will

not be required or permitted to modify his bid, but will be required to extend the

validity of his bid security for a period of the extension.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE
A. Security Deposit

The security deposit shall mean and comprise of
I) Contract Deposit and

II)  Retention Money.
I)  Contract Deposit — The successful tender, here after referred to as the
contractor shall pay an amount equal to two (2) percent of the contract sum

shall be paid within thirty days from the date of issue of letter of acceptance.

II) Retention Money — As the said work falls in the Mechanical & Electrical

Category hence the retention money will not be applicable.

B. Additional Security Deposit
The additional security deposit (ASD) will be applicable when a rebate of more
than 12 % with no maximum limit. The ASD is calculated as follows:
Additional security deposit = (X/100) x office estimated cost,
Where X=percentage rebate quoted above 12%
The ASD shall be paid online in the ASD tab for bidders in e-Tendering system
before submission of the bid.
C. Performance Guarantee
The successful tender, here after referred to as the contractor shall pay in the form of
“Performance Guarantee” at different rates for different slabs as stated below:
Offer PG applicable %
For premium, at par and rebate 0 to | PG= 0.92% x contract sum applicable for rebate
12% of 12%
For rebate of 12.01% P.G. = {0.92% x contract sum applicable for

rebate of 12%} + (X) x contract sum
where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/ premium as quoted by the

contractor with contingencies only and excluding price variation.
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The Performance Guarantee shall be paid in one of the following forms.
I)  Cash (In case guarantee amount is less than Rs.10,000/-

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/)

III) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V)  An electronically issued irrevocable bank guarantee bond of any Schedule bank or
in the prescribed form given in Appendix.

Performance Guarantee is applicable over and above the clause of Security Deposit.

Performance Guarantee will have to be paid & shall be valid till the defect liability

period or finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid

within 15 days after receipt of Letter of Acceptance.

The Performance BG shall not be accepted in broken period else penalty amounting to

Rs. 1000/- per day will be recovered for broken period.

D. Refund of Security Deposit

L.

II.

I1I.

IV.

Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of the
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor.

Refund of Retention Money

Not Applicable.

Refund of Additional Security Deposit

The additional security deposit shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event
the Engineer issues a Taking-over Certificate for a section or part of the
Permanent Works, only such proposition thereof as the Engineer determines
(having regard to the relative value of such section or part of the Works) shall
be considered by the Engineer for payment to the Contractor.

Refund of Performance Guarantee

The Deposit on account of performance guarantee shall be released within 30
days of completion of contract period subject to finalization of final bill
whichever is later and no recoveries are pending against the said work, provided
that the Engineer is satisfied that there is no demand outstanding against the
Contractor.
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a) It shall be clearly mentioned that the BG shall be applicable for individual
work/ contract and clubbing of various contracts of the said contractor will
not be allowed. In case of obtaining Bank Guarantee, it is necessary to
mention that the same shall be valid further for minimum 6 months beyond
the contract period.

b) It shall be the responsibility of the bidder to keep the submitted B.G.
“VALID” for the stipulated time period as mentioned in the tender & in
case of its expiry it will attract penalization.

¢) Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the Nationalized or
Scheduled banks or branches of foreign banks operating under Reserve
Bank of India regulations located in Mumbai upto Virar & Kalyan. List of
approved Banks is appended at Section 12 of the tender document. The
Bank Guarantee issued by branches of approved Banks beyond Kalyan and
Virar can be accepted only if the said Bank Guarantee is countersigned by
the Manager of a Regional Branch of the same bank within the Mumbai
City Limit; categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within
Mumbai Limits and is liable to be enforced against the said Branch of the
Bank or the bank itself in case of default by the Contractors furnishing the
Bank Guarantee. The Bank Guarantee shall be renewed as and when
required and/or directed from time to time until the Contractor has

executed and completed the works and remedied any defects therein.

Legal + Stationary Charges: (As per applicable circular)

Contract value Legal & Stationary Charges
Upto Rs. 50,000/- Nil

From Rs. 50,000/- to Rs. 3,00,000/- Rs. 610/-

From Rs. 3,00,001/- to Rs. 20,00,000/- Rs. 1020/-

From Rs. 20,00,001 to Rs. 1,00,00,000/- Rs. 3930/-

From Rs. 1,00,00,001 to any amount Rs. 9770/-

The above Legal and stationary charges are applicable upto 31.03.2021. However,
the contractor has to pay the Legal and Stationary charges at prevailing rates. Please
note that stationary charges are recovered from the successful tenderer for supply of

requisite prescribed forms for preparing certificate bills in respect of the work.

Stamp Duty: (As per applicable circular)
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(a)

(b)

It shall be incumbent on the successful bidder to pay stamp duty on the contract.

1.

ii.

iil.

1v.

As per the provision made in Article 63, Schedule I of Bombay Stamp Act
1958, stamp duty is payable for “works contract” that is to say, a contract for
works and labour or services involving transfer of property in goods (whether as
goods or in some other form) in its execution and includes a sub-contract, as

under (amended 2015):

Where the amount or value set forth in Five Hundred Rupees Stamp Duty
such contract does not exceed Rupees
Ten Lakh

Where it exceeds Rupees Ten Lakh Five Hundred Rupees plus 0.1% of the
amount above Rupees Ten Lakh
subject to the maximum of Rupees
Twenty Five Lakh Stamp Duty

For Bank Guarantee: 0.5% for the amount secured subject to maximum amount

of Rs. Ten Lakhs. After expiry of Bank Guarantee (BG) if BG extended, the ex-
tended BG will be treated as new BG and stamp duty amount of 0.5% will be
applicable for every extension.

The successful bidder shall enter into a contract agreement with M.C.G.M.
within 30 days from the date of issue of Letter of Acceptance and the same
should be adjudicated for payment of Stamp Duty by the successful bidder.
Further shortfall if any, in amount of stamp duty paid as against prescribed
amount for the documents executed in Mumbai City & Mumbai Suburban
District be recovered from the concerned work contractors and to deposit the
deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay
Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from
intimation thereof.

All legal charges and incidental expenses in this respect shall be borne and paid

by the successful tenderer.

6.21 IMPORTANT DIRECTIONS:

l.

All the information uploaded shall be supported by the corroborative documents in

absence of which the information uploaded will be considered as baseless and not

accepted for qualification criteria. All the documents shall be uploaded with proper

pagination. The page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing

etc. The Bidder shall be fully responsible for the correctness of the information

uploaded by him.
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6.22

6.23

2. Bidders shall refer https://portal.mcgm.gov.in/tenders for “The Manual of Bid-

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines
for creation and submission of bid are available in the referred document.
Any queries or request for additional information concerning this TENDER shall be
submitted by e-mail to mcgmatc@gmail.com. The subject shall clearly bear the
following identification/ title: "Queries/ Request for Additional Information:
TENDER for “Maintenance of Conventional Non ATC Road Traffic Signal
Systems and Flashing Becons in Island City of Greater Mumbai for the period
from 01.04.2021 to 30.09.2022” Any changes in mail ID will be intimated on the
portal.

3. In case of Equal Percentage of lowest bidders (L.1), the allotment of work shall be
done by giving 48 hrs (2 working days) from the day of opening of packet C on
same BID-Document number for re-quoting and such development needs to done
by IT department in MCGM’s SRM system. Till such development is made;
‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then
the successful bidder will be decided by lottery system by concerned Chief
Engineer. The bidder shall need to submit the additional ASD if applicable within 7

days after receipt of notification issued by concerned Chief Engineer.

Taxes and Duties on Material:
G.S.T. And other State levies/ cess which are not subsumed under G.S.T. will be

applicable. The tenderer shall quote inclusive of all taxes. It is clearly understood that
MCGM will not bear any additional liability towards payment of any taxes and duties.
Wherever the services to be provided by the bidders, fall under Reverse Charge
Mechanism, the price quoted shall be exclusive of G.S.T., but inclusive of taxes/ duties/
cess other than G.S.T., if any.

Rates accepted by MCGM shall hold good till completion of work and no additional

individual claim shall be admissible on account of fluctuations in market rates; increase in
taxes/ any other levies/ tolls etc. except that payment/ recovery for overall market

situation shall be made as per price variation.

Payments Terms :
The bills for the executed works shall be submitted within prescribed time by the

contractor and same will be certified by the Engineer as per MCGM routine procedure of

payment.
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6.24

Submission of bills
The Contractor shall submit the bill for the work carried out within 15 days from the date

of completion of the work to the respective executing department. If the Contractor fails
to submit their bills to concerned executing department for the completed works/ running

bill within 15 days, penalty or action as shown below will be taken for each delayed bill.

After 15 days from the date of completion / running bill Equal to 5% of Bill Amount
upto certain date, upto next 15 days i.e. upto 30 days

Next 15 days upto 45 days from the date of completion / Equal to 10% of Bill Amount
running bill upto specified date.

If not submitted within 45 days from the date of Bill will not be admitted for
completion/ R. A. Bill payment
6.25  The Contractor shall have his account with State Bank of India for any banking

6.26

6.27

transaction and billing as the MCGM makes payment through ECS/ RTGS only.

The Amount of Solvency Certificate Prescribed is as Under:

Total Estimated Cost (Rs. In Lakh) Solvency Certificate Value

Without limit Rs. 8 Lakhs

The Bank Solvency Certificate should be issued not more than Six months prior to the

date of submission of Tender and valid upto one year.

Penalty Clause :

There shall be regular review regarding the performance of the contractor by MCGM/
Traffic Police. In case at any stage, it has been observed/ found that the performance of
the contractor is unsatisfactory or discrepancies are found in the works carried out by
contractor, the MCGM reserves the right to cancel the contract and black list the
contractual firm(s) after giving due opportunity and forfeit the Performance Guarantee.
However, performance of the work does not include un-avoidable delay in executing the
work and penalty levied on account of delayed works and other insignificant
shortcomings.

If the maintenance work is not carried out to the satisfaction of the MCGM and /or Traffic
Police Authorities, the Contractor shall be liable to be penalized and deductions, as
deemed appropriate. The penalty / deductions will be made from the maintenance bills,
after evaluating the performance on the basis of several external factors such as power
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supply, excavation permission, no. of signals that were faulty or non functioning, the

response time in attending the faults/ damages, frequency of defects, non replacement of

LED retrofits/ SMPS or other parts, other software and hardware problems related to the

Controller etc. In case of unsatisfactory maintenance, the office of Jt. Commissioner of

Police (Traffic), who are the end users of the Traffic Signal Systems, may also propose

penalty.

The penalties will be based on resolution time as specified below. If the resolution time

exceeds the specified resolution time, then the penalties will be levied as specified below

and will be deducted from the monthly running bills.

Sr. Description Resolution Time || Penalty Imposed after
No. in working days stipulated Resolution
Time
1 || All vehicular/ pedestrian signal indications One Day Rs. 100/- per day per
of Non ATC Signal Junction should be in Aspect
operative continuous
2 || Replacement of damaged Aspect and Make One Day Rs. 100/- per day per
it Functional after placement of work order Aspect
or by Verbal Instruction of Engineer
3 || All signal Aspects are properly aligned One Day Rs.100/- per day per
Signal Aspect Assembly
4 || Damaged signal poles (Straight /Cantilever Four Days Rs. 200/- per day per Pole
Pole)to be replaced and make it functional
after placement of work order or by Verbal
Instruction of Engineer whichever earlier
5 || All signal poles pole caps & pole door, One Day Rs. 100/- per day per Pole
Grommets, Screws are properly in-tacked
6 || All Signal aspects, Controllers, Straight Two Months Rs. 5000/- per month per
Poles, Cantilever Poles, Power Supply Junction
Boxes etc. should be properly cleaned as
per cleaning procedure, after placement of
work order or by Verbal Instruction of
Engineer whichever earlier
7 || All Signal aspects, Controllers, Straight One Month Rs. 1000/- per month per
Poles, Cantilever Poles, Power Supply Junction
Boxes etc. should be normally cleaned
during Preventive & Corrective
Maintenance
8 || All Signal Controller should be properly One Day Rs. 2000/- per day per
operative continuously Junction
9 || Rectification of Cable Fault after Four Days Rs.200/- per day per

placement of work order or by Verbal

Junction
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Instruction of Engineer whichever earlier

10 || Restoring the Power Supply from Power Two Days Rs.200/- per day per
Supply Company Junction

11 | Replacing the damaged Controller Two Days Rs.1000/- per day per
including sealing after placement of work Junction
order or by Verbal Instruction of Engineer
whichever earlier

12 || Replacing the rusted Controller Cabinet Two Days Rs.500/- per day per
after placement of work order or by Verbal Junction
Instruction of Engineer whichever earlier

13 || Damaged foundation for controller & Four Days Rs.1000/- per day
Power Supply Box should be Prepared and
make the controller in operative condition
after placement of work order or by Verbal
Instruction of Engineer whichever earlier

14 || Sealing should be done after installation/ One Day Rs. 200/- per day per
replacement of controller/ controller Junction
cabinet

15 || Preparing the damaged Non ATC signal One Day Rs. 500/- per day per
chambers and putting Chamber Cover after Chamber
placement of work order or by Verbal
Instruction of Engineer

16 || To ensure that all chamber are properly One Day Rs. 100/- per day per
covered with Chamber covers Chamber

17 || The signal junction is completely Off due Two Days Rs. 1000/- per month per
to negligence/ lapse on account of Junction
contractor

18 | Maintenance Vehicle not provided One Day Rs.1500/- per day

19| Work not completed as per tender 07 days Rs. 5000/- per work
specifications or as per the instructions of
Engineer

6.28  Litigation History

The bidder shall disclose the litigation history as mentioned in Packet 'B. If there is no

litigation history, the bidder shall specifically mention that there is no litigation history

against him. In case there is litigation history-

Litigation History must cover — Any action of blacklisting, debarring, banning,

suspension, de-registration and cheating with MCGM, State Govt., Central Govt. or any

authority under State or Central Govt./ Govt. Organisation initiated against the company,

firm, directors, partners or authorized signatory shall be disclosed for last 5 years from
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6.29

6.30

6.31

6.32

the date of submission of bid. Also, bidder must disclose the litigation history for the last
5 years from the date of submission of bid about any action like show caused issued,
blacklisting, debarring, banning, suspension, de-registration and cheating with MCGM
and MCGM is party in the litigation against the company, firm, directors, partners or
authorized signatory for carrying out any work for MCGM by any authority of MCGM
and the orders passed by the competent authority or by any Court where MCGM is a
party. While taking decision on litigation history, the concerned Chief Engineer or
D.M.C. Or Director, as may be the case, should consider the details submitted by bidder
and take decision based on the gravity of the litigation and the adverse effect of the act of
company, firm, directors, partners or authorized signatory on the MCGM works which
can spoil the quality, output, delivery of any goods or any work execution and within the

time frame.

GST - Anti Profiteering Measures
“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the 'Anti

Profiteering Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of goods
or services or the benefit of input tax credit shall be passed on to the recipient by way of
commensurate reduction in prices'

Accordingly, the contractor should pass on the complete benefit accruing to him on
account of reduced tax rate or additional input tax credit, to MCGM.

Further, all the provisions of GST Act will be applicable to the tender.”

The Successful Bidder should pay the Building & Other Construction Workers' Cess as
per Building & Other Construction Workers' (Regulation of Employment and Conditions
of Service) Act 1996. The Bidder should consider the same while submitting the offer.

After opening of Packet 'C', the first lowest bidder shall submit an undertaking on Rs.
500/- stamp paper that they will complete the work within stipulated period mentioned in
the tender. In case the work not completed within the stipulated period, penalty will be

levied.
For “INTERNAL GRIEVANCE REDRESSAL MECHANISM” please refer circular

No. D.M.C./ CPD/ 3217 of 02.03.2019 and circular no Dy. Ch. E./ CPD/ 8610/ AE-5
dated 23.04.2019.
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SCOPE OF WORK



SCOPE OF WORK

Maintenance and Operation of Conventional Non ATC Signal Systems

1.

10.

I1.

12.

13.

14.

Preventive, Corrective & Damage Maintenance of Road Traffic Signals & Flashing
Beacons (Solar) in Island City of Greater Mumbai along with the Count Down Timers.
Supply, Installation & Commissioning of Controller, aspects, poles, cables etc at given
location as per given specification.

Up-gradation of existing Flashing Beacons into vehicular traffic signals/ pedestrian
signal.

Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.1. Pipes,
construction of Controller Foundation, Construction of Pole foundation, Installation of
Pole, Construction of Chambers etc. and temporary reinstatement of the trenches as per
MCGM Trenching Guidelines available on MCGM website.

Renovation/ improvement/ modification/ alteration of signal junctions/ Flashing

Beacons etc.

Replacement of old unserviceable/ outdated/ obsolete/ damaged traffic signals

controllers, poles, aspects, junction boxes, cables etc.

Shifting of street furniture along with cables etc. of signals/ Flashing Beacons due

to various civic works.

Any other work relating to traffic signals improvement/ modernization involving

new technology etc.

Providing/Shifting electric supply to RTSS/Flashing beacons from respective Power
Supply Company.

Cleaning of Street Furniture & Signal Accessories including removal of stickers, paper

banners etc. on Controller,Poles and Power Supply Box etc.

Application to different ward offices & agencies for excavation permission on the
carriage way & footpath.
Preventive, Corrective & Damage Maintenance of Digital Countdown Timers

installed to Road Traffic Signal System.

Preparation of signal junction drawings including junction diagram, phase plan &
general arrangement.
Maintaining the numbering system of signal poles, controller, junction etc. for each junc-

tion including cleaning.
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SECTION 8

BILL OF QUANTITIES



Bill of Quantity

Sr. No. Item Code Unit Schedule Rate (Rs.) Quantity = Amount (Rs.)
1 R2-RT-NATC 1.5 Nos. 120,806.00 12 1,449,672.00
2 R2-RT-NATC 1.7 Nos. 32,015.00 3 96,045.00
3 R2-RT-ATC 1.10 Nos. 7,132.00 15 106,980.00
4 R2-RT-NATC 1.11 Nos. 4,564.00 21 95,844.00
5 R2-RT-NATC 1.12 Nos. 1,904.00 2 3,808.00
6 R2-RT-NATC 1.13 Nos. 2,224.00 18 40,032.00
7 R2-RT-NATC 1.14 Nos. 25,960.00 84 2,180,640.00
8 R2-RT-NATC 1.15 Nos. 763.00 110 83,930.00
9 R2-RT-NATC 1.17 Nos. 192.00 90 17,280.00
10 R2-RT-NATC 2.13 Nos. 2,973.00 4 11,892.00
11 R2-RT-NATC 2.14 Nos. 377.00 4 1,508.00
12 R2-RT-NATC 2.15 Nos. 165.00 4 660.00
13 R2-RT-NATC 3.1 Mtr 244.00 1700 380,800.00
14 R2-RT-NATC 3.2 Mtr 14.00 1700 23,800.00
15 R2-RT-NATC 3.5 Mtr 73.00 330 24,090.00
16 R2-RT-NATC 3.6 Mtr 8.00 330 2,640.00
17 R2-RT-NATC 3.7 Mtr 1,050.00 24 25,200.00
18 R2-RT-NATC 3.8 Mtr 142.00 24 3,408.00
19 R2-RT-NATC 3.11 Mtr 472.00 150 70,800.00
20 R2-RT-NATC 3.12 Mtr 72.00 150 10,800.00
21 R2-RT-NATC 3.13 Mtr 64.00 75 4,800.00
22 R2-RT-NATC 3.14 Mtr 34.00 90 3,060.00
23 R2-RT-NATC 3.15 Mtr 34.00 90 3,060.00
24 R2-RT- ATC 4.1 Nos. 14,369.00 39 560,391.00
25 R2-RT- ATC 4.2 Nos. 40,627.00 13 528,151.00
26 R2-RT- ATC 4.9 Nos. 25,119.00 3 75,357.00
27 R2-RT- NATC 4.11 Nos. 13,062.00 19 248,178.00
28 R2-RT- NATC 4.12 Nos. 26,722.00 3 80,166.00
29 R2-RT- NATC 4.14 Nos. 9,910.00 9 89,190.00
30 R2-RT- ATC 4.18 Nos. 417.00 30 12,510.00
31 R2-RT- ATC 4.19 Nos. 1,268.00 3 3,804.00
32 R2-RT- ATC 4.20 Nos. 654.00 60 39,240.00
33 R2-RT- ATC 4.21 Nos. 168.00 30 5,040.00
34 R2-RT- ATC 4.22 Nos. 1,709.00 6 10,254.00
35 R2-RT- ATC 4.23 Nos. 2,853.00 12 34,236.00
36 R2-RT- ATC 4.24 Nos. 4,993.00 58 289,594.00
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37 R2-RT- ATC 4.25 Nos. 9,272.00 14 129,808.00
38 R2-RT- ATC 4.26 Nos. 2,853.00 12 34,236.00
39 R2-RT- NATC 5.2 Nos. 183.00 68 12,444.00
40 R2-RT- NATC 5.3 Nos. 142.00 160 22,720.00
41 R2-RT- NATC 5.4 Nos. 13,516.00 15 202,740.00
42 R2-RT- NATC 5.5 Nos. 2,310.00 28 64,680.00
43 R2-RT- NATC 5.6 Nos. 278.00 25 6,950.00
44 R2-RT- NATC 5.7 Nos. 254.00 9 2,286.00
45 R2-RT- NATC 5.8 Nos. 694.00 15 10,410.00
46 R2-RT- NATC 5.9 Nos. 64.00 15 960.00
47 R2-RT-ATC 6.1 Nos. 6,490.00 120 778,800.00
48 R2-RT-ATC 6.2 Nos. 6,490.00 120 778,800.00
49 R2-RT-ATC 6.3 Nos. 7,725.00 205 1,583,625.00
50 R2-RT-ATC 6.6 Nos. 6,490.00 9 58,410.00
51 R2-RT-ATC 6.7 Nos. 3,974.00 18 71,532.00
52 R2-RT-ATC 6.8 Nos. 4,000.00 550 2,200,000.00
53 R2-RT-NATC 6.9 Nos. 3,415.00 15 51,225.00
54 R2-RT-NATC 6.10 Nos. 3,500.00 15 52,500.00
55 R2-RT-NATC 6.11 Nos. 4,098.00 30 122,940.00
56 R2-RT-NATC 6.14 Nos. 3,500.00 6 21,000.00
57 R2-RT-ATC 6.15 Nos. 389.00 835 324,815.00
58 R2-RT-ATC 6.16 Nos. 784.00 140 109,760.00
59 R2-RT-ATC 6.17 Nos. 392.00 735 288,120.00
60 R2-RT-ATC 6.18 Nos. 713.00 90 64,170.00
61 R2-RT- ATC 7.2 Mtr 111.00 60 6,660.00
62 R2-RT- ATC 7.4 Mtr 166.00 1500 249,000.00
63 R2-RT- ATC 7.6 Mtr 229.00 1950 446,550.00
64 R2-RT- ATC 7.14 Mtr 38.00 3510 133,380.00
65 R2-RT- ATC 7.15 Mtr 29.00 450 13,050.00
66 R2-RT- ATC 7.16 Mtr 25.00 300 7,500.00
67 R2-RT- NATC 7.20 Nos. 1,446.00 30 43,380.00
68 R2-RT- NATC 7.22 Nos. 1,644.00 42 69,048.00
69 R2-RT- NATC 8.1 Nos. 5,976.00 8 47,808.00
70 R2-RT- NATC 8.2 Nos. 821.00 12 9,852.00
71 R2-RT- NATC 8.3 Nos. 6,229.00 12 74,748.00
72 R2-RT- NATC 8.4 Nos. 8,812.00 6 52,872.00
73 R2-RT- NATC 8.8 Nos. 8,537.00 15 128,055.00
74 R2-RT- NATC 8.9 Nos. 11,616.00 18 209,088.00
75 R2-RT- NATC 8.12 Nos. 5,816.00 12 69,792.00
76 R2-RT- NATC 8.13 Nos. 5,816.00 32 186,112.00
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77 R2-RT- NATC 8.15 Nos. 1,712.00 15 25,680.00
78 R2-RT- NATC 8.16 Nos. 771.00 15 11,565.00
79 R2-RT- NATC 8.17 Nos. 642.00 33 21,186.00
80 R2-RT- NATC 8.18 Nos. 642.00 33 21,186.00
81 R2-RT- NATC 8.19 Nos. 642.00 30 19,260.00
82 R2-RT- NATC 8.20 Nos. 642.00 30 19,260.00
83 R2-RT-14.1 Nos. 190.00 15 2,850.00
84 R2-RT-14.2 Nos. 1,232.00 15 18,480.00
85 R2-RT-14.3 Nos. 273.00 15 4,095.00
86 R2-RT-14.4 Nos. 238.00 15 3,570.00
87 R2-RT-14.13 Cum 2,514.00 330 829,620.00
88 R2-RT-14.14 Cum 4,400.00 60 264,000.00
89 R2-RT-14.15 Cum 1,508.00 220 331,760.00
90 R2-RT-14.16 Mtr 6,650.00 120 798,000.00
91 R2-RT-14.17 Nos. 11,785.00 145 1,708,825.00
92 R2-RT-14.19 Nos. 12,413.00 105 1,303,365.00
93 R2-RT-14.22 Nos. 6,744.00 75 505,800.00
94 R2-RT-14.23 Nos. 1,030.00 35 36,050.00
95 R2-RT-14.24 Nos. 1,135.00 85 96,475.00
96 R2-RT-14.25 Nos. 7,882.00 82 646,324.00
97 R2-RT-14.26 Nos. 12,315.00 21 258,615.00
98 R2-RT-14.30 Nos. 7,517.00 14 105,238.00
99 R2-RT-ATC 16.8 Nos. 17,470.00 3 52,410.00
100 R2-RT-ATC 16.9 Nos. 7,744.00 3 23,232.00
101 R2-RT-ATC 16.10 Nos. 979.00 85 83,215.00
102 R2-RT-ATC 16.11 Nos. 7,558.00 60 453,480.00
103 R2-RT-ATC 16.13 Nos. 6,608.00 85 561,680.00
104 R2-RT-ATC 16.14 Nos. 2,282.00 85 193,970.00
105 R2-RT- NATC 13.1 Nos. 9,986.00 2376 23,726,736.00
106 R2-RT- NATC 13.2 Nos. 713.00 198 141,174.00
107 R2-RT- NATC 13.3 Nos. 891.00 1440 1,283,040.00
108 R2-RT- NATC 13.9 Nos. 6,420.00 45 288,900.00
109 R2-RT- NATC 13.10 Nos. 3,566.00 85 303,110.00

Total Amount (in Rs.) 49,498,837.00
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GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT - DEFINITION AND INTERPRETATION

General Conditions of Contract (G.C.C.) revised up to date, are available on MCGM web

site 'https://portal. mcgm.gov.in' for reference.
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SPECIFICATIONS & SELECTION OF MATERIAL
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SPECIFICATIONS

CONTRACTOR’S OBLIGATIONS

The clauses in this section are meant to provide general guidelines and compliance
requirements to the Contractor. It does not however relieve the Contractor from taking
every other steps and precautions as deemed necessary to carry out the maintenance of road

traffic signals successfully within the specified contract period and the bided amount.

SAFE WORKING CONDITIONS AND CONTRACTOR’S COMPLIANCE

The Contractor shall ensure that all the necessary safety requirements for persons working
on the signal junctions installations are fully complied with provisions in the Corporation’s
General Safety Precautions and the clauses in the specification. The requirements and
precautions to be taken when working on height, on road. In addition, while working on

roads & at height is also included in this tender for Contractor’s full compliance.

LIAISON

The Contractor shall interact with different departments and agencies involved with regard
to the co-ordination of civil engineering, and all other works associated with the contract for
successful execution of the contract. It will be his sole responsibility to coordinate with
different agencies and get the work done successfully. The MCGM will provide the

necessary help in respect of required letters to these agencies.

PERSONNEL AND ACCESS

The Contractor shall supply with his Bid the Curriculum Vitae of personnel and their
specific staff task definitions to be employed on the Contract including Sub-Contractors.
Any proposed changes to the Contractor’s, including Sub-Contractors, team during the
Contract shall be notified to the Engineer’s and shall be to his satisfaction. The MCGM
shall ensure that the Contractor has reasonable access to all locations to enable the
Contractor to execute his responsibilities within the terms of the Contract. However, access
to certain locations may be by arrangement, these shall be defined by the MCGM during the
period of the Contract. If the Contractor find that he encounters unexpected delays in
executing his programme due to lack of access to relevant locations and/or sites, then he

shall through the established reporting procedures identifying this to the Engineer.

COMPLIANCE WITH STANDARDS
The Bidder shall provide evidence that the equipment offered has type approval in the

original country of design and manufacture, that the equipment fully complies with the
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standards and specifications quoted in Sections of this specification and is appropriate for

use in India.

ELECTRICITY SUPPLY

In all cases the electric supply shall be made available from supply companies viz the
Bombay Electric Supply and Transport (BEST), Adani Electricity Mumbai Ltd. and the
Maharashtra State Electric Distribution Company Limited (MSEDC Ltd.), after appropriate
liaisoning by the Contractor. The Contractor shall be responsible for all costs associated
with the provision of electric supplies required in order to meet the contractual
requirements. It shall be the Contractors responsibility to make the necessary arrangements
with the appropriate electric supplier in all matters relating to the provision of a suitable
cubicle for receiving and metering, termination. In case of Traffic signal control equipment
replacement it may be necessary to provide new electric cut out or otherwise improve such
terminations so that they conform with the requirements of the 1S:3043 - 1987,CL. 19.3 or

other Internationally accepted equivalent standard.

The Contractor shall be responsible for all costs incurred in the testing, liaisoning and the

total costs associated with the provision of any new supply.

The Contractor is required to notify the appropriate electric supplier well in advance
regarding new supply and will meet the cost for the provision of an electric supply to enable
connection of equipment provided by this Contract. The Contractor shall make himself
aware of the lead in time scales required before an electric supply would be provided. The
Employer reserves the right to claim against the Contractor for any delay caused to the
commissioning program caused by the non availability of an electric supply. The penalty
will be proportionate to the loss of benefit that would otherwise have been gained by the

Employer.
Special directions to Contractors.

The Contractor, prior to the start of any civil engineering works associated with either
Junction Improvements or Traffic Signal Installation and Ducting shall produce engineering
drawings. The Engineer shall agree these drawings prior to the commencement of any
works. The Contractor shall be responsible for all civil engineering work included in roads
and footways for those elements described above. Works for the implementation of traffic
signals system shall be carried out to minimize disruption to traffic and pedestrians. Work
in sections shall be completed and the road shall be backfilled and opened to traffic before
work commences in the next section. Work in any section, including loading and unloading,

shall be carried out in such a manner that traffic and utilities in the adjacent footway will be
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adequately maintained. Unless otherwise defined in the Contract, excavations shall be
formed with a clean edge in such a manner that the adjacent road or footways, including
edges are not damaged to ensure reinstatement to match and be continuous with the adjacent
area. Excavated material shall not be stored adjacent to excavations in roads or footways
unless permitted by the Engineer. The excess of excavated material shall be disposed off by
the contractor at his own cost within time period specified in the guidelines of MCGM for
trenches, otherwise strict action as stated in the trenching policy will be applicable to the
contractor. Vehicular access across excavations in roads shall be provided by steel covers.
The covers shall be designed to appropriate Indian standards and shall be capable of
withstanding the full traffic load permitted to use the road. Sufficient steel covers shall be
kept on the Site adjacent to excavations in roads to permit vehicular access across the
excavations in case of emergency. The Contractor shall ensure that excavations are fully
supported at all times to ensure the safety of his own employees and the public. Temporary
traffic diversion, pedestrian access and lighting, signages, guarding and traffic control
equipment shall be removed immediately if they are no longer required. Roads, footways
and other areas affected by temporary traffic arrangements and control shall be reinstated to
the same condition as existing before the work started or to such other condition as may be
agreed or instructed by the Engineer or otherwise defined in the Contract. Measures shall be
taken to prevent excavated material, silt or debris from entering drainage systems in roads

and footways. Entry of water to any gullies shall not be obstructed.

SELECTION OF MATERIAL

All materials brought on the site of work and meant to be used in the same, shall be the
approved material.

The contractor shall obtain the approval of the Engineer of samples of all materials to be
used in the works.

The contractor shall check each fresh consignment of materials as it is brought to the site of
works to see that they conform in all respects to the Specifications.

The Engineer will have the option to have any of the materials tested to find out whether
they are in accordance with the Specifications and the Contractor will bear all expenses for
such testing/inspection. All the bills, vouchers and test certificates, which in the opinion of
the Engineer or his representative are necessary to convince him as to the quality of the

materials or their suitability shall be produced for his inspection when required.
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Any materials that have not been found to conform to the specifications will be rejected
forthwith and shall be removed from the site by the contractor at his own cost within 24
hours.

The Engineer shall have power to cause the Contractors to purchase and use such materials
from any particular source, as may in his opinion be necessary for the proper execution of
the work.

Notwithstanding the source, the sand shall be washed using sand washing machine before

use.

Chemical Earthing
Chemical Earthing conforming to relevant IS & as per IS 3043:1987 for electrode. The

earthing rod size shall be chosen as per soil condition such as wet marshy ground,
clay/loamy soil, clay soil, clay & loam mixed with varying properties of sand, ground &

sand, dam & wet sand.

Back filled Compound
Back filled compound containing of minimum 11 types of high conductive and 11 types of

anti corrosive chemical to reduce corrosion and increase conductivity

Reference drawing:

CISTRIP S0 X 6 MM 4’ )

CLPIPZ
I MIR 30 MM

ILGH CONDJCTIVE €1 CMICALS -

BACK FILL COMFCUND

l BOR= SIZE 6 °
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SECTION 11

FRAUD AND CORRUPT PRACTICES



FRAUD AND CORRUPT PRACTICES

The Bidders and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an bid without being liable in any
manner whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly
or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice,

undesirable practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause herein above, if an
Bidder is found by the Authority to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice during the Bidding Process, such Bidder shall
not be eligible to participate in any tender or RFQ issued by the Authority during a period
of 2 (two) years from the date such Bidder is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent

practice, coercive practice, undesirable practice or restrictive practice, as the case may be.

For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or

indirectly, of anything of value to influence the actions of any person connected with the
Bidding Process (for avoidance of doubt, offering of employment to, or employing, or
engaging in any manner whatsoever, directly or indirectly, any official of the Authority
who is or has been associated in any manner, directly or indirectly, with the Bidding
Process or the LOA or has dealt with matters concerning the Concession Agreement or
arising there from, before or after the execution thereof, at any time prior to the expiry of
one year from the date such official resigns or retires from or otherwise ceases to be in
the service of the Authority, shall be deemed to constitute influencing the actions of a
person connected with the Bidding Process); or save and except as permitted under the
relevant sub clause, engaging in any manner whatsoever, whether during the Bidding
Process or after the issue of the LOA or after the execution of the Concession Agreement,
as the case may be, any person in respect of any matter relating to the Project or the LOA
or the Concession Agreement, who at any time has been or is a legal, financial or

technical adviser of the Authority in relation to any matter concerning the Project;
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any persons participation or action in

the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Bidding Process; or (i1) having a

Conflict of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing
the Contract, then the Employer may, after giving 14 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site,

and the provisions of relevant Clause shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works,

then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

1. “corrupt practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer
staff and employees of other organizations taking or reviewing procurement
decisions.

iil. “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial

or other benefit or to avoid an obligation;
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1v.

V1.

Vil.

Viii.

IX.

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

“obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided .

“party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

“parties” refers to participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, noncompetitive levels.

a “party” refers to a participant in the procurement process or contract execution.
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Greater Mumbai and upto Virar and Kalyan have
been approved only for the purpose of accepting Banker’s Guarantee from 1997-98 onwards

until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can
be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch
of the same Bank, within the Mumbai City Limit categorically endorsing thereon that said
bankers Guarantee is binding on the endorsing Branch of the Bank with Mumbai limits and is
liable to be on forced against the said branch of the Bank in case of default by the contractor/

supplier furnishing the Bankers Guarantee.
List of the Approved Banks

(A) S.B.L and its subsidiary Banks:
(1)  State Bank of India
(2) State BankofBikaner&Jaipur
(3)  State Bank of Hyderabad
(4)  State Bank of Mysore
(5) State Bank of Patiala
(6)  State Bank of Saurashtra
(7)  State Bank of Travankore

(B) Nationalised Banks:

(8)  Allahabad Bank

(9)  Andhra Bank

(10) Bank of Baroda

(11) Bank of India

(12) Bank of Maharashtra
(13) Central Bank of India
(14) Dena Bank Indian
(15) Indian Bank

(16) Overseas Bank

(17)  Oriental Bank of Commerce
(18) Punjab National Bank
(19) Punjab & Sind Bank
(20) Syndicate Bank

(21)  Union Bank of India
(22) United Bank of India
(23) UCO Bank

(24) Vijaya Bank

(25) Corporation Bank

(C) Scheduled Commercial Banks:

(26) Bank of Madura Ltd.

(27) Bank of Rajasthan Ltd.
(28) Banaras State Bank Ltd.
(29) Bharat Overseas Bank Ltd.
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(30)
(31
(32)
(33)
(34)
(35)
(36)
(37)
(38)
(39)
(40)
(41)
(42)
(43)
(44)
(45)
(46)
(47)
(48)
(49)

Catholic Syrian Bank Ltd.

City Union Bank Ltd.
Development Credit Bank
Dhanalakshmi Bank Ltd.

Federal Bank Ltd.

Indus Ind. Bank Ltd.

I.C.I.C.I. Banking Corporation Ltd.
Global Trust Bank Ltd.

Jammu and Kashmir Bank Ltd.
Karnataka Bank Ltd.

Karur Vysya Bank Ltd.

Lakshmi Vilas Bank Ltd.
Nadungadi Bank Ltd.

Ratnakar Bank Ltd.

Sangli Bank Ltd.

South Indian Bank Ltd.

S.B.I. Commercial & Int. Bank Ltd.
Tamilnadu Mercantile Bank Ltd.
United Western Bank Ltd.

Vysya Bank Ltd.

(D) Scheduled Urban Co-op. Banks:

(50)
(1
(52)
(33)
(54)
(55)
(56)
(57)
(58)
(39)
(60)
(61)
(62)
(63)
(64)
(65)
(66)
(67)

Abhyudaya Co.op.Bank Ltd.

Bassein Catholic Co.op. Bank Ltd.
Bharat Co.op. Bank Ltd.

Bombay Mercantile Co.op. Bank Ltd.
Cosmos Co.op. Bank Ltd.

Greater Mumbai Co.op. Bank Ltd.
Janata Sahakari Bank Ltd.

Mumbai Dist.Central Co.op. Bank Ltd.
Maharashtra State Co.op. Bank Ltd.
New India Co.op. Bank Ltd.

North Canara G.S.B.Co.op. Bank Ltd.
Rupee Co.op. Bank Ltd.

Sangli Urban Co.op. Bank Ltd.
Saraswati Co.op. Bank Ltd.

Shamrao Vithal Co.op. Bank Ltd.
Mahanagar Co-op. Bank Ltd.

Citizen Bank Ltd.

Yes Bank Ltd.

(E) Foreign Banks:

(68)
(69)
(70)
(71)
(72)
(73)
(74)
(75)
(76)
(77)
(78)

AMRO (N.Y.) Bank.
American Express Bank Ltd.
ANZ Grindlays Bank

Bank of America N.T. & SA.
Bank of Tokyo Ltd.

Bank Indosuez

Banque Nationale de Paris
Barclays Bank

City Bank N.A.

Hongkong & Shanghai Banking Corpn.
Mitsui Taiyokbe Bank Ltd.
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(79)  Standard Chartered Bank Ltd.
(80)  Cho Hung Bank

In addition to the list of banks provided above for bank guarantee, following banks in the list
of RBI (Reserve Bank of India) will also be allowed. RBI's list of the banks can be

downloaded from_www.rbi.org.in From this list of RBI bank under following heads with

their branches in greater Mumbai and in Suburbs and extended suburbs upto Virar and
Kalyan have been approved for Bank Guarantee:-
SBI and Associates, Nationalised Banks, Other Public Sector Banks, Private Sector Bank,

Foreign Banks and Urban Co Operative Banks.

61



SECTION 13

SPECIAL INSTRUCTIONS TO BIDDERS

62



SPECIAL INSTRUCTIONS TO BIDDERS

Before tendering, the bidder shall visit Conventional Non ATC Signal Junction sites & satis-
fy himself as to the prevalent conditions. In case of doubt, the bidders may obtained the re-
quired information from Ex. Engr. (ATC)., which may not in any way influence the tender,
as no claim what-so-ever shall be entertained for any alleged ignorance, after the opening of
tender.

The Bidders are directed to go through the entire Tender document including directions /
specifications, etc. and get the clarifications, if any, before filling up of the tender. Such re-
quests regarding clarifications, if any shall be in writing and shall reach the office of Ex.
Engr. (Area Traffic control) at least 7 days prior to due date of the tender.

Wherever the word Quotation/ Quotationer or Tender/ Tenderer is appeared, it should be
read as Bid/ Bidder.

Time is the essence of the contract.

The Tender is on percentage basis & all the items covered under SOR uploaded on the
MCGM portal are part of bill of quantity. MCGM reserves right to order for procurement of
any item covered to any extent i.e. in the quantities, as per site conditions/ requirements
prevailing at the time of execution of work and as per the requirements and/ or recommen-
dations of Traffic Police. Before starting the work contractor shall consult the Site Engineer
and shall take actual measurements on the site for procurement of material.

The Bidder shall procure all material required for the work of approved make with valid
BIS/ IS/ EN/ relevant standards certificates and as per M.C.G.M. Requirements/ specifica-
tions wherever applicable. The Bidder shall produce on demand such details as called by
the Engineer to prove the genuineness of the material. Non-approved material shall not be
brought on site. Rejected materials must be replaced by the contractors within 1 (one) day.
All material required for the work can be stacked near the site of work in such manner so as
not to cause any inconvenience to the pedestrian and vehicular traffic. If no space is avail-
able on site then bidder shall make his own arrangement for stacking of material etc. No ex-
tra payment will be made on this account. The entire work shall be done without causing
any disturbance to nearby residents / land users & pedestrians.

The contract period is 18 Months months (Inclusive of monsoon). The contract period is in-
clusive of period required for mobilization, procurement of material, traffic permission, oth-
er required permission etc. complete and shall be reckoned from the date mentioned in the
work order.

Program of Work: The detail programme of the works will have to be made available from

time to time in the office of Ex. Engineer (Area Traffic Control). If at any stage the previ-
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10.

11.

12.

13.

14.

15.

16.

ously approved programme is required to be modified, the bidder shall do so, immediately
as directed by the Engineer. In case of necessary to modify/ alter the work programme, as
directed, the bidder shall do so without claiming any extra payment. The programme shall
be reviewed periodically and rescheduled as directed.

The Bidder shall have to obtain all the permission of the concerned authorities/other agen-
cies required for carrying out the work on their own. Only recommendatory letters will be
issued by M.C.G.M.

The contractors will have to obtain permission from the Traffic Police Dept. well in advance
either for closing down the road or for diversion of traffic for execution of the work. The
work may be required to be executed in phases as per Traffic Police permission. The con-
tractors should therefore take this factor into account while quoting.

The excavation permission for cable fault rectification works and other related maintenance
works from the respective ward offices/ Road dept./ PW.D./ M.S.R.D.C./ M.M.R.D.A./
Traffic Police etc. will be arranged by the successful Bidder, however, all excavated portion
will have to be refilled & temporarily reinstated as per MCGM trenching policy guidelines
by the signal Contractor. Surplus excavated earth from work site shall be removed within
24 hours as per the M.C.G.M. guidelines in this regard from the site. No extra payment for
carrying the material by head load to work site, shall be considered under any circum-
stances.

All the excavated material belongs to the Municipal Corporation of Greater Mumbai and
therefore shall be the property of Municipal Corporation of Greater Mumbai. It is the re-
sponsibility of the contractor to dump the surplus excavated material at their cost. No trans-
portation charges or any other charges will be paid to the contractor. The rate of excavation
1s deemed to include the cost of transportation and disposal of surplus excavated material.
The successful Bidder(s) shall provide various boards on site to have smooth traffic as per
the requirement of Traffic Police Department and shall have proper co-ordination with
Ward staff & Traffic Police Department.

The barricading shall be provided free of cost as per circular vide u/no.- MGC/F/6342 Dat-
ed 05.05.2018 and as per annexure I,II and III of standard drawings and specifications with
slogans and department wise colour codes. The circular is available on MCGM portal.

The contractor will have to carry out the work either during daytime and/or night time as
the permissibility from traffic operation point of view. No extra payment to that effect will

be made.
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

The whole work shall be finished in workman like manner and to the entire satisfaction of
the Municipal Commissioner. The entire work shall be in accordance with the latest modern
practice and shall present a neat appearance when completed from aesthetic point of view.
The contractor will have to take care to restrict the noise level within the permissible limits
and shall employ only such equipments on site which will not make noise and cause vibra-
tions. The relevant noise level specifications to work in different areas shall be strictly ad-
hered. The noise level in the vicinity of residential & public places shall be below 70 db.
Compliances of Rules: All works shall be carried out in accordance with the latest rules un-
der the Indian Electricity Act, 1910 as applicable. The contractor shall comply strictly to In-
dian Standards Institution Code (IS 732-1950) of practice for Electrical wiring and fittings
in Buildings. Installation shall comply with all the laws and regulations in effect with the
regulations of the competent authorities and the requirement of the Government and the
Electric Supply Company's.

The specifications included in the tender follow corresponding standards of IRC & MCGM.
In case of any contradiction in specification, the decision of Engineer will be final and
binding.

All General conditions for different works i.e. electrical, mechanical, civil etc., as stipulated
by the MCGM from time to time, as amended upto date shall be applicable to the contract.
The contractors shall comply with inter utility organizations and code of conduct for road
excavations wherever such applies to the conduct of this contract.

Contract Labour (Regulation and Abolition act 1970): The Bidder should specifically note
that the successful Bidder shall have to strictly comply with all the statutory requirements
under the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and with
the Maharashtra State Contract Labour (Regulation and Abolition) Rules 1971 and indem-
nify the Corporation against any claim(s) whatsoever.

Bidders are requested to take cognizance of Child Labour Act and take precaution not to de-
ploy child Labourers on site. If Child Labourer is found to be deployed on the work, neces-
sary action as deemed fit will be taken.

The contractors shall adhere/ abide themselves by the provision of the minimum wages act/
Workman compensation Act and such other statutory obligations notified by the concerned
Government departments from time to time. They shall also indemnify the MCGM form
any claims whatsoever arising there from and shall be solely responsible for consequences
thereof.

Bidder shall be registered under the Maharashtra Sales Tax/GST on the transfer of property

in goods involved in the execution of works contracts (Re-enacted) Act 1989 and should
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

produce documentary evidence to that effect (a copy of registration of certificate from the
Sales Tax department/GST Authority) along with tender.

The MCGM reserves right to cancel the individual works at any stage and Bidders will not
be entitled to any compensation / claims whatsoever on account of such cancellation.

The MCGM is not bound to accept the lowest or any Tender and they reserve the right to re-
lax any of the stipulated conditions and reject any or all Tenders, without assigning any rea-
son.

Previous bad/ good records of Bidders as well as their previous experience in major cities in
India shall be considered while evaluating the tender.

In case a Bidder is lowest in all the three Tenders for maintenance contracts of City, Western
Suburb & Eastern Suburb, then the successful Bidder will be awarded only two contracts
which are beneficial to M.C.G.M.

Rate analysis indicating the justifiability of the rates quoted by the Bidder for satisfactory
execution and completion of the work, shall be submitted by the Bidder as and when direct-
ed.

Rates of each item of work mentioned in the unified schedule of rates are inclusive of all
Taxes and Duties & no correspondence will be entertained in this regard.

The rates quoted shall be firm and inclusive of delivery of materials at site and/ or trans-
portation of damaged/ retrieved materials from site. Separate transportation charges will
not be paid by M.C.G.M.

Bidder should specifically state their residential addresses besides their official addresses
along with the telephone and mobile number. The contractor or their partners and autho-
rized representative shall be available on a given telephone number during any hours of the
day.

The Bidder/ property owners/ other private parties paying contract deposits in the form of
Government Securities/ Bonds/ N.S.C. to the Municipal Corporation of Greater Mumbai
shall have to pay service charges and depositing/ withdrawing charges on the face value of
the securities at prevailing rates approved by the Corporation from time to time for the en-
tire period of deposit. The charges shall be paid in cash before submitting the securities /
Bonds/ N.S.C. Etc.

Firms with common proprietors/ partner or connected with one another either financially or
as Principal agent or as master and servant or with Proprietor/ Partners closely related to
each other such as husband/ wife/ father/ mother and minor son/ daughter and brother/ sis-
ter and minor brother/ sister shall not tender separately under the different names for the

same contract.
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37.

38.

39.

40.

41.

42.

43.

44.

45.

46.

If it is found that firms as described in the direction vide Clauses 36 above, have tendered
separately under different names for the same contract, all such tender shall stand rejected
and Bidder(s) deposit shall be forfeited. Any contract entered into under such conditions
will also be liable to be cancelled at any time during its currency and penal action including
blacklisting of such firms will be taken.

All the details regarding the staff proposed shall be approved and if any change in that re-
gard shall be immediately intimated to the MCGM. Name and Bio-data of the technically
qualified personnel employed to supervise the work should be submitted to the MCGM be-
fore starting of the work.

The work will be treated as completed only after cleaning the site in all respect after com-
pletion of the work and to the satisfaction of the Engineer.

The overall liability including damages & penalty is limited to the amount not exceeding
more than 10% of the Contract Value. If the penalty exceeds 10% of Contract Value, The
Contractor will be liable for the action as per MCGM guidelines in this regard.

The items supplied and installed under the maintenance contract should be guaranteed for
satisfactory performance during the entire contract period except for consumables etc.
However, the guarantee obligation is limited to defects during normal course of operation
and damage / defects due to accidents, thefts, vandalism, mob fury and other force majeure
conditions are not covered under guarantee.

The successful bidder will have to make their own arrangements for spare parts and Laptop
with relevant software programme and replace any required part, at their own cost, wherev-
er necessary.

The successful bidder shall make use of the removed/ retrieved reusable signal materials,
wherever possible, under the maintenance contract and 1% rebate shall be deducted from
the quoted cost of the particular material supply as a salvage cost for the scrap material.
The scrap material will be the property of the contractor.

The signal maintenance contractor shall hand over the entire signal system/spares under
their maintenance contract in working condition to the agency as and when appointed by
M.C.G.M. after expiry of the Contract Period.

The signal maintenance contractor shall endeavour in expediting various matters in respect
of power supply of road traffic signals with the power supply companies viz. BEST, Re-
liance Energy Ltd. and MSEDCL including restoration of power supply.

When installation of a new Road Traffic Signal is got done by existing maintenance con-

tractor as a special case, the contractor shall apply for electric supply in the name of Execu-
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47.

48.

49.

50.

51.
52.
53.

54.

55.

56.

tive Engineer (Area Traffic Control) and shall make payment for new connection charges.
However, the monthly recurring charges of energy bill will be paid by MCGM.

The Contractor shall provide necessary cut-outs and G.I. pipes, earthing and submit the
electrical "TEST REPORT" as and when required by BEST, Reliance Energy Limited, or
MSEDCL, as the case may be, in the course of maintenance.

The Contractor is required to maintain the minimum stock level of each material required
for maintenance. If any damage occurred, the Contractor should replace the same within
resolution period, else penalty will be imposed as per Penalty Clause.

It will not be binding on M.C.G.M./ Traffic Police Dept. to provide any space/ set up to the
signal companies for enabling them to operate for maintenance work. However, in case any
special provision is made for such space/ set up etc., the standard rent shall be charged as
per Municipal rules and regulations.

The bidder shall bear the expenses towards the testing of material as specified in the tender
at any of the test laboratory/manufacturers works recommended by MCGM. The order will
be revoked in case it fails in Tests in meeting the tender specifications.

The Successful bidder shall furnish test certificates on demand.

Maintenance team shall be available on all weekdays including public holidays.

If it is observed that the contractors carrying out the work fail to comply with the instruc-
tions given by the higher Authorities at A.M.C./ M.C. level during execution of work twice,
the work will be terminated and will be carried out at the risk and cost of the contractor and
penal action will be taken against them. This decision will not be arbitrable at all.

The bidder should have a dedicated team of qualified personnel to service and maintain
these Conventional Non ATC signals and flashing beacons. They should have the necessary
infrastructural facilities including maintenance office situated in Greater Mumbai along
with telephone facility.

The bidders shall note that whenever the Engineer gives order in writing to carry out any
work/ works of similar nature covered in the contract in any adjacent groups, they shall be
bound to carry out the additional work/ works treating them as work/ works under contract
conditions. The additional works so specified shall be carried out at the same rate quoted
and within the given time frame only.

The MCGM in this contract is the Employer and Executive Engineer (ATC) is the Engineer
for this contract. The Engineer or his representative will strictly supervise the work at all
levels and hence witness tests at all levels. The contractor shall submit the all test certifi-

cates and shall observe strict adherence to the given standards unless, otherwise specified
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57.

58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

in writing by competent authority is expected. Any deviation from the given standards will
not be tolerated.

The entire work shall be completed within contract period as specified from the date of is-
sue of the work order. The individual works shall be completed within the stipulated peri-
od.

The bidder shall make every effort to optimize Phase, plan or Offset using traffic study in
co-ordination and consultation with TPHQ to make Road Traffic Signal System functional.
Departure from Specifications: Should the bidder wish to depart from the provisions of the
specifications or general conditions of contract, he shall clearly mention them giving his
reasons thereof. Unless this is done, the equipment offered and work executed shall be
deemed to comply in every respect with the terms and conditions of the specifications with-

out claiming any extra charges whatsoever.

If a particular work of damage rectification of on Conventional Non ATC Signal system is
delayed inordinately, the same work will be got executed from some another agency at the
risk & cost of the regular maintenance agency.

The payment of the bills and other claims arising out of the contract will be made in the
name of Bidder's Bank by Cheque/ E.C.S./ R.T.G.S. Successful bidder therefore will have
to furnish information as regards the name and complete address of his bank, its branch and
the bank A/c no & E.C.S. No. etc. along with tender document. They will have also to sub-
mit updated information when there is any change in this regard.

The bidder should furnish the following information: - The bidder shall furnish all the de-
tails about the subcontractors employed for different activities for this contract. The person-
nel and subcontractors proposed for this contract shall be approved by the Engineer.

The bidder shall follow relevant standards for executing the works of signals.

The Contractor is required to maintain all signal junctions in good condition throughout the
Contract period.

The successful bidder(s) if not registered with the M.C.G.M., shall get their registration
done with M.C.G.M. in appropriate class of “Mechanical and Electrical works” within 3
months from the date of issue of work order.

The contractor shall submit the applicable insurance policies valid for entire contract period
under this contract.

The Contractor shall provide separate Maintenance team during Monsoon period in the
night and as & when instructed by an Engineer.

It will be the responsibility of the concern contractor to collect monthly electricity bills

from respective supply companies and submit it to MCGM in time
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Pre Bid Meeting

Pre-bid meeting of the interested parties shall be convened at designated date, time and
place. A maximum of three representatives of each bidder shall be allowed to participate on pro-
duction of authority letter from bidder.

During the course of Pre-bid meeting, the bidders will be free to seek clarifications
and make suggestions for consideration of the Authority. The authority shall endevour to provide
clarifications and such further information as it may, in its sole discretion,consider appropriate for

facilitating a fair,transparent and competitive Bidding process.
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FORM OF TENDER
To,
The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the construction of

1. Notice inviting tender.
ii.  Directions to tenderers (General and special)

iii.  General condition of contract for Civil Works of the Municipal Corporation of Greater
Mumbai as amended up to date.

iv.  Relevant drawings
V. Specifications.

vi.  Special directions
vii. Annexure A and B.

viii. Bill of Quantities and Rates.

1A. 1/ We

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Man-
aging Director/ Holder of the Business, for the establishment/ firm/ registered company,

named herein below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the por-
tions which are not applicable).

I1B. I/ We do hereby state and declare that I/ We, whose names are given herein below in details
with the addresses, have not filled in this tender under any other name or under the name of
any other establishment/ firm or otherwise, nor are we in any way related or concerned with
the establishment/ firm or any other person, who have filled in the tender for the aforesaid

work.”
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I/ We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

According to your requirements for payment of Earnest Money amounting to Rs.

/- (Rs. )

I/ We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest
I/ We hereby request you not to enter into a contract with any other person/s for the execu-
tion of the works until notice of non/acceptance of this tender has first been communicated
to me/ us, and in consideration of yours agreeing to refrain from so doing I/we agree not to
withdraw the offer constituted by this tender be-fore the date of communication to me/us of
such notice of non/acceptance, which date shall be not later than ten days from the date of
the decision of the Standing Committee or Education Committee of the Corporation, as
maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.
(Subject to condition 5 below).
I/ We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and condi-
tions which are not acceptable to the Corporation.
I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.
I/ We fail to keep the tender open as aforesaid.
b. 1/ We fail to execute the formal contract or make the contract deposit when called upon
to do so.
c. I/ We do not commence the work on or before the date specified by the En-gineer in his
work order.
I/ We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.
I/ We further agree that, I/ we shall register ourselves as ‘Employer’ with the Bombay Iron
and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and
the Bombay Iron and Steel unprotected workers Scheme 1970.
B have failed in the accompanying ten-
der with full knowledge of liabilities and, therefore, we will not raise any objection or dis-

pute in any manner relating to any action, including forfeiture of deposit and blacklisting,
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for giving any information, which is found to be incorrect and against the instructions and
directions given in this tender.

10. “I/ We further agree and undertake that in the event it is revealed subsequently after the al-
lotment of work/contract to me/us, that any information given by me/ us in this tender is
false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for
any such losses or inconvenience caused to the Corporation in any manner and will not re-
sist any claim for such compensation on any ground whatsoever. I/ We agree and undertake
that I/ We shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/ us or is with-drawn
by the Corporation,”

Address

Yours faithfully,

Digital Signature of the
Tenderer or the Firm

Full Name and private residential address of

all the partners constituting the Firm

A/c No
L Name of Bank
2 e e
O Name of Branch
A e e
N Vender NO. ..o
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1)

2)

AGREEMENT FORM

Tender NO. ..eveeeeeeeeeeeeeeeene. dated ....covvernnnn..

Standing Committee Committee Resolution No. ................ dated .....ccociriiininns

CONTRACT FOR THE WORK Of ...ttt

This agreement made this day of ....................... Two thousand .......................

................................... BEtWEEIL et

Mumbai under the style and name Of ........ccooiiiiiiiiiiiiiie e
e eeetteeerteeeeteeeeeeeeseseeesssesessreeeesreeeanreeeareeeateeeateeeareeennres (Hereinafter called “the contractor of
the one part and SHIi ... e
the Director (E.S.&P.) / D.M.C. (Infrastrucure) (hereinafter called “the commissioner” in
which expression are included unless the inclusion is inconsistent with the context, or meaning
thereof, his successor or successors for the time being holding the office of Director (E.S.&P.) /
D.M.C. (Infrastrucure) of the second part and the Municipal Corporation of Greater Mumbai
(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has tendered
for the construction, completion and maintenance of the works described above and his tender
has been accepted by the Commissioner (with the approval of the Standing Committee/Educa-

tion Committee of the Corporation

NOW THIS AGREEMENT WITNESSETH as follows:-
In this agreement words and expressions shall have the same meanings as are respectively as-

signed to them in the General Conditions of Contract for works hereinafter referred to:-

The following documents shall be deemed to form and be read and constructed as a part of
this agreement viz.
a) The letter of Acceptance
b) The Bid:
¢) Addendum to Bid; if any
d) Tender Document
e) The Bill of Quantities:
f) The Specification:
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g) Detailed Engineering Drawings
h) Standard General Conditions of Contracts (GCC)
I) All correspondence documents between bidder and MCGM

3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the provision of the
contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the con-
struction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year

above written.

Signed with designation stamp of the
Contractor, sealed & delivered by the

Contractor/s

Trading under the name & style of

In presence of Witness:
Witness No. 1: Name & Address

NAIME = .o eeeea

ReSt. AAIESS ..o

e e sassesssssssssssssssessssssssssessesseseeccessssececcccccsececccccnnonnns Slgnature Ofwltness NO 1
Witness No. 2: Name & Address

NAIME = oo

ReSi. AAIESS v

e e eceseuivscecessiesececesensteececatttetecsesattoacesensesesecasensrsnten Slgnature Ofwltness NO. 2
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Signed by the Dy. Municipal Commissioner,
The Director (ES. & P) / DM.C

(Infrastrucure) in the presence of

Name and Signature of Concern Dy. Ch. Engr.
& Ch. Engr. (HOD) with Designation Stamp

The Commn Seal of the Municipal
Corporation of Greater Mumbai was affixed

on the ........ Day of .....cccevveinnn. 20.........

Two members of the Standing Committee of
the Municipal Corporation of Greater

Mumbai.

Witness:
(Shri/Smt. ....ooveviiiiiinecceceeeee )
Office Supertntendent,

Municipal Secretary's Office

Director (E.S. & P.) / D.M.C. (Infrastrucure)

Dy.Ch.Engr.

(Traffic)
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ANNEXURE - A

1. The Engineer for this works : Ex. Eng. (ATC)

2. The Estimated Cost of the work: Rs.49,498,837.00

Sr No | Description of work Total Amount Rs.
1 Civil Work

2 Electrical Work

3 Total Amount

3. Earnest Money Deposit (1% of the Estimated cost): Rs.4,95,000.00
4. Time Period- 18 Months inclusive of monsoon.

5. Percentage to be charged as supervision charges for the work got executed through other
means as per MCGM guidelines in that regard.

6. The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual
cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by the
Contractor's percentage rate and cost of extra and excess, but excluding the cost on account
of Water Charges and Sewerage Charges if any, payable by the contractor and also
excluding cost on account of price variation claims as provided in price variation clause as
amended up to date.

7. In case of item rate contracts the actual cost calculated for the work executed at the rates
mentioned in the contract schedule for different items including cost of excess and extra
items of the work excluding the cost of water charges and sewerage charges if any, payable
by the contractor and excluding cost on account of price variation claims as provided in
extra excess conditions as amended up to date.

8. In case of lump sum contract the cost of the work actually carried out as per break up and
programme of the work and the schedule of payment included in the contract including cost
of any excess and/or extra items, of the work, excluding the cost on account of water
charges and sewerage charges and also excluding cost on account of price variation claims

as provided in extra excess conditions as amended up to date.
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ANNEXURE- B
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commits himself to the following:-
The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favor, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the MCGM, connected directly or indirectly with
the bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract.
The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the MCGM or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract or
any other Contract with the Government.
The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.
The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.
The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the MCGM or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.
The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on
to others, any information provided by the MCGM as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest

any such information is divulged.
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The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject a Bid without being liable in any manner
whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice in the Bidding Process.

For the purposes of this Clause 9, the following terms shall have the meaning herein after

respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

il. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or
action in the Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Bidding Process; or (ii) having a
Conflict of Interest;

iv. “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

Signature of Tenderer/ Bidder
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ANNEXURE- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

of , do hereby declared and undertake as under.

I declare that I have submitted certificates as required to Executive engineer (Monitoring) at
the time of registration of my firm/ company and there is no change in the contents
of the certificates that are submitted at the time of registration.

I declare that I in capacity as Manager/ Director/ Partners/ Proprietors of

has not been charged with any prohibitory and/ or penal action such as ban-
ning(for specific time or permanent)/ de-registration or any other action under the law by
any Government and/or Semi Government and/or Government undertaking.
I declare that I have perused and examined the tender document including addendum, con-
dition of contract, specifications, drawings, bill of quantity etc. forming part of tender and
accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as of

I further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
MCGM is entitled to carry out the work allotted to me by any other means at my risk and
cost, at any stage of the contract.

I also declare that I will not claim any charge/damages/compensation for non availability of
site for the contract work at any time.

I declare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the instruc-

tions of site in charge

Signature of Tenderer/ Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression

shall be deemed to include its successors and assigns) of the first

part
inhabitants carrying on business at in Mumbai under
the style and name of Messer’s (hereinafter referred to as 'the

contractor') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBALI (hereinafter referred to as
'the commissioner' which expression shall be deemed, also to include his successor or
successors for the time being in the said office of Municipal Commissioner) of the third part
and THE MUNICIPAL CORPORATION OF GREATER MUMBALI (hereinafter referred to as
'the Corporation') of the fourth part WHEREAS the contractor have submitted to the
Commissioner tender for the execution of the work of

"

and the terms of such

tender/ contract require that the contractor shall deposit with the Commissioner as/ contract
deposit/ earnest money and/ or the security a sum of Rs. (Rupees

) AND WHEREAS if and when any such tender is accepted by the

Commissioner, the contract to be entered into in furtherance thereof by the contractor will
provide that such deposit shall remain with and be appropriated by the Commissioner towards
the Security -deposit to be taken under the contract and be redeemable by the contractor, if
they shall duly and faithfully carry out the terms and provisions of such contract and shall duly
satisfy all claims properly chargeable against them there under AND WHEREAS the
contractor are constituents of the Bank and in order to facilitate the keeping of the accounts of
the contractor, the Bank with the consent and concurrence of the contractor has requested the
Commissioner to accept the undertaking of the Bank hereinafter contained, in place of the
contractors depositing with the Commissioner the said sum as earnest money and/ or security
as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises,
the Bank at the request of the contractor ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing, whenever required by him,

from time to time, so to do, a sum not exceeding in the whole Rs.
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(Rupees Junder the terms of the said tender and/ or the contract. The

B.G. Is valid upto “Notwithstanding anything what has been stated above, our
liability under the above guarantee is restricted to Rs. only and guarantee shall

remain in force upto unless the demand or claim under this guarantee is made

on us in writing on or before all your right under the above guarantee shall be
forfeited and we shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)

Name and

address

WITNESS(2)

Name and the duly constituted Attorney Manager

address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer’s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in

Indian Rupees.
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ANNEXURE -E

Irrevocable Undertaking

(on Rs. 500/- Stamp paper)

I Shri./ Smt. ..oooiiiiiiii e aged, ........ years Indian Inhabitant.

Proprietor/ Partner/ Director of M/S. ..ot resident at

2)

3)

4)

I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to MCGM by way of commensurate reduction in prices.

I further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, MCGM shall be at liberty to initiate legal action against me
for its recovery including, but not limited to, an appeal to the screening Committee of the
GST Counsel.

I say that above said irrevocable undertaking is binding upon me/ my partners/ company/
other Directors of the company and also upon my/ our legal heirs, assignee, Executor,
administrator etc.

If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/
punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ our own knowledge &
belief.

Solemnly affirmed at

DEPONANT

This day of

BEFORE ME

Interpreted Explained and Identified by me.
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ANNEXURE D

Rate Analysis
Item Description:
IS\II(') Description of Rate Analysis Parameters Unit Quantity Rate Amount
1 Basic Material (Rate should be inclusive of all taxes)
2 Machinery Hire Charges

(labour

3 Labour Type components)
4 Total of all components
5 Overhead & Proffit 15% on 4
6 Total Rate (4+5)
7 Per unit rate

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- I

The list of similar works as stated in eligibility criteria during last Seven years—

. tipulat te of Actual date of Actual Cost of
Sr. No. Name of the Project Name of the employer Stipulated (_13 ©0 ctua da.e ©
completion completion work done
1 2 3 4 5 6
NOTE:

1) Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the
support of information furnished in the above proforma.
2.) Works shall be grouped financial year-wise.

Sign & Seal of the Bidder/ Tenderer

88




PROFORMA- 11

Yearly turnover of Works during the last five years.

: . t lue t A flast 3
Sr. No. Financial year Annual Turnover of Works Updated value to VEIRES 07 15 Page No.

current year years

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by Chartered Accountant.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 11T

Details of similar works as stated in Eligibilty Criteria during last Seven years.

Name of the Name of the Cost of the  [Date of issue of | Stipulated Date of Actual Date of Actual cost |Remarks explaining

Project Employer Project work Order Completion Completion of work | reasons for delay, if
done any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each work should be annexed in support
of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 1V

Technical Personnel (as per clause 6.9)

Sr. no.

Post

Name

Qualification

Experience

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall be submitted /uploaded.
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PROFORMA -V

Machinery: (for special work only)

NOT APPLICABLE
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PROFORMA - VI/A

Details of Existing Commitments and ongoing works —

lue of work | Anticipated Date of
. Place |Contract No. & | Name & Addresses | Value of Contract | Scheduled date of Va u'e .O wor nticipated . areo
Description of work . . remaining to be completion
Date of employer in Rs. completion
completed
8
1 2 3 4 5 6 7

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the support
of information furnished in the above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - VI/B

Details of works for which bids are already uploaded —

_ Name & Addresses of | Value of Contract in . . Date on which decision is Remarks
Description of work Place Time Period
employee Rs. expected
1 2 3 4 5 6 7
Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA-VII
AFFDAVIT FOR BEST PRICE

Tender No.

To,
The Municipal Commissioner,

For the Municipal Corporation to Greater Mumbai

Sir,
Bid No
"I/ We

....... (Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business/ Manufacturer/ Authorized Dealer, for the
establishment/ firm/ registered company, named herein below, do hereby, state and declare that I/

We whose names are given herein below

details with addresses have not filled in this tender under any other name or under name of any
other establishment/ firm otherwise, nor are we in any way related to concerned with any

establishment / firm or any other person, who have filled in the tender for aforesaid work".

"I/ We do hereby further undertake that, we have offered the best prices for the subject supply

work as per present market rates. Further, we do hereby undertake and commit that we do

not offered/ supplied the subject product/ similar product/ systems or sub systems in the

past one year in the Maharashtra State for quantity variation upto —-50% or +10% at a

price lower than that offered in the present bid to any other outside agencies including

Govt./ Semi Govt. agencies within M.C.G.M. also. Further, we have filled in the

accompanying tender with full knowledge of the above liabilities and therefore we will not raise
any objection or dispute in any manner relating to any action including forfeiture of deposit and
blacklisting for giving any information which is found to be incorrect and against the instruction

and direction given in this behalf in this tender.

I/ We further agree and undertake that in the event, it is revealed subsequently after the allotment
of work/ contract to me/us, that any information given by me/ us in this tender is false or

incorrect, I/ We shall compensate the Municipal Corporation of Greater Mumbai for any such
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losses or inconvenience caused to the Corporation, in any manner and will not raise any claim
for such compensation on any ground whatsoever. I/ We agree and undertake that I/ We shall not
claim in such case any amount, by way of damages or compensation for cancellation of the

contract given to me/us or any work assigned to me/ us or is withdrawn by the Corporation."

However, in case of price difference, if it is a result differential tax structure, different Dollar
values of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/ We will
be given a reasonable opportunity being heard by representing our case as to why such price

variation/ differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above

including forfeiture of Deposit & blacklisting may be taken against me/ us.

TENDERER’S FULL SIGNATURE

WITH FULL NAME & RUBBER STAMP

(Note: This affidavit should be given on Rs. 200/- stamp paper duly notarized by Notary with red seal and

registration Number.)
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PROFORMA - VIII

Structure and Organisation

The bidder is

an individual

a proprietary firm

a firm in partnership

a limited Company or Corporation
a group of firms/joint venture

(if yes, give complete information in respect of each
partner)

Attach the organization chart showing the structure of
the organization, including the names of the directors and
position of officers

Number of years of experience:

As a Prime Contractor

(Contractor shouldering major responsibility)
1) in own country

i1) in other countries (specify country)

Name and address of any associates the bidder has in
India (in case the bidder happens to be from foreign
country) who are knowledgeable in the procedures of
customs, immigration, taxes and other information
necessary to do the work

For how many years has your organization been in
Business of Installation & maintenance of road traffic
Signal system work?

Were you ever required to suspend construction for a
period of more than six months continuously after you
started? If so, give the name of the project and give
reasons therefor

Have you ever left the work awarded to you incomplete?

(If so, give name of project and reasons for not
completing work)

Sign & Seal of the Bidder/ Tenderer

97




PROFORMA - IX
Litigation History

Name of Bidder or partner of a joint venture

Bidders, including each of the partners of a joint venture, shall provide information on
any history of litigation or arbitration resulting from contracts executed in the last seven
years or currently under execution. A separate sheet should be used for each partner of a
joint venture.

Year Award FOR or || Name of client,cause of litigation |Disputed amount (Cur-
AGAINST Bidder and matter in dispute rent Value- Rs. equiva-
lent)

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - X

Details of Cleaning Contractors

Name & address of the firm

Number of Supervisory Staff with their C.V.

Number of Unskilled Staff Poses

Name of the Equipments Owned

I I

Name of the works carried out in last 2 years in the field of House Keeping / Cleaning of
Traffic Signals, equipments.

BN

Cost of the Work

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - XI

Declaration from the Bidder for supply of Mac-Lifton

VWeM/s ..ccooviiiiiiiieieiieeeeieeieeieseeen oo .10 [ I0SeFE: name & address of Bidder] agree that 1/
We have owned/ hired the Mac-Lifton Vehicle as mentioned in Bid Document for the work of
“Maintenance of Conventional Non ATC Road Traffic Signal Systems and Flashing
Beacons in Island City of Greater Mumbai for the period from 01.04.2021 to 30.09.2022”.
I/ We assured that the Mac-Lifton vehicle will be made available throughout the maintenance
contract as and when required or as instructed by the Engineer. I/ We assure that best services of

Mac-Lifton vehicles will be provided till end of the Contract.

Name & Signature of Bidder
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Undertaking for Equipment Capabilities
(on Rs.500/- Stamp Paper)

The contractor shall give undertaking on Rs.500/- stamp paper i.e. the required machineries
either owned/ on lease or hire basis for said work will be arranged at site before start of the

work and the same will be his sole responsibility.

Name & Signature of Bidder
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SECTION 16

LIST OF SIGNAL JUNCTIONS
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List of Conventional Non ATC Road Traffic Signal Junctions and Flashing Beacons in
Island City

Sr. No. |Name of the signal junction
1 Princess Street
2 Kalbadevi
3 Chakala Junction On D.N Road
4 Janjikar Street
5 Masjid Junction
6 Paydhuni Junction
7 Mandvi Junction
8 J.J Hospital
9 Bhendi Bazar with its Extension at Peru Lane
10 Sofiya Zubair
11 Nesbit Bridge
12 | Maratha Mandir
13 |Nair Hospital
14 | Sat Rasta Junction
15 | Elphinston Junction
16 |BEST Marg Junction (Electric House)
17  |Regal
18 | President Hotel
19  |Badhwar Park
20 | Lalit Building
21 Sarang Building
22 |Byculla Bridge
23 |Parel T.T.
24 |Hindmata Junction
25 | Clare Road Junction
26 | Naigaon Cross with its extension at Gurudwara on B. A. Rd.
27  |Pritam Hotel
28  |Khodadad Circle and Extension at Khareghat
29 | Ruia College Junction
30 |Maheshwari Udyan
31 Aurora Junction
32 Sion Hospital with its south and north sides extension
33 |Shivneri Junction (Jain Society)
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34 Shindewadi on Dr. B. A. Road, Dadar

35 |Plaza

36  |N. C. Kelkar Road and Rande Road Junction

37 | Wadi Bandar

38 | S'bridge with its extension at Hellen keller Instiute

39  |N. M. Joshi Marg and Curry Road Junction

40 | Vadacha Naka Junction

41 | Kasturba Hospital Junction

42 |Nathalal Parekh Marg and BEST Marg Junction

43 | Sale tax Junction

44 | Priyadarshani Park Junction

45  |P. D'mello Road and Jinabhai Rathod Road (kaklij Chowk)
46 | St. Savta Marg and Dr. Mascarhans Road, Mustafa Bazzar
47 | Wadala Rd No. 16, S.K. Mistry Road & Barkatali Durga Road
48 Junction of 60 feet Road and 90 feet Road, kumbharwada, Dharavi
49 | Barkatali Naka Junction on Barkatali Durga Road, Barkatali Nagar
50 | On Nepeansea Road, In front of Maheshwari Apts.

51 Teen Batti Junction, Walkeshwar

52 | Thakurdwar, Girgaon

53 | Patthe Bapurao Marg (Aalankar cinema)

54 | Play House

55 |Nagpada

56 | Alexandra cinema

57 Sandhurst Road

58 | Dockyard Road

59  |Kasara Bander

60 |Birla School

61 Amulak Chand Amichand School

62 |RAK Road, Road No.9 Wadala (S.I.W.S.)

63 St. Joseph School, Wadala

64 | Wadala flyover Bridge

65 Sewree Market (Dnyaneshwar Vidyalaya )

66 |Katrak Road (Ram Maruti Mandir, Wadala)

67  |Sarfare Chowk

68 |K.E.M. Hospital
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69 Harharwala

70 Yadav Chowk

71 Dharavi Road and Sion Mahim Link Road (Dharavi Ramp)

72 ‘Wadala Station

73 |R. A. K. Road, Road No.26, Wadala (Sakkar Panchayat)

74 | Reay Road Railway Station

75 | Aurthur Road, Chinchpokali

76  |Himalaya House

77 | Fatima High school Junction on R.A.K. Road

78 | Deepk Cinema Junction on Pandurang Bhudhakar Marg and N.M. Joshi Marg

79 [N M Joshi Marg and B. Jagtap Marg, Byculla

80 Shahid Bhagat Sing Road and Arthur Bandar Road

81 P.K. Kurne Chowk, Pandurang Bhudhakar Marg

&2 Wadala Police Station on Aanik Wadala link Road

&3 Shivadi Court on Br. Nath Pai Road

&4 Dharavi 60 ft. and Dharavi Main Road

85  |Bhavani Shankar Road and B Parulekar Marg, Dadar.

86 | T H Kataria Road, Ganga Vihar Hotel

87 Peer Khan Road

88 | Krishna Nagar

89 Bhakti Park

90 Gaiwadi

91 Mumbai High Court

92 | Karnak Bunder Junction, P. D’Mello Road & L.T. Marg.

93 Ganesh Nagar and General A. K. Vaidya Marg, Wadala (E)

94 | Dnyaneshwar Nagar on RAK Road, Wadala

95  |Gloria Church with Extension Palace Cinema on B. A. Road, Byculla

96 | Junction of Municipal School & Kanosa Secondary School Mahim

97 | Anik Wadala Bus Depot

98  |Fruit Market on B. A. Road, Byculla

99 | D. K. Road with Extension E. S. Patanwala, B. A. Road, Byculla

100 | Kalachowky, B. A. Road, Lalbaug

101 | Captain Prakash Pethe & Salgaonkar Marg

102 | Albert Circle

103 | Parel Workshop on B. A. Road
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104 |S. L. Raheja Hospital

105 | Suparibaug on B. A. Road

106 |Bharatmata on B. A. Road

107 | Tejukaya on B. A. Road

108 | Lalbaug on B. A. Road

109 | Ganesh Talkies

110  |A.C.P. Office

111  |G.P.O. Junction

112 | Avatar Sing Bedi Junction

113 |Fort Market

114  |Horniman Circle

115 |Mumbai Samachar Road & S. B. Road

116 |R.B.IL Junction

117 | T. B. Kadam Marg & B. A. Road Junction
118 | Voltas House on B. A. Road

119 | Sion Koliwada Junction

120 | Bindra Chowk near Sion Koliwada

121 | Old custom gate on estern freeway ramp
122 |Devendra Lingam Chowk

123 | CST platform no.18 gate on P.D.Mellow rd
124 | Cotton green station Pedesrian jn

125 | Signal junction in front of Bhakti Park gate
126 | Times of india pedestrian signal jn

127 | Old custom gate on Estern freeway ramp CP office & Crawford Market Pedestrian jn
128 | Talyarkhan Signal jn

129 | Sai Siddhi Dindi Chowk(Hafkins institute naka) junction

Likely to come under Maintenance

1

Traffic signal at Devid Barretto island near st. Josephs school

2

Pedesrian Signal at Rani Laxmibai garden on B A Road,Sion Circle

3

Pedesrian Signal at Blind School near Tardeo Film Center, Tardeo

Non Solar Flashing Beacons

Sr. No. |Name of the Flasher
1 Nesbit Road
2 Byculla Flyover
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Urvashi Building

Bhausaheb Hire Marg

Manav Mandir

Walkeshwar Road No. 1

Princess Street

Wood House Road, Colaba

O | 0| Q| N | N bk~ W

Suryvanshi Hall on SV S Road

10 Gandhi market Flasher south bond

11 Gandhi market Flasher North bond

Solar Flashing Beacons:

Sr. No. | Name of flasher
1 Shiv Shahi Society, Dr. A B Road, Worli
2 Jaslok Hospital
3 In front of MCGM Engg. Hub. Building on Dr. E. Moses Road, Worli
4 On L. T. Marg, near C.P. office, In gate
5 Holy cross school, Lower Parel
6 NCPA Appt. - 1
7 NCPA Appt. -2
8 Genda Point, D Tata Road and Rajani Patel Marg
9 Veer Nariman Road - 1
10 | Veer Nariman Road - 2
11 Sardar Vallabhai Patel (Gol Deual)
12 |S.V.P. Road (Prarthana Samaj)
13 | Agripada Police Station
14 | Santh Savta Road, near St. Paul School
15 | God Gift Appt. on N. M. Joshi Road
16 |Pandurang Budhakar Marg - 1
17  |Pandurang Budhakar Marg - 2
18 |Rashtriya Mill Mazdoor Sangh Office, Bhoiwada
19 |MK Road, Churchgate Rly Stn. - 1
20 |MK Road, Churchgate Rly Stn. - 2
21 |M. K. Road & Nathabai Thackersay Road - 1
22 |M. K. Road & Nathabai Thackersay Road - 2
23 |Hind Mata - 1
24 |Hind Mata - 2
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25 |S. B. Road & Kakasaheb Gadgil Marg, Flower Market, Dadar - 1

26 |S. B. Road & Kakasaheb Gadgil Marg, Flower Market, Dadar - 2

27 |Kamla Mill Compound

28 |Lower Parel

29  |Matkar Marg

30 Mahim Living Room - 1

31 |Mahim Living Room - 2

32 |Steel Man

33 |Harijan Society, Prabhadevi

34 | Agmark - 1

35 |G.D. Ambekar & Acharya Donde Marg - 1

36 |G. D. Ambekar & Acharya Donde Marg - 2

37  |Naigaon Police Quarters on G. D. Ambekar Marg - 1

38 | Naigaon Police Quarters on G. D. Ambekar Marg - 2

39 | Sudhakar R. Nagvekar Chowk, on SVS Road, Prabhadevi, Kismat Cinema
40 | St. Peter School, Mazgaon - 1

41 | St. Peter School, Mazgaon - 2

42 | Dunlop Dr. A B Road, worli

43 | Walmiki Chowk, Near Vidhan Bhavan - 1

44 | Walmiki Chowk, Near Vidhan Bhavan - 2

45  |Siddharth Nagar

46 |Sion Hospital gate

47 |Dr. S. S. Rao Road, near Income Tax office, Lalbaug - 1

48 | Dr. S. S. Rao Road, near Income Tax office, Lalbaug - 2

49 |Dr. S. S. Rao Road, near Income Tax office, Lalbaug - 3

50 |Dr. S. S. Rao Road, near Income Tax office, Lalbaug - 4

51 | Junction of Ganpatrao Kadam Marg & Dainik Shivneri Marg, Lower Parel - 1
52 | Junction of Ganpatrao Kadam Marg & Dainik Shivneri Marg, Lower Parel - 2
53 | Junction of Ganpatrao Kadam Marg & Dainik Shivneri Marg, Lower Parel - 3
54 | Mumbai Central Railway Station Junction - 1

55 | Mumbai Central Railway Station Junction - 2

56 | Acharya Donde Marg & Dr. S. S. Rao Road, KEM Hospital - 1

57 | Acharya Donde Marg & Dr. S. S. Rao Road, KEM Hospital - 2

58 | Acharya Donde Marg & Dr. S. S. Rao Road, KEM Hospital - 3

59 | Byculla Bridge
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60 | Near FOB on Appasaheb Marathe Marg, Prabhadevi - 1
61 |Near FOB on Appasaheb Marathe Marg, Prabhadevi - 2
62 | Bridge Candy Hospital

63 | Tata Garden

64 | Cusrou Baug-1

65 | Cusrou Baug-2

66 | Old Custom Ramp Flasher-1

67 | 0Old Custom Ramp Flasher-2

68 | Old Custom Ramp Flasher-3

69 |New Old Custom Ramp Flasher

70 | Mane Master Chowk flasher

71 | Laxmi Vilas Bulding flasher-1

72 | Laxmi Vilas Bulding flasher-2

73 | Bethesda Church(st.Elizabeth's Hospital) flasher
74 | K.Narayan Chowk(Cufte parade) flasher

75 | Claire road flasher-1

76 | Claire road flasher-2

77 | Walkeshwar Road No. 2

78 | Basin villa

79 | Lijjat Papad on RAK Road, Wadala

80 |Sigma Lab on RAK Road
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