BRIHANMUMBAI MUNICIPAL CORPORATION
HYDRAULIC ENGINEER'S DEPARTMENT

E-TENDER

Bid No : 2026_MCGM_1345790

FOR

Name of Work: **Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two(02) years (2027-2029)**

Website: https://mahatenders.gov.in/

Office of: **Dy. Hydraulic Engineer (Bhandup Complex),**
Administrative Building, 2nd floor, Bhandup Complex,
Khindipada, Mulund (W), Mumbai- 400 082.

Prepared By	Verified By	Approved By
sd/-	sd/-	sd/-
A.E.(SCADA) B.C.	E.E. (SIPS) B.C.	Dy. H.E. B.C.

INDEX

SECTION	DESCRIPTION	Page No.
1	E-TENDER NOTICE	04
2	ELIGIBILITY CRITERIA	08
3	DISCLAIMER	11
4	INTRODUCTION	14
5	E-TENDER ONLINE SUBMISSION PROCESS	17
6	INSTRUCTIONS TO APPLICANTS	22
7	SCOPE OF WORK	47
8	BILL OF QUANTITIES	60
9	GENERAL CONDITIONS OF CONTRACT	63
10	SPECIFICATIONS	109
11	FRAUD AND CORRUPT PRACTICES	113
12	PRE-BID MEETING	118
13	LIST OF APPROVED BANKS	120
14	APPENDIX	123

SECTION 1

E-TENDER NOTICE

Brihanmumbai Municipal Corporation
Hydraulic Engineer's Department

No. Dy.H.E./B.C./26/38/ODN Dt. 26.10.2026

NOTICE OF INVITATION FOR TENDERS

Bid No. 2026_MCGM_1345790

Subject: Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two (02) years (2027-2029)

Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate basis to appoint Contractor for the aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited Companies/Companies registered under the Indian companies' act 2013, the contractors registered with Brihanmumbai Municipal Corporation (BMC) in Class '**AA**' as per old registration and Class '**A**' as per new registration in Mechanical & Electrical category or from the contractors/firms equivalent or superior classes registered in Central or State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed subject to condition that, the contractors who are not registered with BMC will have to apply for registering their firm within three months time period from the award of contract, otherwise their Bid Security i.e. EMD (Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The forms of Tender documents are available on the e-Tendering website https://mahatenders.gov.in. The aspiring Applicants will have to download Tender form from the website mentioned above. The bidder has to fill in online format and upload information regarding Tender Online. Also he has to download the Tender application form from website, fill it and upload the scanned copy of duly filled form, along with required documents.

• For purchasing the Tender documents, the bidders will have to get registered with e-tender portal (https://mahatenders.gov.in) for the e-tendering process and obtain login credentials to participate in the online Tender process. The details of the same are available on https://mahatenders.gov.in. For registration, enrolment for digital signature certificates and user manual, please refer to respective links provided in e-tendering tab on https://mahatenders.gov.in.

.Name and location of work	Contract period
Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two (02) years (2027-2029)	02 Years (Including Monsoon)

The applicant has to pay Scrutiny Fee of Rs.**19,965 + 18 %** GST (9 % CGST+ 9 % SGST)) (As per Circular No. CA/FRG/03/dt. 11.05.2023) before refund of EMD in any CFC of BMC by challan or it will be deducted from EMD by taking consent of bidders

In terms of the 3 stage system of e-tendering, While submitting duly filled tender document through https://mahatenders.gov.in., bidder needs to pay online E.M.D. Rs.**3,70,000/- (Rupees Three Lakh Seventy Thousand only) .**E.M.D will be refundable in accordance to the relevant clause of bid document, from the Bid Due Date, except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit through the payment gateways while submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available on Maharashtra Govt. tenders Information System (https://mahatenders.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in vendors' document online in Packet A, B and for packet C, bidder shall fill the data in 'Financial' folder during the submission of the bid Packet A, B & C and same will be opened on dates as mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the time of opening of bids, in the office of Dy. H.E.(Bhandup Complex). The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the requirements and same are found acceptable to the Authority.

The Applicant should upload the documents in readable form, He should take trial of uploads by taking printout. The unreadable documents will be treated as null & void. The remaining documents will be evaluated. The decision of opening Authority regarding this will be binding to all applicants.

• The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without assigning any reasons at any stage.

• Those bids without the above said payments or missing required documents will be summarily rejected

The dates and time for submission and opening the bids are as shown in the Header Data. If there are any changes in the dates the same will be displayed on the Maharashtra Govt. tenders Information System. (https://portal.mcgm.gov.in). The Applicants interested for the above referred works may contact the Dy. Hydraulic Engineer (Bhandup Complex) at the following address on any working day during office hours.

Office of: Dy. Hydraulic Engineer (Bhandup Complex), BMC
2nd Floor, Administrative Building,Bhandup Complex,
Khindipada,Mulund (W), Mumbai- 400 082.

The applicants may wish to visit the site under reference located at Bhandup Complex, Water Treatment Plant, a part of Mulund west, Mumbai and can collect the information of the present status from the department who has invited the bids.

Tenderers are requested to submit and upload the tenders in time on or before the stipulated day so as to avoid rush at the closing hours. BMC will not be responsible for poor connectivity of network / internet services / connectivity of servers / snag in system / breakdown of network / or any other interruptions. If any online information uploaded but not received by Bid creator (BMC) within stipulated time limit, BMC will not be held responsible at any cost and such bids cannot be validated. Any online intimation / information asked to be submitted by Bidders /Contractors or sent to bidders/ Contractors, if not receiving or bounced back at the receiving end due to any problem in the server or connectivity, BMC will not be held responsible.

The BMC reserves the rights to accept any of the application or reject any or all the application received for above works, without assigning any reasons thereof. The information regarding above subject matter is available on Website of BMC. (https://mahatenders.gov.in)

sd/-

Dy. H.E. Bhandup Complex

Header Data

Tender Bid No.	**2026_MCGM_1345790**
Name of Organization	**Brihanmumbai Municipal Corporation**
Subject	**Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two (02) years (2027-2029)**
Tender Fees	**₹ 19,965 /- + 18% GST**
Cost of E-Tender (Estimated Cost)	Not Applicable for item rate tender
Bid Security Deposit/ EMD	**Rs3,70,000/-(Online payment)**
Date of issue and sale of tender	28.10.2026 from 11:00 Hrs
Last date & time for sale of tender & Receipt of Bid Security Deposit	18.11.2026 upto 16:00 Hrs
Submission of Packet A, B & Packet C (Online)	18.11.2026 upto 16:00 Hrs
Pre-Bid Meeting	04.11.2026 12:00 Hrs in conference room of Hydraulic Engineer, Municipal Engineering Hub Building, First Floor, Dr. E. Mozes Road, Worli, Mumbai-400018
Opening of Packet A	20.11.2026 after 15:00 Hrs
Opening of Packet B	20.11.2026 after 15:01 Hrs
Opening of Packet C	27.11.2026 after 15:00 Hrs
Address for communication	Office of the:- Dy.H.E.(Bhandup Complex), BMC, 2nd floor, Administrative Building, Khindipada, Mulund west, Mumbai – 400082.
Venue for opening of bid	Online in Dy.H.E.(Bhandup Complex)'s office.

The BMC reserves the rights to accept any of the application or reject any or all the application received for above subject without assigning any reason thereof.

sd /--

Dy. Hydraulic Engineer.
Bhandup Complex

SECTION 2

ELIGIBILITY CRITERIA

(POST QUALIFICATION CRITERIA)

ELIGIBILITY CRITERIA

1 Regular, Routine and Maintenance works:

1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily completed the work of similar nature in MCGM / Semi Govt. / Govt. and Public Sector Organizations during last seven years ending last day of month previous to the date of issue of tender as a prime Contractor (or as a nominated sub- Contractor, where the subcontract had involved similar nature of work as described in the scope of

works in this bid document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to Rs.**1,11,00,000/-**

OR

b) Two similar completed works each of value not less than the value equal to Rs.**1,29,00,000/-**

OR

c) One similar completed work of value equal and or not less than Rs. **1,84,00,000/-**

The value of completed works shall be brought to current costing level by enhancing the actual value of work at compound rate of 10 % per annum; calculated from the date of completion to last date of receipt of applications for tenders.

1) The tenderer shall be authorized system integrator/channel partner of M/s. SCHNEIDER and for M/s. SIEMENS. They shall comply the experience and qualifying criteria mentioned for individual system integrator in (2) and (3) below.

OR

2) If the tenderer is an authorized system integrator of M/s. SCHNIEDER Electric then they must fulfill the following conditions

a) The tenderer shall be authorized system integrator of M/s. SCHNEIDER Electric for the period of minimum last five (05) years.

b) They shall have experience of minimum five (05) years for maintaining SCHNEIDER Modicon Premium PLCs along with analog, digital, RS 485, Ethernet modules etc. including development of application program. This is to be supported by documentary evidence.

c) They shall submit the certificate of authorization for this tender in the prescribed format enclosed from M/s. SCHNEIDER, Mumbai only.

d) They shall tie up on Rs. 100 notarized stamp paper in prescribed format with M/s. SIEMENS, Mumbai or authorized channel partner of M/s. SIEMENS or the firm dealing in installation and maintenance of M/s SIEMENS make instrumentation systems and are authorized to provide maintenance services for M/s. SIEMENS make instruments covered under the scope of this tender work by M/s. SIEMENS, Mumbai only, in any above case.

e) The firm authorized by M/s. SIEMENS, Mumbai for this tender or channel partner for M/s.SIEMENS who are authorized by M/s. SIEMENS, Mumbai for this tender. They shall have experience of at least five years period of installation and maintenance of M/s. SIEMENS make Insertion Ultrasonic Flow meters, Ultrasonic level meters, hydrostatic level transmitters, pressure transmitters, full bore magnetic flow meters. The documentary evidence for the same in terms of completion and performance certificate in their name by end user shall be submitted with the tender documents.

OR

3. If the tenderer is authorized channel partner of M/s. SIEMENS or the firm dealing in installation and maintenance of M/s. SIEMENS make instrumentation systems. They shall fulfill the following criteria :

a)The tenderer shall be authorized system integrator of M/s. SIEMENS for the period of minimum last five (05) years

b) The firm authorized by M/s. Siemens, Mumbai for this tender or the channel partner for M/s. Siemens who are authorized by M/s. Siemens, Mumbai for this tender. They shall have experience of at least five years period for installation and maintenance of M/s.SIEMENS make Insertion Ultrasonic Flow Meters, Ultrasonic Level meters, Hydrostatic Level Transmitters, Pressure transmitters, full bore magnetic flow meters. The documentary evidence for the same in terms of completion and performance certificate in their name by end user shall be submitted with the tender documents.

c) They shall submit the authorization letter from M/s. SIEMENS, Mumbai only, to quote for this tender, in the prescribed format given as the case may be, of the tender document.

d) They shall tie up on Rs. 100 notarized stamp paper in prescribed format with M/s. SCHNIEDER, Mumbai or the authorized channel partner / system integrator of M/s. SCHNEIDER who fulfill the following criteria :

i) They shall be authorised for this tender by M/s. SCHNIEDER, Mumbai only.

ii) They shall submit the authorisation certificate in the prescribed format as the case may be of the tender document.

iii) They shall be an authorised system integrator of M/s. SCHNIEDER for last five years minimum.

iv) They shall have experience of minimum five years period for maintenance of M/s.SCHNIEDER Electric make premium PLCs, analog, digital, RS-485, Ethernet modules etc. including development of application program. This shall be supported by documentary evidence.

v) They shall have carried out the job of interfacing of instrumentation System with SCADA system or maintaining the SCADA interfaced instrumentation system which shall be supported by documentary evidence and certificates from the end user of such systems.

(Past performance certificates, including the work order number and date, cost of the work, contract period, etc. shall be annexed by the bidder while submitting the offer.)

The bidder should submit the authorization letter on the letterhead of Original Equipment Manufacturer in original and shall be signed in blue ink as per Format for undertaking at page .

1.2 Financial Capacity

Achieved an average annual financial turnover as certified by 'Chartered Accountant' shall be ₹ **1,11,00,000/-** during last three (3) financial years immediately preceding the financial year in which bids are issued.

The value of completed works shall be brought to current costing level by enhancing the actual value of work at compound rate of 10 % per annum; calculated from the date of completion to the date of issue of tender.

1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work shall mean, **the completed or on going works for Maintenance of instruments along with PLC/DCS/RTU systems etc. in last 7 years in BMC/ Semi Government/Government/Public Sector organisations**

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

- made misleading or false representation in the forms, statements and attachments submitted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.

SECTION 3

DISCLAIMER

DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions, assessments and statements do not purport to contain all the information that each Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible for the Brihanmumbai Municipal Corporation (BMC) its employees or advisors to consider the investment objectives, financial situation and particular needs of each party who reads or uses this e-tender. The assumptions, assessments, statements and information contained in this e-tender may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, statements and information contained in this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of which may depend upon interpretation of law. The information given is not intended to be an exhaustive account of statutory requirements and should not be regarded as a complete or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no representation or warranty and shall have no liability to any person, including any Applicant or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on account of anything contained in this e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or information contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without being under any obligation to do so, update, amend or supplement the information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and submission of its Application including but not limited to preparation, copying, postage, delivery fees, expenses associated with any demonstrations or presentations which may be required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or relating to its Application. All such costs and expenses will remain with the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for the same or for any other costs or other expenses incurred by an Applicant in preparation or submission of the Application, regardless of the conduct or outcome of the Bidding Process.

SECTION 4

INTRODUCTION

INTRODUCTION

1. Background:

The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India's international trade and government's revenue, from being one of the foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a better life for all its citizens. And it is the Brihanmumbai Municipal Corporation (BMC), hereafter called the "corporation", is the primary agency responsible for urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In observance of historic traditions of strong civic activism, with the change in time and living conditions to match with the urbanization, BMC has mainly focused in providing almost all kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads, bridges, solid waste management, and environmental services. Beside this, the BMC is also providing dedicated services in various segments such as Health, Primary Education as well as the construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to health depts. Moreover BMC has other dept. like education, market, fire brigade dept., Octroi and other such departments where quite a good number of staff members are working.

Scope Of work :

Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two(02) years (2027-29) i s as follows :

The instrumentation system for water supply network of MCGM was commissioned in the year 2000. The system was under Annual Maintenance Contract from the year 2004. The work includes Comprehensive as well as Non-Comprehensive preventive maintenance of equipments as mentioned in scope of work. The area of work is from Middle Vaitarna DAM to MalbarHill.

The Flow test lab set up at Bahndup complex is used for the calibration of the flow meters which includes test pipeline with magnetic type flow meter referring as master flow meter for comparision , DCS panel , AC units, lifting tools and tackles etc.

Note: The detail specifications of complete work is specified in section 7 i e. scope of work and section 10 i .e . Specifications & Selection of Material .

SECTION 5

E-TENDERING ONLINE SUBMISSION PROCESS

E-TENDERING ONLINE SUBMISSION PROCESS

Bidder may refer the website link 'https://mahatenders.gov.in > Bidders Manual Kit , Help for Contractors, Guidelines for hassle free bid submission' etc. for Instructions

The e-tender is available on https://mahatenders.gov.in , as mentioned in the Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or before the end date of submission. The Packet **'A'**, Packet **'B'** & Packet **'C'** of the tenderer will be opened as per the time-table shown in the Header Data in the office of **Dy.H.E.(Bhandup Complex), BMC, 2nd floor, Administrative Building, Khindipada, Mulund west, Mumbai - 400082.**

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without assigning any reason at any stage. The dates and time for submission and opening the tenders are as shown in the Header Data. If there are any changes in the dates the same will be displayed on the (https://mahatenders.gov.in).

SECTION 6

INSTRUCTIONS TO APPLICANTS

INSTRUCTIONS TO APPLICANTS

- **Scope of Application**

The Authority wishes to receive Applications for Qualification in order to SELECT experienced and capable Applicants for the Bid Stage.

- **Eligibility of Applicants** The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate basis to appoint Contractor for the aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited Companies/Companies registered under the Indian companies' act 2013, the contractors registered with the Brihanmumbai Municipal Corporation (BMC) in Class '**AA**' as per old registration and Class '**A**' as per new registration in Mechanical & Electrical category **o**r from the contractors/firms equivalent or superior classes registered in Central or State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed subject to condition that, the contractors who are not registered with BMC will have to apply for registering their firm within three months time period from the award of contract, otherwise their Bid Security i.e. EMD (Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following conditions of eligibility:

1.1 Technical Capacity

- The tenderer in their own name should have satisfactorily executed the work of similar nature in the similar type of supply in BMC / Semi Govt. / Government & Public Sector Organizations during last seven (7) years ending last day of month previous to the date of issue of tender as a prime Contractor

a) Three similar completed works each of value not less than the value equal to Rs.**1,11,00,000/-**

OR

b) Two similar completed works each of value not less than the value equal to Rs.**1,29,00,000/-**

OR

c) One similar completed work of value equal and or not less than Rs. **1,84,00,000/-**

The value of completed works shall be brought to current costing level by enhancing the actual value of work at compound rate of 10 % per annum; calculated from the date of completion to the date of issue of tender.

In case of ongoing works to be considered, the bidder must have received payment bills of 80% of the contract sum for the work/works executed last day of month previous to the one in which bids are invited.

1.2 Financial Capacity

Achieved an average annual financial turnover as certified by 'Chartered Accountant' shall be **₹ 1,11,00,000/-** during last three (3) financial years immediately preceding the financial year in which bids are issued.

The value of completed works shall be brought to current costing level by enhancing the actual value of work at compound rate of 10 % per annum; calculated from the date of completion to the date of issue of tender.

1.4 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work shall mean, **the completed or on going works for Maintenance of instruments along with PLC/DCS/RTU systems etc. in last 7 years in BMC/ Semi Government/Government/Public Sector organisations**.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

- made misleading or false representation in the forms, statements and attachments submitted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc

D. Equipment Capabilities as required for this work

a) The successful bidder will make the arrangements of the required equipment on the day of commencement or with respect to the progress of the work in phases, as per the instructions of site in charge. The successful bidder and, to that effect he will ensure commitment on an undertaking on ₹500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in no way shall dilute the respective condition in Registration Rules of BMC. (If applicable)

Note:

1. Bidders shall submit the undertaking for equipment capability and other undertakings as such on a single ₹500/- stamp paper.
2. Insistence of availability of equipment/plants at a particular distance from site should not be made in the tender documents.

E. Technical Personnel

General Guidelines for Fixing Requirement of Technical Staff

Cost of work (Rs in Crore)	Requirement of Technical Staff		Minimum Experience(year)	Designation
	Qualification	Number		
10 to 20	i)Project Manager with degree in corresponding discipline of Engineering	1	10	Principal Technical Representative
	ii)Graduate Engineer	1	5	Technical Representative
	iii) Graduate Engineer or	2	2	Project/Site Engineer and Project Planning/ billing Engineer
	Diploma Engineer	2	5	
5 to10	i) Graduate Engineer	1	5	Principal Technical Representative
	ii) Graduate Engineer or	2	2	Project/Site Engineer
	Diploma Engineer	2	5	Engineer
More than 1.5 to 5	i) Graduate Engineer	1	5	Principal Technical Representative
	ii) Graduate Engineer or	1	2	Project/Site Engineer
	Diploma Engineer	1	5	Billing Engineer
Up to1.5	i) Graduate Engineer or Diploma Engineer	1 1	2 5	Principal Technical Representative Project/Site Engineer/ Billing Engineer

Notes- 1. "Cost of work", in table above, shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates:-

Sr. No.	Qualification	Experience (years)	Rate of Recovery
1	Project Manager with degree	10	As per the minimum wages act
2	Graduate Engineer	5	
3	Graduate Engineer	2	
4	Diploma Engineer	5	

F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 02 Years of time from the date of issue of SAP purchase order that includes/~~excludes~~ Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly observed by the Contractor and shall be reckoned from the date on which the Work Order / Purchase Order is given to the Contractor. The work shall throughout the stipulated period of the Contract, be proceeded with all due diligence as time being deemed to be the essence of the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as compensation an amount which shall be governed as per Clause - 8(e) of Standard General Conditions of Contract.

~~The Contractor should complete the work as per phase given below:~~

~~¼ of the work in .. ¼ of the time~~

~~½ of the work in .. ½ of the time~~

~~¾ of the work in .. ¾ of the time~~

~~Full of the work in .. Full of the time~~

Full work supply shall be completed in 02 Years **including monsoon.**

The ~~programme for completion of work shall be a part of the Contract Document in the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given in the Contract and the programme submitted by the Contractor~~.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from the date of issue of letter of acceptance. **The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.** If the documents are not submitted within the stipulated time a penalty of **₹ 5000/- per da**y will be applicable to the contractor. All contract documents need to be duly affixed with stamp duty properly signed along with evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter of acceptance received by him

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted can be cancelled by BMC and legal steps can be taken against the contractor for recovery of the amount.

I. The amount of Security Deposit retained by the BMC shall be released after expiry of period up to which the contractor has agreed to maintain the work in good order is over. In the event of the contractor failing or neglecting to complete the rectification work within the period up to

which the contractor has agreed to maintain the work in good order, the amount of security deposit retained by BMC shall be adjusted to-wards the excess cost incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole of this security deposit whether paid in one sum or deducted by installments or in the case of abandonment of the work owning to serious illness or death of the contractor or any other cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the following process, as he may deem best suited to the interest of BMC -

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff including the cost of work-charged establishment employed for getting the un-executed part of the work completed and crediting him with the value of the work done departmentally in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract. The certificate of the Executive Engineer as to the costs and other allied expenses so incurred and as to the value of the work so done departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be un-executed out of his hands, and to give it to another contractor to complete, in which case all expenses incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the cost of work charged establishment and the cost of the work executed by the new contract agency will be debited to the contractor and the value of the work done or executed through the new contractor shall be credited to the contractor in all respects and in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract. The certificate of the Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in getting the un-executed work done by the new contractor and as to the value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to recover or be paid any sum for any work there for actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable to him in respect thereof and he shall only be entitled to be paid the amount so certified. In the event of either of the courses referred to in

Clause (b) or (c) being adopted and the cost of the work executed departmentally or through a new contractor and other allied expenses exceeding the value of such work credited to the contractors amount of excess shall be deducted from any money due to the contractor, by BMC under the contract or otherwise, howsoever, or from his security deposit or the sale proceeds thereof provided, however, the contractor shall have no claim against BMC even if the certified value of the work done departmentally or through a new contractor exceeds the certified cost of such work and allied expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim to compensation

for any loss sustained by him by reason of his having purchase or procured any materials or entered in to any engagements or made any advance on account of or with a view to the execution of the work or the performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence any proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the contractor or any of his servants or agents through any public officer, or person in the employ of BMC/Govt. in any way relating to his office or employment, or if any such officer or person shall become in any way directly or indirectly interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure as if the contract had been rescinded under above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

- **Submission of Tenders**

PACKET – A

The Packet 'A' shall contain scanned certified copies of the following documents-

Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents uploaded online in packet 'A'.

a) Valid Registration Certificate.

b) Bank Solvency Certificate of Minimum Solvency amount of **Rs 8,00,000/-**

c) A document in support of Registration under GST Act 2017.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of Hindu undivided Family, firms, private limited companies, registered co-operative societies, partners of partnership firms and at least two Directors, if number of Directors are more than two in case of Private Limited Companies, as the case may be. However, in case of Public Limited companies, Semi Government Undertakings, Government Undertakings, no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant (Treasury) of BMC.

f) The Registered power of attorney shall be submitted in the name of person who is submitting the bid.

g)The tenderer shall pay the EMD/Bid Security amounting to Rs**. 3,70,000/-** through payment gateways of GOM on URL https://mahatenders.gov.in. ~~& remaining 90% of EMD / bid security amounting to Rs.4,41,900/- by way of D.D. payable to the BMC.~~ The bidder's shall upload the screen shot of receipt of online payment (~~i.e.10%~~ EMD) ~~& scan copy of D.D.(i.e.90% EMD)~~ along with the bid submission more particularly as a part of packet A. ~~Further to submit the original D.D. physically in the office Dy.H.E.(B.C.) before the closing of bid on any working day during office hours,~~ failing to which bidder will be considered non-responsive & ~~10 %~~ EMD will be forfeited.

The bidders shall categorically provide their Email-ID in packet 'A'.

NOTE:

- **If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be forfeited.**
- **· If it is found that the tenderer has not submitted required curable documents in Packet "A" then, the shortfalls will be communicated to the tenderer through email only and compliance required to be made within a time period of three working days otherwise they will be treated as non-responsive.**
- **In packet A as well as packet B, 05 nos of shortfall in curable defects will be allowed & same will be communicated to the tenderer through email only.**

PACKET – B

The Packet 'B' shall contain scanned certified copies of the following documents –

a. The list of similar type of works as stated in para 'A' of Post qualification successfully completed during the last seven (7) years in prescribed proforma, in the role of prime contractor (or as a nominated sub-Contractor, where the subcontract had involved similar nature of work as described in the scope of works in this bid document, provided further that all other qualification criteria are satisfied). Information furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate duly self-attested. Documents stating that it has successfully completed during the last five years at least one contract of similar works as stated in para 'A' of Post qualification.

b. Annual financial turnover for preceding three financial years as certified by Chartered Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance sheet and profit and loss account for the preceding three financial years preceding the Financial Year in which bids are invited (Proforma – II).

c. Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines of credit and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements for the subject contract in the event of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers / C.A. /Financial Institution shall be accepted as an evidence). (Not applicable)

d. The bidder shall give undertaking on ₹ 500/-stamp paper that it is his/their sole responsibility to arrange the required machinery either owned/on lease or hire basis, at site before start of the work.

e. **The bidder shall upload the site visit undertaking in prescribed format given If not submitted then the bidder will be treated as Non Responsive**

i. **Regular and Routine works**:The successful bidder shall make the arrangements of the required equipment on the day of commencement or with respect to the progress of the work in phases, as per the instructions of site in charge. The successful bidder and, to that effect he will ensure commitment on an undertaking on ₹500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in no way shall dilute the respective condition in Registration Rules of BMC.

ii. **New and Original Works :** The bidder should, undertake their own studies and **furnish with their bid,** a detailed construction planning and methodology sup ported with assessment study of requirements of equipment/plants & machineries to allow the employer to review their proposal. The bidder shall ensure his commitment to make the arrangements of the required equipment on the day of commencement or with respect to

~~the progress of the work in phases, as per the instructions of site in charge on an undertaking on Rs.500 stamp paper to be sub-mitted along with the Bid in Packet B. However, this condition in no wayshall dilute the respective condition in Registration Rules of BMC~~

iii. ~~***Special Works**: The concerned Ch.Eng. shall enlist the equipments in the tender document justified for the project and ensure the capacity of the bidder for the same with theapproval of concerned AMC.*~~

~~**Note: Insistence of availability of equipments/plants at a particular distance from site should not be made in the tender document.**~~

iv. The list of the "Technical Personnel" with their qualification, working in the tenderer's establishment as per proforma IV.

v. Details of works in hand and for which bid already submitted (Proforma VI-A & VI-B (original), along with copies of work orders & attested copies of percentage of works completed or part thereof.

vi. Statement showing assessed available Bid Capacity. (NA)

vii. Pre bid meeting minutes, signed copy of Addendum if any.

viii. The undertaking on ₹500/- stamp paper as per the proforma annexed in Annexure B &, C (Indemnity bond Page 129) , Undertaking for Best price (all undertaking on ₹500/- stamp paper).

ix. The tenderer shall upload work plan as per the following outline

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time period, considering major activities.
2. Organizational set up envisaged by the contractors.
3. ~~Plant & equipment proposed to be deployed for this work.~~
4. ~~Site Offices and Laboratories proposed to be set up.~~
5. A note on how the whole work will be carried out (work plan including methodology).
6. Quality management plan
7. All the activities included in the Scope of Work shall be covered in the work plan.

Note: ~~The Electrical / Mechanical work shall be got carried out by the civil contractors through the contractors registered with BMC in Electrical Category. Information about the registered contractors shall be obtained from the office of the Ch.E.(M&E) / E.E. (Monitoring &~~

~~Registration Cell). Attested scanned copy of the valid registration certificate in Electrical Category shall be uploaded with the tender along with the undertaking from the registered Electrical Contractor stating his willingness to carry out the tender work.~~

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the tenderer has more than 10 employees /persons on his establishment (in case of production by use of energy) and 20 employees/persons on his establishment (in case of production without use of energy) to BMC as and when demanded. In case of less employees/persons mentioned above then the successful bidder has to submit an undertaking to that effect on ₹ 500 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

ii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as and when demanded. In case if the successful bidder has less employees/persons mentioned above then the successful bidder has to submit an undertaking to that effect on ₹ 500 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

iii. The successful bidder shall submit the signed form of the tender, specification of works if any and the schedule of rates.

iv. Information of litigation history in which tendered is involved for last 5 years from the submission of bid as per directives given in the circular u/no.MGC/F/6565 dt. 25.09.2018. and as per circular in force.

Note: If it is found that the tenderer has not submitted curable documents in Packet "B" then, the shortfalls will be communicated to the tenderer through **e-mail only** and compliance required to be made within a time period of three working days otherwise they will be treated as non-responsive.

PACKET – C

Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial' folder during the submission of the bid.. ~~All rates quoted shall be inclusive of all taxes & duties.~~ The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid separately on submission of bills/invoice. All the inputs given on this screen needs to be digitally signed.

~~As it is percentage rate tender, bidder shall Add premium or Less for rebate at tender amount in item data tab. Online tender filled in either percentage plus or minus (above or below), or at par. (There is no separate provision to quote % in physical form, this is a part in Header Data of online Tendering). For Packet 'C' tenderer(s) will fill data in 'Item Data Tab' in Service Line Item via Details and quotes his percentage variation figures. (If entered '0' it will be treated as 'at par'. By default the value is zero only).~~

2. In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis of major items shall be submitted by L1 and L2 bidder after demand notification

by e-mail to bidders by concerned Dy. Ch. Eng. The format for rate analysis is annexed at Annexure D

3. Rate analysis in the prescribed format, shall be submitted online to the engineer in-charge within 03 working days from the date of communication on email, failing which EMD will be forfeited and the bid will be rejected and next successful / responsive bidder will be considered. Thereafter, negotiations will be done with the said successive / responsive bidder with respect to his quoted rate.

Note: In case of rebate/premium as quoted by the tenderer, the rate analysis shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders by concerned dept. The format for rate analysis is annexed at Annexure D

BID SECURITY OR EMD

- The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.
- The tenderers shall pay the EMD in the amount and form specified in the Bid.
- Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-clause mentioned above, shall be rejected by the Employer as non-responsive.
- The Bid Security/EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished the required Security Deposits.
- The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3,L-4, etc.) shall be refunded immediately after opening of financial bid.
- In case, the successful bidder becomes non-responsive or successful bidder withdraws the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready to deposit the requisite amount of bid security/EMD and ASD to the department within the stipulated time period i.e. 15 days, the department will process further as per normal procedure.
- The Bid Security may be forfeited:
  a. if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the bid during the period of Bid validity;
  b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
     i. sign the Agreement; and/or
     ii. Furnish the required Security Deposits.

1. The cases wherein if the curable shortfalls are not complied by a contractor, will be informed to Registration and Monitoring Cell. Such non-submission of documents will be considered as 'Intentional Avoidance' and if three or more cases in 12 months are re-ported, shall be viewed seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be taken by the registration cell with due approval of the concerned AMC.
2. **In case of Curable / non-curable defects due to non fulfillment of requirements of BMC as prescribed & in the event , the bidder becomes non-responsive & the ~~10% of EMD will be forfeited and~~ bid will be rejected. ~~This shall be in addition to any forfeiture of proportionate EMD for curable defects as per other relevant clauses of the tender document, if applicable~~.**

3. **In case of non workable rate analysis & misleading information submitted by the bidder, EMD shall be forfeited and bid will be rejected.**

Note: I Curable Defect shall mean shortfalls in submission such as:

a. **Non-submission of following documents,**

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. Goods and Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

vii. Wrong calculation of Bid Capacity

NOTE : In packet 'A' as well as packet 'B' , 02 nos of shortfall in curable defects will be allowed & 2% EMD will be forfeited for each shortfall thereafter.

II. Non-curable Defect shall mean

a. In-adequate submission of EMD / ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stipulated in the tender.

c. No proper submission of similar work experience certificates

d. Non Submission of Site Visit Undertaking in prescribed format (Page 146)

BID VALIDITY

- **Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.**
- In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may extend the period of validity for a specified additional period. The request and the bidders' responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to the re-quest will not be required or permitted to modify his bid, but will be required to extend the validity of his bid security for a period of the extension.

DEFECT LIABILITY PERIOD (DLP)

The Contractor is expected to carry out the ~~construction~~ work in Workmen like manner so as to meet the requirement and specification for the work/~~project~~. It is expected that the Workmanship and materials will be reasonably fit for the purpose for which they are required.

- Defects or defective work is where standard and quality of workmanship and materials as specified in the contract is deficient. Defect is defined as a failure of the completed work/~~project~~ to satisfy the express or implied quality or quantity obligations of the ~~construction~~ contract. Defective ~~construction~~ works are as the works which fail short of complying with the express descriptions or requirements of the contract, especially any drawings or specifications with any implied terms and conditions as to its quality, workmanship, durability, aesthetic, performance or design. Defects in construction projects are attributable to various reasons.
- ~~Some of the defects are structural defects results in cracks or collapse of faulty defective plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or heating systems, inadequate fire systems etc. The defects could be various on accounts of different reasons for variety of the projects.~~
- The Engineering In charge/Project Officer shall issue the practical completion certificate for the project. During the Defect Liability Period which commences on completion of the work, the Engineering In charge shall inform or the contractor is expected to be informed of any defective works by the Employer's representative of the defects and make good at contractor's cost with an intention of giving opportunity to the contractor of making good the defects appeared during that period. It is the contractor's obligation under the contract to rectify the defects that appear during Defect Liability Period and the contractor shall within a reasonable time after receipt of such instructions comply with the same at his own cost. The Engineering In charge/Project Officer shall issue a certificate to that effect and completion of making good defects shall be deemed for all the purpose of this contract to have taken place on the day named in such defect liability certificate.
- If defective work or workmanship or design have been knowingly covered-up or conceived so as to constitute fraud, commencement of the Defect Liability Period may be delayed. The decided period may be delayed until discover actually occurs on at least the defect could have been discovered with reasonable diligence, whichever is earlier.

No DLP is applicable since this is a maintenance contract work.

Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is

given, the Contractor shall correct the notified Defect/Defects within the duration of time specified by the Engineer's notice. The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and deficiencies within the period specified in the notice and submit to the Engineer a compliance report.

It is the Completion Stage when the contractor has completed all of the works and fixed all of the defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer must issue a 'Certificate of Completion'. On the issue of 'Certificate of Completion', the 'Defect Liability Period 'starts. The contractor also must issue a 'Certificate statement' as an acknowledgment to the engineer not later than 14 days after the 'Certificate of Completion' has been issued. During the 'Defect Liability Period', the contractor has to obey all written instructions from the engineer to carryout repairs and fix any defects which appear in the Permanent Works. If the contractor does not ,due to his own faults finish the repair works or fix the defects by the end of 'Defect Liability Period', the 'Defect Liability Period' will continue until all works instructed by engineer is done.

In case of any lapse in maintenance, the penalties shall be recovered and if necessary the work shall be got done at the risk and cost of the contractor after the prescribed period. The said cost shall be recovered from the Contract Deposit /Retention money or any other deposits, dues with the B.M.C The contractor shall be liable to pay the excess cost if incurred, punitive damages and face penal action in the case of insufficiency of the aforesaid amount.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I. Contract Deposit and

II. Retention Money.

I. Contract Deposit – The successful tenderer, here after referred to as the contractor shall pay an amount equal to **2%** of the contract sum shall be paid within thirty days from the date of issue of letter of acceptance. **The said Contract Deposit shall be paid in the form of Demand Draft (D.D.) only.**

II. Retention Money – The contractor shall pay the retention money an amount equal to **five (5)** percent of the Contract Sum which will be recovered from the contractors every bill i.e. interim / running / final bill. The clause of retention money will not be applicable to M. & E. Department. **(Not Applicable)**

B. Additional Security Deposit (Not Applicable for Item Rate Tender)

Additional Security Deposit shall be applicable as under :

- Upto 12% Rebate : No Additional Security Depoosit
- Rebate above 12% on estimated cost : At 2% of Estimated Cost for each % rebate & part thereof in Demand Draft(D.D.) only

- The bidders shall submit the ASD as applicable in the form of Demand Draft(D.D.) which is to be submitted during office hours minimum one day before opening of Packet -C to the respective Head Clerk of Expenditure Section of the Engineer In-Charge of H.E. Divisions in sealed envelope. If ASD is not applicable then the bidders shall submit the sealed envelope mentioning on their letter head 'ASD is not applicable' . If the bidder fails to submit the sealed envelope as mentioned above at least one day before opening the 'Packet -C' within office hours then the EMD of the respective bidder will be forfeited and the company with their Directors / Partners and other companies with the said Directors / Partners will be further debarred from any tendering process for the period of at least 2 years

C. **Performance Guarantee (Not Applicable for Tender)**

The successful tenderer, here after referred to as the contractor shall pay in the form of "Performance Guarantee" at different rates for different slabs as stated below:

Offer	PG applicable %
For premium, at par and rebate 0 to 12%	PG= 0.92% x contract sum **applicable for rebate of 12%**
For rebate of 12.01%	P.G. = {0.92% x contract sum applicable for rebate of 12%} +(X) x contract sum where X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

i. Cash (In case guarantee amount is less than₹ 10,000/-)

ii. Demand Draft (In case guarantee amount is less than ₹1,00,000/-)

iii. Government securities

iv. Fixed Deposit Receipts (FDR) of a Schedule Bank.

v. An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the prescribed form given in Annexure. (Page 121)

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance Guarantee will have to be paid & shall be valid till the defect liability period or finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for 'Demolition Tenders':

- Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10% of contract sum be taken from the successful bidder on award of contract only. BMC departments shall ensure to incorporate specific condition regarding above in bid document and e-tender notice.

D) Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in case of 5 years DLP) and after issue of 'Defect Liability Certificate' (in case of 1 or 2 or 3 years DLP) subject to no recoveries are pending against the said work, provided that the Engineer is satisfied that there is no demand outstanding against the Contractor after completion of DLP. No claim shall be made against the Balance Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Retention Money (Not Applicable for Tender)

One-half (50%)of the Retention Money shall be released within 30 days of issue of 'Certificate of Completion' with respect to the whole of the Works. In the event the Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only such proposition thereof as the Engineer determines (having regard to the relative value of such section or part of the Works) shall be considered by the Engineer for payment to the Contractor.

The balance Retention Money shall be released within 30 days after completion of 3rd year of DLP (in case of 5 years DLP) and after issue of 'Defect Liability Certificate' (in case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is no demand outstanding against the Contractor. In the event of different Defects Liability Periods have been specified or become applicable to different sections or parts of the Permanent Works, the said moneys will be released within 30 days on expiration of the latest of such Defects Liability Periods.

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated in and that amount shall be paid as per condition stated therein.

III. Refund of Additional Security Deposit (Not Applicable for Tender)

One half (50%) of the Additional Security Deposit (ASD) shall be released after the completion of 50% financial progress of the work.

The balance ASD shall be released within 30days of issue of 'Certificate of Completion' with respect to the whole of the work. In the event the engineer issues a Taking Over certificate for a section or partv of Permanent Work, only such proposition thereof as the Engineer determines (having regard to the relative value of such section or part of the works) shall be considered by the Engineer for refund of ASD to the contractor.

IV. Refund of Performance Guarantee (Not Applicable for Tender)

The Deposit on account of performance guarantee shall be released within 30 days of completion of Defects Liability Certificate subject finalization of final bill whichever is later and no recoveries are pending against the said work, provided that the Engineer is satisfied that there is no demand outstanding against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:

a. **Time of Refund for works having 5 years DLP**

Deposits refunded after completion	After 3 yrs of DLP	After Completion of DL
ASD + 50% of RM	CD+50% of RM	PG

b. **Time of Refund for works having 1 or 2 or 3 years DLP**

Deposits refunded after completion	After Completion of DLP
ASD + 50% of RM	CD+50% of RM+PG

*Note:

~~a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months from the completion of defect liability period/ warranty period.~~

~~b) It shall be the responsibility of the bidder to keep the submitted B.G. "VALID" for the stipulated time period in the tender & in case of its expiry it will attract penalization.~~

~~c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks operating under Reserve Bank of India regulations located in Mumbai up to Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager of a Regional Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed from time to time until the Contractor has executed and completed the works and remedied any defects therein.~~

d) **Legal + Stationary Charges: Successful tender shall pay the Legal Charges + Stationary charges as given below in table or as per existing circular while executing contract .**

(As per the CA circular no. CA./FRT/17 dt. 07.12.2022 18% GST will be charged on All type of legal and stationery charges. Revised rates for Legal and Stationery Charges to be recovered for preparing Contract Agreements with effect from 1.4.2023 will be as shown below) or **As per circular, applicable at the time of contract execution**

Contract Value			Legal+ Stationery Charges
Up to	₹	₹ 50,000/-	Nil
from	₹	50,001/- To ₹ 1,00,00,000/-	0.1% of contract cost rounded up to nearest 100 + 18% GST(Subject to Min. ₹1000/- & Max. ₹10,000/- + GST)
from	₹	1,00,00,001/- To. ₹10,00,00,000/-	₹10,000/- for contract up to 1,00,00,000/- plus 0.05% of the amount above 1,00,00,000/-. rounded up to nearest 100 + 18% GST

The tenderer is requested to note that stationary charges as given in the table above will be recovered from the successful tenderer for supply of requisite prescribed forms for preparing certificate bills in respect of the work.

Stamp Duty: (As per circular applicable at the time of contract execution)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable for "works contract" that is to say, a contract for works and labour or services involving transfer of property in goods (whether as goods or in some other form) in its execution and includes a sub-contract, as under :

(a)	Where the amount or value set forth in such contract does not exceed rupees five lakhs.	Five Hundred rupees stamp duty
(b)	Where it is above 5 Lakhs up to 10 Lakhs	Five hundred rupees plus 0.3% of the amount above rupees five lakh subject to maximum of rupees twenty five lakh stamp duty
(c)	Where it exceeds rupees ten lakhs	Five hundred rupees plus 0.3% of the amount above rupees five lakh subject to maximum of rupees twenty five lakh stamp duty.

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days from the date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents executed in Mumbai City & Mumbai Suburban District be recovered from the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of "Superintendent of Stamp, Mumbai" within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful tenderer.

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% for the amount secured by such deed subject to the maximum of ₹ 10 Lakhs will be applicable to the all Bank Guarantee submitted and also which are required to be renewed after expiry of time period. (Stamp Duty payable on BG – Minimum ₹ 500/- or 0.5% of total BG amount)

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of which the information uploaded will be considered as baseless and not accepted for qualification criteria. All the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in the relevant places.

   The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer https://mahatenders.gov.in for Bid-Submission for Percentage Rate/Item Rate Tender Document." The detail guidelines for creation and submission of bid are available in the referred document.

   Any pre bid queries or request for additional information concerning this TENDER shall be submitted by e-mail to aescadabc.he@mcgm.gov.in before pre bid date. The queries after this date will not be considered. The subject shall clearly bear the following identification/ title: **"Queries/ Request for Additional Information: TENDER for the work of "Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two years (2027-2029)"** Any changes in mail ID will be intimated on the portal.

3. In case of **Equal Percentage** of lowest bidders (L1), the allotment of work shall be done by giving 48 hrs **(2 working days)** from the day of opening of packet C **on same BID-Document number for re-quoting** and such development needs to done by IT department in BMC's SRM system. **Till such development is made; 'Sealed Bids' shall be called from the bidders quoting the same rates i.e. L1.**

   In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful bidder will be decided by lottery system by concerned Ch. Eng.

   The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of notification issued by concerned Chief Engineer. Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

4. GENERAL DIRECTIONS TO TENDERERS:

A. Firms with common proprietor / partner are connected with one another either financially or as master and servant or with proprietor / partner closely related to each other such as husband, wife, father / mother and minor son / daughter and brother / sister and minor brother / sister, shall not tender separately under different name for the same contract.

B. If it is found that firms as described in clause A, have tendered separately under different names for the same contract all such tenders shall stand rejected and tender deposit of

each such firm /establishments shall be forfeited. In addition, such firms / establishments shall be liable, at the discretion of the Municipal Commissioner, for further penal action including blacklisting.

C. If it is found that closely related persons as in clause A have submitted separate tenders under different names of firms, establishment but with common address for such establishment / firms and / or if such establishment firms though they have different address, are managed or governed by the same person / persons jointly or severally such tender shall be liable for action as in clause B including similar action against firms / establishment concerned.

D. If after award of contract, it is found that the accepted tenderer violates any of the clauses, A,B,C the contract shall be liable for cancellation at any time during its currency in addition to penal action against the contractors as well as related firms / establishments.

E. Tenderers should note in addition to the official address, they should furnish private residential address, mobile nos., email ids of the partners. Any fault in this respect may justify the rejection of Tender.

F. In the event of tender being accepted, full amounts of contract deposit must be paid and contract must be signed by all the partners of the firm and if one or more partners be not available for the purpose, signatory must produce a Power of Attorney must be registered in the office of C.A (Finance) / C.A (Treasury) /C.A (WSSD)

G. In the case of a Joint Stock Company, the contract must be sealed with the seal of the company in the presence of and signed by the two Directors or by a person duly authorized to sign the contract for the Company by a power of attorney, such power being sealed and signed as aforesaid. All such power of attorney must be registered in the Municipal Office.

H. Tenderers must distinctly understand:

   a. That they will be strictly required to conform to the conditions of this contract as contained in each of its clauses and that the plea of "custom prevailing" will not on any account be admitted as an excuse on their part for infringement of any of the conditions.

   b. That no alternation or interpolation will be allowed to be made in any of the terms and conditions of this contract or in the Specification of in the Schedule, and that if any such alteration or interpolation be made by a Tenderer, his tender will, at the option of the Municipal Commissioner, either be rejected or to be treated as if no such alteration or interpolation has been made.

c. That the full contract deposit must be paid within the time specified and the contract must be executed within the stipulated time frame by the successful tenderer.

d. That a postponement of the payment of the full contract deposit or the execution of the contract will not be permitted by reason of the Corporation having in possession other deposits on account of other tenders or contracts, which deposit may be or become returnable to the tenderers and which they may wish to transfer as a deposit under this contract. Such transfers will not under any circumstances be permitted.

I. Tenderers shall note that if the conditions of G.C.C. are in variance with the conditions contained in the tender document the conditions of the tender document shall prevail.

J. SITE INSPECTION Prior to submitting and uploading e-tender for the work the tenderer should visit and examine at the site of works and its surroundings at his own expense and obtain and ascertain for himself, on his own responsibility &risk all information, technical data etc. that may be necessary for preparing his bid and entering into a contract including, interalia, the actual conditions regarding the nature and conditions of site, availability of materials, labour, probable sites for Chowky/stores etc. and the extent of lead and lift required for the execution of the work over the entire duration of the contract, after taking into consideration local conditions, traffic restrictions, obstructions in work, if any allow all such extra expenses that are likely to be incurred due to any such conditions, restrictions, obstructions etc. in the quoted contract price for the work. They shall obtain further clarification, if any, on any specific issue from the Deputy Hydraulic Engineer (Bhandup Complex) / E.E.(S.I.P.S.) B.C., the offices of whom are situated at office of Dy.H.E.(Bhandup Complex), Administrative Building, Bhandup Complex Water Treatment Plant, Dargah road, Mulund West, Mumbai- 400082 before submitting the tender. Tenderers / Contractors should note and study the condition related to site constraints and its impact.

K. MODIFICATIONS IN TENDER DOCUMENT If B.M.C considers it is necessary to carry out any modifications, in the tender documents and extend the closing date of the tender the same shall be made by an addendum. Copy of addendum will be uploaded on B.M.C.'s portal. Each addendum shall be signed by the tenderer(s) and scanned copy of the same should be uploaded in Packet 'B'. The tenderer(s) shall not add or amend the text of any documents contained in tender document.

L. TAXES AND DUTIES ON MATERIAL ~~All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax etc. and other duties on material obtained for the work from any source including the tax applicable as per Maharashtra Sales Tax Act, on the transfer of property in goods involved in the execution of work contracts (re-enacted) Act 1989, Maharashtra State Building & Other Construction Workers Welfare Cess (G.R.No BCA 2009 / C.N/108/ /Labour7-A dated 17.06.10) shall be borne by the~~

~~tenderer. The tenderer shall not be reimbursed the taxes, duties, cess and charges whether now in force or that may be brought in force. Tenderer should submit necessary octroi receipts to the dept. in respect of material brought by him from supplier outside Mumbai limit. Whenever required the tenderer will have to produce a certificate from the Chief Accountant of this Corporation to the effect that the tenderer is not in arrears against his personal account. "All charges on account of all Custom Duties, Import Duties, Excise Duties, Business, Income Taxes, Octroi Terminal/VAT/Turnover and other taxes etc. on material, equipment supplies to be used or services to be performed under the contract obtained for the work from any sources as amended up to date shall be borne by the contractor, as per the General Condition of Contract under Taxation Clause and Tender Conditions. However, as per the prevailing tax polices of State/Central Government if B.M.C. is eligible for getting exemption from excise and other duties or any other taxes payable on any of the material, equipment supplies to be procured or services to be performed for execution of the tender work, then B.M.C. will issue work specific Exemption Certificate to the concerned authority for availing the same. Exemption Certificate issued, shall not be misused. If found misused anywhere, then action as deemed fit including blacklisting of the contractor from B.M.C. will be taken. The tenderer should also note that the execution of work should not be delayed for want of exemption certificate. Any taxes and duties paid until issue of exemption certificate will not be reimbursed. The tenderer should note this and quote accordingly." Tenderer shall be registered under the Maharashtra Sales Tax on the transfer of property in goods involved in the execution of works contracts (Re-enacted) Act 1989 and should produce documentary evidence of the effect (a copy of registration of certificate from the sales tax department) along with the tender.~~

~~The tenderer shall quote inclusive of all taxes. It is clearly understood that BMC will not bear any additional liability towards payment of any Taxes and Duties. Wherever the services to be provided by the tenderer fall under Reverse Charges Mechanism, the price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess other than GST, if any. Rates accepted by BMC shall hold good till completion of work and no additional individual claim shall be admissible on account of fluctuation in market rates: increase in taxes/any other levies/toll etc. except that payment/ recovery for overall market situation shall be made as per price variation.~~

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid separately on submission of bills/invoice. Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by way of equivalent reduction in quoted price.

M. "As per circular CA / Finance / Proj / City / 17, dated 06.09.2017" Chapter XXI Miscellaneous,section 171(1) of GST Act-2017 governs the 'Anti Profiting Measure'(AMP). As per the provision of this section, 'Any reduction in rate of tax on any supply of goods or services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate reduction in prices.' Accordingly , the contractor should pass on the complete benefit accruing to him on account of reduced tax rate or additional input tax credit to BMC. Further, all the provision of GST Act will be applicable to the tenderer.

N. **SOLVENCY CERTIFICATE** Tenderer(s) shall upload a scanned original of latest solvency certificate for required amount from a bank of B.M.C approved list attached

issued maximum 06 (Six) months prior to due date of tender. Latest solvency certificate shall be submitted in physical format if the tender is awarded to bidder..

O. **ERRORS AND DISCREPANCIES IN TENDER** If tender contains errors in the Bill of Quantities such as computing mistakes, incorrect transfer etc. the Engineer will inform the tenderer(s) of such errors or discrepancies and rectify the errors or discrepancies and will re-total the amounts of Bill of Quantities. The foregoing procedure may be applied at any time prior to award of contract and the Engineer is not liable for any error or discrepancy which was not discovered during scrutiny of the tender.

P. In comparing tenders, the corporation shall consider such factors as the efficiency and reliability of instrument and methods proposed, compliance with the specifications, quality and the tenderer's capacity to perform vis-à-vis the time of completion.

Q. **AWARD OF CONTRACT** Notification of award by way of work order prior to the tender validity period will be issued in writing to successful tenderer. The contract will be awarded to the best responsive tenderer(s) offering the lowest evaluated tender in conformity with the tender document. Corporation reserves right to accept/reject any or all tenders and to annul the tendering process at any time prior to award of contract.Prior to the expiry of the Tender validity, the Corporation will notify the successful tenderer(s) by a letter that his tender has been accepted, if required. This letter herein after and in condition of contract called "The Letter of the Acceptance". Notification of Award will constitute the information of contract.

SECTION 7

SCOPE OF WORK

Scope of Work:

BMC is primarily an organization, which in the interest of citizens and with the speed of urbanization deals with the variety of the infrastructure services and delivered to the public by different departments like Water Supply Projects, Sewerage Projects, Hydraulic Engineers Department, Storm Water Drain/Roads and bridges and Building Construction etc.

SCOPE OF WORK

BMC is primarily an organization, which in the interest of citizens and with the speed of urbanization deals with the variety of the infrastructure services and delivered to the public by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm Water Drain/Roads and bridges and Building Construction etc.

The scope of the work involves **"Maintenance contract of instrumentation system and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two (02) years. (2027-29)".** as below-

SCOPE OF WORK :

General Contract Conditions for both works i.e. Maintenance of Instrumentation System And O& CMC of Flow test Lab at Bhandup Complex :

1. If major Breakdown work is required to be attained beyond normal working hours then successful bidder shall deploy the staff on his own cost and get the work done.
2. The successful bidder shall carry out Major Overhauling work of plant machinery, if required (as specified by the OEM's.).
3. The successful bidder shall provide proper uniform, identity cards to his staff.
4. All staff of the successful bidder shall be adequately insured against workmen's compensation policy as per labour act and **BMC is not responsible for any** compensation, what so ever for any damage / injury caused to the staff during his duty
5. It is the responsibility of the successful bidder to fulfil all statutory obligations like Provident Fund, Gratuity, Insurance, Medical Benefits etc as per all relevant laws and BMC is Not responsible, directly or indirectly in case any claim arise. It is also the responsibility of the successful bidder to fulfil all statutory requirements applicable as per the relevant act.
6. The successful bidder shall provide necessary safety gadgets to the staff i.e. safety

hand gloves, helmet, safety shoes, safety belt etc. as per factories Act. The safety standards as per Factories act to be followed while working in the Plant/sites

7. The successful bidder shall also keep all records of statutory dues paid and payment made to the staff and the same shall be made it available to BMC on demand.
8. Successful contractor shall submit police verification report to BMC for the assigned staff i.e. Engineers, Technicians, Operators and Helpers within one month of the award of the contract.
9. The successful bidder shall keep in stock spares / material required for maintaining the equipment / machines . The quality/grade of the spares / material & consumables shall be as per the specifications of the manufacturer.
10. The bidder shall visit the sites and get themselves acquainted with installed plant & machinery. It is the responsibility of the bidder to obtain the service support back-up from the manufacturers of the installed equipments
11. The successful bidder shall arrange for tools/equipments require to carry out the maintenance works. Costs of these tools are deemed to be included in the rates quoted for operation & maintenance jobs and no separate claims will be entertained .
12. The successful bidder shall be well conversant with the operation of the plant machinery and allied equipments. He shall arrange for necessary training from the equipment manufacturer for his staff at his own cost.
13. The staff appointed by the contractor shall be competent enough to handle any type of situation like leakage ,failure of electricity / water clogging, breakdown etc independently at the site. All staff of the successful bidder shall be as per factory rules and regulation applicable . The proof of same shall be submitted by the successful bidder. All staff of the successful bidder shall be mentally fit, healthy, hard working and honest

Scope of Work for Maintenance of Instrumentation System:

The present tender is for the work of maintenance contract of instrumentation system for the period of three years.

Complete Instrumentation System for Maintenance Contract shall be handed over to successful tenderer on as is and where is basis and shall carry out the total maintenance for the period of 03(Three) years from the designated date in the work order.

All the bidders / tenderers are instructed to visit and inspect all sites & conditions of the

equipments to be maintained and assess the quantum of the work prior to submitting their offer. The contractors shall be solely responsible for the discrepancy or shortcomings thereafter.

The successful tenderer shall deal with all statutory requirements like Govt. bodies, contractors, manufacturers, service providers of any sort etc. whenever necessary for smooth running of equipments / system.

The total **Maintenance Contract** is an indivisible and shall be awarded to one tenderer only.

The scope of **Maintenance Contract** is divided in two parts,

a) Comprehensive

Comprehensive includes UPS systems, 24 V DC SMPS power supplies, Panel Meters, Modems, Instrumentation control panels , Air Condition Machines, automation systems hardware comprising PC systems, local SCADA systems redundant PLC system along with I /O rack & modules for tunnel sites installed at Tunnel Control Room and Middle Vaitarna Dam Control Room.

b) Non-comprehensive

Non-comprehensive includes all field instruments like Flow Transmitters, Level Transmitters, Pr. Transmitters, RADAR Level, etc.

The successful tenderer has to arrange for any outside services, spares, vehicles, manpower, tools and tackles, test equipments, instruments etc., so as to run the total Instrumentation system smoothly round the clock.

7. The successful tenderer shall maintain the minimum qualified manpower as stated below all the time and produce the monthly muster report in support of the same. B.M.C Engineer shall check the muster and manpower at any point of time and countersign the same.

The Three (03) gangs shall be made with following staff in each gang.

Sr. No.	Designation	Nos.
1	Engineer (Degree/ Diploma Holder)	1
2	Helper	4

The degree holder Engineer and diploma holder engineer shall have minimum 01 (One) year and 03 (Three) years experience respectively in maintaining of instrumentation system, and Schneider Electric Modicon PLCs Hardware and software (Hot & Standby Redundant System with IO Rack).

8. The payment towards Maintenance contract shall be made at the end of each quarter in equal installment of the total contract value per year after deducting the

admissible deductions, if any. The payment shall be made within 30 days after completion of those works successfully in all respect.

9. The successful tenderer has to arrange for Total 4 Nos. of vehicles with **"T" permit** only like INNOVA, SCORPIO, TATA VICTA, TAVERA, Xylo. In case of transportation required for transportation of material, machinery, men, instruments equipments,DG set ,air condition units etc. , any one of the four (04) T-permit vehicles shall be replaced by **1 (one) pick-up** van having transport permit on as and when required basis. All the vehicles should have been issued monthly, toll passes for travelling outside Mumbai limit. All other necessary permissions should be obtained by the successful tenderer.
10. The vehicle shall be generally used about 26 days in a month. In case of emergency or break down the vehicle shall be arranged on Sunday and holidays if required.
11. The rate quoted for AMC contract work shall include all operational & maintenance charges of the vehicle supplied like petrol / diesel, driver's pay, their wages with all allowances & breakdown repair-maintenance etc. and all incidental expenses inclusive of Parking charges, toll charges (for all the toll collection points including toll charges for using Worli Sea Link), night halt charges etc. as applicable. No allowances for drivers or other expenses shall be shown separately in the tender and will not be paid by BMC.
12. The vehicles will be generally required for use in the BMC limit i.e from Colaba to Dahisar & Colaba to Mulund., outside city division i.e. up to Tanasa, Vaitarna and Middel Vaitarna lake. However, in some of the cases, as a special case, the successful tenderer will have to supply the vehicles even for going out of Mumbai i.e. Navi Mumbai, etc. depending upon the requirement of the work.
13. The vehicles along with drivers must have been insured with Third Party insurance policy.
14. In case of eventualities like theft/accident etc. B.M.C shall not have any liability whatsoever and all claims shall have to be settled by successful tenderer only.
15. The type of vehicles to be supplied on hire basis shall be of non AC type (6+1 seater).
16. The model of the Non A.C. vehicle to be supplied on hire basis shall be of JANUARY 2017 or thereafter.
17. In case of non-availability of specified Non AC vehicle, the successful tenderer may supply any of the equivalent or high-end vehicles manufactured in JANUARY 2017

or thereafter, having 'T' permit and fulfilling all RTO requirements. The vehicle shall have 'T' permit and shall comply with all RTO regulations & PUC norms prescribed by the authorities

18. The contractors shall ensure smooth and uninterrupted working of the system by coordinating with service providers like , MSEDCL, Adani Energy, BEST for electric power supply .
19. The preventive maintenance of all equipments shall be carried out as per check list & schedule. Over and above preventive maintenance, as given in the check list, the successful tenderer may add additional check points, increase the frequency of visits etc. in the interest of smooth and continuous running of equipments. The successful tenderer should note that it is their ultimate responsibility to keep all the equipments and the complete system in healthy working condition all the time.
20. The successful tenderer should have permanent office establishment with communication facilities like telephone, mobile phone, fax machine, e-mail address etc. in Mumbai or Thane jurisdiction The address of the office shall be communicated.
21. The specifications & details of various equipments to be maintained and The preventive maintenance schedule are attached for reference.
22. PLC interfacing, programming / trouble shooting shall be carried out by the contractor whenever necessary using Unity Pro software .
23. In case of breakdown of Electric supply, successful tenderer has to co-ordinate with appropriate authorities for repairing / restoring the same.
24. A) The successful tenderer shall get printed, check list books in duplicate copy and any other stationery required for fulfilling the contract. The contractor has to submit duly filled check list for the work completed and second copy of the same shall be maintained by the contractor.

    B) The complaint book in (triplicate) shall be printed by the contractor for recording the breakdown work complaints.

    C) The detail record of the no. of routine visits made, work carried out, calibration reports, break down works attended with details of work carried out etc. shall be maintained by the contractor & shall be produced to BMC
25. The successful tenderer shall submit action taken report in detail of all breakdown works within three working days of completing the same.
26. The preventive maintenance schedule is given in the list' which is to be followed by the contractor. However, if at any time of the contract period, if need arises to

change the schedule for specific instruments or entirely, the same shall be implemented without any additional cost to BMC.

27. Replacement of spares (For non comprehensive part only)

    Depending on the requirement, the spares from the stock, if available with BMC, will be issued to the contractor. Contractor shall carry out installation, commissioning , testing (changes in the software, if any) of such spares within the scope of contract.

    The spare required shall be made available to the contractor by BMC or at the instructions of B.M.C contractor has to arrange for procurement of such spares for which separate payment shall be made. Before procuring any spares / material, contractor has to take approval for detailed proposal from B.M.C

28. Sensor Cable & signal cable up to the length of 10 mtrs. each per site, required for maintenance activity anywhere, Terminal connectors, fuses, control panel wiring cable, cables required for internal wiring which are not of special type, panel indication lamps / LEDS, alarm annunciator lamps shall be supplied and installed by the contractor. Considering the fact that most of the sensor inserts for ultrasonic flow meters are in underground chambers and get completely submerged in water during monsoon. Moreover these sensors are imported item,. Hence it is important to preserve these sensors by putting SYLGARD 517 Dielectric Gel of M/s Dow Corning, in junction box, terminal box etc. to avoid moisture entry into it and to enhance the performance. The sensors of these flow meters are required to be removed and flushed at least once in the year. At that time also the sensors are required to be reinstalled by using the same gel for the submergence protection. It is most likely that the sensors remain unprotected against submergence during monsoon as the required dielectric gel to render long term sealing & protection against moisture and atmospheric contaminations and is in the scope of contract. No separate payment will be admissible.

29. Programming / reprogramming of the EPROM or any such devices, necessary for healthy operation of the respective instrument or for changing the user selectable parameters shall be carried out by the contractor within the scope of the contract.

30. Calibration of pressure transmitters and D.P. type flow meters at the scheduled frequency is an important activity. Contractor shall keep all the instruments calibrated as per the mutually decided schedule and submit the report for the same. Verification of all installed Ultrasonic flow meter at schedule frequency shall be done by the contractor in flow test laboratory at Bhandup Complex as per BMC's engineer's guideline.

31. Calibration of all modules of existing RTUs/PLCs is to be done by the contractor and is in scope of contract.
32. All the test equipments, calibration standards, signal generators, simulators and any such type of equipments required to carry out the testing, calibration of the instruments shall be arranged by the contractor within the scope of contract.
33. The payment for the maintenance will be released in four equal installments. (Pro rata cost of the total maintenance contract cost of respective year). Each installment will be released at the end of each quarter.
34. However, the overall system to be maintained under the scope of this contract is very complex in terms of variety of equipments used, wide spread coverage area, Therefore BMC engineer shall make decision in respect of above by taking into consideration available records, technical analysis and other facts contributing the issue while making the payments and calculations of penalty.
35. If the successful tenderer fails to carry out the breakdown or preventive maintenance within reasonable time decided by B.M.C engineers i.e. within 48 hours the same work shall be got done from out side agencies at the risk & cost of the successful tenderer. The decision of B.M.C engineer in this regard shall be final & binding on contractor.
36. Maintenance of UPS system at tunel sites shall be comprehensive one and the successful tenderer has to get it done from , the original equipment manufacturer of UPS system or any other firm who are manufacturer of the UPS and Battery charger systems.
37. The successful tenderer shall arrange for any work related to A.M.C. work of Instrumentation system like digging of trench or resurfacing for cable laying,
    for nominal length up to 10 mtrs. approximately, De-watering and cleaning of all flow meter chambers ,underground or otherwise ,shall be kept dry as and when required for the maintenance work shall be in the scope of contract.
38. The successful tenderer shall carry out maintenance of all M.S. Chamber covers , sensor protection M.S. covers, field cabinets of pressure transmitters , flow meters etc used in the instrumentation system such as repairing / replacement of locking system, oiling, greasing, welding etc. whichever and wherever necessary.
39. The Contractor shall arrange the diesel for portable diesel generator set which will be provided by BMC as and when required for maintenance work. However, if the Diesel Generator is not available with BMC then contractor has to arrange the same with no extra cost to BMC for maintenance work at site.

40. The contractor has to submit the list of all employees engaged for the work along with their designation and proof of educational qualifications and experience.
41. The contractor shall arrange to get identity cards issued by BMC to all the employees whose names shall be endorsed by their firm / company.
42. The contractor shall obtain work permit passes to all their employees & vehicles from B.M.C as per B.M.C rules and regulations.
43. The contractor shall instruct all his employees and vehicle drivers to carry identity card, work permit pass and vehicle passes at all work locations and produce the same if demanded by B.M.C officials.
44. If there is any change in manpower or vehicle, the same shall be got approved by B.M.C before engaging them for work and work permit pass or vehicle pass of the earlier employee or vehicle shall be returned to B.M.C and a new work permit pass / vehicle pass shall be obtained by contractor for newly engaged person / vehicle following due procedure.
45. In case of replacement of faulty part / module of any instrument, RTU/PLC by new spare part, needs any software up-gradation, that is to be done by the contractor free of cost.
46. All complaints shall be attended to, within 48 Hrs. (forty eight hours) from the time of receipt of complaint. The detailed report comprising observations, cause, diagnosis, action taken etc shall be submitted within three working days from completing the job.
47. If anything remaining to be included in the scope of work and necessary for the carrying out the work is in the scope of contract.
48. **Contractor shall observe all the relevant rules concerning to his workmen employed by him in carrying out the work and pay any compensation to workmen payable under "The workmen compensation act 1923" for injuries or disabilities or death caused in the process of execution of work. The contractor should follow minimum wages act of Government for the staff appointed for the said work. The Brihan Mumbai Municipal Corporation is no way responsible for the labour / any other employed by the Contractor for carrying out the work.**
49. At any time during contract period if BMC decides to replace the existing hardware module of the RTU/PLC by new one for any reason and made available the new hardware by BMC to the maintenance contractor then contractor shall install and configure the new hardware in the RTU/PLC with out any extra cost. If the new hardware configuration requires any up-graded version of the programming

software then contractor shall arrange for the same and contractor shall upload the up graded software to RTU/PLC free of cost. After Hardware and/or software up gradation of RTU/PLC to maintain the performance of the integrated system up to the mark of BMC's satisfaction is the responsibility of the maintenance contractor.

50. The RTU/PLC programming terminal and programming software compatible for BMC's RTUs /PLCs ,shall be arranged by the maintenance contractor.

51. It is in the scope of contractor to maintain the actuator automation system installed at various locations of 9 Nos. of tunnel listed in the tender document and Veravli Reservoir No.2.. Periodically the system should be checked by the contractor for working from respective Secondary control Centers and Master Control Center. It is in the scope of contract.. They shall be responsible for maintaining the complete actuator control system operated remotely as well as locally at various locations of tunnel and at Veravli Reservoir No.2

52. Normally, the maintenance of field instruments and instrumentation system is carried out by the successful bidder. However, as and when the expertise of OEM is required in critical areas, BMC reserves the rights to call upon OEM to rectify the faults at the cost of successful bidder.

The cost of non comprehensive maintenance will be derived as follows

(The cost of non comprehensive maintenance per year)=(Total cost of the work per year- Total cost of comprehensive work per year.)

The Penalty calculations for non comprehensive work as deduction if any will be made as follow

Penalty per instrument/per day = Non comprensive maintenace per year

(No. Of Instruments X 365)

As per these calculations deductions for non-compressive maintenance for any instrument / machinery, if any will be made effective.

It is also note that recovery of the wages of engineers in case of absenteeism as per standard bid document (SBD) is Rs. 25,000.00 per month. However it will be recovered Rs.25,000.00 per month or actually quoted in the BOQ whichever is greater will be recovered

53. The comprehensive maintenance of M/s.AUMA make actuators at Veravali LLR no.2 ,is in the scope of contract.

54. The successful bidder shall undertake the work of supply and laying of power and signal cables as per specifications on as and when basis as per BMC's requirement. Separate purchase order will be generated for the same with total quantity not

exceeding the quantity mentioned in the BOQ throughout the contract period of 2 years. The rates quoted for the items shall remain firm throughout the contract period of 2 years and no escalation will be given for the same.

Scope Of Work Operation & CMC Of Flow test Lab at Bhandup Complex. :

Scope of work contains the Comprehensive maintenance of all the instruments mentioned in the list.

1. The successful bidder shall take over the plant for comprehensive Maintenance work on as and where basis.
2. It is essential on the part of bidder to collect complete details of the nature of work to be carried out by visiting the site and by visiting office of the address, as No claim of what so ever, shall be entertained later on account of ignorance of site conditions and details required
3. The cost of any damage to Municipal property, injury or death caused during the execution of work or any claim arising out of it shall be the responsibility of the successful bidder and the cost if any towards the same shall be recovered from the successful bidders' bill.
4. The bidder shall make their own arrangement for storage, security & safety of their materials and other belongings during its contract period at their risks and costs at work place.
5. The Successful bidder shall have to take all safety measures for his staff / labours / materials during the course of work. For any mishaps etc. the successful bidders will be held responsible and further actions against him will be initiated
6. Successful contractor shall appoint an Engineer-1 No. And Helper -1No. For the maintenance and they shall be stationed at Bhandup complex and report to SCADA section of Bhandup complex. They shall be responsible for the verification of Flow for the Flow meter to be tested and generation of report to that effect and maintenance of all the machinery/appurtenances/ equipments etc.
7. Penalty calculations towards non-availability of manpower and failure of instruments will be done from quoted cost offered by successful bidder for Comprehensive maintenance per year. The equipments in the scope are ; UPS , PLC/DCS system , Valve Actuator , Magnetic flow meter , Computer Hardware and software, flow test report generation software, Crane , Air Conditioner units, Electric Power Supply Panels, MCBs & Electric Fuses of various ratings in the Power Supply panel, indicating lamps, printer etc.
8. If successful bidder fails to carry out the breakdown or preventive maintenance

within reasonable time decided by BMC Engineers the same work shall be get done from outside agencies at the risk and cost of successful bidder. The decision of BMC engineer in this regards shall be final and binding on contractor.

9. The payment for the maintenance will be released in 4 equal instalments. Each instalment will be released at the end of each quarter.
10. The stock of power supply cable , signal cable ,sensor cable and any other cable required for successful operation & performance of Magnetic flow meter and power supply cable , communication cable required for actuator shall be maintained by successful bidder and shall be laid if required.
11. The development of final test report for comparative analysis of flow meter under test and master meter as per BMC's requirement. The format for the report shall be maintained as per previous reports.
12. The Successful bidder shall carry out following tasks to fulfill statutory requirements of factory act along with the submission of test /calibration reports.
    i. Annual testing for EOT crane
    ii. Calibration of Master flow meter from OEM i.e.M/s KROHNE MARSHALL Pvt Ltd.
13. The successful bidder shall keep the Plant Station neat & clean.
14. After completion of contract period the successful bidder shall handover the plant in good working condition. If any equipment is found malfunctioning or not working at the time of taking over the plant, then successful bidder has to repair it at his own cost and if he fails to do so, B.M.C will carry out the repair work by other means at the risk and cost of the Successful bidder. The contract will be assumed to be in force till such repairs are complete. The bidder shall make immediate arrangement for removal of their belongings after the completion of work.
15. Penalty calculations towards non-availability of manpower and failure of instruments will be done from quoted cost offered by successful bidder for Comprehensive maintenance per year. The equipments in the scope are as per list attached. ;
16. It is also note that recovery of the wages of engineers in case of absenteeism will be deducted as per standard bid document (SBD) is Rs. 25,000.00 per month or actually quoted in the BOQ whichever is greater will be recovered .
17. In future if engineer is made available by BMC for operation of flow test lab , the rebate as per standard bid document (SBD) which is Rs. 25,000.00/month or as per rates quoted in the BOQ whichever is greater will be deducted per month from the forthcoming running bills of the contractor.

18. The plant machinery & other equipments shall be maintained periodically as per the maintenance activities suggested by the equipment manufacturer. The consumables used for the maintenance of the equipments shall be as specified by the OEM's. The successful bidder shall carry out servicing and maintainance of the equipments (as mentioned in the list) by OEM only which is in the scope of this contract.
19. The calibration of flowmeters shall be carried out by the successful bidder on regular frequencies as specified by OEM. The successful bidder shall arrange to uninstall the flow transmitter from the site and reinstall the same post calibration. The vehicle used for the calibration related activity shall be one of the four (04) vehicles employed for the work of Maintenance of Instrumentation System. (Point no. 4 mentioned in Scope of work of Maintenance of Instrumentation System.)

/- sd/- sd/-

A. E. (SCADA) B. C. **E. E. (S.I.P.S) B.C.**

SECTION 8

BILL OF QUANTITIES

BRIHANMUMBAI MUNICIPAL CORPORATION

Subject : Maintenance contract of instrumentation system of SCADA department and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two(02) years (2027-29)

Bill Of Quantities

Sr.No.	Item Description	Qty	Units	Rate/ Unit (Rs.)	Amount in Rs.
1	CMC Of Automation of 9 tunnel and Middle vaitarna 1st Year	1	Year		
2	Providing Man power 3 Nos Engineers 1st Year	1	Year		
3	Providing Man power 12 Nos Helpers 1st Year	1	Year		
4	Vehicle charges for Providing 4 Nos vehicles 1st Year	1	Year		
5	CMC of 8 Nos of Smart Actuators Veravali Res 2. 1st year	1	Year		
6	CMC Of Automation of 9 tunnel and Middle vaitarna 2nd Year	1	Year		
7	Providing Man power 3 Nos Engineers 2nd Year	1	Year		
8	Providing Man power 12 Nos Helpers 2nd Year	1	Year		
9	Vehicle charges for Providing 4 Nos vehicles 2nd Year	1	Year		
10	CMC of 8 Nos of Smart Actuators Veravali Res 2.. 2nd year	1	Year		
11	O&CM of flow test lab 1st Year	1	Year		
12	Calibration of Master flowmeter at Flow test lab	1	Nos.		
13	O&CM of flow test lab 2nd Year	1	Year		
14	Calibration of Master flowmeter at Flow test lab	1	Nos.		
15	Supply and Laying of 3 C X 2.5 mm2 Copper Armored Cable FME 2018 Item No. R2-ME-2-3-f	5000	Mtrs		
16	Supply and laying of Signal cable 2 Pair, 1 mm2 G. I. wire armoured,individual pair screen, overall screened,annealed tinned stranded Cu conductor	5000	Mtrs		
17	Excavating the trenches and refilling,reinstatement of the same after the cable is laid in approved manner (750 mm deep, 600 mm wide),in all types of soils 1 Cu. Mtr. = 2.2 RMT. FME 2018 Item No. R2-ME-2-8	3000	Cu Mtr		

18	Excavating the trenches and refilling the same after the cable is laid in approved manner (Size of trench: 750 mm deep, 600 mm wide) in concrete/ masonary / asphalt. 1 Cu. Mtr. = 2.2 RMT. And reinstatement. FME 2018 Item No. R2-ME-2-9	2000	Cu Mtr		
19	Supply & Laying of double wall corrugated (DWC) pipes of HDPE for underground cable protection as per IS 14930 Part II. (90 mm OD / 76 mm I.D.) FME 2018 Item No. R2-ME-2-22-d	5000	RMtr.		

Note :This page does not need any uploading. The values are to be filled in 'Financial' folder in Packet "C"

SECTION 9

GENERAL CONDITIONS OF CONTRACT

General Conditions of Contract

A. General

1. **Definitions**

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The "Contract" shall mean the tender and acceptance thereof and the formal agreement if any, executed between the Contractor, Commissioner and the Corporation together with the documents referred to therein including these conditions and appendices and any special conditions, the specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these documents taken together shall be deemed to form one Contract and shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the Contract.

The "Contractor" shall mean the individual or firm or company whether incorporated or not, whose tender has been accepted by the employer and the legal successor of the individual or firm or company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.

The "Contract Sum" means the sum named in the letter of acceptance including Physical contingencies subject to such addition thereto or deduction there-from as may be made under the provisions hereinafter contained.

Note: The contract sum shall include the following –

- In the case of percentage rate contracts the estimated value of works as mentioned in the tender adjusted by the Contractor's percentage.
- In the case of item rate contracts, the cost of the work arrived at after finalization of the quantities shown in schedule of items / quantities by the item rates quoted by the tenderers for various items and summation of the extended cost of each item.
- In case of lumpsum contract, the sum for which tender is accepted.
- Special discount / rebate / trade discount offered by the tenderer if any and accepted by the Corporation.
- Additions or deletions that are accepted after opening of the tenders.

The "Contract Cost" means the Contract Sum plus Price Variation. This cost shall be included in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, models, operation & maintenance manual and other technical information of like nature submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The "Employer" shall mean the Brihanmumbai Municipal Corporation (BMC) / Municipal Commissioner for Brihanmumbai Municipal Corporation (BMC) , for the time being holding the said office and also his successors and shall also include all "Additional Municipal Commissioners, Director (Engineering Services & Projects)" and the Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section appointed by BMC.

The "Engineer" shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer, appointed for the time being or any other officer or officers of the Municipal Corporation who may be authorized by the commissioner to carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other competent person appointed by the employer and notified in writing to the Contractor to act in replacement of the Engineer from time to time.

Contractor's Equipment means all appliances and things of whatsoever nature required for the execution and completions of the Works and the remedying of any defects therein, but does not include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the construction works. The Intended Completion Date is specified in the Contract

Data. The Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as specified in the Contract Data.

The "Site" shall mean the land and other places including water bodies more specifically mentioned in the special conditions of the tender, on, under in or through which the permanent works or temporary works are to be executed and any other lands and places provided by the Brihanmumbai Municipal Corporation (BMC) for working space or any other purpose as may be specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and subsurface conditions at the Site.

"Specification" shall mean the specification referred to in the tender and any modification thereof or addition or deduction thereto as may from time to time be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that

are needed for construction or installation of the Works.

Variation means a change to the:-

i. Specification and /or Drawings (if any) which is instructed by the Employer.

ii. Scope in the Contract which is instructed by the Employer.

iii. Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, maintain, and turn over to the Employer. Routine maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the Contractor in the role representing the Employer. However, if the Engineer is required under the rules and regulations and orders of the Employer to obtain prior approval of some other authorities for specific actions, he will so obtain the approval, before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent on the address or contact details given by the Contractor of Bid. The address and contact details for communication with the Employer/ Engineer shall be as per the details given in Contract Data. Communications between parties that are referred to in the conditions shall be

in writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service.

6. **Subcontracting**

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract;

b. The provision for labour, or labour component.

c. The purchase of Materials which are in accordance with the standards specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting any part of the work during execution of the Works, because of some unforeseen circumstances to enable him to complete the Works as per terms of the Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor of any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. The sub-Contractor so proposed for the Work possesses the experience, qualifications and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and services for them as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure there is least hindrance to the smooth flow and safety of traffic

including movement of vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel including technical personnel named in the Contract Data or other personnel approved by the Engineer. The Engineer will approve any proposed replacement of technical personnel only if their relevant qualifications and abilities are substantially equal to those of the personnel stated in the Contract Data.

8.2 The Contractor's personnel shall appropriately be qualified, skilled and experienced in their respective trades or occupations. The Engineer shall have authority to remove, or cause to be removed, any person employed on the site or works, who carries out duties incompetently or negligently and persists in any conduct which is prejudicial to safety, health or the protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the BMC /State Government and has either not completed two years after the date of retirement or has not obtained BMC/State Government's permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the Works in the Employer's country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder (unless restricted to the Contractor's employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Contractor's design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the amounts and deductibles stated in the Contract Data for the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in connection with the Contract; and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may affect the insurance which the Contractor should have provided and recover the premiums the Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the payment of premiums shall be debt due.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports referred to in the Contract Data, supplemented by any other information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of machinery required to ensure the quality of works as per

specifications. The Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing enactments on environmental protection and rules made there under, regulations, notifications and byelaws of the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or notification that may be issued in future by the State or Central Government or the local authority. Salient features of some of the major laws that are applicable are given below:

- The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and control of water pollution and the maintaining and restoring of wholesomeness of water. 'Pollution' means such contamination of water or such alteration of the physical, chemical or biological properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful or injurious to public health or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of aquatic organisms.

- The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air pollutant', which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in such concentration as may be or tend to be injurious to human beings or other living creatures or plants or property or environment.

- The Environment (Protection) Act, 1986, this provides for the protection and improvement of environment and for matters connected therewith, and the prevention of hazards to human beings, other living creatures, plants and property. 'Environment' includes water, air and land and the inter-relationship which exists among and between water, air and land, and human beings, other living creatures, plants, micro-organism and property.

- The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of providing immediate relief to the persons affected by accident occurring while handling hazardous substances and for matters connected herewith or incidental thereto. Hazardous substance means any substance or preparation which is defined as

hazardous substance under the Environment (Protection) Act 1986, and exceeding such quantity as may be specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who is to approve them if they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with all applicable safety requirements and take care of safety of all persons entitled to be on the site and the works. He shall use reasonable efforts to keep the site and the works, both during construction and maintenance, clear of unnecessary obstruction so as to avoid danger to the persons and the users.

- Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective footwear and protective goggles.
- Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals.
- The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Power warning signs should be displayed for the safety of the public whenever cleaning works are undertaken during night or day.
- The workers engaged for cleaning the manholes/sewers should be properly trained before allowing working in the manhole.

18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the firms/agencies are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible during working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction programme. At the start of the work, the Employer shall handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being carried out, or is intended to be carried out to the Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or accounts and records of the Contractor and its subcontractors relating to the performance of the Contract, and to have such accounts and records audited by auditors appointed, if so required. The Contractor's attention is invited to Clause of 'Fraud and Corruption', which provides, inter alia, that acts intended to materially impede the exercise of the inspection and audit rights provided for under the Clause & constitute a obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make and issue such further drawings and to give such further instructions and directions as may appear to him necessary or proper for the guidance of the contractor and the good and sufficient execution of the works according to terms of the specifications and Contractor shall receive, execute, obey and be bound by the same, according to the true intent and meaning thereof, as fully and effectually as though the same had accompanied or had been mentioned or referred to in the specification, and the Engineer may also alter or vary the levels or position of nature of works contemplated by the specifications, or may order any of the works contemplated thereby to be omitted, with or without the substitution of any other works in lieu thereof, or may order any work or any portion of work executed or partially executed, to be removed, changed or altered, added if needful, may order that other works shall be substituted instead thereof and difference of expense occasioned by any such diminution or alteration so ordered and directed shall be added to or deducted from the amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the Engineer and in the event of any deviation being ordered which in the opinion of the Contractor changes the original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in additional cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. The Engineer's decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme, including Environment Management Plan showing the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine Maintenance Work, showing the general methods, arrangements, order and timing for all the activities involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer for approval if specified in the tender. The programme for Routine Maintenance will be submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or portions of the works before completion of the whole, the contractor shall fully and finally complete the whole of the works comprised in the contract (with such modifications as may be directed under conditions of this contract) by the date entered in the contract or extended date in terms of the following clauses:

a) **Extension attributable to BMC**

i. **Extension Due To Modification**: If any modifications have been ordered which in the opinion of the Engineer have materially increased the magnitude of the work, then such extension of the contracted date of completion may be granted as shall appear to the

Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall be responsible for requesting such extension of the date as may be considered necessary as soon as the cause thereof shall arise and in any case **should not be less than 30 days before the expiry of the date fixed for completion of the works.**

ii. **Extension For Delay Due To BMC**: In the event of any failure or delay by the BMC to hand over the Contractor possession of the lands necessary for the execution of the works or to give the necessary notice to commence the works or to provide the necessary drawings or instructions or any other delay caused by the BMC due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the contractor to damages or compensation therefore, but in any such case, the BMC may grant such extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in design/drawings, specifications, quantities shall be needed to be justified with recorded reasons with approval of Ch. Eng. for not anticipating the same while preparing estimates and draft tender.

b) **Extension Of Time For Delay Due To Contractor:** The time for the execution of the work or part of the works specified in the contract documents shall be deemed to be the essence of the contract and the works must be completed no later than the date(s) / the programme for completion of work as specified in the contract. If the contractor fails to complete the works within the time as specified in the contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be completed by the contractor within reasonable short time thereafter, allow the contractor for further extension of time as the Engineer may decide. On such extension the BMC will be entitled without prejudice to any other right and remedy available on that behalf, to recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per contract agreement including any supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of contract under Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. Delay/delays totaling more than 30 days will require prior written approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of the record to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the Engineer either at the management meeting or after the management meeting and stated in writing to all those who attended the meeting.

C. Quality Control

27.1. **Work to be open to Inspection and Contractor or Responsible agent to be present**

All works under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and the contractor shall at all times during the usual working hours, at all other times, during the usual working hours and at all other times at which reasonable notice of the intention of the Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, either himself be present to receive orders and instruction or have responsible agent duly accredited in writing present for that purpose. Order given to the contractors' duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

27.2. **Notice To Be Given Before Work Is Covered Up**

The contractor shall give not less than ten days' notice in writing to the Eng-In-Charge or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct dimension thereof taken before the same is so covered up or placed beyond the reach of measurements and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Eng-In-Charge or his subordinate in charge of the work, and if any work shall be covered up or placed beyond the reach of measurement, without such notice having been given or consent obtained the same shall be uncovered at the contractors expenses, and in default thereof no payment or allowance shall be made for such work or for the materials with which the same was executed.

27.3 **Works to be executed in accordance with specifications / drawings / orders etc.:**

The contractor shall execute the whole and every part of the work the most substantial and workman like manner and both has regards material and every other respect in strict accordance with specifications. The contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer In-charge and lodged in his office and to which the contractor shall be entitled to have access for the purpose of inspection at such office, or on the site or work during office hours. The

contractor shall be entitled to receive three sets of contract drawings and working drawings as well as one certified copy of the accepted tender along with the work order free of cost.

~~27.4 Ready Mix Concrete/ Asphalt Mix~~

i. ~~The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT producing plants registered with BMC~~

ii. ~~The contractor shall, with in a 7 days of award of the work, submit a list of at least three RMC/Asphalt producers with details of such plants including details and number of transit, mixers & pumps etc. to be deployed indicating name of owner/company, its location, capacity, technical establishment.~~

~~The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is not satisfied about quality of product at the user's end.~~

iii. ~~The Engineer-in-charge reserves the right to exercise control over the:-~~

~~a. Calibration check of the RMC/Asphalt plant.~~

~~b. Weight and quantity check on the ingredients, water and admixtures added for batch mixing for RMC plants~~

~~c. Time of mixing of concrete/grade of asphalt.~~

~~d. Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for use. This will include continuous control on the work ability during production and taking corrective action, if required.~~

~~e. For exercising such control, the Engineer-in-charge shall periodically depute his authorized representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that all necessary equipment, manpower & facilities are made available to Engineer-in-charge and or his authorized representative at RMC/Asphalt plant.~~

~~f. All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as required, specify guidelines & additional procedures for quality control & other parameters in respect of material production& transportation of concrete mix which shall be binding on the contractor & the RMC/Asphalt plant. Only concrete as approved in design mix by Engineer-in-charge shall be produced in RMC plant and transported to the site.~~

~~g. The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix before releasing payment.~~

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a Defect.

28.2 The Contractor shall permit the Employer's technical person(s) to check the Contractor's work and notify the Engineer and Contractor if any defects that are found.

29. Tests (If applicable)

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall establish field laboratory at the location decided by Engineer. The field laboratory will have minimum of equipments as specified in the Contract Data. The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing samples of all materials proposed to be used in the works. Samples submitted either to govern bulk supplies or required for testing before use shall be in suitable packages to contain them and shall be provided free of charge by the contractor. The cost of testing shall be borne by the contractor even if the result of the sample confirm or do not confirm to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be borne by the contractor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost within a week time of written order of the Engineer-in-charge.

~~29.3 Setting of Site Laboratories (If applicable)~~

~~Contractors shall set up a laboratory at site before commencement of work at their cost for performing various tests and at least the following machines and equipments shall be provided therein –~~

~~1. Set of Sieves as per I.R.C. /I.S.~~
~~2. Compressive Testing Machine (For new works)~~

~~3. Oven, Electrically Operated~~

~~4. Weighing Balance (20 kg capacity)~~

~~5. 3 m straight edge~~

~~6. Sieve shaker~~

~~7. First Aid Box~~

~~8. Measuring Jar (for silt content)~~

~~9. Other Machines/apparatus as may be directed by the Engineer~~

~~10. Vernier Caliber~~

~~11. Level / Theodolite~~

~~All the test records shall be maintained in the site office and made available as and when required. The laboratory must be established within 15 days from the date of receipt of the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.~~

~~The contractor shall install testing equipment at site. The contractor shall ensure and certify the calibration of the equipment so installed and shall maintain the same in working order throughout the period of construction. The contractor shall also provide necessary technically qualified experienced trained staff for carrying out such tests for using such equipment. The tests shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be checked every twelve months as directed by Engineer-in-charge.~~

30. Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and ends after three years. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the duration of time specified by the Engineer's notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and deficiencies within the period specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect or deficiency by another agency.

D. Cost Control

32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken into account.

33. Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a. A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-charge for all works executed in the previous month, and the Engineer In-charge shall take or cause to be taken requisite measurement for the purpose of having the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in the presence of the contractor or his duly authorized agent whose counter signature to the measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all respects.

b. The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the amount to be paid to the Contractor.

c. The value of work executed shall be determined, based on measurements by the Engineer.

d. The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.

e. The value of work executed shall also include the valuation of Variations and Compensation Events.

f. The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information. (g) The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The charges to be made in the bills shall always be entered at the rates specified in tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall be considered as a reasonable compensation to be applied to the use of BMC without reference to the actual loss or damage sustained and whether any damage has or has not been sustained.

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till after the whole of work shall have been completed and the certificate of completion given. But in the case of works estimated to cost more than ₹ One Thousand, the contractor shall on submitting a monthly bill therefore be entitled to receive payment proportionate to the part of the work than approved and passed by the Engineer In-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as payments by way of advance against the final payments only and not as payments for work actual done and completed and shall not preclude the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the offering of any claim not shall it conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the contract. The final bill shall be submitted by the Contractor within one month of the date fixed for the completion of the work otherwise the Engineer In-charge's certificate of the measurements and of the total amount payable for the work shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are adversely affected by the Contractor for not having given early warning or not having cooperated with the Engineer.

38. Tax

~~G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. The tenderer shall quote inclusive of all taxes ***applicable at the time of bid submission*** . It is clearly understood that BMC will not bear any additional liability towards payment of any Taxes & Duties.~~

~~Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, if any.~~

~~Rates accepted by BMC shall hold good till completion of work and no additional individual claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other levies/tolls etc. except that payment/recovery for overall market situation shall be made as per Price Variation *& if there is any subsequent change (after submission of bid) in rate of GST applicable on the work / services to be executed as per tender, i.e. any increase will be reimbursed by BMC whereas any reduction in the rate of GST shall be passed on to BMC as per the provisions of the GST Act.*~~

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid separately on submission of bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claimed separately by BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by way of equivalent reduction in quoted price.

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the amount of losses due to delay in completion of works and the losses to the public and the economy, therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data for the period that the Completion Date is later than the Intended Completion Date. Liquidated damages at the same rates shall be withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the amount of the liquidated damages already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The Employer and the contractor have agreed that this is a reasonable agreed amount of liquidated damage. The Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance (If applicable)

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and the Engineer will do so upon deciding that the works is completed. This shall be governed as per clause no. 8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of works. The Contractor shall continue to remain responsible for its routine maintenance during the maintenance period if specified in the contract.

44. Final Account

~~Final joint measurement along with the representatives of the contractor should be taken recorded and signed by the Contractors~~. Contractors should submit the final bill within 1 month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill based on the joint measurement within next 3 months.

Engineer's decision shall be final in respect of claims for defect and pending claims against contractors.

No further claims should be made by the Contractor after submission of the final bill and these shall be deemed to have been waived and extinguished. Payment of those items of the bills in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by the Commissioner shall be made within a reasonable period as may be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within 84 days, his disputed claim shall be dealt with as provided in the contract.

A percentage of the retention money, over and above the actual retention money as indicated below shall be held back from payments till the finalization of final bill to be submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr. no.	Amount of Contract Cost	Minimum Payable Amount in final bill
1	Upto ₹ 5 Crs.	₹ 10 Lacs or final bill whichever is more
2	Upto ₹ 25 Crs.	₹ 1 Crore or final bill amount whichever is more
3	Upto ₹ 50 Crs.	₹ 2 Crores or final bill amount whichever is more
4	Upto ₹ 100 Crs.	₹ 4 Crore or final bill amount whichever is more
5	More than ₹ 100 Crs..	₹ 7 Crore or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within 15 days from the date of completion of the work to the respective executing department. If the contractor fails to submit their bills to concerned executing department, penalty or action as shown below will be taken for each delayed bill:-

After 15 days from the date of completion/running bill up to certain date, up to next 15 days i.e. up to 30 days	Equal to 5% of bill amount
Next 15 days up to 45 days from the date of completion/running bill up to specified date	Equal to 10% of bill amount
If not submitted wit in 45 days from the date of completion/ R.A. bill	Bill will not be admitted for payment.

45. Operating and Maintenance Manuals (If applicable)

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the Contract Data from payments due to the Contractor.

46. Termination:

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a. the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme and the stoppage has not been authorized by the Engineer;
b. the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or amalgamation;
c. the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;
d. the Contractor does not maintain a Security, which is required;
e. the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in relevant clause.
f. the Contractor fails to provide insurance cover as required under relevant clause .
g. if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practices as defined in GCC in competing for or in executing the Contract.
h. if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in the Contract Data; and
i. any other fundamental breaches as specified in the Contract Data.
j. if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a cause other than those listed above, the Engineer shall decide whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered less liquidated damages, if any, less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be recovered from the security deposit, and performance security. If any amount is still left un-recovered it will be a debt due from the Contractor to the Employer.

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law.

48. Property

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Employer for use for completing balance construction work if the Contract is terminated because of the Contractor's default, till the Works is completed after which it will be transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment was made.

F. Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and the number of the several classes of labour from time to time employed by the Contractor on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

a. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority.

b. Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount of performance guarantee. The Employer/Engineer shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer.

c. The Contractor shall require his employees to obey all applicable laws, including those concerning safety at work.

d. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the work, secondly mid-way in the execution of different stages of work as required by Engineer In-charge and lastly after the completion of the work. No separate payment will be made to the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant employed thereon, except those permitted under above clause, shall be taken or permitted by the Contractor to be taken by any of his employees or any employees of his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ Video photography shall be published or otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules made there under and the orders that may be issued from time to time under the said Act and the said

Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. Unless otherwise provided in the contract, the priority of the documents forming the contract shall be, as follows:

1) Contract Agreement (if completed)
2) The letter of Acceptance
3) The Bid
4) Addendum to Bid; if any
5) Tender Document
6) The Bill of Quantities
7) The Specification
8) Detailed Engineering Drawings
9) Standard General Conditions of Contracts (GCC)
10) All correspondence documents between bidder/contractor and BMC.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the "Conflict of Interest") that affects the Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate thereof, directly or through common third party/ parties, that puts either or both of them in a position to have access to each other's information about, or to influence the Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as the case may be, in any manner for matters related to or incidental to the Project. For the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by the Applicant, its Member or Associate in the past but its assignment expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this disqualification apply where such adviser is engaged after a period of 3 (three) years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying individually shall not be entitled to submit another application either individually. The Applicant

shall be responsible for all of the costs associated with the preparation of their Applications and their participation in the Bid Process. The Authority will not be responsible or in any way liable for such costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or furnished by or on behalf of the Authority relating to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

"The Authority" shall not be liable for any omission, mistake or error in respect of any of the above or on account of any matter or thing arising out of or concerning or relating to the TENDER or the Bidding Process, including any error or mistake therein or in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, "The Authority" reserves the right to accept or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time without any liability or any obligation for such acceptance, rejection or annulment, and without assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

"The Authority" reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after its execution and during the period of subsistence thereof including the concession thereby granted by "The Authority", that one or more of the pre-qualification conditions have not been met by the Applicant, or the Applicant has made material misrepresentation or has given any materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder

either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has already been issued the LOA or has entered into the Concession Agreement, as the case may be, the same shall, notwithstanding anything to the contrary contained therein or

in this TENDER, be liable to be terminated, by a communication in writing by “The Authority” to the Applicant, without the Authority being liable in any manner whatsoever to the Applicant and without prejudice to any other right or remedy which the Authority may have under this TENDER, the Bidding Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted by the Applicant in response to the TENDER. Any such verification or lack of such verification by the Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the Authority there under.

59 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or e-mail. They should send in their queries before the date specified in the header data. “The Authority” shall Endeavor to respond to the queries within the period specified therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its responses thereto, to all purchasers of the TENDER without identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the Applicants. However, the Authority reserves the right not to respond to any question or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or requiring the Authority to respond to any question or to provide any clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be deemed to be part of the tender. Verbal clarifications and information given by Authority or its employees or representatives shall not in any way or manner be binding on the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason, whether at its own initiative or in response to clarifications requested by an Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the tender. In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any other reason, the Authority may, in its sole discretion, extend the Application Due Date.

Preparation and Submission of Application

62. Language

The Application and all related correspondence and documents in relation to the Bidding Process shall be in English language. Supporting documents and printed literature furnished by the Applicant with the Application may be in any other language provided that they are accompanied by translations of all the pertinent passages in the English language, duly authenticated and certified by the Applicant. Supporting materials, which are not translated into English, may not be considered. For the purpose of interpretation and evaluation of the Application, the English language translation shall prevail.

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate only those Applications that are received in the required formats and complete in all respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned certified copies of the documents given below and the documents uploaded has to be digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.

65. Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall not be eligible for consideration and shall be summarily rejected.

66. Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the short-listed qualified Applicants shall not be disclosed to any person who is not officially concerned with the process or is not a retained professional advisor advising the Authority in relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted as part of

Application, in confidence and will require all those who have access to such material to treat the same in confidence. The Authority may not divulge any such information unless it is directed

to do so by any statutory entity that has the power under law to require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or the Authority or as may be required by law or in connection with any legal process.

67. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer's bid evaluation, bid comparison or contract award decisions may result in the rejection of the Bidder's bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the form and nature of the site, the quantities and nature of the work and materials necessary for the completion of the works and means of access to the site, the accommodation he may require and in general shall himself obtain all necessary information as to risk, contingencies and other circumstances which may influence or affect his tender. He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and sub-surface conditions as obtained by or on his behalf from investigations relevant to the works but the Contractor shall be responsible for his own interpretation thereof. The contractor shall engage his investigating agency with prior approval of the Engineer from the approved list of such agencies by BMC or Govt. at his cost initially before commencing actual work and which shall be reimbursed immediately subject to satisfaction of the Engineer for faithful compliance and submission of required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided cover all his obligations under the Contract and all matters and things necessary for proper completion and maintenance of the works. No extra charges consequent on any misunderstanding.

4. **Not Foreseeable Physical Obstructions or Conditions:** If, however, during the execution of the Works the Contractor encounters physical obstructions or physical conditions, other than climatic conditions on the Site, which obstructions or conditions were, in his opinion, not

foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have been

reasonably foreseen by an experienced contractor, after due consultation with the Contractor, determine:

- any extension of time to which the Contractor is entitled and
- The amount of any costs which may have been incurred by the Contractor by reason of such obstructions or conditions having been encountered, which shall be added to the Contract Price.
- and shall notify the Contractor accordingly. Such determination shall take account of any instruction which the Engineer may issue to the Contractor in connection therewith, and any proper and reasonable measures acceptable to the Engineer which the Contractor may take in the absence of specific instructions from the Engineer. However such costings shall be got approved by the competent authority as governed vide rules prevailing with authority.

5. ~~**Office for the Engineer (Works costing up to ₹50 Lakhs)**~~

~~The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary office, at the work-site which will include tables, chairs and lockers for keeping the records. He shall also make necessary arrangements for drinking water, telephone with a pre-requisite of e-governance and electronic communication. These offices are not to be allowed on public roads without the written instruction of the Engineer. These offices should be preferably located within 50 to 500 m of the worksite. In case the office is more than 500m away from the worksite, the contractor is to provide conveyance for Municipal Staff.~~

6. ~~**Office for the Engineer (Works costing above ₹50 lakhs)**~~

~~The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at the work-site which will include tables, chairs and lockers for keeping the records. He shall also make necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and fastenings sufficient for security for the Engineer, and his subordinates, as close to the works from time to time in progress as can be conveniently arranged, and shall at his own cost furnish the office with such chairs, tables, lockers, locks and fastenings as may be required by the Engineer, and no expense of any kind in connection with the erection or upkeep of the offices or fittings shall be borne by the Corporation, but all such work shall be carried out by the Contractor and the expenses thereof defrayed by him. The Contractor shall also make water connections and fit up stand pipe with a bib tap at each office. The latrines and the water connections shall be subject to all the conditions herein elsewhere laid down for temporary water connection and latrines generally with all requisite equipments for e-governance and~~

~~electronic and digital communication. These offices are not to be allowed on public roads without the written instruction of the Engineer. These offices should be preferably located within 50 to 500 m of the worksite. In case the office is more than 500m away from the worksite, the contractor is to provide conveyance. Also, for staff working beyond working hours the contractor has to provide conveyance.~~

~~7. **Permission for provision and removal of office on completion of work:** The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be provided as directed and shall be removed by the Tenderers on completion of the work at their cost. It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of such office shall be finalized and got approved from the Engineer before erection/commencement work.~~

8. **Contractor's office near works**: The Contractor shall have an office near the works at which notice from the Commissioner or the Engineer may be served and shall, between the hours of sunrise and sunset on all working days, have a clerk or some other authorized person always present at such office upon whom such notices may be served and service of any notices left with such clerk or other authorized person or at such office shall be deemed good service upon the Contractor and such offices shall have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after execution of the said works and they will not disclose any information regarding this contract to any third party. The contractor shall also bring into notice that, any information found to be leaked out or disclosed the concern person as well as the Contractor will be liable for penal action; further the Corporation will be at liberty to terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted authority or the introduction of any such National or State Statute, Ordinance, decree or by which causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after due consultation with the Contractor, be determined by the concerned Engineering Department of BMC and shall be added to or deducted from the Contract Price with prior approval of competent authority and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims and proceedings for or on account of infringement of any Patent rights, design trademark or name of other protected rights in respect of any constructional plant, machine work, or material used for or in connection with the Works or any of them and from and against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or any of them.

72. Payments, Tax and Claims:

- **The limit for unforeseen claims**

  Under no circumstances whatever the contractor shall be entitled to any compensation from BMC on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change within 1 month of the case of such claim occurring.

- **No interest for delayed payments due to disputes, etc:**

  It is agreed that the Brihanmumbai Municipal Corporation (BMC) or its Engineer or Officer shall not be liable to pay any interest or damage with respect of any moneys or balance which may be in its or its Engineer's or officer's hands owing to any dispute or difference or claim or misunderstanding between the Brihanmumbai Municipal Corporation (BMC) or its Engineer or Officer on the one hand and the contractor on the other, or with respect to any delay on the part of the Brihanmumbai Municipal Corporation (BMC) or its Engineer or Officers in making periodical or final payments or in any other respect whatever.

73. Settlement of Disputes:

- **Termination of contract for death**

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the Contractor is a partnership concern and one of the legal representative of the individual Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part without the Corporation being in any way liable to payment of any compensation to the estate of the deceased Contractor and or to the surviving partners of the Contractor's firm on account of the cancellation of the contract. The decision of the Commissioner that the legal representative of the deceased Contractor or surviving partners of the Contractor's firm cannot carry out and complete the contract shall be final and binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor and or surviving partners of the Contractor's firm liable in damages for not completing the contract.

- **Settlement of Disputes:**

If any dispute or differences of any kind whatsoever other than those in respect of which, the decision of any person is, by the Contract, expressed to be final and binding) shall arise between the Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of the Contract or carrying out of the Works (Whether during the progress of the Works or after their completion and whether before or after the termination, abandonment or breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner who shall constitute a committee comprising of three officers i.e. concerned Deputy Municipal Commissioner
or Director (ES&P), Chief Engineer other than the Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The Municipal Commissioner within a period of 90 days after being requested to do so shall give written notice of committee's decision to the Contractor. Save as herein provided such decision in respect of every matter so referred shall be final and binding upon both parties until the completion of the works, and shall forthwith be given effect to by the Contractor who shall proceed with the works with due diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner has given written notice of the decision to the Contractor and no Claim to arbitration has been communicated within a period of 90 days from receipt of such notice the said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the commissioner fails to give the notice of the decision as aforesaid within a period of 90 days after being requested as aforesaid or if the contractor is dissatisfied with any such decision, then the contractor may within 90 days after receiving notice of such decision or within 90 days after the expiration of the first named period of 90 days (as the case may be) requirted that the matter or matters in dispute be referred to arbitration as hereinafter provided.

i) In case of a contract where the contract price and/or contract value is less than ₹ 5,00,00,000/-(Rupee Five Crore Only), any dispute arising out of or in connection with this contract,including any question regarding its existence,validity or termination, shall be referred to a mutually agreed arbitral tribunal in accordance with the Arbitration and conciliation Act, 1996 (amended upto date). The arbitral tribunal shall consist of a sole arbitraror, as mutually agreed upon by the parties and the said dispute shall be finally resolved by the said arbitral tribunal. The decision of the arbitral tribunal shall be in writing (with reason) and which will be final and binding upon the parties hereto and the expenses of the arbitration shall be paid as may be determined by the arbitrail tribunal. The seart of the arbitration shall be Mumbai. The

venue of arbitration shall be within the limits of Brihan Mumbai. The language of the arbitration shall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days from the date of application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by the recognised arbitral institute ie. Mumbai Centre for International Arbitration then in force ("MCIA Rules").

ii) In case of contract where the contract price and/or contract value is ₹ 5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in connection with such a contract,including any question regarding its existence, validity or termination, shall be directly reffered to any finally resolved by the recognized arbitral institute ie. Mumbai Centre for International Arbitration (approved by Government of Maharashtra under G.R. no. ARB/Case No. 1,/2017/D-19 dtd. 28.02.2017) as per the Arbitration then then in force ("MCIA Rules"). The arbitral tribunal shall consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The language of the Arbitration shall be english.

In either case, the law governing this arbitration agreement and the contract shall be indian Law.

75 Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall have a license to use such drawings and other documents in connection with the design, construction, operation, maintenance of the works. At any time the Employer shall have further license without additional payment to the Contractor to use any such drawings or documents for the purpose of making any improvement of the works or enlargement or duplication of any part thereof, provided that such improvement, enlargement, or duplication by itself or in conjunction with any other improvements, enlargements or duplications already made in accordance with the further license does not result in the duplication of the whole works.

76. **Receipts to be signed in firm's name by any one of the partners:**

Every receipt for money which may become payable or for any security which may become transferable to the Contractor under these present shall, if signed in the partnership name by any one of the partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in respect of the money or security purporting to be acknowledged thereby, and in the event of death of any of the partners during the pendency of this contract, it is hereby expressly agreed that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect any claim which the Commissioner or the Corporation may hereafter have against the legal representatives of any partners so dying or in

respect of any breach of any of the conditions thereof, provided also that nothing in this clause contained shall be deemed prejudicial or affect the respective rights or obligations of the Contractors and of the legal representatives of any deceased Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the Authority shall remain or become the property of the Authority. Applicants are to treat all information as strictly confidential and shall not use it for any purpose other than for preparation and submission of their Application. The Authority will not return any Application or any information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with any Applicant in relation to the acceptance or rejection of any Application.

79. Price Variation Clause (Not Applicable)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the variation in the value of the work carried out from time to time, depending on whether the prices of material and labour as a whole rise or fall, and the method adopted for such computations shall be as given below, it being clearly understood that the contractor shall have no claim for being reimbursed on the ground that the price of a particular material or group of materials have risen beyond the limits of the presumptions made in the following paras, however, no price variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the price level of which is controlled by the Government or its agency. The rate ruling on the date of submission of the tender shall be considered as the basic price of such material for adjustment. Any variation in this rate shall be considered for reimbursement to the contractor or refund to be claimed from the contractor as the case may be. The contractor shall, for the purpose of adjustment submit in original the relevant documents from the suppliers.

B) Labour and other materials: For the purpose of this contract and for allowing reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials other than materials mentioned in A above, computation will be based on the formula enunciated below which is based on the presumptions that :

i. The general price level of labour, rises or falls in proportion to the rise or fall of consumer price index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

iii. And that the component of labour is to the extent of 30 percent of 88 percent and the component of materials is to the extent of 70 percent of 88 percent of the value of the work carried out. The remaining 12 percent being the presumptive profit of the contractor.

a. Formula for Labour component:

$$VL = \frac{(0.88\ R) \times 30}{100} \times \frac{(I - IO)}{IO}$$

$$100\ IO$$

b. Formula for Material component :

$$VM = \frac{(0.88\ R \times 70 - C)}{100} \times \frac{(W - WO)}{WO}$$

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of Labour and Director of Employment, Mumbai) applicable to the period under reference (base year ending 2004-05 as 100 i.e. new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of general rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of submission of the tender.

R = Total value of the work done during the period under reference as recorded in the Measurement Book excluding water charges and sewerage charges but including cost of excess in respect of item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book and paid for at original basic rate plus the value of materials used .

i. The quantity of the Controlled material adopted in working out the value of 'C' shall be inclusive of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components of cost of materials excluding transport charges incurred for bringing the material from place of delivery to the site.

Computations based on the above formula will be made for the period of each bill separately and reimbursement will be made to (when the result is plus) and refund will claimed from (when the result is minus) the contractor's next bill. The above formulae will be replaced by the formulae in Annexure-I as and when mentioned in special conditions of contract

The operative period of the contract for application of price variation shall mean the period commencing from the date of commencement of work mentioned in the work order and ending on the date when time allowed for the work order and ending on the date when time allowed for the work specified in the contract for work expires, taking into consideration, the extension of time, if any, for completion of the work granted by Engineer under the relevant clause of the

conditions of contract in cases other than those where such extension is necessitated on account of default of the contractor.

The decision of the Engineer as regards the operative period of the contract shall be finaland binding on the contractors.

iii. Where there is no supply of controlled items to contractor the component 'C' shall be taken as zero.

C) Adjustment after completion: If the Contractor fails to complete the works within the time for completion adjustment of prices thereafter until the date of completion of the works shall be made using either the indices or prices relating to the prescribed time for completion, or the current indices or prices whichever is more favorable to the employer, provided that if an extension of time is granted, the above provision shall apply only to adjustments made after the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based on the

above formula/formulae in Annexure-I as and when mentioned in Special conditions of contract; IO and WO being the indices applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items created during execution.

80. Maximum Price Variation: (NOT APPLICABLE as per clause no. 79 above)

Time Period of Project	Maximum limit of Price Variation
Up to 12 months	No variation allowed
Above12 months to 24 months	5%
Above 24 months	**10%**

***Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in above.**

Note:

1) The extension in time period for the projects originally estimated including monsoon results in change of price variation slabs as mentioned above i.e.from first slab to second slab or from second slab to third slab, then the maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract.

For example:

Extension of Time period	Maximum Price Variation
If original period of 11 months **including** monsoon extends to 16. The operative period will be 11+5 months.	No variation allowed
If original period of 11 months **excluding** monsoon extends to 16. The operative period will be 11+5 months.	Maximum 5% variation allowed

Price Variation during Extended Period of Contract:

i. Extension Due To Modification & Extension for delay due to BMC :

The price variation for the period of extension granted shall be limited to the amount payable as per the Indices. In case the indices increases or decreases, above/below the indices applicable, to the last month of the original or extended period vide clause8(I)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

a. The price variation for the period of extension granted shall be limited to the amount payable as per the Indices in case the indices increase, above the indices applicable, to the last month of the original completion period or the extended period vide above clause 8(I)(a)(i) and (ii) of standard GCC.

b. The price variation shall be limited to the amount payable as per the indices, in case the indices decrease or fall below the indices applicable, to the last month of original / extended period of completion period vide above clause 8(I)(b) of standard GCC, then lower indices shall be adopted.

iii. Extension of Time For Delay due to reasons not attributable to BMC and Contractor (Reference Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount payable as per the Indices in case the indices increases or decreases, above/below the indices applicable, to the last month of the original period.

81. Payment:

100% payment will be made after successful completion of work, in all respect within 30 days from the date of receipt of correct bill, as per contract terms and conditions.

Interim Payment: (NA)

i. Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less than one month) for the works executed. The Engineer shall arrange to have the bill s verified by taking or causing to be taken, where necessary, the requisite measurement of work.

ii. Payment on account for amount admissible shall be made on the Engineer certifying the sum to which the Contractor is considered entitled by way of interim payment for all the work executed, after deducting there from the amount already paid, the security deposit / retention money and such other amounts as may be deductible or recoverable in terms of the contract.

iii. On request, the contractor will be paid upto 75 percent of the value of the work carried out as an adhoc payment in the first week of next month after deducting there from recoveries on account–of advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter.

iv. No interim payment will be admitted until such time the Contractor have fully complied with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim payment for non-attainment of each milestone in the network and shall be released only on attainment of the said milestone.

v. An interim certificate given relating to work done or material delivered may be modified or corrected by a subsequent interim certificate or by the final certificate. No certificate of the Engineer supporting an interim payment shall of itself be conclusive evidence that any work or materials to which it relates is / are in accordance with the contract.

82. Banning/De-Registration of Agencies of Construction works / SITC of M&E Works in BMC

- **The regulations regarding Demotion/ Suspension Banning for specific period or permanently / De-Registration shall be governed as per the respective condition in Contractor Registration Rules of BMC.**

83. JOINT VENTURE: Joint Venture is not allowed for this Project being the estimated cost of tender is not more than ₹100 Crs.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or extended date(s) / period(s) of completion, he shall, without prejudice to any other right or

remedy of Municipal Corporation on account of such breach, pay as agreed compensation, amount calculated as stipulated below (or such smaller amount as may be fixed by the Engineer) on the contract value of the whole work or on the contract value of the time or group of items of work for which separate period of completion are given in the contract and of which completion is delayed for every week that the whole of the work of item or group of items of work concerned remains uncompleted, even though the contract as a whole be completed by the contract or the extended date of completion. For this purpose the term 'Contract Value' shall be the value of the work at Contract Rates as ordered including the value of all deviations ordered:

- Completion period for projects (originally stipulated or as extended) not exceeding 6 months: **to the extent of maximum 1 percent per week.**
- Completion period for projects (originally stipulated or as extended) exceeding 6 months and not exceeding 2 years: **to the extent of maximum ½ percent per week.**
- Completion period for projects (originally stipulated or as extended) exceeding 2 years: **to the extent of maximum ¼ percent per week.**

When the delay is not a full week or in multiple of a week but involves a fraction of a week the compensation payable for that fraction shall be proportional to the number of days involved.

Provided always that the total amount of compensation for delay to be paid this condition shall not exceed the undernoted percentage of the Contract Value of the item or group of items of work for which a separate period of completion is given.

i. Completion period (as originally stipulated or as extended) not exceeding 6 months: **10 percent.**

ii. Completion period (as originally stipulated or as extended) exceeding 6 months and not exceeding 2 years: **7½ percent.**

iii. Completion period (as originally stipulated or as extended) exceeding 2 years: **5 percent.**

The amount of compensation may be adjusted set off against any sum payable to the contractor under this or any other contract with the Municipal Corporation.

85. Action and Compensation Payable In Case Of Bad Work and Not Done As Per Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, at all times, during the usual working hours and at all other times at which reasonable notice of the visit of such officers has been given to the contractor, either himself be present to receive orders and instructions or have a responsible agent duly

accredited in writing, present for that purpose. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to the officer of Vigilance Department, that any work has been executed with unsound, imperfect or unskillful workmanship or with materials of any inferior description, or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall be made within twelve months of the completion of the work from the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so specified and provide other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the general condition of contract in section 9 of tender document (for Compensation for delay) for this default. In such case the Engineer-in Charge may not accept the item of work at the rates applicable under the contract but may accept such items at reduced rates as the Engineer in charge may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and utility of the item and the structure or he may reject the work outright without any payment and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the **relevant clauses** in documents that form a part of contract as exercised or is exercisable in the event of any future case of default by the Contractor, he is declared liable to pay compensation amounting to the whole of his security deposit. The liability of the Contractor for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these **relevant clauses,** he may, if he so desires, take possession of all or any tools and plant, materials and stores in or upon the work of site thereof or belonging to the Contractor or procured by him and intended to be used for the execution of the work or any part thereof paying or allowing for the same in account at the contract rates, or in the case of contract rates not being applicable at current market rates to

be certified by the Executive Engineer, may after giving notice in writing to the Contractor or his staff of the work or other authorized agent require him to remove such tools and plants, materials or stores from the premises within a time to be specified in such notice and in the event of the Contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractors expense of sell them by auction or private sell on account of the Contractor at his risk in all respects and certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds an expense of any such sell be final and conclusive against the Contractor.

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work

a) If at any time after the execution of contract documents, the Engineer shall for any reason whatsoever, desires that the whole or any part of the works specified in the Tender should be

suspended for any period or that the whole or part of the work should not be carried out, at all, he shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly or in part as required after having due regard to the appropriate stage at which the work should be stopped or suspended so as not to cause any damage or injury the work already done or endanger the safety thereof, provided that the decision of the Engineer as to the stage at which the work or any part of it could be or could have been safely stopped or suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except to the extent specified hereinafter.

b) Where the total suspension of Work Order as aforesaid continued for a continuous period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such intention and requiring the Engineering to record the final measurement of the work already done and to pay final bill. Upon giving such Notice, the Contractor shall be deem to have been discharged from his obligations to complete the remaining unexecuted work under his contract. On receipt of such notice the Engineer shall proceed to complete the measurement and make such payment as may be finally due to the contractor within a period of 90 days from the receipt of such Notice in respect of the work already done by the contractor. Such payment shall not in any manner prejudice the right of the contractor to any further compensation under the remaining provisions of this clause.

c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer within 30 days of the resumption of the work after such suspension for payment of compensation to the extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the site of on the account of his having an to pay the salary of wages and labour engaged by him during the said period of suspension provided always that the contractor shall not be entitled to any claim in respect of any such working machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or such suspension or in respect of any such suspension whatsoever occasion by unsatisfactory work or any other default on his part, the decision of the Engineer in this regard shall be final and conclusive against the contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper execution of the work,

whether, in the original altered or substituted form and whether included in the specification of other documents forming part of the contract or referred to in these conditions or not and which may be necessary for the purpose of satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or which is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the means and materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurements of examination at any time and from time to time of the work or materials, failing which the same may be provided by the Engineer In-charge at the expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the public from accident and shall also be bound to bear the expenses of defence of every suit, action or other legal proceedings, that may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit action or proceedings to any such person or which may with the consent of the contractor be paid for compromising any claim by any such person.

89. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written permit from the Engineer In-charge. When such permit is given, and also in all cases

when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary measure to prevent such fire spreading to or otherwise damaging surrounding property. The Contractor shall make his own arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor's labour whether in or beyond the limits of BMC property including any damage caused by spreading the fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the assessed compensation on demand failing which the same will be recovered from the Contractor as damages or deducted by the Engineer In-charge from any sums that may be due or become due from BMC to contractor under this Contract or otherwise. Contractor shall bear the expenses of defending any action or other legal proceedings that may be brought to prevent the spread of fire and he shall pay any damages and costs that may be awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be carried out in accordance with the specifications and in the event of there being no such specifications, then in such

case, the work shall be carried out in all respects in accordance with all instructions and requirements of the Engineer In-charge.

93. Safety and medical help:

i. The Contractor shall be responsible for and shall pay the expenses of providing medical help to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith and be included without prejudice to any other remedy of BMC from any amount due or that may become due to the Contractor.

ii. The contractor shall provide necessary personal safety equipment and first-aid box for the use of persons employed on the site and shall maintain the same in condition suitable for immediate use at any time.

iii. The workers shall be required to use the safety equipments so provided by the contractor and the contractor shall take adequate steps to ensure the proper use of equipments by those concerned.

iv. When the work is carried on in proximity to any place where there is risk or drawing all necessary equipments shall be provided and kept ready for use and all necessary steps shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on account of acquisition of land or in the case of clearance of works, on account of ant delay in according to sanction of estimates.

95. **Anti-malaria and other health measures:**

    Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to keep vector population to minimum level. Contractor shall carry out anti-malaria measures in the area as per the guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation in addition to fine.

SECTION 10

SPECIFICATIONS

BRIHANMUMBAI MUNICIPAL CORPORATION

A) List of instruments, equipment, etc are as listed in annexure AA as mentioned below:

1)List of the Differential Pressure type, Ultrasonic Insertion type & Magnetic flow meters with details

2) List of Ultrasonic ,Hydrostatic and Radar Levels with indicators and Pressure transmitters

3) Dam & Tunnels List of Ultrasonic ,Hydrostatic and Radar Levels with indicators and Pressure transmitters with indicators

4) List of various PLC's, Indicators, SMPS Power supply, Magelis at Tunnel Locations

B) Weekly Maintenance Schedule for Instrumentation system maintenance is as per Annexure AB

C)CMC of Flow Test lab consist of following equipments :

Sr.No.	Description	Unit
1	2 ton EOT crane containing 2 electrical hoists.	1 Set
2	1.5ton split AC system for control room	2 Nos.
3	Magnetic flow meter and magnetic verificator ,	2 Nos.
4	Eletrical actuator and electrical control panel	2 Nos.
5	submersible pumps along with control	2 Nos.
6	2KVA UPS system	1 Nos.
7	Pressure transmitter, Temperature transmitter , flow indicator , hydraulic dead weight tester and voltage/amps calibrator	2 Nos.
8	PLC, Servers , control panels and Computer hardware & software.	Set

sd/- sd/-

A. E. (SCADA) B. C. **E. E. (S.I.P.S) B.C.**

Technical Specifications for Power and Signal cables :

A) The Power Supply cables shall be 3C x 2.5sq.mm. PVC G.I. armoured Cu conductor of Super 'I st ' Category of unified schedule of M& E -2018 (Item No. R2-ME-2-3-f) i. e. 1st Category: Finolex, Polycab., Asian, Havell's,. Anchor, or equivalent make .

B) Signal cables shall be of Finolex, Polycab, Supercab , Brimson, Metaplast or equivalent

make.

The contractor shall make the arrangement for referring Unified schedule of rates of M&E-2018 of BMC on its own before submission of tender

Instrumentation signal cable shall be 2 Pair 1 sq. mm, G. I. wired armored, stranded annealed tinned copper conductor, having high conductivity, individual pair screened and overall screened, 600 V grade PVC cable

Supply and laying of HDPE pipe of size 120 mm OD / 103.5 mm I.D.as per specifications in SOR-2018 M&E Schedule ,for crossing the road and under ground protection of cable .

HDPE pipes should be of REX / Jemini or equivalent approved by relevant standards.

Supply and laying of Power and signal Cable requirement is mentioned as below ;

Sr.No.	Measuring Instrument	Cable requirement	
	Flow meter, Level meter, Pressure meter	Power Cable (3Cx 2.5 sq.m.m)	Signal Cable (1Sq.m.m x 2Pair)
	Total	5000mtr.	5000mtr.

Cables shall be capable of giving satisfactory performance when laid in trays, trenches, conduit, and ducts and when directly buried in the ground.

Cables shall be capable of operating satisfactorily under a power supply system voltage variation of + 6% and frequency variation of + 2%

Cables shall be stranded copper conductor, PVC insulated, extruded PVC inner and outer sheathed. All cables (outdoor & indoor) should be galvanized steel round/ flat wire armored.

The cables shall conform to latest version of Indian Standards.

The conductors shall be electrolytic grade high conductivity annealed Copper

The PVC Type A compound insulation extruded on the conductors and PVC Type ST1

compound extruded as inner and outer sheath shall be suitable for maximum rated conductor temperature of 70deg C as per IS 5831

The contractor shall obtain the approval of the Engineer of samples of all materials to be used in the works and shall deposit these samples with him before placing an order for the materials with the suppliers. The materials brought on the works shall conform in every re- spect to their approved samples. Fresh samples shall be deposited with the Engineer when- ever the type or source of any material changes.

The contractor shall check each fresh consignment of materials as it is brought to the site of works to see that they conform in all respects to the Specifications of the samples approved by the Engineer, or both.

The Engineer will have the option to have any of the materials tested to find out whether they are in accordance with the Specifications and the Contractor will bear all expenses for such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer or his representative are necessary to convince him as to the quality of the materials or their suitability shall be produced for his inspection when required.

Any materials that have not been found to conform to the specifications will be rejected forthwith and shall be removed from the site by the contractor at his own cost within 24 hours.

sd/- sd/-

A. E. (SCADA) B. C. **E. E. (S.I.P.S) B.C.**

SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the best of their respective kinds and to the approval of the Engineer. The Engineer or his representative will accept that the materials are really the best of their kinds, when it is proved beyond doubt that no better materials of the particular kind in question are available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be used in the works and shall deposit these samples with him before placing an order for the materials with the suppliers. The materials brought on the works shall conform in every respect to their approved samples. Fresh samples shall be deposited with the Engineer whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of works to see that they conform in all respects to the Specifications of the samples approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out whether they are in accordance with the Specifications and the Contractor will bear all expenses for such testing. All bills, vouchers and test certificates, which in the opinion of the Engineer or his representative are necessary to convince him as to the quality of the materials or their suitability shall be produced for his inspection when required.

5. Any materials that have not been found to conform to the specifications will be rejected forthwith and shall be removed from the site by the contractor at his own cost within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such materials from any particular source, as may in his opinion be necessary for the proper execution of the work.

SECTION 11

FRAUD

AND

CORRUPT

PRACTICES

FRAUD AND CORRUPT PRACTICES

- The Applicants and their respective officers, employees, agents and advisers shall observe the highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, the Authority may reject an Application without being liable in any manner whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in the Bidding Process.

- Without prejudice to the rights of the Authority under relevant Clause herein above, if an Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the case may be.

- For the purposes of this Clause , the following terms shall have the meaning hereinafter respectively assigned to them:

A. "**corrupt practice**" means

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence the actions of any person connected with the Bidding Process (for avoidance of doubt, offering of employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with matters concerning the Concession Agreement or arising there from, before or after the execution thereof, at any time prior to the expiry of one year from the date such official resigns or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing the actions of a person connected with the Bidding Process); or save and except as permitted under the relevant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or after the issue of the LOA or after the execution of the Concession Agreement, as the case may be, any person in respect of any matter relating to the Project or the LOA or the Concession Agreement, who at any time has been or is a legal, financial or technical adviser of the Authority in relation to any matter concerning the Project;

B. **"fraudulent practice"** means a misrepresentation or omission of facts or suppression of facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

C. **"coercive practice"** means impairing or harming or threatening to impair or harm, directly or indirectly, any person or property to influence any persons participation or action in the Bidding Process;

D. **"undesirable practice"** means (i) establishing contact with any person connected with or employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

E. **"Restrictive practice"** means forming a cartel or arriving at any understanding or arrangement among Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the Employer may, after giving 14 days' notice to the Contractor, terminate the Contractor's employment under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. "corrupt practice" is the offering, giving, receiving to soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;

ii. "another party" refers to a public official acting in relation to the procurement process or contract execution. In this context, "public official" includes Financer staff and employees of other organizations taking or reviewing procurement decisions.

iii. "fraudulent practice" is any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

iv. "collusive practice" is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;

v. "coercive practice" is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements to investigators in order to materially impede the Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit rights provided .

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process or contract execution; and the “act or omission” is intended to influence the procurement process or contract execution.

ix. ”parties” refers to participants in the procurement process (including public officials) attempting to establish bid prices at artificial, noncompetitive levels.

x. A “party” refers to a participant in the procurement process or contract execution.

SECTION 12
PRE-BID MEETING

PRE-BID MEETING

Pre-bid meeting of the interested parties shall be convened at the designated date, time and place. A maximum of three representatives of each Applicant shall be allowed to participate on production of authority letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and make suggestions for consideration of the Authority. The Authority shall Endeavour to provide clarifications and such further information as it may, in its sole discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding Process.

The pre-bid meeting location, date & time is mentioned in the e-Tender notice. The letters mentioning the queries shall be submitted to the office of Dy. H.E. (B.C.) at least one day before the date of pre-bid meeting. Only official representative having authority letter from the tenderer as mentioned above will be allowed to attend the pre-bid meeting.

SECTION -13

LIST OF APPROVED BANKS

LIST OF APPROVED BANKS

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs up to Virar and Kalyan have been approved only for the purpose of accepting Banker's guarantee from 1997-98 onwards until further instructions.
2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Banker's Guarantee is countersigned by the Manager of a branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on forced against the said branch of the Bank in case of default by the contractor/supplier furnishing the bankers Guarantee.

List of approved Banks:-

A	**S.B.I and its subsidiary Banks**
1	State Bank Of India.
~~2~~	~~State Bank Of Bikaner & Jaipur~~
3	~~State Bank Of Hyderabad~~
4	~~State Bank Of Mysore~~
5	~~State Bank Of Patiyala~~
6	~~State Bank Of Saurashtra~~
7	~~State Bank Of Travankore~~
B	**Nationalized Banks**
8	~~Allahabad Bank.~~
9	~~Andhra Bank.~~
10	Bank Of Baroda.
11	Bank Of India.
12	Bank Of Maharashtra.
13	Central Bank Of India.
14	~~Dena Bank.~~
15	Indian Bank.
16	Indian Overseas Bank.
17	~~Oriental Bank Of Commerce.~~
18	Punjab National Bank.
19	Punjab & Sindh Bank.
20	~~Syndicate Bank.~~
21	Union Bank Of India.
22	~~United Bank Of India.~~
23	UCO Bank.
24	~~Vijaya Bank.~~
24A	~~Corporation Bank.~~
C	**Scheduled Commercial Banks**
25	Bank Of Madura Ltd.
26	Bank Of Rajasthan Ltd.
27	Banaras State Bank Ltd.
28	Bharat Overseas Bank Ltd
29	Catholic Syrian Bank Ltd.
30	City Union Bank Ltd.
31	Development Credit Bank.
32	Dhanalakshmi Bank Ltd.
33	Federal Bank Ltd.
34	Indsind Bank Ltd.

35	I.C.I.C.I Banking Corporation Ltd.
36	Global Trust Bank Ltd.
37	Jammu & Kashmir Bank Ltd.
38	Karnataka Bank Ltd.
39	KarurVysya Bank Ltd.
40	Laxmi Vilas Bank Ltd.
41	Nedugundi Bank Ltd.
42	Ratnakar Bank Ltd.
43	Sangli Bank Ltd.
44	South Indian Bank Ltd.
45	S.B.I Corporation &Int Bank Ltd.
46	Tamilnadu Mercantile Bank Ltd.
47	United Western Bank Ltd.
48	Vysya Bank Ltd.
D	**Schedule Urban Co-op Banks**
49	Abhyudaya Co-op Bank Ltd.
50	Bassein Catholic Co-op Bank Ltd.
51	Bharat Co-op Bank Ltd.
52	Bombay Mercantile Co-op Bank Ltd.
53	Cosmos Co-op Bank Ltd.
54	Greater Mumbai Co-op Bank Ltd.
55	JanataSahakari Bank Ltd.
56	Mumbai District Central Co-op Bank Ltd.
57	Maharashtra State Co-op Bank Ltd.
58	New India Co-op Bank Ltd.
59	North Canara G.S.B. Co-op Bank Ltd.
60	Rupee Co-op Bank Ltd.
61	Sangli Urban Co-op Bank Ltd.
62	Saraswat Co-op Bank Ltd.
63	ShamraoVithal Co-op Bank Ltd.
64	Mahanagar Co-op Bank Ltd.
65	Citizen Bank Ltd.
66	Yes Bank Ltd.
E	**Foreign Banks**
67	ABM AMRO (N.Y.) Bank.
68	American Express Bank Ltd.
69	ANZ Grindlays Bank Ltd.
70	Bank Of America N.T. & S.A.
71	Bank Of Tokyo Ltd.
72	Bankindosuez.
73	BanqueNationale de Paris.
74	Barclays bank.
75	City Bank NOT APPLICABLE
76	Hongkong & Shanghai banking Corporation.
77	Mitsui Taiyokbe Bank Ltd.
78	Standard Chartered Bank.
79	Cho Hung Bank.

SECTION -14

APPENDIX

FORM OF TENDER

To,
The Municipal Commissioner for Brihanmumbai Municipal Corporation (BMC)
Sir,
I/ We have read and examined the following documents relating to the work of
_____
_____

i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corporation (BMC) as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii. Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/We_____
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ Holder of the Business, for the establishment / firm / registered company, named herein below, do hereby offer to ……
…….

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates entered in the schedule of rates sent herewith and signed by me/ us" (strike out the portions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein below in details with the addresses, have not filled in this tender under any other name or under the name of any other establishment /firm or otherwise, nor are we in any way related or concerned with the establishment /firm or any other person, who have filled in the tender for the aforesaid work."

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the terms and conditions, contained or referred to therein and in accordance with the specifications designs, drawings and other relevant details in all respects.

3. According to your requirements for payment of Earnest Money amounting to ₹_____/-
(_____)
I/We have deposited the amount through online payment gateways with the C.E. of the Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the works until notice of non/acceptance of this tender has first been communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer constituted by this tender before the date of communication to me/us of such notice of on / acceptance, which date shall be not later than ten days from the date of the decision of the Standing Committee or Education Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for opening the same and not to make any modifications in its terms and conditions which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.
c. I/we do not commence the work on or before the date specified by the Engineer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the preparation, stamping and execution of the said contract.
8. I/We further agree that, I/we shall register ourselves as 'Employer' with the Bombay Iron and Steel Labour Board' and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970.
9. "I/We…….. have failed in the accompanying tender with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner relating to any action, including forfeiture of deposit and blacklisting, for giving any information, which is found to be incorrect and against the instructions and directions given in this tender.
10. "I/We further agree and undertake that in the event it is revealed subsequently after the allotment of work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation (BMC) for any such losses or inconvenience caused to the Corporation in any manner and will not resist any claim for such compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in such case any amount by way of damages or compensation for cancellation of the contract given to me/us or any work assigned to me/us or is with-drawn by the Corporation,"

Address

…….

……

Yours faithfully,

Digital Signature of the Tenderer or the Firm

1……

2……

3……

4……

5……

Full Name and private residential address of all the partners constituting the Firm

1. ……..
2. ……..
3. ……..
4. ……..

A/c No.

…. ……

Name of Bank

……

Name of Branch

……

AGREEMENT FORM

Tender / Quotation dated ..... 20...
DMC (SE)/ AMC (P) / MC's sanction / Standing Committee Resolution No. .....
CONTRACT FOR THE WORKS .....
.....
.....
This agreement made this day of ....
Two thousand .....
Between.....
.....
Inhabitants of Mumbai, carrying on business at..... ....
in Bombay under the style and name of Messrs .....
..... (Hereinafter called "the contractor) of the one part and Shri .....
the Dy. Municipal Commissioner (hereinafter called "the commissioner" in which expression are included unless the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the time being holding the office of Dy. Municipal Commissioner of the second part and the Brihanmumbai Municipal Corporation (BMC) (hereinafter called "the Corporation") of the third part, WHEREAS the contractor has tendered for the construction, completion and maintenance of the works described above and his tender has been accepted by the Commissioner (with the approval of the Standing Committee of the Corporation) NOW THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of this agreement viz.
   a) The letter of Acceptance
   b) The Bid:
   c) Addendum to Bid; if any
   d) Tender Document
   e) The Bill of Quantities:
   f) The Specification:
   g) Detailed Engineering Drawings
   h) Standard General Conditions of Contracts (GCC)
   i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter mentioned the contractor hereby covenants with the Commissioner to **execute the works** in conformity in all respects with the provision of the contract

4) The Commissioner hereby convenient to pay to the Contractor in consideration of carrying out the works of _____ _____the contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein to affixed (or have hereunto set their respective hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

---------- ----------
---------- ----------
---------- ----------

In the presence of Trading under the name and style of

---------- ----------
---------- ----------

Full Name
Address Contractors

Signed by the Dy. Municipal Commissioner

---
in the presence of

Dy. Municipal Commissioner

The Common seal of the Brihanmumbai Municipal Corporation (BMC) was hereunto affixed on the ……..... 20 in the presence of two members of the Standing Committee.

1. 1.
2. 2.

And in the presence of the Municipal Secretary Municipal Secretary

E.E.(S.I.P.S)B.C. **Dy.H.E.(Bhandup Complex)** **H.E.**

Note: The successful bidder will have to pay for preparing contract documents, legal charges, stamp duty and stationery charges as mentioned in section 6

ANNEXURE " A "

1. **Name of work: Maintenance contract of instrumentation system of SCADA department and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two (02) years (2027-29)**

.

The Engineer for this work: Hydraulic Engineer

Dy. Hydraulic Engineer (Bhandup Complex)

Executive Engineer (S.I.P.S) B.C.

2. **Estimated cost of Tender:**

Sr. No	Description of work	Total Amount ₹
1	Civil Work	Not Applicable for item rate basis tender
2	Electrical Work	
3	Total Amount	

3. **Earnest Money : ₹ 3,70,000/-**

4. Completion Period: 02 Years (Including Monsoon)

5. Security Deposit

a) Contract Deposit: 2 % of contract sum (including 4% physical contingencies, if any) in the form of Demand Draft(D.D))

b) Retention Money: Not Applicable

Signature of Tenderer/Bidder

Annexure- B

PRE-CONTRACT INTEGRITY PACT (On ₹500/- Stamp Paper)

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in order to secure the contract or in furtherance to secure it and in particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the BMC, connected directly or indirectly with the bidding process, or to any person, organization or third party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the Contract or any other Contract with the Government for showing or forbearing to show favour or disfavour to any person in relation to the Contract or any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the contract, shall disclose any payments he has made, is committed to or intends to make to officials of the BMC or their family members, agents, brokers or any other intermediaries in connection with the contract and the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to others, any information provided by the BMC as part of the business relationship, regarding plans, technical proposals and business details, including information contained in any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, the Authority may reject an Application without being liable in any manner whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after

respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, any person or property to influence any persons participation or action in the Bidding Process;

3. “undesirable practice” means (i) establishing contact with any person connected with or employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement among Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding Process.

Signature of Tenderer/Bidder

Annexure- C

(On ₹500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, _____ of _____, do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer

   (Monitoring) at the time of registration of my firm/company _____ and there is no change in the contents of the certificates that are submitted at the time of registration.

2. I declare that I _____ in capacity as Manager/Director/Partners/Proprietors of _____ has not been charged with any prohibitory and /or penal action such as banning(for specific time or permanent)/de-registration or any other action under the law by any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I submit my offer to execute the work as per tender documents at the rates quoted by me in capacity as _____ of _____.

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in accordance with the terms and conditions and within the time prescribed and specified, BMC is entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of the con-tract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of commencement or with respect to the progress of the work in phases, as per the instructions of site in charge.

Signature of Tenderer/Bidder

Annexure- D

Rate Analysis

Item Description

Sr. No.	Description of rate analysis parameters	Unit	Quantity	Rate	Amount
1	Basic Material (Rate should be inclusive of all taxes)				
2	Machinery Hire Charges				
3	Labour Type		(labour components)		
4	Total of all components				
5	Overhead & Profit 15% on 4				
6	Total Rate (4+5)				
7	Per unit rate				

Sign & Seal of the Tenderer

Annexure – E

Irrevocable Undertaking

(on ₹ 500/-Stamp Paper)

I Shri/Smt..... aged, ... years Indian Inhabitant. Proprietor/partner/Director of M/s ..... resident at ..... do hereby give Irrevocable undertaking as under;

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax on supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to BMC by way of commensurate reduction in prices.

2) I further say and undertake that I understand that in case the same is not passed on and is discovered at any later stage, BMC shall be at liberty to initiate legal action against me for its recovery including, but not limited to, an appeal to the Screening Committee of the GST Counsel.

3) I say that above said irrevocable undertaking is binding upon me/my partner/company/other Directors of the company and also upon my /our legal heirs, assignee, Executor, administrator etc.

4) If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/punishment or both as per provisions of GST Act.

Whatever has been stated here in above is true & correct to my / our own knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.

PROFORMAS:

PROFORMA- I

The list of similar works as stated in para 'A' of Post qualification during last seven years-

PROFORMA- I					
Sr. No.	Name of the Project	Name of the employer	Stipulated date of completion	Actual date of completion	Actual Cost of work done
1	2	3	4	5	6

NOTE:

j. Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the support of information furnished in the above proforma.

k. Works shall be grouped financial year-wise.

PROFORMA- II

Yearly turnover of works during the last three years.

PROFORMA-II					
Sr. No.	Financial year	Annual Turnover of the works	Updated value to	Average of last 3 years	Page No.
1					
2					
3					
Total					

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by Chartered Accountant.

PROFORMA- III

At least similar work, as stated in para 'A' of Post qualification,.

PROFORMA- III							
Name of the Project	Name of the Employer	Cost of the Project	Date of is-sue of work Order	Stipulated Date of Completion	Actual Date of Completion	Actual cost of work done	Remarks explaining reasons for delay, if any
1	2	3	4	5	6	7	8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each work should be annexed in support of information furnished in the above proforma.

PERSONNEL:

PROFORMA- IV					
Sr. No.	**Post**	**Name**	**Qualification**	**Work Experience**	
		(Prime Candidate/ Alternate)		No. of Years	Name of Projects
1					
2					
3					
4					

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall be submitted /uploaded.

MACHINERY: (for special work only) (NA)

PROFORMA- V/A			
Sr. No.	Equipment	Number	Owned/Leased/Assured access
1	2	3	4

PROFORMA- V/B			
Sr. No.	Equipment	Number	Owned
1	2	3	4

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

PROFORMA - VI / A							
Description of work	Place	Contract No. & Date	Name & Addresses of employer	Value of Contract in ₹	Scheduled date of completion	Value of work remaining to be completed	Anticipated Date of completion
1	2	3	4	5	6	7	8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should be annexed in the support of information furnished in the above proforma.

PROFORMA - VI / B

Details of works for which bids are already uploaded –

PROFORMA - VI / B						
Description of work	Place	Name & Addresses of employee	Value of Contract in ₹	Time Period	Date on which decision is expected	Remarks
1	2	3	4	5	6	7

PROFORMA- VII

Information on Litigation History in which the applicant is involved

.PROFORMA - VII				
Other Party (/Parties)	Employer	Cause of Dispute	Amount involved	Remarks showing Present Status.
1	2	3	4	5

NOTE: SCANNED ATTESTED COPIES OF COMPLETION / PERFORMANCE CERTIFICATES FROM THE ENGINEER-IN-CHARGE FOR EACH WORK SHOULD BE ANNEXED AND UPLOADED .

ANNEXURE-F

(To be uploaded in packet B)

(On Rs. 500/- Stamp Paper)

1. I M/s. …….. participating in the above subject Bid, here by declared that there is no litigation history against me during the last 5 years, prior to due date of the tender.

Or

2. I M/s. …….. participating in the above subject Bid, here by declared that the litigation history against me during the last 5 years, prior to due date of the tender, is as under

Sr. No.	Year	Action taken	Name of the Organization	Remarks
1.				
2.				
3.				
4.				
5.				

I further declared that information furnished above is correct, and in future, if BMC finds that information disclosed is false or in complete, then BMC can directly disqualify my bid and can initiate penal action including blacklisting of the firm.

Full Signature of the tenderer with Official Seal and Address

(The above undertaking shall be submitted by the bidder on Rs 500/- stamp paper)

ANNEXURE-G

INTERNAL GRIEVANCE REDRESSAL MECHANISM

(To be submitted on the letterhead by the bidder in original)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or omission of the procuring entity being contrary to the provisions of the tender or any rules or guidelines issued therein , in Packet 'A' , 'B' & 'C' can make an application for review of the decision of responsiveness in Packet 'A' , 'B' & 'C' within a period of 7days or any such other period , as may be specified in the Bid Document.

While making such an application to procuring entity for review, aggrieved bidders or prospective bidders shall clearly specify the ground or grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet 'A' (General Requirements), an application for review may be filed by a bidder who has participated in procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid), an application for review may be filed only by successful bidders of Packet 'A'. Provided further that, an application for review of the financial bid can be submitted, by the bidder whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is required to be suspended pending disposal of such review. The BMC after examining the application and the documents available to him, give such reliefs, as may be considered appropriate and communicate its decision to the Applicant and if required to the other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose of such application as expeditiously as possible and in any case within 10 days from the date of receipt of such application or such other period as may be specified in pre qualification document, bidder registration document or Bid documents, as the case maybe.

Where BMC fails to dispose of the application within the specified period or if the bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or prospective bidder may file an application for redressal before the "Internal Procurement Reddresal Committee", within 7 days of the expiry of the allowed time or of the date of receipt of the decision, as the case maybe. Every such application for Internal reddresal before Reddresal Committee shall be accompanied by the fee of ₹25000/- and fee shall be paid in the form of D.D. in favour of MCGM.

- 1st Appeal by the Bidder against the decision of CE/HOD/Dean can be made to the concerned DMC/ Director who should decide appeal in 7 days

- If not satisfied, 2nd appeal by the Bidder can be made to the concerned AMC for decision

Grievance Redressal Committee (GRC) is headed by concerned DMC/Director of the particular department for the first appeal / grievances by the bidder against the decision for responsiveness or non responsiveness in Packet 'A', Packet 'B' or Packet 'C' and if not satisfied, concerned AMC will take decision as per second appeal made by the Bidder.

This Grievance Redressal Committee will be operated through DMC(CPD) where appeals of aggrieved bidder will be received with the fee of ₹25000/- from the aggrieved bidder. The necessary correspondence in respect of said applications to the aggrieved bidder and concerned department, issuing notices, arranging of Grievance Redressal Committee (GRC) with DMC and further proceedings will be carried out through registrar appointed by MCGM

No application shall be maintainable before the redressal committee in regard of any decision of the BMC relating to the following issues

- Determination of need of procurement
- The decision of weather or not to enter into negotiations
- Cancellation of a procurement process for certain reasons

On receipt of recommendation of the committee, it will communicate his decision there on to the Applicant within 10 days or such further time not exceeding 20 days, as may be considered necessary from the date of receipt of the recommendation and in case of non-acceptance of any recommendation, the reason of such non-acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and / or Grievance Redressal Committee is found, come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and submitted with the intention of delaying or defeating any procurement or causing lost to the procuring entity or any other Bidder, then such complaint shall be punished with fine, which may extend to Five Lakh rupees or two percent of the value of the procurement, whichever is higher.

Full Signature of the tenderer with Official Seal and Address

PROFORMA FOR UNDERTAKING IN RESPECT OF OFFERING THE BEST PRICES

(On ₹500/- Stamp Paper)

To,
The Municipal Commissioner,

For Brihanmumbai Municipal Corporation

Sir,

Bid No. 2026_MCGM_1345790

"I/We ..... (full name in capital letters, starting with surname), the proprietor/ Managing Partner/ Managing Director/ Holder of the Business/ Manufacturer/ Authorized Dealer, for the establishment/ firm/ Registered company, named herein below, do hereby state and declare that I/We ..... whose names are given herein below in details with the addresses have not filled in this quotation / tender under any other name or under the name of any other establishment / firm or otherwise, nor are we in any way related or concerned with any establishment/ firm or any other person, who have filled in the quotation for the aforesaid work".

"I/We do hereby undertake that we have offered the best prices for the subject supply/ work as per present market rates. **Further, we do hereby undertakes and commits that we have not offered/supplied the subject product/similar product/systems or sub systems in the past one year in the Maharashtra state for quantity variation upto -50% or +10% at a price lower than offered in the present bid to any other outside agencies including Govt./ Semi Govt. agencies & within BMC also**. Further, we have filled in the accompanying quotation with full knowledge of the above liabilities and therefore we will not raise any objection or dispute in any manner relating to any action, including forfeiture of deposit and blacklisting, for giving any information which is found to be incorrect & against the instructions & directions given in this behalf in this quotation / tender".

"I/We further agree & undertake that in the event, if it is revealed subsequently after the allotment of work/ contract to me/us, that any information given by me/us in this quotation / tender is false or incorrect. I/We shall be compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience caused to the corporation, in any manner and will not resist any claim for such compensation on ground whatsoever. I/We agree & undertake that I/We shall not claim in such case any amount, by way of damages or compensation for cancellation of the contract given to me/us or any work assigned to me /us or is withdrawn by the Corporation".

However, in case of price difference, if it is a result of differential tax structures, different Dollar value of Rupee, differential logistic of transpoort etc, considering this aspect, before invoking the penalty, blacklisting etc., I/We will be given a reasonable opportunity of being heard by representing our case as to why such price variation/ differential has been arisen.

In case if the explanation submitted by me/us unsatisfactory then action as stated above including forfeiture of deposit & blacklisting may be taken against me/us.

Quotationer/Tenderer 's Full Signature
with full name & rubber stamp

(Note – This affidavit should be given on ₹500 Stamp paper duly notarized by notary with red seal and registration number)

(On ₹500/- Stamp Paper)

UNDERTAKING FOR EQUIPMENT CAPACITY / ARRANGEMENT OF MACHINERY

BID No. 2026_MCGM_1345790

Sub :- "Maintenance contract of instrumentation system of SCADA department and Operation & Comprehensive maintenance contract of Flow test laboratory at Bhandup complex for two (02) years (2027-29)."

We hereby take the sole responsibility to arrange the required Equipment / Machineries either owned / on lease or hire basis, at site before start of the work.

Place:

Dated: Proprietor/Partners/Directors/POA Holder (Seal of Firm/Co.)

M/s. SIEMENS, Mumbai's AUTHORISATION CERTIFICATE
(In case of authorized dealer / channel partner / system integrator)

To,
Dy. Hydraulic Engineer
(Bhandup Complex),
Bhandup Complex,
Mulund (West),
Mumbai – 400 082.

This is to certify that (Name of the Tenderer) M/s.
---------- are authorized authorized dealer / channel partner / system integrator of M/s. SIEMENS since ---------- till date, for installing and maintaining field instruments like Ultrasonic Flow Meters, Ultrasonic Level Transmitters, Pr. Transmitters etc.

We authorize M/s ----------through our authorized dealer /channel partner/ system inttegrator to quote the tender (Tender Title)

---bearing No. ---------- to be submitted on ---------- and also promise to provide complete technical support back-up to them during the entire contract period.

Place :-
Date :-

Seal of M/s. SIEMENS, Mumbai
& Sign of Authorised Signatory

M/s. SIEMENS, Mumbai's Authorization Certificate
(In case of firms dealing in the line)

To,
Dy. Hydraulic Engineer
(Bhandup Complex),
Bhandup Complex,
Mulund (West),
Mumbai – 400 082.

We authorize (Name of the Tenderer) M/s.
---------- to quote and / or support for the tender (Tender Title)
----------bearing No. ---------- to be submitted on ---------- and also promise to provide complete technical back-up to them during the entire contract period.

Place :-
Date :-

Seal of M/s. SIEMENS, Mumbai
& Sign of Authorised Signatory

M/s. SCHNEIDER, Mumbai's AUTHORISATION CERTIFICATE
(In case of authorized dealer / channel partner / system integrator)

To,
Dy. Hydraulic Engineer
(Bhandup Complex),
Bhandup Complex,
Mulund (West),
Mumbai – 400 082.

This is to certify that (Name of the Tenderer) M/s.
---------- are authorized dealer / channel partner / system integrator of M/s. SCHNEIDER since ---------- till date, for premium PLCs, analog, digital, RS485, ethernet modules including development of application program etc. We authorize them to quote the tender (Tender Title)

---bearing No. ---------- to be submitted on ---------- and also promise to provide complete technical back-up to them during the entire contract period.

Place :-
Date :-

Seal of M/s. SCHNEIDER, Mumbai
& Sign of Authorised Signatory

M/s. SCHNEIDER, Mumbai's Authorization Certificate
(In case of firms dealing in the line)

To,
Dy. Hydraulic Engineer
(Bhandup Complex),
Bhandup Complex,
Mulund (West),
Mumbai – 400 082.

We authorize (Name of the Tenderer) M/s.
---------- to quote and / or support for the tender (Tender Title)

----------bearing No. ---------- to be submitted on ---------- and also promise to provide complete technical back-up to them during the entire contract period.

Place :-
Date :-

Seal of M/s. SCHNEIDER, Mumbai
& Sign of Authorised Signatory

Format for tie - up

To,
Dy. Hydraulic Engineer
(Bhandup Complex),
Bhandup Complex,
Mulund (West),
Mumbai – 400 082.

We, M/s. _____ who are authorised system integrator / channel partner / firm authorised by M/s. _____ , Mumbai to quote / support for the tender (Tender Title) ---------- ----------bearing No. ---------- to be submitted on ---------- during the entire contract period.

We, hereby, solemnly declare that we will provide all the technical support at site to M/s. _____ who are quoting for the above tender during the entire contract period.

We, also declare that we will not withdraw support during this entire contract period.

MCGM reserves the right to call our firm for technical support during the entire contract period, if the need arises and the same will be attended by us as per the terms and condition of the contract. We abide by all the terms and conditions of the contract and in respect to the scope of work.

Seal of the firm & Sign of
Authorised Signatory

UNDERTAKING FOR SITE VISIT

(On ₹500/- Stamp Paper)

BID No. 2026_MCGM_1345790

To,
Municipal Commissioner,
Municipal Corporation of Greater Mumbai,
Mumbai

Sub: Tender for_____
_____
Due date.....

Dear Sir,
We
M/s_____
Proprietor/Partners/Directors having my/ our office address _____
_____
do hereby state & undertake as follows. I, say that I have submitted my tender for the work of do hereby say that.

a) Our officials are visited all the sites as mentioned in the e- tender and seen the quantum of work at all sites .We also seen the site conditions regarding flow meters , panels , UPS & battery charger system and other equipments etc required for maintenance work.

b) We will accept the responsibility for the satisfactory execution of work by considering site conditions & reckoned all probable difficulties as could be reasonably foreseen by us as experienced contractors. This is in pursuance of the relevant provision in this behalf in the conditions of contract which shall be binding on us.

c) The price quoted in the tender is reasonable taking into consideration the all site conditions,

material handling and taking in to consideration other factors related to maintenance work.

d) We will, be responsible for the contractual obligations related to execution of work ,quality aspects, replacement of items, making available sufficient quantity as and when required etc. during the contract period.

e) Our details are as under:

i. Business Address:-
ii. Reg. Office Address:-
iii. Location of Manufacturing Unit:-
iv. Tel. No.:
v. e-mail ID:-
vi. Fax No.:-

Place:

Dated:

Proprietor/Partners/Directors/POA Holder (Seal of Firm/Co.)