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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./ …..….  dated  ………..

E-TENDER NOTICE 

Name of

Work:

Conversion of existing mechanical seal shaft seal arrangement 
to gland packing  arrangement for Pump No 9  of Stage-II  at 
Pumping Station  Panjrapur.

          The Brihanmumbai Municipal Corporation (BMC) invites e-tender on “Item  Rate

/Percentage rate”  basis  to  appoint  Contractor  for  the  aforementioned  work  from

contractors  of  repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,

Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited Companies/

Companies registered under the Indian companies’ act 2013, the contractors registered

with the Brihanmumbai Municipal Corporation, (BMC) in  M&E Class “B” as per new

registration and from the contractors equivalent and superior classes registered in

Central or State Government/Semi Govt. Organization/Central or State Public Sector

Undertakings, will be allowed subject to condition that, the contractors who are not

registered with BMC will have to apply for registering their firm within three months

time  period  from the  award  of  contract,  otherwise  their  Bid  Security  i.e.  E.M.D.

(Earnest  Money  Deposit)  will  be  forfeited/recovered  and  an  amount  equal  to

Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The  application  form  can  be  downloaded  from  e-procurement  system  of

Government  of  Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The

applicants  not  registered  with  BMC  are  mandated  to  get  registered  (Vendor

Registration) with BMC for e-tendering process & also with Mahatenders & obtain

login credentials to participate in the online bidding process. (The application form

for  BMC  Vendor  registration  can  be  downloaded  from  BMC's  portal

(http://portal.mcgm.gov.in)  on payment of Rs.1000+18% GST. 

i)  To  download  the  application  form,  for  those  applicants  not  having  vendor

registration, need to apply first for vendor registration at the office of  CA (WSSD),

Byculla, Mumbai.  (Note- Online vendor registration is available on BMC's portal

http://portal.mcgm.gov.in)

ii) Followed  by  Mahatenders  login  ID  and  password  to  be  obtained  from

Mahatender portal https://mahatenders.gov.in.

iii) For e-Tendering registration, enrollment for digital signature certificates and user

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get

digital  signature  from  any  one  of  the  Certifying  Authorities  (CA's)  licensed  by
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controller of certifying authorities namely, Safes crypt, IDRBT, National informatics

center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA.

Tender No. Name and location of work
Contract

period

Estimated Cost of 

Project 

2026_MCGM_13

47190 _1 

Conversion of existing mechanical 

seal shaft seal arrangement to gland 

packing  arrangement for Pump No 9  

of Stage-II  at Pumping Station  

06 months

(IM)

Not Applicable being

item rate tender. 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,

along with its Bid, an Earnest Money Deposit of Rs. 15,950/-( Rs. Fifteen thousand Nine

hundred Fifty only ) online  through https://mahatenders.gov.in.  EMD is  refundable  in

accordance to the relevant clause of bid document,  from the Bid Due Date, except in the

case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will

have to provide Earnest Money Deposit through the payment gateways while submitting

the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest

Money  Deposit.  The  e-tender  is  available  on  e-Procurement  System of  Government  of

Maharashtra (Mahatenders) https://mahatenders.gov.in. as mentioned in the Header Data

of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates

as mentioned in header data. All the responsive and eligible bidders if they so wish can be

present at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur

Complex).  The  Packet  C  shall  be  opened  if  bids  submission  in  Packet  A  &  B

satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in 

The Applicants interested for the above referred works may contact the Dy. Hydraulic

Engineer (Pise-Panjrapur Complex) at the following address on any working day during office

hours. 

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 

Panjrapur Water Treatment Plant, Administrative Building, 1st Floor, 

Post: Vadapa, Tal: Bhiwandi, Dist: Thane- 421 302.

Email :- eemnepjppc.he@mcgm.gov.in
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The applicants may wish to visit the site under reference located at Panjrapur,  Post:

Vadapa, Tal: Bhiwandi, Dist: Thane and can collect the information of the present status

from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the

application received for above works, without assigning any reasons thereof. The information

regarding  above  subject  matter  is  available  on  e-procurement  system of  Government  of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON 

NIC PORTAL (https://mahatenders.gov.in). 

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at

https://mahatenders.gov.in/nicgep/apppage=BiddersManualKit&service=page  for  further

details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing Eprocurement help-

desk number 0120-4001002/5 and 0120-4493395.

 For Technical Support Email: support-eproc@nic.in 

                

                   Sd/-       
Executive Engineer (M&E) 

                   Panjrapur 

9



Header Data

 Tender Document No. 2026_MCGM_1347190 _1 

Name of Organization Brihanmumbai Municipal Corporation (BMC)

Subject

Conversion of existing mechanical seal shaft seal 
arrangement into gland packing seal arrangement t of 
pump no 9 of Stage-II at Panjrapur Pumping Station.

Cost of tender
(Tender Fee)

Rs.4711.74/- (3993+18% GST)

Cost of E-tender (Estimated 
Cost)

Not Applicable being Item Rate tender            

Bid Security Deposit/ EMD 
Rs.15,950/-
(100 % of EMD Online payment on Mahatender portal)

Date of issue and sale of tender 30.10.2026 from 11:00 Hrs

 Last date & time for sale of 
tender 

16.11.2026 upto 12:00 Hrs

Submission of Packet- A, B & 
Packet-C (Online) & (Receipt of 
Bid Security Deposit)

16.11.2026 upto 16:00 Hrs

Pre-Bid Meeting           ------- Not Applicable

Opening of Packet A 17.11.2026 after 16:05Hrs

Opening of Packet B 17.11.2026 after 16:10 Hrs

Opening of Packet C 25.11.2026 after 15:00Hrs

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur Complex)  
Panjrapur Water Treatment Plant,
Administrative Building, 1st Floor, Post: Vadapa, 
Tal: Bhiwandi, Dist:Thane - 421302
Email :- eemnepjppc.he@mcgm.gov.in

Venue for opening of bid Online in Dy.H.E. (PPC)'s office.

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

                                                             Sd/-
Executive Engineer

                                                          (M&E) Panjrapur 
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ELIGIBILITY CRITERIA 

11



(This page is intentionally kept blank)

12



1.  For Regular, Routine and Maintenance Works

1.1 Technical Capacity: (Non-curable Document)

A) The tenderer shall be manufacturer of  M/s Kirloskar brothers limited pumps  or
their  authorized  representative(Dealer/  distributor/cotractor/Firm).  The  tenderer
shall submit authorization letter in prescribed format from the manufacturer for said
work along with the tender, without which tender will be out rightly rejected.
And
B)The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. /  Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had
involved  similar  nature  of  work  as  described  in  the  scope  of  works  in  this  bid
document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to 
 Rs. 4,77,900/-

                     Or

b)  Two similar completed works each of value not less than the value equal to    
Rs. 5,57,500/-

                    Or

c) One similar completed work of value equal and or not less than the
Rs. 7,96,500/-

The value of executed works shall be brought to current costing level by en-
hancing the actual value of work at compound rate of 10 % per  annum; calculated
from the date of completion to last date of receipt of applications for tenders. 
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to 30 % of the estimated cost of work Rs.4,77,900/- in last three (3) financial
years immediately preceding the Financial Year in which bids are invited. The value of
executed works shall  be brought to  current  costing  level  by enhancing the actual
value of work at  compound rate  of  10 % per annum; calculated from the date of
completion to last date of receipt of applications for tenders.
 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

• For assessing the technical capacity of Regular, Routine & Maintenance works; the
similar work shall mean  “Supply of pump or SITC/Replacement/Overhauling of
pump to B.M.C. / Semi Govt. / Govt. /  Public Sector Organizations.
Past performance certificates (along with Purchase Order/Work Order) including
the work order number and date, cost of the work, contract period, etc. shall be
annexed by the bidder while submitting the offer.

• Past  performance  certificates  (along  with  Purchase  Order/Work  Order),
including the work order number and date, cost of the work, contract period,
etc. shall be annexed by the bidder while submitting the offer.

 C  
Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
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•  A  = Maximum value of Civil  Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during  the  period of  completion of  the  Project/Works for which these bids are
being invited.

•  Note:  The statement showing the value of  existing  commitments and on-going
works as well  as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience): 

The tenderer(s) in their own name should have satisfactorily executed the
work of similar nature BMC /Semi Govt. /Govt./ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in
which  bids  are  invited  as  a  prime  Contractor  (or  as  a  nominated  sub-
Contractor,  where the subcontract had involved similar nature of work as
described in the scope of works in this bid document, provided further that
all other qualification criteria are satisfied)

a)  Three  similar  completed  works  or  currently  executing  three  works  of
similar nature each costing 30% of estimated cost.*

OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of similar nature of
aggregate 60% of estimated cost.*

The value of  executed works shall  be brought to current  costing level  by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications
for tenders. 
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*In case of ongoing works to be considered, the bidder must have received
payment bills of 80% of the contract sum for the work/works executed last
day of month previous to the one in which bids are invited.

2.2  Financial Capacity
Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered
Accountant’ (in all classes of civil engineering construction works only) equal
to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited. 

•  To ascertain this, tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.  

•  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C  
Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
•  A  = Maximum value of Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during  the  period of  completion of  the  Project/Works for which these bids are
being invited.

•  Note:  The statement showing the value of  existing  commitments and on-going
works as well  as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.
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DISCLAIMER 

The  information  contained  in  this  e-tender  document  or  provided  to  Applicant(s),
whether  verbally  or  in  documentary  or  any  other  form,  by  or  on  behalf  of  the
BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC),  hereafter  also  referred  as  “The
Authority “, or any of its employees or advisors, is provided to Applicant(s) on the terms and
conditions set out in this e-tender and such other terms and conditions subject to which
such information is provided. 

This  e-tender  includes  statements,  which  reflect  various  assumptions  and
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the
Project. Such assumptions, assessments and statements do not purport to contain all the
information that each Applicant may require. This e-tender may not be appropriate for all
persons,  and it  is  not  possible  for  the  Brihanmumbai  Municipal  Corporation (BMC),  its
employees  or  advisors  to  consider  the  investment  objectives,  financial  situation  and
particular  needs  of  each  party  who  reads  or  uses  this  e-tender.  The  assumptions,
assessments, statements and information contained in this e-tender may not be complete,
accurate,  adequate  or  correct.  Each  Applicant  should  therefore,  conduct  its  own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability
and completeness of the assumptions, assessments, statements and information contained
in this e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not intended
to be an exhaustive account of statutory requirements and should not be regarded as a
complete or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC)
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on
law expressed here. 

The Brihanmumbai Municipal Corporation (BMC) its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Applicant
or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or
unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from
or be incurred or suffered on account of anything contained in this e-tender or otherwise,
including the accuracy, adequacy, correctness, completeness or reliability of the e-tender and
any assessment, assumption, statement or information contained therein or deemed to form
part  of  this  e-tender  or  arising  in  any  way  with  pre-qualification  of  Applicants  for
participation in the Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also
accepts no liability of any nature whether resulting from negligence or otherwise howsoever
caused  arising  from reliance  of  any Applicant  upon the  statements  contained in  this  e-
tender. 

The  Brihanmumbai  Municipal  Corporation  (BMC)  may,  in  its  absolute
discretion but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this e-tender. 

The  issue  of  this  e-tender  does  not  imply  that  the  Brihanmumbai  Municipal
Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage
or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and
the Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the
Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and
submission  of  its  Application including but  not  limited  to  preparation,  copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in
connection with or relating to its Application. All such costs and expenses will remain with
the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by an
Applicant  in  preparation or  submission of  the  Application,  regardless  of  the  conduct  or
outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 
         The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71 sq.kms.
with a population of 1.24 Crores as per census of 2011. The metropolis accounts major
portion of India’s international trade and government’s revenue, from being one of the
foremost centers of education, science and technological research and advancement. 
          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to
the  cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  Brihanmumbai  Municipal
Corporation (BMC), hereafter called the “corporation”, the primary agency responsible for
urban governance in Greater Mumbai. 
            BMC (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in
time and living conditions to match with the urbanization, BMC has mainly focused in
providing  almost  all  kinds  of  engineering  services  viz,  Hydraulics,  storm water  drain,
sewerage,  water  supply  projects,  roads,  bridges,  solid  waste  management,  and
environmental  services.  Beside  this,  the  BMC  is  also  providing  dedicated  services  in
various segments such as Health, Primary Education as well as the construction and
maintenance of Public Markets and Slaughter Houses. 
           BMC is an organization having different departments, right from engineering depts.
to health depts. Moreover we have other dept. like education, market, fire brigade dept.,
Octroi  and other such departments where quite  a good number  of  staff  members are
working.

Preamble:
Pise- Panjrapur installations are important installations & almost 50 % (2020 MLD)

of the total water supply to the city of Mumbai is supplied through these installations.
The Panjrapur Pumping Station has been developed in three Stages viz. Stage-I, II & III
under Water Supply Project in the year 1979, 1988 and 1997. There are total 23 Nos. of
pumps  at  Panjrapur  Pumping  Station.  It  supplies  1365  MLD  water  to  Mumbai  city
Therefore this is a vital installation of BMC.

In  panjrapur pumping station at   Stage II,  there are 7 Nos.  of Pumps  KBL make
horizontal split case type pumps were replaced by WSP department in the year 2019-2020.
Out of this 7 pumps, 4 pumps are clockwise rotation pumps and 3 are anticlockwise rotation
pumps.

     This pumps are having mechanical seals  for sealing  between pump shaft and housing.
Mechanical seal is a very costly and delicate item to replace, also skilled persons are required
to replace it.  The gland packing system for pump shaft sealing is cost effective over the
mechanical  seal  type sealing system, also  gland packing are easily available and easy to
assemble .St-I & St-III pumps are already maintained with gland packing.  All  the st-II 7
pumps  are  running  continuously  as  per  requirement  since  commissioning  and  due  for
overhauling as per the manufacturer guidelines. Hence the conversion of mechanical seal to
shaft sealing is to be converted to gland packing system for shaft sealing for this pumps and
subsequently to all pumps of st-II.  

Hence, it is proposed to take up the work Conversion of existing shaft seal arrangement
of pump no 9 of Stage-II at Panjrapur Pumping Station.    

Scope of Work:
The detailed scope of work is mentioned in Section 10 (Specifications)
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E-TENDERING ONLINE SUBMISSION PROCESS

1 ‟Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal

https://mahatenders.gov.in/nicgep/app

2 All  the  tender  notices  including  e-Tender  notices  will  be  published  on  NIC’s

Mahatender Portal

https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal

for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can

apply online by clicking the link online registration section of  NIC’s  Mahatender

portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.

%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders

‟even if these are submitted on the Firm s letter head and received in time. All such

manual offers shall be considered as invalid offers and shall be rejected summarily

without any consideration

6 Please read the tender document carefully “Instructions and Articles of Agreement”

for supply of general items or work. All documents that are required to be submitted

as part of eligible & technical bid, need to be uploaded in the Packets provided for

this purpose and commercial bid need to be filled online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document

which are available  in the  tender  document  make part  of  all  tender  documents

unless stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be

deemed to mean acceptance of the terms and conditions contained in the tender

document as well as confirmation of the bid/bids offered by the vendor which shall

include acceptance of special Directions/ terms and conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed.

The system will  prompt  for  digital  signature  certificate.  It  is  mandatory  for  the

vendors  willing  to  participate  in  tender  process  to  procure  digital  signature

certificate of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a

team from one  of  the  certifying  authorities  is  made  available  to  help  them for
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obtaining digital Signature certificates. Interested vendors may approach help desk

for details.

11 The browser settings required for digitally signing the uploaded documents are listed

in the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow

the  steps  given  in  the  section  “Guidelines  for  hassle  free  Bid  submission”  and

“Bidders Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on

https://www.mahatenders.gov.in

b Make the Browser Settings as per the guidance available  in “Site  Compatibility”

section.  Carry  out  the  necessary  settings  and  root  certificates  installation  as

mentioned in the document. Vendors to note that the computer user should have

administrative  rights  to  the  computer  to  be  able  to  work  with  e-Tendering

application

c Login to the application with your credentials and follow the instructions given in

‟the document “User Manual for Vendors- Bidding Process  which is available in the

“For Partners” section of Mahatender Portal.

d Pay EMD and other charges, where applicable, as per the instructions given in the

Tender Notice and/or Tender Document.

e Upload the administrative & technical bid documents. System will prompt for digital

signature certificate while uploading the document.

f Ensure that documents are uploaded properly by downloading them after uploading.

g Submitting the commercial bid by filling in the values on the screen. All the inputs

given on this screen need to be digitally signed.

h The administrative, technical and commercial bids can be submitted only online on

or before the due date and due time mentioned for submission of bids.

i The bids can be modified till the end date and time for bid submission. However, if a

new version of a document is to be uploaded, please ensure to delete the old version.

j Ensure that bid is submitted by ensuring that the “status” of the bid in the initial

bids listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and

due time. Vendors trying to submit the bid at last moment just before due date and

due  time  and  failing  to  do  so  due  to  system  problems  at  their  end,  internet
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problems, User Id locking problems etc. shall note that no complaints in this regard

will be entertained.

14 It is the responsibility of the vendors to maintain their computers or other digital

devices,  which  are  used  for  submitting  their  bids,  free  of  viruses,  all  types  of

malware etc. by installing appropriate anti-virus software and regularly updating the

same with virus free signatures etc. Vendors should scan all the documents before

uploading the same.

15 The  administrative,  technical  and  commercial  evaluation  documents  will  be

available for all the participating vendors after completion of the evaluation.

16 Additional information can be availed by referring to FAQs in the e-Procurement

section of Mahatender portal.

17 For any help, in the e-Tendering process, can be availed by dialing Eprocurement

help-desk number 0120-4001002/5 and 0120-4493395.

International Bidders are requested to prefix 91 as country code. 

Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)

For Technical Support Email: support-eproc@nic.in 

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) 

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process, the registered vendors need to follow the

steps given in the section “Guidelines for hassle free Bid submission” and “Bidders Manual

Kit - Open Source Software Link” available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please

refer  to  respective  links  provided  in  e-tendering  tab.  The  vendors  can  get  digital

‟signature from anyone of the Certifying Authorities (CA s) licensed by the Controller of

Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS,

Customs, MTNL, GNFC and e-Mudhra.
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SECTION 6

INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS 

 A) Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 
experienced and capable Applicants for the Bid Stage. 
 B) Eligibility of Applicants 

             The Brihanmumbai Municipal Corporation (BMC) invites e-tender on  “Item /
Percentage  Rate”  basis  in  Packet  ‘A’,’B’  and  ’C’  system  for  the  aforementioned  work to
appoint  Contractor  for  the  aforementioned  work  from  contractors  of  repute,
multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/Partnership
Firms/  Private  Limited  Companies/  Public  Limited  Companies/Companies  registered
under  the  Indian  companies’  act  2013,  the  contractors  registered  with  the
Brihanmumbai Municipal Corporation, (BMC) in Class “B” as per new registration and
from the contractors/firms equivalent and superior classes registered in Central or State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will
be allowed subject to condition that, the contractors who are not registered with  BMC
will have to apply for registering their firm within three months time period from the
award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be
forfeited/recovered and an amount equal to Registration Fee of respective class will be
recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill
the following conditions of eligibility criteria: 

1.For Regular, Routine and Maintenance Works :

1.1 Technical Capacity: (Non-curable Document)

A) The tenderer shall be manufacturer of  M/s Kirloskar brothers limited pumps  or
their  authorized  representative(Dealer/  distributor/cotractor/Firm).  The  tenderer
shall submit authorization letter in prescribed format from the manufacturer for said
work along with the tender, without which tender will be out rightly rejected.

And
B)The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. /  Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had
involved  similar  nature  of  work  as  described  in  the  scope  of  works  in  this  bid
document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to 
 Rs. 4,77,900/-

                     Or

b)  Two similar completed works each of value not less than the value equal to    
Rs. 5,57,500/-

                    Or

c) One similar completed work of value equal and or not less than the
Rs. 7,96,500/-

The value of executed works shall be brought to current costing level by en-
hancing the actual value of work at compound rate of 10 % per  annum; calculated
from the date of completion to last date of receipt of applications for tenders. 
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Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to 30 % of the estimated cost of work Rs. 4,77,900/- in last three (3) financial
years immediately preceding the Financial Year in which bids are invited (FY 2023-24,
2024-25 and 2025-26). 
    To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited
balance sheet) duly certified by Chartered Accountant.  
     The turnover can be enhanced by 10% every year to bring the present level.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

For assessing the technical capacity of Regular, Routine & Maintenance works; the
similar work shall mean  “Supply of pump or SITC/Replacement/Overhauling of
pump to B.M.C. / Semi Govt. / Govt. /  Public Sector Organizations.

• Past  performance  certificates  (along  with  Purchase  Order/Work  Order),
including the work order number and date, cost of the work, contract period,
etc. shall be annexed by the bidder while submitting the offer.

 C)  Bid Capacity: (Not Applicable for this tender)
•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
•  A  = Maximum value of Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during  the  period of  completion of  the  Project/Works for which these bids are
being invited.

•  Note:  The statement showing the value of  existing  commitments and on-going
works as well  as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience): 

The tenderer(s) in their own name should have satisfactorily executed the
work of similar nature BMC /Semi Govt. /Govt./ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in
which  bids  are  invited  as  a  prime  Contractor  (or  as  a  nominated  sub-
Contractor,  where the subcontract had involved similar nature of work as
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described in the scope of works in this bid document, provided further that
all other qualification criteria are satisfied)

a)  Three  similar  completed  works  or  currently  executing  three  works  of
similar nature each costing 30% of estimated cost.*

OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of similar nature of
aggregate 60% of estimated cost.*

The value of  executed works shall  be brought to current  costing level  by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications
for tenders. 

*In case of ongoing works to be considered, the bidder must have received
payment bills of 80% of the contract sum for the work/works executed last
day of month previous to the one in which bids are invited.

2.2  Financial Capacity
Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered
Accountant’ (in all classes of civil engineering construction works only) equal
to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited. 

•  To ascertain this, tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.  

•  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C)  Bid Capacity: (Not Applicable for this tender)
•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
•  A  = Maximum value of Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during  the  period of  completion of  the  Project/Works for which these bids are
being invited.

•  Note:  The statement showing the value of  existing  commitments and on-going
works as well  as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
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completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

  D. Equipment Capabilities as required for this work: 

a) Regular and Routine works: (NOT APPLICABLE FOR PURE SUPPLY TENDER)
   The successful bidder will make the arrangements of the required equipment on the day
of  commencement  or  with  respect  to  the  progress of  the work  in phases,  as  per  the
instructions of site in charge.  The successful bidder and, to that effect he will  ensure
commitment on an undertaking on Rs.500 stamp paper to be submitted along with the
Bid in Packet B. However, this condition in no way shall dilute the respective condition in
Registration Rules of BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-
nish with their bid, a detailed construction planning and methodology supported with
assessment  study  of  requirements  of  equipment/plants  &  machineries  to  allow  the
employer to review their proposal. The bidder will ensure his commitment to make the
arrangements of the required equipment on the day of commencement or with respect to
the progress of  the work in phases, as per  the  instructions of  site  in charge on an
undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B.
However, this condition in no way shall dilute the respective condition in Registration
Rules of BMC.
Note:

1. Bidders shall submit the undertaking for equipment capability  (NOT APPLICABLE
FOR PURE SUPPLY TENDER) and other undertakings as such on a single Rs. 500/-
stamp paper.

E. Technical Personnel 
For fixing requirement of Technical staff as required for this work shall be as 

follows:-

Cost of work(Rs.
In Crores)

Requirement of Technical Staff Minimum
Experience (year)

Designation

Qualification Number

10 to 20
(Not

applicable)

i)Project Manager with 
degree in corresponding
discipline of 
Engineering

1 10 Principal
Technical

Representative

ii) Graduate Engineer 1 5 Technical
Representative

iii) Graduate Engineer
or
Diploma Engineer

2

2

2

5

Project/Site
Engineer and

Project Planning/
billing

Engineer

5 to10
(Not applicable)

i) Graduate Engineer 1 5 Principal
Technical

Representative

ii) Graduate Engineer
or
Diploma Engineer

2

2

2

5

Project/Site
Engineer
Engineer

More than 1.5 to 5
(Not applicable)

i) Graduate Engineer 1 5 Principal
Technical

Representative

ii) Graduate Engineer or
Diploma Engineer

1
1

2
5

Project/Site
Engineer  Billing

Engineer
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Up to1.5 1. Graduate Engineer
or

2. Diploma Engineer

1

1

2

5

Principal
Technical

Representative
Project / Site

Engineer / Billing
Engineer

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following
rates.

Sr. 

No.

Qualification Experience

(years)

Rate of recovery

1 Project Manager with degree 10 Rs.30,000/- p.m.

2 Graduate Engineer 5 Rs.25,000/- p.m.

3 Graduate Engineer 2 Rs.15,000/- p.m.

4 Diploma Engineer 5 Rs.15,000/- p.m.

 F. TIME PERIOD OF THE PROJECT :

Entire  project  should  be  completed  and  delivered  within 06  (Six)  months
(Including/Excluding Monsoon) of time from the date of  issue  of  Purchase  Order  (PO).

The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the  Purchase
Order  (PO) is given to the Contractor. The work shall throughout the stipulated period of
the Contract be proceeded with all due diligence as time being deemed to be the essence of
the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as
compensation an amount which shall be governed as per Clause - 84 of Standard General
Conditions of Contract.

The Contractor should complete the work as per phase given below: 
¼ of the work in .. ¼ of the time,
½ of the work in .. ½ of the time,
¾ of the work in .. ¾ of the time
Full of the work in .. Full of the time

Full work shall be completed in  06 (Six) months (Including/Excluding Monsoon)

The  programme  for  completion  of  work  shall  be  a  part  of  the  Contract
Document in the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry
out the work and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall
complete the work as per the Schedule given in the Contract and the programme submitted
by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within
30 days from the date of issue of letter of acceptance. If the documents are not submitted
within the stipulated time a penalty of  Rs 5000/- per day will be applicable to the
contractor. All contract documents need to be duly affixed with stamp duty properly signed
along with evidence/proof of payment of security/contract deposit within 30 days from the
date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30
days  from the  date  of  issue of  Letter  of  Acceptance,  the  Tenderer/  Contractor  already
accepted shall be considered as cancelled and legal steps be taken against the contractor
for recovery of the amounts.
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I.  The amount of Security Deposit retained by the BMC shall be released after
expiry of period up to which the contractor has agreed to maintain the work in good order is
over. In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good order,
the amount of security deposit retained by BMC shall be adjusted to-wards the excess cost
incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of this security
deposit  whether  paid  in  one  sum  or  deducted  by  installments  or  in  the  case  of
abandonment of the work owning to serious illness or death of the contractor or any other
cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt
any of the following process, as he may deem best suited to the interest of BMC - 

(a) To rescind the contract (for which recession notice in writing to the contractor under the
head of Executive Engineer shall  be conclusive evidence)  and in that case,  the security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

 (b) To carry out the work or any part of the work departmentally debiting the contractor
with  the  cost  of  the  work,  expenditure  incurred  on  tools  and  plant,  and  charges  on
additional supervisory staff including the cost of work-charged establishment employed for
getting the unexecuted part of the work completed and crediting him with the value of the
work done departmentally in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract. 

The  certificate  of  the  Executive  Engineer  as  to  the  costs  and other  allied  expenses  so
incurred  and  as  to  the  value  of  the  work  so  done  departmentally  shall  be  final  and
conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof
as shall be un-executed out of his hands, and to give it to another contractor to complete,
in which case all expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost
of the work executed by the new contract agency will be debited to the contractor and the
value of the work done or executed through the new contractor shall be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been
carried  out  by  the  contractor  under  the  terms  of  his  contract.  The  certificate  of  the
Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid
for or in getting the un-executed work done by the new contractor and as to the value of the
work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing
the performance of such work and the amount payable to him in respect thereof and he
shall only be entitled to be paid the amount so certified. In the event of either of the courses
referred  to  in  Clause  (b)  or  (c)  being  adopted  and  the  cost  of  the  work  executed
departmentally or through a new contractor and other allied expenses exceeding the value
of such work credited to the contractors amount of excess shall be deducted from any
money due to the contractor, by BMC under the contract or otherwise, howsoever, or from
his security deposit or the sale proceeds thereof provided, however, the contractor shall
have no claim against BMC even if the certified value of the work done departmentally or
through a new contractor exceeds the certified cost  of  such work and allied expenses,
provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) is
adopted by the Executive Engineer, the contractor shall have no claim to compensation for
any loss sustained by him by reason of his having purchase or procured any materials or
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entered in to any engagements or made any advance on account of or with a view to the
execution of the work or the performance of the contract. 

K. Contract  may be rescinded  and security  deposit  forfeited  for  bribing  a  public
officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or make
any composition with his  creditors,  or  attempt so to do or if  bribe,  gratuity, gift,  loan,
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given promised or offered by the contractor or any of his servants or agents through any
public officer, or person in the employ of BMC/Govt. in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly
interested  in  the  contract  the  Engineer  In-charge  may  thereupon,  by  notice  in writing
rescind the contract  and the  Security  Deposit  of  the  Contractor  shall  thereupon stand
forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure
as if  the contract had been rescinded under above clause J hereof;  and in addition the
contractor  shall  not  be  entitled  to  recover  or  be  paid  for  any  work  therefore  actually
performed under the contract.

➢ Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’ 

a) Valid Registration Certificate (BMC M&E Class A as per new registration and from the
contractors/firms  equivalent  and  superior  classes  registered  in  Central  or  State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be
allowed subject to condition that,  the contractors who are not registered with BMC  will
have to give undertaking that they will apply for registering their firm in BMC within three
months’ time period from the award of contract, otherwise their Bid Security i.e. E.M.D
(Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration
Fee of respective class will be recovered as penalty). 

b)  Valid  Bank  Solvency  Certificate  of  Minimum  Solvency  amount  of  Rs.    4   lakhs   as
governed by Registration Rules in force for respective Class of Contractor M&E works. A
Solvency Certificate registered beyond 12 months from the date of its issue will  not be
considered.  Certificate  of  Solvency  (in  Hindi/Marathi/English)  shall  be  obtained  from
scheduled or Nationalised Bank, in the name of the applicant/Firm/Company only.

c)  A  document  in  support  of  Registration  under  Maharashtra  GST  Act  2017.  GST
Registration Certificate in Maharashtra. Those not registered in Maharashtra shall submit
an undertaking to the effect that if they are successful tenderer, they shall submit GST
Registration Certificate in Maharashtra within 15 days of issue of work order, failing which
payment for the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors
are more than two in case of Private Limited Companies, as the case may be. However, in
case  of  Public  Limited  companies,  Semi  Government  Undertakings,  Government
Undertakings, no 'PAN' documents will be insisted. 

e)  Latest  Partnership  Deed  in  case  of  Partnership  firm  duly  registered  with  Chief
Accountant (Treasury) / C.A.(WSSD) of BMC.

32



f) Scanned copy of EMD paid receipt and Tender Fee paid receipt

g)  The bidders shall categorically provide their valid Email-ID in packet ‘A’. 

NOTE: 

● If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited. 

● If it is found that the tenderer has not submitted required documents in Packet “A”
then,  the  shortfalls  will  be  communicated  to  the  tenderer  through  e-mail  only  and
compliance required to be made within a time period of three working days otherwise they
will be treated as non-responsive. 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) The list  of similar type of works as stated in para ‘A’ of Post qualification (eligibility
criteria) successfully completed during the last seven years in prescribed proforma, in the
role of prime contractor. Information furnished in the prescribed proforma (Proforma – I)
shall  be  supported  by  the  certificate  duly  self-attested.  Documents  stating  that  it  has
successfully completed during the last seven years at least one contract of similar works as
stated in eligibility criteria. 

b)  Annual  financial  turnover  for  preceding  three  financial  years  as  certified  by
Chartered Accountant preceding the Financial Year in which bids are invited. Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding
three  financial  years  preceding  the  Financial  Year  in  which  bids  are  invited.
(Proforma II) 

c)  Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual advance
payment)  sufficient  to  meet  the  construction  cash  flow  requirements  for  the  subject
contract in the event of stoppage, start-up, or other delay in payment, of the minimum 15%
of the cost of the work tendered for, net of the tenderer's commitment of other contracts
(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence). 

d) The bidder shall  give undertaking  on Rs 500/-stamp paper that  it  is  his/their sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at
site before start of the work (NOT APPLICABLE FOR PURE SUPPLY TENDER).

i)Regular and Routine works: The successful bidder shall make the arrangements of the
required equipments on the day of commencement or with respect to the progress of the
work in phases, as per the instruction of site in charge. The successful bidder and to that
effect  he  will  ensure commitment  on an undertaking  on Rs.  500/-  stamp paper  to  be
submitted along with the bid in Packet B. However, this condition in no way shall dilute the
respective conditions in Registration Rules of BMC (NOT APPLICABLE FOR PURE SUPPLY
TENDER). 

Note: 

Insistence of availability of equipments / plants at a particular distance from site should
not be made in the tender document. 

ii) New and Original Works: The bidder should, undertake their own studies and furnish
with  their  bid,  a  detailed  construction  planning  and  methodology  sup-ported  with
assessment study of requirements of equipment/plants & machinery to allow the employer
to  review  their  proposal.  The  bidder  shall  ensure  his  commitment  to  make  the
arrangements of the required equipment on the day of commencement or with respect to
the  progress  of  the  work  in  phases,  as  per  the  instructions  of  site  in  charge  on  an
undertaking  on Rs.500  stamp paper  to  be  submitted  along with  the  Bid  in  Packet  B.
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However, this condition in no way shall dilute the respective condition in Registration Rules
of BMC

iii)  Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with
the approval of concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document

iv)Details of atleast similar work as per Proforma III, along with copies of work orders &
attested copies of  works completed duly filled, signed and stamped on letterhead.

v) Statement showing assessed available Bid Capacity

vi Details of Personnel  as per Proforma IV duly filled, signed and stamped on letterhead. 

      Proforma VA & VB (for special work only)   (NOT APPLICABLE)  

vii)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work
orders & attested copies of  works completed duly filled, signed and stamped on letterhead..

viii)  Details of Litigation history as per Proforma-VII duly filled, signed and stamped on
letterhead.

ix) Duly filled, signed & stamped Annexure-A  on letterhead

x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in Annexure -B
(Pre Integrity PACT), Annexure- C  (Declaration cum Indemnity Bond), Annexure -E
(Affidavit for Best price), Annexure- F (Irrevocable Undertaking) 

Note: Bidders  shall  submit  the  undertaking  for  equipment  capability  and  other
undertakings as such on a single Rs.500/- stamp paper  (NOT APPLICABLE FOR PURE
SUPPLY TENDER).

xi) The tenderer shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time
period, considering major activities. 

2.   Organizational set up envisaged by the contractors.

3.Plant & equipment proposed to be deployed for this work. (NOT APPLICABLE FOR PURE
SUPPLY TENDER)

4.Site Offices and laboratories proposed to be  set up

5. A note on how the whole work will be carried out (work plan including methodology). 

6. Quality management plan.

7. All the activities included in the Scope of work shall be covered in the work plan 

xii) Grievance Redressal Mechanism as per Annexure- G

xiii) Documents related to technical and financial capacity with respect to Eligibility
criteria as stipulated in the tender document (Non-curable).

xiv) Copy of Manufacturer's authorization certificate as per attached format in draft
tender  for  authorized  representative  (dealer/distributor/contractor/firm) who  is
tenderer (Non-curable) (Wherever Applicable).   

xv) Site visit undertaking as per Annexure- H

xvi) Technical Data sheet (Annexure-1), if applicable

xvii) Technical Deviation Schedule (Annexure-2), if applicable
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xviii) Duly filled, signed & stamped Form of Tender

xix) Annexure-Rebate (For Rebate/Buyback), if applicable

xx)  Duly filled, signed & stamped Undertaking-I on letter head

xxi) Environmental Management Plan Annexure- I

xxii) Digitally signed this Full Tender document copy
                                                                                            
Note: 
i. The Electrical / Mechanical work shall be got carried out by the civil contractors through
the  contractors  registered  with  BMC.  in  Electrical  Category.  Information  about  the
registered  contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E.
(Monitoring & Registration Cell). Attested scanned copy of the valid registration certificate
in Electrical Category shall be uploaded with the tender along with the undertaking from
the registered Electrical Contractor stating his willingness to carry out the tender work. 
ii. The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the
tenderer has more than 10 employees /persons on his establishment (in case of production
by use of energy) and 20 employees/persons on his establishment (in case of production
without  use  of  energy)  to  BMC  as  and  when  demanded.  In  case  of  less
employees/persons mentioned above then the successful  bidder has to submit  an
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65
of 30.03.2013. 

iii. The bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952,
if  tenderer has more than 20 employees/persons on his establishment,  to BMC as and
when  demanded.  In  case  if  the  successful  bidder  has  less  employees/persons
mentioned above then the successful bidder has to submit an undertaking to that
effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note: 

● If it is found that the tenderer has not submitted required curable documents in
Packet “B” then, the shortfalls will be communicated to the tenderer through e-mail
only and compliance required to be made within a time period of three working days
otherwise they will be treated as non-responsive. 

PACKET- C

a. For Percentage Rate Tenders 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is
no separate provision to quote % in physical form, Tenderer shall submit the price bid  in
Packet 'C'  (Financial  Cover)  (ONLINE ONLY) by filling  percentage variation figures  in
BOQ.xls file uploaded on https://mahatenders.gov.in under this tender bid number. (If
entered ‘0’ it will be treated as ‘at par’. By default the value is zero only).

 Note: 
1) In case of rebate / premium of 15 % and above as quoted by the tenderer,  the rate
analysis of major items shall be submitted by L1 and L2 bidder after demand notification by
email  to  bidders  by  concerned Dy.  Ch.Eng.  The format  for  rate  analysis  is  annexed  at
Annexure D.
2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge
within 3 working days from the date of communication on email, failing to which EMD will
be forfeited, and the bid will be rejected, and next successful/ Responsive bidder will be
considered. Thereafter, negotiation will be done with the said successive/responsive bidder
with respect to his quoted rate.
b) For Item Rate Tenders 
       Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on
the screen.  Tenderer shall submit the price bid in  Packet 'C'  (Financial Cover)  (ONLINE
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ONLY) by filling the values in BOQ.xls file uploaded on https://mahatenders.gov.in under
this tender bid number. 

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote
inclusive of  all taxes other than GST (Excluding GST), Levies,  Duties,  Cess etc as
applicable at the time of bid submission. 
      GST as applicable shall be paid separately on submission of bills/invoice. 

BID SECURITY OR EMD 

● The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount
specified in the Bid Data Sheet.  This bid security  shall  be in favor of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

● The tenderers shall  pay  the entire  amount of  EMD/Bid Security amount as
specified in the bid, through payment gateways of Government of Maharashtra (GoM) on
URL http://mahatenders.gov.in. The bidder shall upload scanned copy of online paid
EMD along with the bid submission in packet ‘A’.

●  Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in sub-clause mentioned above, shall be rejected by the Employer as non-
responsive.

● The Bid Security of the successful Bidder will be discharged when the Bidder
has signed the Agreement and furnished the required Security Deposits.

●  In case,  the successful bidder become non responsive or successful bidder
withdraw  the  bid  or  is  unwilling  to  extend  the  bid  validity  period,  in  such
circumstances, if L2 bidder is agreeable to extend the bid validity period and ready to
deposit the requisite amount of bid security/ EMD / ASD to the department with in the
stipulated time period i.e.15 days, the department will process further as per normal
procedure.

● Refund of EMD 
    a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online
will be refunded automatically. 

            b) The Bid security of successful bidder will be discharged when the bidder has
signed   the  agreement  and  /or  furnish the  required  Security  Deposits  as  elaborated  in
Standard Bid Document. 

● Forfeiture of EMD

           The Bid Security may be forfeited: 
a)  if  the  Bidder  withdraws  the  Bid  after  bid  opening  (opening  of  technical
qualification part of the bid during the period of Bid validity; 
b) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to: 
i. sign the Agreement; and/or 
ii. Furnish the required Security Deposits.
c) In case of non workable rate analysis and misleading information submitted by
the bidder, EMD shall be forfeited and bid will be rejected. 
●  The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents
will  be considered as ‘Intentional Avoidance’ and if  three or more cases in 12
months are re-ported, shall be viewed seriously and disciplinary action against
the  defaulters  such  as  banning/de-registration,  etc.  shall  be  taken  by  the
registration cell with due approval of the concerned AMC. 

● If non-responsive; 
    If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such
circumstances, the bidder will be made non-responsive and financial packet
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‘C’ of non-responsive bidder will not be opened. However there will not be
any forfeiture of EMD.

Note: 

i)  Curable Defect shall mean shortfalls in submission such as: 

   a. Non-submission of following documents, 

   i. Valid Registration Certificate 

  ii. Valid Bank Solvency 

      iii. GST Certificate 

      iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

              v. Partnership Deed and any other documents 

              vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of  Bid Capacity (deleted and moved to Non curable defect  as per
circular no. CHE/BM/019919/II dt. 07.01.2019).

c. No proper submission of experience certificates and other documents, etc.(deleted and
move to Non curable defect  as per circular no.CHE/BM/019919/II dt. 07.01.2019).

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed
& 2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, curable

defects are not complied by bidder within given time period, the bidder shall be treated as

Non-Responsive & such cases will be informed to Registration and Monitoring Cell Such

non-submission of documents will be considered as Intentional Avoidance' and if three or

more cases in 12 months are reported,  shall  be viewed seriously and disciplinary  action

against the defaulters such as banning/de registration, etc. shall be taken by Registration

Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean 

 a. In-adequate submission of EMD/ASD amount, 

 b. In-adequacy of technical and financial capacity with respect to Eligibility criteria

     as stipulated in the tender. 

 c.  Wrong calculation of Bid Capacity (Not Applicable for this tender).

     d.   No proper submission of experience certificates and other documents, etc.

BID VALIDITY    

Bids shall remain valid for a period of not less than one eighty (180) days after
the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a
shorter period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to extend
the validity of his bid security for a period of the extension. 
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DEFECT LIABILITY PERIOD 

● The  Contractor  is  expected  to  carry  out  the  construction work  in  Workmen  like
manner so as to meet the requirement and specification for the project. It is expected that
the Workmanship and materials will be reasonably fit for the purpose for which they are
required. 

● Defects or defective work is where standard and quality of workmanship and materials
as specified in the contract  is deficient.  Defect is defined as a failure of the completed
project to satisfy the express or implied quality or quantity obligations of the construction
contract. Defective construction works are as the works which fail short of complying with
the  express  descriptions  or  requirements  of  the  contract,  especially  any  drawings  or
specifications  with  any  implied  terms  and  conditions  as  to  its  quality,  workmanship,
durability,  aesthetic,  performance or design. Defects  in  construction projects/works are
attributable to various reasons. 

●   Some  of  the  defects  are  structural  defects  results  in  cracks  or  collapse  of  faulty
defective plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation,
cooling or heating systems, inadequate fire systems etc. The defects could be various on
accounts of different reasons for variety of the projects. 

● The  Engineering  In  charge  /  Project  Officer  shall  issue  the  practical  completion
certificate  for  the  project.  During  the  Defect  Liability  Period  which  commences  on
completion of the work, the Engineering In charge shall inform or the contractor is expected
to be informed of any defective works by the Employer’s representative of the defects and
make good at contractor’s cost with an intention of giving opportunity to the contractor of
making good the defects appeared during that period. It is the contractor’s obligation under
the  contract  to  rectify  the  defects  that  appear  during  Defect  Liability  Period  and  the
contractor shall within a reasonable time after receipt of such instructions comply with the
same at his own cost. The Engineering In charge/Project Officer shall issue a certificate to
that effect and completion of making good defects shall be deemed for all the purpose of
this contract to have taken place on the day named in such defect liability certificate. 

● If  defective  work  or  workmanship  or  design  have  been  knowingly  covered-up  or
conceived so as to constitute fraud, commencement of the Defect Liability Period may be
delayed. The decided period may be delayed until discover actually occurs on at least the
defect could have been discovered with reasonable diligence, whichever is earlier. 

● The DLP for this work shall be 3 years 

●  Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected. Every time notice of Defect/
Defects is given, the Contractor shall correct the notified Defect/Defects within the duration
of time specified by the Engineer’s notice. The Engineer may issue notice to the Contractor
to carry out removal of defects or deficiencies, if any, noticed in his inspection, or brought
to his notice. The Contractor shall remove the defects and deficiencies within the period
specified in the notice and submit to the Engineer a compliance report. 

● It is the Completion Stage when the contractor has completed all  of the works and
fixed all  of  the defects that were on the list  of  issue by Engineer-in-charge.  When this
happens, the engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate
of  Completion’,  the  ‘Defect  Liability  Period  ‘starts.  The  contractor  also  must  issue  a
‘Certificate statement’ as an acknowledgment to the engineer not later than 14 days after
the ‘Certificate  of  Completion’  has been issued.  During the  ‘Defect  Liability  Period’,  the
contractor has to obey all written instructions from the engineer to carryout repairs and fix
any defects which appear in the Permanent Works. If the contractor does not ,due to his
own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’,
the ‘Defect Liability Period’ will continue until all works instructed by engineer is done. 
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SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – The successful tenderer, here after referred to as the contractor shall
pay an amount equal to two (2) percent of the contract sum shall be paid within thirty days
from the date of issue of letter of acceptance.

   The said contract deposit shall be paid in the form of Demand Draft (D.D.) only

II) Retention Money –– The retention money equal to 5.00% of the Contract

Sum will  be recovered from the contractors every bill  i.e.interim/running/final bill.  The
clause of retention money will not be applicable M & E Department.

B. Additional Security Deposit (ASD) : - (  Applicable   for Percentage Rate tender ONLY)  

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate above 12.01 to 20% % At 1.00% of Estimated cost for each %  & part thereof above
12% rebate. For e.g.:- Rebate quoted (-)18.06%
ASD=(18.06-12)x1% estimated Cost.

20.01% rebate & above 1.00% of Estimated cost for each %  & part thereof above 12%
upto 20% rebate(i.e. 8%)+2% extrafor each percantage and part
thereof over and above 20% rebate.
For e.g. Rebate quoted (-)24.70% 
ASD + (8% + [(24.70% - 20%) x 2] x Estimated Cost.

Along with LOA department shall issue challan of requisite amount of ASD to be deposited by
the contractor.

The ASD is to be submitted within 15 working days after issue of LOA in theform of Demand
draft at the CFC counter and submit the copy of the receiptto the concerned HOD. If the
requisite ASD is not submitted within 15 working days after issue of LOA 10% EMD shall be
forfeited. Further,  requisite ASD is not submitted within 30 working days after issue of LOA
100% EMD shall be forfeited and the bidder/company shall be debared for a period of two
years. Also if the director/partner of such company, that company shall also be liable for
debarment for two years.Further , the work aworded will be terminated/revoked. 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be
submitted during office hours minimum one day before opening of packet ‘C’  to Head Clerk
(Account) of the Dy HE (PPC) in sealed envelope. If ASD is not applicable then the bidders
shall submit sealed envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day
before  opening  of  Packet-‘C’  within  office  hours  then  the  EMD of  the  respective
bidders will be forfeited and the company with their Directors/Partners and other
companies  with  the  said  Directors  /  Partners  will  be  further  debarred  from any
tendering process for the period of at least 2 years.
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C. Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay amount in the
form of “Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and

rebate less 0 to 12%

PG=  0.92%  x  contract  sum  applicable  for  rebate
upto 12%

For  rebate  of  12.01%  and
more

P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by
the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in
the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid
within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

●   Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only
PG of 10% of contract sum be taken from the successful bidder on award of contract
only.

● BMC departments shall ensure to incorporate specific condition regarding above
in bid document and e-tender notice.

D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP
(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3
years DLP) subject to no recoveries are pending against the said work, provided that the
Engineer is satisfied that there is no demand outstanding against the Contractor. No claim
shall  be made against the Balance Contract Deposit  after the issue of Defects Liability
Certificate.

II. Refund of Retention Money (Not Applicable)

 One-half (50%)of the Retention Money shall be released within 30 days of issue of ‘Certificate of
Completion’ with respect to the whole of the Works. In the event the Engineer issues a Taking-
over Certificate for a section or part of the Permanent Works, only such proposition thereof as
the  Engineer  determines (having regard to the relative value of  such section or part of  the
Works) shall be considered by the Engineer for payment to the Contractor. 
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The balance Retention Money shall be released within 30 days after completion of 3rd year of
DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3
years DLP) provided that the Engineer is satisfied that there is no demand outstanding against
the Contractor. In the event of different Defects Liability Periods have been specified or become
applicable  to  different  sections  or  parts  of  the  Permanent  Works,  the said  moneys  will  be
released within 30 days on expiration of the latest of such Defects Liability Periods. 

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated in
and that amount shall be paid as per condition stated therein.

     III)    Refund of Additional Security Deposit    (  Applicable   for Percentage Rate tender  
ONLY)

The additional security deposited (ASD) shall be released within 30 days of issue of ‘Certificate
of Completion’ with respect to the whole of the Work. In the event the Engineer issues a Taking-
over Certificate for a completed work having separate WBS element, only such portion shall be
considerd for payment to the contractor. 

IV. Refund of Performance Guarantee (Not Applicable)

The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  of
completion of Defects Liability Certificate subject finalization of final bill whichever is later and
no recoveries are pending against the said work, provided that the Engineer is satisfied that
there is no demand outstanding against the Contractor.

 Summary of time of Refund of deposit is tabulated as follows:  

a. Time of Refund for works having 5 years DLP 

Deposits refunded after completion After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD + 50% of RM PG
b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note: 
a) It shall be clearly mentioned that the BG shall be applicable for individual     work/
contract and clubbing of various contracts of the said contractor will not be allowed.

In case of obtaining Bank Guarantee, it is necessary to mention that the same shall be 
valid further 6 months from the completion of defect liability period/ warranty period. 
b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for

the stipulated time period in the tender & in case of its expiry it will attract penalization. 

     c)  Bank Guarantee should be issued by way of General Undertaking and Guarantee 
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or 
branches of foreign banks operating under Reserve Bank of India regulations located 
in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of  
Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved  
Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 
countersigned by the Manager of a Regional Branch of the same bank within the  
Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is 
binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 
and is liable to be enforced against the said Branch of the Bank or the bank itself in 
case  of  default  by  the  Contractors  furnishing  the  Bank  Guarantee.  The  Bank  
Guarantee shall be renewed as and when required and/or directed from time to time 
until the Contractor has executed and completed the works and remedied any defects 
therein.
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E. Legal + Stationary Charges: (As per latest applicable circular in force) 

       Successful tender shall pay the Legal Charges+Stationary charges with  applicable
GST, as given below or as per latest applicable circular in force at the time of execution of
written contract. 

Sr.
No.

Contract Sum in Rs. Legal and Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2
From 50,001/- to 
1,00,00,000/-

0.10% of contract sum, round to the next 100 + 18 %
GST (Minimum Rs. 1,000/- & Maximum Rs. 10,000/-
+ 18 % GST)

3
From 1,00,00,001/- to 
10,00,00,000/-

 Rs. 10,000/- for contract sum upto Rs. 1,00,00,000/-
+ 0.05% of contract cost above 1,00,00,001/- round to
the next 100 plus 18 % GST

4
Rs.10,00,00,001 and 
above.

Rs.55,000/-  for contract sum upto Rs.10,00,00,000/-
+ @ 0.01% of amount above Rs.10,00,00,000/- of 
contract cost  (rounded to next 100) plus 18% GST 

           The tenderers are requested to note that stationary charges as given in the
table  above  (or  as  per  latest  applicable  circular  in  force)  will  be  recovered  from  the
successful tenderer for supply of requisite prescribed forms for preparing certificate bills in
respect of the work. 

F. Stamp Duty  (as per latest applicable circular in force at the time of award of
contract) : - 

     It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duty is payable for “works contract” that is to say, a contract for works and labour or
services involving transfer of property in goods (whether as goods or in some other form) in
its execution and includes a sub-contract, as under :

a. Upto Rs. 5 lakhs Rs. 500/-

b. Above Rs. 5 lakhs upto Rs. 10 lakhs
Rs. 500 + 0.3 % on the amount above 
Rs. 5 lakhs Max. Rupees 25 lakhs

c. Above Rs. 10 lakhs
Rs. 500 + 0.3 % on the amount above
Rs. 5 lakhs Max. Rupees 25 lakhs

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days
from the date of issue of Work Order and the same should be adjudicated for payment of
Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be recovered from
the concerned work  contractors  and to  deposit  the  deficit  or  unpaid  Stamp  Duty  and
penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp,
Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

v.  Stamp duty on Bank Guarantee : 

Stamp Duty is payable on BG – Minimum Rs. 500/- or 0.5% of total BG amount. As per
article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% will be applicable to the
all bank guarantee submitted also which are required to be renewed after expiry of time
period.
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It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

IMPORTANT DIRECTIONS

1.  All  the information uploaded shall  be supported by  the corroborative  documents  in
absence of which the information uploaded will be considered as baseless and not accepted
for qualification criteria. All the documents shall be uploaded with proper pagination. The
page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall  be fully responsible for the correctness of the information uploaded by
him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open
Source Software Link. The detail guidelines for creation and submission of bid are available
in the referred document. 

Any  queries  or  request  for  additional  information  concerning  this  TENDER  shall  be
submitted by e-mail to eemnepjppc.he@mcgm.gov.in.  

The  subject  shall  clearly  bear  the  Tender  identification/  title:  "Queries/  Request  for
Additional  Information:  TENDER for……...…………………………………………………………..  .
Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done
by giving 48 hrs (2 working days) from the day of opening of packet C on same/different
BID-Document  number  for  re-quoting  and  such  development  needs  to  done  by  IT
department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be
called from the bidders quoting the same rates i.e. L1. 

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the
successful bidder will be decided by lottery system by H.E.

Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of
Acceptance.

4.  Barricading  for works  shall be provided free of cost as per Circular u/No.MGC/F6342
dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and specifications
with slogans and department wise colour codes (Applicable only for Outside Plant Works).
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SECTION 7 

SCOPE OF WORK
(Pl refer section 10 Specifications)
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Item Rate BOQ
Tender Inviting Authority: DY HE (PPC)

Name of
work

Conversion of existing mechanical seal shaft seal arrangement to 
gland packing  arrangement Pump No 9  of Stage-II  at Pumping 
Station  Panjrapur.

         Contract No. : 2026_MCGM_1347190_1

Name of the Bidder/Bidding 
Firm/Company

To be filled online

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling

 the relevant columns, else the bidder is liable to be rejected for this tender. 
Bidders are allowed to enter the Bidder Name and values only)

Sr.
No.

Item Description
Quan
tity

Units

 Basic Rate in
figures to be
entereed by

Bidder
in INR (Exclusive

of GST)

Total Amount
without Taxes  in
INR (Exclusive of

GST)

Total Amount in
Words

1

Conversion of existing 
mechanical seal shaft 
seal arrangement to 
gland packing  
arrangement Pump No 
9  of Stage-II  at 
Pumping Station  
Panjrapur. (Model 
24UPH3(M3)DV).

1 Job To be filled
online

Will be fetched
by system

automatically

Will be fetched
by system

automatically

TOTAL in Figures (In Rs.) (Exclusive of GST)
Will be fetched

by system
automatically

Will be fetched
by system

automatically

Quoted Rates in Words
Will be fetched by system

automatically
Note: 

1. This “Bill of Quantities and Rates” is for information purpose only. The  tenderer shall
not fill & upload price bid here otherwise the tender shall  be out rightly rejected. 
2. Tenderer shall fill the prices for Item Rate tender online in Packet-'C' Financial Cover of
the bid. The tenderer shall quote inclusive of all taxes other than GST (Excluding GST),
Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable
shall be paid separately on submission of bills/invoice.
3. The full description can be referred to this page.

  4.  Lowest bidder will be determined only on basis of lowest rates of B.O.Q. items (except
Rebate/Buyback item) mentioned above irrespective of Rebate (Buyback) cost (if applicable).
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SECTION-09. 

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract 

A. General 

1. Definitions 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract  but  keep their  defined meanings.  Capital  initials  are used to identify  defined
terms. 
The “Contract” shall mean the tender and acceptance thereof and the formal agreement if
any, executed between the Contractor, Commissioner and the Corporation together with
the  documents  referred to therein  including  these  conditions  and appendices  and any
special conditions, the specifications, designs, drawings, price schedules, bills of quantities
and schedule of rates. All these documents taken together shall be deemed to form one
Contract and shall be complementary to one another. 
The Contract  Data defines the documents  and other  information which comprise the
Contract. 
The “Contractor” shall mean the individual or firm or company whether incorporated or
not,  whose  tender  has  been accepted by  the  employer  and the  legal  successor of  the
individual  or firm or company, but  not (except  with the consent of  the Employer)  any
assignee of such person. 
The Bidder is a person or corporate body who has desired to submit Bid to carry out the
Works, including routine maintenance till the tender process is concluded. 
The Contractor's Bid is the completed bidding document submitted by the Contractor to
the Employer. 
The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made
under the provisions hereinafter contained. 
Note : The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as
mentioned in the tender adjusted by the Contractor’s percentage. 

•  In the case of item rate contracts, the cost of the work arrived at after
finalisation of the quantities shown in schedule of items / quantities by
the item rates quoted by the tenderers for various items and summation of
the extended cost of each item. 

• In case of lumpsum contract, the sum for which tender is accepted. 
• Special discount / rebate / trade discount offered by the tenderer if any and

accepted by the Corporation. 
• Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation . This
cost shall be included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor. 
Drawings means all the drawings, calculations and technical information of a like nature
provided  by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,
calculations,  samples,  patterns,  models,  operation  &  maintenance  manual  and  other
technical  information of  like nature submitted by the  Contractor  and approved by the
Engineer. 
The Authority shall mean Brihanmumbai Municipal Corporation(BMC) 
The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,  Director
(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the
Mumbai Municipal Corporation Act. 
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The Engineer  in-charge  shall  mean the  Executive  Engineer  in executive  charge  of  the
works  and  shall  include  the  superior  officers  of  the  Engineering  department  i.e.
Dy.Ch.Eng / Ch.Eng. and shall mean and include all the successors in BMC 
The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/
Mechanical section/ Electrical section appointed by BMC. 
The  “Engineer”  shall  mean  the  City  Engineer  /  the  Hydraulic  Engineer  /  the  Chief
Engineer / the Special Engineer, appointed for the time being or any other officer or officers
of the Municipal Corporation who may be authorized by the commissioner to carry out the
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer or any other competent person appointed by the employer and notified in writing
to the Contractor to act in replacement of the Engineer from time to time. 
Contractor’s Equipment means all appliances and things of whatsoever nature required for
the execution and completions of the Works and the remedying of any defects therein, but
does not include plant material or other things intended to form or forming part of the
Permanent Works. 
The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer's  Letter  of
Acceptance. 
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete  the  construction  works.  The  Intended  Completion  Date  is  specified  in  the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time. 
Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works and works of routine maintenance. 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function. 
Routine Maintenance is the maintenance of activities of the competed structure for five
years as specified in the Contract Data. 
The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special  conditions  of  the tender,  on,  under  in or  through which the
permanent works or temporary works are to be executed and any other lands and places
provided by the Municipal Corporation for working space or any other purpose as may be
specifically designated in the contract as forming part of the site. 
Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site. 
“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved
in writing by the Engineer. 
The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates. 
A Nominated Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the
Contract, which includes work on the Site. 
Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the
Contractor that are needed for construction or installation of the Works. 
Variation means a change to the:- 
i) Specification and /or Drawings (if any) which is instructed by the Employer. 
ii) Scope in the Contract which is instructed by the Employer. 
iii) Price in the Contract which is instructed by the Employer. 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor
to construct, install,  maintain, and turn over to the Employer. Routine maintenance is
defined separately. 
Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings
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in respect of any claim, dispute or difference shall be instituted in a competent court in the
City of Mumbai only. 
2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
The  Engineer  will  provide  instructions  clarifying  queries  about  these  Conditions  of
Contract. 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of  the Works (other than references to  the  Completion Date and Intended
Completion Date for the whole of the Works). 
2.3 The documents forming the Contract shall be interpreted in the following documents:
(1)  Agreement,  (2)  Letter  of  Acceptance,  (3)  Notice  to  Proceed  with  the  Work  ,  (4)
Contractor's Bid, (5) Contract Data,  (6)  Special  Conditions of  Contract Part (7) General
Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and
(11) Any other document listed in the Contract Data. 
3 . Engineer's Decisions 
3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However,
if the Engineer is required under the rules and regulations and orders of the Employer to
obtain prior approval of some other authorities for specific actions, he will so obtain the
approval, before communicating his decision to the Contractor. 
3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority
to relieve the Contractor of any of his obligations under the contract. 
4. Delegation 
4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor. 
5. Communications 
All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer
shall be sent on the address or contact details given by the Contractor of Bid. The address
and contact details for communication with the Employer/ Engineer shall be as per the
details given in Contract Data. Communications between parties that are referred to in the
conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means
shall be effective on confirmation of the transmission. The Notice sent by Registered post or
Speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service. 
6. Subcontracting
          6.1 Unless specifically mentioned in the contract subletting will not be allowed.
Subletting, where otherwise provided by the contract shall not be more than 25% of the
contract price. 
6.2 The Contractor shall not be required to obtain any consent from the Employer for: 
a. the sub-contracting of any part of the Works for which the Subcontractor is named in
the Contract; 
b. the provision for labour, or labour component. 
c. the purchase of Materials which are in accordance with the standards specified in the
Contract. 
6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub
contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  some
unforeseen  circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the
Contract, the Employer will consider the following before according approval: 
a. The Contractor shall not sub-contract the whole of the Works. 
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b. The permitted subletting of work by the Contractor shall not establish any contractual
relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor
of any responsibility under the Contract. 
6.4 The Engineer should satisfy himself before recommending to the Employer whether 
a. the circumstances warrant such sub-contracting; and 
b. the sub-Contractor so proposed for the Work possesses the experience, qualifications
and equipment necessary for the job proposed to be entrusted to him. 
7. Other Contractors 
7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and  services  for  them  as  described  in  the  Schedule.  The  Employer  may  modify  the
Schedule of Other Contractors, and shall notify the Contractor of any such modification. 
7.2 The Contractor should take up the works in convenient reaches as decided by the
Engineer  to  ensure  there  is  least  hindrance  to  the  smooth  flow  and  safety  of  traffic
including movement of vehicles and equipment of other Contractors till the completion of
the Works. 
8. Personnel 
8.1 The Contractor shall employ for the construction work and routine maintenance the
key  personnel  including  technical  personnel  named  in  the  Contract  Data  or  other
personnel approved by the Engineer. The Engineer will approve any proposed replacement
of technical personnel only if their relevant qualifications and abilities are substantially
equal to those of the personnel stated in the Contract Data. 
8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in
their respective trades or occupations. The Engineer shall  have authority  to remove, or
cause to be removed, any person employed on the site or works, who carries out duties
incompetently or negligently and persists in any conduct which is prejudicial to safety,
health or the protection of the environment. 
8.3  If  the Engineer  asks  the  Contractor  to  remove  a  person who  is  a  member  of  the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract. 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not completed two
years after the date of retirement or has not obtained BMC/State Government’s permission
to employment with the Contractor. 
9. Employer's and Contractor's Risks 
9.1 The Employer carries the risks which this Contract states are Employer's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks. 
10. Employer's Risks 
10.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of  the Works in the Employer’s  country,  the risks  of  war,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power,  civil  war,  riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s
employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s
design. 
11. Contractor's Risks 
11.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
12. Insurance (Not Applicable for Pure Supply)
12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in
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the amounts and deductibles stated in the Contract Data for the following events which are
due to the Contractor's risks: 
    a) Loss of or damage to the Works, Plant and Materials; 
    b) Loss of or damage to Equipment; 
   c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment)
        in connection with the Contract; and
    d) Personal injury or death. 
12.2  Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the

Contractor to the Engineer for the Engineer's approval before the Start Date. All
such insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of
         the Engineer. 
12.4 Both parties shall comply with any conditions of the insurance policies. 
12.5 If the Contractor does not provide any of the policies and certificates required, the

Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid, from payments otherwise due to the
Contractor or if no payment is due, the payment of premiums shall be debt due.

12.6 As  per  GCC  2016,  Contractor shall take  out,  contractor’s  all  risk  (CAR)
insurance  policy.  All  insurances  to  be  affected  by  the  Contractors  and/or  his
subcontractors shall be taken out with the Directorate of Insurance, Maharashtra
State only. In case, however, a particular aspect is not covered under the policy to
be obtained from the Directorate of Insurance, Maharashtra State, the contractor
will be allowed to have such insurance from other insurance company with the
prior permission of the Commissioner.

13. Site Investigation Reports 
    13.1 The Contractor,  in preparing the Bid, may rely, at his own risk, on any Site
Investigation  Reports  referred  to  in  the  Contract  Data,  supplemented  by  any  other
information available to him, before submitting the bid. 
14. Queries about the Contract Data 
     14.1 The Engineer will clarify queries on the Contract Data. 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in
the tender) 

15.1 The Contractor shall construct, and install and maintain the Works in 
accordance with the Specifications and Drawings and as per instructions

of the           Engineer. 
15.2 The Contractor shall construct the works with intermediate technology, i.e., by

              manual means with medium input of machinery required to ensure the quality of
              works as per specifications. The Contractor shall deploy the equipment and
              machinery as required in the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on and
            off the Site and to avoid damage or nuisance to persons or to property of the public
            or others resulting from pollution, noise or other causes arising as a consequence 

     of his methods of operation. 
 During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules
made there under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may
be passed or notification that may be issued in future by the State or Central
Government or the local authority. Salient features of some of the major laws that
are applicable are given below: 
•  The Water (Prevention and Control of Pollution) Act, 1974, this provides for

the  prevention  and  control  of  water  pollution  and  the  maintaining  and
restoring of wholesomeness of water. ‘Pollution’ means such contamination
of water or such alteration of the physical, chemical or biological properties
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of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly)
as may, or is likely to, create a nuisance or render such water harmful or
injurious to public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms. 

• The Air  (Prevention and Control  of  Pollution)  Act,  1981,  this  provides for
prevention, control and abatement of air pollution. ‘Air Pollution’ means the
presence in the atmosphere of any ‘air pollutant’,  which means any solid,
liquid or gaseous substance (including noise) present in the atmosphere in
such concentration as may be or tend to be injurious to human beings or
other living creatures or plants or property or environment. 

• The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and
property.  ‘Environment’  includes  water,  air  and  land  and  the  inter-
relationship  which  exists  among  and  between  water,  air  and  land,  and
human beings, other living creatures, plants, micro-organism and property. 

•  The Public Liability Insurance Act, 1991, This provides for public liability
insurance  for  the  purpose  of  providing  immediate  relief  to  the  persons
affected by accident occurring while handling hazardous substances and for
matters  connected  herewith  or  incidental  thereto.  Hazardous  substance
means  any  substance  or  preparation  which  is  defined  as  hazardous
substance under the Environment (Protection) Act 1986, and exceeding such
quantity as may be specified by notification by the Central Government. 

16.  The  Works  and  Routine  Maintenance  to  be  completed  by  the  Intended
Completion Date 
16.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works and Routine Maintenance, if specified in the tender, in accordance
with the Programme submitted by the Contractor, as updated with the approval of the
Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 
17.1  The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed
Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the
Specifications and Drawings. 
17.2 The Contractor shall be responsible for design and safety of Temporary Works. 
17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and
safety of the Temporary Works. 
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required. 
17.5  All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or
permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall
comply  with  all  applicable  safety  requirements  and  take  care  of  safety  of  all  persons
entitled to be on the site and the works. He shall use reasonable efforts to keep the site and
the works, both during construction and maintenance, clear of unnecessary obstruction so
as to avoid danger to the persons and the users. 
• Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles. 

•  Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals. 
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• The area should be barricaded or cordoned off by suitable means to avoid mishaps of
any kind. Power warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day. 
• The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing working in the manhole. 

 18.2 Safety Programs:- 
I. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations. 
II.  Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program. 
III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: - 
i. At every work place there shall be provided and maintained, so as to be easily

accessible during working hours, first-aid boxes at the rate of not less than
one box for 150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back
ground. 

iii.  Adequate  arrangements shall  be made for  immediate recoupment  of  the
equipment when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
v. The first-aid box shall be kept in charge of a responsible person who shall

always be readily available during the working hours of the work place. 
vi. A person in charge of the First-aid box shall be a person trained in First-aid

treatment, in the work places where the number of contract labour employed
is 150 or more. 

19. Discoveries 
19.1  Anything  of  historical  or  other  interest  or  of  significant  value  unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions
for dealing with them. 

20. Possession of the Site 
20.1  The  Employer  shall  handover  complete  or  part  possession  of  the  site  to  the

Contractor 7 days in advance of construction programme. At the start of the work,
the Employer shall handover the possession of atleast 75% of the site free of all
encumbrances,  the  remaining  25  %  of  the  possession  as  per  contractor’s
construction programme. 

21. Access to the Site 
21.1 The Contractor  shall  allow access to the Site and to  any place where work in

connection with the Contract is being carried out, or is intended to be carried out to
the Engineer and any person/persons/agency authorized by: a. The Engineer b. The
Employer or authorized by the Employer. 

22. Instructions 
22.1 The Contractor shall carry out all instructions of the Engineer, which comply with

the applicable laws where the Site is located. 
22.2 The Contractor shall permit the appointed and/or authorized persons to inspect

the  Site  and/or accounts  and records  of  the  Contractor  and  its  subcontractors
relating to the performance of the Contract, and to have such accounts and records
audited by auditors appointed, if so required. The Contractor’s attention is invited to
Clause of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to
materially impede the exercise of the inspection and audit rights provided for under
the Clause & constitute a obstructive practice subject to contract termination. 
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22.3 Engineer to have power to issue further drawings or instructions: 
      The Engineer shall have the power and authority from time to time and at all times

to make and issue such further drawings and to give such further instructions and
directions  as  may  appear  to  him  necessary  or  proper  for  the  guidance  of  the
contractor and the good and sufficient execution of the works according to terms of
the specifications and Contractor shall receive, execute, obey and be bound by the
same, according to the true intent and meaning thereof, as fully and effectually as
though the same had accompanied or had been mentioned or referred to in the
specification, and the Engineer may also alter or vary the levels or position of nature
of  works  contemplated  by  the  specifications,  or  may  order  any  of  the  works
contemplated thereby to be omitted, with or without the substitution of any other
works in lieu thereof, or may order any work or any portion of work executed or
partially executed, to be removed, changed or altered, added if needful, may order
that  other  works  shall  be  substituted instead  thereof  and difference  of  expense
occasioned by any such diminution or alteration so ordered and directed shall be
added to or deducted from the amount of this Contract, as provided under condition
no.10(a) hereinafter. 

      No work which radically changes the original nature of the Contract shall be ordered
by the Engineer and in the event of any deviation being ordered which in the opinion
of the Contractor changes the original nature of Contract he shall nevertheless carry
it  out  and  disagreement  as  to  the  nature  of  the  work and  the  rate  to  be  paid
therefore shall be resolved in accordance with condition no.13d. 

      The time for completion of the Works, shall be in even of any deviations resulting in
additional  cost  over  the  contract  price  being  ordered,  be  extended  or  reduced
reasonably by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 
23. Programme 

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer  for  approval  a  Programme,  including  Environment  Management  Plan
showing the general methods, arrangements, order, and timing for all the activities
in the Works, along with monthly cash flow forecasts for the construction of works. 

   After  the  completion  of  the  construction  works,  the  programme  for  the  Routine
Maintenance Work, showing the general methods, arrangements, order and timing
for all the activities involved in the Routine Maintenance will also be submitted by
the  Contractor  to  the  Engineer  for  approval  if  specified  in  the  tender.  The
programme for Routine Maintenance will be submitted in each year for the period of
Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/ equipments
being placed in field laboratory and the location of field laboratory along with the
Programme. The Engineer shall cause these details to be verified at each appropriate
stage of the programme. 

23.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities. 

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals  no longer than the period stated in the Contract Data. If the Contractor
does  not  submit  an  updated  Programme  within  this  period,  the  Engineer  may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until  the next payment after the date on
which the overdue Programme has been submitted. 

23.5  The  Engineer's  approval  of  the  Programme  shall  not  alter  the  Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer
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again at any time. A revised Programme shall  show the effect of Variations and
Compensation Events. 

24. Extension Of Time In Contracts : 
Subject  to  any requirement  in  the  contract  as  to  completion of  any  portions  or
portions of the works before completion of the whole, the contractor shall fully and
finally  complete  the  whole  of  the  works  comprised  in  the  contract  (with  such
modifications  as  may be  directed  under  conditions  of  this  contract)  by  the  date
entered in the contract or extended date in terms of the following clauses: 

a)  Extension attributable to BMC 
(i) Extension Due To Modification: If any modifications have been ordered which in
the opinion of the Engineer have materially increased the magnitude of the work,
then such extension of the contracted date of completion may be granted as shall
appear to the Engineer to be reasonable in the circumstances, provided moreover
that the Contractor shall be responsible for requesting such extension of the date as
may be considered necessary as soon as the cause thereof shall arise and in any case
should not be less than 30 days before the expiry of the date fixed for completion of
the works. 
(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the
BMC to hand over the Contractor possession of the lands necessary for the execution
of the works or to give the necessary notice to commence the works or to provide the
necessary drawings or instructions or any other delay caused by the BMC due to any
other cause whatsoever, then such failure or delay shall in no way affect or vitiate the
contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or
compensation therefore, but in any such case, the BMC may grant such extension(s)
of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in
design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with
recorded  reasons with  approval  of  Ch.Eng.  for  not  anticipating  the  same while
preparing estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the 
work or part of the works specified in the contract documents shall be deemed to be
the essence of the contract and the works must be completed no later than the  
date(s) / the programme for completion of work as specified in the contract. If the 
contractor fails to complete the works within the time as specified in the contract

for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC 
may,  if  satisfied  that  the  works  can  be  completed  by  the  contractor  within  
reasonable short time thereafter, allow the contractor for further extension of time 
as the Engineer may decide. On such extension the BMC will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover the  
compensation as governed by Clause 8(e) of GCC. 
For the purpose of this Clause, the contract value of the works shall be taken as
value  of  work  as  per  contract  agreement  including  any  supplementary  work
order/contract agreement issued. 
Further, competent authority while granting extension to the currency of contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based
on the merit of the case. Also, the reasons for granting extension shall be properly
documented. 

25. Delays Ordered by the Engineer 
25.1 The Engineer may instruct the Contractor to delay the start or progress of any

activity within the Works. Delay/delays totaling more than 30 days will require prior
written approval of the DMC/AMC.
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26. Management Meetings 
26.1 The Engineer may require the Contractor to attend a management meeting. The

business of a management meeting shall be to review the plans for progress of the
Works. 

26.2  The  Engineer  shall  record  the  business  of  management  meetings  and  provide
copies of the record to those attending the meeting. The responsibility of the parties
for actions to be taken shall be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all those who
attended the meeting. 

C. Quality Control 
27.1.  Work to  be open to Inspection and  Contractor  or  Responsible agent to  be
present 

     All works under or in course of execution or executed in pursuance of the contract shall
at  all  times  be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his
subordinates and the contractor shall at all times during the usual working hours, at all
other times, during the usual working hours and at all other times at which reasonable
notice of the intention of the Eng-in-charge and his subordinates to visit the works shall
have  been  given  to  the  contractor,  either  himself  be  present  to  receive  orders  and
instruction or have responsible agent duly accredited in writing present for that purpose.
Order given to the contractors’ duly authorized agent shall be considered to have the same
force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

         The contractor shall give not less than ten days’ notice in writing to the Eng-In-
Charge or his subordinate in-charge of the work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimension thereof taken before the same is so covered up or placed beyond the
reach of measurements and shall not cover up or place beyond the reach of measurement
any work without the consent in writing of the Eng-In-Charge or his subordinate in-charge
of  the  work,  and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of
measurement, without such notice having been given or consent obtained the same shall
be uncovered at the contractors expenses, and in default thereof no payment or allowance
shall be made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc.
:

      The contractor shall execute the whole and every part of the work the most substantial
and workman like manner and both has regards material and every other respect in strict
accordance  with  specifications.  The  contractor  shall  also  confirm  exactly,  fully  and
faithfully to the designs, drawings and instructions in writing relating to the work signed
by the Engineer In-charge and lodged in his office and to which the contractor shall be
entitled to have access for the purpose of inspection at such office, or on the site or work
during  office  hours.  The  contractor  shall  be  entitled  to  receive  three  sets  of  contract
drawings and working drawings as well as one certified copy of the accepted tender along
with the work order free of cost. 
27.4 Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from
RMC/ASPHALT producing plants registered with BMC 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at
least three RMC/Asphalt producers with details of such plants including details
and number of transit, mixers & pumps etc. to be deployed indicating name of
owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the
concrete if he is not satisfied about quality of product at the user’s end. 
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iii) The Engineer-in-charge reserves the right to exercise control over the:- 
a) Calibration check of the RMC/Asphalt plant. 
b) Weight and quantity check on the ingredients, water and admixtures added for

batch mixing for RMC plants 
c) Time of mixing of concrete/grade of asphalt. 
d) Testing of fresh concrete/asphalt mix, recording of results and declaring the

mix fit or unfit for use. This will include continuous control on the work ability
during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute
his  authorized  representative  at  the  RMC/Asphalt  plant.  It  shall  be
responsibility  of  the  contractor  to  ensure  that  all  necessary  equipment,
manpower  &  facilities  are  made  available  to  Engineer-in-charge  and  or  his
authorized representative at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the
Engineer-in-charge or his authorized representative. Engineer-in-charge shall,
as required, specify guidelines & additional procedures for quality control &
other parameters in respect of material production& transportation of concrete
mix which shall be binding on the contractor & the RMC/Asphalt plant. Only
concrete as approved in design mix by Engineer-in-charge shall be produced in
RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/
VTS reports as issued by the RMC/Asphalt plant as a documentary proof in
lieu of supply of RMC/Asphalt mix before releasing payment.   d B i d D o c u m
e n t 

28. Identifying Defects 
28.1 The Engineer shall check the Contractor's work and notify the Contractor of any

Defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a Defect. 

28.2  The  Contractor  shall  permit  the  Employer’s  technical  person(s)  to  check  the
Contractor’s work and notify the Engineer and Contractor if any defects that are
found.

29. Tests 
29.1  For  carrying  out  mandatory  tests  as  prescribed  in  the  specifications,  the

Contractor shall establish field laboratory at the location decided by Engineer. The
field laboratory  will  have minimum of equipments as specified in the Contract
Data. The contractor shall be solely responsible for:
 a. Carrying out the mandatory tests prescribed in the Specifications, and 

     b. For the correctness of the test results, whether preformed in his laboratory or
     elsewhere. 
29.2 If the Engineer instructs the Contractor to carry out a test not specified in the

Specification/ Quality  Assurance  Handbook to  check whether any work  has  a
Defect and the test shows that it does, the Contractor shall pay for the test and
any samples. If there is no defect, the test shall be a compensation event. 

   When required by the Engineer-in-charge the contractor(s)  shall  supply  for  the
purpose of  testing samples of all  materials  proposed to  be used in the works.
Samples submitted either to govern bulk supplies or required for testing before use
shall be in suitable packages to contain them and shall be provided free of charge
by the contractor. The cost of testing shall be borne by the contractor even if the
result  of  the  sample  confirm  or  do  not  confirm  to  the  relevant  BIS  code
specifications. 

     i. All expenditure required to be incurred for taking the samples conveyance, packing
        shall be borne by the contractor himself. 
    ii. The failed material shall be removed from the site by the contractor at his own cost
         within a week time of written order of the Engineer-in-charge.
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29.3 Setting of Site Laboratories: 
Contractors shall  set up a laboratory at site before commencement of work at

their cost for performing various tests and at least the following machines and
equipments shall be pro-vided therein – 

1. Set of Sieves as per I.R.C. /I.S. 
2. Compressive Testing Machine(For new works) 
3. Oven, Electrically Operated 
4. Weighing Balance (20 kg capacity) 
5. 3 m straight edge 
6. Sieve shaker 
7. First Aid Box 
8. Measuring Jar (for silt content) 
9. Other Machines/apparatus as may be directed by the Engineer 
10. Vernier Caliber 
11. Level / Theodolite  
        All the test records shall be maintained in the site office and made available as

and when required. The laboratory must be established within 15 days from the
date of receipt of the orders from Engineer In charge. On failure to do so, a penalty
of Rs 1000/- per day shall be imposed. 

           The contractor shall install testing equipment at site. The contractor shall
ensure and certify the calibration of the equipment so installed and shall maintain
the same in working order throughout the period of construction. The contractor
shall  also  provide  necessary  technically  qualified  experienced  trained  staff  for
carrying out such tests for using such equipment. The tests shall be carried out
under the supervision of the Engineer-in-charge. The calibration shall be checked
every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period. 
30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of

the Defects Liability Period, which begins at Completion and ends after three years.
The Defects Liability Period shall be extended for as long as Defects remain to be
corrected. 

   (b)  Every time notice of  Defect/Defects  is given,  the Contractor shall  correct  the
notified  Defect/Defects  within  the  duration  of  time  specified  by  the  Engineer’s
notice. 

     (c) The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies,  if  any,  noticed  in  his  inspection,  or  brought  to  his  notice.  The
Contractor shall remove the defects and deficiencies within the period specified in
the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 
31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period

under clause and deficiencies in maintenance, to the satisfaction of the Engineer,
within the time specified in the Engineer's notice, the Engineer will assess the cost
of  having  the  Defect  or  deficiency  corrected,  and  the  Contractor  shall  pay  this
amount, on correction of the Defect or deficiency by another agency.

D. Cost Control 
32 Variations

         The Engineer shall having regard to the scope of the works and the sanctioned
estimated cost, have power to order, in writing, Variation within the scope of the works he
considers necessary or advisable during the progress of the works. Such variation shall
form part of the contract and the contractor shall carry them out and include them in
updated  programmes  produced  by  the  contractor.  Oral  orders  of  the  engineer  for
variations, unless followed by written confirmation, shall not be taken into account.
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33 Payment for Variations
33.1     If rates for variation items are specified in the bill of quantities, the contractor shall
carry out such work at the same time.
33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General
conditions of Contract.

34. Cash Flow Forecasts 
       When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast. 

35. Payment Certificates 
The payment to the Contractor will be as follows for construction work: 
(a) A bill shall  be submitted by the Contractor monthly or before the date fixed by the
Engineer In-charge for all  works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having the
same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within
10 days from the presentation of the bill. If the contractor does not submit the bill within
the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure
up the said work in the presence of the contractor or his duly authorized agent whose
counter signature to the measurement list shall be sufficient warrant, and Engineer In-
Charge may prepare a bill from such list which shall be binding on the contractor in all
respects. 
(b)  The  Engineer  shall  check the Contractor's  fortnightly/monthly statement within  14
days and certify the amount to be paid to the Contractor. 
(c)  The  value  of  work  executed  shall  be  determined,  based  on  measurements  by  the
Engineer. 
(d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed. 
(e)  The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and
Compensation Events. 
(f)  The Engineer may exclude any item certified in a previous certificate  or reduce the
proportion of any item previously certified in any certificate in the light of later information.
(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified in
tender. 

36. Payments 
36.1  Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention,

security deposit, other recoveries in terms of the Contract and taxes at source, as
applicable  under  the  law.  The  Employer  shall  pay  the  Contractor  the  amounts
certified by the Engineer within 15 days of the date of each certificate.

36.2  All  sums payable by a contractor by way of  compensation under any of  these
conditions, shall be considered as a reasonable compensation to be applied to the
use of BMC without reference to the actual loss or damage sustained and whether
any damage has or has not been sustained. 

36.3 No payment shall be made for any work estimated to cost less than Rupees One
Thousand till after the whole of work shall have been completed and the certificate
of completion given. But in the case of works estimated to cost more than Rs. One
Thousand, the contractor shall on submitting a monthly bill therefore be entitled to
receive payment proportionate to the part of the work than approved and passed by
the Engineer In-charge, whose certificate of such approval and passing of the sum
so  payable  shall  be  final  and  conclusive  against  the  contractor.  All  such
intermediate payments shall be regarded as payments by way of advance against
the final payments only and not as payments for work actual done and completed
and shall not preclude the Engineer In-charge from requiring any bad, unsound,
imperfect or unskillful work to be removed or taken away and reconstructed or re-
erected nor shall  any such payment be considered as an admission of  the due
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performance of the contract or any part thereof in any respect or the offering of any
claim not shall it conclude, determine or effect in any other way, the powers of the
Engineer In-charge as to the final settlement and adjustment of the accounts or
otherwise, or in any other way vary or effect the contract. The final bill shall be
submitted by the Contractor within one month of the date fixed for the completion
of the work otherwise the Engineer In-charge’s certificate of the measurements and
of the total amount payable for the work shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning
or not having cooperated with the Engineer. 

38. Tax
    The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,
Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be
paid separately on submission of bills/invoice.
    Input Tax Credit of GST as available with the bidder will not be claimed separately by
BMC.
     However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be
passed on to the BMC by  way of equivalent reduction in quoted price.

 “Chapter  XXI-  Miscellaneous,  section  171(1)  of  GST Act,  2017  governs  the  `Anti
Profiteering Measures` (APM) As per the provision of this section,`Any reduction in rate of
tax on any supply of goods or services or the benefit of input tax credit shall be passed on
to the recipient by way of commensurate reduction in prices.`Accordingly, the contractor
should pass on the complete benefit accruing to him on account of reduced tax rate or
additional input tax credit to BMC. 
Further, all the provisions of GST Act will be applicable to the tenderer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1%
SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/
20 dtd. 05.10.2018

39. Currencies 
All payments will be made in Indian Rupees. 

40. Liquidated Damages 
Both, the Contractor and the Employer have agreed that it is not feasible to precisely
estimate the amount of losses due to delay in completion of works and the losses to
the  public  and  the  economy,  therefore,  both  the  parties  have  agreed  that  the
Contractor shall pay liquidated damages to the Employer and not by way of penalty,
at the rate per week or part thereof stated in the Contract Data for the period that the
Completion Date is later than the Intended Completion Date. Liquidated damages at
the same rates shall  be withheld if  the Contractor fails to  achieve the milestones
prescribed in the Contract Data. However, in case the Contractor achieves the next
milestone, the amount of the liquidated damages already withheld shall be restored
to the Contractor by adjustment in the next payment certificate. The Employer and
the contractor have agreed that this is a  reasonable agreed amount of liquidated
damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other
liabilities. 

41. Cost of Repairs 
Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at  his cost if  the loss or damage arises from the Contractor's  acts  or
omissions. 

E. Finishing the Contract 
42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works
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is  completed.  This  shall  be  governed as  per  clause  no.8(g)  of  Standard  General
Conditions of Contract. 

43. Taking Over 
43.1 The Employer shall take over the works within seven days of the Engineer issuing

a  certificate  of  completion  of  works.  The  Contractor  shall  continue  to  remain
responsible for its routine maintenance during the maintenance period if specified
in the contract. 

44. Final Account 
Final joint measurement alongwith the representatives of the contractor should be
taken recorded and signed by the Contractors. Contractors should submit the final
bill within 1 month of physical completion of the work. 
If  the contractor fails to submit the final  bill  within 1 month, the BMC staff will
prepare the final bill based on the joint measurement within next 3 months. 
Engineer’s decision shall be final in respect of claims for defect and pending claims
against contractors. 
No further claims should be made by the Contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished. Payment of those
items of the bills in respect of which there is no dispute and of items in dispute, for
quantities  and  rates  as  approved  by  the  Commissioner  shall  be  made  within  a
reasonable period as may be necessary for the purpose of verification etc. 
After payment of the final bill as aforesaid has been made, the contractor may, if he
so desires, reconsider his position in respect of a disputed portion of the final bills
and if  he fails to do so within 84 days, his disputed claim shall be dealt with as
provided in the contract. 
A percentage of the retention money, over and above the actual retention money as
indicated below shall be held back from payments till the finalization of final bill to be
submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr.
No.

Amount of 
Contract Cost 

Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1  Crore  or  final  bill  amount  whichever  is
more 

3 Upto Rs. 50 Crs. Rs.2  Crores  or  final  bill  amount  whichever  is
more 

4. Upto Rs.100 Crs. Rs.4  Crore  or  final  bill  amount  whichever  is
more 

5. More than Rs.100
Crs. 

Rs.7  Crore  or  final  bill  amount  whichever  is
more 

The contractor have to submit the bill for the work carried out within 15 days from the
date of completion of the work to the respective executing department. If  the contractor
fails to submit their bills to concerned executing department, penalty or action as shown
below will be taken for each delayed bill:- 

After  15  days  from  the  date  of
completion/running  bill  upto  certain  date,
upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of
completion/running bill upto specified date Equal to 10% of bill amount 

If not submitted within 45 days from the date
of completion/ R.A. bill 

Bill  will  not  be  admitted  for
payment. 
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45. Operating and Maintenance Manuals 
45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data. 
45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated

in the Contract Data, or they do not receive the Engineer's approval, the Engineer
shall withhold the amount stated in the Contract Data from payments due to the
Contractor. 

46. Termination 
46.1 The Employer or the Contractor may terminate the Contract if  the other party

causes a fundamental breach of the Contract. 
46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the

following: 
a) the Contractor stops work for 30 days when no stoppage of work is shown on the

current Programme and the stoppage has not been authorized by the Engineer; 
b)  the  Contractor  is  declared  as  bankrupt  or  goes  into  liquidation  other  than  for

approved reconstruction or amalgamation; 
c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental

breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; e) the Contractor has
delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause 
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or

fraudulent practices as defined in GCC in competing for or in executing the Contract.
h) if  the Contractor fails to  set up a field laboratory with the prescribed equipment,

within the period specified in the Contract Data; and 
i) any other fundamental breaches as specified in the Contract Data. 
j) if the Contractor fails to deploy machinery and equipment or personnel as specified in

the Contract Data at the appropriate time. 
46.3  When  either  party  to  the  contract  gives  notice  of  a  breach  of  contract  to  the

Engineer for a cause other than those listed above, the Engineer shall decide whether
the breach is fundamental or not. 

46.4  Notwithstanding  the  above,  the  Employer  may  terminate  the  Contract  for
convenience. 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination 
47.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for value of the work done and
materials ordered less liquidated damages, if any, less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the Contract Data. If the total
amount  due  to  the  Employer  exceeds  any payment  due to  the  Contractor,  the
difference shall be recovered from the security deposit, and performance security. If
any amount is still left un-recovered it will be a debt due from the Contractor to the
Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment,  repatriation  of  the  Contractor's  personnel  employed  solely  on  the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
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due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

48. Property 
48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall

be  deemed to  be  the  property  of  the  Employer  for  use  for  completing balance
construction  work  if  the  Contract  is  terminated  because  of  the  Contractor's
default,  till  the  Works  is  completed  after  which  it  will  be  transferred  to  the
Contractor and credit, if any, given for its use.

49. Release from Performance 
If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all  work carried out before
receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 
50. Labour 

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and the number of the several classes of labour from time to time employed
by the Contractor on the Site  and such other information as the Engineer may
require. 

51. Compliance with Labour Regulations 
(a) During continuance of the Contract, the Contractor and his sub-Contractors shall

abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action
is  taken  against  the  Employer  by  the  competent  authority  on  account  of
contravention  of  any  of  the  provisions  of  any  Act  or  rules  made  there  under,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance  of  the  provisions  stipulated  in  the  notifications/bye
laws/Acts/Rules/regulations  including  amendments,  if  any,  on  the  part  of  the
Contractor, the Engineer/Employer shall have the right to deduct any money due to
the  Contractor  including  his  amount  of  performance  guarantee.  The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer. 

(c) The Contractor shall require his employees to obey all  applicable laws, including
those concerning safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 
52.1 The Contractor shall do photography/video photography of the site firstly before

the start of the work, secondly mid-way in the execution of different stages of work
as required by Engineer In-charge and lastly after the completion of the work. No
separate payment will be made to the Contractor for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
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photograph of the works or any part  thereof  or  plant employed thereon, except
those permitted under above clause, shall be taken or permitted by the Contractor
to  be  taken  by  any  of  his  employees  or  any  employees  of  his  sub-Contractors
without  the  prior  approval  of  the  Engineer  in  writing.  No  photographs/  Video
photography shall be published or otherwise circulated without the approval of the
Engineer in writing.

53. The Apprentices Act, 1961 
The Contractor shall duly comply with the provisions of the Apprentices Act 1961
(III of 1961), the rules made there under and the orders that may be issued from
time to time under the said Act and the said Rules and on his failure or neglect to do
so, he shall be subject to all liabilities and penalties provided by the said Act and
said Rules. 

54 Contract Document 
The documents forming the contract are to be taken as mutually explanatory of one
another.  Unless otherwise provided in the contract,  the priority of  the documents
forming the contract shall be, as follows: 
1) Contract Agreement (if completed) 
2) The letter of Acceptance 
3) The Bid: 
4) Addendum to Bid; if any 
5) Tender Document 
6) The Bill of Quantities: 
7) The Specification: 
8) Detailed Engineering Drawings 
9) Standard General Conditions of Contracts (GCC) 
10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest 
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 
1. A constituent of such Applicant is also a constituent of another Applicant; or 
2. Such Applicant has the same legal representative for purposes of this Application as any
other Applicant; or 
3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or
any Associate thereof, directly or through common third party/ parties, that puts either or
both of them in a position to have access to each other’s information about, or to influence
the Application of either or each other; or 
4.  The  Applicant  shall  be  liable  for  disqualification if  any  legal,  financial  or  technical
adviser of the Authority in relation to the Project is engaged by the Applicant, its Member
or any Associate thereof, as the case may be, in any manner for matters related to or
incidental to the Project. For the avoidance of doubt, this disqualification shall not apply
where such adviser was engaged by the Applicant, its Member or Associate in the past but
its assignment expired or was terminated 6 (six) months prior to the date of issue of this
TENDER. Nor will this disqualification apply where such adviser is engaged after a period
of 3 (three) years from the date of commercial operation of the Project. 

56. Applications and costs thereof 
No Applicant shall submit more than one Application for the Project. An applicant
applying  individually  shall  not  be  entitled  to  submit  another  application  either
individually. The Applicant shall be responsible for all of the costs associated with
the preparation of their Applications and their participation in the Bid Process. The
Authority will not be responsible or in any way liable for such costs, regardless of the
conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant 
It shall be deemed that by submitting the Application, the Applicant has: 
a. made a complete and careful examination of the tender; 
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b. received all relevant information requested from the Authority; 
c. accepted the risk of inadequacy, error or mistake in the information provided

in the tender or furnished by or on behalf of the Authority relating to any of
the matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms
hereof. 

    “The Authority”  shall  not  be  liable  for  any omission, mistake or  error in
respect of any of the above or on account of any matter or thing arising out of
or concerning or relating to the TENDER or the Bidding Process, including
any  error  or  mistake  therein  or  in  any  information  or  data  given  by  the
Authority. 

58. Right to accept or reject any or all Applications/ Bids 
Notwithstanding anything contained in this TENDER, “The Authority” reserves the
right to accept or reject any Application and to annul the Bidding Process and reject
all Applications/ Bids, at any time without any liability or any obligation for such
acceptance, rejection or annulment, and without assigning any reasons therefore. In
the event that the Authority rejects or annuls all the Bids, it may, in its discretion,
invite all eligible Bidders to submit fresh Bids hereunder. 
“The Authority” reserves the right to reject any Application and/ or Bid if: 
(a) at any time, a material misrepresentation is made or uncovered, or 
(b) the Applicant does not provide, within the time specified by the Authority, the

supplemental  information  sought  by  the  Authority  for  evaluation  of  the
Application.

 In  case  it  is  found during  the  evaluation or  at  any  time before  signing  of  the
Agreement  or  after  its  execution  and  during  the  period  of  subsistence  thereof
including the concession thereby granted by “The Authority”, that one or more of the
pre-qualification conditions have not been met by the Applicant, or the Applicant has
made  material  misrepresentation  or  has  given  any  materially  incorrect  or  false
information, the Applicant shall be disqualified forthwith if not yet appointed as the
Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of
the Agreement, and if the Applicant has already been issued the LOA or has entered
into the Concession Agreement, as the case may be, the same shall, notwithstanding
anything  to  the  contrary  contained  therein  or  in  this  TENDER,  be  liable  to  be
terminated,  by  a  communication  in  writing  by  “The  Authority”  to  the  Applicant,
without the Authority being liable in any manner whatsoever to the Applicant and
without prejudice to any other right or remedy which the Authority may have under
this  TENDER,  the  Bidding  Documents,  the  Concession  Agreement  or  under
applicable law. 
“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and
documents  submitted  by  the  Applicant  in  response  to  the  TENDER.  Any  such
verification or lack of such verification by the Authority shall not relieve the Applicant
of its obligations or liabilities hereunder nor will it affect any rights of the Authority
there under. 

59 The bid shall be rejected if the bidder - 
a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.

60 Clarifications 
Applicants requiring any clarification on the tender may notify “the Authority” in
writing or by fax or e-mail. They should send in their queries before the date specified
in the header data. “The Authority” shall Endeavor to respond to the queries within
the period specified therein. The responses will be sent by fax and/or e-mail. The
Authority will forward all the queries and its responses thereto, to all purchasers of
the TENDER without identifying the source of queries. 
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“The Authority” shall Endeavor to respond to the questions raised or clarifications
sought by the Applicants. However, the Authority reserves the right not to respond to
any question or provide any clarification, in its sole discretion, and nothing in this
Clause shall be taken or read as compelling or requiring the Authority to respond to
any question or to provide any clarification, but not later than the date provided in
header data. 
“The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue
interpretations  and  clarifications  to  all  Applicants.  All  clarifications  and
interpretations issued by the Authority shall  be deemed to be part of the tender.
Verbal  clarifications  and  information  given  by  Authority  or  its  employees  or
representatives shall not in any way or manner be binding on the Authority. 

61 Amendment of tender 
At any time prior to the deadline for submission of Application, the Authority may,
for any reason, whether at its own initiative or in response to clarifications requested
by an Applicant, modify the tender by the issuance of Addendum. 
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender. 
In order to afford the Applicants a reasonable time for taking an Addendum into
account, or for any other reason, the Authority may, in its sole discretion, extend the
Application Due Date. 

Preparation and Submission of Application 
62 Language 

The Application and all  related correspondence and documents in relation to the
Bidding Process shall  be in English language.  Supporting  documents and printed
literature  furnished  by  the  Applicant  with  the  Application  may  be  in  any  other
language provided that  they  are accompanied by  translations of  all  the pertinent
passages in the English language, duly authenticated and certified by the Applicant.
Supporting materials, which are not translated into English, may not be considered.
For  the  purpose  of  interpretation  and  evaluation  of  the  Application,  the  English
language translation shall prevail. 

63 Format and signing of Application 
The Applicant  shall  provide  all  the  information  sought  under  this  TENDER.  The
Authority  will  evaluate  only  those  Applications  that  are  received  in  the  required
formats and complete  in all  respects.  Incomplete and /or conditional Applications
shall be liable to rejection. 
The Applicant will upload bid in One Folder in electronic form which shall contain
the  scanned  certified  copies  of  the  documents  given  below  and  the  documents
uploaded has to be digitally signed by the bidder. These copies shall be certified by
Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his
stamp,  clearly  stating  his  name  &  registration  number,  except  where  original
documents are demanded 

64 Marking of Applications 
The Applicant  shall  submit the Application in the format specified at Appendix-I,
together  with  the  documents,  upload  in  folder  as  “VENDOR”  together  with  their
respective enclosures 
Applications submitted by fax, telex, telegram shall not be entertained and shall be
rejected outright. 

65 Late Applications 
Applications received by the Authority after the specified time on the Application Due
Date shall not be eligible for consideration and shall be summarily rejected. 

66 Confidentiality 
Information  relating  to  the  examination,  clarification,  evaluation,  and
recommendation for the short-listed qualified Applicants shall not be disclosed to any
person  who  is  not  officially  concerned  with  the  process  or  is  not  a  retained
professional advisor advising the Authority in relation to or matters arising out of, or
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concerning the Bidding Process. The Authority will treat all information, submitted as
part of Application, in confidence and will require all those who have access to such
material to treat the same in confidence. The Authority may not divulge any such
information unless it is directed to do so by any statutory entity that has the power
under law to require its disclosure or is to enforce or assert any right or privilege of
the  statutory  entity  and/  or  the  Authority  or  as  may  be  required  by  law  or  in
connection with any legal process.

67 Clarification Of Financial Bids 
To assist in the examination, evaluation and comparison of Bids, the Engineer may,
at his discretion, ask any bidder for clarification of his Bid, including breakdown of
unit rates. The request for clarification and the response shall be in writing or by
post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to
his bid from the time of the bid opening to the time the contract is awarded. Any effort
by  the  Bidder  to  influence  the  Engineer  in  the  Engineer’s  bid  evaluation,  bid
comparison or contract award decisions may result in the rejection of the Bidder’s
bid. 

68 Inspection of site and sufficiency of tender: 
1. The Contractor shall inspect and examine the site and its surrounding and

shall  satisfy  himself  before  submitting  his  tender as  to  the  nature  of  the
ground and subsoil (so far as is practicable), the form and nature of the site,
the  quantities  and  nature  of  the  work  and  materials  necessary  for  the
completion of the works and means of access to the site, the accommodation
he may require and in general shall himself obtain all necessary information
as to risk, contingencies and other circumstances which may influence or
affect his tender. He shall also take into consideration the hydrological and
climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and
sub-surface conditions as obtained by or on his behalf from investigations
relevant to the works but the Contractor shall  be responsible  for  his  own
interpretation thereof. The contractor shall engage his investigating agency
with prior approval of the Engineer from the approved list of such agencies by
BMC or Govt at his cost initially before commencing actual work and which
shall  be reimbursed immediately subject to satisfaction of the Engineer for
faithful  compliance  and  submission  of  required  data  regarding  such
investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the schedule of works / items / quantities, or in Bill of
Quantities, which rates and prices shall, except as otherwise provided cover
all his obligations under the Contract and all matters and things necessary
for  proper  completion  and  maintenance  of  the  works.  No  extra  charges
consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the
execution of the Works the Contractor encounters physical obstructions or
physical  conditions,  other  than  climatic  conditions  on  the  Site,  which
obstructions  or  conditions  were,  in  his  opinion,  not  foreseeable  by  an
experienced contractor, the Contractor shall forthwith give notice thereof to
the Engineer. On receipt of such notice, the Engineer shall, if in his opinion
such obstructions or conditions could not have been reasonably foreseen by
an  experienced  contractor,  after  due  consultation  with  the  Contractor,
determine: 

• any extension of time to which the Contractor is entitled and 
• The amount of any costs which may have been incurred by the Contractor by
reason of such obstructions or conditions having been encountered, which shall
be added to the Contract Price. 
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• and shall  notify the Contractor accordingly.  Such determination shall  take
account of any instruction which the Engineer may issue to the Contractor in
connection therewith, and any proper and reasonable measures acceptable to
the  Engineer  which  the  Contractor  may  take  in  the  absence  of  specific
instructions from the Engineer. However such costings shall be got approved by
the competent authority as governed vide rules prevailing with authority. 

     5. Office for the Engineer (Works costing upto Rs.50 Lakhs) 
The Contractor shall at his own cost and to satisfaction of the Engineer provide a
small temporary office, at the work-site which will include tables, chairs and lockers
for keeping the records. He shall also make necessary arrangements for drinking
water, telephone with a pre-requisite of e-governance and electronic communication.
These offices are not to be allowed on public roads without the written instruction of
the Engineer. These offices should be preferably located within 50 to 500 m of the
work  site.  In  case  the  office  is  more  than  500m away  from the  work  site,  the
contractor is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs)  
The Contractor shall at his own cost and to satisfaction of the Engineer provide a
temporary office at the work-site which will include tables, chairs and lockers for
keeping the records. He shall also make necessary arrangements for drinking water,
latrines, with doors, windows, locks, bolts and fastenings sufficient for security for
the Engineer,  and his  subordinates,  as close to  the works from time to time in
progress as can be conveniently arranged, and shall  at  his own cost furnish the
office with such chairs, tables, lockers, locks and fastenings as may be required by
the Engineer, and no expense of any kind in connection with the erection or upkeep
of the offices or fittings shall be borne by the Corporation, but all such work shall be
carried  out  by  the  Contractor  and  the  expenses  thereof  defrayed  by  him.  The
Contractor shall also make water connections and fit up stand pipe with a bib tap at
each  office.  The  latrines  and  the  water  connections shall  be  subject  to  all  the
conditions herein elsewhere laid down for temporary water connection and latrines
generally with all requisite equipments for e-governance and electronic and digital
communication. These offices are not to  be allowed on public  roads without the
written instruction of the Engineer. These offices should be preferably located within
50 to 500 m of the work site. In case the office is more than 500m away from the
work site, the contractor is to provide conveyance. Also, for staff working beyond
working hours the contractor has to provide conveyance.
7. Permission for provision and removal of office on completion of work: 
The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on
payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be
provided as directed and shall be removed by the Tenderers on completion of the work at their
cost.  It  is binding on the Tenderer to fulfill  requirements of Environmental Authorities.  The
location  of  such  office  shall  be  finalized  and  got  approved  from  the  Engineer  before
erection/commencement work.
8. Contractor’s office near works: The Contractor shall have an office near the works
at which notice from the Commissioner or the Engineer  may be served and shall,
between the hours of sunrise and sunset on all working days, have a clerk or some
other authorized person always present at such office upon whom such notices may
be served and service of any notices left with such clerk or other authorized person or
at such office shall be deemed good service upon the Contractor and such offices shall
have pre-requisite facilities for e-governance.

69 Official Secrecy: 
     The Contractor shall of all the persons employed in any works in connection with

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them
and will continue to apply even after execution of the said works and they will not
disclose  any  information  regarding  this  contract  to  any  third  party.  The
contractor shall also bring into notice that, any information found to be leaked
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out or disclosed the concern person as well as the Contractor will be liable for
penal action; further the Corporation will be at liberty to terminate the contract
without notice. 

70 Subsequent Legislation: 
If on the day of submission of bids for the contract, there occur changes to any
National or State stature, Ordinance, decree or other law or any regulation or By-
laws or any local or other duly constituted authority or the introduction of any such
National  or  State  Statute,  Ordinance,  decree  or  by  which  causes  additional  or
reduced cost to the Contractor,  such additional or reduced cost shall,  after due
consultation  with  the  Contractor,  be  determined  by  the  concerned  Engineering
Department of BMC and shall be added to or deducted from the Contract Price with
prior approval of competent authority and the concerned Engineering Department
shall notify the Contractor accordingly with a copy to the Employer. BMC reserve
the right to take decision in respect of addition/reduction of cost in contract. 

71 Patent, Right and Royalties: 
The contractor shall save harmless and indemnify the Corporation from and against
all claims and proceedings for or on account of infringement of any Patent rights,
design trademark or name of other protected rights in respect of any constructional
plant, machine work, or material used for or in connection with the Works or any of
them and from and against all claims, proceedings, damages, costs, charges and
expenses  whatsoever  in  respect  thereof  or  in  relation  thereto.  Except  where
otherwise specified, the contractor shall pay all tonnage and other royalties, rent
and other payments or compensation, if any, for getting stone, sand, gravel, clay or
other materials required for the works or any of them. 

72 Payments, Tax and Claims: 
• The limit for unforeseen claims 

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any
compensation from BMC on any account unless the contractor shall have submitted
a claim in writing to the Eng-in-change within 1 month of the case of such claim
occurring. 

•  No interest for delayed payments due to disputes, etc: 
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer
shall  not be liable  to pay any interest or damage with respect of  any moneys or
balance which may be in its or its Engineer’s or officer’s hands owing to any dispute
or difference or claim or misunderstanding between the Brihanmumbai Municipal
Corporation or its Engineer or Officer on the one hand and the contractor on the
other,  or  with respect  to  any  delay  on the  part  of  the Brihanmumbai  Municipal
Corporation or its Engineer or Officers in making periodical or final payments or in
any other respect whatever. 

73 Settlement of Disputes: 
• Termination of contract for death 
If  the  Contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the
proprietor  dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  legal
representative of the individual Contractor orf the proprietor of the proprietary concern and
in case of partnership, the surviving partners, are capable of carrying out and completing
the  contract,  the  Commissioner  shall  be  entitled  to  cancel  the  contract  as  to  its
uncompleted part  without  the Corporation being  in any  way liable  to  payment  of  any
compensation to the estate of the deceased Contractor and or to the surviving partners of
the Contractor’s firm on account of the cancellation of the contract. The decision of the
Commissioner  that  the  legal  representative  of  the  deceased  Contractor  or  surviving
partners of the Contractor’s firm cannot carry out and complete the contract shall be final
and binding on the parties. In the event of such cancellation the Commissioner shall not
hold estate of the deceased Contractor and or surviving partners of the Contractor’s firm
liable in damages for not completing the contract. 
• Settlement of Disputes: 
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If any dispute or differences of any kind whatsoever other than those in respect of which,
the decision of any person is, by the Contract, expressed to be final and binding) shall arise
between  the  Employer  and  the  Contractor  or  the  Engineer  and  the  Contractor  in
connection with or arising out of the Contract or carrying out of the Works (Whether during
the  progress  of  the  Works  or  after  their  completion  and  whether  before  or  after  the
termination, abandonment or breach of the Contract) it, the aggrieved party may refer such
dispute within a period of 7 days to the concerned Addl. Municipal Commissioner who
shall constitute a committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract
and concerned Chief Accountant. The Committee shall give decision in writing within 60
days.  Appeal  on  the  Order  of  the  Committee  may  be  referred  to  the  Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal
Commissioner in charge of Finance Department.  The Municipal Commissioner within a
period of 90 days after being requested to doso shall give written notice of committee’s
decision to the Contractor. Save as herein provided such decision in respect of every matter
so referred shall be final and binding upon both parties until the completion of the works,
and shall forthwith be given effect to by the Contractor who shall proceed with the works
with due diligence, whether he requires arbitration as hereinafter provided or not. If the
Commissioner has given written notice of the decision to the Contractor and no Claim to
arbitration has been communicated within a period of 90 days from receipt of such notice
the said decision shall remain final and binding upon the Contractor. 

74 Arbitration and Jurisdiction: 
If the Commissioner shall fail to give notice of the decision as aforesaid within a period of
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any
such decision, then and in any such case the Contractor may within 90 days after receiving
notice of such decision or within 90 days after the expirations of the first named period of
90 days (as the case may be) require that the matter or matters in dispute be referred to
arbitration  as  hereinafter  provided.  All  disputes  or  differences  in  respect  of  which the
decision (if any) of the Commissioner has not become final and binding as aforesaid shall
be finally settled by 
Arbitration as follows: 
Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits
of Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be
final and binding upon the parties hereto and the expense of the arbitration shall be paid
as  may  be  determined  by  the  arbitrator.  Performance  under  the  Contract  shall,  if
reasonably be possible, continued during the arbitration proceedings and payment due to
the Contractor by the Employer shall not be withheld unless they are the subject matter of
arbitration proceedings. The said arbitrator shall have full power to open up, review and
revise any decision, opinion, direction, certification or valuation of the Commissioner and
neither party shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the Commissioner for the purpose of obtaining his said decision. No
decision given  by  the  Commissioner  in  accordance  with  the  foregoing  provisions  shall
disqualify him from being called as a witness and giving evidence before the arbitrator on
any matters whatsoever relevant to the disputes or difference referred to the arbitrator as
aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such
awards shall state reasons for amounts awarded. The expenditure of arbitration shall be
paid as may be determined by arbitrator. 
In case of any claim, dispute or difference arising in respect of a contract, the cause of
action thereof shall  be deemed to  have arisen in Mumbai  and all  legal  proceedings  in
respect of any claim, dispute or difference shall be instituted in a competent court in the
City of Mumbai only. 

75 Copyright: 
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The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be
the employer shall have a license to use such drawings and other documents in connection
with  the  design,  construction,  operation,  maintenance  of  the  works.  At  any  time  the
Employer shall have further license without additional payment to the Contractor to use
any such drawings or documents for the purpose of making any improvement of the works
or  enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,
enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,
enlargements or duplications already made in accordance with the further license does not
result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 
Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name
by any one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby,  and in the event  of  death of  any of  the  partners during the pendency of  this
contract,  it  is  hereby  expressly  agreed  that  every  receipt  by  any  one of  the  surviving
partners shall,  if  so signed as aforesaid,  be good and sufficient  discharge as aforesaid
provided that nothing in this clause contained shall be deemed to prejudice or effect any
claim which the Commissioner or the Corporation may hereafter have against the legal
representatives of any partners so dying or in respect of any breach of any of the conditions
thereof, provided also that nothing in this clause contained shall be deemed prejudicial or
affect the respective rights or obligations of the Contractors and of the legal representatives
of any deceased Contractors interest. 

77 Proprietary data
All  documents  and  other  information  supplied  by  the  Authority  or  submitted  by  an
Applicant to the Authority shall remain or become the property of the Authority. Applicants
are to treat all information as strictly confidential and shall not use it for any purpose other
than for preparation and submission of their Application. The Authority will not return any
Application or any information provided along therewith. 

78 Correspondence with the Applicant 
Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any
correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  any
Application. 

79 Price Variation Clause: (Not Applicable)
The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the
variation in the value of the work carried out from time to time, depending on whether the
prices of  material  and labour as a whole rise  or fall,  and the method adopted for such
computations shall be as given below, it being clearly understood that the contractor shall
have no claim for beingn reimbursed on the ground that the price of a particular material or
group of materials have risen beyond the limits of the presumptions made in the following
paras, however, no price variations shall be made applicable for contracts up to 12 months:
A) Controlled materials: Price variations shall be permitted in respect of these materials the
price level of which is controlled by the Government or its agency. The rate ruling on the date
of  submission of  the tender  shall  be  considered as  the basic  price  of  such  material  for
adjustment.  Any  variation  in  this  rate  shall  be  considered  for  reimbursement  to  the
contractor or refund to be claimed from the contractor as the case may be. The contractor
shall,  for the purpose of adjustment submit in original the relevant documents from the
suppliers.
B)  Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing
reimbursement of refund on account of variation of prices of (i)  labour, and (ii) materials
other  than  materials  mentioned  in  A  above,  computation  will  be  based  on the  formula
enunciated below which is based on the presumptions that :

i.  The  general  price  level  of  labour,  rises  or  falls  in  proportion to  the  rise  or  fall  of
consumer price index number 9 (general) for working class in Mumbai.
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ii. The general price level of materials rises or falls in proportion to rise or fall of whole-
sale price index as published by ‘Economic Adviser to Govt. of India’.
iii. And that the component of labour is to the extent of 30 percent of 88 percent and the
component of materials is to the extent of 70 percent of 88 percent of the value of the
work  carried  out.  The  remaining  12  percent  being  the  presumptive  profit  of  the
contractor.
a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)
            100                  IO

b. Formula for Material component :
VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO
Where –
VL = Amount of price variation to be reimbursed or claimed as refund on account of general
rise or fall of index referred to above.
I  =  Consumer  Price  Index  number  of  working  class  for  Mumbai  (declared  by  the
Commissioner of  Labour and Director  of  Employment,  Mumbai)  applicable  to  the period
under reference (base year ending 2004-05 as 100 i.e. new series of indices).
IO  =  Consumer  price  index  number  for  working  class  for  Mumbai  (declared  by  the
Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 28
days prior to the date of submission of the tender.
VM = The amount of price variation to be reimbursed or claimed as refund on account of
general rise or fall of wholesale price index for period under reference.
W = Average  wholesale  price  index as  published by  Economic  Adviser  to  Govt.  of  India
applicable to the period under reference.
WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date
of submission of the tender.
R =  Total  value of  the work done during the period under reference as recorded in  the
Measurement Book excluding water  charges and sewerage charges but  including cost  of
excess in respect of item upto 50 percent
C = Total value of Controlled materials used for the works as recorded in Measurement Book
and paid for at original basic rate plus the value of materials used.
i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be
inclusive of permitted wastages as / if mentioned in specifications.
ii. The basic rate for the supply of controlled material shall be inclusive of all the components
of cost of materials excluding transport charges incurred for bringing the material from place
of delivery to the site. Computations based on the above formula will be made for the period
of each bill  separately  and reimbursement will  be made to (when the result is plus)  and
refund will  claimed from (when the result is minus) the contractor’s next bill.  The above
formulae will be replaced by the formulae in Annexure-I as and when mentioned in special
conditions of contract The operative period of the contract for application of price variation
shall mean the period commencing from the date of commencement of work mentioned in the
work order and ending on the date when time allowed for the work order and ending on the
date when time allowed for the work specified in the contract for work expires, taking into
consideration, the extension of time, if any, for completion of the work granted by Engineer
under the relevant clause of the conditions of contract in cases other than those where such
extension is necessitated on account of default of the contractor. The decision of the Engineer
as regards the operative period of the contract shall be final and binding on the contractors.
i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken
as zero.
C) Adjustment after completion: If the Contractor fails to complete the works within the time
for completion adjustment of prices thereafter until the date of completion of the works shall
be made using either the indices or prices relating to the prescribed time for completion, or
the current indices or prices whichever is more favorable to the employer, provided that if an
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extension of time is granted, the above provision shall apply only to adjustments made after
the expiry of such extension of time.
D) Price variation will be calculated similarly and separately for extra items and / or excess
quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause
10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in
Special conditions of contract; IO and WO being the indices applicable to the date on which
the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price
variation shall be admissible for FAIR items created during execution.

80. Maximum Price Variation : 
N.A. as per clause no. 79 above.            
Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes  in
above.
Note:
1)  The  extension  in  time  period  for  the  projects  originally  estimated  including
monsoon results in change of price variation slabs as mentioned above i.e.from first
slab to second slab or  from second slab to  third slab,  then the maximum limit of
original slab will prevail.
2) Operative period shall mean original or extended time period of contract. For example:
Extension of Time period Maximum Price Variation

If  original  period  of  11  months
including  monsoon  extends  to  16.
The  operative  period  will  be  11+5
months.

No variation allowed

If  original  period  of  11  months
excluding  monsoon  extends  to  16.
The  operative  period  will  be  11+5
months.

Maximum 5% variation
allowed

Price Variation during Extended Period of Contract:
i.  Extension Due To Modification & Extension for delay due to  Brihanmumbai Municipal
Corporation :
The price variation for the period of extension granted shall be limited to the amount payable
as  per  the  Indices.  In  case  the  indices  increases  or  decreases,  above/below the  indices
applicable, to the last month of the original or extended period vide clause8(l)(a)(i) and (ii) of
standard GCC
ii. Extension Of Time For Delay Due To Contractor :
 The price variation for the period of extension granted shall be limited to the amount payable
as per the Indices in case the indices increase,  above the indices applicable,  to the last
month of the original completion period or the extended period vide above clause 8(l) (a)(i)
and (ii) of standard GCC.
81. Payment: (As stated in section 10: Specifications)
Interim Payment: 
i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of
not less than one month) for the works executed. The Engineer shall arrange to have the bill
s verified by taking or causing to be taken, where necessary, the requisite measurement of
work.
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ii) Payment on account for amount admissible shall be made on the Engineer certifying the
sum to which the Contractor is considered entitled by way of interim payment for all the
work executed, after deducting there from the amount already paid, the security deposit /
retention money and such other amounts as may be deductible or recoverable in terms of the
contract.
iii) On request, the contractor will be paid upto 75 percent of the value of the work carried
out  as  an  adhoc  payment  in  the  first  week  of  next  month  after  deducting  there  from
recoveries on account of advances, interest, retention money, income tax etc. The balance
payment due will be paid thereafter.
iv) No interim payment will be admitted until such time the Contractor have fully complied
with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval
of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held
in abeyance at the time of next interim payment for non-attainment of each milestone in the
network and shall be released only on attainment of the said milestone.
v) An interim certificate given relating to work done or material delivered may be modified or
corrected by a subsequent interim certificate or by the final certificate. No certificate of the
Engineer supporting an interim payment shall of itself be conclusive evidence that any work
or materials to which it relates is / are in accordance with the contract.
82 Banning/De-Registration of Agencies of Construction works in BMC 
•  The regulations regarding Demotion/ Suspension Banning for specific period or
permanently / De-Registration shall be governed as per the respective condition in
Contractor Registration Rules of BMC. 

83. JOINT VENTURE (Not Applicable)
In  case  if  Joint  Venture  is  allowed  for  the  Project,  the  guidelines  for  JV as  follows  shall  be
incorporated in the Tender Document:
a) Joint Venture should be allowed only when the number of identifiable different works is
more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also
be allowed for complex technical work below Rs.100 Crores with the approval of concerned
AMC
b) Separate identity/name shall be given to the Joint Venture firm.
c) Number of members in a JV firm shall not be more than three in normal circumstances, if
the work involves only one discipline (say Civil or Electrical). If number of members in JV is
required to be more than three, then approval of concerned AMC needs to be sought.
d) A member of JV firm shall not be permitted to participate either in individual capacity or
as a member of another JV firm in the same tender.
e) The tender form shall be purchased and submitted in the 'name of the JV firm or any
constituent member of the JV.
f)  Normally EMD shall be submitted only in the name of the JV and not in the name of
constituent member. However, EMD in the name of lead partner can be accepted subject to
submission of specific request letter from lead partner stating the reasons for not submitting
the EMD in the name of JV and giving written confirmation from the JV partners to the effect
that the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm.
g) One of the members of the JV firm shall be the lead member of the JV firm who shall have
a majority (at least 51%) share of interest in the JV firm. The other members shall have a
share of not less than 20% each in case of JV firms with up to three members and not less
than 10% each in case of JV firms with more than three members. In case of JV firm with
foreign member(s), the lead member has to be an Indian firm with a minimum share of 51%.
h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV
members shall be submitted by the JV firm along with the tender. The complete details of the
members of the JV firm, their share and responsibility in the JV firm etc. particularly with
reference to financial technical and other obligation shall be furnished in the agreement.
i) Once the tender is submitted, the agreement shall not be modified/ altered/terminated
during the validity  of  the  tender.  In  case  the  tenderer  fails  to  observe/comply with  this
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful
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tenderer, the validity of this agreement shall be extended till  the currency of the contract
expires.
j)  Approval  for  change  of  constitution  of  JV  firm shall  be  at  the  sole  discretion  of  the
Brihanmumbai Municipal Corporation.
The constitution of the JV firm shall not be allowed to be modified after submission of the
tender bid by the JV firm except when modification becomes inevitable due to succession
laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any case
the Lead Member should continue to be the Lead Member of the JV firm. Failure to observe
this requirement would render the offer invalid.
k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to
be altered during the currency of contract except when modification become inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.
Failure  to  observe  this  stipulation  shall  be  deemed  to  be  breach  of  contract  with  all
consequential penal action as per contract condition.
l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be
submitted by the JV firm as per tender  conditions. All  the Guarantees like Performance
Guarantee,  Bank  Guarantee  for  Mobilization  advance,  machinery  Advance  etc.  shall  be
accepted  only  in  the  name of  the  JV  firm  and  no  splitting  of  guarantees  amongst  the
members of the JV firm shall be permitted.
m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has
been awarded) has to be executed and got registered before the Registrar of the Companies
under Companies Act or before the Registrar / Sub-Registrar under the Registration Act,
1908. This agreement shall be submitted by the JV firm to the  Brihanmumbai Municipal
Corporation before signing the contract agreement  for the work. (This agreement format
should  invariably  be  part  of  the  tender  condition).  In  case  the  tenderer  fails  to
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited
and other penal actions due shall be taken against partners of the JV and the JV. This joint
venture agreement shall have, inter-alia, following clauses:-
i) Joint and Several liability - The members of the JV firm to which the contract is awarded,
shall be jointly and severally liable to the Employer (Brihanmumbai Municipal Corporation)
for  execution  of  the  project  in  accordance  with  General  and  Special  conditions  of  the
contract. The JV members shall also be liable jointly and severally for the loss, damages
caused to the  Brihanmumbai Municipal Corporation during the course of execution of the
contract or due to no execution of the contract or part there-of.
ii)  Duration of the Joint Venture Agreement -It shall be valid during the entire period of
the contract including the period of extension if any and the maintenance period after the
work is completed.
iii) Governing Laws - The Joint Venture Agreement shall in all respect be governed by and
interpreted in accordance with Indian Laws.
iv)  Authorized Member  -Joint Venture members shall  authorize  one of the members on
behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into
contract in respect of the said tender, to receive payment, to witness joint measurement of
work done, to sign measurement books and similar such action in respect of the said tender/
contract. All notices/correspondences with respect to the contract would be sent only to this
authorized member of the JV firm. No member of the Joint Venture firm shall have the right
to assign or transfer the interest right or liability in the contract without the written consent
of the other members and that of the employer in respect of the said tender / contract.
n. Documents to be enclosed by the JV firm along with the tender:
i. In case one or more of the members of the JV firm is/are partnership firm(s), following
documents shall be submitted:
a) Notary certified copy of the Partnership Deed,
b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of
appropriate value (in original).
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c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to
sign the MOU and JV Agreement on behalf of the partners and cre-ate liability against the
firm.
ii. In case one or more members is/are Proprietary Firm or HUF, the following documents
shall be enclosed:
a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary
Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu
Undivided Family and he has the authority, power and consent given by other partners to act
on behalf of HUF.
iii. In case one or more members is/are limited companies, the following documents shall be
submitted:
a)  Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company,  permitting  the
company to enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers
of the Company to sign MOU, JV Agreement, such other doc-uments required to be signed on
behalf of the Company and enter into liability against the company and/or do any other act
on behalf of the company.
b) Copy of Memorandum and articles of Association of the Company.
c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the
person to do/act mentioned in the para (a) above.
o. All the members of the JV shall certify that they have not been black listed or debarred by
Brihanmumbai  Municipal  Corporation from participation in  tenders/contract  in  the  past
either in their individual capacity or the JV firm or partnership firm in which they were
members / partners.
p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be
adjudged based on satisfactory fulfillment of the following criteria:
Technical eligibility criteria: In case of Work involving single discipline, the Lead member
of the JV firm shall meet at least 35% requirement of technical capacity as stipulated in
tender document.
                                                 OR
In case of composite works (e.g. works involving more than one distinct component such as
Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,
substructure  and  superstructure  etc.),  at  least  one  member  should  have  satisfactorily
completed 35% of the value of any one component of the project work so as to cover all the
components of project work or any member having satisfactorily completed 35% of the value
of work of each component during last seven financial years.
In such cases,  what constitutes  a component in a  composite  work shall  be clearly
defined as part of the tender condition without any ambiguity.
Financial  eligibility  criteria:  The  contractual  payments  received  by  the  JV  firm  or  the
arithmetic sum of contractual payments received by all the members of JV firm in any one of
the previous three financial years and shall be at least 100% of the estimated value of the
work as mentioned in the tender.
84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract or
extended date(s) / period(s) of completion, he shall, without prejudice to any other right or
remedy of Municipal Corporation on account of such breach, pay as agreed compensation,
amount calculated as stipulated below (or such smaller amount as may be fixed by the
Engineer) on the contract value of the whole work or on the contract value of the time or
group of items of work for which separate period of completion are given in the contract
and of which completion is delayed for every week that the whole of the work of item or
group of items of work concerned remains uncompleted, even though the contract as a
whole be completed by the contract or the extended date of completion. For this purpose
the term ‘Contract  Value’ shall  be the value of  the work at Contract Rates as ordered
including the value of all deviations ordered: 
•  Completion period  for  projects  (originally  stipulated or  as  extended)  not  exceeding  6
months : to the extent of maximum 1 percent per week. 
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• Completion period for projects (originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: to the extent of maximum ½ percent per week. 
• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to
the extent of maximum ¼ percent per week. 
When the delay is not a full week or in multiple of a week but involves a fraction of a week
the compensation payable for that fraction shall be proportional to the number of days
involved. 
Provided always that the total amount of compensation for delay to be paid this condition
shall not exceed the undernoted percentage of the Contract Value of the item or group of
items of work for which a separate period of completion is given. 
i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10
percent. 
ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years : 7½ percent. 
iii)  Completion  period  (as  originally  stipulated  or  as  extended)  exceeding  2  years  :  5
percent. 
The amount of compensation may be adjusted set off against any sum payable to the
contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable  In  Case  Of  Bad Work And Not Done As Per
Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at
all  times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers,
officer of the Vigilance Department of the BMC or any organization engaged by the BMC for
Quality Assurance and the contractor shall, at all times, during the usual working hours
and at all other times at which reasonable notice of the visit of such officers has been given
to the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to
the contractor himself. 
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the
work or to the officer of  Vigilance Department,  that any work has been executed with
unsound, imperfect or unskillful workmanship or with materials of any inferior description,
or that any materials or articles provided by him for the execution of the work are unsound
or  of  a  quality  inferior  to  that  contracted for  or  otherwise not  in accordance  with  the
contract, the contractor shall, on demand in writing which shall be made within twelve
months of the completion of the work from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own
charge  and  cost.  In  the  event  of  the  failing  to  do  so  within  a  period  specified  by  the
Engineer-in-Charge in his demand aforesaid, then the contractor shall  be liable to pay
compensation at the same rate as under clause 8.e. of the general condition of contract in
section 9 of tender document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable under the
contract  but  may  accept  such items  at  reduced rates  as  the  Engineer  in  charge  may
consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the structure or he
may reject the work outright without any payment and/or get it and other connected and
incidental  items  rectified,  or  removed  and  re-executed  at  the  risk  and  cost  of  the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor. 
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If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 
In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is exercisable in
the event  of  any future case of  default  by the Contractor, he is declared liable  to  pay
compensation amounting to the whole of his security deposit. The liability of the Contractor
for past and future compensation shall remain unaffected. 
In the event of the Executive Engineer taking action against these relevant clauses, he
may, if he so desires, take possession of all or any tools and plant, materials and stores in
or upon the work of site thereof or belonging to the Contractor or procured by him and
intended to be used for the execution of the work or any part thereof paying or allowing for
the same in  account at  the  contract  rates,  or  in the case of  contract  rates not  being
applicable at current market rates to be certified by the Executive Engineer, may after
giving notice in writing to the Contractor or his staff of the work or other authorized agent
require him to remove such tools and plants, materials or stores from the premises within
a time to be specified in such notice and in the event of the Contractor failing to comply
with any such requisition, the Executive Engineer may remove them at the contractors
expense of sell them by auction or private sell on account of the Contractor at his risk in all
respects and certificate of the Executive Engineer as to the expense of any such removal
and the amount of the proceeds an expense of any such sell be final and conclusive against
the Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of
Work 

(a) If at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the Tender
should be suspended for any period or that the whole or part of the work should not be
carried out, at all, he shall give to the Contractor a Notice in writing of such desire and
upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work
wholly or in part as required after having due regard to the appropriate stage at which the
work should be stopped or suspended so as not to cause any damage or injury the work
already done or endanger the safety thereof, provided that the decision of the Engineer as
to the stage at which the work or any part of it could be or could have been safely stopped
or suspended shall be final and conclusive against the contractor. 
The Contractor shall have no claim to any payment or compensation whatsoever by reason
of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or
curtailment except to the extent specified hereinafter. 
(b)  Where the total suspension of Work Order as aforesaid continued for a continuous
period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual
obligations under the contract so far as it pertains to the un-executed part of the work by
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the
said period of 90 days, of such intention and requiring the Engineering to record the final
measurement of the work already done and to pay final bill. Upon giving such Notice, the
Contractor shall  be deem to have been discharged from his obligations to complete the
remaining unexecuted work under his contract. On receipt of such notice the Engineer
shall proceed to complete the measurement and make such payment as may be finally due
to the contractor within a period of 90 days from the receipt of such Notice in respect of the
work already done by the contractor. Such payment shall not in any manner prejudice the
right of the contractor to any further compensation under the remaining provisions of this
clause. 
(c) Where the Engineer required to Contractor to suspend the work for a period in excess of
30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to
the Engineer  within  30 days of  the resumption of  the  work after  such suspension for
payment of  compensation to the extent of pecuniary loss suffered by him in respect of
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working machinery remained ideal on the site of on the account of his having an to pay the
salary of wages and labour engaged by him during the said period of suspension provided
always that the contractor shall not be entitled to any claim in respect of any such working
machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or
such  suspension  or  in  respect  of  any  such  suspension  whatsoever  occasion  by
unsatisfactory work or any other default on his part, the decision of the Engineer in this
regard shall be final and conclusive against the contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising
from non provision of lights, fencing, etc. 

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,  appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper
for the proper execution of the work, whether, in the original altered or substituted form
and whether included in the specification of other documents forming part of the contract
or referred to in these conditions or not and which may be necessary for the purpose of
satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to
which under these conditions is entitled to  be satisfied, or which is entitled to require
together with the carriage therefore to and from the work. 
The Contractor shall also supply without charge, the requisite number of person with the
means  and  materials  necessary  for  the  purpose  of  setting  out  works  and  counting,
weighing and assisting in the measurements of examination at any time and from time to
time of the work or materials, failing which the same may be provided by the Engineer In-
charge at the expense of the contractor and the expenses may be deducted from any money
due to the contractor under the contract or from his security deposit or the proceeds of sale
thereof, or offers sufficient portion thereof. 
The contractor shall provide all necessary fencing and lights required to protect the public
from accident and shall also be bound to bear the expenses of defence of every suit, action
or other legal proceedings, that may be brought by any person for injury sustained owing
to  neglect  of  the  above  precautions  and  to  pay  any  damages  and  cost  which  may  be
awarded in any such suit action or proceedings to any such person or which may with the
consent of the contractor be paid for compromising any claim by any such person. 

89. Prevention of Fire : 
The contractor shall not set fire to any standing jungle, trees, brushwood or grass without
a written permit from the Engineer In-charge. When such permit is given, and also in all
cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor
shall  take necessary  measure to prevent such fire  spreading to or otherwise damaging
surrounding property. The Contractor shall make his own arrangements for drinking water
for the labour employed by him. 
90. Compensation for  all  damages done intentionally or unintentionally by contractor’s
labour whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of
the assessed compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence. 
91. In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications : 
In the case of any class of work for which there is no such specifications, such works shall
be carried out in accordance with the specifications and in the event of there being no such
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specifications,  then  in  such  case,  the  work  shall  be  carried  out  in  all  respects  in
accordance with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help : 
(i) The Contractor shall be responsible for and shall pay the expenses of providing medical
help to any workmen who may suffer a bodily injury as a result of an accident. If such
expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith
and be included without prejudice to any other remedy of BMC from any amount due or
that may become due to the Contractor. 
(ii) The contractor shall provide necessary personal safety equipment and first-aid box for
the use of persons employed on the site and shall maintain the same in condition suitable
for immediate use at any time. 
(iii) The workers shall  be required to use the safety equipments so provided by the
contractor  and  the  contractor  shall  take  adequate  steps  to  ensure  the  proper  use  of
equipments by those concerned.
(iv)  When the work is carried on in proximity to any place where there is risk or
drawing  all  necessary  equipments  shall  be  provided  and  kept  ready  for  use  and  all
necessary steps shall be taken for the prompt rescue of any person in danger. 
94. No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant delay
in according to sanction of estimates.

95. Anti-malaria and other health measures: 
Anti-Malaria and other health measures shall be taken as directed by the Executive Health
Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to
keep vector population to minimum level. Contractor shall carry out anti-malaria measures
in the area as per the guidelines issued by the Executive Health Officer of BMC from time
to time.  In case of default, in carrying out prescribed anti-malaria measures resulting in
increase  in  malaria  incidence,  contractor  shall  be  liable  to  pay  BMC on  anti-malaria
measures to control the situation in addition to fine.
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SECTION 10 
SPECIFICATIONS 
& SELECTION OF 

MATERIAL 
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 SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be the

best of their respective kinds and to the approval of the Engineer. The Engineer or his

representative will accept that the materials are really the best of their kinds, when it is

proved  beyond  doubt  that  no  better  materials  of  the  particular  kind  in  question  are

available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be

used in the works and shall deposit these samples with him before placing an order for the

materials with the suppliers. The materials brought on the works shall conform in every

respect to their approved samples. Fresh samples shall be deposited with the Engineer

whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the

site of works to see that they conform in all respects to the Specifications of the samples

approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out whether

they are in accordance with the Specifications and the Contractor will bear all expenses for

such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer

or his representative are necessary to convince him as to the quality of the materials or

their suitability shall be produced for his inspection when required.

5. Any materials that have not been found to conform to the specifications will be rejected

forthwith and shall be removed from the site by the contractor at his own cost within 24

hours.

6. The Engineer shall  have power to  cause the Contractors to purchase and use such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

 7. Notwithstanding the source, the sand shall be washed using sand washing machine

before use
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer's Department 

Sub: Conversion of existing mechanical seal shaft seal arrangement
to gland packing arrangement  for Pump No 9  of Stage-II at
Pumping Station  Panjrapur

PART A : General :

a) The technical specifications for the work included in this tender are prepared with care
with a view not to create any additional work. However, all the items and works which are
required for satisfactory completion and guaranteed performance of the system / projects
are deemed to be included in the offer and no extra cost will be paid by B.M.C.  

b) The  contractor  shall  visit  the  site,  preferably  prior  to  submitting  their  offer  to  get
acquainted themselves of the site condition, nature of the work involved & the actual
spares required. Annexture H shall be submitted along with tender. 

c) The contractor must have facilities to undertake this job including adequate plant and
machinery.  

d) The work shall be carried out with good workmanship following standard Engineering
practice. 

e) The  contractor  shall  cooperate  to  the  Municipal  staff  and  other  agencies  working  at
installation. 

f) All  legal  proceedings in  respect  of  any claim,  dispute of  difference shall  be borne by
successful tenderer. 

g) In  case  of  any  damage  to  Municipal  properties  while  carrying  out  the  work,  the
responsibility of making good the same is solely rests with the successful tenderer.    

h) The  contract  period  for  the  completion  of  the  work  is  06  months(  Including
mansoon)from the date of receipt of P.O.
SCOPE OF WORK  

1) The tenderer have to carry out the work of  Conversion of existing mechanical
seal shaft seal arrangement into gland packing seal arrangement of pump no 9
of  Stage-II  at  Panjrapur  Pumping  Station.  The  pump  new  shaft  seal
arrangement shall be of Gland type. Following work shall be carried out by the
successful tenderer .

1) Decoupling of pump and motor.

2) Removing rotating assembly by removing top casing of pump.

3) Removing  & Cleaning  and  refitting  of  all  components  including  impeller
casing,  shaft  sleeve,  bearing  housing  etc  of  rotating  assembly  after
modification.

4) Modification to top casing gland cooling pipe is to be done suitable to gland
packing shaft seal arrangement.(removed mechanical seal is to be hand over
to  BMC).During  modification  any  damage  to  existing  pump  casing
shall be rectified/replace by successful tenderer and cost of the shall
be bourn by tenderer.

5) Spares such as Gland plate, split gland with stud , Lantern ring , gland
packing, cooling pipe nozzle, wheel cock, flexible cooling pipe , etc. on both
side i.e. DE & NDE side of the pump shall be fitted new while modification
work  of  shaft  seal  arrangement.(Delivery  challan  of  all  new  spares  and
material shall be submitted by successful tendere to BMC)

6) After modification work removed top casing and cleaned rotating assembly
shall  be refitted  to  the pump lower  casing.  The packing  in between top
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casing and lower casing shall be replaced with new packing.

7) The  pump  shall  be  aligned  with  motor  and  coupled  again  with  motor,
alignment report of pump shall be submitted.

8) Pump shall  be tested in presence of  BMC Engineer and if  any excessive
water  leakage  found  through  gland  packing  is  observed  it  has  to  be
controlled through proper measures by the successful tenderer.

9) The tested pump shall be hand overed to the BMC  site engineer with all
removed existing spares during modification.

10)The contractor shall deploy his site engineer for entire work till the pump
taken in service.

11)The contractor shall carry out and complete work under the supervision of
engineer from pump manufacturer M/s KBL.

12)The contractor shall test the modified pump for 1 week for performance at
site before handing over to BMC.

13)The shaft sleeve will be provided by BMC if found necessary to replace. 

2) Successful Tenderer  shall  have to  submit  the drawings for approval  to this
office and get it approved from the department well within the time period. 

3) SuccessfulTenderer shall have to carry out the work as per bill of quantity at
Panjrapur  Pumping Station on working day only.

4) The photographs of existing mechanical shaft seal arrangement during work
execution and after  work  completion  to  be  provided by  successful  tenderer
along with bill.

5) 100 % payment after satisfactorily completion of work.

TECHANICAL SPECIFICATIONS OF EXISTING PUMP KBL make 113.6 MLD , st-II

Sr.
No.

Description Details

1) TYPE OF PUMP Double entry, double volute split case 
horizontal    centrifugal pump

2) SERVICE Treated water
3) LIQUID Water with residual chlorine of 2ppm
4) RATE CAPACITY 113.6 MLD
5) TOTAL HEAD AT RATED 

CAPACITY
65.8 Meter

6) FREQUENCY OF DRIVE 50Hz
7) PUMP MAKE Kirloskar Brothers limited
8) MODEL 24UPH3-DV
9) NPSHR 7 METER
10) SPECIFIC GRAVITY 1
11) TEMPERATURE Ambient
12) RATED SPEED 743 R.P.M.
13) SHUT OFF HEAD 78 MWC
14) POWER INPUT TO PUMP AT DUTY

POINT
1005 KW

15) CASING C I IS 210  GR FG 260
16) SHAFT S.S.BSEN 10088-3 X 17 CrNi’6-

2(1.4057)QT800
17) IMPELLER ST ST ASTM A 743/743M Grade CF8M
18) MOTOR PROVIDED IN THE 

SYSTEM
3PH, 3.3KV, 50Hz,1250 KW Squirrel 
Cage Induction Motor.  

19) TYPE OF COUPLING (BETWEEN Pin bush type flexible coupling
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Sr.
No.

Description Details

PUMP AND MOTOR)
20) PUMP  Extended shaft  with protective cover
21) PUMP SHAFT SEAL 

ARRANGEMENT
Mechanical Seal 

Material Of Construction of Spares used for conversion

Sr.No.  Description Material of Construction

1 Gland plate-Slotted ST ST ASTM A276 TYPE 316 

2 split gland CI IS 210 FG260

3 Lantern ring ST ST ASTM A276 TYPE 316 

4 gland packing PTFE Braided with graphite

5 wheel cock ½ inch BSP ST ST ASTM A276 TYPE 316
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BRIHANMUMBAI MUNICIPAL CORPORATION
           Hydraulic Engineer’s Department

                           
Sub: Conversion of existing mechanical seal shaft seal arrangement

into gland packing seal arrangement of pump no 9 of Stage-II
at Panjrapur Pumping Station.

        

TECHNICAL DATA SHEET  

Material Of Constrction

Sr.No.  Description B.M.C. Requrment Offered by Tenderer.

1 Gland plate-
Slotted

ST ST ASTM A276 
TYPE 316 

2 split gland CI IS 210 FG260

3 Lantern ring ST ST ASTM A276 
TYPE 316 

4 gland packing PTFE Braided with 
graphite

5 wheel cock ½ 
inch BSP

ST ST ASTM A276 
TYPE 316

     Manufacturer/ Authorized                                          Tenderer’s signature Name,  

       Dealer’s  Signature with seal                                      Trading under the name and style 
of

Note:-  Tenderer  shall  take out print  of  this  page,  fill  in,  sign manually,   scan  and
Upload. This document shall be submitted along with Packet “A/B”.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. : 2026_MCGM_1347190_1

Sub: Conversion of existing mechanical seal shaft seal 
arrangement to gland packing  arrangement Pump No 9
of Stage-II  at Pumping Station  Panjrapur.

       The Tenderer shall state briefly any deviation from the specifications, contained in his

main offer.

Annexure 2
TECHNICAL DEVIATION SCHEDULE 

Sr.
No.   

Item Deviation Remarks

Signature & Seal of authorized 

person of concern/company
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FRAUD AND CORRUPT PRACTICES 

•  The Applicants and their respective officers,  employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject an Application
without being liable in any manner whatsoever to the Applicant if it determines that
the  Applicant  has,  directly  or  indirectly  or  through  an  agent,  engaged  in  corrupt
practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive
practice in the Bidding Process. 

• Without prejudice to the rights of the Authority under relevant Clause hereinabove, if
an Applicant is found by the Authority to have directly or indirectly or through an
agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice during the Bidding Process, such
Applicant  shall  not  be  eligible  to  participate  in  any tender  or  RFQ issued by  the
Authority during a period of 2 (two) years from the date such Applicant is found by the
Authority to have directly or indirectly or through an agent, engaged or indulged in
any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be. 

• For  the  purposes  of  this  Clause  ,  the  following  terms  shall  have  the  meaning
hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of  anything  of  value  to influence  the  actions  of  any person connected  with the Bidding
Process (for avoidance of doubt, offering of employment to, or employing, or engaging in any
manner whatsoever, directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly, with the Bidding Process or the LOA or has
dealt with matters concerning the Concession Agreement or arising there from, before or after
the execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority, shall  be
deemed to constitute influencing the actions of a person connected with the Bidding Process);
or save and except as permitted under the relavant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter
concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

C.  “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,
directly or indirectly, any person or property to influence any persons participation or action
in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and 

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process. 

F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate
the  Contractor's  employment  under  the  Contract  and  expel  him from the  Site,  and  the
provisions of relevant Clause shall apply as if such expulsion had been made. 
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G.  Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,
fraudulent,  collusive, coercive, or obstructive practice during the execution of the Works,
then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i.  “corrupt practice” is the offering, giving, receiving to soliciting,  directly or indirectly,  of
anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financer staff and employees of
other organizations taking or reviewing procurement decisions. 

iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a  misrepresentation,  that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;

vi. “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or  concealing  of
evidence material to the investigation or making false statements to investigators in order
to materially impede the Financier investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; 

vii. or acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided

viii.  “party”  refers  to  a  public  official;  the  terms  “benefit”  and  “obligation”  relate  to  the
procurement  process  or  contract  execution;  and the  “act  or  omission”  is  intended to
influence the procurement process or contract execution. 

ix.  ”parties” refers to  participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.
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PRE BID MEETING
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PREBID MEETING 

(NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened at the designated date,

time and at HE office, Worli Engineering Hub. A maximum of one representative of each

Applicant  shall  be  allowed to  participate  on production of  authority  letter  from the

Applicant. Only  official  representative  having  authority  letter  from  the  tenderer  as

mentioned above will be allowed to attend the pre-bid meeting. 

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek

clarifications and make suggestions for consideration of the Authority. The Authority

shall endeavor to provide clarifications and such further information as it may, in its

sole discretion, consider appropriate for facilitating a fair, transparent and competitive

Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

e  emne  pjppc.he@  mcgm  .gov.in     one day before the date of pre-bid meeting   upto 4 pm  .  

Please note that all emails which will reach in the inbox  as mentioned above, will be

considered for Pre-bid meeting. 
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List of approved bank for Acceptance of Bank Guarantee

1.  The following banks with their Branches in Greater Mumbai from Churchgate to Virar &
from CST to  Kalyan have  been approved only  for  the  purpose  of  accepting  Banker’s
guarantee from 1994-95 onwards until further instructions.

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a
Branch of the same bank within the Mumbai city limits, categorically endorsing thereon
that the said Banker’s Guarantee is binding on the endorsing Branch of the Bank within
Mumbai limits and is liable to be enforced against the said Branch of the Bank in case of
default by the bidder / supplier furnishing the Banker’s Guarantee.

3. List of approved bank  
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 

31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
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35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 
(To be submitted with Technical Packet-B)

To, 
The Municipal Commissioner 
Brihanmumbai Municipal Corporation 
Sir, 

I/ We have read and examined the following documents relating to the work of

_______________________________________________________________________________________________
_

_______________________________________________________________________________________________
_

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corpora-
tion as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii.     Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A. I/
We_____________________________________________________________________________________

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered com-
pany, named herein below, do hereby offer to ………………………………………………………

…………………………………………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in de-
tails with the addresses, have not filled in this tender under any other name or under the
name of any other establishment /firm or otherwise, nor are we in any way related or con-
cerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with
the specifications designs, drawings and other relevant details in all respects. 

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs._______________________________________________________) 
I/We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the
execution  of  the  works  until  notice  of  non/acceptance  of  this  tender  has  first  been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/
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we  agree  not  to  withdraw  the  offer  constituted  by  this  tender  before  the  date  of
communication to me/us of such notice of  on / acceptance, which date shall be not later
than ten days from the  date  of  the decision of  the Standing Committee  or  Education
Committee  of  the  Corporation,  as  maybe  required  under  the  Mumbai  Municipal
Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and condi-
tions which are not acceptable to the Corporation. 

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with

the preparation, stamping and execution of the said contract. 
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and
the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions
given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender
is false or incorrect, I/We shall compensate the  Brihanmumbai Municipal Corporation
for any such losses or inconvenience caused to the Corporation in any manner and will
not resist any claim for such compensation on any ground whatsoever. I/we agree and un-
dertake that I/we shall not claim in such case any amount by way of damages or compen-
sation for cancellation of the contract given to me/us or any work assigned to me/us or is
with-drawn by the Corporation,” 

           Address      
                                                                        Yours faithfully, 

…………………………………. 
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                           
1.……………………………………………….

                                                       
2.………………………………………………. 

                                                      
3.……………………………………………….

                                                      
4.……………………………………………….

                                                      
5……………………………….………………..

Full Name and private residential address of 
all the partners constituting the Firm                     A/c No.
                                                      …. …………………………………………….

1. ……………………………………..                       Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                            Name of Branch
4. ……………………………………..                            ……………………………………..
5.…………………………………...                           Vendor No.   

                                                                           …………………………………….. 
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AGREEMENT         FORM      

Tender / Quotation dated.................20…

Standing Committee/Education Committee Resolution No. …………………………….
………...

CONTRACT FOR  T H E  W O R K S … … … … … … … … … … … … … … … . .  
………………………………………………………………………….…………………………….
…………………………………………………………...………………………………………….

This agreement made this day of ………… 
……………………………………………………. Two thousand ……………………....
…..……..……………...    Between
.……...……………...………………………………………………….……………………………..
……………………………….………………………..…………….………………………………

inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  
………… ………………...…..…… ………………...…..…… ………………...
……………………...

in  Bombay  under  the  style  and  name  of  Messrs  
……………………………………..……………………………………………………………..

(Hereinafter called“ the contractor of the one part and
Shri………………………………………………………………….

the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are
included unless  the  inclusion is  inconsistent  with  the  context,  or  meaning
thereof,  his successor or  successors for  the time being holding  the  office  of
D.M.C.  (S.E.)  of  the  second  part  and  the  BRIHANMUMBAI MUNICIPAL
CORPORATION(hereinafter called “the Corporation”) of the  third  part,
WHEREAS the contractor has tendered for the construction, completion and
maintenance of the works described above and his tender has been accepted by
the  Commissioner  (with  the  approval  of  the  Standing  Committee/Education
Committee of the Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

a. In this agreement words and expressions shall have the same meanings 
as are respectively assigned to them in the General Conditions of Contract for
works hereinafter referred to:-

b.The following documents shall be deemed to form and be read and 
constructed as a part of this agreement viz.
a.The letter of Acceptance

b. The Bid:

c.Addendum to Bid; if any

d.Tender Document

e.The Bill of Quantities:

f. The Specification:

g.Detailed Engineering Drawings

h.Standard General Conditions of Contracts (GCC)

i. All correspondence documents between bidder and BMC

3)  In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with the
Commissioner to construct, complete and maintain the works in conformity in
all respects with the provision of the contract.
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4) The Commissioner hereby covenants to pay to the Contractor in consideration
of the construction, completion and maintenance of the works the contract sum,
at times and in the manner prescribed by the contract.
IN  WITNESS  WHERE  OF  the  parties  hereto  have  caused  their  respective
common seals  to  be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered 
by the
contractors

…………………………….

…………………………….

In the presence of Trading under the name and style of

…………………………….

…………………………….

Full 
Name…………………….

Contractors

Address 
………………………

…………………………….

Signed by the D.M.C. (S.E.)

…………………………….

…………………………….

in the presence of   Dy.Municipal Commissioner (Sp.Engg.)

The Common seal of the 
BRIHANMUMBAI MUNICIPAL
CORPORATION was  
hereunto affixed on the 
…………...... 20  in the 
presence of two members of 
the Standing Committee.

1.
……………………………..

1.…………………………….

  …………………………….   …………………………….

2.……………………………. 2.…………………………….

    
…………………………….

   …………………………….

         And in the presence of the

        Municipal Secretary………………………….
                                                

Municipal Secretary
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ANNEXURE '' A ''

1 Name of work : Conversion of existing mechanical 
seal shaft seal arrangement into 
gland packing seal arrangement t of 
pump no 9 of Stage-II at Panjrapur 
Pumping Station

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

i.  Civil Work : -

ii. Mechanical/Electrical Work :

iii. Total Amount :

3 Earnest Money Deposit (EMD) : Rs.15,950/-

4 Completion Period : 6 Months 
(Including/Excluding Monsoon) 

Tenderer’s signature Name,
           under the trading style of
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            Annexure- B           

 ( On Rs.500/- stamp paper)

 PRE-CONTRACT INTEGRITY PACT

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following:-

1.  The  Bidder  will  not  offer,  directly  or  through  intermediaries,  any  bribe,  gift,
consideration,  reward,  favour,  any  material  or   immaterial benefit  or  other  advantage,
commission, fees, brokerage or inducement to any official of the BMC, connected directly or
indirectly with the bidding process, or to any person, organization or third party related to
the contract in exchange for  any advantage in the bidding,  evaluation, contracting and
implementation of the Contract. 

2.   The  Bidder  further  undertakes  that  he  has  not  given,  offered  or  promised  to  give,
directly  or  indirectly  any  bribe,  gift,  consideration,  reward,  favour,  any  material  or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any
official of the BMC or otherwise in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the Contract or any other Contract with
the Government for showing or forbearing to show favour or disfavour to any person in
relation to the Contract or any other Contract with the Government. 

3.   The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract. 

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.  

5.    The  Bidder,  either  while  presenting  the  bid  or  during  pre-contract  negotiations  or
before signing the contract, shall disclose any payments he has made, is committed to or
intends to make to officials of the BMC or their family members, agents, brokers or any
other intermediaries in connection with the contract and the details of services agreed upon
for such payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass  on  to  others,  any  information  provided  by  the  BMC  as  part  of  the  business
relationship,  regarding  plans,  technical  proposals  and  business  details,  including
information contained in any electronic data carrier. The Bidder also undertakes to exercise
due and adequate care lest any such information is divulged. 

7.   The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. 

109



 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

2.   “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,
directly or indirectly, any person or property to influence any persons participation or action
in the Bidding Process;

3.  “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict
of Interest; and

4.“restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

                                                                                               Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change

in the contents of the certificates that are submitted at the time of registration.

2. I  declare that I  ____________ in capacity  as Manager/Director/Partners/Proprietors of

___________ has not been charged with any prohibitory and /or penal action such as ban-

ning(for specific time or permanent)/de-registration or any other action under the law by

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender

and accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in

accordance with the terms and conditions and within the time prescribed and specified,

BMC is entitled to carry out the work allotted to me by any other means at my risk and cost,

at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability

of site for the contract work at any time.

6. I declare that I will positively  make the arrangements of the required equipment on the

day of commencement or with respect to the progress of the work in phases, as per the in-

structions of site in charge

                                                                                              Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall
be  deemed  to  include  its  successors  and  assigns)of  the  first  part
__________________________________________  _________________________________  inhabitants
carrying on business at _______________________________ in Mumbai under the style and name
of Messer’s __________________(hereinafter referred to as 'the consultant') of the second part
Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the

commissioner' which expression shall be deemed, also to include his successor or successors

for the time being in the said office of Municipal Commissioner ) of the third part and THE

Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the Corporation') of the

fourth part WHEREAS the consultants have submitted to the Commissioner tender for the

execution  of  the  work of  ''_________________________________________________________and  the

terms  of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the

Commissioner  as/contract  deposit/  earnest  money  and  /or  the  security  a  sum  of

Rs.______________(Rupees __________________)AND WHEREAS if and when any such tender is

accepted by the Commissioner, the contract to be entered into in furtherance thereof by the

consultants  will  provide  that  such deposit  shall  remain with  and be appropriated by the

Commissioner  towards  the  Security  -deposit  to  be  taken  under  the  contract  and  be

redeemable  by  the consultants,  if  they  shall  duly and faithfully  carry  out  the  terms and

provisions of such contract and shall duly satisfy all claims properly chargeable against them

there under AND WHEREAS the consultants are constituents of the Bank and in order to

facilitate  the  keeping of  the  accounts of  the consultants,  the  Bank with the consent and

concurrence of the consultants has requested the Commissioner  to accept the undertaking of

the Bank hereinafter contained, in place of the contractors depositing with the Commissioner

the said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES

that in consideration of the premises, the Bank at the request of the consultants ( hereby

testified ) UNDERTAKES WITH the commissioner to pay to the commissioner upon demand in

writing , whenever required by him , from time to time , so to do ,a sum not exceeding in the

whole Rs._____________(Rupees___________________)under the terms of the said tender and /or

the  contract .The B.G. Is valid up to _________” Notwithstanding anything what has been

stated above, our liability under the above guarantee is restricted to Rs. ___________ only and

guarantee shall  remain in force upto ____________ unless the demand or claim under this

guarantee is made on us in writing on or before __________all  your right under the above
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guarantee shall be forfeited and we shall be released from all liabilities under the guarantee

thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian

Rupees.
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Annexure- D 

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be 

inclusive of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer 
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PROFORMAS:
PROFORMA- I  (To be submitted with Technical Packet-B)

    The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I

Sr.

No.

Name of

the

Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE: 
1.  Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the
above proforma.
2. Works shall be grouped financial year-wise.
PROFORMA- II (To be submitted with Technical Packet-B)
      Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financia
l year

Annual  Turnover
of  Works

Updated value 
to current year

Average of last
3 years

Page No 

NOTE: The above figures shall tally with the audited balance sheets uploaded by
            the tenderers duly certified by Chartered Accountant.

       PROFORMA- III (To be submitted with Technical Packet-B)
 At least similar work, as stated in eligibility criteria.                        

PROFORMA- III 

Na
me
of

the
Proj
ect

Nam
e of
the

Empl
oyer

Cost
of

the
Proje

ct

Date of
issue of

work
Order

Stipulat
ed Date

of
Completi

on

Actual Date
of Completion

Actual cost of
work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8

Note:   Scanned Attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the above
proforma.
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PERSONNEL:   (To be submitted with Technical Packet-B)  

PROFORMA- IV

Sr.
No.

Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years Name of Projects

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.

MACHINERY: ( for special work only) Not applicable

PROFORMA- V/A

Sr.

No.
Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B 

Sr.No. Equipment Number Owned

1 2 3 4

Note: The tenderer(s)  shall  furnish/upload the requisite Scanned Attested documents of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)  
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descri
ption

of work

Place Contra
ct No.
& Date

Name &
Addresses of

employer

Value of
Contract in

Rs.

Scheduled
date of

completio
n

Value of
work

remaining to
be completed

Antici-pated
Date of

comple-tion

1 2 3 4 5 6 7 8

21 22 54

Note: Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for  each  work  should  be  annexed  in  the  support  of  information
furnished in the above proforma.
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 PROFORMA - VI / B   (To be submitted with Technical Packet-B)  
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descrip
tion of
work

Place
Name &

Addresses
of employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

        Note: Scanned Attested copies of certificates from the Engineer-in-charge for each

                 work should be annexed.

PROFORMA – VII    (To be submitted with Technical Packet-B)  

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing
present status

1 2 3 4 5

     Note:   Litigation History must cover - Any action of blacklisting, debarring, banning,
suspension,  deregistration  and  cheating  with  BMC,  State  Govt.,  Central  Govt.  or  any
authority under State or Central Govt./Govt. organisation initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years from the
date of submission of bid. Also, bidder must disclose the litigation history for last 5 years
from the date of submission of bid about any action like show cause issued, blacklisting.
debarring, banning, suspension, deregistration and cheating with BMC and BMC is party
in the litigation against the company, firm, directors, partners or authorized signatory for
carrying out any work for  BMC by any authority of  BMC and the orders passed by the
competent authority or by any Court where  BMC is a party.  While taking decision on
litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case,
should consider the details submitted by bidder and take decision based on the gravity of
the litigation and the adverse effect of the act of company, firm, directors, partners or
authorized signatory on the  BMC works which can spoil the quality, output, delivery of
any goods or any work execution and within the timeframe.
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ANNEXURE- E

    AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)

(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the Brihanmumbai Municipal Corporation

Sir,

                Bid No. 2026_MCGM_1347190_1

      "I/We  __________________________________________________________(full
name in  capital  letters,  starting  with surname),  the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business/ Manufacturer/ Authorized Dealer, for the
establishment/ firm / registered company, named herein below, do hereby, state and
declare that I/We ______________________ whose names are given herein below in details
with the addresses have not filled in this tender under any other name or under the
name of any other establishment/ firm or otherwise, nor are we in any way related or
concerned with any establishment/ firm or any other person, who have filled in the
tender for the aforesaid work". 

          I/We do hereby further undertake that we have offered the best prices for the
subject supply work as per the present market rates. Further we do hereby undertake
and commit that we have not offered/supplied the subject product/systems or sub
systems in the past one year in  Maharashtra State for quantity variation upto –
50% or + 10% at a price lower that that offered in the present bid to any other
outside  agencies  including  Govt./Semi  Govt.  agencies  and  within  BMC  also.
Further, we have filled in the accompanying tender with full  knowledge of the above
liabilities and therefore we will not raise any objection or dispute in any manner relating
to any action including forfeiture of deposit and blacklisting, for giving any information
which is found to be incorrect and against the instruction and direction given in this
behalf in this tender.

     “I/We further agree and undertake that in the event it is revealed subsequently
after the allotment of work/ contract to me/ us that any information given by me/ us in
this tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal
Corporation for any such losses or inconveniences caused to the Corporation in any
manner and will not raise any claim for such compensation on any ground whatsoever.
I/We agree and undertake that I/We shall not claim in such case any amount, by way of
damages or compensation for cancellation of the contract given to me/ us or any work
assigned to me/ us or is withdrawn by the Corporation".

    However, in case of price difference, if it is a result of differential tax structures,
different Dollar value of Rupee, differential logistic of transport etc.  Considering this
aspect,  before  invoking  the  penalty,  blacklisting,  I/We  will  be  given  a  reasonable
opportunity of being heard by representing our, case as to why such price variation/
differential has been arisen.

In  case  if  the  explanation  submitted  by  me/  us  is  unsatisfactory  then  action
including forfeiture of deposit & blacklisting may be taken against me/us.

      

    TENDER'S FULL SIGNATURE

 WITH  FULL  NAME  AND  RUBBER
STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by 

             Notary with Red Seal and Registration number).

118



Annexure –F 

Irrevocable Undertaking

(on Rs. 500/- Stamp Paper notarized)

(To be submitted with Technical Packet-B)

       I Shri/Smt ..................................................................... aged, ...............years

Indian  Inhabitant.   Proprietor/Partner/Director  of

M/s.................................................................  resident

at  .................................................................................  do  hereby  give  Irrevocable

undertaking as under;

1)    I  say & undertake that as specified in section 171 of CGST Act, 2017, any

reduction in rate of tax on supply of goods or services or the benefit of input tax

credit shall be mandatorily passed on BMC by way of commensurate reduction in

prices.

2)    I  further say and undertake that I understand that in case the same is not

passed on and is discovered at any later stage, BMC shall be at liberty to initiate legal

action against me for its recovery including, but not limited to, an appeal to the

Screening Committee of the GST Counsel.

3)  I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me/my

partners/company/other  Directors  of  the  company  and  also  upon  my/our  legal

heirs, assignee, Executor, administrator etc.

4)  If I fail  to compliance with the provisions of the GST Act, I  shall be liable for

penalty/punishment or both as per the provisions of GST Act.

      Whatever has been stated here in  above  is true & correct  to my/our own

knowledge & belief.

            Solemnly affirmed at         DEPONENT

              This day of BEFORE ME

            

             Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION
CIRCULAR

U/No.MGC/F/6342 dated 5.5.2018

Sub.:  Revised  guidelines  regarding  barricades  being  used  during  the  execution  of
various infrastructure development projects by BMC in Mumbai.

       Various infrastructure development projects are being executed by  Brihanmumbai

Municipal  Corporation for  the  betterment  of  citizens  of  Mumbai.  During  the  course  of

execution of the projects, it is necessary to to provide strong and secured barricading as a

safety  measure  to  avoid  any  mishaps  as  well  as  to  avoid  nuisance  to  vehicular  and

pedestrian traffic. Nowadays, the following types of barricades are being used exclusively in

BMC as per the convenience of various departments at different sites.

          1. Water/sand fillable PVC Metro barricades.

          2. RW 7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies buried in

              existing road sufficiently)

          3. RW 7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half the depth in

            drums of 20 litres capacity in 1:3:6 concrete)

          4. Structural steel barricade for major trenches having depth more than 2.00 meters.

          Thus  from the  above,  it  can  be  seen  that  there  is  no  uniformity  in  provision  of

barricades  as  they  are  of  different  size  and shape.  Further  it  is  also  observed that  the

continuity  is  not  maintained in providing the barricading keeping gaps in between thus

endangering the safety of vehicular as well as pedestrian traffic. Also the barricades are not

being cleaned, thus further adding to shabbiness. Further Mumbai being the financial capital

of India, people from all over the world visit the city daily and to maintain good image of city

the following decisions are taken.

                    A)  Only  two  type  of  barricades  having  department  wise  colour  coding  are

proposed to be  used depending upon the nature of work i.e. Minor and Major.

            i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle

                 post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as

                 shown in Annex-I.

              ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate

                  ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X

                  2 m as shown in Annex-II.

          B) The department wise colour coding for the barricading shall be as under:-

                 i) H.E. & W.S.P. department – Blue

                 ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

                  iii) S.P. & S.O department – Green

                  iv) S.W.D., Building Maintenance department & for ward works – Red
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C)  The  basic  principle  behind  installing  secured  and  continuous  barricading  is  to

ensure  the  safety  of  vehicular  as  well  as  pedestrian  traffic  and residents  in  the

nearby vicinity of the project. Due to non-installation of appropriate barricades on

sites if any mishap occurs leading to injury or loss of life, then the contractor and

contractor’s Engineer in-charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor has not

provided barricading then a penalty of Rs.1000/- per meter per day will be imposed

upon the contractor and will be deducted from the due Bill. This penalty shall be a

part of penalty as per tender condition.

E)  Details  of  the  work  shall  be  prominently  displayed on the  central  panel  of  the

barricades alongwith the Social Slogans as given in Annexure III and the Cycle of the

same shall be maintained.

F)  The  contractor  shall  provide  and  install  the  barricading  alongwith  the  slogans

printed as per the Annexure III, at his own cost and no payment will be made for

this, however the contractor shall quote the bid accordingly by considering the cost of

barricading.

       The condition shall be included in the tender as given below.

    “ Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342

dated  5.5.2018  and  as  per  Annexure  I,  II  and  III  of  Standard  drawings  and

specifications with slogans and department wise colour codes.” The copy of circular

will be attached to the tender as a part of tender document. 

    This circular will be applicable for the new tenders proposed to be invited

from 01.06.2018 and also the corrigendum shall be attached to tenders which are

uploaded.  However,  for  the  projects  wherein  the  tenders  are  already invited,  the

barricading  shall  be  provided  strictly  as  per  tender  condition.  All  the  details

(Annexure  I,  II  &  III  of  Standard  drawings  and  specifications  with  slogans  and

department  wise  colour  codes,  sketches  and  department  wise  colour  coding)  are

uploaded on Brihanmumbai Municipal Corporation portal.

          This circular shall come in force with immediate effect.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC  has  formed  a  Grievance  Redressal  Mechanism  for  redressal  of  bidder's

grievances. Any Bidder or prospective bidder aggrieved by any decision, action or omission of

the procuring entity being contrary to the provisions of the tender or any rules or guidelines

issued  therein  in  Packet  A,  B  &  C  can  make  an  application  for  review  of  decision  of

responsiveness in Packet "A, B & C within a period of 7 days or any such other period, as

may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or

prospective bidders shall clearly specify the ground or grounds in respect of which he feels

aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General

Requirements), an application for review may be filed only by a bidder who has participated

in  procurement  proceedings  and  after  declaration  of  successful  bidder  in  Packet  'B'

(Technical Bid), an application for review may be filed only by successful bidders of Packet A.

Provided further that, an application for review of the financial bid can be submitted, by the

bidder whose technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process

is required to be suspended pending disposal of such review. The BMC after examining the

application and the documents available to him, give such reliefs, as may be considered

appropriate and communicate its decision to the Applicant and if required to other bidders

or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in

any case within 10 days from the date of receipt of such application or such other period as

may  be  specified  in  pre-qualification  document,  bidder  registration  document  or  bid

documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such

bidder  or  prospective  bidder  may  file  an  application  for  redressal  before  the  "Internal

Procurement Redressal Committee" within 7 days of the expiry of the allowed time or of the

date of  receipt  of  the decision as the case may be. Every  such application for  internal

redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee

shall be paid in the form of D.D. in favour of BMC.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made

to concerned DMC/Director who should decide appeal in 7 days.
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 If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance Redressal  Committee  (GRC)  is  headed by  concerned D.M.C/ Director  of

particular department for the first appeal grievances by the bidder against the decision for

responsiveness/non-responsiveness in Packet A, Packet B or Packet C and if not satisfied,

concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from

aggrieved bidder. The necessary correspondence in respect of said applications to the

aggrieved bidder & concerned department,  issuing notices,  arranging of  Grievance

Redressal Committee (GRC) with D.M.C. and further proceeding will  be carried out

through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any

decision of the BMC relating to following issues: 

• Determination of need of procurement 

• The decision of whether or not to enter into negotiations 

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may

be considered necessary from the date of receipt of the recommendation and in case of non-

acceptance  of  any  recommendation,  the  reason  of  such  non-acceptance  shall  also  be

mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,

come to the conclusion that  any such complaint  or  review is  of  vexatious,  frivolous or

malicious nature and submitted with the intention of delaying or defeating any procurement

or causing loss to the procuring entity or any other bidder, then such complainant shall be

punished with fine, which may extend to Five Lac rupees or two percent of the value of the

procurement, whichever is higher.

Full Signature of the tenderer

 with Official Seal and Address
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BRIHANMUMBAI MUNICIPAL CORPORATION

(HYDRAULIC ENGINEER’S DEPARTMENT) 
ANNEXURE- H

UNDERTAKING FOR SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in Packet B) 

 Date:                                    
To,
Asst. Engg  .   (Pumping   Station  ), Pa  njrapur  
1st  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District- Thane, Pin -421 302

Bid No. : 2026_MCGM_1347190_1

Name of Work : Conversion of existing mechanical seal shaft seal arrangement to gland
packing  arrangement for Pump No 9  of Stage-II  at Pumping Station  
Panjrapur.

Subject : Site Visit Undertaking

Dear Sir/Madam,

We M/s.                                                                                        (name of
tenderer) hereby undertake that, before submitting our bid for the above mentioned work and
bid  no,  we  have  completed  the  site  visits  at  BMC  site  locations:
(mention BMC site  address)  to   understand the scope  of  work along  with the  BMC site
Engineer                                                       (mention name of BMC Site engineer) on
________________(mention site visit date). 

We are now fully aware of the site conditions and has taken into consideration all
factors as an experienced contractors to successfully carry out the work as per the tender
requirements of BMC for above mentioned work and bid no, before submitting our Bid for the
above mentioned work. 

Thanking you.
Yours faithfully,                     

  (Name, Stamp & Signature of Tenderer)
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation,
Mumbai -400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________ (Name of the manufacturing concern) are an

established manufacturer of _______________________________________________________________

__________________________________________________ (description of product) having factory at 

___________________________________________________________________________________________

________________________________________________________ (factory address)

We hereby assure quantity and quality as per the contract for the goods offered for

supply/work against this invitation for tender and undertake to abide by the said clause. We

also  assure  uninterrupted  supply  of  spares,  material,  service,  etc.  included  in  Bill  of

Quantities in the tender for till the completion of entire contract period (Inclusive of defect

liability period of 3 years).

                 For and on behalf of
              M/s.________________________________

    (Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the

tendering  themselves.  This  letter  shall  be  submitted  with  the  tender  in

original on the letterhead of the manufacturing concern and signed by  a

person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED REPRESENTATIVE

(DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mumbai -400 001.

Sub.: e-Tender for the _____________________________
______________________________________
e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________________ (Name of the manufacturing concern) are

 an established manufacturer of ________________________having factory at

 ________________________________________________________ (factory address) do hereby

 authorize M/s. __________________________________________________________________________

 ____________________________________________________________________________________ (name

 and  address  of  the  authorised  representative  (Dealer/Distributor/Contractor/Firm))  to

represent us to tender and conclude the contract for the above goods manufactured by us

with you against  invitation of  e-tender  no.  _______________________ due on ________.   We

hereby assure quantity and quality as per the contract for the goods offered. We also  assure

uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in

 the tender for till the completion of entire contract period (Inclusive of defect liability period
of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________

                                                                               (Name of manufacturer)

Signature

(______________________________)

(Name & Designation of authorized signatory with Stamp.)

Place:                                                         

Date:

Note:  This letter shall be submitted with the tender in original on the letterhead of the

           manufacturing concern and signed by a person competent to sign the same.
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BRIHANMUMBAI MUNIC  IPAL   CORPORATION      
(H.E.’sDepartment-O.C.Division)

ANNEXURE-   I  
ENVIRONMENTAL MANAGEMENT PLAN

  S r.
No

Head Information to be filled by the Project
Proponent

1 Project Overview
1.1 Project Details

1.2 Project Proponent 
information

2 Project Details

2.1 Construction Activities

2.2 Material Management

2.3 Existing site Features

3 Statutory Requirement

3.1 Legal Compliances

3.2 Applicable Permits

4 Organization Structure 
Arrangement

 4.1 Project Team & Roles

5 Environmental Management Plan 
(EMP)

6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 Environmental Monitoring & 
Reporting

8 Conclusion & Commitment

       Prepared & Checked by                                                      Authorised by 

(Sign, Name and Designation)                                   (Sign, Name and Designation)

                (To be signed by                                                       (To be signed by 

Site Incharge/Manager of Contractor)                          Project Proponent/Contractor )
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BRIHANMUMBAI MUNICIPAL CORPORATION

  (Hydraulic Engineer's Department, O.C. Div.)

(To be duly filled, signed & stamped and submitted with Packet-B)

UNDERTAKING-I

To,
The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mahapalika Marg, Fort,

Mumbai – 400 001.

 Due date: -. ______________________

Name of 
Work

Tender 
ID  

 2026_MCGM_1347190_1

Sir,
   I/We certify that I/we have read all the terms and conditions stipulated in the above
tender document/Minutes of Prebid/Corrigendum/Addendums  and  have considered all
while submitting the subject work tender.

  

Tenderer's full address and email address, 
____________________________
____________________________
_____________________________

Date:           Tenderer's Signature & Seal
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