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SECTION 1

E-TENDER
NOTICE



MUNICIPAL CORPORATION OF GREATER MUMBAI
SOLID WASTE MANAGEMENT DEPARTMENT

E-TENDER NOTICE

Sub:- Supply & Erection of FRP Nirmalya Kalash
for collection of Nirmalya generated during
Ganesh Festival - 2020 at various
immersion sites in City, Eastern & Western
Suburban wards.

The Municipal Corporation of Greater Mumbai (MCGM) invites
e-tender to appoint Contractor for the aforementioned work from contractors
of repute, multidisciplinary engineering organizations i.e. eminent firm,
Proprietary/Partnership Firms/Private Limited Companies/Public Limited
Companies/Companies registered under the Indian companies’ act 2013.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from MCGM's portal
(http:/ /portal.mcgm.gov.in) on payment of Rs. 945/- (Rs. 900+ 5 % GST').
The applicants not registered with MCGM are mandated to get registered
(Vendor Registration) with MCGM for e-tendering process & obtain login
credentials to participate in the online bidding process.

i) To download the application form, for those applicants not having
vendor registration, need to apply first for vendor registration at the office
of Account Officer (FAR), 3rd floor, Municipal Headquarter.

ii) Followed by SRM login ID and password to be obtained from
Central Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai

iii) For e-Tendering registration, enrolment for digital signature
certificates and user manual, please refer to respective links provided in
‘Tenders’ tab. Vendors can get digital signature from any one of the
Certifying Authorities  (CA's) licensed by controller of certifying
authorities namely, Safes crypt, IDRBT, National informatics centre, TCS,

CUSTOMS, MTNL, GNFC and e-Mudhra CA.


http://portal.mcgm.gov.in/

Name of work Contract

Period

“Supply & Erection of FRP Nirmalya Kalash for | 30 days
collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.”

In terms of the 3 stage system of e-tendering, a Bidder will be
required to deposit, along with its Bid, an Earnest Money Deposit of
Rs. 10,200/- (the "EMD"), refundable in accordance to the relevant clause of
bid document, from the Bid Due Date, except in the case of the selected
Bidder whose Bid Security/EMD shall be retained. The Bidders will have
to provide Earnest Money Deposit through the payment gateways while
submitting the bids. The Bid shall be summarily rejected if it is not
accompanied by the Earnest Money Deposit. The e-tender is available on
MCGM portal (http://portal.mcgm.gov.in) as mentioned in the Header Data
of the tender.

As per THREE Packet systems, the document for Packet A & B is
to be uploaded by the bidder in vendors’ document online in Packet A, B.
Packet A,B & C shall be opened on dates as mentioned in header data.
All the responsive and eligible bidders if they so wish can be present at the
time of opening of bids, in the office of Dy.Ch.Eng.(SWM) Pl. The Packet C
shall be opened if bids submission in Packet A & B satisfies/includes all the
requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any
of the e-tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as
shown in the Header Data. If there are any changes in the dates the same
will be displayed on the MCGM Portal. (http://portal.mcgm.gov.in)

The Applicants interested for the above referred works may
contact the Dy. Chief Eng. (SWM) Planning at the following address on any

working day during office hours.


http://portal.mcgm.gov.in/
http://portal.mcgm.gov.in/

Office of the
Deputy Chief Engineer (Solid Waste Management) Planning,
Fifth Floor, Municipal Khatav Market Building,
Opposite Avishkar Building, Khatavwadi, Sleater Road,
Grant Road (W), Mumbai-400007

Phone:- 022-23828903 /23822870
eeOlche.swmproject@mecgm.gov.in

The applicants may wish to visit the site under reference and can
collect the information of the present status from the department who have
invited the bids.

The MCGM reserves the rights to accept any of the application or
reject any or all the application received for above works, without assigning
any reasons thereof. The information regarding above subject matter is

available on Website of MCGM. (http://portal.mcgm.gov.in/tenders)

Sd/-
Dy.Ch.Eng.(SWM) Planning


mailto:ee01che.swmproject@mcgm.gov.in
http://portal.mcgm.gov.in/tenders

HEADER DATA

Tender Document No

7100178883

Name of Organization

Municipal Corporation of
Greater Mumbai

Subject

Supply & Erection of FRP
Nirmalya Kalash for collection of
Nirmalya generated during
Ganesh Festival - 2020 9t
various immersion sites in City,
Eastern & Western Suburban
wards.

Cost of Tender

Rs.945/-(900 +5% GSJ)

Bid Security Deposit/ EMD

Rs. 10,200/~

Bid Validity

180 days

Date of issue and sale of
tender

01/07/2020 from11:00Hrs

Last date & time for sale of
tender & Receipt of Bid
Security Deposit

08/07 /2020 uptol16:00HTrs

Submission of Packet A, B
& Packet C(Online)

09/07 /2020 uptol16:00HTrs

Opening of Packet A & B

09/07 /2020 after16:01Hrs

Address for communication

Office of the
Deputy Chief Engineer (Solid Waste
Management) Planning,
Fifth Floor, Municipal Khatav Market
Building,

Opposite Avishkar Building,
Khatavwadi, Sleater Road, Grant Road
(W),
Mumbai-400007.

Phone:- 02223828903 /23822870
ee0lche.swmproject@mcgm.gov.in

Venue for opening of bid

On line in Dy.Ch.Eng.(SWM) Planning’s
office

This tender document is not transferable.
The MCGM reserves the rights to reject any or all the application

received for above subject without assigning any reason thereof.

Sd/-
Dy.Ch.Eng. (SWM) Planning



mailto:ee01che.swmproject@mcgm.gov.in

SECTION 2

ELIGIBILITY CRITERIA



Eligibility Criteria

A) 1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature
as described in para 1.3 in MCGM /Semi Govt. /Govt. & Public Sector
Organizations during last seven (7) years ending last day of month previous

to the one in which bids are invited as a prime Contractor

Three similar Two similar One similar
completed/ongoing completed/ongoing completed/ongoing
works (value of works (value of work  (value of
completed part of completed part of completed part of
ongoing work) each | Or | ongoing work) | Or | ongoing work)
costing mnot less each costing not costing not less
than amount as less than amount than amount as
mentioned below as mentioned below mentioned below
(Rs.) (Rs.) (Rs.)

Rs. 2,04,000/- Rs. 2,55,000/- Rs. 4,08,000/-

The value of executed works shall be brought to current costing level
by enhancing the actual value of work at compound rate of 10 % per
annum; calculated from the date of completion to last date of receipt of
applications for tenders. However in case of ongoing work no enhancement
in the value of completed part of the work will be made.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover
as certified by ‘Chartered Accountant’ not less than Rs. 3,06,000/-in
financial years 2016 - 17, 2017-18, 2018-19.

The value of each year’s turnover shall be brought to current costing
level by enhancing the actual value at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications

for tenders.




1.3 Similar Experience:

“Similar work shall mean, the bidder shall have either supplied
FRP Nirmalya Kalash and/or done the work of repair & painting of
FRP Nirmalya Kalash to any Government / Semi Government
Organizations / Local self Government / Public Sector Undertakings.”

Note:- The bidder shall disclose the litigation history in packet ‘B’
under the head “Details of Litigation History”.

If there is no Litigation History, the bidder shall specifically
mention that there is no Litigation History against him as per the
clause of Litigation History. In case there is litigation History —

Litigation History must cover - Any action of blacklisting,
debarring, banning, suspension, deregistration and cheating with
MCGM, State Govt., Central Govt. or any authority under State or
Central Govt./ Govt. Organization initiated against the company, firm,
directors, partners or authorized signatory shall be disclosed for last 5
years from the date of submission of bid. Also, bidder must disclose the
litigation history for last 5 years from the date of submission of bid
about any action like show cause issued, blacklisting, debarring,
banning, suspension, deregistration and cheating with MCGM & MCGM
is party in the litigation against the company, firm, directors, partners
or authorized signatory for carrying out any work for MCGM by any
authority of MCGM and the orders passed by the competent authority
or by any Court where MCGM is a party. While taking decision on
litigation history, the concerned Chief Engineer or D.M.C. or Director,
as may be the case, should consider the details submitted by bidder and
take decision based on the gravity of the litigation and the details
submitted by the bidder and take decision based on the gravity of the
litigation and the adverse effect of the act of company, firm, directors,
partners or authorized signatory on the MCGM works which can spoil
the quantity, output, delivery of any goods or any work execution and
within the timeframe.

B) Joint Venture

Joint Venture is not allowed in this tender.

C) Infrastructural Set Up
The bidder shall have their well established office within the MMR

Region. In case the bidder doesn’t have an office he shall give an
undertaking on Rs.500/- stamp paper that he shall set up an office within
MMR within period of 90 days from the date of issue of LOA.
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SECTION 3
DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to
Applicant(s), whether verbally or in documentary or any other form, by or on
behalf of the Municipal Corporation of Greater Mumbai (MCGM), hereafter
also referred as “The Authority “, or any of its employees or advisors, is
provided to Applicant(s) on the terms and conditions set out in this e-tender
and such other terms and conditions subject to which such information is
provided.

This e-tender includes statements, which reflect various assumptions
and assessments arrived at by the Municipal Corporation of Greater
Mumbai (MCGM) in relation to the Project. Such assumptions,
assessments and statements do not purport to contain all the information
that each Applicant may require. This e-tender may not be appropriate for
all persons, and it is not possible for the Municipal Corporation of Greater
Mumbai (MCGM), its employees or advisors to consider the investment
objectives, financial situation and particular needs of each party who reads
or uses this e-tender. The assumptions, assessments, statements and
information contained in this e- tender may not be complete, accurate,
adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments,
statements and information contained in this e-tender and obtain
independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide
range of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. The Municipal Corporation of Greater Mumbai (MCGM)
accepts no responsibility for the accuracy or otherwise for any interpretation
or opinion on law expressed here.

The Municipal Corporation of Greater Mumbai(MCGM), its employees
and advisors make no representation or warranty and shall have no liability

to any person, including any Applicant or Bidder, under any law, statute,
12



rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything
contained in this e-tender or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the e-tender and any assessment,
assumption, statement or information contained therein or deemed to form
part of this e-tender or arising in any way with pre-qualification of
Applicants for participation in the Bidding Process. The Municipal
Corporation of Greater Mumbai (MCGM) also accepts no liability of any
nature whether resulting from negligence or otherwise howsoever caused
arising from reliance of any applicant upon the statements contained in
this e-tender.

The Municipal Corporation of Greater Mumbai (MCGM) may, in its
absolute discretion but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumptions
contained in this e-tender.

The issue of this e-tender does not imply that the Municipal
Corporation of Greater Mumbai (MCGM) is bound to select and short-list
pre-qualified Applications for Bid Stage or to appoint the selected Bidder or
Concessionaire, as the case may be, for the Project and the
Municipal Corporation of Greater Mumbai (MCGM) reserves the right to
reject all or any of the Applications or Bids without assigning any reasons
whatsoever.

The Applicant shall bear all its costs associated with or relating to the
preparation and submission of its Application including but not limited to
preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by The Municipal
Corporation of Greater Mumbai (MCGM) or any other costs incurred in
connection with or relating to its Application. All such costs and expenses
will remain with the Applicant and the Municipal Corporation of Greater
Mumbai(MCGM) shall not be liable in any manner whatsoever for the same
or for any other costs or other expenses incurred by an Applicant in
preparation or submission of the Application, regardless of the conduct or
outcome of the Bidding Process.
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INTRODUCTION
1. Background:

The Municipal Corporation of Greater Mumbai covers an area of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The
metropolis accounts major portion of India’s international trade and
government’s revenue, from being one of the foremost centres of education,
science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism
dedicated to the cause of a better life for all its citizens. And it’s the
Municipal Corporation of Greater Mumbai (MCGM), hereafter called the
“corporation”, the primary agency responsible for urban governance in
Greater Mumbai.

MCGM (The Authority) is one of the largest local self-governments in the
Asian Continent. In observance of historic traditions of strong civic activism,
with the change in time and living conditions to match with the
urbanization, MCGM has mainly focused in providing almost all kinds of
engineering services viz, Hydraulics, storm water drain, sewerage,
water supply projects, roads, bridges, solid waste management, and
environmental services. Beside this, the MCGM is also providing dedicated
services in various segments such as Health, Primary Education as well as
the construction and maintenance of Public Markets and Slaughter Houses.
MCGM is an organization having different departments, right from
engineering depts. to health depts. Moreover we have other dept. like
education, market, fire brigade dept., Octroi and other such departments
where quite a good number of staff members are working.

Scope of Work:

MCGM is primarily an organization, which in the interest of citizens and
with the speed of urbanization deals with the variety of the infrastructure
services and delivered to the public by different departments like Water
Supply Projects, Sewerage Projects, Hydraulics, Solid Waste Management,
Storm Water Drain/Roads and bridges and Building Construction etc.
Collection, Transportation & Disposal of Waste generated in the MCGM

limits is an obligatory duty of the MCGM. Solid Waste Management
15



Department of MCGM is performing this mandatory duty to the fullest of its
capacity.

The scope of work is explained in detail in Section — 7 of this document
under the topic “Scope of Work” & in Section — 10 of this topic under the

topic “Specifications”.
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SECTION S
E-TENDERING ONLINE
SUBMISSION PROCESS



E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in
existence, guidelines and methodology adopted since decades. The SRM is
only change in process of accepting and evaluation of tenders in addition to
manual. The SAP module to be used in this E-tendering is known as
Supplier Relationship Module (SRM).SRM is designed and introduced by
ABM Knowledge ware Ltd. who will assist MCGM in throughout the
tendering process for successful implementation.

NOTE: This tendering process is covered under Information Technology
ACT & Cyber Laws as applicable

(1) In e-tendering process some of the terms and its definitions are to be
read as under wherever it reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date”

Supplier read as “Contractor/bidder”

Vendor read as “Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer”

Purchaser read as “Department/MCGM”

[. Before entering in to online tendering process, the contractors should
complete the registration process so as to get User ID for E-tendering links.
For this, the contractors can access through Supplier registration via MCGM
Portal.

There are two methods for this registration :( II and III)

II. Transfer from R3 (registered contractors with MCGM) to SRM

a. Contractors already registered with MCGM will approach to Vendor
Transfer cell.

b. Submit his details such as (name, vendor code, address, registered
Email ID, pan card etc.) to Vendor transfer cell.

c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM
application from R3 system to SRM system.

d. Transferred Vendor receives User ID creation link on his supplied mail Id.
18



e. Vendor creates his User ID and Password for e-tendering applications by

accessing link sent to his mail ID.

III. Online Self Registration (Temporary registration for applicant not
registered with MCGM)
a. Vendor fills up Self Registration form via accessing MCGM portal.
b. Vendor Transfer cell (same as mentioned above) accesses Supplier
Registration system and accepts the Vendor request.
c. Accepted Vendor receives User ID creation email with Link on his
supplied mail Id.

d. Vendor creates his User ID and Password for e-tendering application.

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender
Documents

1. Access e-tender link of SRM Portal

2. Log in with User ID and Password

3. Selects desired Bid Invitation (he wants to bid)

4. To download tender documents contractors will have to pay online
Tender fee. The same can be done by accessing Pay Tender Fees option. By
this one will be able to pay Tender fee through Payment Gateway-If
transaction successful, Contractors can register his interest to participate.
Without Registration one cannot quote for the Bid/Tender.

5. Applicant will download Tender Documents from Information from
purchaser tab by accessing Purchaser document folder through
collaboration ‘C’ folder link.

6. Applicant will upload Packet A related and Packet B related
Documents in Packet A and Packet B folder respectively by accessing these
folders through “My Notes” Tab and collaboration folder link.

7. All the documents uploaded have to be digitally signed and saved.
Contractors can procure there digital signature from any certified CA’s in
India.

8. Bid security deposit/EMD and ASD, if applicable, should be paid

online as mentioned in tender.
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9. For commercial details (in Packet C) contractors will fill data in Item
Data tab in Service Line Item figure.(If entered ‘O’ it will be treated as at par.
By default the value is zero only.

10. Applicants to check the bid, digitally signs & save and submit his Bid
Invitation.

11. Applicants can also save his uploaded documents/commercial
information without submitting the BID for future editing through ‘HOLD’
option.

12. Please note that “Hold” action do not submit the Bid.

13. Applicants will receive confirmation once the Bid is submitted.

14. Bid creator (MCGM) starts Bid Opening for Packet A after reaching
End Date and Time and Bid Evaluation process starts.

As per Three Packet system, the document for Packet A & B are to be
uploaded by the tenderer in 'Vendor's document' online in Packet A & B.
Before purchasing/ downloading the tender copy, tenderer may refer to post-
Qualification criteria mentioned in e-Tender Notice.

The tenderer shall pay the EMD/Bid Security through payment
gateways before submission of Bid and shall upload the screenshot of
receipt of payment in Packet ‘A’ instead of paying the EMD at any of the
CFC centres in MCGM Ward Offices.

The e-tender is available on MCGM portal,

http:/ /portal.mcgm.gov.in, as mentioned in the Header Data of the tender.

The tenders duly filled in should be uploaded and submitted online on or
before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of
the tenderer will be opened as per the time-table shown in the Header Data
in the office of Dy.Ch Eng.(SWM) Operations

The Municipal Commissioner reserves the right to reject all or any
of the e-Tender(s) without assigning any reason at any stage. The dates and
time for submission and opening the tenders are as shown in the Header
Data. If there are any changes in the dates the same will be displayed on the

MCGM Portal (http:/ /portal.mcgm.gov.in).
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INSTRUCTIONS TO APPLICANTS

1 Scope of Application

The Authority wishes to receive Applications for Qualification in order to
SELECT experienced and capable Applicants for the Bid Stage.
1 Eligibility of Applicants

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to
appoint Contractor for the aforementioned work from contractors of repute,

multidisciplinary =~ engineering  organizations i.e. eminent  firm,
Proprietary/Partnership  Firms/ Private Limited Companies/  Public
Limited Companies/ Companies registered under the Indian

2013
To be eligible for pre-qualification and short-listing, an Applicant shall fulfill

companies’ act

the following conditions of eligibility:-
A) 1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature
as described in para 1.3 in MCGM /Semi Govt. /Govt. & Public Sector
Organizations during last seven (7) years ending last day of month previous

to the one in which bids are invited as a prime Contractor

Three similar Two similar One similar
completed/ongoing completed/ongoing completed/ongoing
works (value of works (value of work (value of

completed part of

completed part of

completed part of

ongoing work) each | Or | ongoing work) | Or | ongoing work)
costing not less each costing not costing not less
than amount as less than amount than amount as
mentioned Dbelow as mentioned below mentioned below
(Rs.) (Rs.) (Rs.)

Rs. 2,04,000/-

Rs. 2,55,000/-

Rs. 4,08,000/-

The value of executed works shall be brought to

current costing level

by enhancing the actual value of work at compound rate of 10 % per

annum; calculated from the date of completion to last date of receipt of
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applications for tenders. However in case of ongoing work no enhancement

in the value of completed part of the work will be made.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover
as certified by ‘Chartered Accountant’ not less than Rs. 3,06,000/-in
financial years 2016-17, 2017-18, 2018-19.

The value of each year’s turnover shall be brought to current costing
level by enhancing the actual value at compound rate of 10 % per annum,;
calculated from the date of completion to last date of receipt of applications
for tenders.

1.3 Similar Experience:-
“Similar work shall mean, the bidder shall have either supplied

FRP Nirmalya Kalash and/or done the work of repair & painting

of FRP Nirmalya Kalash to any Government / Semi Government

Organizations / Local self Government / Public Sector

Undertakings.”

Note:- The bidder shall disclose the litigation history in packet ‘B’
under the head “Details of Litigation History”.

If there is no Litigation History, the bidder shall specifically
mention that there is no Litigation History against him as per the
clause of Litigation History. In case there is litigation History -

Litigation History must cover - Any action of blacklisting,
debarring, banning, suspension, deregistration and cheating with
MCGM, State Govt., Central Govt. or any authority under State or
Central Govt./ Govt. Organization initiated against the company, firm,
directors, partners or authorized signatory shall be disclosed for last 5
years from the date of submission of bid. Also, bidder must disclose the
litigation history for last 5 years from the date of submission of bid
about any action like show cause issued, blacklisting, debarring,
banning, suspension, deregistration and cheating with MCGM & MCGM
is party in the litigation against the company, firm, directors, partners
or authorized signatory for carrying out any work for MCGM by any
authority of MCGM and the orders passed by the competent authority
or by any Court where MCGM is a party. While taking decision on
litigation history, the concerned Chief Engineer or D.M.C. or Director,
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as may be the case, should consider the details submitted by bidder and
take decision based on the gravity of the litigation and the details
submitted by the bidder and take decision based on the gravity of the
litigation and the adverse effect of the act of company, firm, directors,
partners or authorized signatory on the MCGM works which can spoil
the quantity, output, delivery of any goods or any work execution and
within the timeframe.

B) Joint Venture
Joint Venture is not allowed in this tender.

C) Infrastructural Set Up
The bidder shall have their well established office within the MMR

Region. In case the bidder doesn’t have an office he shall give an
undertaking on Rs.500/- stamp paper that he shall set up an office within
MMR within period of 90 days from the date of issue of LOA.
D) Equipment Capabilities as required for this work

The bidder should, undertake their own studies and furnish with their
bid, a detailed planning and methodology supported with assessment study
of requirements of equipment/vehicles & machineries to allow the employer
to review their proposal. The successful bidder will make the arrangements
of the required equipment/vehicles on the day of commencement or with
respect to the progress of the work in phases, as per the instructions of site
in charge and as per specifications. The successful bidder and, to that effect
he will ensure commitment on an undertaking on Rs.500/- stamp paper to

be submitted along with the Bid in Packet B.

Bidders shall submit the undertaking for equipment/vehicle

capability and other undertakings as such on a single Rs.500/- stamp

paper.
E) Time Period of the Project

The contract period of the project is 30 days from the date of starting of

the work as mentioned in the specifications.
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The time allowed for carrying out the work as entered in the Tender shall
be strictly observed by the Contractor and shall be reckoned from the date
on which the Letter of Acceptance is given to the Contractor. The work shall
throughout the stipulated period of the Contract be proceeded with all due
diligence as time being deemed to be the essence of the contract on the part

of the Contractor.

F) Contract Execution

All required documents for execution of the contract shall be
submitted within 30 days from the date of issue of letter of acceptance. If
the documents are not submitted within the stipulated time a penalty of

Rs 5000/- per day will be applicable to the contractor. All contract

documents need to be duly affixed with stamp duty properly signed along

with evidence/proof of payment of security/contract deposit/ within 30

days from the date of letter of issue of letter of acceptance issue of letter of

acceptance.

G) If the amount of the Contract Deposit to be paid above is not paid within
30 days from the date of issue of Letter of Acceptance, the Tender
already accepted shall be considered as cancelled and legal steps will be
taken against the contractor for recovery by forfeiting the EMD amount.

H) The amount of Security Deposit retained by the MCGM shall be released
after expiry of period up to which the contractor has agreed to maintain the
work in good order is over. In the event of the contractor failing or
neglecting to complete the rectification work within the period up to which
the contractor has agreed to maintain the work in good order, the amount
of security deposit retained by MCGM shall be adjusted to- wards the
excess cost incurred by the Department on rectification work.
I) Action when whole of security deposit is forfeited
In any case in which under any Clause of this contract, the contractor
shall have rendered himself liable to pay compensation amounting to the
whole of this security deposit whether paid in one sum or deducted by
installments or in the case of abandonment of the work owning to serious

illness or death of the contractor or any other cause, the Engineer on
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behalf of the Municipal Commissioner shall have power to adopt any of

the following process, as he may deem best suited to the interest of

MCGM-

a) To rescind the contract (for which recession notice in writing to the

contractor under the head of Executive Engineer shall be conclusive
evidence) and in that case, the security deposit of the contract shall

stand forfeited and be absolutely at the disposal of MCGM.

b) To carry out the work or any part of the work departmentally debiting

)

the contractor with the cost of the work, expenditure incurred on tools
and plant, and charges on additional supervisory staff including the
cost of work- charged establishment employed for getting the un-
executed part of the work completed and crediting him with the value
of the work done departmentally in all respects in the same manner
and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as
to the value of the work so done departmentally shall be final and
conclusive against the contractor.

To order that the work of the contractor be measured up and to take
such part thereof as shall be un-executed out of his hands, and to give
it to another contractor to complete, in which case all expenses
incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract
agency will be debited to the contractor and the value of the work done
or executed through the contractor shall be credited to the contractor
in all respects and in the same manner and at the same rates as if it
had been carried out by the new contractor under the terms of his
contract. The certificate of the Executive Engineer as to all the cost of
the work and other expenses incurred as aforesaid for or in getting the
un-executed work done by the new contractor and as to the value of

the work so done shall be final and conclusive against the contractor.
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J)

In case the contract shall be rescinded under Clause (a) above, the
contractor shall not be entitled to recover or be paid any sum for any
work therefore actually performed by him under this contract unless and
until the Executive Engineer shall have certified in writing the
performance of such work and the amount payable to him in respect
thereof and he shall only be entitled to be paid the amount so certified.
In the event of either of the courses referred to in Clause (b) or (c) being
adopted and the cost of the work executed departmentally or through a
new contractor and other allied expenses exceeding the value of such
work credited to the contractors amount of excess shall be deducted from
any money due to the contractor, by MCGM under the contract or
otherwise, howsoever, or from his security deposit or the sale proceeds
thereof provided, however, the contractor shall have no claim
against MCGM even if the certified value of the work done departmentally
or through a new contractor exceeds the certified cost of such work and
allied expenses, provided always that whichever of the three courses
mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer,
the contractor shall have no claim to compensation for any loss sustained
by him by reason of his having purchase or procured any materials or
entered in to any engagements or made any advance on account of or
with a view to the execution of the work or the performance of the

contract.

Contract may be rescinded and security deposit forfeited for
bribing a public officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to
do, or become insolvent or commence any proceeding to get himself
adjudicated and insolvent or make any composition with his creditors, or
attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or
advantage, pecuniary or otherwise, shall either directly or indirectly be
given promised or offered by the contractor or any of his servants or
agents through any public officer, or person in the employ of

MCGM/Govt. in any way relating to his office or employment, or if any
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such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by
notice in writing rescind the contract and the Security Deposit of the
Contractor shall thereupon stand forfeited and be absolutely at the
disposal of MCGM and the same consequences shall ensure as if the
contract had been rescinded under above clause J hereof; and in addition
the contractor shall not be entitled to recover or be paid for any work

therefore actually performed under the contract.
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> Submission of Tenders
PACKET - A

The Packet ‘A’ shall contain scanned copies of the following original
documents-

Scrutiny of this packet will be done strictly with reference to only the

scanned copies of Documents uploaded online in packet ‘A’

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Rs. 2 Lakhs not more than one year
old from due date of the tender.

c) A document in support of Registration under Maharashtra ‘Goods &
Service Act 2017. GST Registration Certificate in Maharashtra (or
equivalent requirement under GST). Those not registered in Maharashtra
shall submit an undertaking to the effect that if they are successful
tenderer, they shall submit GST Registration Certificate in Maharashtra
within 15 days of issue of work order, failing which payment for the work
executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the
individuals, owners, Karta of Hindu undivided Family, firms, private
limited companies, registered co-operative societies, partners of
partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be.
However, in case of Public Limited companies, Semi Government
Undertakings, Government Undertakings, no 'PAN' documents will be
insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with
Chief Accountant (Treasury) of MCGM.

The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:
» If the tenderer(s) withdraw tender offer during the tender validity
period, his entire E.M.D shall be forfeited.
» If it is found that the tenderer has not submitted required documents

in Packet “A” then, the shortfalls will be communicated to the tenderer
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through e-mail only and compliance required to be made within a time
period of three working days otherwise they will be treated as non-

responsive.

PACKET - B

The Packet ‘B’ shall contain scanned copies of the following

original documents-

a)

b)

d)

The list of similar type of works as stated in para ‘A’ of Post qualification
successfully completed during the last Seven years in prescribed
proforma, in the role of prime contractor. Information furnished in the
prescribed proforma (Proforma - I) shall be supported by the certificate
duly self-attested. Documents stating that it has successfully completed
during the last Seven years at least one contract of similar works as
stated in para ‘A’ of Post qualification.

Annual financial turnover for preceding three financial years as
certified by Chartered Accountant preceding the Financial Year in
which bids are invited. Copies of Applicants duly audited balance
sheet and profit and loss account for the preceding three financial
years preceding the Financial Year in which bids are invited.
(Proforma — II)

Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means
(independent of any contractual advance payment) sufficient to meet the
cash flow requirements for the subject contract in the event of stoppage,
start-up, or other delay in payment, of the minimum 15% of the yearly
cost of the work tendered for, net of the tenderer's commitment of other
contracts (Certificate from Bankers / C.A./Financial Institution shall be

accepted as a evidence).

The bidder shall give undertaking on Rs. 500/-stamp paper that it is
his/their sole responsibility to arrange the required machineries/

resources before start of the work.
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1.

ii.

iii.

Details of works in hand (Proforma IV-A & IV-B) (original), along with
copies of work orders & attested copies of percentage of works

completed or part thereof.

The undertaking on Rs.500/- stamp paper as per the proforma
annexed in ‘Annexure B & C’

All other Proformas & Annexures duly filled & signed

Note:- Bidders shall submit the undertaking for

machinery/equipment/vehicle capability and other undertakings as

such on a single Rs.500/- stamp paper.

Note:

1.

ii.

Note:

The successful bidder shall submit valid registration certificate under
E.S.I.C., Act 1948, if the tenderer has more than 10 employees
/persons on his establishment (in case of production by use of energy)
and 20 employees/persons on his establishment (in case of production
without use of energy) to MCGM as and when demanded. In case of
less employees/persons mentioned above then the successful bidder
has to submit an undertaking to that effect on Rs. 200 stamp paper as
per circular u/no. CA/FRD/I/65 of 30.03.2013.

The successful bidder shall submit valid registration certificate under
E.P.F. & M.P., Act 1952, if tenderer has more than 20
employees/persons on his establishment, to MCGM as and when
demanded. In case if the successful bidder has less
employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 200 stamp paper as per

circular u/no. CA/FRD/I/44 of 04.01.2013.

» If it is found that the tenderer has not submitted required documents in

Packet “B” then, the shortfalls will be communicated to the tenderer

through e-mail only and compliance required to be made within a time

period of three working days otherwise they will be treated as non-

responsive
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PACKET - C

For Packet ‘C’ tenderer(s) will fill data in Ttem Data Tab’ in Service Line Item

via Details and quotes his item wise rate.

Note:

1. The rate analysis of major items shall be submitted by L1 and L2
bidder after demand notification by e-mail to bidders by
concerned Dy.Ch.Eng. The format for rate analysis is annexed at
Annexure D.

2. The contract will be awarded to lowest responsive bidder.
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BID SECURITY OR EMD
» The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the

amount specified in the Bid Data Sheet. This bid security shall be in favor
of the authority mentioned in the Bid Data Sheet and shall be valid till
the validity of the bid.

» The tenderers shall pay the EMD online instead paying the EMD at any of
the CFC centers in MCGM Ward Offices.

» Any bid not accompanied by an acceptable Bid Security and not secured
as indicated in sub-clause mentioned above, shall be rejected by the

Employer as non-responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder

has signed the Agreement and furnished the required Security Deposits.

» The Bid Security/ EMD of L-3 and Lower bidder(s) shall be refunded
immediately after opening of financial bid but, the EMD submitted by the
L-2 bidder will be returned after obtaining Standing Committee
Resolution.

» The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified
time limit to:

i. sign the Agreement; and/or
ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of
documents will be considered as ‘Intentional Avoidance’ and if three or more
cases in 12 months are re-ported, shall be viewed seriously and disciplinary
action against the defaulters such as banning/de-registration, etc. shall be
taken by the registration cell with due approval of the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For
non-curable defects the 10% of EMD shall be forfeited and bid will be liable

for rejection.
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Note:

A) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. Goods & Service Tax Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals,
owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

b. No proper submission of experience certificates and other
documents, etc.

B) Non-curable Defect shall mean:

a. In-adequate submission of EMD amount,

b. In-adequacy of technical and financial capacity with respect to
Eligibility criteria as stipulated in the tender.

BID VALIDITY

> Bids shall remain valid for a period of not less than one eighty (180)
days after the deadline date for bid submission specified in Bid Data
Sheet. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

» In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity
for a specified additional period. The request and the bidders’ responses
shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his Bid Security. A bidder agreeing to the request will
not be required or permitted to modify his bid, but will be required to

extend the validity of his bid security for a period of the extension.
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SECURITY DEPOSIT

A. Security Deposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit - The successful tenderer, here after referred to as the
contractor shall pay an amount in the form of Cash or Government
Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft /
Bank Pay Order from a Nationalized / Scheduled Commercial Bank
approved by MCGM, drawn in favour of “Municipal Corporation of Greater
Mumbai”, payable at Mumbai, equal to five (5) percent of the contract sum

within 30 days from the date of issue of letter of acceptance.

Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor.

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual
work/contract and clubbing of various contracts of the said contractor will
not be allowed. In case of obtaining Bank Guarantee, it is necessary to
mention that the same shall be valid further 6 months from the completion
of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G.
“VALID” for the stipulated time period in the tender. Normally the BG is
validated by the Bank for one year hence the successful bidder shall get it re
validated before it expiry. If the same is not re validated before expiry, the
BG will be encashed.

c) Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the Nationalized
or Scheduled Dbanks or branches of foreign banks operating under
Reserve Bank of India regulations located in Mumbai upto Virar and

Kalyan. List of approved Banks is appended at the end of Instructions to
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Bidders (ITB). The Bank Guarantee issued by branches of approved Banks
beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is
countersigned by the Manager of a Regional Branch of the same bank within
the Mumbai City Limit categorically endorsing thereon that the said Bank
Guarantee is binding on the endorsing Branch of the Bank or the Bank itself
within Mumbai Limits and is liable to be enforced against the said Branch of
the Bank or the bank itself in case of default by the Contractors furnishing
the Bank Guarantee. The Bank Guarantee shall be renewed as and when
required and/or directed from time to time until the Contractor has executed

and completed the works and remedied any defects therein.

B. Legal + Stationary Charges: (As per applicable circular)
Successful tenderer shall pay the Legal Charges +Stationary
charges as below or as per latest applicable Circular at the time of award

of contract.

Contract Value Legal + Stationary
Charges

Up to Rs. | 50000/ - To | Rs. Nil

From Rs. | 50001/- To | Rs. | 300000/ - Rs. 550/-

From Rs. | 300001/- To | Rs. | 2000000/- | Rs. 920/-

From Rs. | 2000001/- | To | Rs. | 10000000/- | Rs. 3,570/-

From Rs. | 10000001/- | To | Rs. | Any Rs.8,880/-(Maximum)
amount

C. Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful tenderer to pay stamp duty on
the contract.
As per the provision made in Article 63, Schedule I of Bombay Stamp Act
1958, stamp duty is payable for “works contract” that is to say, a contract
for works and labour or services involving transfer of property in goods
(whether as goods or in some other form) in its execution and includes a

sub-contract, as under :
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ii.

iii.

iv.

A | Where the amount or value set forth | Five Hundred rupees stamp
in such contract does not exceed | duty
rupees ten lakh.

B | Where it exceeds rupees ten lakhs Five hundred rupees plus
0.1% of amount above rupees
ten lakhs subject to the
maximum of Rs. twenty five
Lakhs stamp duty.

C | Stamp duty on BG 0.5% on amount of BG paid
by successful contractor.

The successful bidder shall enter into a contract agreement with
M.C.G.M. within 30 days from the date of issue of Work Order and the
same should be adjudicated for payment of Stamp Duty by the successful
bidder.

Further shortfall if any, in amount of stamp duty paid as against
prescribed amount for the documents executed in Mumbai City &
Mumbai Suburban District be recovered from the concerned work
contractors and to deposit the deficit or unpaid Stamp Duty and penalty
by two separate Demand Draft or Pay Order in favour of “Superintendent
of Stamp, Mumbai” within 15 days from intimation thereof.

All legal charges and incidental expenses in this respect shall be borne
and paid by the successful tenderer.

All above mentioned values are as applicable while inviting the tender.
However the contractor has to pay the stamp duty charges as per the
latest applicable circular at the time of award of contract.

IMPORTANT DIRECTIONS

All the information uploaded shall be supported by the corroborative
documents in absence of which the information uploaded will be
considered as baseless and not accepted for qualification criteria. All the
documents shall be uploaded with proper pagination. The page No. shall
be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with
proper indexing etc. The Bidder shall be fully responsible for the

correctness of the information uploaded by him.
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Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The
Manual of Bid- Submission for Percentage Rate/Item Rate Tender
Document.” The detail guidelines for creation and submission of bid are
available in the referred document.

Any queries or request for additional information concerning this

TENDER shall be submitted by e-mail to dycheswmpl@gmail.com.

The subject shall clearly bear the following identification/title:
"Queries/Request for Additional Information: TENDER for “Subject
of the tender” Any changes in mail ID will be intimated on the portal.
3.In case of Equal Rate of lowest bidders (L1), the allotment of work shall
be done by giving 48 hrs (2 working days) from the day of opening of
packet C on same BID-Document number for re-quoting and such
development needs to done by IT department in MCGM’s SRM system. Till
such development is made; ‘Sealed Bids’ shall be called from the
bidders quoting the same rates i.e. L1.
In case of equal rate of lowest bidders is obtained even after re-
quoting, then the successful bidder will be decided by lottery system by
Ch.Eng.(SWM).
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SECTION 7
SCOPE OF WORK



Since 1998, M.C.G.M. is providing ‘Nirmalya Kalash for collection of
Nirmalya generated from domestic as well as Sarvajani Ganesh Mandals,
Ganesh pendols and also at the time of Ganesh Visarjan days, at immersion
sites. The Nirmalya collected in the special designated ‘Kalash’ and
transported to central vermin-composting places for proper disposal of
Nirmalya with full divinity and serenity.

The Nirmalya Kalash are placed for the collection of Nirmalya
generated during various festivals like Ganesh Festival, Durga Pooja, Dasera,
Chhatpooja and other various festivals celebrated by the citizens. These

Nirmalya Kalash are used round the year.

40



SECTION 8
Bill of Quantities



SCHEDULE (BILL) OF QUANTITIES AND RATES

Sub:- Supply & Erection of FRP Nirmalya Kalash
for collection of Nirmalya generated during
Ganesh Festival -
immersion sites in City, Eastern & Western
Suburban wards.

2020 at various

Rate per Kalash

. Total Cost
Sr. DESCRIPTION OF THE WORK QI.IANTITY (Inclusive o.f all
No in Nos. taxes, duties (Rs.)
etc.) (Rs.)

Supply & Erection of FRP

Nirmalya Kalash for collection of

Nirmalya enerated durin

1 Y g g 37

Ganesh Festival — 2020 at various
immersion sites in City, Eastern
& Western Suburban wards as
per specifications.

Note: - Bill of Material given is for information only. Bidders shall quote the
rates / amounts for the items detailed above on the e-tendering application
on MCGM portal.
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SECTION 9
General Conditions of
Contract



General Conditions of Contract
A.General

1. Definitions
1.1 Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are
used to identify defined terms.
The “Contract” shall mean the tender and acceptance thereof and the
formal agreement if any, executed between the Contractor, Commissioner
and the Corporation together with the documents referred to therein
including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and
schedule of rates. All these documents taken together shall be deemed to
form one Contract and shall be complementary to one another.

The Contract Data defines the documents and other information which

comprise the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to

carry out the Works, till the tender process is concluded.

The “Contractor” shall mean the individual or firm or company, or JV firms

whether incorporated or not, whose tender has been accepted by the

employer and the legal successor of the individual or firm or company.

The Contractor's Bid is the completed bidding document submitted by the

bidder to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance

including Physical contingencies subject to such addition thereto or

deduction there-from as may be made under the provisions hereinafter
contained.

Note: The contract sum shall include the following —

e For item rate contracts, the cost of the work arrived at after finalisation of
the quantities shown in schedule of items / quantities by the item rates
quoted by the tenderer for various items and summation of the extended
cost of each item.

* In case of lump sum contract, the sum for which tender is accepted.
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* Special discount / rebate / trade discount offered by the tenderer if any
and accepted by the Corporation.

Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included
in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the
Contract.

Drawings means all the drawings, calculations and technical information of
a like nature provided by the Engineer to the Contractor under the Contract
and all drawings, calculations, samples, patterns, models, operation &
maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean Municipal Corporation of Greater Mumbai
(MCGM)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai
/ Municipal Commissioner for Greater Mumbai, for the time being holding
the said office and also his successors and shall also include all “Additional
Municipal Commissioners, Director (Engineering Services & Projects)” and
the Deputy Municipal Commissioner, to whom the powers of Municipal
Commissioner, have been deputed under Section 56 and 56B of the Mumbai
Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive
charge of the works and shall include the superior officers of the Engineering
department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the
successors in MCGM

The Engineer's Representative shall mean the Assistant Engineer, Sub.
Engineer/Jr. Engineer in direct charge of the works and shall include Sub
Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section
appointed by MCGM.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer /
the Chief Engineer / the Special Engineer, appointed for the time being or
any other officer or officers of the Municipal Corporation who may be

authorized by the commissioner to carry out the functions of the City
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Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer or any other competent person appointed by the employer and
notified in writing to the Contractor to act in replacement of the Engineer
from time to time.

Contractor’s equipment means all appliances and things whatsoever
nature required for the execution and completions of the Works and the
remedying of any defects therein, but does not include plant material or
other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's
Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be
revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical,
electrical, electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed
structure for two years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies
more specifically mentioned in the special conditions of the tender, on,
under in or through which the permanent works or temporary works are to
be executed and any other lands and places provided by the Municipal
Corporation for working space or any other purpose as may be specifically
designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding
documents and are reports about the surface and subsurface conditions at
the Site.

“Specification” shall mean the specification referred to in the tender and
any modification thereof or addition or deduction thereto as may from time

to time be furnished or approved in writing by the Engineer.
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The Start Date/Commencement Date It is the date when the Contractor
shall commence execution of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the
Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires
the Contractor to carry out the work as per specifications.

Jurisdiction: In case of any claim, dispute or difference arising in respect of
a contract, the cause of action thereof shall be deemed to have arisen in
Mumbai and all legal proceedings in respect of any claim, dispute or
difference shall be instituted in a competent court in the City of Mumbai

only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have
no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in
the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the
whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed
with the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions
of Contract Part (7) General Conditions of Contract Part I, (8) Specifications,
(9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in
the Contract Data.
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3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. However, if the Engineer is required under the
rules and regulations and orders of the Employer to obtain prior approval of
some other authorities for specific actions, he will so obtain the approval,
before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have
any authority to relieve the Contractor of any of his obligations under the
contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his
duties and responsibilities to other person(s), except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying the
Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by
Employer/ Engineer shall be sent on the address or contact details given by
the Contractor of Bid. The address and contact details for communication
with the Employer/ Engineer shall be as per the details given in Contract
Data. Communications between parties that are referred to in the conditions
shall be in writing. The Notice sent by facsimile (fax) or other electronic
means shall be effective on confirmation of the transmission. The Notice sent
by Registered post or Speed post shall be effective on delivery or at the expiry
of the normal delivery period as undertaken by the postal service.

6. Subcontracting

Subletting shall not be allowed. If subletting is observed during the course of
the contract, it shall result in the termination of contract at risk & cost of
the successful bidder.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other
Contractors, public authorities, utilities, and the Employer between the

dates given in the Schedule of Other Contractors, as referred to in the
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Contract Data. The Contractor shall also provide facilities and services for
them as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such
modification.

7.2 The Contractor should take up the works in convenient reaches as
decided by the Engineer to ensure there is least hindrance to the smooth
flow and safety of traffic including movement of vehicles and equipment of
other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the work and routine maintenance the
key personnel including technical personnel named in the Contract Data or
other personnel approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant
qualifications and abilities are substantially equal to those of the personnel
stated in the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall
have authority to remove, or cause to be removed, any person employed on
the site or works, who carries out duties incompetently or negligently and
persists in any conduct which is prejudicial to safety, health or the
protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member
of the Contractor's staff or work force, stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no
further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has
worked in the Engineering Department of the MCGM /State Government
and has either not completed two years after the date of retirement or has
not obtained MCGM/State Government’s permission to employment with the

Contractor.
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9. Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's
risks, and the Contractor carries the risks which this Contract states are
Contractor's risks.

10. Employer's Risks

The Employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works in the Employer’s country, the
risks of war, invasion, act of foreign enemies, rebellion, revolution,
insurrection or military or usurped power, civil war, riot, commotion or
disorder (unless restricted to the Contractor’s employees) and contamination
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a
cause due solely to the design of the Works, other than the Contractor’s
design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the performance
of the Contract other than the excepted risks, referred to in clause 11.1, are
the responsibility of the Contractor.

12. Insurance

The contractor has to provide all relevant insurances for the machinery &
staff as per the governing laws. All expenses towards this shall be borne only
by the contractor. MCGM shall be indemnified & absolved arising out of any
issues & claims etc. out of this.

13. Site Investigation Reports

The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any
other information available to him, before submitting the bid.

14. Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.
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15. Contractor to carry out the Works and Undertake Maintenance (if
specified in the tender)

15.1 The Contractor shall carry out the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall carry out the works with maximum input of
machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the
contract.

15.3 The Contractor shall take all reasonable steps to protect the
environment on and off the Site and to avoid damage or nuisance to persons
or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor shall abide at all times
by all existing enactments on environmental protection and rules made there
under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations
that may be passed or notification that may be issued in future by the State
or Central Government or the local authority. Salient features of some of the
major laws that are applicable are given below:

* The Water (Prevention and Control of Pollution) Act, 1974, this provides for
the prevention and control of water pollution and the maintaining and
restoring of wholesomeness of water. ‘Pollution’ means such contamination
of water or such alteration of the physical, chemical or biological properties
of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly)
as may, or is likely to, create a nuisance or render such water harmful or
injurious to public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

* The Air (Prevention and Control of Pollution) Act, 1981, this provides for
prevention, control and abatement of air pollution. ‘Air Pollution’ means the
presence in the atmosphere of any ‘air pollutant’, which means any solid,

liquid or gaseous substance (including noise) present in the atmosphere in
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such concentration as may be or tend to be injurious to human beings or
other living creatures or plants or property or environment.

* The Environment (Protection) Act, 1986, this provides for the protection
and improvement of environment and for matters connected therewith, and
the prevention of hazards to human beings, other living creatures, plants
and property. ‘Environment’ includes water, air and land and the inter-
relationship which exists among and between water, air and land, and
human beings, other living creatures, plants, micro-organism and property.

* The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons
affected by accident occurring while handling hazardous substances and for
matters connected herewith or incidental thereto. Hazardous substance
means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such
quantity as may be specified by notification by the Central Government.

J The Solid Waste Management Rules-2016 This provides for
management & handling of solid Waste

16. The Works to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works, if specified in the tender, in accordance
with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion

Date.

17. Safety

17.1 The Contractor shall be responsible for the safety of all activities on the
Site. He shall comply with all applicable safety requirements and take care of
safety of all persons entitled to be on the site and the works. He shall use
reasonable efforts to keep the site and the works, during execution of works,
clear of unnecessary obstruction so as to avoid danger to the persons.

The contractor shall provide all safety gear to his employees.
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17.2 First Aid Facilities: -

i. At every work place successful bidder shall provide and maintain first aid
box of adequate capacity and it should be easily accessible during working
hours

ii. The first-aid box shall be distinctly marked with a red cross on white back
ground.

iii. Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.
v. The first-aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment.

18. Instructions

18.1 The Contractor shall carry out all instructions of the Engineer, which
comply with the applicable laws where the Site is located.

18.2 The Contractor shall permit the appointed and/or authorized persons
to inspect the Site and/or accounts and records of the Contractor and its
subcontractors relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which
provides, inter alia, that acts intended to materially impede the exercise of
the inspection and audit rights provided for under the Clause & constitute a
obstructive practice subject to contract termination.

18.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all
times to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and
Contractor shall receive, execute, obey and be bound by the same, according
to the true intent and meaning thereof, as fully and effectually as though the

same had accompanied or had been mentioned or referred to in the
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specification, and contemplated by the specifications, or may order any of
the works contemplated thereby to be omitted, with or without the
substitution of any other works in lieu thereof, or may order any work or any
portion of work executed or partially executed, to be removed, changed or
altered, added if needful, may order that other works shall be substituted
instead thereof and difference of expense occasioned by any such diminution
or alteration so ordered and directed shall be added to or deducted from the
amount of this Contract, as provided under condition no.10(a) hereinafter.
No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered
which in the opinion of the Contractor changes the original nature of
Contract he shall nevertheless carry it out and disagreement as to the
nature of the work and the rate to be paid therefore shall be resolved.
The time for completion of the Works, shall be in event of any deviations
resulting in additional cost over the contract price being ordered, be
extended or reduced reasonably by the Engineer. The Engineer’s decision in
this case shall be final.

B. Time Control
19. Delays Ordered by the Engineer
19.1 The Engineer may instruct the Contractor to delay the start or progress
of any activity within the Works. Delay/delays totalling more than 30 days
will require prior written approval of the DMC/AMC.

20. Management Meetings

20.1 The Engineer may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the plans
for progress of the Works.

20.2 The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The
responsibility of the parties for actions to be taken shall be decided by the
Engineer either at the management meeting or after the management

meeting and stated in writing to all those who attended the meeting.

54



C. Quality Control

21. Identifying Defects

21.1 The Engineer shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor's responsibilities. The Engineer may instruct the Contractor to
search for a Defect and test any work that the Engineer considers may have
a Defect.

21.2 The Contractor shall permit the Employer’s technical person(s) to check
the Contractor’s work and notify the Engineer and Contractor if any defects

that are found.

22. Correction of Defects

22.1 (a) The Engineer shall give notice to the Contractor of any Defects with
respect to the equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct
the notified Defect/Defects within the duration of time specified by the
Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance

report.

23. Uncorrected Defects and Deficiencies

If the Contractor has not corrected a Defect under clause and deficiencies in
works, to the satisfaction of the Engineer, within the time specified in the
Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Contractor shall pay this amount, on

correction of the Defect or deficiency by another agency.
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D. Cost Control
24. Variations
The Engineer shall, having regard to the scope of the Works and the
sanctioned estimated cost, have power to order, in writing, Variations within
the scope of the Works he considers necessary or advisable during the
progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall carry them out and include them in wupdated
Programmes produced by the Contractor. Oral orders of the Engineer for
Variations, unless followed by written confirmation, shall not be taken into
account.
25. Payments for Variations
25.1 Even if rates for Variation items are not specified in the Bill of
Quantities, the Contractor shall carry out such work at the same rate.
25.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard
General Condition of Contract
26. Payment Certificates
The payment to the Contractor will be as follows:
(a) A bill shall be submitted by the Contractor monthly and the Engineer In-
charge shall take or cause to be taken requisite measurement for the
purpose of having the same verified and the claim, so far as it is admissible,
shall be adjusted, if possible, within 30 days from the presentation of the
bill.
(b) The value of work executed shall comprise the value of the quantities of
the items in the Bill of Quantities completed.
(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.
(f) The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.
(g) The contractor shall submit all bills on the printed forms at the office of
Dy.Ch.E.(SWM)Planning. The charges to be made in the bills shall always be

entered at the rates specified in tender.
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27. Payments

27.1 Payments shall be adjusted for deductions for advance payments,
retention, security deposit, other recoveries in terms of the Contract and
taxes at source, as applicable under the law

27.2 All sums payable by a contractor by way of compensation under any of
these conditions, shall be considered as a reasonable compensation to be
applied to the use of MCGM without reference to the actual loss or damage
sustained and whether any damage has or has not been sustained.

27.3 No payment shall be made for any work estimated to cost less than
Rupees One Thousand till after the whole of work shall have been completed
and the certificate of completion given. But in the case of works estimated to
cost more than Rs. One Thousand, the contractor shall on submitting a
monthly bill therefore be entitled to receive payment proportionate to the
part of the work than approved and passed by the Engineer In-charge,
whose certificate of such approval and passing of the sum so payable shall
be final and conclusive against the contractor. All such intermediate
payments shall be regarded as payments by way of advance against the final
payments only and not as payments for work actual done and completed
and shall not preclude the Engineer In-charge from requiring any bad,
unsound, imperfect or unskilful work to be removed or taken away and
reconstructed or re-erected nor shall any such payment be considered as an
admission of the due performance of the contract or any part thereof in any
respect or the offering of any claim not shall it conclude, determine or effect
in any other way, the powers of the Engineer In-charge as to the final
settlement and adjustment of the accounts or otherwise, or in any other way
vary or effect the contract. The final bill shall be submitted by the Contractor
within one month of the date fixed for the completion of the work otherwise
the Engineer In-charge’s certificate of the measurements and of the total
amount payable for the work shall be final and binding on all parties.

28. The Contractor shall not be entitled to compensation to the extent that
the Employer's interests are adversely affected by the Contractor for not

having given early warning or not having cooperated with the Engineer.
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29. Tax

G.S.T. and other state levies/cess which are not subsumed under
GST will be applicable. The tenderer shall quote inclusive of all taxes. It is
clearly understood that MCGM will not bear any additional liability towards
payment of any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under
Reverse Charge Mechanism, the Price quoted shall be exclusive of GST, but
inclusive of Taxes / Duties /Cess other than GST, if any.

The tenderer shall mandatorily upload the information of applicable
tax in the pro-forma as enclosed under “Special Annexure-I’ in ‘C’ folder.
Wherein the tenderer shall indicate in the tabular format, all the applicable
taxes and their percentages and the tax amount considered while quoting
the tender.

Rates accepted by MCGM shall hold good till completion of work and
no additional individual claim shall be admissible on account of
fluctuations in market rates, increase in taxes / any other levies / tolls etc.
except that payment / recovery for overall market situation shall be made
as per price Variation.

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs
the ‘Anti Profiteering Measure’ (APM)

As per the provision of this section , ¢ Any reduction in rate of
tax on any supply of goods or services or the benefit of input tax credit
shall be passed on to the recipient by way of commensurate reduction in
prices’

Accordingly, the contractor should pass on the complete
benefit accruing to him on account of reduced tax rate or additional input
tax credit, to MCGM. In this regard bidder has to mandatorily submit
“Special Annexure-II” on Rs.500/- stamp paper.

Further, all provisions of GST Act will be applicable to the
tender”

30. Currencies

All payments will be made in Indian Rupees.
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31. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to
precisely estimate the amount of losses due to delay in completion of works
and the losses to the public and the economy, therefore, both the parties
have agreed that the Contractor shall pay liquidated damages to the
Employer and not by way of penalty, at the rate per week or part thereof
stated in the Contract Data for the period that the Completion Date is later
than the Intended Completion Date. Liquidated damages at the same rates
shall be withheld if the Contractor fails to achieve the milestones prescribed
in the Contract Data. However, in case the Contractor achieves the next
milestone, the amount of the liquidated damages already withheld shall be
restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable
agreed amount of liquidated damage. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated

damages shall not affect the Contractor’s other liabilities.

E. Finishing the Contract
32. Completion of Work
The Contractor shall request the Engineer to issue a certificate of completion
of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no. 8(g) of Standard General
Conditions of Contract.
33. Final Account
Contractors should submit the final bill within 1 month of physical
completion of the work.
Engineer’s decision shall be final in respect of claims for defect and pending
claims against contractors.
No further claims should be made by the Contractor after submission of the
final bill and these shall be deemed to have been waived and extinguished.
Payment of those items of the bills in respect of which there is no dispute

and of items in dispute, for quantities and rates as approved by the
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Commissioner shall be made within a reasonable period as may be
necessary for the purpose of verification etc.

34. Operating and Maintenance Manuals

If "as built" Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
Contract Data.

35. Termination

35.1 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

35.2 Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

a) The Contractor stops work when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the
Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in relevant clause.

f) The Contractor fails to provide insurance cover as required under relevant
clause .

g) If the Contractor, in the judgment of the Employer, has engaged in the
corrupt or fraudulent practices as defined in GCC in competing for or in
executing the Contract.

h) Any other fundamental breaches as specified in the Contract Data.

i) If the Contractor fails to deploy machinery and equipment or personnel as

specified in the Contract Data at the appropriate time.
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35.3 When either party to the contract gives notice of a breach of contract to
the Engineer for a cause other than those listed above, the Engineer shall
decide whether the breach is fundamental or not.

35.4 Notwithstanding the above, the Employer may terminate the Contract
for convenience.

36. Payment upon Termination

36.1 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer shall issue a certificate for value of
the work done and materials ordered less liquidated damages, if any, less
advance payments received up to the date of the issue of the certificate and
less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered
from the security deposit, and performance security. If any amount is still
left un-recovered it will be a debt due from the Contractor to the Employer
36.2 If the Contract is terminated at the Employer's convenience, the
Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up
to the date of the certificate, less other recoveries due in terms of the
Contract, and less taxes due to be deducted at source as per applicable law.
37. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Contractor, the Engineer
shall certify that the Contract has been frustrated. The Contractor shall
make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and

for any work carried out afterwards to which a commitment was made.
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F) Other Conditions of Contract
38. The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements at his own cost for the engagement of all staff and
employees, local or other, and for their payment.
39. Compliance with Labour Regulations
(a) During continuance of the Contract, the Contractor shall abide at all
times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye
laws that may be passed or notification that may be issued under any labour
law in future either by the State or the Central Government or the local
authority.
(b) Furthermore, the Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the
right to deduct any money due to the Contractor including his amount of
contract deposit in the form of BG. The Employer/Engineer shall also have
right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer.
(c) The Contractor shall require his employees to obey all applicable laws,
including those concerning safety at work.
(d) The employees of the Contractor in no case shall be treated as the
employees of the MCGM at any point of time.
40. Drawings and Photographs of the Works
40.1 The Contractor shall not disclose details of Drawings furnished to him
and works on which he is engaged without the prior approval of the
Engineer in writing. No photograph of the works or any part thereof or plant

employed thereon, except those permitted under above clause, shall be
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taken or permitted by the Contractor to be taken by any of his employees
without the prior approval of the Engineer in writing. No photographs/ Video
photography shall be published or otherwise circulated without the approval
of the Engineer in writing.

41 Contract Document

The documents forming the contract are to be taken as mutually explanatory
of one another. Unless otherwise provided in the contract, the priority of the
documents forming the contract shall be as follows

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings; if any

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and MCGM.

42 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)
that affects the Bidding Process. Any Applicant found to have a Conflict of
Interest shall be disqualified. An Applicant shall be deemed to have a
Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant;
or

2. Such Applicant has the same legal representative for purposes of this
Application as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each

other; or
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4. The Applicant shall be liable for disqualification if any legal, financial or
technical adviser of the Authority in relation to the Project is engaged by the
Applicant, its Member or any Associate thereof, as the case may be, in any
manner for matters related to or incidental to the Project. For the avoidance
of doubt, this disqualification shall not apply where such adviser was
engaged by the Applicant, its Member or Associate in the past but its
assignment expired or was terminated 6 (six) months prior to the date of
issue of this TENDER. Nor will this disqualification apply where such adviser
is engaged after a period of 3 (three) years from the date of commercial
operation of the Project.

43. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An
applicant applying individually shall not be entitled to submit another
application either individually. The Applicant shall be responsible for all of
the costs associated with the preparation of their Applications and their
participation in the Bid Process. The Authority will not be responsible or in
any way liable for such costs, regardless of the conduct or outcome of the

Bidding Process.

44. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information
provided in the tender or furnished by or on behalf of the Authority relating
to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in
terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in
respect of any of the above or on account of any matter or thing arising out
of or concerning or relating to the TENDER or the Bidding Process, including
any error or mistake therein or in any information or data given by the

Authority.
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45. Right to reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority”
reserves the right to reject any Application and to annul the Bidding Process
and reject all Applications/ Bids, at any time without any liability or any
obligation for such acceptance, rejection or annulment, and without
assigning any reasons therefore. In the event that the Authority rejects or
annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority,
the supplemental information sought by the Authority for evaluation of the
Application.

In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof
including the concession thereby granted by “The Authority”, that one or
more of the pre-qualification conditions have not been met by the Applicant,
or the Applicant has made material misrepresentation or has given any
materially incorrect or false information, the Applicant shall be disqualified
forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the
Applicant has already been issued the LOA or has entered into the
Concession Agreement, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this TENDER, be liable to be
terminated, by a communication in writing by “The Authority” to the
Applicant, without the Authority being liable in any manner whatsoever to
the Applicant and without prejudice to any other right or remedy which the
Authority may have under this TENDER, the Bidding Documents, the
Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and
documents submitted by the Applicant in response to the TENDER. Any

such verification or lack of such verification by the Authority shall not relieve
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the Applicant of its obligations or liabilities hereunder nor will it affect any
rights of the Authority there under.

46 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated,
in the document.

47. Clarifications

Applicants requiring any clarification on the tender may notify “the
Authority” in writing or by fax or e-mail. They should send in their queries
before the date specified in the header data. “The Authority” shall Endeavor
to respond to the queries within the period specified therein. The responses
will be sent by fax and/or e-mail. The Authority will forward all the queries
and its responses thereto, to all purchasers of the TENDER without
identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or
clarifications sought by the Applicants. However, the Authority reserves the
right not to respond to any question or provide any clarification, in its sole
discretion, and nothing in this Clause shall be taken or read as compelling
or requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue
interpretations and clarifications to all Applicants. All clarifications and
interpretations issued by the Authority shall be deemed to be part of the
tender. Verbal clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on
the Authority.

48 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority
may, for any reason, whether at its own initiative or in response to
clarifications requested by an Applicant, modify the tender by the issuance

of Addendum.
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Any Addendum thus issued will be sent in writing/ Fax/ Emalil to all those
who have purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum
into account, or for any other reason, the Authority may, in its sole

discretion, extend the Application Due Date.

G) Preparation and Submission of Application
49. Language
The Application and all related correspondence and documents in relation to
the Bidding Process shall be in English language. Supporting documents
and printed literature furnished by the Applicant with the Application may
be in any other language provided that they are accompanied by translations
of all the pertinent passages in the English language, duly authenticated
and certified by the Applicant. Supporting materials, which are not
translated into English, may not be considered. For the purpose of
interpretation and evaluation of the Application, the English language
translation shall prevail.
50. Format and signing of Application
The Applicant shall provide all the information sought under this TENDER.
The Authority will evaluate only those Applications that are received in the
required formats and complete in all respects. Incomplete and /or
conditional Applications shall be liable to rejection.
The Applicant will upload bid in One Folder in electronic form which shall
contain the scanned certified copies of the documents given below and the
documents uploaded has to be digitally signed by the bidder. These copies
shall be certified by Practicing Notary approved by the Govt. of Maharashtra
or Govt. of India with his stamp, clearly stating his name & registration

number, except where original documents are demanded

51. Marking of Applications
The Applicant shall submit the Application in the format specified, together
with the documents, upload in folder as “VENDOR” together with their

respective enclosures
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Applications submitted by fax, telex, telegram shall not be entertained and
shall be rejected outright.

52. Late Applications

Applications received by the Authority after the specified time on the
Application Due Date shall not be eligible for consideration and shall be
summarily rejected.

53. Confidentiality

Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed qualified Applicants shall not be
disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising the Authority in relation to or
matters arising out of, or concerning the Bidding Process. The Authority will
treat all information, submitted as part of Application, in confidence and will
require all those who have access to such material to treat the same in
confidence. The Authority may not divulge any such information unless it is
directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or the Authority or as may be required by law or in
connection with any legal process.

54. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the
Engineer may, at his discretion, ask any bidder for clarification of his Bid,
including breakdown of unit rates. The request for clarification and the
response shall be in writing or by post/facsimile/e-mail. No Bidder shall
contact the Engineer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded. Any effort by the Bidder to
influence the Engineer in the Engineer’s bid evaluation, bid comparison or

contract award decisions may result in the rejection of the Bidder’s bid.

55. Inspection of site and sufficiency of tender
1. The Contractor shall inspect and examine the site and its surrounding
and shall satisfy himself before submitting his tender as to the nature of the

work (so far as is practicable), the form and nature of the site, the quantities
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and nature of the work and materials/equipment/vehicles necessary for the
completion of the works and means of access to the site, and in general shall
himself obtain all necessary information as to risk, contingencies and other
circumstances which may influence or affect his tender. He shall also take
into consideration the climatic conditions.

2. The Contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the schedule of works / items / quantities, or in
Bill of Quantities, which rates and prices shall, except as otherwise provided
cover all his obligations under the Contract and all matters and things
necessary for proper completion and maintenance of the works. No extra
charges consequent on any misunderstanding.

3. Not Foreseeable Physical Obstructions or Conditions

If, however, during the execution of the Works the Contractor encounters
physical obstructions or physical conditions, other than climatic conditions
on the Site, which obstructions or conditions were, in his opinion, not
foreseeable by an experienced contractor, the Contractor shall forthwith give
notice thereof to the Engineer. On receipt of such notice, the Engineer shall,
if in his opinion such obstructions or conditions could not have been
reasonably foreseen by an experienced contractor, after due consultation
with the Contractor, determine:

[ any extension of time to which the Contractor is entitled and

(1 and shall notify the Contractor accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Contractor
in connection therewith, and any proper and reasonable measures
acceptable to the Engineer which the Contractor may take in the absence of
specific instructions from the Engineer. However such costing shall be got
approved by the competent authority as governed vide rules prevailing with

authority.

56. Official Secrecy
The Contractor shall of all the persons employed in any works in connection

with the contract that the India Official Secrets Act 1923 (XIX of 1923)
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applies to them and will continue to apply even after execution of the said
works and they will not disclose any information regarding this contract to
any third party. The contractor shall also bring into notice that, any
information found to be leaked out or disclosed the concern person as well
as the Contractor will be liable for penal action; further the Corporation will
be at liberty to terminate the contract without notice.

57. Subsequent Legislation

If on the day of submission of bids for the contract, there occur changes to
any National or State stature, Ordinance, decree or other law or any
regulation or By-laws or any local or other duly constituted authority or the
introduction of any such National or State Statute, Ordinance, decree or by
which causes additional or reduced cost to the Contractor, such additional
or reduced cost shall, after due consultation with the Contractor, be
determined by the concerned Engineering Department of MCGM and shall
be added to or deducted from the Contract Price with prior approval of
competent authority and the concerned Engineering Department shall notify
the Contractor accordingly with a copy to the Employer. MCGM reserve the

right to take decision in respect of addition/reduction of cost in contract.

58. Patent, Right and Royalties

The contractor shall save harmless and indemnify the Corporation from and
against all claims and proceedings for or on account of infringement of any
Patent rights, design trademark or name of other protected rights in respect
of machine work, or material used for or in connection with the Works or
any of them and from and against all claims, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.
59. Payments, Tax and Claims

(1 The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any
compensation from MCGM on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the

case of such claim occurring.
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[1 No interest for delayed payments due to disputes, etc.

It is agreed that the Municipal Corporation of Greater Mumbai or its
Engineer or Officer shall not be liable to pay any interest or damage with
respect of any moneys or balance which may be in its or its Engineer’s or
officer’s hands owing to any dispute or difference or claim or
misunderstanding between the Municipal Corporation of Greater Bombay or
its Engineer or Officer on the one hand and the contractor on the other, or
with respect to any delay on the part of the Municipal Corporation of Greater
Mumbai or its Engineer or Officers in making periodical or final payments or
in any other respect whatever.

60. Settlement of Disputes

[ Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual
or the proprietor dies and if the Contractor is a partnership concern and one
of the legal representative of the individual Contractor or the proprietor of
the proprietary concern and in case of partnership, the surviving partners,
are capable of carrying out and completing the contract, the Commaissioner
shall be entitled to cancel the contract as to its uncompleted part without
the Corporation being in any way liable to payment of any compensation to
the estate of the deceased Contractor and or to the surviving partners of the
Contractor’s firm on account of the cancellation of the contract. The decision
of the Commissioner that the legal representative of the deceased Contractor
or surviving partners of the Contractor’s firm cannot carry out and complete
the contract shall be final and binding on the parties. In the event of such
cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in
damages for not completing the contract.

[0 Settlement of Disputes

If any dispute or differences of any kind whatsoever other than those in
respect of which, the decision of any person is, by the Contract, expressed to
be final and binding) shall arise between the Employer and the Contractor or
the Engineer and the Contractor in connection with or arising out of the

Contract or carrying out of the Works (Whether during the progress of the
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Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract) it, the aggrieved party may refer
such dispute within a period of 7 days to the concerned Addl. Municipal
Commissioner who shall constitute a committee comprising of three officers
i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief
Engineer other than the Engineer of the Contract and concerned Chief
Accountant. The Committee shall give decision in writing within 60 days.
Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall
constitute a Committee comprising of three Addl. Municipal Commissioners
including Addl. Municipal Commissioner in charge of Finance Department.
The Municipal Commissioner within a period of 90 days after being
requested to do so shall give written notice of committee’s decision to the
Contractor. Save as herein provided such decision in respect of every matter
so referred shall be final and binding upon both parties until and after the
completion of the works, and shall forthwith be given effect to by the
Contractor who shall proceed with the works with due diligence, whether he
requires arbitration as hereinafter provided or not. If the Commissioner has
given written notice of the decision to the Contractor and no Claim to
arbitration has been communicated within a period of 90 days from receipt
of such notice the said decision shall remain final and binding upon the
Contractor.

61. Arbitration and Jurisdiction

If the Commissioner shall fail to give notice of the decision as aforesaid
within a period of 90 days after being requested as aforesaid, or if the
Contractor be dissatisfied with any such decision, then and in any such case
the Contractor may within 90 days after receiving notice of such decision or
within 90 days after the expirations of the first named period of 90 days (as
the case may be) require that the matter or matters in dispute be referred to
arbitration as hereinafter provided.

(i)In case of the contract where the contract price and/or contract value is
less than Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising

out of or in connection with this contract, including any question regarding
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its existence, validity or termination, shall be referred to a mutually agreed
arbitral tribunal in accordance with the Arbitration and Conciliation Act,
1996 (amended upto date). The arbitral tribunal shall consist of sole
arbitrator, as mutually agreed upon by the parties and the said dispute shall
be finally resolved by said arbitral tribunal. The decision of the arbitral
tribunal shall be given in writing ( with reasons) and which will be final &
binding upon the parties hereto & the expenses of the arbitration shall be
paid as may be determined by the arbitral tribunal. The seat of the
arbitration shall be Mumbai. The venue of arbitration shall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the

period of 30 days from the date of application seeking arbitration in the
dispute, the arbitral tribunal shall be appointed by recognized arbitral
institution i.e. Mumbai Centre for International Arbitration ( approved by
Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19
dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for International
Arbitration then in force (“MCIA Rules”)
(ii) In case of contract where the contract price and/or contract value is Rs.
5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of
or in connection with such a contract, including any question regarding its
existence, validity or termination, shall be directly referred to and finally
resolved by recognized arbitral institution i.e. Mumbai Centre for
International Arbitration ( approved by Government of Maharashtra under
G.R. no. ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration
Rules of Mumbai Centre for International Arbitration then in force (“MCIA
Rules”). The arbitral tribunal shall consist of a sole arbitrator. The seat of
the arbitration shall be Mumbai. The language of the Arbitration shall be
English.

In either case, the law governing this arbitration agreement and the
contract shall be in Indian Law.

62. Receipts to be signed in firm’s name by any one of the partners
Every receipt for money which may become payable or for any security
which may become transferable to the Contractor under these present shall,

if signed in the partnership name by any one of the partners, be a good and
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sufficient discharge to the Commissioner and Municipal Corporation in
respect of the money or security purporting to be acknowledged thereby, and
in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the
surviving partners shall, if so signed as aforesaid, be good and sufficient
discharge as aforesaid provided that nothing in this clause contained shall
be deemed to prejudice or effect any claim which the Commissioner or the
Corporation may hereafter have against the legal representatives of any
partners so dying or in respect of any breach of any of the conditions
thereof, provided also that nothing in this clause contained shall be deemed
prejudicial or affect the respective rights or obligations of the Contractors

and of the legal representatives of any deceased Contractors interest.

63. Proprietary data

All documents and other information supplied by the Authority or submitted
by an Applicant to the Authority shall remain or become the property of the
Authority. Applicants are to treat all information as strictly confidential and
shall not use it for any purpose other than for preparation and submission
of their Application. The Authority will not return any Application or any

information provided along therewith.

64. Correspondence with the Applicant
Save and except as provided in this TENDER, the Authority shall not
entertain any correspondence with any Applicant in relation to the

acceptance or rejection of any Application.

65. Payment

i) Bills shall be submitted by the Contractor from time to time (but at an
interval of not less than one month) for the works executed. The Engineer
shall arrange to have the bills verified by taking or causing to be taken,
where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the

Engineer certifying the sum to which the Contractor is considered entitled by

74



way of payment for all the work executed, after deducting there from the
amount already paid, and such other amounts as may be deductible or

recoverable in terms of the contract.

66. Action and Compensation Payable In Case Of Bad Work and Not
Done As Per Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge
of the work and all the superior officers, officer of the Vigilance Department
of the MCGM or any organization engaged by the MCGM for Quality
Assurance and the contractor shall, at all times, during the usual working
hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent
shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates
in-charge of the work or to the officer of Vigilance Department, that any
work has been executed with unsound, imperfect or unskillful workmanship
or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the
contract, the contractor shall, on demand in writing which shall be made
within twelve months of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the materials
or articles so specified and provide other proper and suitable materials or
articles at his own charge and cost. In the event of the failing to do so within

a period specified by the Engineer-in-Charge in his demand aforesaid, then
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the contractor shall be liable to pay compensation at the same rate as under
clause 8.e. of the general condition of contract in section 9 of tender
document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the
Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the
safety and utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing
in respect of the same will be final and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause
8.e of Standard General Conditions of Contract, then a show cause notice
shall necessarily be issued to the contract as to why the contract should not

be terminated.

67. Contractors remain liable to pay compensation

In any case in which any of the powers conferred upon the Engineer In-
charge by the relevant clauses in documents that form a part of contract as
exercised or is exercisable in the event of any future case of default by the
Contractor, he is declared liable to pay compensation amounting to the
whole of his security deposit. The liability of the Contractor for past and

future compensation shall remain unaffected.

68. Contractor to supply equipment etc required to carry out the work
and is liable for damages arising for its non provision

The Contractor shall supply at his own cost all material, plant, tools,
appliances, implements, equipments, vehicles requisite or proper for the
proper execution of the work, whether, in the original altered or substituted
form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may

be necessary for the purpose of satisfying or complying with the
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requirements of the Eng-In-Charge as to any matter as to which under these
conditions is entitled to be satisfied, or which is entitled to require together
with the carriage therefore to and from the work.

The contractor shall provide all necessary measures & precautions to protect
the public from accident and shall also be bound to bear the expenses of
defence of every suit, action or other legal proceedings, that may be brought
by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit
action or proceedings to any such person or which may with the consent of

the contractor be paid for compromising any claim by any such person.

69. Prevention of Fire
The contractor shall not set fire to any standing jungle, trees, brushwood or

grass or waste.

70. Compensation for all damages done intentionally or unintentionally by
contractor whether in or beyond the limits of MCGM property including any
damage caused by spreading the fire shall be estimated by the Engineer In-
charge or such other officer as he may appoint and the estimate of the
Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall
be final and the contractor shall be bound to pay the amount of the assessed
compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any
sums that may be due or become due from MCGM to contractor under this
Contract or otherwise. Contractor shall bear the expenses of defending any
action or other legal proceedings that may be brought to prevent the spread
of fire and he shall pay any damages and costs that may be awarded by the

Court in consequence.

71. In the case of Tender by partners, any change in the constitution of the
firm shall be forthwith, notified by the contractor through the Engineer In-
charge for his information.

72. Action where no specifications
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In the event of there being no such specifications, then in such case, the
work shall be carried out in all respects in accordance with all instructions

and requirements of the Engineer In-charge.

73. Safety and medical help

(i) The Contractor shall be responsible for and shall pay the expenses of
providing medical help to any workmen who may suffer a bodily injury as a
result of an accident. If such expenses are incurred by MCGM, the same
shall be recoverable from the contractor forthwith and be included without
prejudice to any other remedy of MCGM from any amount due or that may
become due to the Contractor.

(ii)) The contractor shall provide necessary personal safety equipment and
first-aid box for the use of persons employed on the site and shall maintain
the same in condition suitable for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided
by the contractor and the contractor shall take adequate steps to ensure the
proper use of equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk
or drawing all necessary equipments shall be provided and kept ready for
use and all necessary steps shall be taken for the prompt rescue of any
person in danger.

74. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the
Executive Health Officer of MCGM. Contractor shall see that mosquitogenic
conditions are created so as to keep vector population to minimum level.
Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of MCGM from time to
time. In case of default, in carrying out prescribed anti-malaria measures
resulting in increase in malaria incidence, contractor shall be liable to pay

MCGM on anti-malaria measures to control the situation in addition to fine.
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SECTION 10

SPECIFICATIONS



TECHNICAL SPECIFICATIONS

1. The "Nirmalya Kalash" is required for collection of Nirmalya (i.e.,
garlands, flowers, coconuts and such other divine material). The ward-

wise requirement of FRP Nirmalya Kalash are as under:

City division W.S. division E.S. division
Ward Qty. in Nos. Ward Qty. in Ward Qty. in
Nos. Nos.
A 1 H/E 0 L 0
B 0 H/W 0 M/E 3
C 0 K/E 0 M/W 0
D 0 K/W 10 2
E 1 P/S 0 S 6
F/S 3 P/N 2 T 1
F/N 0 R/S 0
G/S 2 R/C 6
G/N 0 R/N 0
TOTAL 7 TOTAL OF 18 TOTAL OF 12
OF W.S. E.S.
CITY
Total |7+ 18 + 12 = 37

2.
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The "F.R.P. Nirmalya Kalash" shall be prepared conforming to the

accompanying drawing and as per specifications.

. The manufacturing shall be done by hand moulding process. The Kalash

shall be prepared out of the superior quality, reputed brand, fibreglass
mats, resins, gel coat, pigments, catalysts and accelerators to ensure best

of strength and durability.

. The reinforcement of Kalash shall be done by providing 20 x 2 mm. M.S.

strips in 2 Nos. peripherally i.e., 1 in the middle and 1 at the neck.



Similarly, 3 Nos. equiv.-spaced vertical ribs shall also be provided of
20mm x 2 mm. M.S. Strips.

5. The bottom reinforcement shall be by means of embedding a 3 mm. thick

M.S. Plate.

6. While fabricating the grid-work, care should be taken to see that the
horizontal & vertical reinforcement strips shall not overlap with each
other.

7. Resin bonding of the fiberglass mats shall be done most efficiently, giving
uniform thick layer of resin.

8. Adequate proportion of pigment, catalysts and accelerators shall be added
to provide for strength & durability.

9. The F.R.P. Kalash should have a uniform finished thickness of 5 mm.

10. The openings of sides shown in the drawing shall be provided complete

with latch and fastened by nut-bolts to the bottom of the Kalash. The 5

mm. thickness of the Kalash shall be measured at the opening or the

department may even measure the thickness at any point by drilling

suitable hole.

11. A sturdy platform for Nirmalya kalash will be made of MS angle of size

35 x 35 x 5 mm. of size 800mm x 800mm with five legs of 300mm height.

The legs shall be provided with 5 mm. base plate of suitable size for proper

and firm erection of platform with Kalash at immersion sites. The necessary

hardware and accessories shall be used for fastening purpose, whichever
required.

12. The Nirmalya Kalash shall have arrangement of small doors of size 550

x 530 mm. with a suitable hinges and locking arrangement as shown in the

drawing, for removal / unloading of Nirmalya collected in Kalash. The

hinges & the locking system shall be of a heavy- duty type & of best quality.
13._Painting: The Nirmalya kalash shall be painted with 1 coat of primer
and 2 coats of P.U.paint with brass metallic finish. The entire MS

structure shall be painted with 1 coat of anti-corrosive red-oxide and 2
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coats of enamel paint of approved shade. Lettering of matters in Marathi
on the Kalash body such as, 'Nirmalya Kalash' & 'Municipal Corporation of

Greater Mumbai' shall be painted with enamel paint of approved colour.

(i) Inspection : The successful tenderer shall offer inspection of FRP

Nirmalya Kalash first during molding process & then after completion of
work.

(ii) Supply & Erection at site: The successful contractor shall deliver &

erect the FRP ‘Nirmalya kalash’ at various immersion sites and as per the
instructions of S.W.M. Engineers of City, E.S. & Western Sub. Division. The
supply & erection program will be given at the time of final joint inspection.
(iii) The period for completion of work will be 30 days from issue of work
order.

(iv) Penalty:- Failure to supply & erect the Nirmalya Kalash at site within
stipulated period, the penalty of Rs.5000/- per day per Kalash will be
imposed.

(V) Special Note : (i) The successful bidder shall note that the

requirement of FRP Nirmalya Kalash shall be varied up to (+)(-) 20% of the

quantity mentioned in the BOQ. And work order shall be issued accordingly.

(vij Payment Terms :- On satisfactory delivery & erection of Nirmalya

Kalash. The delivery challans showing the supply & erection of Nirmalya

Kalash shall be got approved/signed from AE(SWM) of ward. The bills along

with delivery challans duly signed as stated above shall be submitted at

office of the Dy.Ch.E.(SWM) Planning for verification & payment.

(vii) Delivery of Nirmalya Kalash :- The delivery shall be made at varies
sites in Municipal limit and the cost of to & fro transportation shall be
included in the offer.

(vii) The successful bidder shall provide Covid-19 related safety gears &

insurance for all persons deployed for the contract.
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SECTION 11
Fraud & Corrupt
Practices
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FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents
and advisers shall observe the highest standard of ethics during
the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without
being liable in any manner whatsoever to the Applicant if it
determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive
practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant
Clause hereinabove, if an Applicant is found by the Authority to
have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice during the
Bidding Process, such Applicant shall not be eligible to participate
in any tender or RFQ issued by the Authority during a period of

2 (two) years from the date such Applicant is found by the
Authority to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice, as the
case may be.

For the purposes of this Clause, the following terms shall

have the meaning hereinafter respectively assigned to them:

“corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected

with the Bidding Process (for avoidance of doubt, offering of
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B.

employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who
is or has been associated in any manner, directly or indirectly,
with the Bidding Process or the LOA or has dealt with matters
concerning the Concession Agreement or arising there from,
before or after the execution thereof, at any time prior to the
expiry of one year from the date such official resigns or retires
from or otherwise ceases to be in the service of the Authority,
shall be deemed to constitute influencing the actions of a person
connected with the Bidding Process); or save and except as
permitted under the relevant sub clause, engaging in any
manner whatsoever, whether during the Bidding Process or after
the issue of the LOA or after the execution of the Concession
Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession
Agreement, who at any time has been or is a legal, financial or
technical adviser of the Authority in relation to any matter
concerning the Project;

“fraudulent practice” means a misrepresentation or omission
of facts or suppression of facts or disclosure of incomplete facts,
in order to influence the Bidding Process;

“Coercive practice” means impairing or harming or
threatening to impair or harm, directly or indirectly, any
person or property to influence any persons participation or
action in the Bidding Process;

“undesirable practice” means (i) establishing contact with
any person connected with or employed or engaged by the
Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding

Process; or (ii) having a Conflict of Interest; and



E. “Restrictive practice” means forming a cartel or
arriving at any understanding or arrangement among
Applicants with the objective of restricting or manipulating a
full and fair competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor
has engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’
notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site,
and the provisions of relevant Clause shall apply as if such
expulsion had been made.

G. Should any employee of the Contractor be determined to
have engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practice during the execution of the Works, then
that employee shall be removed in accordance with relevant

Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to
soliciting, directly or indirectly, of anything of value to influence
improperly the actions of another party;

ii. “another party” refers to a public official acting in relation
to the procurement process or contract execution. In this
context, “public official” includes Financer staff and employees
of other organizations taking or reviewing procurement
decisions.

iii. “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other

benefit or to avoid an obligation;
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iv.

Vi.

vii.

viii.

iX.

X.

“Collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening

to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a
party;
“obstructive practice” is deliberately destroying, falsifying,
altering or concealing of evidence material to the investigation or
making false statements to investigators in order to materially
impede the Financier investigation into allegations of a
corrupt, fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

Acts intended to materially impede the exercise of the
Financer’s inspection and audit rights provided.

“party” refers to a public official; the terms “benefit” and
“obligation” relate to the procurement process or contract
execution; and the “act or omission” is intended to influence the
procurement process or contract execution.

“parties” refers to participants in the procurement process
(including public officials) attempting to establish bid prices at
artificial, non-competitive levels.

a “party” refers to a participant in the procurement process or

contract execution.
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LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in
suburbs and extended suburbs up to Virar and Kalyan have been
approved only for the purpose of accepting Banker’s guarantee from
1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks
beyond Kalyan and Virar can be accepted only if the said Banker’s
Guarantee is countersigned by the Manager of a branch of the same
Bank, within the Mumbai Limit categorically endorsing thereon that
said bankers Guarantee is binding on the endorsing Branch of the
bank within Mumbai limits and is liable to be on forced against the
said branch of the Bank in case of default by the contractor/supplier

furnishing the bankers Guarantee.

S.B.I and its subsidiary Banks

State Bank Of India.

State Bank Of Bikaner & Jaipur.

State Bank Of Hyderabad.

State Bank Of Mysore.

State Bank Of Patiyala.

State Bank Of Saurashtra.

State Bank Of Travankore.

Nationalized Banks

Allahabad Bank.

O o W N o ;| | w| N ~| >

Andhra Bank.

—
o

Bank Of Baroda.

[a—
[a—

Bank Of India.

—
N

Bank Of Maharashtra.

—
w

Central Bank Of India.
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14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.
Oriental Bank Of Commerce.

18 Punjab National Bank.

19 Punjab & Sindh Bank.

20 Syndicate Bank.

21 Union Bank Of India.

22 United Bank Of India.

23 UCO Bank.

24 Vijaya Bank.

24A Corporation Bank.

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indsind Bank Ltd.

35 [.C.I.C.I Banking Corporation Ltd.

36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.
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42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Bank
07 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
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69

ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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FORM OF TENDER
To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/ We have read and examined the following documents relating to the con-

struction of

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Civil Works of the Municipal
Corporation of Greater Mumbai as amended up to date.

iv. Relevant drawings

v. Specifications.

vi. Special directions

vii. Annexure A and B.

viii. Bill of Quantities and Rates.

1A. I/We

(full name in capital letters, starting with surname), the Proprietor/
Managing Partner/ Managing Director/ Holder of the Business, for the
establishment / firm / registered company, named herein below, do hereby

offer to
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Referred to in the specifications and schedule to the accompanying form of
con-tract of the rates entered in the schedule of rates sent herewith and
signed by me/ us” (strike out the portions which are not applicable).

1B. I/We do hereby state and declare that [/We, whose names are given
herein below in details with the addresses, have not filled in this tender
under any other name or under the name of any other establishment /firm
or otherwise, nor are we in any way related or concerned with the
establishment /firm or any other person, who have filled in the tender for
the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the
aforesaid documents, upon the terms and conditions, contained or referred
to therein and in accordance with the specifications designs, drawings and
other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting
to Rs. /-(Rs.
)

I[/We have deposited the amount through online payment gateways with the

C.E. of the Corporation not to bear interest

I[/We hereby request you not to enter into a contract with any other
person/s for the execution of the works until notice of non/acceptance of
this tender has first been communicated to me/us, and in consideration of
yours agreeing to refrain from so doing I/we agree not to withdraw the offer
constituted by this tender before the date of communication to me/us of
such notice of non/acceptance, which date shall be not later than ten days
from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under the Mumbai
Municipal Corporation Act, not to accept this tender.(Subject to condition 5

below).
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5. I/We also agree to keep this tender open for acceptance for a period of
180 days from the date fixed for opening the same and not to make any
modifications in its terms and conditions which are not acceptable to the
Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other
right or remedy, be at liberty to forfeit the said earnest money absolutely, if.
a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit
when called upon to do so.

c. I/we do not commence the work on or before the date specified by the En-
gineer in his work order.

7. 1/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said
contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with
the Bombay Iron and Steel Labour Board’ and fulfill all the obligatory
provisions of Maharashtra Mathadi, Hamal and other Manual workers
(Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and
Steel unprotected workers Scheme 1970.

1S T T P have failed in the
accompanying tender with full knowledge of liabilities and, therefore, we will
not raise any objection or dispute in any manner relating to any action,
including forfeiture of deposit and blacklisting, for giving any information,
which is found to be incorrect and against the instructions and directions
given in this tender.

10. “I/We further agree and undertake that in the event it is revealed
subsequently after the allotment of work/contract to me/us, that any
information given by me/us in this tender is false or incorrect, [/We shall
compensate the Municipal Corporation of Greater Mumbai for any such

losses or inconvenience caused to the Corporation in any manner and will
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not resist any claim for such compensation on any ground whatsoever. I/we
agree and undertake that I/we shall not claim in such case any amount by
way of damages or compensation for cancellation of the contract given to
me/us or any work assigned to me/us or is with-drawn by the Corporation,”

Address

........................................

Yours faithfully,

Digital Signature of the Tenderer or the Firm

Full Name and private residential address of all the partners constituting
the Firm

A/c No
PPN Name of Bank
e e
S Name of Branch
e e
S T PO Vendor No.

............................................
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AGREEMENT FORM

Tender / Quotation dated ................ 20...

Standing Committee/Education Committee Resolution No.
CONTRACT FOR THE WORKS
This agreement made this day of ...
Two thousand
Between

inhabitants of Mumbai, carrying on business at...... .....ccciiiiiiiiiiiiniinn..
in Bombay under the style and name of Messrs
............ (Hereinafter called “the contractor of the one part and Shri

the Director(E.S.&P.) (hereinafter called “the commissioner” in which

expression are included unless the inclusion is inconsistent with the
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context, or meaning thereof, his successor or successors for the time being
holding the office of Director (E,S.& P)of the second part and the Municipal
Corporation of Greater Mumbai (hereinafter called “the Corporation”) of the
third part, WHEREAS the contractor has tendered for the construction,
completion and maintenance of the works described above and his ten-der
has been accepted by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings
as are respectively assigned to them in the General Conditions of Contract
for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and
constructed as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and MCGM

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with
the Commissioner to construct, complete and maintain the works in
conformity in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in
consideration of the construction, completion and maintenance of the works
the contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
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common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written. Signed, Sealed and delivered

by the contractors

In the presence of Trading under the name and style of
Full Name
Address Contractors

Signed by the Director (ES&P) in the Ex. .... City/ WS/ ES

presence of

Director (ES&P)

The Common seal of the Municipal Corporation of Greater Mumbai was
hereunto affixed on the .................. 20 in the presence of two members of the
Standing Committee.

1. 1.

2. 2.

And in the presence of the Municipal Municipal Secretary

Secretary
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SECTION 15
ANNEXURES

&
PROFORMAS
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Annexure A

Sub:- Supply & Erection of FRP Nirmalya Kalash for
collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.

Sr. | Parameter Details
No.
1 The Engineer for this work | 1.Ch.E.(SWM )

2.Dy.Ch.E.(SWM )Planning

2. Ex.Eng.(SWM )Planning

3. A.E.(SWM )Planning

Description of work

Supply & Erection of FRP Nirmalya Kalash
for collection of Nirmalya generated during
Ganesh Festival - 2020 at various
immersion sites in City, Eastern & Wetern
Suburban wards

Earnest Money Deposit

Rs. 10,200/-

Contract Period

30 days
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Annexure- B
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of his
bid or during any pre-contract or post-contract stage in order to secure the
contract or in furtherance to secure it and in particular commits himself to
the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official
of the MCGM, connected directly or indirectly with the bidding process, or to
any person, organization or third party related to the contract in exchange
for any advantage in the bidding, evaluation, contracting and
implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the MCGM or otherwise in
procuring the Contract or forbearing to do or having done any act in relation
to the obtaining or execution of the Contract or any other Contract with the
Government for showing or forbearing to show favour or disfavour to any
person in relation to the Contract or any other Contract with the
Government.

3. The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract

negotiations or before signing the contract, shall disclose any payments he
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has made, is committed to or intends to make to officials of the MCGM or
their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for
such payments.
6. The Bidder shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the MCGM
as part of the business relationship, regarding plans, technical proposals
and business details, including information contained in any electronic data
carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged.
1. The Bidder commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable
facts.
8. The Bidder shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.
9. The Bidder and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the
Bidding Process. Notwithstanding anything to the contrary contained
herein, the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the
Applicant has, directly or indirectly or through an agent, engaged in
corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice in the Bidding Process
For the purposes of this Clause 9, the following terms shall have the
meaning herein after respectively assigned to them:
1. “fraudulent practice” means a misrepresentation or
omission of facts or suppression of facts or disclosure of
incomplete facts, in order to influence the Bidding Process ;
2. “coercive practice” means impairing or harming or

threatening to impair or harm, directly or indirectly, any person
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or property to influence any persons participation or action in

the Bidding Process;

3. “undesirable practice” means (i) establishing contact with
any person connected with or employed or engaged by the
Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding

Process; or (ii) having a Conflict of Interest; and

4. “restrictive practice” means forming a cartel or
arriving at any understanding or arrangement among
Applicants with the objective of restricting or manipulating a

full and fair competition in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I of , do hereby declared
and undertake as under.
1. T declare that I have submitted certificates as required to

Executive engineer
(Monitoring) at the time of registration of my firm/company
and there is nochange in the contents of the certificates that are

submitted at the time of registration.

2. 1 declare that 1 in capacity as

Manager/Director/Partners/Proprietors of

has not been charged with any prohibitory and /or

penal action such as banning(for specific time or permanent)/de-
registration or any other action under the law by any Government

and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document
including addendum, condition of contract, specifications,
drawings, bill of quantity etc. forming part of tender and
accordingly, I submit my offer to execute the work as per tender

documents at the rates quoted by me in capacity as

of

4. I further declare that if I am allotted the work and I failed to carry

out the allotted work in accordance with the terms and conditions
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and within the time prescribed and specified, MCGM is entitled to
carry out the work allotted to me by any other means at my risk and

cost, at any stage of the con- tract.

5. I also declare that I will not <claim any
charge/damages/compensation for non availability of site for the

contract work at any time.

6. I declare that I will positively make the arrangements of the
required equipment on the day of commencement or with respect to
the progress of the work in phases, as per the instructions of site in

charge

Signature of Tenderer/Bidder



BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of
BETWEEN

THE BANK incorporated under the English/Indian
Companies Acts and carrying on business in Mumbai (hereinafter referred to
as 'the bank' which expression shall be deemed to include its
successors and assigns)of the first part

inhabitants carrying on business at
in Mumbai under the style and name of Messer’s

(hereinafter referred to as 'the consultant') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter
referred to as 'the commissioner' which expression shall be deemed, also to
include his successor or successors for the time being in the said office of
Municipal Commissioner ) of the third part and THE MUNICIPAL
CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the
Corporation') of the fourth part WHEREAS the consultants have
submitted to the Commissioner tender for the execution
of the work of

and the terms of such tender /contract require that the
consultants shall deposit with the Commissioner as/contract deposit/
earnest money and Jor  the security a sum of Rs._

(Rupees
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JAND WHEREAS if and when any such tender

is accepted by the Commissioner, the contract to be entered into in
furtherance thereof by the consultants will provide that such deposit shall
remain with and be appropriated by the Commissioner towards the Security
- deposit to be taken under the contract and be redeemable by the
consultants, if they shall duly and faithfully carry out the terms and
provisions of such contract and shall duly satisfy all claims properly
chargeable against them there under AND WHEREAS the consultants are
constituents of the Bank and in order to facilitate the keeping of the
accounts of the consultants, the Bank with the consent and concurrence of
the consultants has requested the Commissioner to accept the undertaking
of the Bank hereinafter contained, in place of the contractors depositing
with the Commissioner the said sum as earnest money and /or security as
aforesaid AND WHEREAS accordingly the Commissioner has agreed to
accept such undertaking NOW THIS AGRREMENT WITHNESSES that in
consideration of the premises, the Bank at the request of the consultants (
hereby testified ) UNDERTAKES WITH the commissioner to pay to the

commissioner upon demand in writing , whenever required by him , from

time to time , so to do ,a sum not exceeding in the whole Rs.
(Rupees ) under the terms of the said tender and
Jor the contract. The B.G. is valid up to "Notwithstanding

anything what has been stated above, our liability under the above

guarantee is restricted to Rs. only and guarantee shall remain in
force up to unless the demand or claim under this
guarantee is made on us in writing on or before _all your

right under the above guarantee shall be forfeited and we shall be

released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF WITNESS(1)
Name and address WITNESS(2)
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Name and the duly constituted Attorney
Manager address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)
Name and address WITNESS(2) Name and

For Messer’s

address

have here into set their respective hands the day and year first above

written.

The amount shall be inserted by the Guarantor, representing the

Contract Deposit in Indian Rupees.
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Item Description

Annexure D

Rate Analysis

Sr. | Description of rate | Unit Quantity Rate Amount
No. | analysis parameters

1

2

3

4

5

6

7 Total of all components
8 Overhead & profit

9 Total (7+8)

7 Per unit rate (per M.T.)
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Annexure E

INFORMATION REGARDING STATUS OF TENDERER
(To be filled in by the tenderer)

(1) (@) Whether it is a
proprietor concern

(b) If so, name of = = —mmeemmmemme
the owner -

(2) If it is a partnership
concern, please furnish
name of each partner and a
copy of registration
certificate

(3) In case of company, = = = —cmmmmmmmmmmmmmm e
please furnish the -

documentary proof to show
that the company is
registered

Signature of the Authorised Signatory / Signatories:

Name of concerned person(s) / company:

Stamp: Date:

115



Annexure F

Sub:- Supply & Erection of FRP Nirmalya Kalash for
collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.

EARNEST MONEY DEPOSIT

(To be filled in by the tenderer)

Amount of E.M.D. : RUPEES
1 (in words)
2 Contract Period : 30 days
3 Mobilization Period : 3 days from the date of issue of Letter
of Acceptance.

Signature of authorized Signatory

of company
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Special Annexure - II
Irrevocable Undertaking

(On Rs.500/- Stamp Paper)

I Shri/Smt...c.oiiiiiiiiiii e aged...... Years, Indian
Inhabitant. Proprietor/Partner/Directors of
M/ St
TESIAENT At ottt e do

hereby give Irrevocable Undertaking as under :

1.

I say & undertake that as specified in Section 171 of CGST Act, 2017,
any reduction in rate of tax on supply of goods or services or the benefit
of input tax credit shall be mandatorily passed on to MCGM by way of

commensurate reduction in prices.

. I further say and undertake that I understand that in case the same is

not passed on and is discovered at any later stage, MCGM shall be at
liberty to initiate legal action against me for its recovery including, but

not limited to, an appeal to the Screening Committee of the GST Counsel.

. I say that above said irrevocable undertaking is binding upon me/my

partners/company/other Directors of the company and also upon

my/our legal heirs, assignee, Executor, administrator etc.

. If I fail to compliance with the provisions of the GST Act, I shall be liable

for penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.
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Sub:-

PROFORMAS

PROFORMA -1

Supply & Erection of FRP Nirmalya Kalash for

collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.

Sr.No.| Name of the Name of | Stipulated | Actual date Actual
Project the Date of of Cost of
Employer | Completion | Completion | Work Done
1 2 3 4 5 6
Note:-
1. Scanned Attested copies of completion/performance certificates

2. Works shall be grouped financial year-wise.
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from the Engineer-in-Charge for each work should be annexed in

the support of information furnished in the above proforma.




PROFORMA - II

Sub:- Supply & Erection of FRP Nirmalya Kalash for
collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.

Sr.No. | Financial Year Actual Updated | Average of | Page No.

Turnover value to last three

of the current years
Works year
1 2 3 4 5 6

NOTE: The above figures shall tally with the audited balance sheets
uploaded by the tenderers duly certified by Chartered Accountant.
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Sub:-

PROFORMA III

Supply & Erection of FRP Nirmalya Kalash for

collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.

At least similar works as stated in Para “A” of Post Qualification

Sr. | Name | Name of | Cost of | Date | Stipulate | Actual Remarks
No. | of the the the of d Date of | date of | explaining
Project | Employ | Project | issue | Completi | Completi | reasons
er of on on for the
Work delay if
Order any
1 2 3 4 5 6 7 8
Note:

Scanned Attested copies of completion/performance certificates

from the Engineer-in-charge for each work should be annexed in support

of information furnished in the above proforma.
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PROFORMA - IV

Sub:- Supply & Erection of FRP Nirmalya Kalash for
collection of Nirmalya generated during Ganesh
Festival — 2020 at various immersion sites in City,
Eastern & Western Suburban wards.

Details of Existing Commitments & Ongoing Works

A. Ongoing Works

Plac | Contra | Name & Value |Schedule | Value of | Anticipate
e ct no. | Address of the | d date of | remaining | d date of

& date of the contrac | completi | work to | completio

employer | t in Rs. on be n

completed

B. Commitments

Descrip | Place | Name & Value of | Time Date on Remark
tion of Address of the Period which s
work the contract decision is
employer in Rs. expected

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for

each work shall be annexed.
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