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BRIHANMUMBAI MUNICIPAL CORPORATION   
Dy.Ch.Eng.(SWM) Transport / Ex. Eng.(Tr.) W.S 

Bid No.: 7200036200 dated 15.09.2022 

 
E-TENDER NOTICE 

 
Subject:   Operation and Maintenance of 22 nos. existing stationary compactors 

and 15 nos. of Stationary compactor site chowkies located at different 

sites in Western Subs Division along with transportation of stationary 

compactors to landfill site for the period of 39 days:- 01.10.2022 to 

08.11.2022. 
 

 

The Brihanmumbai Municipal Corporation (BMC)  invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership Firms/Private Limited Companies/ Public 

Limited Companies/Companies registered under Indian companies’ act 2013. the contractors 

registered with the Brihanmumbai Municipal Corporation (BMC)  in appropriate Class as per old 

registration and Class  as per new registration and  from the contractors/firms equivalent and 

superior classes registered in Central or State Government/Semi Govt. Organization/Central or 

State Public Sector Undertakings, will be allowed subject to condition that, the contractor s who 

are not registered with BMC will have to apply for registering their firm within three months’ time 

period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) 

shall be forfeited/recovered and an amount equal to Registration Fee of respective class shall be 

recovered as penalty. 

 

Bidding Process will comprise of THREE stages. 
 

The application form can be downloaded from BMC's portal  (https://portal.mcgm.gov.in) on 
 

payment  of Rs.2,200.00 +  @ GST  as applicable.  The  applicants not registered with  BMC  are 

mandated  to  get  registered (Vendor Registration) with BMC for e-tendering process & obtain 

login credentials to participate in the online bidding process. 

 

i)        To   download   the   application   form,   for   those   applicants   not   having   vendor 

registration, need to apply first for  vendor  registration  at  the  office  of  Account  Officer (FAR), 

3rd floor, Municipal Headquarters. 
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ii)       Followed by  SRM  login  ID  and password to be obtained from the Office of Central 
 

Purchase Department (CPD), Bakariadda, Byculla, Mumbai. 
 

iii)       For e-Tendering  registration,  enrolment  for  digital  signature  certificates  and user 

manual, please refer to  respective links provided in  ‘Tenders’     tab. Vendors can get  digital 

signature    from    any one    of    the    Certifying Authorities    (CA's)    licensed    by controller  of 

certifying  authorities  namely,  Safes  crypt,  IDRBT,  National   informatics center, TCS, CUSTOMS, 

MTNL, GNFC and e-Mudhra CA. 
 

Name of Work Contract 
Period 

Due date of tender 

Operation and Maintenance of 22 nos. existing 

stationary compactors and 15 nos. of stationary 

compactors site  chowkies located  at different 

sites in Western Subs Division along with 

transportation of stationary compactors to 

landfill   site   for   the   period   of   39   days:- 

01.10.2022 to 08.11.2022) 

 

 
 
 
 

39 days 

 

 
 
 
 

21.09.2022 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to  deposit, along 

with its Bid, an Earnest Money Deposit of Rs.19,800/- (the "EMD"), refundable in accordance to 

the relevant clause of  bid document, from the Bid   Due Date, except in   the case of the selected 

Bidder  whose  Bid Security/EMD  shall  be retained.  The  Bidders  will have to provide Earnest 

Money  Deposit through  the  payment gateways  while  submitting the bids. The Bid shall be 

summarily  rejected  if  it  is  not  accompanied  by  the  Earnest  Money  Deposit.  The  e-tender  is 

available  on  BMC  portal  (http://portal.mcgm.gov.in)  as mentioned in the Header Data of the 

tender. 
 

As  per  THREE Packet systems,  the document   for   Packet A & B  is   to   be uploaded by 

the bidder  in  vendors’ document  online  in  Packet  A,  B.  Packet  A,B  &  C  shall  be opened on 

dates as mentioned in header  data. All  the  responsive  and  eligible  bidders  if they so wish can 

be present at the time  of opening of  bids,  in the  office  of  Ex.    En g .( T r. )  Western  S u b s 

d i vi si on . The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the 

requirements and same are found acceptable to the Authority. 

 

The Municipal Commissioner reserves the right to  reject  all  or  any  of  the  e- tender(s) 
 

without assigning any reasons at any stage. 

http://portal.mcgm.gov.in/
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The dates and time for submission  and  opening  the  bids  are  as  shown  in  the Header 

Data. If there are any changes in the dates the  same  shall  be  displayed  on  the BMC Portal. 

(https://portal.mcgm.gov.in) 
 

The  Applicants  interested  for  the  above  referred  works  may    contact    the Executive 

Engineer (Transport) Western Subs at the following address on any working day during office 

hours. 
 

Office of the Executive 

Engineer (Tr.) W.S. Opp. 

Milan Mall, 

Milan Subway Road, 
 

Santacruz (West). 

Mumbai-400054. 

The applicants may wish to visit the site under reference and can collect the information of 

the present status from the department who have invited the bids. 

 

The BMC reserves the rights  to  accept any of  the  application or  reject any or  all the 

application received for above works, without assigning any reasons thereof. The information 

regarding        above        subject        matter        is        available        on        Website        of        BMC 

(http://portal.mcgm.gov.in/tenders) 
 
 

Sd/- 
 

Ex. Eng.(Tr.)W.S. 

http://portal.mcgm.gov.in/tenders)


7 
 

HEADER DATA 
 

Tender Document No 7200036200 dated 15.09.2022 

Name of Organization Brihanmumbai Municipal  Corporation 

Subject Operation and Maintenance of 22 nos. existing 
stationary compactors and 15 nos. stationary 
compactor site chowkies located at different sites in 

Western Subs along with transportation of stationary 
compactors to landfill site for the period of 39 days- 

01.10.2022 to 08.11.2022. 

Cost of Tender Rs.2,200/- + @ 18% GST 

Bid Security Deposit/EMD Rs.19,800/- 

Date of issue and sale of tender 15.09.2022 from 11:00 Hrs. 

Last date & 
&Receipt of 

time for sale of te 
  Bid Security Depo 
of   Packet   A,   B 

nder 
sit 

21.09.2022 upto 13:00 Hrs. 

Submission 
C(Online) 

&Packet 21.09.2022 upto 13:00 Hrs. 

Opening of Packet A & B 22.09.2022 after 13:00 Hrs. 

Opening of Packet C 23.09.2022 after 15.00 Hrs. 

Address for communication Office of the Executive Engineer (Tr.) 

Western Subs., 

Opp Milan Mall, Milan Subway road, 

Santacruz (W) Mumbai -400054 
Ph.022-26182252/53/54 

Venue for opening of bid Office of the Ex. Engineer (Tr.) Western Subs 

 
This tender document is not transferable. 
If any Addendum and / or Corrigendum are issued for the subject e-tender,  the details 

of the same will be published / uploaded on the website of BMC i.e.  https://portal.mcgm.gov.in 

under Tenders > e-Tenders > Tenders. Prospective Bidders are requested to take the note of the 

same. 
 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 
Sd/- 

Ex. Eng.(Tr.) W.S. 

mailto:@18%25
https://portal.mcgm.gov.in/
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ELIGIBILITY CRITERIA 
 

 
 

The bidders in its name fulfilling the following criteria are eligible to bid for tender. 

 
2.1 Technical Capacity: 

 
The tenderer shall be a natural or legal person who can sue or can be sued in the court of law in 

 

Mumbai. 
 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature in 

BMC/Semi Government/Government  &  Public  Sector Organizations during last seven (7)years ending last 

day of month previous to the one in which bids are invited as a prime Contractor or as a nominated sub- 

Contractor, where the subcontract had involved similar nature of work as described in the scope of works 

in this bid document, provided further that all other qualification criteria are satisfied. 
 

Three similar completed 

works each costing not less 

than amount equal to 20% 

of  estimated   cost   of 

subject tender. 

Two similar completed 

works each costing not less 

than amount equal to 25% 

of  estimated   cost   of 

subject tender. 

One similar completed 

works   each   costing   not 

less  than  amount  equal 

to 40% of estimated  cost 

of subject tender. 

Rs. 3,95,700/- Rs. 4,94,600/- Rs. 7 ,9 1 ,3 00 /- 

Definition of similar work: 
 

For assessing the technical capacity  of the subject tender, similar work shall mean  the 

experience of completed or completed part of on-going works in respect of – 

Operation and Maintenance and Transportation  of Stationary Compactors 
OR 

Operation and Maintenance and Transportation  of  Refuse Compactors . 
In case of on-going works to be considered, the bidder must have received payment of 80% of the 

contract sum for the work/works executed till the last date of the month previous to the one in which 

bid are invited. 

 

2.2 Financial Capacity: 
 

The Bidder shall have achieved an average annual financial turnover certified by ‘Chartered 

Accountant’ not less than 30% of estimated cost of subject  tender  during  last  03  years 

ending 31st March of 2022. i.e. Rs.5,93,500/-. 
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The value of executed works shall be brought  to current costing  level by  enhancing the actual value of 

work at compound rate of 10 % per annum; calculated from the date of completion to last date of 

receipt of applications for tenders. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 
 

 made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 record for poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion or financial failures etc. 

2.3 Bid Capacity: Deleted 
 

2.4 Joint Venture: Joint Venture is not allowed in this tender. 
 

 
 

Sd/- 

Ex.Eng.(Tr)W.S. 
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation  (BMC),   hereafter   also   referred   as   “The  Authority   “,   or  any  of   its   employees   or 

advisors, is  provided  to Applicant(s)  on  the  terms  and conditions set out in this e-tender and such 

other terms and conditions subject to  which  such information is provided. 

 

This e-tender includes statements, which  reflect  various  assumptions  and assessments arrived 

at by the  Brihanmumbai Municipal Corporation (BMC)  in relation to the Project. Such assumptions, 

assessments and statements do not purport to contain all the information that each Applicant may 

require.  This  e-tender  may  not  be  appropriate  for  all  persons,  and  it  is  not  possible  for  the 

Brihanmumbai  Municipal Corporation (BMC), its employees or advisors to consider the investment 

objectives, financial situation and particular needs of each party who reads or uses  this  e-tender.  The 

assumptions,  assessments,  statements  and  information  contained  in  this   e-   tender   may  not  be 

complete,  accurate,  adequate  or  correct.    Each   Applicant   should   therefore,  conduct  its  own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this e-tender 

and obtain independent advice from appropriate sources. 

 

Information provided in this e-tender to the Applicant(s) is on  a  wide  range  of matters, some 

of  which may depend  upon interpretation of  law. The  information  given  is not intended to be an 

exhaustive  account  of  statutory  requirements  and  should  not  be  regarded  as  a  complete  or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or Bidder, 

under any law, statute, rules or regulations or tort,  principles  of restitution or unjust enrichment  or 

otherwise  for  any  loss,  damages,  cost  or  expense which may arise from or be incurred or suffered 

on account of anything contained in this e-tender  or  otherwise,  including  the  accuracy,  adequacy, 

correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or 

information contained therein or deemed to form part of this e-tender or arising in any way with pre- 

qualification of Applicants for participation in  the Bidding  Process. 
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The  Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of  any applicant upon 

the statements contained in this e-tender. 

 

The Brihanmumbai Municipal Corporation (BMC)  may,  in  its  absolute discretion but without 

being under any obligation  to  do  so,  update, amend or supplement the information, assessment or 

assumptions contained in this e-tender. 

 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) 

is  bound  to  select and  short-list pre-qualified Applications  for  Bid  Stage or to appoint the selected 

Bidder  or  Concessionaire,  as  the  case may  be,  for   the   Project and   the   Brihanmumbai Municipal 

Corporation (BMC)  reserves  the right to reject all or any of the Applications or Bids without assigning 

any reasons whatsoever. 

 

The  Applicant  shall  bear  all   its   costs  associated  with  or   relating  to   the   preparation  and 

submission of its  Application  including  but  not  limited  to  preparation,  copying, postage, delivery 

fees,  expenses  associated  with  any  demonstrations  or  presentations which  may be  required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or relating 

to its Application. All such costs and expenses will remain with the Applicant and the Brihanmumbai 

Municipal Corporation (BMC) shall not be liable in any  manner  whatsoever  for  the  same  or  for  any 

other costs or other expenses incurred by an Applicant in preparation or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 
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4.1 Background: 
Brihanmumbai Municipal Corporation (BMC) provides various refuse and non- refuse vehicular 

services of essential nature which comprise of Refuse  Compactors, Refuse Dumpers,Trucks, 

Fire Fighters, Breakdown Vehicles, Cesspool Vehicles, Water  Tankers,  etc.  In  addition  to 

these services, SWM transport department provide  many  services  for  various  cleanliness 

and health drives initiated by State Government, Central  Government  and various NGOs. 

Being Local Governing Body, these services are required to be provided uninterruptedly for 

maintaining public hygiene and sanitation. 

 
4.2 Scope of Work: 

The Scope of Work and Technical Specifications are defined in Section 7 in details. 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and 

methodology adopted since decades. The SRM is only change in process of accepting and evaluation of 

tenders in addition to  manual. The  SAP module  to  be  used  in this E-tendering is known as Supplier 

Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware Ltd. who will assist 

BMC in throughout the tendering process for successful implementation. 
 

NOTE:  This  tendering   process   is   covered   under   Information  Technology  ACT  &   Cyber   Laws  as 

applicable. 
 

           In e-tendering process some of the terms and its definitions are to be read as under wherever it 

reflects in online tendering process. 
 

Start Date read as “Sale Date” 
 

 
End   Date   read   as   “Submission   Date”   Supplier   read   as   “Contractor/bidder”   Vendor   read   as 

“Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer” Purchaser read as “Department/BMC” 

I.   Before entering in to online tendering process, the contractors should complete the registration process 

so as to get User  ID  for E-tendering links.  For  this,  the  contractors can access through Supplier 

registration via BMC Portal. 
 

There are two methods for this registration :( II and III) 
 

 
II. Transfer from R3 (registered contractors with B M C ) to SRM 

 

 
a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

 

 
b.  Submit his  details such  as (name, vendor  code,  address,   registered  Email   ID, 

pan card etc.) to Vendor transfer cell. 
 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application 

from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 
 

 
e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 
 

III. Online Self Registration (Temporary registration for applicant not registered with BMC) 
 

 
a.   Vendor fills up Self Registration form via accessing BMC portal. 

 

 
b. Vendor  Transfer  cell  (same  as  mentioned  above)  accesses  Supplier  Registration 

system and accepts the Vendor request. 
 

c.   Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 
 

 
d.   Vendor creates his User ID and Password for e-tendering application. 
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IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 
 

1.   Access e-tender link of SRM Portal 
 

2.   Log in with User ID and Password 
 

3.   Selects desired Bid Invitation (he wants to bid) 
 

4. To download tender documents contractors will have to  pay  online  Tender  fee.  The same can be 

done by accessing Pay Tender Fees option. By this one shall be able to pay Tender fee through 

Payment Gateway-If transaction successful, Contractors can register  his  interest  to  participate. 

Without Registration one cannot quote for the Bid/Tender. 

 

5. Applicant  will  download  Tender  Documents     from     Information     from     purchaser     tab by 

accessing Purchaser document folder through collaboration ‘C’ folder link. 

6.    Applicant will upload Packet A  related  and  Packet  B  related  Documents  in  Packet  A and Packet 
 

B folder respectively by accessing these folders through “My Notes” Tab and collaboration folder 

link. 

 

7.  All the documents uploaded have to be digitally signed and saved. Contractors  can procure there 

digital signature from any certified CA’s in India. 

 

8.   EMD and ASD, if applicable, shall be paid online in the EMD and ASD tab for bidders in E- Tendering 

system before submission of due date. 

9.  For commercial details (in Packet C) contractors  will  fill  data  in  Item  Data  tab  in Service Line 

Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure. If entered ‘0’, it shall 

be treated as at par. By default the value is zero only. 

 

10.  Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

 
11.  Applicants can also save his uploaded documents/commercial information without submitting the 

 

BID for future editing through ‘HOLD’ option. 
 

12.    Please note that “Hold” action do not submit the Bid. 

 
13.    Applicants will receive confirmation once the Bid is submitted. 

 
14.    Bid creator (BMC) starts Bid Opening for Packet A after  reaching End Date and Time  and Bid 

 

Evaluation process starts. 
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As per Three Packet system, the document for Packet  A & B  are to  be  uploaded  by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender 

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice. 

 

The tenderer shall pay the EMD/Bid Security through payment gateways before submission of 

Bid and shall upload the screenshot of  receipt  of  payment in  Packet  ‘A’ instead of paying the EMD at 

any of the CFC centres in BMC Ward Offices. 

 

The  e-tender  is   available  on  BMC   portal,   http://portal.mcgm.gov.in,  as   mentioned  in  the 

Header Data of the tender. The tenders duly filled in  should  be  uploaded  and submitted online on or 

before the end date of submission.  The  Packet  ‘A’,  Packet  ‘B’ & Packet ‘C’ of the tenderer shall be 

opened as per the time-table shown in the Header Data in the office of Ex. Engineer (Transport)Western 

Subs. 

 

The  Municipal  Commissioner  reserves  the  right  to   reject   all   or   any   of   the   e- 

Tender(s) without assigning any reason at any stage. The dates and time for submission and 

opening the tenders are as shown in  the Header Data. If there are any changes in the  dates 

the same shall be displayed on the BMC Portal (http://portal.mcgm.gov.in). 

http://portal.mcgm.gov.in/
http://portal.mcgm.gov.in/
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SECTION 6 
 

INSTRUCTIONS TO 

APPLICANTS 
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Scope of Application 

The authority wishes to receive Application for Qualification in order to SELECTexperienced and 

capable Applicants for the Bid Stage. 

 

Eligibility of Applicants 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering  organizations  i.e. 

eminent  firm,   Proprietary/Partnership      Firms/      Private Limited     Companies/     Public     Limited 

Companies/      Companies      registered      under      the  Indian  companies’  act  2013.  the  contractors 

registered with the Brihanmumbai Municipal Corporation (BMC)  in  appropriate Class as per old 

registration and Class as per new registration  and  from  the contractors/firms equivalent and superior 

classes  registered  in  Central  or  State  Government/Semi  Govt.  Organization/Central  or  State  Public 

Sector Undertakings, will be allowed subject to condition that,  the contractors who  are not registered 

with BMC will have  to  apply for  registering  their firm  within  three months’ time period from the 

award of contract, otherwise their Bid Security i.e.  E.M.D  (Earnest Money Deposit) shall be 

forfeited/recovered and an amount equal to Registration Fee of respective class shall be recovered as 

penalty. 

 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 

C.          Bid Capacity: Deleted 

D.         Equipment Capabilities as required for this work 
 

 The successful contractor shall provide approximately 10 to 12 prime mover services 

daily to Group-IV and Group VII wards. Hence, it is desirable that  successful contractor 

should have sufficient nos. of prime in his command to meet the daily demand of the 

user department.

 However, the no.  of prime movers services may increase or decrease as per the day 

to day requirement of user department. The contractor shall be equipped with sufficient 

number of prime movers to meet the demand at any given instant.
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The bidder should undertake their own studies  of  the nature of work and  devise a plan and 

methodology for the executing the said work or as per the instructions of the site in-charge and he shall 

make  his  own arrangement of vehicles/ equipment / machinery  for the same. The tenderer shall 

ensure commitment on an  undertaking  on  Rs.500/-  stamp paper to be submitted along with the Bid 

in Packet B in the prescribed Proforma (VII). 

 

E.          Technical Personnel: Deleted 
 

F.          Time Period of the Project 
 

The contract period is 39 days from date of start of  contract  and  shall  be strictly observed by 

the Contractor and shall be  reckoned  from  the  date  on  which  the Letter of Acceptance is given to 

the Contractor. The work shall, throughout the stipulated period of the Contract, be proceeded with all 

due diligence, as time being deemed to be the essence of the contract, on the part of the Contractor. 

On failing to  do  so, the  contractor shall pay as compensation an amount which shall be governed as 

per Clause-8(e) of the Standard General Conditions of Contract. 
 

G.        Contract Execution 
 

All  required  documents  for  execution  of  the  contract  shall  be  submitted  within  30 days 

from  the  date  of  issue  of  letter  of   acceptance.  If   the   documents   are  not  submitted  within  the 

stipulated time, a penalty of Rs.5000/- per day shall be  applicable  to  the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed  along with evidence/proof of 

payment of security/contract deposit/ within 30 days from the date of letter of acceptance received by 

him. 

 

H.         If the amount of the Contract Deposit to be paid above  is  not  paid within 30  days from the 

date of issue of Letter of Acceptance, the Tender  /  Contractor  already  accepted shall be considered 

as cancelled and legal steps be taken against the contractor for recoveryof the documents. 

 

I:           Deleted 
 

J:          Action when whole security deposit is forfeited: 

 
In any case in which under any Clause of this contract, the contractor shall haverendered himself 

liable to pay compensation amounting to the whole of this security deposit whether paid in one sum or 

deducted by instalments or in the case of abandonment of the work owning to serious illness or death 

of the contractor or any other cause, the Engineer on  behalf  of  the  Municipal  Commissioner  shall 

have  power  to  adopt  any  of  the  following process, as he may deem best suited to the interest of 

BMC. 

(a)         To rescind the contract (for which recession notice in writing to the contractor under the head of 
 

Executive   Engineer   shall   be   conclusive   evidence)   and   in   that  case,  the  security  deposit  of  the 
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contract shall stand forfeited and be absolutely atthe disposal of BMC. 
 

(b)         To carry out the work or any part of the work departmentally debiting the contractor with the cost 

of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff including 

the cost of work-charged establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects in the same manner and 

at the same rates as if it had been carried out by the contractor under  the  terms  of  his  contract.  The 

certificate of  the  Executive  Engineer as  to  the costs and other allied expenses so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against the contractor. 

 

(c)         To order that the work of the contractor be measured up and to take such part there of as shall be 

un-executed out of  his hands, and to give it to another contractor to complete, in which case all expenses 

incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the 

cost of work charged establishment and the cost of the work executed by the new contract agency shall be 

debited to the contractor and the  value of  the  work done or executed through the new contractor shall 

be credited to the contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by  the  contractor  under the terms of his  contract.  The certificate of  the Executive Engineer 

as  to all  the cost of the work and other expenses incurred as aforesaid for or in  getting  the  un- executed 

work done by the new contractor and as to the value of the work so done shall be final and conclusive 

against the contractor. 

 

In case the contract shall be rescinded  under Clause (a)  above, the contractor  shall not be entitled to 

recover or be paid any sum for any work therefore actually performed by him under this  contract unless 

and until the Executive Engineer shall have  certified  in  writing  the  performance of  such  work  and  the 

amount  payable  to him in respect thereof and he shall only be entitled to be  paid  the  amount  so 

certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted and the cost of 

the work executed departmentally or through a new contractor and other allied expenses exceeding the 

value  of  such work  credited  to the contractors amount of excess shall be deducted from any money due 

to the contractor, by BMC under the contract or otherwise, howsoever, or  from  his security deposit or the 

sale proceeds thereof provided, however, the contractor shall  have no claim against BMC even if the 

certified value of the work done departmentally or through a new contractor exceeds the certified cost of 

such work and allied expenses, provided always that whichever of the three  courses  mentioned in clauses 

(a), (b)  or (c) is adopted by the Executive  Engineer, the  contractor  shall have no claim to compensation 

for any loss sustained by him by reason of his having purchase or procured any materials or entered in to 

any engagements or made any advance on account of or with a view to the execution of  the  work  or  the 

performance of the contract. 
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Contract may be rescinded and security  deposit forfeited for bribing a public officer or if the contractor becomes 

insolvent: 

 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence 

any proceeding to get himself adjudicated and insolvent or make any composition with  his  creditors, or 

attempt  so to  do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or  otherwise, 

shall  either directly or indirectly be given promised or offered by the contractor or any of his servants or 

agents through any public officer, or person  in  the  employ  of BMC/Govt. in any way relating to his office 

or employment, or if any such officer or person shall become in any way directly or indirectly interested in 

the contract the Engineer In-charge may thereupon, by notice in writing rescind the contract and the 

Security Deposit of the Contractor shall  thereupon stand forfeited and  be  absolutely at the disposal of 

BMC and the same consequences shall ensure as if  the contract had been rescinded under above clause J 

hereof; and in addition the contractor shall not be entitled to recover or be paid for  any  work  therefore 

actually  performed under the contract. 

 

Infrastructural set-up: 
 

The tenderer shall have a reasonable and sufficient office space with an independent 

telephone facility  and  net connectivity  in Mumbai  Metropolitan  Region  (MMR)  for 

communication purpose. If the applicant is having  his  office  address  out-side  of 

MMR,  then  he  shall  furnish  the  details  of  contact  person   in   MMR   with   his 

photograph, address, phone, email-id, etc.  for communication  purpose. After  award 

of  contract,  office  shall be provided in  the jurisdiction of MMR as per  the tender 

conditions. In case of any litigation, the  jurisdiction shall  be  restricted to MMR only. 

To establish proof  of office  address, the tenderer shall submit the  photocopy  of one 

of the documents such as  current paid Electricity Subs  Bill,  Property Tax  Bill, Water 

Tax Bill, valid Shop and Establishment Certificate etc. 

K. The  contractors  shall  register  themselves    under   the   provisions   of   prevailing 

guidelines issued by BMC from time to time. 

 

L.       Force Majeure 
 

1)  Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of its 

performance security, liquidated  damages  or  termination  or other failure to perform its obligations 

under the contract in result of an event of Force Majeure. 

 

2)  For purposes of this clause, ‘Force Majeure’  means an  event beyond the control of the 

successful tenderer and not involving the successful tenderer’s fault or negligence and such events 
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may include strike, riots, wars or revolutions, fires, floods, epidemics, earthquakes, other natural 

calamity  and  quarantine restrictions. 

 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in writing 

of   such  condition  and  the  cause  thereof.  Unless  otherwise  directed by  BMC  in  writing  the 

successful tenderer shall continue to perform its obligations  under the contract as near as it is 

reasonably practical, also shall seek all reasonable alternative means of performance. 

M. The drivers and cleaners appointed by the agencies / contractors are required to bepaid as per 

the Government norms and or daily wages norms approved from time to time. The BMC officials 

shall check whether the contractual agencies have made the payment by RTGS or any online mode to 

the drivers and cleaners appointed by them as per the norms and the payment is received in their 

account accordingly. The BMC officials shall also check the payment is made to the drivers and 

cleaners  in  their account on monthly / daily basis (as per the case) and on the confirmation of the 

payment made (till previous month) to the  drivers  and  cleaners,  the  regular contractual payment 

of the agencies appointed by BMC shall be certified and processed to release through Accounts 

Department. The contractor shall submit all relevant documents in this regard along with the bills for 

verification failing which the bills will not be processed for payment. 

Submission of Tenders 
 

PACKET – A 
 

The Packet ‘A’ shall contain scanned certified copies of the following documents  Scrutiny of this packet 

shall be done strictly with reference to only the scanned copies of Documents uploaded online in packet 

‘A’. 
 

a)   Valid Registration Certificate. The contractors  who  are not registered with  BMC will have to apply for 

registering their firm within three months’ time period from award of contract, otherwise their Bid 

Security i.e. E.M.D. (Earnest Money  Deposit) shall be forfeited / recovered and an amount equal to 

Registration Fee of respective class shall be recovered as penalty. 

 

b)   Valid  Bank  Solvency  Certificate  of  minimum  solvency  amount  of  Rs.8.00  lakhs  as  governed  by 

Registration Rules in force for respective  Class  of  Contractor  for  Civil and M&E work. The Bank 

Solvency Certificate shall be prior to twelve months of the due date of the tender. 

 

c)   A document in support of Registration under GST Act  2017.  In  case  Goods  and Service Tax is made 

applicable, the rules, regulations, guidelines, circulars, communications etc. issued in this regard either 

by Govt. of India, Govt.  of Maharashtra or BMC shall be made applicable. 
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d)   Certified copies of valid ‘PAN’ documents  and  photographs  of  the individuals, owners, Karta of Hindu 

undivided Family, firms, private limited companies, registered co-operative societies, partners of 

partnership firms and at least two Directors, if number of Directors are more than two in case of 

Private Limited Companies, as the case may be. However, in case of Public Limited companies, Semi 

Government Undertakings, Government Undertakings, no ‘PAN’ documents shall be insisted. 

 

e)   Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 
 

(Treasury) of BMC. 
 
    The bidders shall categorically provide their E-mail ID in packet ‘A’. 

 
NOTE: 

 
 If the tenderer(s) withdraw tender offer during the tender validity period, hisentire E.M.D. shall be 

forfeited. 

  If it is found that the tenderer has not submitted required documents in Packet‘A’ then, the 

shortfalls shall be communicated to the tenderer through e-mailonly and compliance required to be 

made within a time period of three working days otherwise they shall be treated as non-responsive. 

 

PACKET – ‘B’ 
 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 
 

a)   The list of similar type of works as stated in the Eligible Criteria in the role of Prime Contractor or as 

nominated sub-contractor. Information furnished in the prescribed  proforma (Proforma–I)  shall  be 

supported by the certificated duly self-attested. 

 

b)   Annual financial turnover for preceding three financial years as certified by Chartered  Accountant 

preceding the Financial Year in which bids are  invited.  Copies  of Applicants duly audited balance 

sheet and profit and loss account for the preceding three financial years preceding the Financial Year in 

which bids are invited (Proforma-II). 

 

c)   Deleted. 
 

d)  The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole responsibility to 

arrange the required infrastructure before start of  the work (Proforma VII). 

 

e)   Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of work orders & attested 

copies of percentage of works completed or part thereof. 

 

f)    Deleted. 
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g)   The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 
 

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

 

h)    The tenderers shall upload work plan as per the following outline: 
 

1.   Organizational set up envisaged by the contractors. 
 

2.   Site Offices proposed to be set up. 
 

Note: 
 

i)          Deleted. 

ii)     The  successful  bidder  shall   submit  valid  registration  certificate  under   E.S.I.C.,  Act  1984,  if  the 

tenderer has more than 10 employees / persons on his establishment (in case of production by use of 

energy) and 20 employees / persons on his establishment ( in case of production without use of 

energy) to BMC as and when demanded. In case of  less  employees  /  persons mentioned above then 

the successful bidder has to submit an undertaking to that effect on Rs.200/- stamp paper as per 

circular u/no. CA/FRD/I/65 of 30.03.2013. 

 

iii)         The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if 

tenderer has  more than  20  employees  / persons  on  his  establishment,  to  BMC as  and  when 

demanded. In case if the  successful bidder has less employees / persons mentioned above then 

the  successful bidder has to submit an undertaking to that effect of Rs.200/- stamp paper asper 

circular u/no. CA/FRD/I/44 of 04.01.2013. 

 

i) Details of Litigation History: The bidder shall disclose  the litigation  history  in Packet ‘B’ under the 

head – Details of Litigation History. If there is no litigation history the bidder shall specifically mention 

that there is no litigation history against him  as  per the clause of litigation history .In case there is 

litigation history - 

 

Litigation History must cover – Any action of blacklisting, debarring , banning , suspension  , 

deregistration and cheating  with BMC , State Govt., Central Govt. or any authority under state or 

Central  Government  Organization  initiated  against  the  company   ,   firm,   directors,   partners   or 

authorized signatory shall be disclosed for last 5 years from the date of submission of bid about any 

action  like  show  cause  issued,  blacklisting  ,  debarring  ,  banning  suspension  ,   deregistration   and 

cheating  with BMC and BMC is the party in the litigation against the company, firm, directors, partners 

or authorized signatory for carrying out any work  for  BMC  by  any authority of BMC and the orders 

passed by the  competent authority  or  by  any Court where BMC is a party .While taking decision on 
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litigation history , the concerned Chief Engineer or D.M.C. or Director, as may be the case , should 

consider the details submitted by bidder and take decision based on  the  gravity  of  the litigation and 

the adverse effect of the act of company firm , directors , partners or authorized signatory on the 

BMC works which can spoil the quality , output , delivery of any goods or any work execution and 

within the time frame. 

 

The litigation history shall be treated as curable defect. 
 

Note: 
 
 If it is found that the tenderer has not submitted required  documents in Packet ‘B’ then, the 

shortfalls shall be communicated to the tenderer through e-mail only and compliance required to 

be made within a time period  of  three  working  days otherwise they shall be treated as non- 

responsive. 

 

Packet ‘ C’  
 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes his item 

wise rate. 

 

Note:  The  rate  analysis  of  major  items  shall  be  submitted  by   L1   and   L2   bidder   after  demand 

notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at 

Annexure D. 

 

BID SECURITY OR EMD 
 

 The bidders shall furnish, as part of the Bid, Bid Security /EMD,  in  the  amount specified in the Bid 

Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 

shall be valid till the validity of the bid. 

 

    The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in BMC Ward 
 

Offices. 
 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-clause 

mentioned above, shall be rejected by the Employer as non-responsive. 

 

    The  Bid  Security  of  the  successful  Bidder  shall  be  discharged  when  the  Bidder  has  signed  the 
 

Agreement and furnished the required Security Deposits. 
 

 The Bid Security / EMD of L-3 and bidder  shall  be  refunded  immediately  after opening of financial 

bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining Standing Committee 

Resolution. 
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    The Bid Security may be forfeited: 

a)   If the bidder withdraws the Bid after bid opening (opening of  technicalqualification part of 

the bid during the period of Bid validity; 

 

b)   In the case of a successful Bidder, if the Bidder fails within the specified time limitto: 
 

i)  Sign the Agreement’ and /or 
 

ii) Furnish the required Security Deposits. 
 

1)          The cases wherein if the shortfalls are not complied by a contractor, shall be informed to 
 

Registration  and   Monitoring  Cell.  Such non-submission  of  documents  shall  be considered  as 
 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de- registration, etc. shall 

be taken by the registration cell with due  approval  of the concerned AMC. 

 

2)          No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid shall be liable for rejection. 

 

Note: 
 

i)            Curable Defect shall mean shortfalls in submission such as: 
 

a.           Non-Submission of following documents, 
 

i.           Valid Registration Certificate. 

ii.          Valid Bank Solvency 

iii.         Goods and Service Tax Registration Certificate (GST) 
 

iv.         Certified Copies of PAN documents and photographs  of  individuals, 

owners, etc. 
 

v.          Partnership Deed and any other documents 
 

vi.         Undertakings as mentioned in the tender document. 

b.   Wrong calculation of Bid Capacity, 

 

c.   No proper submission of experience certificates and other documents, etc. 
 

ii)    Non-curable Defect shall mean 
 

a.   In-adequate submission of EMD/ASD amount, 
 

b.   In-adequacy of technical and financial capacity with respect to Eligibility criteriaas stipulated in the 

tender. 
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BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date 

for bid submission specified in Bid Data Sheet. A bid  valid  for  a shorter period shall be rejected 

by the Employer as non-responsive. 

 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a  specified additional period The request and the 

bidders’  responses  shall  be made  in  writing  or by cable. A bidder may refuse the request without 

forfeiting  his  Bid  Security.  A bidder agreeing to the request will not be  required or permitted  to 

modify  his  bid, but shall be required to extend the validity of this bid security for a period of the 

extension. 

 

DEFECT LIABILITY PERIOD: 
 

The contractor is expected to carry out the construction / fabrication work in Workmen like manner so 

as to meet  the  requirement  and  specification  for  the  project.  It  is  expected that the  Workmanship 

and  materials will  be  reasonably  fit for the purpose for which they are required. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 
 

A.         Security Deposit: 
 

The security deposit shall mean and comprise of 

 
1.   Contract Deposit. 

 
2.   Retention Money: Deleted 

 
I. Contract Deposit- The successful tenderer, here after referred to as  the  contractor shall pay an 

amount in the form of BANK GUARANTEE equal to five (5) percent of the contract sum shall be paid 

within thirty days (30 days) from the date of issue of letterof acceptance. 

 

II.         Retention Money: Deleted 
 

B.         Additional Security Deposit: 
 

The  Additional  Security  Deposit  shall  be  applicable  when  a  rebate  of  more  than  of12% at the rate of  
 

which no maximum limit. The ASD is calculated as follows: 
 

Additional  Security  Deposit  =  (X/100)  x  office  estimated  cost,Where X =  
 

percentage rebate quoted above 12%. 
 

The  ASD  shall  be  paid  online  in  the  ASD  tab  for  bidders  in  e-tendering  system  beforesubmission of the  
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bid. 
 

C.          Performance Guarantee: Deleted 
 

D.         Refund of Security Deposit 
 

I.      Refund of Contract Deposit: 
 

The Contract Deposit shall be released within 30 days after completion of contractperiod as 

per the prevailing guidelines in this regard as subject to 

 

a)   Satisfactory completion of the work. 
 

b)   No recoveries are pending against the said work. 
 

c)   All the observations, queries raised by Vigilance Department, if any, are cleared 

satisfactorily and certificate to that effect is issued by Vigilance Department. 

 

d)   Provided that there is no demand outstanding in BMC against the Contractor. 
 

II.    Refund of Retention Money: Deleted 
 

III.   Refund of Additional Security Deposit: 
 

The additional security deposit shall be released within 30  days  of  issues  of ‘Certificate of 

Completion’ with respect to the whole of the works. In the event the Engineer issues a Taking 

over certificate for a section or  part  of  the  Permanent Works, only such proposition thereof  as 

the Engineer  determines (having regard  to the relative value of such section or part of the 

works) shall be considered by the Engineer for the payment to the contractor. 

 

IV.  Refund of Performance Guarantee: Deleted 
 

*Note: 

 
a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual  work / 

contract and clubbing of various contracts of the said contractor will not be allowed.  In  case of 

obtaining  Bank  Guarantee,  it  is  necessary  to  mention  that  the  same shall be valid further 6 

months from the completion of defect liability period/ warranty period. 

 

b)    It shall be the responsibility of the bidder to keep  the  submitted  Bank  Guarantee “VALID” for the 
 

stipulated time period in the tender & in case of its expiry it will attract penalization. 
 

c) Bank Guarantee should  be issued by way  of General Undertaking and Guarantee issued on behalf 

of  the Contractor  by  any  of  the Nationalized  or Scheduled banks  or branches of foreign banks 

operating under Reserve Bank  of India regulations located in Mumbai upto Virar & Kalyan. List of 
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approved Bank is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued 

by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank 

Guarantee is countersigned by  the Manager of a Regional Branch of the same bank within the 

Mumbai  Western Subs  Limit categorically endorsing thereon that the said Bank  Guarantee  is 

binding  on  the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable 

to be enforced against the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the  Bank  Guarantee. The  Bank Guarantee  shall be  renewed as and when 

required and/or directed from time to time until the Contractor has executed and completed the 

works and remedied any defects therein. 

Legal + Stationary Charges: (As per applicable circular) 
Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as per 

 

Circular no. 10318 dtd. 24.03.2022. or the latest circular in vogue. 
 

Contract Value Legal + Stationary Charges 

Up to Rs. 50,000/- -- -- --- Nil 

From Rs. 50,001/- To Rs. 1,00,000/- Rs.6,290/- 

From Rs. 1,00,001/- To Rs. 3,00,000/- Rs.10,380/- 

From Rs. 3,00,001/- To Rs. 5,00,000/- Rs.12,470/- 

From Rs. 5,00,001/- To Rs. 10,00,000/- Rs.14,510/- 

From Rs. 10,00,001/- To Rs. 20,00,000/- Rs.16,570/- 

From Rs. 20,00,001/- To Rs. 40,00,000/- Rs.18,660/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs.20,720/- 

From Rs. 1,00,00,001/ To Rs. 10,00,00,000/- Rs.24,450/- 

From Rs. 10,00,00,001/ To Rs. 20,00,00,000/- Rs.28,220/- 

From Rs. 20,00,00,001/ To Rs. 30,00,00,000/- Rs.31,980/- 

From Rs. 30,00,00,001/ To Rs. 40,00,00,000/- Rs.35,740/- 

From Rs. 40,00,00,001/ To Rs. 50,00,00,000/- Rs.39,470/- 

From Rs. 50,00,00,001/ To Rs. 1,00,00,00,000/- Rs.47,000/- 

From Rs. 1,00,00,00,00 To Rs. 2,00,00,00,000/- Rs.58,270/- 

From Rs. 2,00,00,00,00 To Rs. 3,00,00,00,000/- Rs.65,770/- 

From Rs. 3,00,00,00,00 To Rs. 4,00,00,00,000/- Rs.75,120/- 

From Rs. 4,00,00,00,00 To Rs. 5,00,00,00,000/- Rs.84,510/- 

From Rs. 5,00,00,00,00 To Rs. Any Amount Rs.93,920/- 
 

E.          Stamp Duty: (As per applicable circular) 
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i.  As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable 

for “works  contract” that  is to  say, a contract for works and labour or services involving transfer of 

property  in goods  (  whether as  goods or in some other form) in its execution and includes a sub- 

contract, as under: 
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a Where the amount or value set forth in such 

contract does not exceed rupees ten lakh. 

 

Five Hundred rupees stamp duty 

b  
 

Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% above 

Rs. Ten Lacs subject to maximum of 

Rs. Twenty Five Lacs Stamp Duty. 

c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount 

 

 

ii. The successful bidder shall enter into a  contract  agreement  with  BMC within 30 days from the date 

of  issue of  Work  Order  and  the same should  be  adjudicated  for payment of  Stamp  Duty  by  the 

successful bidder. 

 

iii. Further shortfall if any, in amount of stamp duty paid as against  prescribed amount for the documents 

executed in Mumbai  Western Subs  &  Mumbai  Suburban District be recovered from the concerned 

work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand 

Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from intimation 

thereof. 

 

iv. All legal  charges  and incidental  expenses  in  this  respect shall  be borne and  paid by the successful 

tenderer. 

 

G:   The Successful tenderer  will  have  to  submit  Irrevocable  Undertaking  in respect  of  GST  in  the 

prescribed format attached at Annexure-H. 

 
 

IMPORTANT DIRECTIONS 
 

1.   All the information uploaded shall be supported by the corroborative documents in absence of which 

the information uploaded shall be considered as baseless and not accepted for qualification criteria. All 

the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in 

the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder 

shall be fully responsible for the correctness of the information uploaded by him. 

 

2.   Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- Submission for 

Percentage Rate / Item Rate Tender Document.” The detail guidelines for creation and submission of 

bid are available in the referred document. 

 

Any queries or request for additional information concerning this TENDER shall be submitted by e-mail 
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to   trsg2008@yahoo.com  /tmaladgarage@yahoo.com  The  subject  shall  clearly  bear   the  following 

identification / title: “Queries / Request  for  Additional  Information: TENDER for “Subject of the 

tender”. Any changes in mail ID shall be intimated on the portal. 

 

3.   In case of Equal Percentage of lowest bidders (L1), the allotment of  work  shall  be done by giving 48 

hrs. (2 working days) from the  day  of  opening of  packet ‘C’ on same BID-Documents  number for re- 

quoting  and such development  needs to done by IT department in BMC’s SRM system. Till such 

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1. 

 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful 

bidder shall be decided by lottery system by concerned Chief Engineer. 

 

The  bidder  shall  need  to  submit  the  additional  ASD  if  applicable  within  7  days  after  receipt  of 

notification issued by concerned Chief Engineer. Also, the “Performance Guarantee” shall be paid in 15 

days after receipt of “Letter of Acceptance.” 

 

Note: 
 

 

a.   All  the references  related  to  Sales  tax,  Central  Sales  tax  etc.  in  the 
subject tender shall be ignored and Goods and Service Tax (GST) shall 
be taken into account. 

 

b.   All the latest circulars,  communications,  directives,  related  to  GST 

shall be made applicable for the tender. 

mailto:trsg2008@yahoo.com
mailto:trsg2008@yahoo.com


35 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 7 
SCOPE OF WORK 
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 
 

I.    Preamble: 
 

BMC has installed 32 nos. of  stationary compactor site chowkies at chronic and high MSW 

generation spots in Western Subs, division. Out of these compactor chowkies sites 29 Nos of sites 

are operational. These chowkies are equipped with loading platform and relevant hydraulic and 

electromechanical arrangement for loading, compression and unloading of MSW in hydraulically 

operated stationary compactors installed at the chowkies. There  are 71 nos. of such stationary 

compactors for transporting MSW to landfill sites. 
 

The instant tender is for Operation and Maintenance (O&M) of 15nos. of Stationary 

Compactor site Chowkies and 22 nos. of Stationary Compactors installed in Western Subs division 

alongwith to and fro transportation of stationary compactors to landfill site. The details of 

Stationary Compactor site Chowkies and stationary compactors covered under this tender are 

summarized below. 

The details of Stationary Compactor site Chowkies and stationary compactors are 

attached as in annexures. 
 

 

II:   Mobilisation period: 
 

No Mobilization period is given in this contract. Any reference related tomobilization period 

in the text of the tender shall be ignored. The successful contractor shall start the work as per the 

date of starting mentioned in the Letter of Acceptance. 

III:             Contract Period:39 days 
 
As mentioned in the below Table:- 

 
Sr. 
No 

. 

No. of 
Stationary 

Compactors 

No. of Stationary 
Compactor site 

Chowkies 

No. Of Days/Contract 
Period 

 
1 

 
22 Nos 

 
15 sites 

Period of 39 days 
 

01.10.2022 to 08.11.2022 

 

+/- 25% variation in services in terms of Quantities  as well as Time Period shall be binding 
on the  Successful tenderer as per same rates, terms and conditions. 

The tenderer shall note that if the regular contract of the subject work for a period of one 
year gets finalized, the subject tender contract shall be discontinued to that effect of finalization 
of one year tender. 
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IV:             Quantum of Work: 
 

The Operation & Maintenance of Stationary Compactor site Chowkies for stationary 

compactor and maintenance of stationary compactor including transportation to landfill site will 

be sole responsibility of  the  contractor.  The  contractor needs to carry out following works  by 

deploying skilled manpower and  machinery  for O&M of Stationary Compactor site Chowkies and 

stationary compactors and transportation of stationary compactors using sufficient no. of prime 

movers. 
 

Sr. 
No. 

 
Description 

 
Quantity (Nos.) 

1. Operation of Stationary Compactor 

site Chowkies for stationary 

compactors. 

 

 

15 sites X 39 days= 585 Nos. 

2. Maintenance and repairs of 
 

Stationary Compactor site Chowkies. 

 

15 sites X 39 days= 585 nos 

3 Maintenance of Stationary compactor 

without Tip-Cart and Tip Cart. 

22 Stationary compactor X 39 days= 858 

nos 

4. Transportation          of          Stationary 
Compactors (To and fro) to landfill site 
(Services in Nos (5 services / day *39 
days =195 services) 

 
5 Sevices per day X 39 

days= 195 Services 

 

2A.       O&M of Stationary compactor site Chowkies: 

 
1.          Some  stationary  compactor  systems  are  with  Tip  Cart  arrangement  and  some  are 

without  it. The successful  contractor  and his team of operators shall  fully understand the 

operation of the system including its operational  and maintenance parameters and schedules 

which are manufacturer-specific. The hydraulic system  provided  at  Stationary compactor site 

Chowkies, work on specific operating pressures and parameters for their optimum operation 

efficiency  and  safety.  At  no  point,  these  pressures  and  operating  parameters   shall   be 

exceeded or violated for desired operation of the system. 

 

2.          The successful tenderer and appointed operators shall have to operate and maintain the 

Stationary compactor site chowkies provided at site for the operation of stationary compactors 

commissioned thereat with sufficient technical know-how of the system as stated above. 
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3.          Minimum 2 nos. of operator/attendant per shift (8 hour) shall be provided for operation 

of Stationary compactor site chowkies installed at site. It the situation demands that more than 

two operators are needed for its effective  operation, the contractor shall  do so immediately 

as per the directions with no extra cost to BMC.They will ensure that MSW received at site is 

loaded into the stationary compactor hopper.  Thereafter  they  will  operate  the  hydraulic 

system  provided  on  the  site  chowky and MSW is compressed in  the stationary  compactor. 

They shall also ensure that remnant and MSW scattered around the loading area and on  the 

stationary  compactor  body is carefully collected and poured into the hopper  so that the  site 

including  loading  platform and stationary compactor will not look shabby and will remain 

clean throughout the day.For this, the successful contractor will ensure that requisite tools and 

implements   such   as  brooms,  fork  like  implements,  spades  and  ghamelas,  hooks,  hand 

barrows, etc. are made available to the operator/attendants in adequate quantity. 
 

4.          Operators  deployed  at  site  will  check  that  the  stationary  compactor  is  not  loaded 

beyond its design capacity. As soon as it is observed that the stationary compactor  is loaded 

it’s full capacity, they will give a call for transportation and replacement of the stationary 

compactor. 
 

5.          As  soon  as  the  prime  mover  is  arrived  at  site,  the  operator  will  carefully  remove 

attachment pipes and couplings connected to the  stationary  compactor and decouple the 

same from site chowky for its transportation. The operator will assist the  prime mover driver 

for aligning and docking the stationary compactor to the prime mover. 
 

6.          The prime mover driver will place the empty stationary compactor in its appropriate 

place and the operator will connect the hydraulic attachments of the site chowky to the empty 

stationary compactor and thus the stationary compactor will be ready for MSW load. 
 

7.          The   stationary   compactor   site   shall   be   clean-swept.   He    shall    spray    suitable 

disinfectants and deodorants in and around the site in order to control foul smell. 
 

8.          The operators shall maintain the record of stationary compactors and prime movers 

deployed for transportation of loaded stationary compactors alongwith their date and time. 

They shall also keep record of incoming refuse vehicles directed to the site by BMC staff. 

9.          The contractor shall also maintain Visit / Instruction Book, Attendance Muster at site 

which shall be made available on demand. 
 

10.        The  contractor shall take care of cleanliness, up-keepment and  safety of the entire 

installation of watch and ward chowky regularly. 
 

2B.       Maintenance of stationary compactor with Tip Cart and without Tip Cart: 
 

1.           The scope of work includes routine maintenance of the Compactor body and hydraulic 

parts alongwith trailer  chassis. The maintenance work shall  be carried out as per requirements/ 
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suggestions. The preventive maintenance shall be carried outin a required sequence at the site. 

2.           The contractor shall have to carry out the routine & preventive maintenance  such  as 

topping  up  of  hydraulic  oil,  changing  of  consumable  items  including  regular  greasing  of 

movable parts, rectification of tyre puncture etc, as per the requirements / suggestions. 

 
3 All the spare parts including new tyre & its accessories for  Stationary Compactor shall be 

original and genuine. 
 

4.           In case of charging to the BMC due to accidental repairs or major repairs,  all the old 

removed parts shall have to be returned to  the  BMC  In  case  of missing part, contractor shall 

inform the BMC before starting the work of replacement or providing the part. 
 

5.           The  payment  towards  the   Operation   &   Maintenance   alongwith  Transportation  of 

Stationary  Compactor  from  site  to  landfill  site  will  be  for  the  contract  period.  No  separate 

payment will be given for the separate activity under maintenance. Tenderer shall average out its 

expenses accordingly. 
 

6.           The successful tender shall have their own workshop within Mumbai Metropolitan Region 

or tie up with workshop owner for after sales and service facilities for entire contract period. 

2C.       Maintenance and Repair of Stationary compactor site chowky. 
 

1.           Maintenance of chowky i.e. doors, windows, grills, structure etc. shall  be carried out by 

the contractor. 
 

2.           Electrical  maintenance  of  installations at  the  chowkies  i.e.  repairs  and replacement of 

electrical fittings and accessories like tube light choke, switch, plugs, halogen lights etc. shall be 

carried out by the contractor. Minor repair of platform below chowky and Stationary Compactor 

shall be carried out by the contractor. 
 

3.           For major civil platform repairs contractor shall  inform the  BMC.  BMC shall carry out the 

major civil repair work, if necessary, However the contractor’s representative shall be present at 

the time of work for proper guidance and coordination. 
 

4.           The payment towards the maintenance of chowky will be done on monthly basis. No 

separate payment will be given for  the  separate  activity  under maintenance. Tenderer shall 

average out its expenses accordingly. 
 

5.           For other issues beyond the control of the contractor, contractor shall co-ordinate with the 

A.E (SWM) of respective ward for resolving the issuesthrough respective BMC agencies. The scope 

of work includes keeping the chowky along with footprint area of the equipment and 

surroundingarea of two meter from all the sides of chowky, clean and tidy. 
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2D.       Transportation of stationary compactors (To and Fro) 

1.  The trailer mounted compactor shall be deployed at pre-determined time/on intimation of 

compactor being full.  The  prime mover with cabin shall be  supplied & maintained by the 

appointed agency. The Stationary Compactor chassis, trailer, shall be maintained by appointed 

agency. 

2.  The empty stationary compactor shall be brought by BMC as  per  pre- determined time or on 

call basis. In case  the  stationary  compactor  container  is full before the time the same needs 

to be intimated to respective control room of  BMC and respective ward staff /appointed 

agency shall make arrangement to replace the same at the earliest. 

Supervision 

The  successful  tenderer  shall  make  necessary  arrangement  for  supervision  of  the   site to 

monitor and coordinate the various activities and to resolve any bottleneck while 

implementation of the  work. The successful  bidder  must assess the  site  condition and shall 

deploy the manpower as per the requirement. The successful bidder shall also ensure 

cleanliness  at  the  site  round  the  clock.  The  successful  tenderer  shall  take    necessary 

precautions  to  handle  the  extra  load  during  the  festivals  seasons  according to  the  site 

requirement so as to ensure smooth and uninterrupted operation at the site. 
 

3.         General Instructions: 

1.   In case of the roads totally closed for renovation / reconstruction or laying utility etc, the 

contractors shall  convey   the situation  to   BMC in  writing and   BMC  shall  make  alternate 

arrangement nearby for the collection of waste. 

2.   The stationary compactor site chowkies and stationary compactors included  in  this  tender 

are  already   covered  under  ongoing  O&M  and   transportation  contracts.   After   expiry  of 

tenure of the ongoing  O&M and  transportation  contracts, the O & M and transportation 

services of the W&W chowkies and stationary compactors will be carried out by successful 

tenderer from date of start of contract. 
 

5.   Cleaning & Disinfecting: 
The successful tenderer shall keep the sites attendant chowky in clean &disinfected all the 

times. 

6.         Attendant’s chowky. 
The Existing  sites are provided with Chowky are  of a p p r o x .   size  6 mtr (L) x 2 mtr (W). The 

 

tenderer shall inspect all the sites and get acquainted with the work. 
 

7.         Electric Supply and Works – 15 sites 
 

The electric supply connections  already  exist  at  all  sites.  The  tenderer  shall replace, damaged 

part of meter cabin with Teak Wood material as per the standard requirement of Electric power 

supply authorities as when necessary. The tenderer will enquire with the concerned supply 

authorities for their standard requirement. The  payment  of  monthly  electric  charges  shall be 
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paid by respective ward of BMC for the sites. 
 

 

8.         Quality of Disinfectant cum Deodorant 
 

Disinfectant  cum  deodorant  for  spraying  on  and  around  stationary  compactor  sites 

shall be Eco- friendly, nontoxic, not acidic, herbal oil based disinfectant  cum deodorant.  The 

herbal based liquid shall be preferred. 

 

9.         Pre-bid precautions and process 
 

a)    The statement annexed gives the list of stationary compactor sites to be covered underthe plan 

as specified in this tender document. 

b) The  tenderer  shall  inspect all  the  sites  for  identifying      their characteristicsin   terms of 

work content involved in fulfilling the requirement of work and desired performance levels. 

They should also assess the solid waste generated to get confirmationon the quantum of work 
 

outlined in the tender document. 
 

c) The equipments, machinery, accessories, implements and manpower required to achieve 

desired performance shall be worked out before quoting the rates. 

Pending  finalization  of the tender received  and under any emergency  , M.C.G.M. 

reserves right to place order upto Rs. 50 Lakh, on any prospective contractor who shall have 

to accept and start the work immediately. 

 

10 Penalty clause 
 

a)  If the site / chowky is not operational  for more than 15 days during the 

contract period :- 60 % of the operation cost shall be discounted (i.e only 40 % of 

the operation cost shall be payable) for the non operational / non functional period 

for  that  particular  site  /  chowky  for  that  particular  month , provided that the 

services of the secutity personnel is retained by the contractor and the cleanliness 

of site & stationary compactor site chowky is maintained properly during the non 

operational period. 

 

b)    If the site / chowky is not operational for 15 days or less than 15 days during the 

contract period :- Full  operation cost for    that particular site / chowky for that 

particular month shall be payable, provided that the services of the attendants & 

security personnel is retained by the contractor and the cleanliness of site & watch 

and ward of the chowky is maintained properly during the non operational period. 



 

SCHEDULE OF PENALTIES AFTER COMMENCEMENT OF WORK 
 

 
 

 For  operation  of  stationary  compactors  at sites  and  maintenance  of  StationaryCompactors 
as well as watch & ward chowkies. 

1. Penalty             if any    stationary 

compactor          remains           under 
unrepaired        condition   for  more 
than  15  days  at  the  workshop  of 

successful bidder  after  receipt   of 
PO    or    st.   compactor    in    their 
workshopwhichever  is later. 

: Rs.5000/- & proportionate monthly 
 

maintenance  charges of said compactorwill  be 

deducted. 

2. Penalty    if      stationary compactor 
remains under unrepaired condition 
for   more        than one month at 
theworkshop  of successful  bidder 
afterreceipt of PO or st. compactor 
in theirworkshop  whichever is later. 

: Rs.5000/-  +  Rs.1000/-  per  day  will  be  levied 
 

after 1 month and in addition proportionate 

monthly charges of said compactor will be 

deducted. 

3. Penalty if fails  to  attend  the  day  to 
day  call/,   minor   fault   ,   within   24 

hours,   which   can   be   attended   at 
site . 

: Rs.500/-  per  day  per  compactor   will  be 
 

levied plus proportionate monthly maintenance 

charges  of said compactorwill  be deducted till 

the fault is attended. 

4. Penalty for failure to    paint     the 

vehicles every year. 

(Not applicable as contract period is 

of 39 days) 

: Rs.1,000/-  per  vehicle  /   equipment   per day till 

the vehicles/ equipment are painted or maximum 

Rs 25000/- per vehicle /equipment 

5. Penalty for failure to maintain 
Stationary compactor site in clean and 

neat condition 

 

 

: 

Rs.1000/- per day per site 

6 Penalty  for  failure  to  spray, 
disinfectant cum deodorant at the 
Stationary compactor and  site 

: Rs.500/- per day per site 

7. Penalty for failure to provide 
Attendant/operator   at  the  Stationary 
compactor site. 

: Rs.500/- per shift  of 8 hrs per site 

8. Penalty for failure to keep Attendants 
Chowky cum loading platform  clean 
and tidy. 

: Rs.500/- per site  per instance 

9. Penalty  for failure  to provide  uniform 
to workers, or employees to wear 
uniforms on duty 

: Rs.300/- per employee per shift of 8 hrs 
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10 Penalty for failure to provide 
safetygears to employees 

: Rs.300/- per employee per shift of 8 
hrs 

11 Penalty for    failure to 
maintain attendance 
musters/registers 

: Rs.500/- per day 

12 Penalty          for        any      other 
lapses towards          performance 
of contract. 

a)1st Instance 
b) 2nd instance 

:  

 
 
 

Rs.5,000/- per day 
 

Rs.10,000/- per day 

13 Penalty   for failure to    repair 

tyre puncture of Stationary 
Compactor. 

: Rs.500/- per tyre per instance 

11- A1 General 
 

a) The contractor shall follow the program given by  the  respective  SWM  staff  foreach of trip 

and as per directives given by BMC. Under no circumstances the contractor shall refuse to 

attend to the program given for lifting of stationary  compactors. 
 

b) The  ward  agencies  will  take  due  precautions  regarding  timings  of  lifting  of  stationary 

compactors. If the timings are overlapping, they may be readjusted for most effective 

transportation of stationary compactors by the ward staff in some cases. Zonal E.E.(SWM) may 

decide the priority of lifting the stationary compactors in case of any exigency. 
 

c)  The contractor shall provide Prime Mover services as per the requirement of the site given by 

user department. 
 

d) The contractor shall keep close liaison with the Zonal Executive Engineer (SWM) / A.E. (SWM) 

and  his representatives at respective ward  level  for daily vehicular requirement and  work 

performance. 
 

e) The  contractor’s  representatives  shall  keep  all  records  ward-wise  and  submit  the  reports 

desired to operate the program as suggested by the Zonal Executive Engineer (SWM) / A.E. 

(SWM). 
 

f)  A2 Guideline for the type of vehicle: 
 

I)  General: 
The vehicles shall be road worthy as approved by R.T.O. conforming to rules and regulations 

 

prescribed in this respect from time to time or by any other concerned statutory and competent 

authorities regarding  use  of fuel or pollution  control  or any other notifications. The vehicles 

shall be in good condition so as to have service reliability. The vehicles shall adhere to all the 

rules, existing  ones  and  those prescribed from time to time by Regional Transport Authority, 
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Mumbai  or  any other  statutory  authority  including  air  pollution  standards  and  measures  in 

Mumbai. The copies of registration document shall be furnished  to  the Municipal Garage/Ward 

about the vehicles which are in daily use (in own or command). The bidder shall produce the 

original  or attested copies of vehicle registration, RC Book, Comprehensive Insurance, applicable 

tax receipts, valid  permits  etc.  on demand. Vehicles provided by the  contractor  shall  be filled 

with adequate  quantity  of fuel and oil before starting of work. In no case any repair to the 

vehicles  after  reporting to the Municipal Garage /Wards will be allowed & such delay will be 

penalized. The consumables required for the operations of vehicles, shall also be provided  in 

adequate quantity before starting of the work. The vehicle supplied shall be strictly adhering to 

and compliant to prevalent local RTO requirements,  rules and regulations. 

I2 A       Prime Mover Specifications: 
 

The Prime Mover chassis shall have GVW of 35 Tons and shall  be  suitable  to  haul trailer/ 

stationary compactor with payload of minimum 12 tons. It shall have driver’s cabin as per the 

RTO requirements. The Prime Mover chassis shall comply with the approved emission standards 

permissible in Mumbai and engine developing suitable B.H.P., power steering and fifth wheel 

coupling, etc. suitable for towing/hauling operation of loaded stationary compactors. The Prime 

Mover chassis shall be provided with P.T.O. and pump suitable for operation of hydraulic system 

mounted on the stationary  compactor  for successful loading and unloading of refuse in it. The 

braking system for trailers shall  be through palm coupling joint, as in the present prime mover 

and stationary compactors. 

The  Prime  Mover  shall  be  suitable  to tow  and  tip  the  existing  Stationary  Compactors 

available in BMC fleet. The tenderer shall get himself acquainted with the types  of stationary 

compactors available with BMC and understand their working system before quoting. 

12B.          Service: 
1.              The schedule of lifting of stationary compactors shall be decided by user department 

 

and same is liable to change or modified as directed by the  Asst. Commissioner, Zonal  Ex. Eng. 

(SWM) or Asst. Engineer (SWM) of concerned wards depending upon the requiremen t. The driver 

shall report to the concerned BMC officer at ward level and follow the instructions given to him 

from time to time. 

2.              The bidder shall note that vehicles deployed  under  contract shall  ply anywhere within 
 

BMC limit if required. The contractor shall also  provide  services  to  adjoining division / zones / 
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groups  as  and  when  required  by  BMC  at  the  same  rate  quoted  by  him for the group he is 

operating or the rate of the group he is directed to work, whichever is higher. 

3.              Zonal Ex.Eng.(SWM) will setup a mechanism by which the log sheets will be issued to the 
 

contractor from any one ward in the group. He shall assign the work of preparing log sheets in 

triplicate and preparing the schedule / program  of  lifting  the  stationary compactors to any one 

A.E.(SWM)/AHS (ward) / J.O.(SWM) or the representative  of concerned wards in that group in 

coordination with the staff of the said Asst. Engineer (SWM) Ward, A.H.S.(Wards) or their 

representative of other wards. Asst. Engineer (SWM) Ward, A.H.S.(Wards) or their representative 

will ensure that the vehicle provided by the contractor is as per the indent as well as specification 

and R.T.O. requirement. 

4.              The log sheet in triplicate shall be maintained along with the vehicle and one copy of the 

log sheet shall be submitted to the concerned  office placing the  indent / call every month. The 

signature of the responsible person at the end of journey  shall be obtained  by the driver without 

which the log sheet will be considered as invalid. If there are any corrections in the log sheets, the 

same needs to be authenticated and verified by Zonal Ex.Eng.(SWM) or his authorised the 

representative of concerned wards in that group. If any log sheet is misplaced, duplicate log sheet 

shall  be  submitted  with  justification  of Ex.Eng.(SWM)  or  his authorised  the representative  of 

concerned wards. 

5. User Department: Asst. Commissioner, Zonal Ex.  Eng.  (SWM)  or  Asst.  Engineer (SWM) / 

AHS of concerned wards 

i)             Reporting Place: As directed by Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst. 
 

Engineer(SWM), AHS of concerned ward. 
 

ii)              Work Programme: As directed  by  Asst.  Commissioner  or  Asst. Engineer(SWM) or 
 

AHS of concerned ward. 
 

           The user department shall place an indent for the services in coordination with the other 

user departments of the zone/group. 

6.         In case of any break-down, the tenderer shall replace the vehicle without any delay within 

two  hours.  If the alternate arrangement  made  by  the contractor is  received after two hours, 

50% of the payment due for the service will be made. If  no  alternate arrangement is provided as 
 

specified, it will be treated as short supply and the penalty as specified will be deducted from 

tenderers bills / running bills. 
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7.         In case the tenderer’s vehicle fails on the road due to break-down, the tenderer will make 

necessary arrangement to transport the Stationary Compactor immediately with the other Prime 

Mover and transport the same to the site of disposal. 

8.         In case the tenderer fails to supply the vehicle on a stipulated shift, he is not entitled for 

the payment for that shift and the same will be  treated  as  short  supply  of  vehicle. Under the 

circumstances, the vehicles will be hired to complete the  work  at the  Risk and Cost of tenderer 

or BMC machinery shall be utilized and the cost of the same will be deducted from tenderers bills 

/ running bills. 
 

9.         In case of accident, BMC shall not shoulder  any  liability  whatsoever  and  all claims first 

party and/or third party shall have to be settled by the successful tenderer indemnifying BMC. 

Tenderers  will  please   note   that  the  insurance  for  the  vehicles   should  be  Comprehensive 

insurance. 

10.       The tenderer shall have to supply the services as per the requirement of user Department. 
 

It is expected that the contractor  shall  supply  the Prime Movers  throughout the day as per the 

requirement of BMC or else  the failure will attract due  penalty. In case of additional supply  of 

service, the contractor shall be intimated on previous day and the same shall be arranged by the 

contractor on next day without fail or else the failure will attract due penalty. 

11.       The successful bidder shall have to report the mechanical faults  including  tyre puncture 

complaints  etc.  observed  in  stationary  compactors  well  in  time  in  order  to  prevent major 

breakdowns. The calls shall be reported at Malad Garage. If at any stage, it is observed that the 

contractor has not reported the  faults observed previously  which has led to  escalation  of the 

same or  given  improper report  which  later  on  revealed  to be non- existent and consequently 

led to non-attendance of  the  site, the same  shall attract penalty of Rs.500/- per instance in 

addition to the penalty of short supply. 

 

12.       The quantity of vehicles stipulated in the tender is approximate, however, the bidder shall 

agree for the plus/minus 25% variations of services at the same rates, terms and conditions of the 

contract. 

It is also likely that the sites in the group of wards may  increase  or  decrease depending 

upon the requirement of BMC. The successful contractor shall attend these increased sites at the 

same rate, terms and conditions of the contract. 
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13.            Tenderer  shall  arrange  to  submit  the  monthly  bill  along  with  the  documents  in 

prescribed  format  i.e.  Daily  log  sheets,  weighment  slips,  vehicle  utilization  statement,  d u l y 

c e r t i f i e d  b y  W a r d  s t a f f  and Bill Verification Certificate in prescribed format (Annexure F 

and G) to the  A.E.(SWM) ward for payment. The A.E.(SWM) ward will certify  the  bills  with 

penalties  mentioned  therein and same shall be submitted to the concerned account unit through 

E.E. (Transport) for further processing. 

14.            The successful bidder will have to supply the vehicles from the day of issue of work 

order / letter of acceptance by BMC. 

15.       BMC may reduce the contract period or terminate the contract by giving prior notice of 

one month and /or without assigning any  reason.  The successful  tenderers  shall not object to 

the same and the BMC shall not entertain any demand for compensation. 

16.       The   bidder   shall   provide   the  services  in   any   group/zone,  irrespective  of  allotted 

group/zone as and when required by BMC 

17.     The staff engaged by the successful  tenderer for work of Operation & Maintenance of 

St. Compactors and Watch & Ward Chowkies and  Transportation  of  Stationary Compactors with 

the help of  Prime movers  shall  be  provided with distinguished  uniforms for the purpose of 

identification. Such uniforms shall carry a slogan / symbol if directed by BMC. The colour of the 

uniform shall be confirmed by the successful tenderer from the office of SWM-Transport 

Division.The successful tenderer shall provide all the necessary protective safety gears to their 

staff deployed  for  the  work  viz. mask, rubber  gloves,  shoes, etc. In addition, if required  the 

successful tenderer shall also provide Sanitizers, Hand wash, PPE kits, etc. to their staff deployed 

for the work. 
 

18.            The  contractor  shall  not  park  the  stationary  compactors  at  any  place  other  than 

designated one. If it is found that the  contractor has parked stationary  compactors other than 

designated  places,  a  penalty as per  schedule  shall  be imposed  upon  him. Under  exceptional 

circumstances, if the contactor  has to inevitably park the stationary compactors at the places 

other than designated one, he shall not park the same on highways, freeways,  service roads, 

arterial  roads,  places  below  flyover bridges  which  are   prone  to   accidents.   If  any  untoward 

incident occurs with prime mover and / or stationary compactors due to negligent attitude of  the 

contractor, the onus of the same shall lie with contractor and he  shall bear all responsibility 

whatsoever-legal, financial etc.  of  the  untoward  incident occurred owing to above mentioned 
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cause, indemnifying BMC. 
 

19.           BMC shall, if desired, fit / mount the GPS on all  or any of the  vehicles hired under this 

contract in order to keep the track and to monitor vehicle movement. The successful tenderer will 

have to ensure that the vehicles deployed under the contract for the users shall not be repeatedly 

changed, as changing of the vehicles will necessitate  the shifting of the GPS from one vehicle to 

another. Further, the tenderer shall note that, in case it is utmost necessary for the successful 

tenderer to change the vehicle deployed for the use of particular user, the cost on account of 

shifting of the GPS system will have to be borne by the successful tenderer. In such cases, the 

work of shifting of the GPS system  shall  be  got done by the successful tenderer immediately 

through  the  BMC  appointed agency  for GPS / VTMS as per their prevailing rates. Moreover, if 

the GPS / VTMS fitted on a particular vehicle is found damaged / defective during the currency 

of  the  contract,  the  same  shall  be got   repaired   /   replaced   by   the   successful   tenderer 

immediately, at their cost, through the 

M.C.G.M.  appointed agency and the cost on account of  above replacement / repairing  shall be 

deducted from the bills of the respective contractor. 

In case, no agency is available with BMC for said shifting  /  repairing  / replacement of the 
 

GPS / VTMS or the BMC appointed agency for GPS / VTMS is not in a position to carry out the GPS 
 

/ VTMS  shifting repairing / replacement work, the   same will  have  to  be  got  done  by  the 

successful  tenderer  through  some  other  suitable  agency,  with the permission of the Executive 

Engineer (Transport). 

The successful tenderer shall note that the installation of GPS / VTMS on all  the vehicles 

being provided by the contractor shall be completed within one  month from the date of 

commencement of work. Further, if the successful tenderer fails to  get the GPS  / VTMS installed 

on their  vehicles within one month time  and  supplies the vehicle on hire any of the vehicles 

deployed for the use of particular user  and  vehicle  is  provided  without fitment of GPS / VTMS, 

Rs.250/- per day per  vehicle shall  be deducted. In case of breakdown of the particular vehicle on 

the road, the fitment of GPS / VTMS on alternative vehicle in such eventualities will have to be 

done in four days. Fifth day onwards, penalty  of Rs.250/-per day per vehicle shall be imposed for 

non-fitment of GPS/VTMS system. 

20.       A.E.(SWM) will instruct their subordinates and ensure that the Stationary Compactor site 

included in the programme on that particular day will be kept easily accessible for Prime Movers 
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by removing all sort of obstructions such as unauthorised parking of vehicles, handcarts, scrap etc. 

If the Stationary Compactor site is not accessible owing to above said reasons, the representative 

of transporting agency will maintain the photographs of the site conditions and produce the same 

to  the  authorized  representative  preparing  the  logsheets  who  verify  the  same  and  will  give 

remarks on the logsheet regarding non-attendance of the Stationary Compactor site. 

21.       A.E.(SWM) wards will instruct the J.Os. and Supervisors concerned to  have coordination 

with the Traffic  Police  Authorities or any concerned authorities and shall  take the review of the 

site condition regularly to avoid any inconveniences experienced while attending the said 

stationary compactor. 

22.       Swapping of stationary compactors of one particular division to another  is  not allowed. If 
 

found indulging this activity, the concerned contractor will be penalized as per penalty schedule. 
 

23.       The contractor shall give no excuse such as delay in landfill site, road  and  traffic condition 

for irregular supply of prime mover or non-completion of the scheduled program. Under all such 

circumstances, which will hinder completion of the given program, the contractor shall deploy 

additional  prime  movers  or  machinery   to   complete   the   given  program  for  the  day.  Non- 

completion of given program shall render the contractor liable for penalty of short supply. 

24.       The contractor shall take all the precautions while transporting the stationary compactor 

as regards mechanical safety of the same. 

25.      The successful tenderer shall insure proper loading of the Stationary Compactor. The 

successful tenderer shall carry minimum weight of 06 M.T. per trip. In case, it is found thatthe 

Stationary compactor has carried weight less that 06 M.T., proportionate rebate on pro-rata basis 

shall  be  effected  in  the  prime  mover  hire  charges  payment  for  that  particular Stationary 

Compactor for that particular trip and the same shall be calculated as follows:- Rebate ={ (P M 

hire charges per trip   -  P M hire charges per trip X Actual weight i.e. lessthan 6 M.T.)} / 6 
 

In case, the Stationary compactor has carried weight less than 06 M.T. and the same 

is due to special characteristics of the MSW viz. Foam, Leather, cotton, clothes pieces, etc. which 

require more volumetric space and are less in weight, the  A.E.(SWM)  Wards  shall  take specific 

sanction of the Zonal E.E. SWM to waive aforesaid clause regarding proportionate rebate on pro- 

rata basis on prime mover hire charges payment in such cases. 

26.       Although the list of sites attached in this document as Annexure-F, the contractor has to 
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1. Penalty  for  failure  of  Contractor’s  man  to 

attend  the  office  as  directed  to  take  the 

indent / Schedule Programme / 
instructions 

: Rs.1,000/- per instance 

2. Penalty if the Prime Mover does not unload 

the stationary compactor at appropriate 

place and as per the instructions at the 

disposal site / transfer station. 

: Rs.1,000/- per instance 

3 Short Supply of Prime Mover  A) Rs.5,000/- per service. + Risk and 

costcharges + 15% Supervision charges. 

4. Late Reporting 

a) Penalty for Prime mover reported late for 

more   than   half   an   hour   of   intimated 

reporting time/ Schedule time. After four 

hours  of  delay  shall  be  treated  as  short 

supply and the penalties applicable to short 

supply will be imposed. 

b)  On  call,  if  the  Prime  Mover  is  reported 

late after two hours  of call time. After five 

hours  of  delay  shall  be  treated   as  short 

supply and the penalties applicable to short 

supply will be imposed. 

: a) Rs.1000/- per hour. Max. up to 

amount equal to quoted per service. 

5 Break Down of Prime Mover 
 

 

If the vehicle breaks down after reporting, 

an alternate arrangement within two 

hours shall be made. If the alternate 

arrangement is not received it will be 

treated as short supply. 

 a) If alternate arrangement is made 

withintwo hours- No Penalty. 
 

b)  If alternate arrangement is 

received after two to four hours- 

50% of the payment due for the 

service will be made. 
 

c) If no alternate arrangement is made 

after four hours – Treated as Short 

Supply. 

 

operate and maintain other site also which is not included in this list. For which the contractor 

shall not take any objection. 

27.           Wherever it is observed that garbage is overflowing at certain site, the contractor is 

bound to make arrangement to clean the site with other vehicles confirming to SWM -2016 rule. 

Whenever such arrangement has to be made, the ward authorities will issue log sheets to the 

vehicles which the contractor will be utilizing to clear the site. 

12C.      SCHEDULE OF PENALTIES 



 

 

6 Spilling Over of MSW from Stationary 

Compactor. 
 

 

If the scheduled service is not attended by 

the transportation contractor and Spilling 

of MSW is observed due to non- 

attendance or late attendance of 

Stationary Compactor 

 Rs. 1000/- per instance. + The Spill over 

MSW will be disposed off by the 

contractor by deploying adequate men 

and machinery within four hours at his 

cost. Otherwise, Separate penalty of Rs. 

5,000/- for not attending the Spilling will 

be imposed. If BMC machinery is utilized 

for removing the spill over the cost of the 

same will be deducted from tenderers 

bills / running bills in addition 

7 Penalty for not displaying ‘ON BMC 
Duty’ board or painted   on the Prime 

: Rs.500/- per service. 

8 For not wearing Uniform by the staff and 

protective gears attending the Prime 

Mover 

: Rs.200/- per person per service. 

9 For not submitting/producing  the valid 

documents of the vehicles, P.U.C. and 

Valid Driving Licence etc. 

: Rs.2,000/- per prime mover per service 

10 Improper  or  no  reporting  of  breakdown, 

site conditions of stationary compactors 

resulting into short supply 

: Rs.500/- per instance in addition to the 

penalty of short supply. 

11 Damage to the stationary compactors / 

watch and ward chowkey due to 

improper / negligent handling during 

towing / docking /transportation. 

: Rs.5,000/-  per  instance  and  the  cost  of 

the  repairs  to  the  stationary  compactor 
shall be deducted from the running bills at 
any stage during the currency of the 
contract. 

12 Improper parking of stationary 
compactor at spot other than designated 
spot without any valid reason. 

 Rs.1,000/- per stationary compactor 

13 
 

If tenderer fails to attend any other works covered in the contract or perform incomplete 

programme  or not follow the instructions  or disobey the orders of the user department, 

Penalty of Rs.500/- per service per vehicle will be levied at the first instance and Rs.1000/- 

per service per vehicle will be levied at the successive instances. 

14 
 

For imposing  the penalties  for the clauses  / reasons  other than as mentioned  above, 

A.E.(SWM)  wards shall take the sanction  of the Zonal E.E. (SWM) and shall impose the 

same as per due municipal procedure. 
15 Penalty  for swapping  of stationary  compactors  from  one  group  / division  to another. 

Rs.1,000/- per stationary compactor. 
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12D  Work plan and Methodology:- 
1.           The Prime Movers shall reach before notified time at the Stationary Compactor site else penalty 

 

clauses will apply. 
 

2.           The tentative programme for towing the Stationary Compactor shall  be  given  on every day, as per 

actual requirement by ward agencies. It will be the responsibility of the successful tenderer to take the 

indent / logsheets from  the Municipal ward office on every day. The successful tenderer shall then supply 

requisite number of Prime Movers daily, as indented for the day. The successful tenderer’s personnel should 

attend office daily to keep liaison with the representative of the Engineer of Contract. 

3.           The contractor shall complete the programme given to him  under all circumstances and ensure 

that backlog of indented stationary compactors shall not remain at any point of time. In case of failure to 

complete the program, the user department shall impose thepenalty as per the schedule. 

4. The Prime Movers shall be used for removal of Municipal Solid Waste, as defined in M.S.W. 

(Management & Handling) Rules 2016 and its amendments thereafter. 

5.           All the tools, tackles, equipment and material required for successful completion of job shall be 

provided by the contractor under this contract, at his own cost. 

6.          The contractor shall ensure that all the safe working methods are adopted and shall use suitable 
 

safety  equipment  while  execution  of  work.  Any  mishap  occurrence  shall  be  fully  to the account of 

contractor and BMC shall not be responsible for it. 

7.           The contractor shall ensure that his workmen work peacefully without causing any disturbance 
 

between themselves or with other agencies. The regular working shall not be disturbed. Any damage to 

Municipal property shall be recovered from the contractor along with the heavy penalty, as decided by the 

Chief Engineer (SWM) / DMC(SWM). 

8.           No accommodation for the work force of the contractor personnel or protection forhis material 
 

shall be provided. The contractor  shall make his own arrangement at his own cost. 
 

9.           All the arrangement towards watch and ward of the plant, equipment, parking of vehicles, material 

brought at site will have to be  made  by  the  contractor, at his  own cost. The BMC will not be responsible 

for damage, loss or theft of the same. 

10.        The  contractor  shall  extend  full  co-operation  and  interaction  with  other   agencies  at  site,  if 

involved. 

11.        No escalation in the cost, of whatsoever nature, will be allowed  while completing these works. 
 

12.        The successful tenderer shall take utmost care not to cause any nuisance due to noise, welding, 

operations etc. All proper precautions shall be taken by them in this respect. 

 

 

Sd/- 
Ex. Eng. (Tr.) W.S. 
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SECTION 8 
Bill of Quantities 
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BILL OF QUANTITIES & RATES 
To be filled ONLINE 

SUBJECT:-Operation  and  Maintenance of  22  nos. existing  stationary compactors  and  15 nos. 

stationary compactor’s site chowkies located at different sites in Western Subs division along with 

transportation of stationary compactors to landfill site for the period of 39 days:-01.10.2022 to 

08.11.2022) 
 

Item 

Code 

Item 
Description 

 
Quantity 

 
Unit 

 
Rate 

 
Long Text 

 

 
 

1 

Operation of 

Stationary 

compactor site 

Chowky for 

Stationary 

Compactor 

 
 
 

15 sites X 39 days 

=585 nos. 

 
 
 

NOS 

 Cost  of   operation  of   Stationary 

compactor  site     chowky  per   d ay   per 

chowky in three shifts during day and 

night  (24  hrs  working),  inclusive   of  all 

taxes & duties. 

 

 
 

2 

Maintenance and 

repairs of 

Stationary 

compactor site 

Chowky and 

loading platform 

 
 
 

15 sites X  39 
days 

=585 nos. 

 
 
 

NOS 

 Cost of repair and maintenance of 

Stationary compactor site chowky cum 

Loadin g Platform   p er d ay per chowky 

in  three shifts during day  and  night (24 

hrs   working),   inclusive  of   all   taxes   & 

duties. 
 

 
 

3 

 

 

Maintenance 

of Stationary 

Compactor 

 
 
 

22 St. Comp 
X 39 days 
=858 nos. 

 
 
 

 
NOS 

 Cost of Maintenance of stationery 

compactor   p er   day   p er   comp actor 

including power pack equipment, 

rectification of tyre puncture & hydraulic 

system for uploading, inclusive of all taxes 

and duties . 
 

 
 

4 

 

 

Transportation 

Cost of Stationary 

Compactor 

 
 
 

5 Trip 
X 39 days =195 

 
 
 

Per 
Trip 

 Transportation Charges per trip for to and 

fro movement of Prime mover for 

transportation of stationary compactors 

from various  sites  to  the  landfill  site  as 

per  specifications  inclusive  of  all  taxes 

and duties. 



55  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 9 
General Conditions of 

Contract 
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General Conditions of Contract 
 

A.  General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. The “Contract”  shall 

mean the tender and acceptance thereof and the formal agreement if  any, executed between the 

Contractor,  Commissioner  and  the  Corporation  together  with the documents referred to therein 

including these  conditions  and  appendices  and  any special  conditions,  the  specifications,  designs, 

drawings,   price   schedules,   bills   of   quantities and  schedule  of  rates.  All  these  documents  taken 

together shall be deemed to form one Contract and shall be complementary to one another. 

The  Contract  Data  defines  the  documents  and  other  information  which   comprise   the 
 

Contract. 
 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose 

tender  has  been  accepted  by  the  employer  and  the  legal  successor  of  the  individual or firm or 

company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry  out the Works, 
 

including routine maintenance till the tender process is concluded. 
 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
 

Employer. 
 

The “Contract Sum” means the sum named in the letter of acceptance including Physical contingencies 

subject to such addition thereto or deduction there-from as may be made under the provisions 

hereinafter contained. 

Note: The contract sum shall include the following – 
 

• In the case of percentage rate contracts the estimated value of works as mentioned in the tender 

adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities 

shown in schedule of items / quantities by the item rates quoted by the tenderer for various items 

and summation of the extended cost of each item. 

• In case of lump sum contract, the sum for which tender is accepted. 
 

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by 

the Corporation. 
 

    Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the 
 

letter of acceptance. 
 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period 

has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided by the 

Engineer to the Contractor under  the  Contract  and  all  drawings, calculations, samples, patterns, 

models, operation & maintenance  manual  and  other technical information of like nature submitted by 

the Contractor and approved by  the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 
 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner 

for Greater Mumbai, for the time being holding the said office and also his successors and shall also 

include all “Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the 

Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed 

under Section 56 and 56B of the Mumbai Municipal Corporation Act. 

The Engineer in-charge  shall mean the Executive Engineer in executive charge of the works and shall 

include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and 

include all the successors in BMC 

The Engineer's Representative shall mean the  Assistant Engineer, Sub.  Engineer/Jr. Engineer in direct 

charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical 

section appointed by BMC. 

The “Engineer” shall mean the Western Subs Engineer / the Hydraulic Engineer / the Chief Engineer 
 

/ the Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner  to  carry  out  the functions of the Western 

Subs  Engineer  /  the  Hydraulic Engineer  /  the  Chief  Engineer /  the Special  Engineer  or   any  other 

competent person  appointed by  the employer and  notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the execution 

and completions of the Works and the remedying of any defects therein, but does not include plant 

material or other things intended to form  or  forming  part of  the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor shallcomplete 

the construction works. The Intended Completion Date is specified in the ContractData. The Intended 
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Completion Date may be revised only by the Engineer by issuing anextension of time. 
 

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for  incorporation in the 
 

Works and works of routine maintenance. 
 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,chemical, 

or biological function. 

Routine Maintenance is the maintenance of activities of the competed  structure  for  five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically mentioned in 

the special conditions of the tender, on, under in or through which the permanent works or temporary 

works are to be executed and any other lands and places provided by the Municipal Corporation for 

working space or any other purpose as may be specifically designated in the contract as forming part of 

the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports about 

the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from  time to time be furnished  or approved in writing by the 

Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor 
 

shall  commence  execution  of  the  Works.  It  does  not  necessarily  coincide  with any of the Site 
 

Possession Dates. 
 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the construction work and/or routine maintenance in the Contract, which includes 

work on the Site. 

Temporary  Works  are  works  designed,   constructed,  installed,   and   removed   by   the 
 

Contractor that are needed for construction or installation of the Works. 
 

Variation means a change to the:- 
 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 
 

ii) Scope in the Contract which is instructed by the Employer. 
 

iii) Price in the Contract which is instructed by the Employer. 
 

The  Works,  as  defined  in  the  Contract  Data,  are  what  the  Contract  requires  the  Contractor to 

construct,  install,  maintain,  and  turn  over  to  the   Employer.   Routine   maintenance   is  defined 

separately. 
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Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to  have  arisen in  Mumbai and all  legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the Western Subs of Mumbai 

only. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have  no  significance.  Words  have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the  Intended  Completion  Date  apply  to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the whole of 

the Works). 

2.3 The  documents  forming  the  Contract  shall  be  interpreted  in  the  following  documents:  (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4)  Contractor's Bid, (5) 

Contract Data, (6) Special Conditions of Contract Part (7) General Conditions  of Contract Part I, (8) 

Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract 

Data. 

 

3. Engineer's Decisions 
 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. However, if the Engineer is 

required under the rules and regulations and orders of  the Employer to obtain prior approval of some 

other authorities for specific actions, he will so obtain the approval, before communicating his decision 

to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 
 

Contractor of any of his obligations under the contract. 
 

4. Delegation 
 

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 

to  other person(s),  except to  the  Adjudicator,  after notifying  the Contractor,  and  may  cancel  any 

delegation after notifying the Contractor. 
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5. Communications 
 

All certificates, notices or instructions to be given to the Contractor by  Employer/ Engineer shall be sent 

on the address or  contact details given by  the Contractor of  Bid.  The address and contact details for 

communication  with  the Employer/  Engineer shall   be   as   per  the  details  given  in  Contract Data. 

Communications between parties that are referred to in the conditions shall be in writing. The  Notice 

sent by  facsimile (fax) or other electronic  means shall be effective on confirmation of the transmission. 

The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. 

6. Subcontracting 
 

6.1 Unless  specifically  mentioned  in  the contract subletting  will  not  be allowed.  Subletting,  where 

otherwise provided by the contract shall not be more than 25% of the contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer for: 
 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract; 
 

b. the provision for labour, or labour component. 
 

c. the purchase of Materials which are in accordance with  the  standards  specified in the 
 

Contract. 
 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub- contracting 

any part of the work during execution of  the  Works,  because  of  some unforeseen circumstances to 

enable him to complete the Works as  per  terms  of  the Contract, the Employer will consider the 

following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
 

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship 

between the sub-contractor and the BMC  and  shall  not  relieve  the Contractor of any responsibility 

under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 
 

7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public  authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to 

in the  Contract Data. The Contractor shall  also provide facilities and services for them as described in 
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the Schedule.  The Employer may  modify   the  Schedule of  Other  Contractors,  and  shall  notify  the 
 

Contractor of any such modification. 
 

7.2  The Contractor should take up the works in convenient reaches as decided  by  the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of vehicles 

and equipment of other Contractors till the completion of the Works. 

8. Personnel 
 

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel 

including technical personnel named in the Contract Data or other personnel approved by the Engineer. 

The Engineer will  approve  any  proposed  replacement  of  technical  personnel  only  if their relevant 

qualifications and abilities are substantially equal to those of the personnel stated in the Contract Data. 

8.2 The  Contractor’s  personnel  shall  appropriately   be  qualified,  skilled  and  experienced  in  their 

respective  trades  or  occupations.  The  Engineer  shall   have   authority   to   remove,   or  cause  to  be 

removed,  any  person  employed  on  the  site  or  works,  who  carries  out  duties  incompetently  or 

negligently and persists in any conduct  which  is  prejudicial  to  safety, health or the protection of the 

environment. 

8.3  If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 

days and  has  no further connection with  the Works  in the Contract. 

 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the BMC /State Government  and  has  either  not  completedtwo years after the date of 

retirement  or  has  not  obtained  BMC/State  Government’s  permission  to  employment  with  the 

Contractor. 

9. Employer's and Contractor's Risks 
 

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 
 

10.1  The Employer is responsible for the excepted risks which are (a) in  so  far  as  they directly affect 

the  execution  of  the  Works  in  the Employer’s  country,  the  risks   of  war,  invasion,  act  of  foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or 

disorder (unless restricted  to  the  Contractor’s employees) and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 
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11. Contractor's Risks 
 

11.1 All risks of loss of or damage to physical property and of  personal injury  and  death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, referred 

to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 
 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of  contract  period,  in  the amounts and deductibles 

stated in the Contract Data for the following events  which are dueto the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
 

b) Loss of or damage to Equipment; 
 

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 

d) Personal injury or death. 
 

12.2 Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the  Contractor  to the 

Engineer for the Engineer's approval before the Start Date. All  such  insurance  shall provide for 

compensation to be  payable  in the types and  proportions of currencies required to rectify the loss or 

damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 
 

12.4 Both parties shall comply with any conditions of the insurance policies. 

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may 

affect  the  insurance  which  the  Contractor  should  have   provided  and  recover  the  premiums  the 

Employer has  paid, from payments otherwise  due  to the Contractor or  if no payment is due, the 

payment of premiums shall be debt due 

12.6 Site Investigation Reports 
 

 
12.7 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports 

referred  to  in  the  Contract  Data,  supplemented  by  any  other  information  available to him, before 

submitting the bid. 

13. Queries about the Contract Data 
 

13.1 The Engineer will clarify queries on the Contract Data. 
 

14. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 

14.1 The Contractor  shall construct, and install and maintain the Works in accordance  with 
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the Specifications and Drawings and as per instructions of the Engineer. 
 

14.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means with 

medium  input  of  machinery  required  to  ensure  the  quality  of  works  as  per  specifications.  The 

Contractor shall deploy the equipment and machinery as required in the contract. 

14.3 The Contractor shall take all  reasonable  steps  to protect the  environment on and  off the Site 
 

and to avoid damage or nuisance to persons or to property of the public or others  resulting from 
 

pollution, noise or other causes arising as a consequence of his methods of operation. 
 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations,  notifications  and  byelaws  of  the  State  or   Central   Government,   or   local 

authorities and any other law, bye-law, regulations that may be  passed or notification that may 

be issued in future by the State or Central Government or the local authority. Salient features 

of some of the major laws that are applicable are given below: 

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention  and 

control of water pollution and the maintaining  and  restoring  of  wholesomeness  of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, chemical or biological properties 

of water or such discharge of any  sewage  or  trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly)as may, or is likely to, create a nuisance or render 

such  water harmful  or  injurious to public  health  or safety,  or to domestic,  commercial,  industrial, 

agricultural  or  other  legitimate uses,  or to  the life and  health  of  animals  or plants  or of  aquatic 

organisms. 

•  The Air (Prevention and Control of Pollution) Act, 1981, this  provides  for  prevention, control and 

abatement  of  air  pollution.  ‘Air  Pollution’   means   the   presence   in   the  atmosphere  of  any  ‘air 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

• The  Environment  (Protection)  Act,  1986,  this  provides  for  the  protection   and  improvement  of 
 

environment and for matters connected therewith, and the prevention of  hazards  to human beings, 

other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter- 

relationship which exists  among  and  between water,  air  and land, and human beings, other living 

creatures, plants, micro-organism and property. 

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of 
 

providing immediate relief to the persons affected by accident occurring while  handling hazardous 
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substances and for matters connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the Environment (Protection) 

Act  1986,   and   exceeding   such   quantity   as  may  be  specified  by  notification  by  the  Central 

Government. 

•      The Solid Waste Management Rules – 2015  This  provides  for  management  & handling of solid 
 

Waste 
 

          BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in the 

contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date 
 

16.1 The Contractor may commence  execution of  the  Works on  the Start Date and  shall carry out the 

Works and Routine Maintenance, if specified in the tender, in accordance with the Programme 

submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the 

Intended Completion Date. 

 

17. Approval by the Engineer 
 

17.1   The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer, who is to approve them if they comply with the Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 
 

17.3  The Engineer's approval shall not alter the Contractor's responsibility for design andsafety of 

the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the TemporaryWorks, 
 

where required. 
 

17.5  All Drawings prepared by the Contractor for the execution of the temporary orpermanent 
 

Works, are subject to prior approval by the Engineer before their use. 

 
18. Safety 

 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with 

all applicable safety requirements and take care of safety of all persons entitled to be on the site and 

the works. He shall use reasonable efforts to keep the  site  and the works, both during construction and 

maintenance, clear of unnecessary obstruction so as to avoid danger to the persons and the 

users. 

Workers employed on mixing asphaltic materials, cement and lime mortars  shall  beprovided with 

protective footwear and protective goggles. 

Stone  breaker  shall  be  provided  with  protective  goggles  and  protective  clothing  and  seated at 
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sufficiently safe intervals.  

 
kind. Power 

 

warning  signs  should  be  displayed  for  the   safety   of   the   public   whenever  cleaning  works  are 

undertaken during night or day. 

or cleaning the manholes/sewers should be properly trained before allowing 
 

working in the manhole. 
 

18.2 Safety Programs:- 
 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II.  Review safety programs developed by each  of the trade firms, prepare and submit acomprehensive 
 

safety program. 
 

III. Monitor day to day implementation of safety procedures. 
 

18.3 First Aid Facilities: - 
 

i. At every work place there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
 

iii.  Adequate  arrangements  shall  be  made  for  immediate  recoupment   of   the   equipment  when 

necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v. The  first-aid  box  shall  be kept in  charge of  a responsible  person  who  shall   always   be readily 

available during the working hours of the work place. 

vi. A person in charge of the First-aid box  shall be a person trained in First-aid treatment, in the work 
 

places where the number of contract labour employed is 150 or more. 
 

19. Discoveries 
 

19.1 Anything of historical or other interest or of significant  value  unexpectedly  discoveredon the Site 

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and 

carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 
 

20.1 The Employer shall handover complete or part possession of the site to the Contractor7 days in 

advance of construction programme. At the start of the work, the Employer shall handover the 

possession of at-least 75% of the site free of all encumbrances, the remaining25 % of the possession 

as per contractor’s construction programme. 
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21. Access to the Site 
 

21.1 The Contractor shall allow access to the Site and to any place where work in connection with the 

Contract is being carried out, or  is intended  to  be carried out to  the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer. 

 

22. Instructions 
 

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 

22.2  The Contractor shall permit the appointed and/or authorized  persons  to  inspect  the Site and/or 
 

accounts  and  records  of  the Contractor and  its subcontractors  relating  to the  performance of  the 

Contract, and to have such accounts and records audited by auditors appointed, if so required. The 

Contractor’s attention is invited to Clause of ‘Fraud and Corruption’,  which  provides, inter  alia, that 

acts intended  to materially impede the exercise of the inspection and audit rights provided for under 

the Clause & constitute a obstructive practice subject to contract termination. 

 

22.3 Engineer to have power to issue further drawings or instructions: 
 

The Engineer shall have the power and authority from time to time and at all times to make and issue 

such further drawings and to give such further instructions and directions as may appear to him 

necessary or proper for the guidance of the contractor and the good and sufficient execution of the 

works according to  terms  of the  specifications  and Contractor shall receive, execute, obey and be 

bound by the same, according to the true intent and meaning thereof, as fully and effectually as though 

the same had accompanied or had been mentioned or referred to in the specification, and the Engineer 

may  also alter or  vary the levels or position of nature of works contemplated by the specifications, or 

may order any of the works contemplated thereby to be  omitted, with or without the substitution of 

any other works in lieu thereof, or may order any work or any portion of  work  executed or partially 

executed, to be removed, changed or altered, added if  needful,  may  order  thatother works  shall  be 

substituted   instead   thereof   and   difference   of   expense   occasioned   by any  such  diminution  or 

alteration so ordered and  directed shall be  added  to or  deducted from the amount of this Contract, as 

provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the Engineer 
 

and in the event of any deviation being ordered which in the opinion of the Contractor changes the 

original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the 

work and the rate to be  paid  therefore shall  be resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any  deviations  resulting  in additional cost 
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over  the  contract  price  being  ordered,  be  extended  or  reduced  reasonably  by  the  Engineer.  The 
 

Engineer’s decision in this case shall be final. 
 

B. Time Control 
 

23. Programme 
 

23.1 Within  the time stated  in  the Contract Data,  the Contractor shall  submit to the Engineer  for 

approval a Programme, including Environment Management Plan showing the general methods, 

arrangements,  order,  and  timing  for all  the activities  in  the Works,  along  with  monthly  cash flow 

forecasts for the construction of works. 

After the completion of the construction works, the  programme  for  the  Routine Maintenance  Work, 
 

showing  the  general  methods,  arrangements,  order  and  timing  for  all the activities involved in the 

Routine Maintenance  will also be  submitted  by  the Contractorto the Engineer for approval if specified 

in the tender. The programme for Routine Maintenance will be submitted in each year for the period of 

Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of 

key personnel being deployed, the list of machinery/ equipments being placed in field laboratory and 

the location of field laboratory along with the Programme. The Engineer shall cause these details to be 

verified at each appropriate stage of the programme. 

23.3  An update of the Programme shall be a programme showing the actual  progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities. 

23.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals  no 

longer  than  the  period  stated  in  the  Contract  Data. If the Contractor does not submit an updated 

Programme within this period, the Engineer may withhold the amount stated in the Contract Data from 

the next payment certificate and continue to withhold this amount until the next payment after the 

date on which the overdue Programme has been submitted. 

 
23.5 The  Engineer's  approval  of  the  Programme  shall   not  alter  the  Contractor's  obligations.  The 

Contractor may revise the Programme and  submit it to the Engineer again at any time. A  revised 

Programme shall show the effect of Variations and Compensation Events. 

24. Extension Of Time In Contracts : 
 

Subject to any requirement in the contract as to completion of  any  portions  or  portions of the works 

before completion of the whole, the contractor shall fully and finally complete the whole of the works 

comprised in the contract (with such modifications as may be directed under conditions of this contract) 

by the date entered in the contract or extended date in terms of the following clauses: 
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a)Extension attributable to BMC 
 

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 

date  of  completion  may  be  granted  as  shall  appear   to   the  Engineer  to  be  reasonable  in  the 

circumstances,   provided   moreover   that   the   Contractor  shall  be  responsible  for  requesting  such 

extension of the date as  may  be  considered necessary as soon as the cause thereof shall arise and in 

any case should not be less than 30 days before the expiry of the date fixed for completion of the 

works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over the 

Contractor possession of the lands necessary for the execution of the works or to give the necessary 

notice to commence the  works  or  to  provide  the  necessary drawings or instructions or any other 

delay caused by the BMC due to any other cause whatsoever, then such failure or delay shall in no  way 

affect or vitiate the contract or  alter the character  thereof or entitle the contractor  to  damages or 

compensation therefore, but in any such case, the BMC may grant such extension(s) of the completion 

date as may be considered reasonable. 

Note:  For  extension  of  time  period  as  governed  in  (i)  and  (ii)  above,  any  modifications  in 
 

design/drawings,   specifications,   quantities  shall  be  needed  to  be  justified  with  recorded 

reasons with approval of Ch.Eng.  for not anticipating the same while preparing estimates and 

draft tender. 

(b)  Extension Of Time For Delay Due To Contractor : The time for the  execution of the work or part of 

the works specified in the contract documents shall be  deemed to  be  the essence of the contract and 

the works must be completed no later than the date(s) / the programme for completion of work as 

specified in the contract. If the contractor fails to  complete the works within the time as specified in the 

contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if 

satisfied that the works can be completed by the contractor within reasonable short time thereafter, 

allow the contractor for further extension of time as the  Engineer may decide. On such extension  the 

BMC will be entitled without prejudice to any other right and remedy  available on that behalf, to 

recover the compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value  of the  works shall be  taken as  value of work as per 
 

contract agreement including  any  supplementary  work  order/contract agreement issued. 
 

Further, competent authority while granting extension to the currency of  contract under Clause (b) of 

as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, the 

reasons for granting extension shall be properly documented. 
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25. Delays Ordered by the Engineer 
 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
 

Works. Delay/delays totalling more than 30 days will  require prior written approval of the DMC/AMC. 

 
26. Management Meetings 

 

26.1  The Engineer may require the Contractor to attend a management  meeting.  The business of a 

management meeting shall be to review the plans for progress of the Works. 

26.2 The Engineer shall record the business of management meetings and provide copies of the record 
 

to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided 

by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all those who attended the meeting. 

 

27. Deleted 

28. Identifying Defects 
 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer considers may 

have a Defect. 

28.2   The Contractor shall permit the Employer’s technical person(s)  to  check  the Contractor’s work 
 

and notify the Engineer and Contractor if any defects that are found. 
 

29. Deleted 
 

30. Correction of Defects 
 

30.1 (a)  The  Engineer  shall  give  notice  to  the  Contractor  of  any  Defects  with  respect  to  the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer’s notice. 

(c)  The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if 

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the  defects and 

deficiencies within  the period specified in the notice and submit to the Engineer a compliance report. 

 

31. Uncorrected Defects and Deficiencies 
 

31.1   If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, to the 

satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will assess 

the cost of having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 

correction of the Defect or  deficiency  by another agency. 
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D. Cost Control 
 

32. Variations 
 

The Engineer shall, having regard to the scope of the Works  and the sanctioned estimated cost, have 

power to order, in writing, Variations within the scope of the Works he considers necessary or advisable 

during the progress of the Works.  Such  Variations  shall form part of the Contract and the Contractor 

shall  carry  them  out  and  include  them  in  updated Programmes produced by  the Contractor.  Oral 

orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 

account. 

33. Payments for Variations 
 

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shallcarry out 

such work at the same rate. 

33.2  The rate for Extra/Excess shall be governed by clause 10.A of Standard GeneralCondition of 
 

Contract 
 

34. Cash Flow Forecasts 
 

When the Programme is updated, the Contractor shall provide the Engineer with an updatedcash flow 

forecast. 

35. Payment Certificates 
 

The payment to the Contractor will be as follows for construction work: 
 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by  the Engineer In- 

charge for all works executed in the previous month, and the Engineer In-charge shall take or cause to be 

taken requisite measurement for the purpose of having the same verified and the claim, so far as it is 

admissible,  shall  be  adjusted,  if  possible,  within  10  days  from  the  presentation  of  the  bill.  If  the 

contractor does not submit the  bill within the time fixed as aforesaid, the Engineer In-charge may 

depute a subordinate to  measure up  the said work  in  the  presence  of  the  contractor  or  his  duly 

authorized  agent whose  counter  signature to the measurement list  shall be sufficient  warrant, and 

Engineer In-Charge may  prepare  a bill from such list which shall be binding on the contractor in all 

respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly  statement within 14 days and certify 
 

the amount to be paid to the Contractor. 
 

(c)  The value of work executed shall be determined, based on measurements by  the Engineer. 
 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 
 

Quantities completed. 
 

(e)   The value of work executed shall also include the valuation of Variations and Compensation Events. 
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(f)  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

(g)        The  contractor  shall  submit all  bills  on  the  printed  forms  at the office  of  Engineer  In-charge. 
 

The charges to be made in the bills shall always be entered at the rates specified in tender. 
 

36. Payments 
 

36.1 Payments shall be adjusted for deductions for advance payments, retention, security  deposit, 

other  recoveries  in  terms  of  the  Contract  and  taxes  at  source,  as  applicable  under the law. The 

Employer shall pay the Contractor the  amounts certified by the Engineer within 15 days of the date of 

each certificate. 

36.2  All sums payable by a contractor by way of compensation under any  of  these conditions, shall be 
 

considered as a reasonable compensation to be applied to the use of BMC without reference  to the 

actual loss or damage sustained and whether any  damage has or has not been sustained. 

36.3  No payment shall be made for any work estimated to cost less than Rupees One Thousand till 

after the whole of work shall have been completed and the certificate of completion given. But in case 

of works estimated to cost more than Rs.One Thousand, the contractor shall on submitting a monthly 

bill therefore be entitled to receive payment proportionate to the part of the work than approved and 

passed by the Engineer In-charge, whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as payments for work actual done 

and  completed  and  shall  not  preclude  the  Engineer  In-charge  from  requiring  any  bad,  unsound, 

imperfect or unskilful work to be removed or taken away and reconstructed or re-erected nor shall 

any such payment be considered as an admission of the due performance of the contract or any part 

thereof  in any  respect or the offering of any  claim not shall it conclude, determine or effect in any 

other way, the powers of the Engineer In- charge as to the final settlement and adjustment of the 

accounts or otherwise,  or  in  any other way vary or effect the contract. The final bill shall be submitted 

by  the  Contractor within one month of the date fixed for the completion of th e work otherwise the 

Engineer In-charge’s certificate of the measurements and of  the total amount payable for the  work 

shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor for not having given early warning or not having cooperated 

with the Engineer. 
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38. Tax 
 

 
GST and other state levies / cess which are not subsumed under GST will be applicable. The tenderer 

will quote inclusive of all taxes.  It is clearly understand that BMC will not bear any additional liability 

towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the 
 

Price quoted shall be exclusive of GST, but inclusive of Taxes /  Duties / Cess other than GST, if any. 

The  Tenderer  shall  mandatorily  upload  the  information  of  applicable  tax  in  the  pro-forma as 

enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall indicate in 

the tabular format, all the applicable taxes and their percentages and the tax amount considered 

while quoting the tender. 

Rates accepted by BMC shall hold good till completion of work and no  additional individual claim 
 

shall be admissible on account of fluctuations m market rates, increase in taxes / any other levies / 

tolls etc. except that payment / recovery for overall market situation shall be made as per price 

Variation. 

“Chapter  “XXI  Miscellaneous,  section  171  (1)  of  GST   Act,   2017   governs   the   ‘Anti  Profiteering 
 

Measure’ (APM). 
 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or services or the 

benefit of input tax credit shall be passed on to the recipient  by  way  of commensurate reduction in 

prices.’ 

Accordingly, the contractor should pass on the complete  benefit  accruing  to  him  on account of 

reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 
 

39. Currencies 
 

All payments will be made in Indian Rupees. 
 

40. Liquidated Damages 
 

Both, the Contractor and the Employer have agreed that it is not  feasible  to  precisely estimate the 

amount of losses due to delay in completion of  works and the  losses to the public and the economy, 

therefore, both the parties have  agreed  that the  Contractor  shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data for 

the period that the Completion Date is later than the Intended Completion Date.  Liquidated  damages 

at the  same rates  shall  be withheld if the Contractor  fails  to  achieve the milestones  prescribed in 

the  Contract Data.  However, in case the Contractor achieves the next milestone, the amount of the 



73  

liquidated damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a reasonable agreed 

amount of liquidated damage. The Employer  may  deduct  liquidated  damages  from payments due to 

the Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 
 

Loss or  damage to the  Works or Materials to be incorporated in  the  Works between  the Start Date 

and the end of the Defects Correction periods  shall  be  remedied  by  the Contractor at his cost if the 

loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 
 

42. Completion of Construction and Maintenance 
 

42.1  The Contractor shall request the Engineer to issue a certificate of completion of the works, and the 

Engineer will do so upon deciding that the works is completed. This shall be governed as per clause 

no.8(g) of Standard General Conditions of Contract. 

43. Taking Over 
 

43.1  The Employer shall take over the works within seven days of the Engineer issuing a certificate  of 

completion of  works. The Contractor  shall continue to  remain responsible for its routine maintenance 

during the maintenance period if specified in the contract. 

44. Final Account 
 

Final joint measurement along with the representatives of the contractor should be taken recorded and 

signed  by  the  Contractors.  Contractors  should  submit  the  final  bill  within   1  month  of  physical 

completion of the work. 

If the contractor fails to submit the final  bill  within 1 month, the  BMC staff  will  prepare the final bill 
 

based on the joint measurement within next 3 months. 
 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 
 

contractors. 
 

No further claims should be made by the Contractor after submission of the final  bill  andthese shall be 

deemed to have been  waived and  extinguished.  Payment of  those  items  of the bills in respect of 

which there is no dispute and of  items in dispute, for  quantities and rates as approved by the 

Commissioner  shall  be made  within  a reasonable period  as  may  be  necessary  for the  purpose of 

verification etc. 

After payment of the final  bill as aforesaid  has been made, the contractor may, if  he so desires, 

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within 

84 days, his disputed claim shall be dealt with as provided in the contract. 
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A percentage of the retention money, over and above the actual  retention  money  as indicated below 

shall be held back from payments till the finalization of final bill to be submitted as per above and will 

be paid within 30 days of acceptance of the final bill. 
 

Sr.No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 

 

The contractor has to submit the bill for the work carried out within 15 days from the date 

of completion of the work to the respective executing department. If the contractor fails to 

submit their bills to concerned executing department, penalty or action as shown below will 

be taken for each delayed bill:- 
 

After 15 days from the date of 
completion/running    bill   upto   certain 
date, upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the 
date ofcompletion/running  bill upto 
specified date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the 
date of completion/ R.A. bill 

Bill will not be admitted for payment. 

 

45. Operating and Maintenance Manuals 
 

45.1  If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 

45.2 If  the  Contractor  does  not  supply  the  Drawings  and/or  manuals  by  the  dates  stated  in the 
 

Contract  Data,  or  they  do  not  receive  the  Engineer's   approval,   the   Engineer   shall  withhold  the 

amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 
46.1 The  Employer  or  the  Contractor  may  terminate  the  Contract  if  the  other  party  causes  a 

fundamental breach of the Contract. 

46.2  Fundamental breaches of Contract shall include, but shall not be limited to,  the following: 
 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme 

and the stoppage has not been authorized by the Engineer; 

b) the   Contractor   is   declared   as   bankrupt   or   goes   into  liquidation   other   than   for   approved 

reconstruction or amalgamation; 
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c) the Engineer gives Notice that failure to correct a particular Defect  is  a  fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Engineer; 

d) the Contractor does not maintain a Security, which is required; 
 

e) the Contractor has delayed the completion of the Works by the number of days for which  the 

maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 
 

g)  if  the Contractor,  in  the  judgment of  the  Employer,  has  engaged  in  the  corrupt   or  fraudulent 

practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the  prescribed  equipment,  within the period 
 

specified in the Contract Data; and 
 

i) any other fundamental breaches as specified in the Contract Data. 
 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract 
 

Data at the appropriate time. 
 

46.3 When  either  party  to  the  contract  gives  notice of  a breach of  contract  to  the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental or 

not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 
47.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for value of the work done and materials  ordered less liquidated 

damages, if any, less advance  payments received up  to  the  date of the  issue  of  the  certificate  and 

less the percentage to apply to the value of the work not completed, as indicated in the Contract 

Data. If the total amount due  to  the  Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If any amount is still 

left un-recovered it will be a debt due from the Contractor to the Employer 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate 
 

for the value of the work done, the reasonable cost of removal of Equipment,  repatriation of the 

Contractor's personnel employed solely on the  Works,  and  the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law. 
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48. Property 
 

48.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 

the property of the Employer  for  use  for completing  balance construction work if the Contract is 

terminated  because  of  the  Contractor's  default,  till  the Works  is  completed  after  which  it will  be 

transferred to the Contractor and credit, if any, given for its use. 

49. Release from Performance 
 

If the Contract is frustrated  by  the  outbreak  of  war or by any  other event entirely outside the  control 

of  the Employer or the Contractor, the  Engineer shall  certify that the  Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out  before receiving it and for any work carried out afterwards to 

which a commitment was made. 

A) Other Conditions of Contract 
 

50. Labour 
 

50.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and  for  their payment, housing, feeding and 

transport. 

50.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a  return in detail, in such 
 

form  and at such intervals as the  Engineer may  prescribe, showing  the staff and the number of the 

several classes of labour from time to time  employed  by  the Contractor on the Site and such other 

information as the Engineer may require. 

51. Compliance with Labour Regulations 
 

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications and bye laws of 

the  State   or  Central  Government  or  local  authority   and  any  other  labour  law  (including  rules), 

regulations, bye laws that may  be  passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken  against 

the  Employer by the competent authority  on account  of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to  cause or observe, or for non- 

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations  including 

amendments, if  any, on the part of the Contractor, the Engineer/Employer shall have the right to 

deduct  any  money  due  to  the  Contractor  including  his  amount  of  performance   guarantee.   The 
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Employer/Engineer  shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including those concerning 
 

safety at work. 
 

(d) The  employees  of  the  Contractor  and  the  Sub-Contractor   in  no  case   shall   be   treated  as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 
 

52.1 The Contractor shall do photography/video photography of  the site firstly before the start of the 

work, secondly mid-way in the execution of different stages of work as requiredby Engineer In-charge 

and lastly after the completion of  the work.  No separate payment will be made to the Contractor for 

this. 

52.2  The Contractor shall not disclose details of Drawings furnished to him  and works on which he is 
 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 

thereof or  plant employed thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees or any employees of his sub- 

Contractors without the prior approval  of  the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 
 

The Contractor shall duly comply with the provisions of the Apprentices  Act  1961  (III  of 1961), the 

rules made there under and the orders that may be issued  from  time  to  time under the said Act and 

the said Rules and on his failure or  neglect to  do  so,  he shall be subject to all liabilities and penalties 

provided by the said Act and said Rules. 

 

54 Contract Document 
 

The documents forming the contract are to be taken  as  mutually  explanatory  of  one another. Unless 

otherwise  provided  in  the  contract,  the  priority  of  the  documents  forming the contract shall be as 

follows 

1) Contract Agreement (if completed) 
 

2) The letter of Acceptance 
 

3) The Bid: 
 

4) Addendum to Bid; if any 
 

5) Tender Document 
 

6) The Bill of Quantities: 
 

7) The Specification: 
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8) Detailed Engineering Drawings 
 

9) Standard General Conditions of Contracts (GCC) 
 

10) All correspondence documents between bidder/contractor and BMC. 
 

55 Conflict of Interest 
 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be 

deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 
 

2. Such Applicant has  the same legal  representative for purposes  of  this  Application  as  any  other 
 

Applicant; or 
 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate 

thereof,  directly  or  through  common  third  party/  parties,  that  puts  either  or  both of them in a 

position to have access to each other’s information about, or to influence the Application of either or 

each other; or 

4. The  Applicant shall  be liable for disqualification  if  any  legal, financial  or technical  adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as 

the case may be, in any manner  for matters  related to or incidental to the Project. For the avoidance of 

doubt,  this  disqualification  shall  not apply  where  such  adviser was  engaged  by  the  Applicant,  its 

Member or Associate  in  the past but its assignment expired or was terminated 6 (six) months prior to 

the date of  issue  of  this TENDER. Nor will this disqualification apply where such adviser is engaged 

after a period of 3 (three) years from the date of commercial operation of the Project. 

 

56. Applications and costs thereof 
 

No Applicant shall submit more than one Application for the Project. An applicant applying individually 

shall not be entitled to submit another application either individually. The Applicant shall be responsible 

for all of the costs associated with the preparation of their Applications and their participation in the 

Bid Process. The Authority will not be responsibleor in any way liable for such costs, regardless of the 

conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant 
 

It shall be deemed that by submitting the Application, the Applicant has: 
 

a. made a complete and careful examination of the tender; 
 

b. received all relevant information requested from the Authority; 
 

c.  accepted the risk of inadequacy, error or mistake in the  information  provided  in  the tender or 
furnished by  or on behalf of the Authority relating to any of the matters referred; and Agreed to be 
bound by the undertakings provided by it under and in terms hereof. 
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“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or 

on account of any matter or thing arising out of or concerning or relating to the TENDER or the Bidding 

Process, including any error or mistake therein or in any informationor data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 
 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or 

reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time 

without  any  liability  or  any  obligation  for  such  acceptance,  rejection  or  annulment,  and   without 

assigning any reasons  therefore.  In the event that the Authority rejects or annuls all the Bids, it may, 

in its discretion, invite  all  eligible Bidders to  submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b)  the Applicant  does  not provide,  within  the  time specified  by  the Authority,  the  supplemental 

information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or  at any  time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by 

“The  Authority”, that one  or more of  the  pre-qualification conditions have  not  been  met  by  the 

Applicant, or the Applicant has made material misrepresentation or has given any materially incorrect 

or false information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful 

Bidder either by issue of the LOA (Letter of Approval) or entering  into  of the Agreement, and if the 

Applicant has already been issued the LOA or has entered into the Concession Agreement, as the case 

may  be,  the same shall,  notwithstanding  anything  to  the  contrary  contained  therein  or  in  this 

TENDER,  be  liable  to be  terminated,  by  a  communication  in  writing  by   “The  Authority”  to   the 

Applicant, without the Authority being liable in any manner whatsoever to the Applicant and without 

prejudice to any other right or remedy which the Authority may have under this TENDER, the Bidding 

Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents submitted by the 
 

Applicant in response to the TENDER. Any such verification or lack of such verification by the Authority 

shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the 

Authority there under. 

59 The bid shall be rejected if the bidder- 
 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c.  Does not fill and (digital) sign undertaking forms, which are incorporated,  in  the document. 
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60 Clarifications 
 

Applicants requiring any clarification on the tender may notify “the Authority” in writing orby fax or 

e-mail.  They  should  send  in  their  queries  before  the  date  specified  in  the  header data.  “The 

Authority” shall Endeavor to respond to the queries within the period specified therein. The responses 

will  be  sent  by  fax  and/or  e-mail.  The  Authority  will  forward  all  the   queries and its responses 

thereto, to all purchasers of the TENDER without identifying the source of queries. 

“The  Authority”  shall  Endeavor  to  respond  to  the  questions  raised  or  clarifications  sought  by  the 
 

Applicants. However, the Authority reserves the right not to respond to any question or provide  any 

clarification, in its sole discretion, and nothing in this Clause shall be taken orread as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not later than the 

date provided in header data. 

“The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue  interpretations  and 
 

clarifications to all Applicants. All clarifications and interpretations issued by  the  Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any  way or manner  be binding on the Authority. 

61 Amendment of tender 
 

At any time prior to the deadline for submission of Application, the Authority may, for any  reason, 

whether at its own initiative or in response to clarifications  requested  by  an Applicant, modify the 

tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all  those  who  have purchased the 
 

tender. 
 

In order  to afford the Applicants a reasonable time for taking an Addendum into account, or 

for any other reason, the Authority  may, in its sole discretion, extend the Application Due 

Date. 

Preparation and Submission of Application 62 Language 
 

The Application and all related correspondence and documents in relation to the Bidding Process shall 

be in English language.  Supporting documents and printed  literature furnished by the Applicant with 

the Application may be in any other language provided that they are accompanied by translations of all 

the  pertinent  passages  in  the English  language,  duly  authenticated  and  certified  by  the Applicant. 

Supporting materials, which are not translated into English, may not be considered. For the purpose of 

interpretation and evaluation of the Application, the English language translation shall prevail. 

63 Format and signing of Application 
 

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate 
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only those Applications that are received in  the required formats  and complete in all respects. 

Incomplete and /or conditional Applications shall be liable to rejection. 

The  Applicant  will  upload  bid  in  One Folder in  electronic  form   which   shall   contain  the scanned 
 

certified copies of the documents given below and the documents uploaded has tobe digitally signed 

by  the  bidder.  These  copies  shall  be   certified   by   Practicing   Notary  approved  by  the  Govt.  of 

Maharashtra or Govt. of India with his stamp, clearly stating hisname & registration number, except 

where original documents are demanded 

 
64 Marking of Applications 

 

The Applicant shall submit the  Application in  the  format specified at Appendix-I, together with the 

documents, upload in folder as  “VENDOR”  together with  their respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright. 
 

65 Late Applications 
 

Applications received by the Authority after the specified time on the Application Due Date shall not be 

eligible for consideration and shall be summarily rejected. 

66 Confidentiality 
 

Information relating to  the  examination, clarification, evaluation, and  recommendation for the short- 

listed qualified Applicants shall not be disclosed to any person who is not officially concerned with the 

process or is  not a  retained  professional  advisor  advising the  Authority in relation to or matters 

arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted as 

part of Application, in  confidence  and  will  require  all those who  have access to such material to treat 

the same in confidence. The Authority may not divulge any  such information unless it is directed to 

do so by any statutory entity thathas the power under law to require its disclosure or is to enforce or 

assert any right  or privilege of the statutory entity and/ or the Authority or as may be required by law 

or in connection with any legal process. 

67 Clarification Of Financial Bids 
 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask 

any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification 

and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on 

any matter relating to his bid from the time of the bid opening to the time the contract is awarded. Any 

effort by the Bidder to  influence  the Engineer in the Engineer’s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder’s bid. 

 
68 Inspection of site and sufficiency of tender: 
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1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 

submitting his  tender  as to the nature of the  work (so far as is  practicable), the form and nature of the 

site, the quantities and nature of the  work  and  materials necessary for the completion of the works 

and means of access to the site,  the accommodation he may require and in general shall himself obtain 

all necessary information as to risk, contingencies  and other circumstances which may  influence or 

affect his tender.He shall also take into consideration the climatic conditions. 

2. – Deleted- 
 

3.  The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the  rates and prices quoted in the  schedule  of  works / 

items / quantities, or in Bill of  Quantities, which rates and prices shall, except as otherwise provided 

cover all his obligations under the Contract  and  all matters and things necessary for proper completion 

and maintenance of the works. No extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or  Conditions:  If,  however, during  the  execution of the 
 

Works the Contractor encounters physical obstructions or physical conditions, other than climatic 

conditions on the Site, which obstructions or  conditions  were, in  his  opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of 

such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have been 

reasonably foreseen by an experienced contractor, after due consultation with the Contractor, 

determine: 

any extension of time to which the Contractor is entitled and 
 

 amount  of   any  costs  which  may  have  been  incurred  by   the  Contractor   by  reason  ofsuch 

obstructions or conditions having been encountered, which shall be added to  the Contract Price. 

 

instruction 

which the Engineer may issue to the Contractor in connection therewith, and any proper and reasonable 

measures  acceptable to  the Engineer which the Contractor may  take in the absence of specific 

instructions from the Engineer. However such costing shall be got approved by the competent authority 

as governed vide rules prevailing with authority. 

 
5.          Deleted- 

 

6.          Deleted- 
 

7.          Deleted- 
 

8.          Deleted- 
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69. Official Secrecy: 
 

The Contractor shall of all the persons employed in any works in  connection  with  the contract that the 

India Official Secrets Act 1923 (XIX of 1923) applies to  them  and  will continue to apply even after 

execution of the said works and they will not disclose any information regarding this contract to any 

third party. The contractor shall also bring into notice that, any information found to be leaked out or 

disclosed  the  concern  person  as  well as the Contractor will be liable for penal action; further the 

Corporation will be at liberty to terminate the contract without notice. 

70. Subsequent Legislation: 
 

If on the day of submission of bids for the contract, there occur changes to any National or State stature, 

Ordinance, decree or other  law or any regulation or By-laws or  any local or other duly constituted 

authority or the introduction of any such National or State Statute,  Ordinance, decree or by which 

causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation  with  the  Contractor,  be  determined by the concerned Engineering Department of BMC 

and shall  be added  to  or  deductedfrom the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the 

Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 
 

The contractor shall save harmless and indemnify the  Corporation  from  and  against  all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of other 

protected rights in respect of any constructional plant, machine work,  or  material  used  for  or  in 

connection  with  the  Works  or  any  of  them  and  from and against all claims, proceedings, damages, 

costs,  charges  and  expenses  whatsoever  in  respect  thereof  or  in  relation  thereto.  Except  where 

otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or 

any of them. 

72. Payments, Tax and Claims: 
 

    The limit for unforeseen claims 
 

Under no circumstances whatever the contractor  shall  be  entitled  to  any  compensation from BMC 

on any account unless the contractor shall have submitted a claim in writing   to the Eng-in-change 

within 1 month of the case of such claim occurring. 

    No interest for delayed payments due to disputes, etc: 
 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be liable 

to  pay  any  interest  or  damage  with  respect  of  any  moneys  or  balance  which may be in its or its 
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Engineer’s  or  officer’s  hands  owing  to  any  dispute  or  difference  or  claim or  misunderstanding 

between the  Municipal Corporation of Greater Bombay  or its Engineer or Officer on the one hand and 

the contractor on the other, or with respect to any  delay  on the part of the Municipal Corporation of 

Greater Bombay or its  Engineer  or  Officers  in making periodical or final payments or in any other 

respect whatever. 

73. Settlement of Disputes: 
 

    Termination of contract for death 
 

If the Contractor is an individual or a proprietary concern  and  the  individual  or  the proprietor dies 

and if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the  proprietor of the  proprietary  concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled to 

cancel  the  contract as  to  its uncompleted part without the Corporation being in any way liable to 

payment of any compensation to the estate  of  the  deceased  Contractor  and  or  to  the  surviving 

partners  of  the Contractor’s  firm on account of the cancellation of the contract.  The decision of  the 

Commissioner  that the legal representative of the deceased Contractor or  surviving  partners  of  the 

Contractor’s firm cannot carry out and complete the contract shall be final and  binding on the parties. 

In the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor and 

or surviving partners of the Contractor’s firm liable in damages for not completing the contract. 

    Settlement of Disputes: 

If  any dispute or  differences of   any kind whatsoever   other  than  those in  respect  of   which,  the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between the 

Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of  the  Works  (Whether  during  the progress of the Works or after their 

completion and  whether  before  or  after  the termination, abandonment or breach of the Contract) it, 

the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or  Director (ES&P), Chief Engineer  other than the  Engineer  of  the Contract 

and concerned Chief Accountant. The Committee shall give  decision  in  writing  within  60 days. Appeal 

on the Order of the Committee may  be  referred  to  the  Municipal Commissioner within 7 days. 

Thereafter  the  Municipal  Commissioner  shall  constitute  a  Committee  comprising  of  three  Addl. 

Municipal Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The  Municipal  Commissioner  within  a period of 90 days after being requested to do so shall give 

written notice of committee’s decision to  the Contractor.  Save as herein  provided such  decision in 

respect of every matterso referred shall be final and  binding  upon both parties until the completion of 
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the  works, and shall forthwith be given effect to by the Contractor who  shall  proceed with the  works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner 

has given written notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision shall remain 

final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 
 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days after 

being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and in any 

such case the Contractor  may  within 90 days after  receiving notice of such decision or within 90 days 

after  the  expirations  of  the  first  named  period  of  90  days (as  the  case  may  be)  require that the 

matter  or  matters  in  dispute  be  referred  to  arbitration as  hereinafter  provided.  All  disputes  or 

differences  in  respect  of  which  the  decision  (if  any) of the Commissioner has not become final and 

binding as aforesaid shall be finally settled by Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties.  The arbitration shall  be 
 

conducted   in   accordance   with   the   provisions   of   the   Arbitration   Act,   1996   or   any  statutory 

modifications thereof, and shall be held at such place and time within the limits of BrihanMumbai as the 

arbitrator may determine. The decision of the arbitrator shall  be final and binding upon the  parties 

hereto and  the expense of   the arbitration shall be paid  as may  be determined  by  the arbitrator. 

Performance under the Contract shall, if reasonably be possible,  continued  during  the  arbitration 

proceedings and payment due to the Contractorby the Employer shall not be withheld unless they are 

the subject matter of arbitration proceedings. The said arbitrator shall have full power to open up, 

review and revise any decision, opinion, direction, certification or valuation of the Commissioner and 

neither party shall be limited in the proceedings before such arbitrator to the evidence or arguments 

put before the Commissioner for the purpose of obtaining his said decision. No decision given by the 

Commissioner in accordance with the foregoing provisions  shall  disqualify  him  from being called as a 

witness and giving evidence before the arbitrator  on  any  matters whatsoever relevant to the disputes 

or difference referred to the arbitrator as aforesaid. All awards  shall  be  in  writing  and  for  claims 

equivalent   to   5,00,000   or   more   such   awards   shall state  reasons  for  amounts  awarded.  The 

expenditure of arbitration shall be paid as may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof 

shall be  deemed to  have arisen in Mumbai  and all  legal proceedings  in  respect of any claim, dispute 

or difference shall be instituted in a competent court in  the Western Subs of Mumbai only. 
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75. Copyright: 
 

The copyright of all drawings and other documents provided by the Contractor under the contract shall 

remain vested in the Contractor or his sub-contractors as the case may be the employer shall have a 

license to use such drawings and other documents in connection with the design, construction, 

operation, maintenance of the works.  At any  time  the Employer shall have further license without 

additional payment to the Contractor to use any suchdrawings or documents for the purpose of making 

any improvement of the works or enlargement or duplication of any part thereof, provided that such 

improvement, enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not result in the 

duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 
 

Every receipt for money which may become payable or for any security which may become transferable 

to the  Contractor under these present shall, if  signed  in  the partnership  name by any one of the 

partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in respect 

of the money or security purporting to be acknowledged thereby, and in the event of death of any of 

the partners during the  pendency  of  this contract, it is hereby expressly agreed that every receipt by 

any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect any claim 

which the Commissioner or the Corporation may hereafter  have against  the  legal  representatives  of 

any partners so dying or in respect of any  breach of any of the conditions thereof, provided also that 

nothing in this clause contained shall be deemed prejudicial or affect the respective rights or obligations 

of the Contractors and of the legal representatives of any deceased Contractors interest. 

77. Proprietary data 
 

All documents and other information supplied by the Authority or submitted by an Applicant to the 

Authority  shall  remain  or  become  the   property  of  the   Authority.   Applicants  are   to  treat   all 

information as  strictly  confidential  and  shall  not use it for any  purpose other than for preparation 

and submission of their Application. The Authority will not return any Application or any information 

provided along therewith. 

78. Correspondence with the Applicant 
 

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with 

any Applicant in relation to the acceptance or rejection of any Application. 

79. – Deleted- 
 

80. – Deleted- 
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81. Payment: 

Interim Payment : 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less 
 

than one month)  for  the works executed.  The Engineer shall arrange to  have the bill s verified by 

taking or causing to be taken, where necessary, the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to 

which the Contractor is considered entitled by way of  interim  payment for  all  the work executed, 

after deducting there from the amount already paid, the security deposit / retention money  and such 

other amounts  as may  be deductible or  recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carriedout as an 
 

adhoc payment in the first week of next month after deducting  there  from recoveries on account of 

advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully complied with the 

requirement of the Condition no.8 (g) and  8  (h)  concerning  submission  and approval of  Network 

Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the 

time of next interim payment for non-attainment  of  each milestone  in  the  network  and  shall  be 

released only on attainment of the said milestone. 

v) An  interim  certificate  given  relating  to  work  done  or  material  delivered  may  be  modified or 
 

corrected by a subsequent interim certificate or by the final certificate.  No  certificate  of the Engineer 

supporting an interim  payment shall of itself be conclusive evidence that any work or materials to 

which it relates is / are in accordance with the contract. 

82 Banning/De-Registration of Agencies of Construction works in BMC 
 

 The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC. 

83. – Deleted- 
 

84. – Deleted_- 
 

85.  Action  and  Compensation  Payable  In  Case  Of  Bad  Work  and  Not  Done  as  Per 
 

Specifications 
 

All works under or in course of execution or executed in pursuance of the contract, shall atall times 

be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of 

the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, at all 
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times, during the usual  working  hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be  considered to have the  same force as  if they  had been given 

to the contractor himself. 

If it shall appear to the Engineer-in-charge or his  authorized subordinates in-charge of the work or to 
 

the officer of Vigilance Department, that any work has been executed  with unsound, imperfect or 

unskilful workmanship or  with  materials  of  any  inferior  description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted 

for or otherwise not in  accordance  with  the contract, the contractor shall, on demand in writing which 

shall  be made  within   twelve months  of the completion  of  the work  from  the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge and cost. In the 

event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, 

then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the 

general condition of contract in section 9 of tender document (for Compensation for delay) for this 

default. In such case the Engineer-in Charge may not accept the item of work at the rates  applicable 

under  the contract but may accept such items at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items rectified, or removed and 

re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and bindingon the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard  General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why 

the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 
 

In any case in which any of the powers conferred upon the  Engineer In-charge  by  the relevant clauses 

in documents that form a part  of  contract  as exercised or is exercisable in the event of any future case 

of default by the Contractor, he is declared liable to pay compensation amounting to the whole of his 

security  deposit.  The  liability   of  the  Contractor  for  past  and  future  compensation  shall  remain 
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unaffected. 
 

In the event of  the Executive Engineer taking  action against these  relevant  clauses, he  may, if he so 

desires, take possession of all or any tools and plant, materials and stores in or upon the work of site 

thereof or belonging to the Contractor or procured by him and intended tobe used for the execution 

of the work or any part thereof paying or allowing for the same in account at the contract rates, or in 

the case of contract rates not being applicable at current market rates to  be certified by  the Executive 

Engineer,  may   after  giving  notice  in  writing  to  the  Contractor  or  his  staff  of  the  work  or  other 

authorized agent require him to remove such tools and plants, materials or stores from the premises 

within a time to be specified in such notice and in the event of the Contractor failing to comply with any 

such requisition, the Executive Engineer may remove them at the contractors expense of sell them by 

auction or private sell on account of the Contractor at his risk in all respects and certificate of the 

Executive Engineer  as  to  the expense of  any   such removal   and  the  amount  of  the proceeds  an 

expense of any such sell be final and conclusive against the Contractor. 

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work 
 

(a) If  at any  time  after  the execution  of  contract documents,  the  Engineer  shall   for  any  reason 

whatsoever,  desires  that  the  whole  or  any  part  of  the  works  specified  in  the  Tender  should  be 

suspended for any period or that the whole or part of  the work should not be carried out, at all, he 

shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, the 

Contractor shall forthwith suspend or stop the work  wholly  or in part as required after having due 

regard to the appropriate  stage at which  the work should be stopped or suspended so as not to cause 

any damage or injury the work already done or endanger the safety thereof, provided that the decision 

of  the Engineer as to  the stage at which the work or any part of it could be or could have been safely 

stopped or suspended shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in 
 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except to 

the extent specified hereinafter. 

(b)  Where  the  total  suspension  of  Work  Order  as  aforesaid   continued   for   a   continuous  period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations under 

the contract so far as it pertains to the unexecuted part of the  work  by giving 10 days prior notice in 

writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such intention 

and requiring the Engineering to record the final measurement of the work already done and to pay 

final bill. Upon giving such Notice, the Contractor shall be deemed to have been discharged from his 

obligations to complete the remaining unexecuted work under his contract. On receipt of such notice 
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the Engineer shall proceed to complete the measurement and make such payment as may be finally due 

to the contractor within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the contractor. Such payment shall not in any manner prejudice the right of  the 

contractor to any further compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days 
 

at any  time or 60 days  in the aggregate, the Contractor  shall be entitled to  apply  to the Engineer 

within 30 days of the resumption of the work  after  such  suspension  for payment of compensation to 

the extent of pecuniary loss suffered by him in  respect  of working machinery remained ideal on the 

site of on the account of his having an to pay the salary of wages and labour engaged by him during the 

said period of suspension provided always that the contractor shall not be entitled to any claim in 

respect of any such working machinery, salary or wages for the first 30 days whether consecutive or in 

the aggregate or such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other  default on his part,  the  decision of  the Engineer in  this regard shall 

be final and conclusive against the contractor. 

88. Contractor to supply equipment etc. required to carry out the work and is liable for damages 
 

arising for its non-provision 
 

The Contractor  shall  supply  at his  own  cost all  material,  plant,  tools,  appliances,  implements,  and 

temporary works requisite or proper for the proper execution of the  work,  whether, in the original 

altered or substituted form and whether included in the specification of other documents forming part 

of the contract or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-In-Charge as to any matter as to which 

under these conditions is entitled to be satisfied, or which is entitled to require together with the 

carriage therefore to and from the work. 

The  contractor  shall  provide  all  necessary  fencing  and  lights  required  to   protect  the   public  from 
 

accident and shall also be bound to bear the expenses of defence of every suit, action or other legal 

proceedings, that may be brought by any person for injury sustained owing to neglect of the above 

precautions  and  to  pay  any  damages  and  cost  which  may  be  awarded  in any such suit action or 

proceedings to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person. 

89. Prevention of Fire : 
 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written 

permit from the Engineer In-charge. When such permit is given, and also in all cases when destroying 

cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take  necessary measure to 
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prevent such fire spreading to or otherwise damaging surrounding property. The Contractor shall make 

his own arrangements for drinking water for the labour employed by him. 

90.  Compensation  for  all  damages  done  intentionally  or  unintentionally   by   contractor’s  labour 
 

whether in or beyond the limits of BMC property including any damage caused by spreading the fire 

shall be estimated by  the Engineer  In-charge or such other  officer as he may appoint and the estimate 

of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand failing which the 

same will be recovered from the Contractor as damages or deducted  by the Engineer In-charge from 

any sums  that  may be due or become due from BMC to contractor under this Contract or otherwise. 

Contractor shall bear the expenses of defending any action or other legal proceedings that may  be 

brought to prevent the spread of fire and he shall pay any damages and costs that may be awarded by 

the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications: 
 

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the  work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help: 
 

(i) The Contractor shall be responsible for and shall pay  the expenses  of providing medical help 

to any workmen who may suffer a bodily injury as a result of an accident.  If  such expenses are 

incurred by BMC, the same shall be recoverable  from  the  contractor forthwith and be included 

without prejudice to any other remedy of BMC from  any amount due or that may become due 

to the Contractor. 

(ii) The contractor shall provide necessary personal  safety  equipment  and first-aid box  for the 

use  of  persons  employed  on  the  site and  shall  maintain  the  same  in  condition  suitable for 

immediate use at any time. 

(iii)  The workers shall be required to use the safety equipments so  provided  by  the 
 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

(iv) When  the  work is carried on  in  proximity to  any place where there is risk or 
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drawing all necessary equipments shall be provided and kept ready for use  and all 

necessary steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work 
 

on account of acquisition of land or in the case of clearance of works, on account of 

ant delay in according to sanction of estimates. 

95. Anti-malaria and other health measures: 
 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC. Contractor shall see that mosquito genic  conditions are created so as to keep 

vector population to minimum level. Contractor shall carry out anti-malaria measures in the 

area as per the guidelines issued by the Executive Health Officer of BMC from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay BMC on  anti-malaria  measures  to control 

the situation in addition to fine. 
 
 
 

Note: 
 

 
 

a.All the references related to Sales tax, Central Sales tax etc. in 
the subject tender shall be ignored and Good and Service Tax 
(GST) shall be taken into account. 

 

b.   All the latest circulars, communications, directives, related to 
GST shall be made applicable for the tender. 
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Section 10 
 
 
 
 

Fraud & Corrupt Practice 
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•                 The  Applicants and their respective officers, employees, agents   and   advisers  shall 

observe the  highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything 

to  the  contrary  contained  herein,  the Authority  may reject an Application without being liable 

in  any manner whatsoever to the  Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process. 

Without  prejudice  to  the  rights  of  the   Authority  under  relevant  Clause   hereinabove,  if  an 

Applicant is found by the Authority to have directly or  indirectly or through an agent,  engaged 

or indulged in any  corrupt practice,  fraudulent practice, coercive practice, undesirable practice 

or  restrictive  practice   during  the  Bidding  Process,  such  Applicant  shall  not  be  eligible  to 

participate in  any tender or RFQ issued by the Authority during a period of 2 (two) years from 

the date such Applicant is found by the Authority to  have directly or indirectly  or  through an 

agent, engaged or  indulged in any  corrupt  practice, fraudulent  practice, coercive practice, 

undesirable practice or restrictive practice, as the case  may be. 

For   the   purposes   of   this   Clause,   the   following   terms   shall   have   the meaning 

hereinafter respectively assigned to them: 

 
D.     “corrupt practice” means 

 
the  offering,  giving,  receiving,  or  soliciting,  directly  or  indirectly,  of  anything  of  value  to 

influence the actions of any person connected with the Bidding Process  (for avoidance of doubt, 

offering of employment to, or employing, or engaging in  any manner  whatsoever,  directly  or 

indirectly, any official of the Authority who is or has been associated in any manner, directl y  or 

indirectly,   with   the Bidding  Process  or the  LOA  or has  dealt  with  matters  concerning    the 

Concession Agreement or arising there from, before or after the execution  thereof, at any time 

prior to the expiry of one year from the date such official  resigns or retires from or otherwise 

ceases  to  be  in  the  service  of  the Authority,  shall  be  deemed  to  constitute  influencing  the 

actions of a person connected with  the Bidding Process); or save and except as permitted under 

the  relevant  sub   clause,  engaging  in any  manner  whatsoever,  whether during the   Bidding 

Process or after the issue of the LOA or after the execution of the Concession 
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Agreement, as the case may be, any person in respect of any matter relating to  the Project or 

the  LOA or the Concession Agreement, who  at any time has  been  or  is  a  legal,  financial  or 

technical adviser of the Authority in relation to any matter concerning the Project; 

E.      “fraudulent practice”  means a misrepresentation or omission of facts or  suppression of 

facts or disclosure of incomplete facts, in order to influence the  Bidding Process; 

“Coercive practice” means impairing or harming or threatening to impair or  harm,  directl y or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process; 

1.       “undesirable practice” means (i) establishing contact with any person  connected  with  or 

employed  or  engaged  by  the Authority  with  the  objective  of  canvassing,  lobbying  or  in  any 

manner  influencing  or  attempting  to  influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

2.       “Restrictive   practice”   means   forming   a   cartel   or   arriving   at   any   understanding   or 

arrangement  among Applicants  with  the  objective  of  restricting or manipulating a full  and fair 

competition in the Bidding Process. 

3.       If    the    Employer/Financier    determines    that    the      Contractor      has   engaged       in 

corrupt,  fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract, then the Employer may,  after  giving 14  days’ notice to  the  Contractor,  terminate 

the  Contractor's employment under the Contract and expel him from the Site, and  the provisions 

of relevant Clause shall apply as if such expulsion had been  made. 

4.       Should  any   employee  of   the  Contractor   be   determined   to   have  engaged in corrupt, 

fraudulent,  collusive,  coercive,  or obstructive practice  during  the  execution  of  the Works, then 

that employee shall be removed in accordance with relevant Clause. 

 
For the purposes of this Sub-Clause: 

 

i.       “corrupt   practice”   is     the     offering,     giving,     receiving     to     soliciting,     directly   or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii.      “another    party”     refers     to     a    public    official     acting    in    relation     to     the 

procurement  process   or   contract   execution.  In  this   context,   “public   official”   includes 

Financer  staff  and  employees  of  other  organizations  taking  or   reviewing  procurement 

decisions. 

 
iii.     “fraudulent  practice”  is  any  act   or   omission,   including   a  misrepresentation, that 

knowingly or recklessly misleads,  or attempts to  mislead, a party to  obtain a  financial  or 

other benefit or to avoid an obligation; 

 
iv.     “collusive   practice”   is  an   arrangement  between    two   or   more   parties   designed   to 
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achieve an improper purpose, including to influence improperly the actions of  another party; 
 
 
v.      “coercive practice”  is  impairing or harming, or threatening to   impair   or  harm, directly 

or  indirectly,  any  party or  the  property of  the  party to  influence improperly the actions of a 

party; 

 
vi.     “obstructive  practice”  is   deliberately  destroying,  falsifying,  altering    or   concealing  of 

evidence material to the investigation or making false statements to  investigators in  order  to 

materially impede the Financier investigation into  allegations of a corrupt, fraudulent, coercive 

or collusive practice; and/or  threatening, harassing or intimidating any party to  prevent  it  from 

disclosing   its  knowledge  of  matters   relevant   to   the   investigation   or   from   pursuing   the 

investigation; or 

 
vii.    acts intended to  materially  impede the exercise of  the  Financer’s  inspection  and  audit 

rights provided . 

 

viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is  intended to influence the 

procurement process or contract execution. 

 
ix.     “parties”   refers  to  participants   in   the   procurement  process(including   public   officials) 

 

attempting to establish bid prices at artificial, non-competitive levels. 
 
 
x.      a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 11 
 
 
 

PRE-BID MEETING 
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PRE-BID MEETING (Deleted) Not Applicable 
 
 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time andplace. 

A maximum of three representatives of each Applicant shall be allowed to participateon production 

of authority letter from the Applicant. 
 

Venue of  Pre-Bid Meeting: Office Of   

Dy.Ch.Eng.(SWM)Transport,2
nd

 Floor, 

Worli Garage Building, Dr.E.Moses 

Road, 

Worli, Mumbai-400018. 
 

Date and Time of Pre-Bid Meeting:                at 03.00 pm. 
 
 

During the course of Pre-bid meeting, the Applicants   shall be free to seek clarifications and  make 

suggestions for consideration of the Authority. The  Authority  shall  Endeavour  to provide clarifications 

and such further information as it may, in its sole discreti on, consider appropriate for facilitating a fair, 

transparent and competitive Bidding Process. 
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SECTION 12 
 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 

5.  The  following  Banks  with  their  branches  in  Greater  Mumbai  and  in  suburbs  and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

6.          The Bankers Guarantee issued by branches of approved Banks beyond  Kalyan  and 
 

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 

Manager  of  a  branch  of  the  same  Bank,  within  the  Mumbai  Limit   categorically 

endorsing thereon that  said bankers Guarantee is binding on the  endorsing Branch of 

the bank within Mumbai limits and is liable to be on forced against the said branch 

of the  Bank  in  case of  default by  the   contractor/supplier   furnishing   the   bankers 

Guarantee. 

 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 



 

 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 Western Subs Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 
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51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 Western Subs Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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SECTION 13 
 
 
 

APPENDIX 
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To, 

FORM OF TENDER 

 

The Municipal Commissioner for Greater Mumbai 

 
Sir, 

 

I/ We  have  read  and  examined  the  following  documents  relating  to  the  con-struction  of 
 
 
 
 
 
 
 
 
 

i.          Notice inviting tender. 
 

ii.          Directions to tenderers (General and special) 
 

iii.        General condition of contract for Civil Works of the Brihanmumbai Municipal 
 

Corporation as amended up to date. 
 

iv.        Relevant drawings 
 

v.         Specifications. 
 

vi.        Special directions 
 

vii.       Annexure A and B. 
 

viii.      Bill of Quantities and Rates. 
 

 
 

1A. I/We_   
 

(Full name in capital letters, starting with surname), the Proprietor/ Managing  Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein 

below, do hereby offer to 
 

………………………………………………………………………………………………… 
 

…………………………………………………………………………………………………… 
 

…….…………………………………………………………………………………………… 
 

…………. 
 

Referred  to  in  the  specifications  and  schedule  to  the  accompanying  form  of  con-tract of 

therates entered in the schedule of rates sent herewith and signed by me/ us”  (strike  out the 

portions which are not applicable). 

1B. I/We  do hereby state and declare that  I/We, whose  names are given herein  below in 
 

details with the addresses, have not filled in this tender under any other name  or  under  the 

name of any other establishment /firm or otherwise, nor are we in any way related or 
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concerned with the establishment /firm or any other person, who have  filled in  the tender for 

the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, 
 

upon the terms and conditions, contained or referred to therein and in accordance with the 

specifications designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
 

3.   According   to   your   requirements   for   payment   of   Earnest   Money   amounting   to 
 

Rs.                                                   /-(Rs. 
 

                                                                                                                                                  ) 
 

I/We  have  deposited  the  amount  through  online  payment  gateways  with  the  C.E.  of  the 
 

Corporation not to bear interest 
 

I/We  hereby  request  you  not  to  enter  into  a  contract  with  any  other  person/s  for  the 

execution of  the  works  until  notice  of  non/acceptance  of   this  tender  has  first   been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we 

agree not to withdraw the offer constituted by this tender be-fore the date  of communication 

to me/us of such notice of non/acceptance, which date shall be not later than ten days from 

the  date  of  the  decision  of  the  Standing  Committee  or  Education  Committee  of  the 

Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to accept 

this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days  from the 
 

date fixed for opening the same and not to make any modifications in its terms and conditions 

which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
 

b. I/We fail to execute the formal contract or make the contract deposit when called upon 

todo so. 

c. I/we do not commence the work on or before the date specified by the Engineer in his work 
 

order. 
 

7. I/We hereby further agree  to  pay all the charges  of  whatsoever nature in connection with 

the preparation, stamping and execution of the said contract. 

8. I/We  further  agree  that,  I/we  shall  register  ourselves  as  ‘Employer’  with  the  Bombay 
 

Ironand Steel Labour Board’ and fulfil all the obligatory provisions  of  Maharashtra  Mathadi, 
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Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the 
 

Bombay Iron and Steel unprotected workers Scheme 1970. 
 

9.  “I/We………………………………………….…….. have failed in  the  accompanying tender with full 

knowledge of  liabilities and,  therefore,  we   will  not raise any  objection  or  dispute in any 

manner relating to any action,  including forfeiture  of  deposit and blacklisting, for giving any 

information, which is found to be incorrect and against the instructions and directions given in 

this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 
 

allotment of work/contract  to me/us,  that  any information given by me/us  in  this tender is 

false or incorrect,  I/We shall compensate the Brihanmumbai Municipal Corporation  forany 

such losses or inconvenience caused to the Corporation  in any manner and will not resist any 

claim for such compensation on any ground whatsoever.  I/we agree  and undertake  that I/we 

shall not claim in such case any amount by way of damages or compensation for cancellation 

of the contract given to me/us or any work assigned to me/us or is with-drawn by the 

Corporation,” 

Address 
 

…………………………………. 
 

…………………………….…… 
 

Yours faithfully, 
 

Digital Signature of the Tenderer or the Firm 
 

1.………………………………………………. 
 

2.………………………………………………. 
 

3.………………………………………………. 
 

4.………………………………………………. 
 

 
 

Full Name and private residential address of all the partners constituting the Firm 

 
A/c No............................................. 

 
1.           ..........................................                                          Name of Bank 

 
2.           ..........................................                                          ............................................ 

 
3.           .........................................                                           Name of Branch 

 
4.           .........................................                                           ............................................ 

 
5.           .........................................                                           Vendor No. 
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AGREEMENT FORM 
Tender / Quotation dated ........................... 2022 

 

Standing         Committee/Education        Committee           Resolution            No. 
 

……..……………………………….CONTRACT       FOR        THE        WORKS 
 

…….…………………………………………..………..………… 
 

…………………………………………………………...………………………….………… 
 

…………………………………………………………………...…………………………… 
 

This agreement   made   this   day   of   …………   …………………………….   ……………… 
 

Two thousand 
 

……………………....…..……..………..……………………………………………      Between 
 

.……...……………...………………………………………………….…………….……… 
 

………………………………………………………..…………….………………………….. 
 

inhabitants of Mumbai,  carrying on business at…… ………………...…..…… ………… … 
 

…………………………………………………………………...………………………….… 
 

in  Bombay  under  the  style  and name  of  Messrs  ……………………..……………………… 
 

……………………………………………………………...………………………………… 
 

(Hereinafter    called                    “the          contractor                      of      the      one      part      and      Shri 
 

……………………………… 
 

…………………………………………………………………………………….……………. 
 

………. 
 

the Director(E.S.&P.) (hereinafter called “the commissioner”  in  which  expression  are included unless 

the inclusion is inconsistent with the context,  or  meaning  thereof,  his successor or successors for the 

time being holding the office  of  Director (E,S.&  P)of the second part and the Brihanmumbai Municipal 

Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 

tendered for the construction, completion and maintenance of the  works described  above and his ten- 

der has been  accepted by the Commissioner (with the approval of the  Standing Committee/Education 

Committee of the Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 
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1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part 
 

ofthis agreement viz. 
 

a) The letter of Acceptance 
 

b) The Bid: 
 

c) Addendum to Bid; if any 
 

d) Tender Document 
 

e) The Bill of Quantities: 
 

f) The Specification: 
 

g) Detailed Engineering Drawings 
 

h) Standard General Conditions of Contracts (GCC) 
 

i) All correspondence documents between bidder and BMC 
 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 

mentioned  the  contractor  hereby  covenants  with  the  Commissioner  to  construct,  complete  and 

maintain the works in conformity in all respects with the provision  of  the contract. 

4)  The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum, at times and in the manner prescribed by 

the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common  seals to  be herein to 

affixed (or have hereunto set their respective hands and seals) the day and year above written. Signed, 

Sealed and delivered by the contractors 

In the presence of                                                          Trading  under the  name  and  style 
 

ofFull Name 
 

Address                                                                             Contractors 
 

Signed by the Director (ES&P) in the presence 

of 

Director (ES&P) 

 

Ex ....... Western Subs/ WS/ ES 

 

The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the 
 

…………...... 20 in the presence of two members of the Standing Committee. 
 

1.                                                                                        1. 
 

2.                                                                                        2. 
 

And in the presence of the Municipal Secretary     Municipal Secretary 
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Annexure “A” 
 

 

Name of Work: 
 

Sub:  Operation and Maintenance of 22 nos. existing stationary compactors and 15 nos. of 

stationary compactors site chowkies located at different sites in Western Subs division 

along with transportation of stationary compactors to landfill site for the period of 39 

days.(i.e from 01.10.2022 to 08.11.2022). 

 
1.   The Engineer for this work: Chief Engineer(SWM) 

 

2.   Earnest Money Deposit:- Rs. 19,800.00 
 

3.   Contract Period: 39 days (Period:- 01.10.2022 to 08.11.2022). 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 

 
The Bidder commits himself to take all measures  necessary  to  prevent  corrupt  practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to  secure  it  and  in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 
 

reward, favour, any material or immaterial  benefit or other advantage, commission, fees, 

brokerage or inducement to any official of  the  BMC,  connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 
 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BMC or 

otherwise  in procuring the  Contract or forbearing to do or having done  any act in relation to 

the obtaining or execution of the Contract or any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government. 

3.  The Bidder will not collude with other parties interested in the contract to impair the 
 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage in exchange  for any corrupt  practice,  unfair 
 

means and illegal activities. 
 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments. 

6. The  Bidder  shall  not  use improperly,  for  purposes  of  competition  or personal  gain,  or 
 

pass on to others, any information provided by the BMC as part of the business relationship, 

regarding plans, technical proposals and business details,  including information contained in 

any electronic data carrier. The Bidder also undertakes to exercise  due and adequate care lest 
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any such information is divulged. 
 

7.    The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 

8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 

9.   The  Bidder  and   their  respective   officers,   employees,   agents     and   advisers     shall 

observe   the  highest  standard   of   ethics   during   the   Bidding   Process.   Notwithstanding 

anything  to  the contrary contained herein, the Authority may reject an Application without 

being liable  in  any manner  whatsoever  to  the  Applicant  if  it  determines     that     the 

Applicant  has,  directly  or  indirectly  or  through  an  agent,  engaged   in   corrupt   practice, 

fraudulent  practice,  coercive  practice,  undesirable  practice  or   restrictive   practice   in   the 

Bidding Process 

 

For the purposes of this Clause 9,  the  following terms  shall  have  the  meaning herein 

after respectively assigned to them: 

1.          “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process; 

2.              “Coercive  practice”  means  impairing  or  harming  or  threatening  to 
 

impair or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

3.         “Undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any  manner  influencing or  attempting to  influence 

the Bidding Process; or (ii) having a Conflict of Interest; and 

4.            “Restrictive   practice”   means   forming   a   cartel     or   arriving   at 

any understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 

 
 
 

Signature of Tenderer/Bidder 
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Annexure- C 
 

(On Rs. 500/- Stamp Paper) 
 

 

DECLARATION CUM INDEMNITY BOND 
 
 

I,                                                       of                        , do hereby declared and undertake as 

under. 

1. I declare that I have submitted certificates as required to Executive engineer 
 

(Monitoring) at the time of registration of my firm/company                  and there is 

no change in the contents of the certificates that are submitted at the time of 

registration. 

2.     I    declare     that     I     _                                                     in capaWestern Subs 

asManager/Director/Partners/Proprietors    of                      has not been charged 

with any prohibitory and /or penal action such as banning(for specific time or 

permanent)/de-registration or any other action  under  the  law  by  any 

Government and/or Semi Government and/or Government undertaking. 

3.  I  declare  that  I  have  perused  and  examined  the  tender  document  including 

addendum,  condition  of  contract,  specifications,  drawings,  bill  of  quantity   etc. 

forming part of tender and accordingly, I submit my offer  to  execute  the  work  as 

per tender documents at the rates quoted by me in capaWestern Subs as             of 
 

. 
 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work   in   accordance   with   the   terms   and   conditions   and   within   the   time 

prescribedand specified, BMC is entitled to carry out the work allotted to me by any 

other means at my risk and cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non- 
 

availability of site for the contract work at any time. 
 

6. I declare that  I will  positively make the arrangements of  the required equipment 

on  the  day  of  commencement or  with  respect  to  the  progress  of  the  work  in 

phases,as per the instructions of site in charge. 

 

 
 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
 
 
 

THIS INDENTURE made this                                               day of                            BETWEEN 
 

 
 
 
 

THE                                                      BANK  incorporated  under  the  English/Indian  Companies  Acts  and 

carrying  on  business  in  Mumbai  (hereinafter   referred  to as   'the   bank'  which expression  shall be 

deemed       to        include         its        successors        and         assigns)of        the first part 

 
 
 
 

inhabitants carrying on business at                                                                                        in  Mumbai   under 

the style and name of Messer’s                                                                   (hereinafter  referred  to  as  'the 

consultant') of the second part Shri. 

 
 

THE MUNICIPAL  COMMISSIONER   FOR   GREATER   MUMBAI   (hereinafter   referred   to as  'the 

commissioner' which expression shall be deemed, also to include his successor orsuccessors for the time 

being  in  the  said  office  of  Municipal Commissioner )  of  the   third part  and THE   BRIHANMUMBAI 

MUNICIPAL CORPORATION (hereinafter    referred to as 'the Corporation') of the fourth part WHEREAS 

the consultants have submitted to the Commissioner   tender   for   the execution                                  of 

thework                                                                  of 
 

''                                                                                                                                                and   the   terms    of 

such tender /contract require that the consultants shall deposit with the   Commissioner as/contract 

deposit/   earnest    money    and   /or    the   security    a   sum     of     Rs._ (Rupees 

                                             )AND   WHEREAS   if   and     when     any   such   tender   is   accepted by the 

Commissioner,  the  contract  to  be   entered   into   in   furtherance   thereof   by   the  consultants  will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards the 

Security - deposit to be taken  under  the  contract  and  be redeemable by the consultants, if they shall 

duly and faithfully carry out the terms  and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are constituents of the 

Bank and in order to facilitate  the  keeping of  the  accounts  of  the consultants,  the  Bank  with  the 

consent and 
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concurrence of the consultants   has requested the Commissioner     to accept the undertaking of the 

Bank hereinafter contained,  in place of the contractors depositing with the Commissioner the said sum 

as  earnest  money and  /or  security as  aforesaid AND WHEREAS accordingly the Commissioner has 

agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the 

premises, the Bank  at  the   request  of  the consultants ( hereby testified ) UNDERTAKES WITH the 

commissioner to pay to the commissioner  upon demand in writing ,  whenever required  by him  ,  from 

time  to time ,  so to  do  ,a  sum   not  exceeding  in  the   whole  Rs.                                            (Rupees 

)under the terms of the said tender and /or the contract .The B.G. Is   valid  upto ”Notwithstanding 

anything what has been stated above,  our  liability  under  the  above guarantee   is   restricted  to   Rs. 

only  and  guarantee  shall  remain  in  force   upto unless  the  demand  or  claim 

under  this guarantee  is  made   on  us   in  writing  on  or before _all  your  right   under   the   above 

guarantee   shall   be   forfeited   and   we  shall  be  released  from  all  liabilities  under  the  guarantee 

thereafter” 

 
 

IN WITNESS WHEREOF WITNESS(1) 

Name and address WITNESS(2) 

Name and                                                         the duly constituted Attorney Manager addressthe 
 

Bank and the said Messer’s 
 

 
 
 
 

                                                                                                   (Name of the Bank) WITNESS(1)Name 

and address WITNESS(2) Name and 

For Messer’s 
 
 
 
 
 

address 
 
 
 
 
 

have here into set their respective hands the day and year first above written. 
 
 
 
 
 

The amount shall be inserted by the Guarantor, representing  the Contract Deposit 

inIndian Rupees. 
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Annexure- D 
 

 
Rate Analysis 

 

 
 
 

 
Item Description 

To be filled in by the tenderer 

 

 
 

Sr.No. Description of rate 

analysis 

parameters 

Unit SAC No. / 

HSN 

Code 

Quantity Rate Amount 

1       

       

2       

       

3       

       

4 Total         of         all 

components 

     

       

5 Overhead & profit      

6 Taxes  applicable if 

any 

     

       

7 Total Rate (4 + 5)      

       

8 Per unit rate      

 
 
 
 

Sign & seal of the Tenderer 
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Annexure E 
 

Irrevocable Undertaking. 
 
 
 

I Shri / Smt                                                                     aged,          years  Indian Inhabitant. Proprietor / 
 

Partner          /        Director          of         M/s.         _   
 

                                                            do hereby give Irrevocable undertaking as under: 

 

resident          at 

 

1)   I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

the rate on supply of  goods or services or the benefit of input  tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2)   I further say and undertake that I understand that in case the same is not passed  on 
 

and is discovered at any later stage, BMC shall be at liberty to initiate legal action 

against me for its recovery including, but not limited to, an appeal to the Screening 

Committee of the GST Counsel. 

3)   I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me  /my  partners/ 
 

company/ other Directors of the company and also upon m/ our legal heirs, assignee, 

Executor, administrator etc. 

4)   If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/ 
 

punishment or both as per the provision of GST Act. 
 

Whatever has been stated here in above is true & correct to my/our own knowledge 
 

& belief. 
 

 
 

Solemnly affirmed at                                                                           Deponent 
 

Before me. 
 

This day of 
 
 
 

Interpreted Explained and Identified by me. 
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Annexure F 
 

Bill Verification Certificate 
 
 
 

Sub: Hiring the services of Prime Movers in Western Sub s division for 

transportation of MSWof  Stationary Compactors to designated land fill site for 

the period to                            . 
 
 
 

 
The bill of Rs.                 submitted by M/s.               for the period from             to 

                  for the subject work is verified along with utilization statement and log sheet 

and found to be correct as per terms and conditions of SCR no.          dt.                  . 

The penalties ofRs.                                                                                            (if      any)      are 

imposed  as  per  schedule  of  penalties.  The  total  services  utilized  for the  above 

mentioned period are                            . 
 

Total no. of services indented for above mentioned period: 
 

Total no. services completed for above mentioned period: 
 

 

Total no. of short services for above mentioned p eriod:   
 

 

Total Penalty Amount (including short supply and other 
 

penalties): Rs._   
 
 
 
 
 

A.E.(SWM)                      Ward 
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Annexure- G 
 

Utilization Statement 
 

Sub: Hiring the services of Prime Movers in western suburbs division for transportation 

of MSW of Stationary  Compactors to designated  land  fill  site in     Ward       for the 

period          to 
 

 

 
 

Sr. 
No. 

 

 
 

Date 

 

 

Log 

Sheet 

No. 

 

 
 

Shift 

 

 

Site 

Name 

Prime 
mover 

Vehicle No. 

 

Stationary 
compactor 

no 

 

 

Gross 

Weight 

 

 

Tare 

Weight 

 

 

Net 

Weight 

 

 
 

Trip 

Penalty 

with 

Clause 

No. 

            

            

            

            

            

            

            

            

            

            

            

 

 
 

The above utilization statement is verified and found to be correct. 
 

 
 
 

A.H.S. S.E.(SWM) A.E.(SWM) 

(      Ward) (      Ward) (    Ward) 
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Annexure- H 
 

Stationary Compactor details 

 
Sr. 
No 

Stationary Compactor No. Type (OLD / TIP CART) Division 

1 MH-02-CE-8579 Tip Cart Type Western Subs 

2 MH-02-CE-8580 Tip Cart Type Western Subs 

3 MH-02-CE-8581 Tip Cart Type Western Subs 

4 MH-02-CE-8582 Tip Cart Type Western Subs 

5 MH-02-CE-8583 Tip Cart Type Western Subs 

6 MH-02-CE-8584 Tip Cart Type Western Subs 

7 MH-02-CE-8587 Tip Cart Type Western Subs 

8 MH-02-CE-8588 Tip Cart Type Western Subs 

9 MH-02-CE-8589 Tip Cart Type Western Subs 

10 MH-02-CE-8590 Tip Cart Type Western Subs 

11 MH-02-CE-8592 Tip Cart Type Western Subs 

12 MH-02-CE-8593 Tip Cart Type Western Subs 

13 MH-02-CE-8594 Tip Cart Type Western Subs 

14 MH-02-CE-8596 Tip Cart Type Western Subs 

15 MH-02-CE-8597 Tip Cart Type Western Subs 

16 MH-02-CE-8598 Tip Cart Type Western Subs 

17 MH-02-CE-8599 Tip Cart Type Western Subs 

18 MH-02-CE-2237 Old Non Tip cart Type Western Subs 

19 MH-02-CE-2238 Old Non Tip cart Type Western Subs 

20 MH-02-CE-2239 Old Non Tip cart Type Western Subs 

21 MH-02-CE-2320 Old Non Tip cart Type Western Subs 

22 MH-02-CE-2321 Old Non Tip cart Type Western Subs 
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Annexure- F 
Stationary Compactor site details 

 

Sr. 
No 

Name of   Stationary 
Compactor Site 

 

Ward 
Tip Cart / Non 

Tip cart 
 

Division 
No. of Days/ 

Contract Period 
 

 
1 

 

Anand Nagar 
 

K/West 
 

Tip cart Type 
 

Western Subs 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

As 
mentioned in 

the Scope in work 

 
2 

 

Prem Nagar 
 

P/South 
 

Tip cart Type 
 

Western Subs 

 
3 

 

Lagoon road Plot No 44 
 

P/North 
 

Tip cart Type 
 

Western Subs 

 
4 

 

Khadakpada 
 

P/North 
 

Tip cart Type 
 

Western Subs 

 
5 

 

Garuda Petrol Pump 
 

R/South 
 

Tip cart Type 
 

Western Subs 

 
6 

Fruit Market 
(Rajendra Nagar) 

 

R/ Central 
 

Tip cart Type 
 

Western Subs 

 
7 

 

Chiku Market 
 

R/Central 
 

Tip cart Type 
 

Western Subs 

 
8 

 

Tata Power 
 

R/Central 
 

Tip cart Type 
 

Western Subs 

 
9 

Wageshwari Mandir 
Dindoshi 

 

P/South 
 

Tip cart Type 
 

Western Subs 

 
10 

 

Link Road 
 

P/South 
 

Tip cart Type 
 

Western Subs 

 
11 

 

I B Patel 
 

P/South 
 

Tip cart Type 
 

Western Subs 

 
12 

 

Topiwala market 
 

P/South 
 

Tip cart Type 
 

Western Subs 

 
13 

 

Sanskriti Bhavan 
 

R/South 
 

Old Type 
 

Western Subs 

 
14 

 

Borivali Market 
 

R/Central 
 

Tip cart Type 
 

Western Subs 

 

 

15 

 
Tawade Market 

 
R/North 

 
Old Type 

 
Western Subs 

Proposed to be 
converted to a tip- 
cart arrangement 
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PROFORMAS 
 

 
 

PROFORMA – I 
 

 
 
 
 
 

 
Sr.No. 

 
 
 
 

 
Name of the 

 

Project 

 
 
 

 
Name of 

the 

Employer 

 
 
 

 
Stipulated 

Date of 

Completion 

 
 
 

 
Actual date 

of 

Completion 

 
 
 

Actual 

Cost of 

Work 

Done 

Actual 

Cost of 

work at 

compound 

rate of 

10% per 
 

annum 

1 2 3 4 5 6 7 

       

       

 

 

Note:- 
 

1. Scanned Attested copies of completion/performance certificates from the 

Engineer- in-Charge /H.O.D./Competent Authority for each work should be 

annexed in the support of information furnished in the above proforma. 

2.   Works shall be grouped financial year-wise. 
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PROFORMA – II 
 

Yearly turnover of works during last three years 
 

 

 
 
 
 
 

Sr. 
No. 

 
 
 
 
 
 

Financial 
Year 

 
 
 

Actual 

Turnover 

of the 

Works 

 
 
 

Updated 

value to 

current 

year 

 
 
 

Average 

of last 

three 

years 

Average of 

last three 

years at 

compound 

rate of 10% 

per annum 

 
 
 
 
 
 

Page 
No. 

1 2 3 4 5 6 7 

       

     

     

 

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by 

the tenderers and shall be duly certified by Chartered Accountant. 



123
123 

 

PROFORMA III 
 

At least similar works as stated in Para “A” of Post Qualification 
 

 
 
 

 
Sr.No 

 
 

Name of 

the 

Project 

 
 

Name of 

the 

Employer 

 
 

Cost of 

the 

Project 

 

Date of 

issue of 

Work 

Order 

 
 

Stipulated 

Date of 

Completion 

 
 

Actual date 

of 

Completion 

Remarks 

explaining 

reasons for 

the delay if 

any 

1 2 3 4 5 6 7 8 

        

        

 

 

Note: Scanned Attested copies of completion/performance certificates from the 

Engineer-in-   Charge   /H.O.D./Competent   Authority   for  each  work  should   be 

annexed in the support of information furnished in the above proforma. 
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PROFORMA – IV 
 

Profile of Key Staff 
 
 
 
 

A detailed profile of the following key staff (minimum 2 in each category) is to be 

enclosed along with the Technical document (Bidder should take photocopies of this 

appendix and submit separate sheets for each of the key staff): 
 

    Supervisor 
    Driver 
    Cleaner 

 

 

The details to be furnished of the key staff are as follows: 
 

 
 

Name  

Role  

Academic Qualifications  

Total years of experience  

Total number of similar projects executed 

inthe proposed role 

 

 
Support team for   Days 

 

 
 
 

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted/uploaded. 
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Machinery / Vehicle fleet 
 
 

PROFORMA – V 
 

A.                                                                           Leased/Assured Access 
 

Sr.No. Equipment/ Vehicle 

registration No. 

Number Leased/Assured Access 

    

    

    

 
 

B.                                                                                           Owned 
 

Sr.No. Equipment/               Vehicle 

registration No. 

Number Owned 

    

    

    

 

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 
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Details of Existing Commitments & Ongoing Works 
 

PROFORMA – VI/A 

 
Place Contract 

no. & 

date 

Name    & 

Address 

of the 
 

employer 

Value of 

the 

contract 

in 

Rs. 

Scheduled 

date   of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date   of 

completion 

       

 
 

PROFORMA – VI/B 
 
 
 

Description 

of work 

Place Name       & 

Address  of 

the 

employer 

Value       of 

the 

contract  in 
 

Rs. 

Time 
 

Period 

Date on which 

decision is 

expected 

Remarks 

       

 

 

Note:Scanned Attested copies of certificates from the Engineer-in-charge for each 

work shallbe annexed. 
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PROFORMA –  VII (Equipment Capability) 

 
 
 
I,           of          , do hereby declared and undertake as under. 

 
 

 
1.  Sufficient  manpower  and  machinery  would  be  utilized  for  timely  delivery  of  the  genuine 

material prime mover services as per technical specification to the designated delivery address 

or as directed by BMC and under no circumstance any claim would be made regarding 

insufficient manpower and machinery during currency of the contract. 


