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BRIHANMUMBAI MUNICIPAL CORPORATION  
SOLID WASTE MANAGEMENT DEPARTMENT 

 
E-TENDER NOTICE 

Subject: Work of Manufacturing & Supply of refuse collection storage facility 
at various locations in wards.   

e-Tender No.7200036925                

…………………… 

           Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. Eminent firm, 

Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/Companies registered under the Indian companies’ act 2013. 

 The contractor who are not registered with BMC will have to apply for 

registering their firm within three month (03)  months period from the award 

of contract, otherwise their Bid security i.e. E.M.D.( earnest money Deposit) 

will be forfeited/ recovered and an amount equal to Registration Fee of 

respective class will be recovered as penalty.   

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in) on payment of tender of Rs. 10400+ 18 % GST.  

The applicants not registered with BMC are mandated to get registered 

(Vendor Registration) with BMC for e-tendering process & obtain login 

credentials to participate in the online bidding process.  

i)  To download  the  application  form,  for   those  applicants  not  having  

vendor registration, need to apply first for vendor registration at the office  

of Account Officer (FAR), 3rd floor,  Municipal Headquarter. 

ii) Followed by  SRM  login ID  and password to  be  obtained from Central 

Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai 

iii) For  e-Tendering registration, enrolment for digital signature certificates 

and user manual, please refer to  respective links provided in  ‘Tenders’  tab. 

Vendors can get digital  signature  from  any one    of  the  Certifying 

Authorities  (CA's) licensed  by controller of certifying authorities  namely, 

Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL, 
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GNFC and e- Mudhra CA. 

Name of work Contract Period 
Manufacturing & Supply of refuse collection 
storage facility at various  locations in wards 

 

One Year 

(365 Days) 

 

In terms of the 3 stage system of e-tendering, a Bidder will be 

required to deposit, along with its Bid, an Earnest Money of  Rs. 

20,96,000/- 

The E.M.D is refundable in accordance to the relevant clause of bid 

document, from the Bid Due Date, except in the case of the selected Bidder 

whose Bid Security/EMD shall be retained. The Bidders will have to provide 

Earnest Money Deposit through the payment gateways while submitting the 

bids. The Bid shall be summarily rejected if it is not accompanied by the 

Earnest Money Deposit. The e-tender is available on BMC portal 

(http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender. 

As  per  THREE Packet systems,  the document  for  Packet A & B  is  

to  be uploaded by the bidder in  vendors’ document online in  Packet A, B. 

Packet A,B & C  shall be  opened on  dates as mentioned in  header data. 

All the responsive and eligible bidders if they so wish can be present at the 

time of opening of bids, in the office of Dy. Ch. Eng.(SWM) Planning. The 

Packet C shall be opened if bids submission in Packet A & B 

satisfies/includes all the requirements and same are found acceptable to the 

Authority. 

The Municipal Commissioner reserves the right to reject all or any 

of the e- tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as 

shown in the Header Data. If there are any changes in the dates the same 

will be displayed on BMC Portal. (http://portal.mcgm.gov.in) 

The Applicants interested  for  the  above  referred  works  may  

contact  the Dy. Chief  Eng. (SWM) Planning at the following address on any 

working day during office hours. 
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Office of the 
Deputy Chief Engineer (Solid Waste Management) Planning, 

Fourth Floor, Municipal Khatav Market Building, 
Opposite Avishkar Building, Khatavwadi, Sleater road, 

Grant Road (W), Mumbai-400007 
Phone:- 022-23877691/23844450 
Email- (ee1swm.pl@mcgm.gov.in/ 

dycheswmplanning.swm@mcgm.gov.in) 
 

The applicants may wish to visit the site under reference and can 

collect the information of the present status from the department who have 

invited the bids. 

BMC reserves the rights to accept any of the application or reject any 

or all the application received for above works, without assigning any 

reasons thereof. The information regarding above subject matter is available 

on Website of BMC (http://portal.mcgm.gov.in/tenders)  

                                                                                      
 
          Sd/- 

       --s/d.ss   Sd/- 
Dy. Ch. Eng (SWM) Planning 
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HEADER DATA 

Tender Document No. 7200036925 

Name of Organization 
Brihanmumbai Municipal 
Corporation (BMC) 

Subject 
 

Manufacturing & Supply of refuse 
collection storage facility at various  
locations in wards 

Cost of Tender Rs. 10400+ 18% GST 
EMD Rs. 20,96,000 

Bid Validity 180 days 

Date of issue and sale of tender       01.10.2022 from11:00Hrs 
Last date & time for  sale  of  tender  
& Receipt of Bid Security Deposit 

      20.10.2022 upto16:00Hrs 

Submission  of  Packet A,   B   & 
Packet C (Online) 

     20.10.2022 upto16:01Hrs 

Pre-Bid Meeting 
      10.10.2022 at 15:00Hrs in the 
office of Ch. Eng. (SWM), Grant Road (W) 

Opening of Packet A & B        21.10.2022 after16:00Hrs 

Opening of Packet C        28.10.2022 after 12.00hrs 

Address for communication 

Office of the 
Dy.Ch.Eng.(SWM) Planning 
Fourth Floor, Municipal Khatav 
Market Building, 
Opposite Avishkar Building, 
Khatavwadi, Sleater road, 
Grant Road (W), Mumbai-400007 
Phone:- 022-23877691/23844450 
Email- (ee1swm.pl@mcgm.gov.in/ 
dycheswmplanning.swm@mcgm.gov.in) 

 
Venue for opening                                                                    
of bid 

On line in Dy.Ch.Eng.(SWM) Pl.’s office 

 
This tender document is not transferable. 

BMC reserves the rights to reject any or all the application received for above 
subject without assigning any reason thereof. 

                                Sd/-d/- 
Dy. Ch. Eng. (S.W.M.) Planning 
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 Eligibility Criteria 

A    1.1  Technical  Capacity 

The tenderer(s) in their own name should have satisfactorily executed 

the work of similar nature or currently executing the work of similar nature 

as described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector 

Organizations during last seven (7) years ending last day of month previous 

to the one in which bids are invited as a prime Contractor 

The value of executed works shall be brought to current costing level 

by enhancing the actual value of work at compound rate of 10 % per 

annum; calculated from the date of completion to last date of receipt of 

applications for tenders. 

1.2 Financial Capacity 

The Bidder shall have achieved   an   average   annual   financial   

turnover   as certified by ‘Chartered Accountant’ not less than Rs. 

3,14,40,000/- in financial year 2019-20, 2020-21, 2021-22. 

The value of each year’s turnover shall be brought to current costing 

level by enhancing the actual value at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications 

for tenders. 

 

1.3 Similar Experience: 

“Similar work shall mean, the bidder shall have carried out the work of 

Supply of M.S. Refuse bins or container or vehicle for collection and storage 

waste in any Government / Semi-Government Organizations / Public Sector 

Undertakings in last seven years.” 

Three similar 

completed works each 

of value not less than 

amount as mentioned  

below (Rs.) 

 Two similar completed 

works each of value 

not less than amount 

as mentioned  below 

(Rs.) 

 One similar completed 

works each of value 

not less than amount 

as mentioned  below 

(Rs.) 

Rs.2,09,60,000/- 
 

Rs.2,62,00,000/- Rs.4,19,20,000/- 
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Note:- The bidder shall disclose the litigation history in packet ‘B’ 
under the head “Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically 
mention that there is no Litigation History against him as per the 
clause of Litigation History. In case there is litigation History – 
Litigation History must cover – Any action of blacklisting, 
debarring, banning, suspension, deregistration and cheating with 
BMC, State Govt., Central Govt. or any authority under State or 
Central Govt./ Govt. Organization initiated against the company, 
firm, directors, partners or authorized signatory shall be disclosed 
for last 5 years from the date of submission of bid. Also, bidder 
must disclose the litigation history for last 5 years from the date of 
submission of bid about any action like show cause issued, 
blacklisting, debarring, banning, suspension, deregistration and 
cheating with BMC & BMC is party in the litigation against the 
company, firm, directors, partners or authorized signatory for 
carrying out any work for BMC by any authority of BMC and the 
orders passed by the competent authority or by any Court where 
BMC is a party. While taking decision on litigation history, the 
concerned Chief Engineer or D.M.C. or Director, as may be the 
case, should consider the details submitted by bidder and take 
decision based on the gravity of the litigation and the details 
submitted by the bidder and take decision based on the gravity of 
the litigation and the adverse effect of the act of company, firm, 
directors, partners or authorized signatory on the BMC works 
which can spoil the quantity, output, delivery of any goods or any 
work execution and within the timeframe.  

 
 

1.4 Bid Capacity -Deleted 

The Bidder shall have a Bid Capacity of an amount not less than Rs.  

     The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year 

(year means Financial year) during the last five years (updated to the 

price level of the Financial year in which bids are received at a rate of 

10% per year, compounded annually) taking into account the completed 

as well as works in progress. 
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N = Number of years prescribed for completion of the 

Project/Works, excluding monsoon period, for which these bids are 

being invited. (E.g. 7 months = 7/12 year) For every intervening 

monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last 

date of submission of bids as per bidding document and on-going works 

to be completed during the period of completion of the Project/Works 

for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for each 

of the works listed should be attached along with certificates duly signed by 

the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they: 

 Have made misleading or false representation in the forms, statements 

    and attachments submitted in proof of the qualification requirements; 

and/or  

 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc. 

C) Joint Venture 

Joint Venture is not allowed in this tender. 

D) Infrastructural Set Up 
 The bidder shall have their well established office within the MMR 

Region. In case the bidder doesn’t have an office he shall give an undertaking 

on Rs.500/- stamp paper that he shall set up an office within MMR within 

period of 90 days from the date of issue of LOA. 
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                               DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 

behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also 

referred as “The Authority “, or any of its employees or advisors, is provided 

to Applicant(s) on the terms and conditions set out in this e-tender and 

such other terms and conditions subject to which such information is 

provided. 

This e-tender includes statements, which reflect various assumptions 

and assessments arrived at by Brihanmumbai Municipal Corporation (BMC) 

in relation to the Project. Such assumptions, assessments and statements 

do not purport to contain all the information that each Applicant may 

require. This e-tender may not be appropriate for all persons, and it is not 

possible for the Brihanmumbai Municipal Corporation (BMC), its employees 

or advisors to consider the investment objectives, financial situation and 

particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e- 

tender may not be complete, accurate, adequate or correct.  Each Applicant  

should  therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of 

the assumptions, assessments, statements and information contained in 

this e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide 

range of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 

statement of law. Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion 

on law expressed here. 

Brihanmumbai Municipal Corporation (BMC), its employees and 

advisors make no representation or warranty and shall have no liability to 

any person, including any Applicant or Bidder,  under  any law,  statute,  

rules  or regulations  or tort,  principles  of restitution  or unjust 
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enrichment or otherwise for any loss, damages, cost or expense which 

may arise from or be incurred or suffered on account of anything 

contained in this e-tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form 

part of this e-tender or arising in any way with pre-qualification of 

Applicants for participation in the Bidding Process. Brihanmumbai 

Municipal Corporation (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from 

reliance of any applicant upon the statements contained in this e-tender. 

Brihanmumbai Municipal Corporation (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-

tender. 

The issue of this e-tender does not imply that Brihanmumbai 

Municipal Corporation (BMC) is bound to select and short-list pre-qualified 

Applications for Bid Stage or to appoint the selected  Bidder  or  

Concessionaire,  as  the  case  may  be,  for  the  Project  and Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by Brihanmumbai 

Municipal Corporation (BMC) or any other costs incurred in connection with 

or relating to its Application. All such costs and expenses will remain with 

the Applicant and Brihanmumbai Municipal Corporation (BMC) shall not be 

liable in any manner whatsoever for the same or for any other costs or other 

expenses incurred by an Applicant in preparation or submission of the 

Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1.   Background: 

Brihanmumbai Municipal Corporation (BMC) covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and 

government’s revenue, from being one of the foremost centres of education, 

science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism 

dedicated to the cause of a better life for all its citizens. And it’s the 

Brihanmumbai Municipal Corporation (BMC), hereafter called the 

“corporation”, the primary agency responsible for urban governance in 

Brihanmumbai. 

BMC (The Authority) is one of the largest local self-governments in 

the Asian Continent. In observance of historic traditions of strong civic 

activism, with the change in time and living conditions to match with the 

urbanization, BMC has mainly focused in providing almost all  kinds  of  

engineering  services viz,  Hydraulics,  storm  water  drain,  sewerage,  water  

supply projects, roads, bridges, solid waste management, and 

environmental services.   Beside this, BMC is also providing dedicated 

services in various segments such as Health, Primary Education as well as 

the construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from 

engineering depts. to health depts. Moreover we have other dept. like 

education, market, fire brigade dept. and other such departments where 

quite a good number of staff members are working. 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

The terminology of e-Tendering is solely depending upon policies in 

existence, guidelines and methodology adopted since decades. The SRM is 

only change in process of accepting and evaluation of tenders in addition to 

manual. The SAP module to be used in this E-tendering is known as 

Supplier Relationship Module (SRM).SRM is designed and introduced by 

ABM Knowledge ware Ltd. who will assist BMC in throughout the tendering 

process for successful implementation. 

NOTE: This tendering process is covered under Information Technology 

ACT & Cyber Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be 

read as under wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

 

I. Before entering in to online tendering process, the contractors should 

complete the registration process so as to get User ID for E-tendering links. 

For this, the contractors can access through Supplier registration via BMC 

Portal. 

There are two methods for this registration :( II and III) 

 

II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer 

cell. 

b. Submit his details such as (name, vendor code, address, registered 

Email ID, pan card etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM 

application from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 
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e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 

 

III. Online Self Registration (Temporary registration for applicant not 

registered with BMC) 

a.   Vendor fills up Self Registration form via accessing BMC portal. 

b.   Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 

c.   Accepted Vendor receives User ID creation email with Link on his 

supplied mail Id. 

d.   Vendor creates his User ID and Password for e-tendering application. 

 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender 

Documents 

1.   Access e-tender link of SRM Portal 

2.   Log in with User ID and Password 

3.   Selects desired Bid Invitation (he wants to bid) 

4.   To download tender documents contractors will have to pay online 

Tender fee. The same can be done by accessing Pay Tender Fees option. By 

this one will be able to pay Tender fee through Payment Gateway-If 

transaction successful, Contractors can register his interest to participate. 

Without Registration one cannot quote for the Bid/Tender. 

5.   Applicant  will  download  Tender  Documents  from  Information  from  

purchaser  tab  by accessing Purchaser document folder through 

collaboration ‘C’ folder link. 

6.   Applicant will upload Packet A related and Packet B related 

Documents in Packet A and Packet B folder respectively by accessing these 

folders through “My Notes” Tab and collaboration folder link. 

7.   All the documents uploaded have to be digitally signed and saved. 

Contractors can procure there digital signature from any certified CA’s in 

India. 

8.   Bid security deposit/EMD and ASD, if applicable, should be paid 

online as mentioned in tender. 

9.   For commercial details (in Packet C) contractors will fill data in Item 
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Data tab in Service Line Item figure.(If entered ‘0’ it will be treated as at par. 

By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid 

Invitation. 

11.    Applicants can also save his uploaded documents/commercial 

information without submitting the BID for future editing through ‘HOLD’ 

option. 

12.    Please note that “Hold” action do not submit the Bid. 

13.    Applicants will receive confirmation once the Bid is submitted. 

14.    Bid creator (BMC) starts Bid Opening for Packet A after reaching 

End Date and Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A & B is to be 

uploaded by the tenderer in 'Vendor's document' online in Packet A & B. 

Before purchasing/ downloading the tender copy, tenderer may refer to post- 

Qualification criteria mentioned in e-Tender Notice. 

The tenderer shall pay the EMD/Bid Security through payment 

gateways before submission of Bid and shall upload the screenshot of receipt 

of payment in Packet ‘A’ instead of paying the EMD at any of the CFC 

centres in BMC Ward Offices. 

    The e-tender is available on BMC portal, http://portal.mcgm.gov.in, 

as mentioned in the Header Data of the tender. The tenders duly filled in 

should be uploaded and submitted online on or before the end date of 

submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be 

opened as per the time-table shown in the Header Data in the office of Dy.Ch 

Eng.(SWM) Planning 

The Municipal Commissioner reserves the right to reject all or any 

of the e-Tender(s) without assigning any reason at any stage. The dates and 

time for submission and opening the tenders are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on the 

BMC Portal (http://portal.mcgm.gov.in ). 
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INSTRUCTIONS TO APPLICANTS 
 

A.   Scope of Application 

The Authority wishes to receive Applications for Qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 

B.   Eligibility of Applicants 

Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership   Firms/   Private Limited Companies/   Public 

Limited Companies/ Companies  registered  under    the    Indian  

companies’ act    2013  

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill 

the following conditions of eligibility: 

A) 1.1  Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed 

the work of similar nature or currently executing the work of similar nature 

as described in para 1.3 in MCGM /Semi Govt. /Govt. & Public Sector 

Organizations during last seven (7) years ending last day of month previous 

to the one in which bids are invited as a prime Contractor 

The value of executed works shall be brought to current costing level 

by enhancing the actual value of work at compound rate of 10 % per 

annum; calculated from the date of completion to last date of receipt of 

applications for tenders. 

Three similar 

completed works each 

of value not less than 

amount as mentioned  

below (Rs.) 

 Two similar completed 

works each of value 

not less than amount 

as mentioned  below 

(Rs.) 

 One similar completed 

works each of value 

not less than amount 

as mentioned  below 

(Rs.) 

Rs.2,09,60,000/- 
 

Rs.2,62,00,000/- Rs.4,19,20,000/- 
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1.2 Financial Capacity 

The Bidder shall have achieved   an   average   annual   financial   

turnover as certified by ‘Chartered Accountant’ not less than Rs. 

3,14,40,000/- in financial year 2019-20, 2020-21, 2021-22. 

The value of each year’s turnover shall be brought to current costing 

level by enhancing the actual value at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications 

1.3 Similar Experience: 

“Similar work shall mean, the bidder shall have carried out the work of 

Supply of M.S. Refuse bins or container or vehicle for collection and 

storage of waste for any Government / Semi-Government Organizations / 

Public Sector Undertakings.”        

     If there is no Litigation History, the bidder shall specifically 

mention that there is no Litigation History against him as per the 

clause of Litigation History. In case there is litigation History – 

Litigation History must cover – Any action of blacklisting, debarring, 

banning, suspension, deregistration and cheating with BMC, State 

Govt., Central Govt. or any authority under State or Central Govt./ 

Govt. Organization initiated against the company, firm, directors, 

partners or authorized signatory shall be disclosed for last 5 years from 

the date of submission of bid. Also, bidder must disclose the litigation 

history for last 5 years from the date of submission of bid about any 

action like show cause issued, blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC & BMC is party in 

the litigation against the company, firm, directors, partners or 

authorized signatory for carrying out any work for BMC by any 

authority of BMC and the orders passed by the competent authority or 

by any Court where BMC is a party. While taking decision on litigation 

history, the concerned Chief Engineer or D.M.C. or Director, as may be 

the case, should consider the details submitted by bidder and take 

decision based on the gravity of the litigation and the details submitted 

by the bidder and take decision based on the gravity of the litigation 

and the adverse effect of the act of company, firm, directors, partners 
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or authorized signatory on the BMC works which can spoil the quantity, 

output, delivery of any goods or any work execution and within the 

timeframe. 

 
B. Bid Capacity- Deleted 

The Bidder shall have a Bid Capacity of an amount not less than Rs.  

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year 

(year means Financial year) during the last five years (updated to the 

price level of the Financial year in which bids are received at a rate of 

10% per year, compounded annually) taking into account the completed 

as well as works in progress. 

N = Number of years prescribed for completion of the 

Project/Works, excluding monsoon period, for which these bids are 

being invited. (E.g. 7 months = 7/12 year) For every intervening 

monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last 

date of submission of bids as per bidding document and on-going works 

to be completed during the period of completion of the Project/Works 

for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for each 

of the works listed should be attached along with certificates duly signed by 

the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they: 

 Have made misleading or false representation in the forms, statements 

    and attachments submitted in proof of the qualification requirements;       

and/or  
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 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc. 

C) Joint Venture 

Joint Venture is not allowed in this tender. 

D)  Infrastructural Set Up 
 The bidder shall have their well established office within the MMR 

Region. In case the bidder doesn’t have an office he shall give an undertaking 

on Rs.500/- stamp paper that he shall set up an office within MMR within 

period of 90 days from the date of issue of LOA. 

E)  Equipment Capabilities as required for this work 

The bidder should, undertake their own studies and furnish with 

their bid, a detailed planning and methodology supported with assessment 

study of requirements of equipment/vehicles & machineries to allow the 

employer to review their proposal. The successful bidder will make the 

arrangements of the required equipment/vehicles on the day of 

commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge and as per specifications. The successful 

bidder and, to that effect he will ensure commitment on an undertaking on 

Rs.500/- stamp paper to be submitted along with the Bid in Packet B. 

  Bidders shall submit the undertaking for equipment/vehicle 

capability/machineries and other undertakings as such on a single 

Rs.500/- stamp paper. 

F) Time Period of the Project 

The contract period is for 1 years (365 days), as mentioned in the 

specifications. 

The time allowed for carrying out the work as entered in the Tender shall 

be strictly observed by the Contractor and shall be reckoned from the date 

on which the Letter of Acceptance is given to the Contractor.  The work shall 

throughout the stipulated period of the Contract be proceeded with all due 

diligence as time being deemed to be the essence of the contract on the part 

of the Contractor.  
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The programme for completion of work for the period from the date of 

issue of letter of acceptance to the start date of the contract period shall be a 

part of the Contract Document in the form of Bar Chart / GANTT Chart.  The 

Contractor is supposed to carry out the work and keep the progress as per 

Bar Chart/GANTT Chart.  The Contractor shall complete the supply as per 

the Schedule 

G) Contract Execution 

All required documents for execution of the contract shall be 

submitted within 30 days from the date of issue of letter of acceptance. If 

the documents are not submitted within the stipulated time a penalty of Rs 

5000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days 

from the date of letter of acceptance received by him. 

H) If the amount of the Contract Deposit to be paid above is not paid 

within 30 days from the date of issue of Letter of Acceptance, the Tender / 

Contractor already accepted shall be considered as cancelled and legal 

steps will be taken against the contractor for recovery of the amounts. 

I) The amount of Security Deposit retained by the BMC shall be released 

after expiry of period up to which the contractor has agreed to maintain 

the work in good order is over. In the event of the contractor failing or 

neglecting to complete the rectification work within the period up to 

which the contractor has agreed to maintain the work in good order, the 

amount of security deposit retained by BMC shall be adjusted towards 

the excess cost incurred by the Department on rectification work.  

 

J) Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the 

whole of this security deposit whether paid in one sum or deducted by 

instalments or in the case of abandonment of the work owning to serious 

illness or death of the contractor or any other cause, the Engineer on 
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behalf of the Municipal Commissioner shall have power to adopt any of 

the following process, as he may deem best suited to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive 

evidence) and in that case, the security deposit of the contract shall 

stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting 

the contractor with the cost of the work, expenditure incurred on tools 

and plant, and charges on additional supervisory staff including the 

cost of work- charged establishment employed for getting the un-

executed part of the work completed and crediting him with the value 

of the work done departmentally in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as 

to the value of the work so done departmentally shall be final and 

conclusive against the contractor. 

c) To order that the work of the contractor be measured up and to take 

such part thereof as shall be un-executed out of his hands, and to give 

it to another contractor to complete, in which case all expenses 

incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract 

agency will be debited to the contractor and the value of the work done 

or executed through the contractor shall be credited to the contractor 

in all respects and in the same manner and at the same rates as if it 

had been carried out by the new contractor under the terms of his 

contract.  The certificate of the Executive Engineer as to all the cost of 

the work and other expenses incurred as aforesaid for or in getting the 

un-executed work done by the new contractor and as to the value of 

the work so done shall be final and conclusive against the contractor. 
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In case the contract shall be rescinded under Clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any 

work therefore actually performed by him under this contract unless 

and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount so certified.  

In the event of either of the courses referred to in Clause (b) or (c) 

being adopted and the cost of the work executed departmentally or 

through a   new contractor and other allied expenses exceeding the 

value of such work credited to the contractors amount of excess shall 

be deducted from any money due to the contractor, by BMC under the 

contract or otherwise, howsoever, or from his security deposit or the 

sale proceeds  thereof  provided,  however,  the  contractor  shall  have  

no  claim against BMC even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost 

of such work and allied expenses, provided always that whichever of 

the three courses mentioned in clauses (a), (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having 

purchase or procured any materials or entered in to any engagements 

or made any advance on account of or with a  view to the execution of 

the work or the performance of the contract. 

K) Contract may be rescinded and  security  deposit  forfeited for  

bribing  a public officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated 

and insolvent or make any composition with his creditors, or attempt so 

to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, 

pecuniary or otherwise, shall either directly or indirectly be given 

promised or offered by the contractor or any of his servants or agents 

through any public officer, or person in the employ of BMC/Govt. in any 

way relating to his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested in the contract 



29 

 

the Engineer In-charge may thereupon, by notice in writing rescind the 

contract and the Security Deposit of the Contractor shall thereupon stand 

forfeited and be absolutely at the disposal of BMC and the same 

consequences shall ensure as if the contract had been rescinded under 

above clause J hereof; and in addition the contractor shall not be entitled 

to recover or be paid for any work therefore actually performed under the 

contract.  



30 

 

 Submission of Tenders  

PACKET – A 

The Packet ‘A’ shall contain scanned copies of the following original 

documents- 

Scrutiny of this packet will be done strictly with reference to only the 

scanned copies of Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs. 1.5 Cr  not more than one year old 

from due date of the tender. 

c) A document in support of Registration under Maharashtra ‘Goods & 

Service Act 2017. GST Registration Certificate in Maharashtra (or 

equivalent requirement under GST). Those not registered in Maharashtra 

shall submit an undertaking to the effect that if they are successful 

tenderer, they shall submit GST Registration Certificate in Maharashtra 

within 15 days of issue of work order, failing which payment for the work 

executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the 

individuals, owners, Karta of Hindu Undivided Family, firms, private 

limited companies, registered co-operative societies, partners of 

partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government 

Undertakings, Government Undertakings, no 'PAN' documents will be 

insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with 

Chief Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, 

his entire E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in 

Packet “A” then, the shortfalls will be communicated to the tenderer 

through e-mail only and compliance required to be made within a time 
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period of three working days otherwise they will be treated as non-

responsive. 

PACKET – B 

The Packet ‘B’ shall contain scanned copies of the following 

original documents- 

a) The list of similar type of works as stated in para ‘A’ section 1.3 on pg.-9 

of Post qualification successfully completed during the last Seven years in 

prescribed proforma, in the role of prime contractor. Information 

furnished in the prescribed proforma (Proforma – I) shall be supported by 

the certificate duly self-attested. Documents stating that it has 

successfully completed during the last Seven years at least one contract 

of similar works as stated in para ‘A’ section 1.3 on pg.-9 of Post 

qualification.  

b) Annual financial turnover for preceding three financial years as 

certified by Chartered Accountant preceding the Financial Year in 

which bids are invited. Copies of Applicants duly audited balance 

sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited. 

(Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means 

(independent of any contractual advance payment) sufficient to meet the 

cash flow requirements for the subject contract in the event of stoppage, 

start-up, or other delay in payment, of the minimum 15% of the yearly 

cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A./Financial Institution shall be 

accepted as a evidence).  

d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is 

his/their sole responsibility to arrange the required machineries/ 

resources before start of the work. 

i. Details of works in hand (Proforma VI-A & VI-B) (original), along with 

copies of work orders & attested copies of percentage of works 

completed or part thereof.  
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ii.      Statement showing assessed available Bid Capacity.  

iii. The declaration cum indemnity bond of Rs.500/- stamp paper as 

per the proforma annexed in ‘Annexure B & C’  

iv. All other Proformas & Annexures duly filled & signed. 

v. Litigation history 

Note:- Bidders shall submit the undertaking for 

machinery/equipment/vehicle capability and other undertakings as 

such on a single Rs.500/- stamp paper. 

i. The tenderers shall upload work plan as per the following outline:  

1. Organizational set up envisage by the contractors.  

2. Equipment/Vehicle proposed to be deployed for this work.  

3. Office proposed to be set up in MMR region (if not at Present).  

4. A note on how the whole work will be carried out (work plan 

including methodology).  

5. Quality management plan.  

6. All the activities included in the Scope of Work shall be covered in 

the work plan.  

Note:  

i. The successful bidder shall submit valid registration certificate under 

E.S.I.C., Act 1948, if the tenderer has more than 10 employees 

/persons on his establishment (in case of production by use of energy) 

and 20 employees/persons on his establishment (in case of production 

without use of energy) to MCGM as and when demanded. In case of 

less employees/persons mentioned above then the successful bidder 

has to submit an undertaking to that effect on Rs. 500 stamp paper as 

per circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under 

E.P.F. & M.P., Act 1952, if tenderer has more than 20 

employees/persons on his establishment, to MCGM as and when 

demanded. In case if the successful bidder has less 

employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 500 stamp paper as per 

circular u/no. CA/FRD/I/44 of 04.01.2013.  
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Note:  

 If it is found that the tenderer has not submitted required documents in 

Packet “B” then, the shortfalls will be communicated to the tenderer 

through e-mail only and compliance required to be made within a time 

period of three working days otherwise they will be treated as non-

responsive 

PACKET – C 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item 

via Details and quotes his item wise rate. 

 

Note:  

1. The rate analysis of major items shall be submitted by L1 and L2 
bidder after demand notification by e-mail to bidders by 
concerned Dy.Ch.Eng. The format for rate analysis is annexed at 
Annexure D. 

2. The contract will be awarded to lowest responsive bidder.  
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BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the 

amount specified in the Bid Data Sheet. This bid security shall be in favor 

of the authority mentioned in the Bid Data Sheet and shall be valid till 

the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of 

the CFC centers in BMC Ward Offices.  

  Any bid not accompanied by an acceptable Bid Security and not secured 

as indicated in sub-clause mentioned above, shall be rejected by the 

Employer as non-responsive.  

The Bid Security/EMD of the successful bidder will be discharged when the 

bidder has signed the agreement and furnished the required Security 

Deposits.  

 The Bid Security/ EMD and ASD of L-2 and other higher bidders           

(L-3, L-4, etc.) shall be refunded immediately after opening of financial 

bid.  

 The Bid Security may be forfeited:  

a) If the Bidder withdraws the Bid after bid opening (opening of  technical 

qualification part of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the 

specified time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1. The cases wherein if the shortfalls are not complied by a contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of 

documents will be considered as ‘Intentional Avoidance’ and if three or more 

cases in 12 months are re-ported, shall be viewed seriously and disciplinary 

action against the defaulters such as banning/de-registration, etc. shall be 

taken by the registration cell with due approval of the concerned AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For 

non-curable defects the 10% of EMD shall be forfeited and bid will be liable 

for rejection. 
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Note:  

A) Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. Goods & Service Tax Certificate (GST)  

iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc  

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document. 

b.   Wrong calculation of Bid Capacity. 

c. No proper submission of experience certificates and other 

documents, etc.  

B) Non-curable Defect shall mean: 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to 

Eligibility criteria as stipulated in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) 

days after the deadline date for bid submission specified in Bid Data 

Sheet. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity 

for a specified additional period. The request and the bidders’ responses 

shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to 

extend the validity of his bid security for a period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit - The successful tenderer, here after referred to as the 

contractor shall pay an amount in the form of Cash or Government 

Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft / 

Bank Pay Order from a Nationalized / Scheduled Commercial Bank 

approved by BMC, drawn in favour of “Brihanmumbai Municipal 

Corporation”, payable at Mumbai, equal to five (5) percent of the contract 

sum within thirty days from the date of issue of letter of acceptance. 

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 

contract period subject to no recoveries are pending against the said work, 

provided that the Engineer is satisfied that there is no demand outstanding 

against the Contractor.  

*Note:  

B.  It shall be clearly mentioned that the BG shall be applicable for 

individual work/contract and clubbing of various contracts of the said 

contractor will not be allowed. In case of obtaining Bank Guarantee, it 

is necessary to mention that the same shall be valid till certification of 

final bill subject to no recoveries is pending against the said work. 

C. It shall be the responsibility of the bidder to keep the submitted B.G. 

“VALID” for the stipulated time period in the tender. Normally the BG 

is validated by the Bank for one year hence the successful bidder shall 

get it re validated before it expiry. If the same is not re validated before 

expiry, the BG will be encashed. 

D. Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the 

Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai 
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up to Virar & Kalyan. List of approved Banks is appended at the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued by branches 

of approved Banks beyond Kalyan and Virar can be accepted only if 

the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit 

categorically endorsing thereon that the said Bank Guarantee is 

binding on the endorsing Branch of the Bank or the Bank itself within 

Mumbai Limits and is liable to be enforced against the said Branch of 

the Bank or the bank itself in case of default by the Contractors 

furnishing the Bank Guarantee. The Bank Guarantee shall be renewed 

as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any 

defects therein. 

E. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall  pay  the  Legal  Charges  +Stationary  charges  as  

below or as per  latest applicable Circular at the time of award of contract 

(currently the amounts mentioned here are as per circular u/no. 

CA/FRG/03 dtd 24.03.2022). 

Contract Value Legal + 
Stationary 
Charges 

from Rs. 10,001 To Rs. 50,000/- Nil 
From  Rs. 50,001/- To Rs. 100000/- Rs. 6290/- 
From Rs. 100001/- To Rs. 3000000/- Rs. 10,380/- 
From Rs. 300001/- To Rs. 500000/- Rs. 12,470/- 
From Rs. 500001/- To Rs. 1000000/- Rs. 14,510/- 
from Rs. 10,00,001/- To Rs. 20,00,000/- Rs. 16,570/- 
From  Rs. 20,00,001/- To Rs. 40,00,000/- Rs. 18,660/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs. 20,720/- 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Rs. 24,450/- 

from Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs. 28,220/- 

From  Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs. 31,980/- 

From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs. 35,740/- 
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From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs. 39,470/- 

from Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs. 47,000/-  

From  Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs. 58,270/- 

From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs. 65,770/- 

From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs. 75,120/- 

From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs. 84,510/- 

From Rs. 5,00,00,00,001/- To Rs. Any limit Rs. 93,920/- 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on 

the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract 

for works and labour or services involving transfer of property in goods 

(whether as goods or in some other form) in its execution and includes a 

sub-contract, as under : 

A 
Where the amount or value set forth 
in such contract does not exceed 
rupees ten lakh. 

Five Hundred rupees stamp 
duty 

B Where it exceeds rupees ten lakhs 

Five hundred rupees plus 
0.1% of amount above rupees 
ten lakhs subject to the 
maximum of Rs. twenty five 
Lakhs stamp duty. 

C Stamp duty on BG 
0.5% on amount of BG paid 
by successful contractor. 

ii. The successful bidder shall enter into a contract agreement with B.M.C 

within 60 days from the date of issue of Work Order and the same should 

be adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against 

prescribed amount for the documents executed in Mumbai City & 

Mumbai Suburban District be recovered from the concerned work 

contractors and to deposit the deficit or unpaid Stamp Duty and penalty 
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by two separate Demand Draft or Pay Order in favour of “Superintendent 

of Stamp, Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne 

and paid by the successful tenderer. 

v. All above mentioned values are as applicable while inviting the tender. 

However the contractor has to pay the stamp duty charges as per the 

latest applicable circular at the time of award of contract. 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative 

documents in absence of which the information uploaded will be 

considered as baseless and not accepted for qualification criteria. All the 

documents shall be uploaded with proper pagination. The page No. shall 

be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with 

proper indexing etc. The Bidder shall be fully responsible for the 

correctness of the information uploaded by him. 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The 

Manual of Bid- Submission for Percentage Rate/Item Rate Tender 

Document.” The detail guidelines for creation and submission of bid are 

available in the referred document. 

Any queries or request for additional information concerning this 

TENDER shall be submitted by   e-mail   to   

dycheswmplanning.swm@mcgm.gov.in/ ee1swm.pl@mcgm.gov.in. The 
subject shall clearly bear the following identification/title: 

"Queries/Request for Additional Information: TENDER for “Subject of 

the tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall 

be done by giving 48 hrs (2 working days) from the day of opening of 

packet C on same BID-Document number for re-quoting and such 

development needs to done by IT department in MCGM’s SRM system. 

Till such development is made; ‘Sealed Bids’ shall be called from the 

bidders quoting the same rates i.e. L1. 
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     In case of equal rate of lowest bidders is obtained even after re-quoting, 

then  the successful bidder will be decided by lottery system by 

Ch.Eng.(SWM). 
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SECTION 7 

SCOPE OF WORK  
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Scope of work: 

The refuse collection storage facility at various  locations in wards                 

are used for temporary storage of refuse which are collected by the sweepers 

by sweeping the roads, the litter thrown by the public and the refuse 

collected from the nearby area. 

           The tender aims at inviting knowledgeable and resourceful contractor 

for Manufacturing & Supply of refuse collection storage facility at various 

locations in wards. 

 

For more details please refer Section 10- Specification. 
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SECTION 8 
Bill of Quantities 
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SCHEDULE (BILL)  OF  QUANTITIES AND RATES  

 

Subject:-    Manufacturing & Supply of refuse collection storage facility at 
various  locations in wards. 

 

 

Sr. 
No. 

Description 

 

Quantity 

 

Unit 

Rate per bin 
(Inclusive of all 
taxes, Duties, 
Levies etc.) 

(Rs.) 

  Total Cost 

      (Rs.) 

1 
 
 
 

Manufacturing & 
Supply of refuse 
collection storage 
facility at various 
locations in 
wards as per 
attached 
technical 
specifications, 
requirements, 
terms & 
conditions 

1600 Nos   

 

 
Note- 1) This BOQ is for representation purpose only. Bidder has  to quote 

the rates in online system only. 

          2) The rate analysis shall be submitted by L1 & L2 bidder only after 

demand notification by email to the bidders by concerned Dy.Ch.Eng. 

The format for rate analysis is annexed at Annexure ‘D’.  
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SECTION 9 
General Conditions of 

Contract 
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General Conditions of Contract 
 

A. General 
 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the 

formal agreement if any, executed between the Contractor, Commissioner 

and the Corporation together with the documents referred to therein 

including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and 

schedule of rates. All these documents taken together shall be deemed to 

form one Contract and shall be complementary to one another.  

The Contract Data defines the documents and other information which 

comprise the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to 

carry out the Works, till the tender process is concluded.  

The “Contractor” shall mean the individual or firm or company, or JV firms 

whether incorporated or not, whose tender has been accepted by the 

employer and the legal successor of the individual or firm or company. 

The Contractor's Bid is the completed bidding document submitted by the 

bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance 

including Physical contingencies subject to such addition thereto or 

deduction there-from as may be made under the provisions hereinafter 

contained.  

Note: The contract sum shall include the following –  

 For item rate contracts, the cost of the work arrived at after finalisation of 

the quantities shown in schedule of items / quantities by the item rates 

quoted by the tenderer for various items and summation of the extended 

cost of each item.  

 

• In case of lump sum contract, the sum for which tender is accepted.  
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 Special discount / rebate / trade discount offered by the tenderer if any 

and accepted by the Corporation. Additions or deletions that are accepted 

after opening of the tenders.  

 
The “Contract Cost” means the Contract Sum. This cost shall be included 

in the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the 

Contract.  

Drawings means all the drawings, calculations and technical information of 

a like nature provided by the Engineer to the Contractor under the Contract 

and all drawings, calculations, samples, patterns, models, operation & 

maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Brihanmumbai Municipal Corporation 

(BMC)/ Municipal Commissioner for Brihanmumbai, for the time being 

holding the said office and also his successors and shall also include all 

“Additional Municipal Commissioners, Director (Engineering Services & 

Projects)” and the Deputy Municipal Commissioner, to whom the powers of 

Municipal Commissioner, have been deputed under Section 56 and 56B of 

the Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive 

charge of the works and shall include the superior officers of the Engineering 

department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the 

successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub 

Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section 

appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / 

the Chief Engineer / the Special Engineer, appointed for the time being or 

any other officer or officers of the Municipal Corporation who may be 

authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 
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Engineer or any other competent person appointed by the employer and 

notified in writing to the Contractor to act in replacement of the Engineer 

from time to time.  

Contractor’s equipment means all appliances and things whatsoever 

nature required for the execution and completions of the Works and the 

remedying of any defects therein, but does not include plant material or 

other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's 

Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor 

for incorporation in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, 

electrical, electronic, chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed 

structure for seven years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies 

more specifically mentioned in the special conditions of the tender, on, under 

in or through which the permanent works or temporary works are to be 

executed and any other lands and places provided by the Municipal 

Corporation for working space or any other purpose as may be specifically 

designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding 

documents and are reports about the surface and subsurface conditions at 

the Site.  

“Specification” shall mean the specification referred to in the tender and 

any modification thereof or addition or deduction thereto as may from time 

to time be furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date It is the date when the Contractor 

shall commence execution of the Works.  
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Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the 

Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires 

the Contractor to carry out the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of 

a contract, the cause of action thereof shall be deemed to have arisen in 

Mumbai and all legal proceedings in respect of any claim, dispute or 

difference shall be instituted in a competent court in the City of Mumbai 

only. 

 

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings have 

no significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion Date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed 

with the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions 

of Contract Part (7) General Conditions of Contract Part I, (8) Specifications, 

(9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in 

the Contract Data.  

 

3 . Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 
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representing the Employer. However, if the Engineer is required under the 

rules and regulations and orders of the Employer to obtain prior approval of 

some other authorities for specific actions, he will so obtain the approval, 

before communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have 

any authority to relieve the Contractor of any of his obligations under the 

contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his 

duties and responsibilities to other person(s), except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after notifying the 

Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by 

Employer/ Engineer shall be sent on the address or contact details given by 

the Contractor of Bid. The address and contact details for communication 

with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions 

shall be in writing. The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission. The Notice sent 

by Registered post or Speed post shall be effective on delivery or at the expiry 

of the normal delivery period as undertaken by the postal service.  

6. Subcontracting  

Subletting shall not be allowed. If subletting is observed during the course of 

the contract, it shall result in the termination of contract at risk & cost of the 

successful bidder. 

 

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other 

Contractors, public authorities, utilities, and the Employer between the 

dates given in the Schedule of Other Contractors, as referred to in the 

Contract Data. The Contractor shall also provide facilities and services for 

them as described in the Schedule. The Employer may modify the Schedule 
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of Other Contractors, and shall notify the Contractor of any such 

modification.  

7.2 The Contractor should take up the works in convenient reaches as 

decided by the Engineer to ensure there is least hindrance to the smooth 

flow and safety of traffic including movement of vehicles and equipment of 

other Contractors till the completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the work and routine maintenance the 

key personnel including technical personnel named in the Contract Data or 

other personnel approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel 

stated in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall 

have authority to remove, or cause to be removed, any person employed on 

the site or works, who carries out duties incompetently or negligently and 

persists in any conduct which is prejudicial to safety, health or the 

protection of the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member 

of the Contractor's staff or work force, stating the reasons, the Contractor 

shall ensure that the person leaves the Site within seven days and has no 

further connection with the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has 

worked in the Engineering Department of the BMC /State Government and 

has either not completed two years after the date of retirement or has not 

obtained BMC/State Government’s permission to employment with the 

Contractor.  

 

 

9. Employer's and Contractor's Risks  

 The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks which this Contract states are 

Contractor's risks.  
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10. Employer's Risks  

 10.1 The Employer is responsible for the excepted risks which are (a) in so 

far as they directly affect the execution of the Works in the Employer’s 

country, the risks of war, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the 

Contractor’s design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor.  

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & 

staff as per the governing laws. All expenses towards this shall be borne only 

by the contractor. BMC shall be indemnified & absolved arising out of any 

issues & claims etc. out of this.  

12.1 Contractor shall take necessary insurance policy, policies so as to 

provide adequate insurance cover for execution of the awarded contract work 

from the Director of Insurance Maharashtra State Mumbai only. It’s postal 

address for correspondences 264 MAHADA, Opp. Kalanagar Bandra (E) 

Mumbai-400051 (Tel No. 6438403) (Fax No. 6438690) Insurance policy / 

policies taken out from any other company will not be accepted. The 

Contractor should produce the documents of insurance done before payment 

of 1st. bill. If the contractor fails to produce the documents of insurance. 

One percent of the contract amount will be recovered from the contractors 

1st bill and remitted towards insurance premium. 

 13. Site Investigation Reports  

 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any 

other information available to him, before submitting the bid.  
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14. Queries about the Contract Data  

 The Engineer will clarify queries on the Contract Data.  

15. Contractor to carry out the Works and Undertake Maintenance      

(if specified in the tender)  

15.1 The Contractor shall carry out the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall carry out the works with maximum input of 

machinery required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the 

contract.  

15.3 The Contractor shall take all reasonable steps to protect the 

environment on and off the Site and to avoid damage or nuisance to persons 

or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor shall abide at all times 

by all existing enactments on environmental protection and rules made there 

under, regulations, notifications and byelaws of the State or Central 

Government, or local authorities and any other law, bye-law, regulations that 

may be passed or notification that may be issued in future by the State or 

Central Government or the local authority. Salient features of some of the 

major laws that are applicable are given below:  

• The Water (Prevention and Control of Pollution) Act, 1974, this 

provides for the prevention and control of water pollution and the 

maintaining and restoring of wholesomeness of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any 

sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely 

to, create a nuisance or render such water harmful or injurious to 

public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of 

animals or plants or of aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides 

for prevention, control and abatement of air pollution. ‘Air Pollution’ 
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means the presence in the atmosphere of any ‘air pollutant’, which 

means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or 

property or environment.  

• The Environment (Protection) Act, 1986, this provides for the 

protection and improvement of environment and for matters connected 

therewith, and the prevention of hazards to human beings, other living 

creatures, plants and property. ‘Environment’ includes water, air and 

land and the inter-relationship which exists among and between 

water, air and land, and human beings, other living creatures, plants, 

micro-organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public 

liability insurance for the purpose of providing immediate relief to the 

persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is 

defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government.  

 The Solid Waste Management Rules–2016 This provides for 

management & handling of solid Waste  

16. The Works to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works, if specified in the tender, in accordance 

with the Programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion 

Date.   

17. Safety  

17.1 The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care of 

safety of all persons entitled to be on the site and the works. He shall use 

reasonable efforts to keep the site and the works, during execution of works, 

clear of unnecessary obstruction so as to avoid danger to the persons.  
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The contractor shall provide all safety gear to his employees as specified in 

the specification of Project. 

17.2 First Aid Facilities: -  

i. At every work place successful bidder shall provide and maintain first aid 

box of adequate capacity and it should be easily accessible during working 

hours 

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment. 

18. Instructions  

18.1 The Contractor shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located.  

18.2 The Contractor shall permit the appointed and/or authorized persons 

to inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of the Contract, and to have such 

accounts and records audited by auditors appointed, if so required. The 

Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of 

the inspection and audit rights provided for under the Clause & constitute a 

obstructive practice subject to contract termination.  

 

18.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all 

times to  give such further instructions and directions as may appear to him 

necessary or proper for the guidance of the contractor and the good and 

sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, according 

to the true intent and meaning thereof, as fully and effectually as though the 
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same had accompanied or had been mentioned or referred to in the 

specification, and contemplated by the specifications, or may order any of 

the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any work or any 

portion of work executed or partially executed, to be removed, changed or 

altered, added if needful, may order that other works shall be substituted 

instead thereof and difference of expense occasioned by any such diminution 

or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer and in the event of any deviation being ordered 

which in the opinion of the Contractor changes the original nature of 

Contract he shall nevertheless carry it out and disagreement as to the nature 

of the work and the rate to be paid therefore shall be resolved.  

The time for completion of the Works, shall be in event of any deviations 

resulting in additional cost over the contract price being ordered, be 

extended or reduced reasonably by the Engineer. The Engineer’s decision in 

this case shall be final.  

B. Time Control 

19. Delays Ordered by the Engineer  

19.1 The Engineer may instruct the Contractor to delay the start or progress 

of any activity within the Works. Delay/delays totalling more than 30 days 

will require prior written approval of the DMC/AMC.  

 

20. Management Meetings  

20.1 The Engineer may require the Contractor to attend a management 

meeting. The business of a management meeting shall be to review the plans 

for progress of the Works.  

20.2 The Engineer shall record the business of management meetings and 

provide copies of the record to those attending the meeting. The 

responsibility of the parties for actions to be taken shall be decided by the 

Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting.  
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C. Quality Control 

21. Identifying Defects  

21.1 The Engineer shall check the Contractor's work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor's responsibilities. The Engineer may instruct the Contractor to 

search for a Defect and test any work that the Engineer considers may have 

a Defect.  

21.2 The Contractor shall permit the Employer’s technical person(s) to check 

the Contractor’s work and notify the Engineer and Contractor if any defects 

that are found.  

 

22. Correction of Defects  

22.1 (a) The Engineer shall give notice to the Contractor of any Defects with 

respect to the equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the 

Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his 

notice. The Contractor shall remove the defects and deficiencies within the 

period specified in the notice and submit to the Engineer a compliance 

report.  

 

23. Uncorrected Defects and Deficiencies  

 If the Contractor has not corrected a Defect under clause and deficiencies in 

works, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect or 

deficiency corrected, and the Contractor shall pay this amount, on correction 

of the Defect or deficiency by another agency.  

D. Cost Control 

24. Variations  

The Engineer shall, having regard to the scope of the Works and the 

sanctioned estimated cost, have power to order, in writing, Variations within 

the scope of the Works he considers necessary or advisable during the 
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progress of the Works. Such Variations shall form part of the Contract and 

the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into 

account.  

25. Payments for Variations  

25.1 Even if rates for Variation items are not specified in the Bill of 

Quantities, the Contractor shall carry out such work at the same rate.  

25.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract.  

26. Payment Certificates  

The payment to the Contractor will be as follows:  

(a) A bill shall be submitted by the Contractor monthly and the Engineer In-

charge shall take or cause to be taken requisite measurement for the 

purpose of having the same verified and the claim, so far as it is admissible, 

shall be adjusted, if possible, within 30 days from the presentation of the 

bill.  

(b) The Engineer shall check the Contractor's statement within 14 days and 

certify the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on VTMS & such 

IT related systems developed by the BMC. 

(d) The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations 

and Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

(g) The contractor shall submit all bills on the printed forms at the office of 

AE (SWM) of the ward. The charges to be made in the bills shall always be 

entered at the rates specified in tender. 

 

 

 



59 

 

27. Payments  

27.1 Payments shall be adjusted for deductions for advance payments, s, 

security deposit, other recoveries in terms of the Contract and taxes at 

source, as applicable under the law. The Employer shall pay the Contractor 

the amounts certified by the Engineer within 15 days of the date of each 

certificate.  

27.2 All sums payable by a contractor by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to be 

applied to the use of BMC without reference to the actual loss or damage 

sustained and whether any damage has or has not been sustained.  

27.3 No payment shall be made for any work estimated to cost less than 

Rupees One Thousand till after the whole of work shall have been completed 

and the certificate of completion given. But in the case of works estimated to 

cost more than Rs. One Thousand, the contractor shall on submitting a 

monthly bill therefore be entitled to receive payment proportionate to the 

part of the work than approved and passed by the Engineer In-charge, whose 

certificate of such approval and passing of the sum so payable shall be final 

and conclusive against the contractor. All such intermediate payments shall 

be regarded as payments by way of advance against the final payments only 

and not as payments for work actual done and completed and shall not 

preclude the Engineer In-charge from requiring any bad, unsound, imperfect 

or unskilful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the 

due performance of the contract or any part thereof in any respect or the 

offering of any claim not shall it conclude, determine or effect in any other 

way, the powers of the Engineer In-charge as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or effect 

the contract. The final bill shall be submitted by the Contractor within one 

month of the date fixed for the completion of the work otherwise the 

Engineer In-charge’s certificate of the measurements and of the total amount 

payable for the work shall be final and binding on all parties. 

27.4 The payment to the contractor for this work shall be made based on the 

reports generated in the VTMS (Vehicle Tracking & Management System) 

System & other such IT systems developed by BMC. 
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28. The Contractor shall not be entitled to compensation to the extent that 

the Employer's interests are adversely affected by the Contractor for not 

having given early warning or not having cooperated with the Engineer.  

29. Tax 

G.S.T. and other state levies/cess which are not subsumed under 

GST will be applicable.  The tenderer shall quote inclusive of all taxes 

applicable at the time of bid submission.  It is clearly understood that BMC 

will not bear any additional liability towards payment of any Taxes & 

Duties. 

Wherever the Services to be provided by the Tenderers, falls under 

Reverse Charge Mechanism, the Price quoted shall be exclusive of GST, but 

inclusive of Taxes / Duties /Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and 

no additional individual claim shall be admissible on account of 

fluctuations in market rates; increase in taxes / any other levies / tolls etc. 

except that payment / recovery for overall market situation shall be made 

as per price Variation and if there is any subsequent change (after 

submission of bid) in rate of GST applicable on the work/services to be 

executed as per tender, i.e. any increase will be reimbursed by BMC 

whereas any reduction in the rate of GST shall be passed on to BMC as per 

the provisions of GST act.  

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs 

the ‘Anti Profiteering Measure’ (APM) 

        As per the provision of this section , ‘ Any reduction in rate of 

tax on any supply of goods or services or the benefit of input tax credit 

shall be passed on to the recipient by way of commensurate reduction in 

prices’ 

          Accordingly, the contractor should pass on the complete 

benefit accruing to him on account of reduced tax rate or additional input 

tax credit, to BMC. In this regard bidder has to mandatorily submit 

“Special Annexure-II” on Rs.500/- stamp paper. 

          Further, all provisions of GST Act will be applicable to the 

tender” 
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30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works 

and the losses to the public and the economy, therefore, both the parties 

have agreed that the Contractor shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part thereof 

stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rates 

shall be withheld if the Contractor fails to achieve the milestones prescribed 

in the Contract Data. However, in case the Contractor achieves the next 

milestone, the amount of the liquidated damages already withheld shall be 

restored to the Contractor by adjustment in the next payment certificate. The 

Employer and the contractor have agreed that this is a reasonable agreed 

amount of liquidated damage. The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages shall 

not affect the Contractor’s other liabilities.  

 

E. Finishing the Contract 

32. Completion of Work  

The Contractor shall request the Engineer to issue a certificate of completion 

of the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no. 8(g) of Standard General 

Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical 

completion of the work.  

Engineer’s decision shall be final in respect of claims for defect and pending 

claims against contractors.  

No further claims should be made by the Contractor after submission of the 

final bill and these shall be deemed to have been waived and extinguished. 

Payment of those items of the bills in respect of which there is no dispute 

and of items in dispute, for quantities and rates as approved by the 
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Commissioner shall be made within a reasonable period as may be necessary 

for the purpose of verification etc.  

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

Contract Data.  

35. Termination  

35.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

35.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following:  

a) The Contractor stops work when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the 

Engineer;  

b) The Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the Engineer;  

d) The Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 

defined in relevant clause.  

f) The Contractor fails to provide insurance cover as required under relevant 

clause.  

g) If the Contractor, in the judgment of the Employer, has engaged in the 

corrupt or fraudulent practices as defined in GCC in competing for or in 

executing the Contract.  

h)  Any other fundamental breaches as specified in the Contract Data.  

i) If the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

35.3 When either party to the contract gives notice of a breach of contract to 

the Engineer for a cause other than those listed above, the Engineer shall 

decide whether the breach is fundamental or not.  
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35.4 Notwithstanding the above, the Employer may terminate the Contract 

for convenience.  

36. Payment upon Termination  

36.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer shall issue a certificate for value of 

the work done and materials ordered less liquidated damages, if any, less 

advance payments received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered 

from the security deposit, and performance security. If any amount is still 

left un-recovered it will be a debt due from the Contractor to the Employer  

36.2 If the Contract is terminated at the Employer's convenience, the 

Engineer shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to 

the date of the certificate, less other recoveries due in terms of the Contract, 

and less taxes due to be deducted at source as per applicable law. 

37. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of the Employer or the Contractor, the Engineer 

shall certify that the Contract has been frustrated. The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which a commitment was made.  

 

F) Other Conditions of Contract 

38. The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements at his own cost for the engagement of all staff and 

employees, local or other, and for their payment. 

39. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor shall abide at all 

times by all existing labour enactments and rules made there under, 
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regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notification that may be issued under any labour 

law in future either by the State or the Central Government or the local 

authority.  

(b) Furthermore, the Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if 

any, on the part of the Contractor, the Engineer/Employer shall have the 

right to deduct any money due to the Contractor including his amount of 

contract deposit in the form of BG. The Employer/Engineer shall also have 

right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer.  

(c) The Contractor shall require his employees to obey all applicable laws, 

including those concerning safety at work.  

(d) The employees of the Contractor in no case shall be treated as the 

employees of the BMC at any point of time. 

40. Drawings and Photographs of the Works  

40.1 The Contractor shall not disclose details of Drawings furnished to him 

and works on which he is engaged without the prior approval of the Engineer 

in writing. No photograph of the works or any part thereof or plant employed 

thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees without the 

prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the approval 

of the Engineer in writing.  

41. Contract Document  

The documents forming the contract are to be taken as mutually explanatory 

of one another. Unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be as follows 
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1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  

 

42. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) 

that affects the Bidding Process. Any Applicant found to have a Conflict of 

Interest shall be disqualified. An Applicant shall be deemed to have a 

Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; 

or  

2. Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each 

other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by the 

Applicant, its Member or any Associate thereof, as the case may be, in any 

manner for matters related to or incidental to the Project. For the avoidance 

of doubt, this disqualification shall not apply where such adviser was 

engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of 

issue of this TENDER. Nor will this disqualification apply where such adviser 
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is engaged after a period of 3 (three) years from the date of commercial 

operation of the Project.  

43. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An 

applicant applying individually shall not be entitled to submit another 

application either individually. The Applicant shall be responsible for all of 

the costs associated with the preparation of their Applications and their 

participation in the Bid Process. The Authority will not be responsible or in 

any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process.  

 

44. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the Authority relating 

to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms 

hereof.  

“The Authority” shall not be liable for any omission, mistake or error in 

respect of any of the above or on account of any matter or thing arising out 

of or concerning or relating to the TENDER or the Bidding Process, including 

any error or mistake therein or in any information or data given by the 

Authority.  

45. Right to reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” 

reserves the right to reject any Application and to annul the Bidding Process 

and reject all Applications/ Bids, at any time without any liability or any 

obligation for such acceptance, rejection or annulment, and without 

assigning any reasons therefore. In the event that the Authority rejects or 

annuls all the Bids, it may, in its discretion, invite all eligible Bidders to 

submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  
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(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, 

the supplemental information sought by the Authority for evaluation of the 

Application.  

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or 

more of the pre-qualification conditions have not been met by the Applicant, 

or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the 

LOA (Letter of Approval) or entering into of the Agreement, and if the 

Applicant has already been issued the LOA or has entered into the 

Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the 

Applicant, without the Authority being liable in any manner whatsoever to 

the Applicant and without prejudice to any other right or remedy which the 

Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any 

such verification or lack of such verification by the Authority shall not relieve 

the Applicant of its obligations or liabilities hereunder nor will it affect any 

rights of the Authority there under.  

46 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, 

in the document. 

47. Clarifications  

Applicants requiring any clarification on the tender may notify “the 

Authority” in writing or by fax or e-mail. They should send in their queries 

before the date specified in the header data. “The Authority” shall Endeavor 
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to respond to the queries within the period specified therein. The responses 

will be sent by fax and/or e-mail. The Authority will forward all the queries 

and its responses thereto, to all purchasers of the TENDER without 

identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or 

clarifications sought by the Applicants. However, the Authority reserves the 

right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this Clause shall be taken or read as compelling 

or requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the 

tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on 

the Authority. 

 

48 Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority 

may, for any reason, whether at its own initiative or in response to 

clarifications requested by an Applicant, modify the tender by the issuance 

of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those 

who have purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum 

into account, or for any other reason, the Authority may, in its sole 

discretion, extend the Application Due Date.  

 

G) Preparation and Submission of Application 

49. Language  

The Application and all related correspondence and documents in relation to 

the Bidding Process shall be in English language. Supporting documents 

and printed literature furnished by the Applicant with the Application may 

be in any other language provided that they are accompanied by translations 
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of all the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail.  

 

 

50. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. 

The Authority will evaluate only those Applications that are received in the 

required formats and complete in all respects. Incomplete and /or 

conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall 

contain the scanned certified copies of the documents given below and the 

documents uploaded has to be digitally signed by the bidder. These copies 

shall be certified by Practicing Notary approved by the Govt. of Maharashtra 

or Govt. of India with his stamp, clearly stating his name & registration 

number, except where original documents are demanded. 

 
51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together 

with the documents, upload in folder as “VENDOR” together with their 

respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and 

shall be rejected outright.  

52. Late Applications  

Applications received by the Authority after the specified time on the 

Application Due Date shall not be eligible for consideration and shall be 

summarily rejected.  

53. Confidentiality  

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be 

disclosed to any person who is not officially concerned with the process or is 

not a retained professional advisor advising the Authority in relation to or 

matters arising out of, or concerning the Bidding Process. The Authority will 
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treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in 

confidence. The Authority may not divulge any such information unless it is 

directed to do so by any statutory entity that has the power under law to 

require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in 

connection with any legal process.  

54. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the 

Engineer may, at his discretion, ask any bidder for clarification of his Bid, 

including breakdown of unit rates. The request for clarification and the 

response shall be in writing or by post/facsimile/e-mail. No Bidder shall 

contact the Engineer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder’s bid.  

55. Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding 

and shall satisfy himself before submitting his tender as to the nature of the 

work (so far as is practicable), the form and nature of the site, the quantities 

and nature of the work and materials/equipment/vehicles  necessary for the 

completion of the works and means of access to the site, and in general shall 

himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take 

into consideration the climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the 

rates and prices quoted in the schedule of works / items / quantities, or in 

Bill of Quantities, which rates and prices shall, except as otherwise provided 

cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. No extra 

charges consequent on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, 

during the execution of the Works the Contractor encounters physical 
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obstructions or physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not foreseeable 

by an experienced contractor, the Contractor shall forthwith give notice 

thereof to the Engineer. On receipt of such notice, the Engineer shall, if in 

his opinion such obstructions or conditions could not have been reasonably 

foreseen by an experienced contractor, after due consultation with the 

Contractor, determine:  

 any extension of time to which the Contractor is entitled and  

 and shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor 

in connection therewith, and any proper and reasonable measures 

acceptable to the Engineer which the Contractor may take in the absence of 

specific instructions from the Engineer. However, such costing shall be got 

approved by the competent authority as governed vide rules prevailing with 

authority.  

56. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection 

with the contract that the India Official Secrets Act 1923 (XIX of 1923) 

applies to them and will continue to apply even after execution of the said 

works and they will not disclose any information regarding this contract to 

any third party. The contractor shall also bring into notice that, any 

information found to be leaked out or disclosed the concern person as well 

as the Contractor will be liable for penal action; further the Corporation will 

be at liberty to terminate the contract without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to 

any National or State stature, Ordinance, decree or other law or any 

regulation or By-laws or any local or other duly constituted authority or the 

introduction of any such National or State Statute, Ordinance, decree or by 

which causes additional or reduced cost to the Contractor, such additional 

or reduced cost shall, after due consultation with the Contractor, be 

determined by the concerned Engineering Department of BMC and shall be 

added to or deducted from the Contract Price with prior approval of 

competent authority and the concerned Engineering Department shall notify 
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the Contractor accordingly with a copy to the Employer. BMC reserve the 

right to take decision in respect of addition/reduction of cost in contract. 

 

58. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and 

against all claims and proceedings for or on account of infringement of any 

Patent rights, design trademark or name of other protected rights in respect 

of machine work, or material used for or in connection with the Works or any 

of them and from and against all claims, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto.  

59. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have 

submitted a claim in writing to the Eng-in-change within 1 month of the 

case of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any 

moneys or balance which may be in its or its Engineer’s or officer’s hands 

owing to any dispute or difference or claim or misunderstanding between the 

Municipal Corporation of Greater Bombay or its Engineer or Officer on the 

one hand and the contractor on the other, or with respect to any delay on 

the part of the Brihanmumbai Municipal Corporation or its Engineer or 

Officers in making periodical or final payments or in any other respect 

whatever.  

60. Settlement of Disputes:  

 Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual 

or the proprietor dies and if the Contractor is a partnership concern and one 

of the legal representative of the individual Contractor or the proprietor of 

the proprietary concern and in case of partnership, the surviving partners, 

are capable of carrying out and completing the contract, the Commissioner 

shall be entitled to cancel the contract as to its uncompleted part without 
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the Corporation being in any way liable to payment of any compensation to 

the estate of the deceased Contractor and or to the surviving partners of the 

Contractor’s firm on account of the cancellation of the contract. The decision 

of the Commissioner that the legal representative of the deceased Contractor 

or surviving partners of the Contractor’s firm cannot carry out and complete 

the contract shall be final and binding on the parties. In the event of such 

cancellation the Commissioner shall not hold estate of the deceased 

Contractor and or surviving partners of the Contractor’s firm liable in 

damages for not completing the contract. 

Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in 

respect of which, the decision of any person is, by the Contract, expressed to 

be final and binding) shall arise between the Employer and the Contractor or 

the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of the Works (Whether during the progress of the 

Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers 

i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief 

Accountant. The Committee shall give decision in writing within 60 days. 

Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners 

including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being 

requested to do so shall give written notice of committee’s decision to the 

Contractor. Save as herein provided such decision in respect of every matter 

so referred shall be final and binding upon both parties until and after the 

completion of the works, and shall forthwith be given effect to by the 

Contractor who shall proceed with the works with due diligence, whether he 

requires arbitration as hereinafter provided or not. If the Commissioner has 

given written notice of the decision to the Contractor and no Claim to 
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arbitration has been communicated within a period of 90 days from receipt 

of such notice the said decision shall remain final and binding upon the 

Contractor.  

61. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor may 

within 90 days after receiving notice of such decision or within 90 days after the 

expirations of the first named period of 90 days (as the case may be) require that 

the matter or matters in dispute be referred to arbitration as hereinafter provided. 

i) In case of the contract where the contract price and/or contract value is less than 

Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in 

connection with this contract, including any question regarding its existence, 

validity or termination, shall be referred to a mutually agreed arbitral tribunal in 

accordance with the Arbitration and Conciliation Act, 1996 (amended upto date). 

The arbitral tribunal shall consist of sole arbitrator, as mutually agreed upon by the 

parties and the said dispute shall be finally resolved by said arbitral tribunal. The 

decision of the arbitral tribunal shall be given in writing ( with reasons) and which 

will be final & binding upon the parties hereto & the expenses of the arbitration 

shall be paid as may be determined by the arbitral tribunal. The seat of the 

arbitration shall be Mumbai. The venue of arbitration shall be English. 

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 

30 days from the date of application seeking arbitration in the dispute, the arbitral 

tribunal shall be appointed by recognized arbitral institution i.e. Mumbai Centre for 

International Arbitration ( approved by Government of Maharashtra under G.R. no. 

ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai 

Centre for International Arbitration then in force (“MCIA Rules”) 

(ii) In case of contract where the contract price and/or contract value is Rs. 

5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, 

validity or termination, shall be directly referred to and finally resolved by 

recognized arbitral institution i.e. Mumbai Centre for International Arbitration ( 

approved by Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-

19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for International 

Arbitration then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole 

arbitrator. The seat of the arbitration shall be Mumbai. The language of the 
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Arbitration shall be English. In either case, the law governing this arbitration 

agreement and the contract shall be in Indian Law. 

62. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which 

may become transferable to the Contractor under these present shall, if 

signed in the partnership name by any one of the partners, be a good and 

sufficient discharge to the Commissioner and Municipal Corporation in 

respect of the money or security purporting to be acknowledged thereby, and 

in the event of death of any of the partners during the pendency of this 

contract, it is hereby expressly agreed that every receipt by any one of the 

surviving partners shall, if so signed as aforesaid, be good and sufficient 

discharge as aforesaid provided that nothing in this clause contained shall 

be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any 

partners so dying or in respect of any breach of any of the conditions thereof, 

provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors 

and of the legal representatives of any deceased Contractors interest.  

63. Proprietary data  

All documents and other information supplied by the Authority or submitted 

by an Applicant to the Authority shall remain or become the property of the 

Authority. Applicants are to treat all information as strictly confidential and 

shall not use it for any purpose other than for preparation and submission of 

their Application. The Authority will not return any Application or any 

information provided along therewith.  

64. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not 

entertain any correspondence with any Applicant in relation to the 

acceptance or rejection of any Application.  

65. Payment:  

i) Bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer 

shall arrange to have the bills verified by taking or causing to be taken, 

where necessary, the requisite measurement of work.  
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ii) Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of 

payment for all the work executed, after deducting there from the amount 

already paid, and such other amounts as may be deductible or recoverable 

in terms of the contract.  

66. Action and Compensation Payable in Case of Bad Work and Not 

Done As Per Specifications  

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge 

of the work and all the superior officers, officer of the Vigilance Department 

of the BMC or any organization engaged by the BMC for Quality Assurance 

and the contractor shall, at all times, during the usual working hours and at 

all other times at which reasonable notice of the visit of such officers has 

been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present 

for that purpose. Orders given to the Contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates 

in-charge of the work or to the officer of Vigilance Department, that any work 

has been executed with unsound, imperfect or unskillful workmanship or 

with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or 

in part, as the case may require or as the case may be, remove the materials 

or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost. In the event of the failing to do so within 

a period specified by the Engineer-in-Charge in his demand aforesaid, then 

the contractor shall be liable to pay compensation at the same rate as under 
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clause 8.e. of the general condition of contract in section 9 of tender 

document (for Compensation for delay) for this default. In such case the 

Engineer-in Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the 

Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing 

in respect of the same will be final and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e 

of Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated.   

67. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-

charge by the relevant clauses in documents that form a part of contract as 

exercised or is exercisable in the event of any future case of default by the 

Contractor, he is declared liable to pay compensation amounting to the 

whole of his security deposit. The liability of the Contractor for past and 

future compensation shall remain unaffected.  

68. INTERNAL GRIEVANCE REDRESSAL MECHANISM 

B.M.C has formed an Internal Grievance Redressal Mechanism for 

redressal of grievances.  Any Bidder or prospective Bidder aggrieved that any 

decision, action or omission of the procuring entity being contrary to the 

provisions of the tender or any rules or guidelines issued therein, in Packet 

“A”,’B’&’C’ can make an application for review of decision of responsiveness 

in Packet “A”,’B’&’C’ within a period of 7 days or any such other period ,as 

may be specified in the Bid document . 

While making such an application to procuring entity for review, 

aggrieved bidders or Prospective bidders shall clearly specify the ground or 

grounds in respect of which he feels aggrieved. 
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Provided that after declaration of a bidder as a successful in Packet ‘A’ 

(General Requirements), an application for review may be filed only by a 

bidder who has participated in procurement proceedings and after 

declaration of successful bidder in Packet ‘B’ (Technical Bid), an application 

for review may be filed only by successful bidders of Packet ‘A’. Provided 

further that, an application for review of the financial bid can be submitted, 

by the bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may decide 

whether the bid process is required to be suspended pending disposal of 

such review.  The B.M.C after examining the application and the documents 

available to him, give such reliefs, as may be considered appropriate and 

communicate its decision to the Applicant and if required to other bidders or 

prospective bidders, as the case may be. 

B.M.C shall deal and dispose off such application as expeditiously as 

possible and in any case within 10 days from the date of receipt of such 

application or such other period as may be specified in pre-qualification 

document, bidder registration document or bid documents, as the case may 

be. 

Where B.M.C. fails to dispose off the application within the specified 

period or if the bidder or prospective bidder feels aggrieved by the decision of 

the procuring entity, such bidder or prospective bidder may file an 

application for redressal before the ‘Internal Procurement Redressal 

Committee’ within 7 days of the expiry of the allowed time or of the date of 

receipt of the decision, as the case may be.  Every such application for 

internal redressal before Redressal Committee shall be accompanied by fee of 

Rs.25,000/- fee shall be paid in the form of D.D. in favour of M.C.G.M. 

1st Appeal by the bidder against the decision of C.E./HoD/Dean can 

be made to concerned D.M.C/Director who should decide appeal in 7 days.    

If not satisfied, 2nd Appeal by the bidder can be made to concerned 

A.M.C.for decision . 

   Grievance Redressal Committee (GRC) is headed by Concerned 

D.M.C/Director of particular department for the first appeal / Grievances by 

the bidder against the decision for responsiveness / Non-Responsiveness In 
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Packet ‘A’,Packet ‘B’ or Packet ‘C’ and if not satisfied,Concerned A.M.C.will 

take decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through 

DMC (CPD) office where appeals of aggrieved bidder will be received with fee 

of Rs.25000/-from aggrieved bidder.The necessary correspondence in 

respect of said applications to the aggrieved bidder & concerned department 

,issuing notices, arranging of Grievance Redressal Committee(GRC) with 

D.M.C.and further proceeding will be carried out through registrar appointed 

by B.M.C. 

No application shall be maintainable before the Redressal Committee 

in regard of any decision of the B.M.C. relating to following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

iii) Cancellation of a procurement process for certain reasons.        

On receipt of recommendation of the Committee, It will be 

 communicate his decision thereon to the Applicant and to the Committee 

within 10 days or such further time not exceeding 20 days, as may be 

considered necessary from the date of receipt of the recommendation and in 

case of non-acceptance of any recommendation, the reason of such non-

acceptance shall also be mentioned in such communication. 

Additional Municipal Commissioner and/or Procurement Redressal 

Committee, if found, come to the conclusion that any such complaint or 

review is of vexatious, frivolous or malicious nature and submitted with the 

intention of delaying or defeating any procurement or causing loss to the 

procuring entity or any other bidder, then such complainant shall be 

punished with fine, which may extend to Five Lac rupees or two percent of 

the value of the procurement, whichever is higher 

 

69. Contractor to supply equipment etc required to carry out the work 

and is liable for damages arising for its non provision  

The Contractor shall supply at his own cost all material, plant, tools, 

appliances, implements, equipments, vehicles requisite or proper for the 

proper execution of the work, whether, in the original altered or substituted 
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form and whether included in the specification of other documents forming 

part of the contract or referred to in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the 

requirements of the Eng-In-Charge as to any matter as to which under these 

conditions is entitled to be satisfied, or which is entitled to require together 

with the carriage therefore to and from the work.  

The contractor shall provide all necessary measures & precautions to protect 

the public from accident and shall also be bound to bear the expenses of 

defence of every suit, action or other legal proceedings, that may be brought 

by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of 

the contractor be paid for compromising any claim by any such person.  

70. Prevention of Fire:  

The contractor shall not set fire to any standing jungle, trees, brushwood or 

grass or waste.  

71. Compensation for all damages done intentionally or unintentionally by 

contractor whether in or beyond the limits of BMC property including any 

damage caused by spreading the fire shall be estimated by the Engineer In-

charge or such other officer as he may appoint and the estimate of the 

Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall 

be final and the contractor shall be bound to pay the amount of the assessed 

compensation on demand failing which the same will be recovered from the 

Contractor as damages or deducted by the Engineer In-charge from any 

sums that may be due or become due from BMC to contractor under this 

Contract or otherwise. Contractor shall bear the expenses of defending any 

action or other legal proceedings that may be brought to prevent the spread 

of fire and he shall pay any damages and costs that may be awarded by the 

Court in consequence.  

72. In the case of Tender by partners, any change in the constitution of the 

firm shall be forthwith, notified by the contractor through the Engineer In-

charge for his information.  
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73. Action where no specifications:  

In the event of there being no such specifications, then in such case, the 

work shall be carried out in all respects in accordance with all instructions 

and requirements of the Engineer In-charge.  

74. Safety and medical help:  

(i) The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily injury as a 

result of an accident. If such expenses are incurred by BMC, the same shall 

be recoverable from the contractor forthwith and be included without 

prejudice to any other remedy of BMC from any amount due or that may 

become due to the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and 

first-aid box for the use of persons employed on the site and shall maintain 

the same in condition suitable for immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided 

by the contractor and the contractor shall take adequate steps to ensure the 

proper use of equipments by those concerned.  

(iv) When the work is carried on in proximity to any place where there is risk 

or drawing all necessary equipments shall be provided and kept ready for 

use and all necessary steps shall be taken for the prompt rescue of any 

person in danger.  

75.  Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the 

Executive Health Officer of BMC. Contractor shall see that mosquitogenic 

conditions are created so as to keep vector population to minimum level. 

Contractor shall carry out anti-malaria measures in the area as per the 

guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting 

in increase in malaria incidence, contractor shall be liable to pay BMC on 

anti-malaria measures to control the situation in addition to fine. 
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SECTION 10 
 

SPECIFICATIONS
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SPECIFICTIONS 
 

Subject: Manufacturing & Supply of refuse collection storage facility 
at various  locations in wards. 

1) Preamble:- 

The 1.1 Cu. Mt capacities M. S. Refuse Bins are used for 
temporary storage of refuse where generation of waste in higher 
frequency such as high footfall areas, vegetable market, goods 
market,  near stations and by sweeping of the road or nearby 
area.  Temporary storage and collected waste being emptied into 
refuse vehicles by using universal lifting mechanism. In this 
system of collection and transfer of refuse, manual handling is 
so far eliminated. There is requirement of 1.1 Cu. M. capacity 
refuse bins from various wards to avoid open dump and 
overflowing of bins. 

Therefore, Brihanmumbai Municipal Corporation (B.M.C) 
proposes to invite e-tenders from the experienced firms dealing in 
this line for supply of 1.1 Cu. M. capacity M.S. sheet refuse bins 
suitable for lifting and tipping by compactors universal bin 
lifting mechanism operated by BMC & Private contractors.  

2) Contract Period: 
i) The Contract Period is for one year (365 days) after issuance of 

Letter of acceptance (LOA). 
ii)  Contractor shall have to finish all the formalities like inspection 

of sample, testing/trial of sample of field, approval of sample, 
Submission & approval of drawing within 30 days from actual 
date of start of work. 

iii) The Contractor shall be required to carry out the modifications 
after the field trials as may be required without any extra cost. 
The prototype/sample container shall be included in the total 
quantity. 
 

3)  Quantity of Bins:-  

i) Total quantity required is 1600.  

ii) The exact quantity of bins required for Dry Waste      

(Blue Colour) & Wet Waste (Green Colour) shall be intimated 
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to the contractor while placing the individual order.  

iii) Colour of bins shall be decided by the ward officials  as per 

site requirement. 

4) Warranty:-  

i) The contractor should give one year warranty for replacement of 

defective bins or any part, if the bins are found defective due to 

manufacturing defects, poor workmanship or sub-standard 

material. Such bins should be replaced free of cost. The one year 

warranty will be calculated from the date of delivery. 

ii)   Warranty of wheel and swivel caster assembly for free replacement 

in case of any damage and breakage due to any manufacturing 

defect only such as developing cracks in the wheel assembly, 

porosity. 

 

5)  Technical Specifications: 

i) The dimensions of the bins shall be as per the accompanied 

detail drawing and details mentioned below: 

Dimensions of containers  

Length of the bin 1210 mm (± 3 %) 

Width of the bin 1040 mm (± 3 %) 

Height of the bin  1225 mm (including the 

height of Wheels) (± 3%) 

                    

ii) Materials to be use for manufacturing  of the bins:-  

Following are the tentative material to be used for fabrication & 

manufacturing of M S bin, However contractors responsibility to 

access material to be required toward completion of job.  

a) 3 mm thick steel sheet from reputed company's i.e 
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SAIL/Tisco/Essar/ Jindal or any equivalent etc to manufacture 

Main container body of the bin. 

b) FRP lid- 2 nos. 

c) Ms angle 40X40X5 mm thick for bottom frame- 7nos. 

d) The bin shall have forged lifting pin (trunnion) of size 36 mm  (+/- 2 

mm ) dia  M.S. with end flange ( M.S. stopper ) of 63 mm. dia and 6 

mm thick plate at both sides- 2 nos. 

e) M.S plate of size 150mm X 150 mm X 5 mm thick as inner plate for 

pin (trunion) per bin- 2 nos. 

f) Gusset plates of 6 mm thick of size 60x60 for top bend support-12 

nos 

g) Gusset plates of 6 mm thick  of size 60x 60 for bottom support- 4 nos 

h) Gusset plate for handle of 3 mm thick -4 nos. 

i) Vertical M. S. Stiffener of size 50x15X300mm length and 3 mm 

thickness- 4 nos. 

j) Lifting pin support C channel from outside of size 75X40X280 mm 

length having thickness of 5 mm- 2 nos 

k) M.S. Handle from 10 mm rod- 4 nos. 

l) Ms bend 3 mm thick of size 150X150 mm half round on top surface – 

4 nos 

m) Ms round bar inside top corner bend of 32 mm dia X 200 mm length 

top surface- 4 nos. 

n) Four wheels made of one piece UHMW-PE (Ultra High Molecular 

Weight- Polyethylene) of 200 mm dia. and shall have swiveling 

assembly which rotate through 360 degree. 

o) Wheel bracket of size 150 X 115 X 8 mm thick- 4 nos 

p) Lid bracket – 4 nos 

q) Hinge support with supporting pipe for lead and required fastners. 

r) Hexagonal bolt with nut and washers (M 12x 50 long)-16 nos, or 

required fastners to complete the job. 
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iii) Procedure to manufacture the bins 
A. Main Container Body:  

1. The containers shall be manufactured by using 3 mm thick 

sheet steel manufactured from reputed company's i.e 

SAIL/Tisco/Essar/ Jindal make only. 

2. Bottom plate shall be     of 3 mm thick and it is formed with 

two longer sides and top frame all in one single sheet. 

3. Two nos. of Smaller side plate shall be formed with 25 mm 

collar bend at all three sides ( bottom & two sides) 

4. The joining of four vertical sides metal sheets shall be by 

Lap joints carried out by MIG welding process.  

5. There shall be sufficient reinforcements by same sheet 

forming by embossing the suitable ribs, so as to take jerks 

induced during loading / unloading garbage into compactors.  

6. The vertical sheets shall have 2 horizontal ribs and 5 

vertical ribs on longer side and 2 horizontal ribs and 3 vertical 

ribs on smaller side of suitable deep self formed by embossing 

the same sheet. All the ribs shall be protruding outside the bin 

surface 

7. Top frame shall be formed the shape of pipe of 40 mm OD 

by suitably shaping the vertical sides of  M.S. sheet. 

8. The constructional details shall be as per the attached 

drawing. 

9.  The other sections such as angles, round bars etc. shall 

be of first grade and of approved quality.  

10. All the welding work has to be carried out by MIG welding 

process only. Welding shall be carried out by skillful welder. To 

maintain the high degree of accuracy and uniformity without 

damaging mechanical or chemical properties of weld as well as 

material. 
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B. Top Edge Frame :  

1. Top edge frame shall be tube shaped made of 3 mm 

thick sheet steel formed in the same vertical sides as 

already explained in (a) above. 

2. The top four edges of the round pipe of container shall be 

first joined by using M.S. rod of 32 mm (minimum) dia 

to match the I. D. of top piped frame. 

3. Minimum 100 mm long rod shall be projected inside the 

piped frame. 

4. The rod shall be given ‘L’ shape by properly bending & 

then inserted into   corners of piped frame & then 

welded. The joint at the corner of L shape 

reinforcement should be avoided. 

5.  The four top corner joints shall be further strengthened 

by providing half round ( ID matching the OD of the 

pipe frame) 'L' shaped tie formed by pressing 3 mm 

M.S. sheet. The total length of ‘L’ shaped tie      shall be 

150 mm on each outside portion of the corner. 

6.  The top piped frame shall be further supported by 

welding                   triangular stiffeners/gussets of 6 mm thick 

plate. There shall be four nos. & two nos. of   stiffeners 

/ gussets on long side & short side respectively.  

C. Collar :- 

The smaller side plate of the bin should have collar of 25 mm 

width on both    sides and bottom for lap joint to make overlap of 

25 mm with longer side plate. 
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D. Lid:- 

 The container shall have 2 nos of FRP (Fiber reinforced Plastic) 

lid hinged at one end which shall open freely while unloading. 

The material shall be resistant to waste water and chemicals. 

The design of hinge shall be as per the requirement of lid 

opening. The weight of the single lid shall not be less than     

3 kg. 

 

E.  Side Lifting Trunnion (Pin): -  

The bin shall have two side lifting Trunnion compatible for being 

lifted by universal bin lifters mechanism of the refuse vehicles. 

The lifting Trunnion shall be 36 mm  (+/- 2 mm ) dia M.S. with 

end flange of M.S. stopper of 63 mm. dia and 6 mm thick plate 

shall be provided by welding for preventing the accidental fall of 

bins. Suitable pin holding inner plate shall be welded to the bin 

firmly from inside and channel from outside by welding to 

vertical side as well as top frame. Trunnions are fixed by 

passing through pin holding inner plate, bin side wall C channel 

by suitably welding. Trunnions must protrude 5 mm. inside the 

holding plate by MIG welding. 

F.  Holes for draining:-  

  For proper draining of water, leachate etc. arrangement shall be 

made by providing 6 Nos. of 20 mm dia. drain holes. The holes 

should be drilled at the bottom as shown or as directed. 

 

G. MIG (Metal Inert Gas) welding process:- 

Unless it is specified otherwise or as directed, all welding work 

shall be carried out by MIG welding process as per prevailing 
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standards by continuous welding from inside & outside & 

shall be free from welding defects, sharp edges & burrs etc. 

 

H. Stiffeners / Gusset plates:-  

Sufficient stiffeners / gusset plates shall be provided between 

the top frame and the main body.  

 

I. Bin Pulling system:-  

The bins are always full of garbage. Hence to avoid direct 

contact of labours with these bins, the Pulling mechanism shall 

be provided for smooth operation for unloading of the bins. The 

MS material of suitable strength shall be used to fabricate such 

Mechanism. Only cost of bin pulling system is included in this 

tender. The Handle / arm is required to operate this mechanism 

shall be purchased afterward as per requirement of sites.  

 The demonstration of the said provision shall be given 

before opening of packet C, Within 3 days after opening of 

packet A and Packet B. 

 

J. Construction Design:- 

The overall construction shall be designed as per applicable 

prevailing standards of manufacturing, fabrication, welding of 

bins. Successful contractor shall also refer the existing bin at 

ward/ field as sample for manufacturing & fabrication in 

consultation with BMC Engineer.  

The wheels castors, sheet material, lifting Trunions (Pin), cover 

& other parts shall be extra strong to withstand heavy and 

rough operations and impact loads. Metal stiffeners on vertical 
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sides shall be provided as per drawing for extra safety to avoid 

smashing and damaging of the container body. 

K. Wheels: & Swivel Wheel Assembly - 

1.  The bin shall have rest on four wheels made of one piece UHMW-

PE (Ultra-high-molecular-weight polyethylene) by of 200 mm dia. x 

50mm width and shall have swiveling through 360 degree. 

2. Overall dimensions of wheel are as under: - 

     Diameter of the wheel - 200 mm,  

  Width of wheel - 50 mm,  

  Width of Hub - 56 mm,  

  O.D. of hub - 84 mm  

3. The wheels shall be manufactured by compression molding 

method from virgin UHMW-PE powder white in colour. 

4. Heavy duty forged swivel type castors with white UHMW-PE (Ultra 

High Molecular Weight Polyethylene) wheels shall be fabricated.  

5. There shall be a M. S. (Metal insert) sleeve of size of 60 mm O.D., 

52 mm I.D. & 56 mm long pressed into wheel and 2 Nos. of ball 

bearings having both side covers & circular clip to prevent the ball 

bearings coming out from both the ends.  

6. The swiveling assembly shall be painted for protection against 

corrosion . 

7. Two front wheel shall have locking/ bracking system to prevent 

the bin movement kept at sloppy ground. 

8. Heavy duty swivel mechanism - 

This assembly shall be formed by using good quality forged steel, 

chrome plated carbon steel balls, brass grease nipple, locking 

pin, 2 Nos. of 8 mm thick brackets, 2 nos. of dust covers, cotter 

pin, etc. 
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The overall height with 200 mm 

dia. Wheel 

= 255 mm 

Offset of wheel = 60 mm 

Plate Size = 150 x 115 mm 

Hole Distance = 120 x 60 mm 

Top plate thickness = 8 mm  

(Rectangle Shape) 

9. Brackets;- There shall be two nos. of 8 mm thick brackets to hold the 

wheel.  

10.  The castor wheel assembly shall be first fitted by nut bolts & then the 

castor wheel assembly fixed plate shall be welded to bottom plate from 

all sides firmly.  

11. Suitable base frame shall be fabricated by using 40 x 40 x 5 mm M.S 

angle. The wheel frame and bottom of the bin shall be fastened by 

using 4 nos. of bolts and  nuts  of size  12  mm dia.  for each wheel 

with suitable washers on both sides.  The bolt should protrude 

minimum 5 mm outside the nut after fully tightened. The nut bolts 

shall be suitably tack welded to prevent damages, stealing by antisocial 

elements. The wheel base frame and bins bottom shall be held together 

by welding intermittently to each other or continuously as directed. All 

the  sharp corners to be grinded for smooth finish and aesthetic look. 

12. Brands Acceptable to B.M.C 

1) Ratan 

2)  Akash Engineers 

3) Rexello 

4) Pioneer 

5) Khushi 

   Or any other brand approved by Chief Engineer (SWM) Department. 
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L. Painting process:- 

1. After complete fabrication process, and before painting, the 

container body shall be, thoroughly cleaned, de-scaling & 

degreasing to remove foreign particles. 

2. Thereafter, the complete container shall be painted with 2 

coats of anticorrosive Epoxy primer paint and two coat of 

anticorrosive epoxy paint as per prevailing standard- 

outside of container.  

3. Inside Painting:- The inside body of container shall be 

painted with two coats of black anticorrosive/ epoxy paint. 

4. Outside Body:- 

For Dry Waste:- The container using for Dry Waste shall be painted     

with  Blue colour paint or as directed. 

For Wet Waste:- The container using for Wet Waste shall be painted   

with opaline Green colour paint or as directed. 

5. Quality of paint & Brands:- The paint shall be of Good Quality  

and of ICI/Asian/Johnson& Nicholson /British/Burger or as 

approved by site Engineer 

6. Finishing:- After completion of painting work, the bins shall 

be finished and lettering and other work shall be carried out 

as mentioned or as directed. 

7. Inspection shall be carried out from Engineer in charge before 

and after painting of the bins. 

M. Lettering Work:- 

Necessary lettering work shall be carried out as directed such as serial 

number, Ward, B.M.C., Type of use, Logo, Date of supply, slogan etc. 

The date of supply shall also be punched at the trunion holding 

channel. The serial nos. of containers shall be engraved as well as 

painted at specified location. 
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6) Inspection and trials of  bins:- 

i) The Contractor shall offer sample of 1.1 Cu. M. Capacity M. S. 

refuse bin for inspection within 15 days from the date of start of 

work. 

ii) Inspection at manufacturing place at various stages will be 

decided after the production schedule is finalized. All expenses 

towards this shall be borne by the successful bidder.  

iii) After final inspection, the list of individual delivery sites 

will be given by BMC. It will be the responsibility of bidders to 

deliver each and every container to the site. Actual delivery date 

shall be reckoned as date of delivery on individual site. 

iv) Testing -Each castor wheel assembly shall be capable of 

taking   minimum 500 Kg. load. Necessary test certificate for 

same shall be produced. 

 

7) Trial of 1.1 Cu. M. capacity M.S. Refuse Bin/Container: - 

i) The contractor should give satisfactory trial of containers 

by using B.M.C’s compactors at one of the garages/sites. 

ii)  The dimensions, specifications, drawings given here are 

close to the existing containers. On inspection of sample or 

in case of any difficulty in handling the containers by the 

compactors, necessary modifications, alterations has to be 

carried out free of cost to suit the operations as directed by 

the office of Dy. Ch. E(S.W.M) Planning. 

iii)  If required Maximum 10% modifications in weight & 

designing and strengthening of the containers shall have to 

be carried out by the contractor subject to the approval of 

Engineer. Fabrication allowance of (+)/(-) 3% in all 

dimensions is admissible only in case of practical 
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difficulties. No tolerance in the sheet thickness is 

permitted. 

8) Delivery  Details: 

          i)   Delivery Schedule: 

              The completion/ supply period from date of issuing part P.O.,  

a)  If P.O. quantity is 100 nos. or less, then supply shall 

be within 30 days of  that PO ,  

b)    If P.O. quantity is more than 101  and up to 200 

nos., then entire supply shall be within 45 days for 

that part PO quantity   

c) If P.O. quantity is more than 201 and up to 300, then 

entire  supply shall be within 60 days for that PO 

quantity.  

d) Contract period is of one year and as and when 

required within the contract period, part P.O. will be 

issued to the contractor for supply of refuse bins. At a 

time only one part PO will be issued. The maximum 

no of Quantity per part P.O. shall not exceed 300 

nos. 

 

                ii) Delivery Site: 

a) The supply of the bins shall be made at given 

location within Brihanmumbai limits i.e. City, 

Western & Eastern Subs. without any extra cost. 

b) Delivery of 1.1 Cu. M. Capacity M.S. refuse bins 

shall be made at A.E.(SWM) of respective wards or 

at various sites as directed by A.E.(SWM) of 

respective wards. Cost of all transportation shall 

be included in offer.  
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9) Payment: -  

1. The contractor shall raise the invoice against the supply of  

minimum 75 number of containers against the Purchase 

Order.   95% of bill will be paid after the supply of 

containers against the raised invoice and remaining 5 % 

will be paid against satisfactory completion of work or 

completion of one year warranty period whichever is later. 

2. The contractor shall submit the Invoice with   

acknowledged  delivery challans against supply of M.S. 

bins to (SWM) Planning Office. 

3. If the poor performance of bins and defects observed 

during contract period only subject to manufacturing 

defect, such as:- 

i) Crack develop in the wheel assembly because of 

manufacturing defect. 

ii) Peeling of painting of container. 

iii)  Crack developed in the container handle. 

iv) Deformation developed in the shape of container due to 

poor workmanship. 

The proportion with the defective quantum will be deducted from 

the contractors bills. 

 

10) Special instruction to Contractor 

i) The rates quoted for Supply of 1.1 Cu. M. Capacity M.S. 

refuse bins/containers as per specification shall be firm 

and inclusive of all taxes & duties and transportation, 

loading, unloading, etc. Supply of M. S. Container has 
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include certain small work or services which are incidental 

or consequential to the supply such as transportation, 

installation, commissioning, training,    maintenance.  

ii) The contractor shall conversant with the volume and scope 

of work involve in subject work. 

iii) Contractor shall have mechanical workshop in MMR region 

with  manpower, machinery and tools etc. required to carry 

out the work for successful completion of job. 

iv) The contractor shall follow all relevant Safety, Health and 

Environment procedures and shall comply with the legal 

requirements as per the provisions of various rules and 

regulation prevailing, as well as factory act. For any 

mishaps etc. if happened the contractors will be held 

responsible. 

v) Codes of standard: In case of any conflict between codes / 

standard and specification, the latter shall prevail and in 

case of further conflict in this matter, the interpretation of 

the specifications by the BMC engineer shall be final and 

binding. 

vi) The contractor shall take photographs with date and time 

of delivered items of the supply at the site.  

 

vii)  Submission of Drawing:-. 

 The Contractor shall be required to submit the detailed 

drawing of the containers within 7 days after trial of bins. 

The detailed technical and dimensional drawing shall be 

scrutinized by the engineers of the dept. and shall be 

approved. Forthwith  Contractor shall submit the asbuilt 

drawing to the planning department (Hard Copy & Soft 

Copy). However, such approval shall not absolve the 
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bidders from the performance of the containers as per  

the contract conditions. The drawing should contain the 

general necessary details such as material, thickness, 

wheels etc. mentioned in the BOQ table. 

11) Special Instruction to wards 

i) The respective A.E.(SWM) shall receive the delivery and take 

necessary entry in their record/register with 

acknowledgement on delivery challan. 

ii) The details of the bins shall be keep in record and submit 

the same to higher authorities as and when required.   

iii) A.E.(SWM) of respective wards shall acknowledged the 

delivery challans against supply of M.S. bins and submit 

the same to (SWM) Planning Office. 

12)     Penalty: 

i) Delay in the offer of inspection of sample of 1.1 Cu. M. 

capacity M.S. refuse bin/container beyond 15 days from 

the date of  start of work  a penalty of Rs.2,500/-per day. 

ii) Delay in submission of detailed drawing of the 1.1 Cu. M. 

capacity M.S. refuse bin/container beyond 7 days from the 

date of approval of sample of 1.1 Cu. M. capacity M.S. 

refuse bin/container attracts a penalty of Rs.1,000/- per 

day. 

iii) If contractor fails to supply any or all the good within the 

time period specified in the contract, penalty of ½% per 

week on delayed material subject to 10% maximum of the 

value of the goods supplied in that PO. 
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SECTION 11 
Fraud & Corrupt 

Practices 



 

99 

FRAUD   AND  CORRUPT  PRACTICES 
 

 The Applicants and their respective officers, employees, agents 

and advisers shall observe the highest standard of ethics during 

the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without 

being liable in any manner whatsoever to the Applicant if it 

determines that the Applicant has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant 

Clause hereinabove, if an Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the 

Bidding Process, such Applicant shall not be eligible to participate 

in any tender or RFQ issued by the Authority during a period of 2 

(two) years from the date such Applicant is found by the Authority 

to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case 

may be. 

 For the purposes of this Clause, the following terms shall have 

the meaning hereinafter respectively assigned to them: 

 

A.      “corrupt practice” means 

 

the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the actions of any person connected 

with the Bidding Process (for avoidance of doubt, offering of 
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employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly, 

with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, 

before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, 

shall be deemed to constitute influencing the actions of a person 

connected with the Bidding Process); or save  and  except  as  

permitted  under  the  relevant  sub  clause,  engaging  in  any 

manner whatsoever, whether during the Bidding Process or after 

the issue of the LOA or after the execution of the Concession 

Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Concession 

Agreement, who at any time has been or is a legal, financial or 

technical adviser of the Authority in relation to any matter 

concerning the Project; 

B.   “fraudulent practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in 

order to influence the Bidding Process; 

“Coercive practice” means impairing or harming or 

threatening to impair or harm, directly or indirectly, any 

person or property to influence any persons participation or 

action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with 

any person connected with or employed or engaged by the 

Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 
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E. “Restrictive  practice”  means  forming  a  cartel  or  

arriving  at  any  understanding  or arrangement among 

Applicants with the objective of restricting or manipulating a 

full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  

has  engaged  in  corrupt, fraudulent,      collusive, coercive or 

obstructive practices, in competing for or in executing the  

Contract,  then  the  Employer  may,  after  giving  14  days’ 

notice  to  the  Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such 

expulsion had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  

have  engaged  in  corrupt, fraudulent, collusive, coercive, or 

obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant 

Clause. 

 

For the purposes of this Sub-Clause: 

i.   “corrupt  practice”  is  the  offering,  giving,  receiving  to  

soliciting,  directly  or indirectly, of anything of value to influence 

improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation 

to the procurement process or contract execution.   In this 

context, “public official” includes Financer staff and employees 

of other organizations taking or reviewing procurement 

decisions. 

iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly  or  recklessly  misleads,  or  

attempts  to  mislead,  a  party  to  obtain  a financial or other 

benefit or to avoid an obligation; 
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iv. “Collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including to 

influence improperly the actions of another party; 

v.    “coercive  practice”  is  impairing  or  harming,  or  threatening  to  

impair  or  harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, 

altering or concealing of evidence material to the investigation or 

making false statements to investigators in  order  to  materially  

impede  the  Financier  investigation  into  allegations  of  a 

corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating  any  party  to  prevent  it  

from  disclosing  its  knowledge  of  matters relevant to the 

investigation or from pursuing the investigation; or 

vii.  Acts intended to materially impede the exercise of the Financer’s 

inspection and audit rights provided. 

viii. “party” refers to a public official; the terms “benefit” and 

“obligation” relate to the procurement process or contract 

execution; and the “act or omission” is intended to influence the 

procurement process or contract execution. 

ix.  “parties”  refers  to  participants  in  the  procurement  process  

(including  public officials) attempting to establish bid prices at 

artificial, non-competitive levels. 

x.   a “party” refers to a participant in the procurement process or 

contract execution. 
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PREBID MEETING 

             Pre-bid meeting of the interested parties shall be convened at the 

designated date, time and place. A maximum of three representatives of 

each Applicant shall be allowed to participate on production of authority 

letter from the Applicant.  

             During the course of Pre-bid meeting, the Applicants will be free to 

seek clarifications and make suggestions for consideration of the Authority. 

The Authority shall Endeavour to provide clarifications and such further 

information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

 
1. The following Banks with their branches in Brihanmumbai and in 

suburbs and extended suburbs up to Virar and Kalyan have been 

approved only for the purpose of accepting Banker’s guarantee from 

1997-98 onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks 

beyond Kalyan and Virar can be accepted only if the said Banker’s 

Guarantee is countersigned by the Manager of a branch of the same 

Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the 

bank within Mumbai limits and is liable to be on forced against the 

said branch of the Bank in case of default by the contractor/supplier 

furnishing the bankers Guarantee.  

 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 
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15 Indian Bank. 

16 
Indian Overseas Bank. 
Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 
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43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 
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71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 
To,  
The Municipal Commissioner for Brihanmumbai  
Sir,  
          I/ We have read and examined the following documents relating to 
the work of _______________________________________________________________  
___________________________________________________________________________  
___________________________________________________________________________  
i. Notice inviting tender.  
ii. Directions to tenderers (General and special)  
iii. General condition of contract for Works of the Brihanmumbai Municipal 
Corporation as amended up to date.  
iv.  Relevant drawings  
v. Specifications.  
vi. Special directions  
vii.Annexure A and B.  
viii. Bill of Quantities and Rates.  
 
1A. I/We________________________________________________________  
(full name in capital letters, starting with surname), the Proprietor/ 
Managing Partner/ Managing Director/ Holder of the Business, for the 
establishment / firm / registered company, named herein below, do hereby 
offer to ……………………………………………………………………………………….. 
………………………………………………………………………………………………….  
………………………………………………………………………………………………….  
……………………………………………………………….………….…………….………  
…………………………………  
Referred to in the specifications and schedule to the accompanying form of 
con-tract of the rates entered in the schedule of rates sent herewith and 
signed by me/ us” (strike out the portions which are not applicable).  
1B. I/We do hereby state and declare that I/We, whose names are given 
herein below in details with the addresses, have not filled in this tender 
under any other name or under the name of any other establishment /firm 
or otherwise, nor are we in any way related or concerned with the 
establishment /firm or any other person, who have filled in the tender for 
the aforesaid work.”  
2. I/We hereby tender for the execution of the works referred to in the 
aforesaid documents, upon the terms and conditions, contained or referred 
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to therein and in accordance with the specifications designs, drawings and 
other relevant details in all respects.  
* At the rates entered in the aforesaid Bill of Quantities and Rates.  
3. According to your requirements for payment of Earnest Money amounting 
to Rs.______________________/-(Rs. ____________________________________ )  
4. I/We have deposited the amount through online payment gateways with 
the C.E. of the Corporation not to bear interest 
I/We hereby request you not to enter into a contract with any other 
person/s for the execution of the works until notice of non/acceptance of 
this tender has first been communicated to me/us, and in consideration of 
yours agreeing to refrain from so doing I/we agree not to withdraw the offer 
constituted by this tender before the date of communication to me/us of 
such notice of non/acceptance, which date shall be not later than ten days 
from the date of the decision of the Standing Committee or Education 
Committee of the Corporation, as maybe required under the Mumbai 
Municipal Corporation Act, not to accept this tender.(Subject to condition 5 
below).  
5. I/We also agree to keep this tender open for acceptance for a period of 
180 days from the date fixed for opening the same and not to make any 
modifications in its terms and conditions which are not acceptable to the 
Corporation.  
6. I/We agree that the Corporation shall, without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely, if.  
a. I/We fail to keep the tender open as aforesaid.  
b. I/We fail to execute the formal contract or make the contract deposit 
when called upon to do so.  
c. I/we do not commence the work on or before the date specified by the En-
gineer in his work order.  
7. I/We hereby further agree to pay all the charges of whatsoever nature in 
connection with the preparation, stamping and execution of the said 
contract.  
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with 
the Bombay Iron and Steel Labour Board’ and fulfill all the obligatory 
provisions of Maharashtra Mathadi, Hamal and other Manual workers 
(Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and 
Steel unprotected workers Scheme 1970.  
9. “I/We………………………………………….…….. have failed in the 
accompanying tender with full knowledge of liabilities and, therefore, we will 
not raise any objection or dispute in any manner relating to any action, 
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including forfeiture of deposit and blacklisting, for giving any information, 
which is found to be incorrect and against the instructions and directions 
given in this tender.  
10. “I/We further agree and undertake that in the event it is revealed 
subsequently after the allotment of work/contract to me/us, that any 
information given by me/us in this tender is false or incorrect, I/We shall 
compensate the Brihanmumbai Municipal Corporation for any such losses 
or inconvenience caused to the Corporation in any manner and will not 
resist any claim for such compensation on any ground whatsoever. I/we 
agree and undertake that I/we shall not claim in such case any amount by 
way of damages or compensation for cancellation of the contract given to 
me/us or any work assigned to me/us or is with-drawn by the Corporation,”  
Address  
………………………………….  
…………………………….……  

Yours faithfully, 
 
 

Digital Signature of the Tenderer or the Firm 
1.……………………………………………….  
2.……………………………………………….  
3.……………………………………………….  
4.……………………………………………….  

                   5........................................................... 
 
Full Name and private residential address of all the partners constituting 
the Firm  
 

A/c No.  
 

       ............................................ 
 
1. .......................................... Name of Bank 
2. .......................................... ............................................ 
3. ......................................... Name of Branch 
4. ......................................... ............................................ 
5. ......................................... Vendor No.  

............................................ 
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AGREEMENT FORM 
Tender / Quotation                                                    dated ……………. 20….  
Standing Committee/Education Committee Resolution No. ……..……………... 
CONTRACT FOR THE WORKS…………………………………………………….. 
……………………………………..…………………………………………………………...
……...…………………………………………………  
This agreement made this day of  
Two thousand……………………………………………………………….Between. 
…………...……………………………………………………………………………………..  
………………………………………………………..…………….………………………….. 
inhabitants of Mumbai, carrying on business at…… ………………...…..…… 
……………………………………………………………………………...…………………  
in Bombay under the style and name of Messrs 
……………………..…………………………………………………………………………
……...………………………………………………………(Hereinafter called “the 
contractor of the one part and Shri…………………………………………………… 
……..……………………………… ………………………………… 
the D.M.C.(SWM) (hereinafter called “the commissioner” in which expression 
are included unless the inclusion is inconsistent with the context, or 
meaning thereof, his successor or successors for the time being holding the 
office of D.M.C.(SWM) of the second part and the Brihanmumbai Municipal 
Corporation (hereinafter called “the Corporation”) of the third part, 
WHEREAS the contractor has tendered for the construction, completion and 
maintenance of the works described above and his tender has been accepted 
by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation NOW THIS  
THIS AGREEMENT WITNESSETH as follows:-  
1) In this agreement words and expressions shall have the same meanings 
as are respectively assigned to them in the General Conditions of Contract 
for works hereinafter referred to:-  
2) The following documents shall be deemed to form and be read and 
constructed as a part of this agreement viz.  
a) The letter of Acceptance  
b) The Bid:  
c) Addendum to Bid; if any  
d) Tender Document  
e) The Bill of Quantities:  
f) The Specification:  
g) Detailed Engineering Drawings  



 

115 

h) Standard General Conditions of Contracts (GCC)  
i) All correspondence documents between bidder and BMC  
3) In consideration of the payments to be made by the Commissioner to the 
contractor as hereinafter mentioned the contractor hereby covenants with 
the Commissioner to construct, complete and maintain the works in 
conformity in all respects with the provision of the contract.  
4) The Commissioner hereby covenants to pay to the Contractor in 
consideration of the construction, completion and maintenance of the works 
the contract sum, at times and in the manner prescribed by the contract.  
IN WITNESS WHERE OF the parties hereto have caused their respective 
common seals to be herein to affixed (or have hereunto set their respective 
hands and seals) the day and year above written.  
Signed, Sealed and delivered by the contractors  
_______________________________________             ______________________________ 
_______________________________________             ______________________________ 
_______________________________________                       ______________________________ 
In the presence of 
______________________________________ 
______________________________________ 

Trading under the name and style of  
 ____________________________________ 
_____________________________________     

Full Name  
Address  
 

Contractors  

Signed by the D.M.C.(SWM) in the presence of  Ex. E.(SWM)Planning.  
                                                                ______________________________________ 
                                                                ______________________________________ 
                                                                           D M.C.(SWM) 
 
The Common seal of the Brihanmumbai Municipal Corporation was hereunto 
affixed on the …………...... 20 in the presence of two members of the Standing 
Committee.  
1.        1.  
2.        2.  
And in the presence of the Municipal 
Secretary  

       Municipal Secretary  
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Annexure A 
 

Name of Work:- Manufacturing & Supply of refuse collection storage 
facility at various  locations in wards 

e-Tender No.7200036925 

 
Sr. 
No.

Parameter Details

1 The Engineer for this work1.Ch.E.(SWM )
2.Dy.Ch.E.(SWM )Planning 
3. Ex. Eng.(SWM Planning

2 Description of work Manufacturing & Supply of refuse 
collection storage facility at various  
locations in wards. 

3 EMD Rs. 20,96,000/- 
4 Contract Period One Year (365 days)
 
 

 
Signature of Tenderer/Bidder 



 

118 

Annexure- B             
(On Rs. 500/- Stamp Paper) 

 
PRE-CONTRACT INTEGRITY PACT 

 
The Bidder commits himself to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities during any stage of his 
bid or during any pre-contract or post-contract stage in order to secure the 
contract or in furtherance to secure it and in particular commits himself to 
the following:-  
1. The Bidder will not offer, directly or through intermediaries, any bribe, 
gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official 
of the BMC, connected directly or indirectly with the bidding process, or to 
any person, organization or third party related to the contract in exchange 
for any advantage in the bidding, evaluation, contracting and 
implementation of the Contract.  
2. The Bidder further undertakes that he has not given, offered or promised 
to give, directly or indirectly any bribe, gift, consideration, reward, favour, 
any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BMC or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation 
to the obtaining or execution of the Contract or any other Contract with the 
Government for showing or forbearing to show favour or disfavour to any 
person in relation to the Contract or any other Contract with the 
Government.  
3. The Bidder will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract.  
4. The Bidder will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities.  
5. The Bidder, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the BMC or their 
family members, agents, brokers or any other intermediaries in connection 
with the contract and the details of services agreed upon for such payments.  
6. The Bidder shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the BMC as 
part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data 
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carrier. The Bidder also undertakes to exercise due and adequate care lest 
any such information is divulged. 
7. The Bidder commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable 
facts. 
8.  The Bidder shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 
9. The Bidder and their respective officers, employees, agents and  
advisers shall observe the highest  standard  of  ethics  during  the  
Bidding  Process.  Notwithstanding  anything  to  the contrary contained 
herein, the Authority may reject an Application without being liable in any 
manner  whatsoever  to  the Applicant  if  it  determines  that  the 
Applicant  has,  directly  or indirectly or through an agent, engaged in 
corrupt practice, fraudulent practice, coercive practice, undesirable practice 
or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have 
the meaning herein after respectively assigned to them: 

4. “fraudulent practice” means a misrepresentation or omission of facts 
or suppression of facts or disclosure of incomplete facts, in order to 
influence the Bidding Process ; 

 
5. “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to 
influence any persons participation or action in the Bidding Process; 

 
6. “undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by the Authority with 
the objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the Bidding Process; or (ii) having a Conflict of 
Interest; and 

 
7. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  

any  understanding  or arrangement among Applicants with the 
objective of restricting or manipulating a full and fair competition in 
the Bidding Process. 

 
 
 

                                                           Signature of Tenderer/Bidder 
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Annexure- C 
 

(On Rs. 500/- Stamp Paper) 

 

 
DECLARATION CUM INDEMNITY BOND 

(Notorised) 
 

I, _____________________________ of                   , do hereby declared 

and undertake as under. 

1. I declare that I have submitted certificates as required to Executive 

engineer (Monitoring) at the time of registration of my firm/company                

and there is no change in the contents of the certificates that are 

submitted at the time of registration. 

 

2.  I declare that I  _                        in  capacity  as  

Manager/Director/Partners/Proprietors  of                        has not 

been charged with any prohibitory and /or penal action such as 

banning (for specific time or permanent)/de-registration or any 

other action under the law by any Government and/or Semi 

Government and/or Government undertaking. 

 

3. I declare that I have perused and examined the tender document 

including addendum, condition of contract, specifications, drawings, 

bill of quantity etc. forming part of tender and accordingly, I submit 

my offer to execute the work as per tender documents at the rates 

quoted by me in capacity as________________                              of 

__________. 

 

4. I further declare that if I am allotted the work and I failed to carry 

out the allotted work in accordance with the terms and conditions and 

within the time prescribed and specified, BMC is entitled to carry out 

the work allotted to me by any other means at my risk and cost, at 

any stage of the contract. 
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5. I also declare that I will not claim any 

charge/damages/compensation for non availability of site for the 

contract work at any time. 

 

6. I declare that I will positively make the arrangements of the 

required equipment on the day of commencement or with respect to 

the progress of the work in phases, as per the instructions of site in 

charge. 

 

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
THIS INDENTURE made this                        day of                        BETWEEN 
 
THE ________________BANK incorporated under the English/Indian 
Companies Acts and carrying on business in Mumbai (hereinafter referred to 
as 'the bank' which expression shall be deemed       to       include       its       
successors       and       assigns) of       the       first       part ______________ 
___________________________________________________________________________ 
inhabitants carrying on business at________________________________________                                                                 
in Mumbai under the style and name of Messer’s__________________________                                      
(hereinafter referred to as 'the consultant') of the second part 
Shri._____________________________________________________________________ 
 
THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter  
referred to as 'the commissioner' which expression shall be deemed, also to 
include his successor or successors for the time being in the said office of 
Municipal Commissioner ) of the third part and BRIHANMUMBAI 
MUNICIPAL CORPORATION (hereinafter  referred to as 'the Corporation') of 
the fourth  part  WHEREAS  the  consultants  have  submitted  to  the  
Commissioner  tender  for  the execution                               of  the work of 
''__________________________________________________________________________
and   the   terms   of   such tender  /contract  require  that  the  
consultants  shall  deposit  with  the  Commissioner  as/contract deposit/   
earnest   money   and   /or   the   security   a   sum   of   Rs._                          
(Rupees                                      )AND  WHEREAS  if  and  when  any  
such  tender  is  accepted  by  the Commissioner, the contract to be 
entered into in furtherance thereof by the consultants will provide that such 
deposit shall remain with and be appropriated by the Commissioner towards 
the Security - deposit to be taken under the contract and be redeemable by 
the consultants, if they shall duly and faithfully carry out the terms and 
provisions of such contract and shall duly satisfy all claims properly 
chargeable against them there under AND WHEREAS the consultants are 
constituents of the Bank and in order to facilitate the keeping of the 
accounts of the consultants, the Bank with the consent and concurrence of 
the consultants has requested the Commissioner  to accept the undertaking 
of the Bank hereinafter contained, in place of the contractors depositing 
with the Commissioner the said sum as earnest money and /or security as 
aforesaid AND WHEREAS accordingly the Commissioner has agreed to 
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accept such undertaking NOW THIS AGRREMENT WITHNESSES that in 
consideration of the premises, the Bank at the request of the consultants ( 
hereby testified ) UNDERTAKES WITH the commissioner to pay to  the 
commissioner upon demand in writing , whenever required by him , from 
time to time , so to do ,a sum not exceeding in the whole Rs.                       
(Rupees                                      ) under the terms of the said tender and 
/or the contract. The B.G. is valid up to                     ”Notwithstanding 
anything what has been stated above, our liability under the above 
guarantee is restricted to Rs.____________only and guarantee  shall  remain  
in  force  upto___________________ unless  the  demand  or  claim  under  this 
guarantee  is  made  on  us  in  writing  on  or  before                     _all  your  
right  under  the  above guarantee shall  be  forfeited  and  we shall  be  
released  from  all  liabilities  under  the  guarantee thereafter” 
 
IN WITNESS WHEREOF 
WITNESS(1)   ________________________ 
Name and      ________________________ 
address         ________________________ 
WITNESS(2)  ________________________ 
Name and     ________________________ the duly constituted Attorney Manager 
address         ________________________ 
the Bank and the said Messer’s ____________________________________________ 
 
                                                                               (Name of the Bank)  
 
WITNESS(1)    ________________________ 
Name and       ________________________ 
address           ________________________ 
WITNESS(2)    ________________________ 
Name and       ________________________ 
For Messer’s   ________________________ 
Address         ________________________ 
 
have here into set their respective hands the day and year first above 
written. 
 
The amount shall be inserted by the Guarantor, representing the 
Contract Deposit in Indian Rupees. 

 



 

124 

 
 

Annexure D 
 

Rate Analysis 
 
 

Item Description 

Sr. 

No. 

Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

7 Per unit rate      

 

 

Sign & seal of the Tenderer 
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Annexure E 

INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 

(1)    (a) Whether it is a 
proprietor   concern  

 

--------------------------------------------
------- 

 

(b) If so, name of the owner                    --------------------------------------------
--------- 

--------------------------------------------
--------- 

(2) If it is a partnership 
concern, please furnish 
name of each partner and a 
copy of registration 
certificate 

 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

(3) In case of company, 
please furnish the 
documentary proof to show 
that the company is 
registered 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

  

Signature of the Authorised Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 
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Annexure F 

 
Name of Work: Manufacturing & Supply of refuse collection 

storage facility at various  locations in wards. 

 
 

EARNEST MONEY DEPOSIT 
(To be filled in by the tenderer) 

 

1 Amount of E.M.D. 

 

: RUPEES   20,96,000/- 

Rupees Twenty Ninty Six Thousand  
Only 

 

2 Contract Period 

 

: As mentioned in tender document. 

    

 

                                           Signature of authorized Signatory 

                         of company 
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Special Annexure – II 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I  Shri/Smt………………………………………………aged……  Years, Indian 

Inhabitant.  Proprietor/Partner/Directors of M/s………………………………… 

 resident at …………………………………………………………………………… do 

hereby give Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, 

any reduction in rate of tax on supply of goods or services or the benefit 

of input tax credit shall be mandatorily passed on to BMC by way of 

commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is 

not passed on and is discovered at any later stage, BMC shall be at 

liberty to initiate legal action against me for its recovery including, but 

not limited to, an appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon 

my/our legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable 

for penalty/punishment or both as per the provisions of GST Act. 

          Whatever has been stated here in above is true & correct to 

my/our own knowledge & belief. 

Solemnly affirmed at     DEPONANT 

 

This day of       BEFORE ME 

Interpreted Explained and Identified by me. 
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Annexure G 

DETAILS OF LITIGATION HISTORY 

1) I M/s ………………. participating in the above subject Bid, here by 

declared that there is no litigation history against me during the last 5 

years, prior to due date of the tender.  

Or 

2) I M/s ………………. participating in the above subject Bid, here by 

declared that the  litigation history against me during the last 5 years, 

prior to due date of the tender, is as under 

 

Sr. 

No 

Year Action taken Name of the 

Organization 

Remarks 

1.     

2.     

3.     

4.     

5.     

 

I further declared that information furnished above is correct, 

and in future, if BMC finds that information disclosed is false or 

incomplete, then BMC can directly disqualify  my bid and can initiate 

penal action including blacklisting of the firm. 

 

 
 

Full Signature of the tenderer with                                                                                       
Official Seal and Address 
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PROFORMAS 

PROFORMA – I 

The list of similar work stated in PQC during last 7 years 

 

Sr. 

No.

Name of the 

Project

Name of 

the 

Employer

Stipulated 

Date of 

Completion

Actual date 

of 

Completion

Actual 

Cost of 

Work Done

1 2 3 4 5 6

      

      

 

Note:- 

1. Scanned Attested copies of completion/performance certificates from 

the Engineer-in-Charge for each work should be annexed in the 

support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

 

 

 

 

 

 

 

 

 

 

 

Name of the work:- Manufacturing & Supply of refuse collection storage 
facility at various  locations in wards 
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PROFORMA – II 

 
Name of the work:- Manufacturing & Supply of refuse collection storage 

facility at various  locations in wards 

 

 

PROFORMA – II 

 

Sr. 

No.

Financial Year Actual 

Turnover 

of the 

Works

Updated 

value to 

current 

year

Average of 

last three 

years

Page No.

1 2 3 4 5 6

      

     

     

 

 

NOTE: The above figures shall tally with the audited balance sheets 

uploaded by the tenderers duly certified by Chartered Accountant. 
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PROFORMA III 

Name of the work:- Manufacturing & Supply of refuse collection storage 
facility at various  locations in wards 

 

At least similar works as stated in Para “A” of Post Qualification 
 

Sr.
No.

Name of 
the 

Project

Name of 
the 

Employer

Cost of 
the 

Project

Date of 
issue of 
Work 
Order

Stipulated 
Date of 

Completion

Actual date 
of 

Completion

Remarks 
explaining 
reasons 
for the 
delay if 

any
1 2 3 4 5 6 7 8 
        
        
 
 
Note:  Scanned Attested copies of completion/performance certificates 

from the Engineer-in-charge for each work should be annexed in support 

of information furnished in the above proforma. 
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PROFORMA IV  

Personnel 

Sr.
No. 

Post 

Name 

Qualification 

Work Experience 

(Prime 

Candidate/

Alternative) 

No. of 

Years 

Name of 

projects 

1 Project 

manager      

(10 years 

experience) 

    

2 Technical 

Representative 

(5 years 

experience) 

    

3 Site Engineer   

( 2 years) 

    

4 Site Supervisor     

Note:- Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted /uploaded. 
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PROFORMA – V 

Machinery (For special works only) 

 

Proforma –V/A 

Sr. No. Equipment Number Owned/Leased/ 

Assured access 

    

 

Proforma –V/B 

Sr. No. Equipment Number Owned 

    

 

 

Note: The tenderer shall furnish/upload the requisite scanned Attested 

documents of ownership/leased of machineries. The undertaking from 

the supplier will not be accepted. 
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PROFORMA – VI 

Name of the work:- Manufacturing & Supply of refuse collection storage 
facility at various  locations in wards 

 

  

 

PROFORMA – VI A 

Details of existing commitments & Ongoing Works  

Place Contra

ct no. 

& date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Schedule

d date of 

completi

on 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

 

 

                            PROFORMA – VI  B 

   Details of work for which bids are already uploaded 

Descript

ion of 

work 

Place Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

 
Note:-Scanned Attested copies of certificates from the Engineer-in-charge for 

each work shall be annexed. 

 

 

 

 

 


