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BRIHANMUMBAI MUNICIPAL CORPORATION 
Department: Chief engineer (Sewerage Operation) 

e-TENDER NOTICE 
 

Sub :- Supply of vehicle mounted hydraulically operated modern grab 

type manhole desilting machine - 24 nos. ( W/Subs - 09 nos., City 

- 09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  under 

Sewerage Operations department followed by Operation & 

Maintenance of 01 year 

  (Tender-ID- 2024_MCGM_1124467_1)  

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership  Firms/ Private Limited Companies/ Public Limited 

Companies/Companies registered under  the  Indian  companies’ act 2013,  the 

contractors registered with the Brihanmumbai Municipal Corporation (BMC) in Class 

A and above as per new registration in Mechanical or Electrical Category and from the 

contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, 

will be allowed subject to condition that, the contractors who are not registered with 

BMC will have to apply for registering their firm within three months from the date of 

issue of work order, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) 

will be forfeited/recovered and an amount equal to Registration fee of respective Class 

shall be recovered as penalty. Bidding Process will comprise of THREE stages. 

 The application form can be downloaded from e-procurement system of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in). The 

Tender fee of Rs. 16,500/- + 18% GST should be paid online by bidder, as per circular 

u/no. CA/FRG/09 Dtd. 04.10.2024. The application form can be downloaded from 

e-procurement system of Government of Maharashtra (Mahatenders) 

(http://mahatenders.gov.in). The applicants not registered with BMC are mandated to 

get registered (Vendor Registration) with BMC for e-tendering process also with 

Mahatenders & obtain login credentials to participate in the online bidding process.  



 
 

B I D  D O C U M E N T   Page 5 

i) To download the application form, for those applicants not having vendor 

registration, need to apply first for vendor registration at the office of Account Officer 

(FAR), 3rd floor, Municipal Headquarter. 

ii) Followed by Mahatenders login ID and password to be obtained from Mahatender 

portal https://mahatenders.gov.in 

iii) For e-Tendering registration, enrolment for digital signature certificates and user 

manual, please refer to respective links provided in Mahatenders ‘Tenders’ tab such as 

https://cca.gov.in. Vendors can get digital signature from any one of the Certifying 

Authorities (CA's) licensed by controller of certifying authorities namely, Safes crypt, 

IDRBT, National informatics centre, TCS, CUSTOMS, MTNL, GNFC, e- Mudhra CA.  

Name of Work Contract Period 

Estimated 

Cost of 

Project 

Supply of vehicle mounted 

hydraulically operated modern grab 

type manhole desilting machine - 24 

nos.        ( W/Subs - 09 nos., City - 09 

nos. & E/Subs - 06 nos. ) for Main 

Sewer Sections  under Sewerage 

Operations department followed by 

Operation & Maintenance of 01 year 

1. Prototype body building – 

01 no. - 02 Months from date 

of receipt of PO 

2. For 23 units Body Building - 

06 Months from date of 

approval of Prototype unit 

3. O&M Period - 01 Year 

(Including Monsoon) 

Item Rate 

Tender 

In terms of the 3 stage system of e-tendering, a Bidder will be required to 

deposit, along with its Bid, an Earnest Money Deposit of (the "EMD") of                            

Rs. 13,47,400/- (Thirteen Lakhs Forty Seven Thousand Four Hundred only) 

refundable in accordance to the relevant clause of bid document, from the Bid Due 

Date, except in the case of the selected Bidder whose Bid Security / EMD shall be 

retained. 

The Bidder shall pay the Earnest Money Deposit (EMD) through payment 

gateways of GoM on URL https://mahatender.gov.in while submitting the bids. The Bid 

shall be summarily rejected if it is not accompanied by the Earnest Money Deposit.  The 

e-tender is available on e-procurement system of Government of Maharashtra 
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Mahatenders portal https://mahatenders.gov.in as mentioned in the Header Data of the 

tender. 

As  per THREE Packet systems,  the document  for  Packet ‘A’ & ‘B’  is  to  be 

uploaded online by the bidder in Cover Type ‘Fee/Pre-Qual/Technical’ and Price 

Packet ‘C’ is to be uploaded in Cover Type ‘Finance’. The Packet ‘A’, ‘B’ and ‘C’ shall be 

opened on dates as mentioned in header data. All the responsive and eligible bidders if 

they so wish can be present at the time of opening of bids, in the office of Executive 

Engineer Mech.(M.S)WS. The Price Packet ‘C’ (Cover Type ‘Finance’) shall be opened if 

bids submission in Packet ‘A’ & ‘B’ satisfies/includes all the requirements and same are 

found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- 

tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the 

Header Data. If there are any changes in  the  dates  the  same  will  be  displayed  

on  the  e-procurement system of Government of Maharashtra (Mahatenders 

portal) https://mahatenders.gov.in. 

The Applicants interested for the above referred works may contact the 

office of Dy. Chief Engineer (Sewerage Operations)P&MS Subs at the following address 

on any working day during office hours. 

Office of: Dy. Chief Engineer (Sewerage Operations) P&MS Subs, BMC, 

Ground Floor, Versova Pumping Station, Junction of J. P. Road & Link Road, 

Versova, Andheri (W.), Mumbai -400053. 

The applicants may wish to visit the office reference located at- 

Office of Executive Engineer Mech.(M.S)W.S.,   

Versova Pumping Station, Junction of J. P. Road & Link Road, 

Versova, Andheri (W.), Mumbai – 400053 and can collect the information of the 

present status from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any 

or all the application received for above works, without assigning any reasons 

thereof. The information regarding above subject matter is available on 

e-procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) 
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Bidders are also advised to refer “Bidders Manual Kit” available at 

eProcurement System Government of Maharashtra (mahatenders.gov.in) for 

further details about the e-tendering process. For any help, in the e-Tendering 

process, can be availed by dialling help-desk number 022-22046934/22837339 

from 11.30 AM to 5.00 PM on all working days. Email: support-eproc@nic.in. 

Interested bidders should follow the manuals available on Mahatenders 

Portal https://mahatenders.gov.in. 

 

     sd/- 
Dy. Ch. E.(SO)PMS Subs 
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HEADER DATA 
Mahatender Portal https://mahatenders.gov.in 

Tender ID   2024_MCGM_1124467_1 

Name of Organization Brihanmumbai Municipal   Corporation 

Subject 

Supply of vehicle mounted hydraulically operated 
modern grab type manhole desilting machine - 24 
nos. (W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 
nos.) for Main Sewer Sections under Sewerage 
Operations department followed by Operation & 
Maintenance of 01 year 

    Tender Fee Rs. 16,500/-  +  18% GST 

Cost of E-Tender (Estimated Cost) (Item Rate Tender) 

Bid Security Deposit/ EMD Rs. 13,47,400/- 

Date of issue and sale of tender 
   19.12.2024 from 11:00 Hrs 
 

Last date & Time for sale of tender & 
Payment of EMD 

   08.01.2025 upto 16:00 Hrs 

Submission  of   Packet  A, B & 
Packet C Online  

   08.01.2025 upto 16:00 Hrs 

Pre-Bid Meeting 

   26.12.2024 at 11:00 Hrs.  

   At: Office of Chief Engineer (SO), 1st Floor, 
Engineering Hub Building, Dr. E. Moses Road, 
Worli, Mumbai400 018. 

   Opening of Packet A    10.01.2025 after 16:10 Hrs 

Opening of Packet B    10.01.2025 after 16:15 Hrs. 

Opening of Packet C    17.01.2025 after 15:00 Hrs. 

Address for communication 

   Office of- 
Dy.Chief Engineer (Sewerage Operations) 
P&MS Subs, BMC, 
Ground Floor, Versova Pumping Station, Junction of 
J. P. Road & Link Road, Versova, Andheri (W.), 
Mumbai - 400053 
 

Venue for opening of bid 
Office of Executive Engineer Mech.(M.S)W.S.,   
Versova Pumping Station, Junction of J. P. Road & Link 
Road, Versova, Andheri (W.), Mumbai – 400053 
 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 
 

            sd/- 
Dy. Ch. E.(SO)PMS Subs 
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1.1.Technical Capacity 

The tenderer shall be Manufacturer or Authorized Dealer of Manufacturer of 

‘Machines mentioned in the similar works’. If the tenderer is Authorized Dealer of 

Manufacturer; they shall submit the letter of authorisation from the manufacturer as 

per Proforma of the tender for Dealer. If tenderer is Manufacturer; they shall submit 

Proforma of tender for manufacturer. 

The Bidder should have successfully completed the similar nature of works in 

B.M.C / Semi Govt. / Govt. / Public Sector Organization during last seven years ending 

last day of month previous to the one in which bids are invited as a prime Contractor 

(or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as mentioned below, provided further that all other qualification 

criteria are satisfied) of-  

a) Three similar works each of value not less than value equal to Rs. 2.69 Cr  

OR  

b) Two similar works each of value not less than value equal to Rs. 3.36 Cr 

OR  

c) One similar works each of value not less than value equal to Rs. 5.38 Cr 

 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 

1.2. Financial Capacity 

 The average annual financial turnover of the firm to qualify shall be minimum  

Rs. 4.04 Cr for last 3 financial years i.e., 2023-24, 2022-23 and 2021-22. The bidder shall 

submit the copy of certificate showing turnover certified by Chartered Accountant.  

 To ascertain this, the tenderer(s) shall furnish/upload the financial statement 

(Audited Balance sheet& Profit Loss account statement) duly certified by Charter 

Accountant. 

 The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from 

the date of completion to last date of receipt of applications for tenders. 

 Brihanmumbai Municipal Commissioner reserves right to accept any bid and annul 

the bidding process and/or reject all the bids at any time prior to award of the 
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contract without thereby incurring any liability to the affected Bidder or Bidders or 

any obligation to inform the affected Bidder or Bidders of the grounds for the 

Employer's action. 

  

1.3.Similar Works: 

For assessing the technical capacity of Regular, Routine and Maintenance works: 

Similar work shall mean the completed or on-going works of  

 

“Supply & Operation and maintenance of vehicle mounted hydraulically operated 

grab type Sewer / SWD manhole desilting machines OR vehicle mounted 

Cleaning Machines such as Suction Machines / Jetting Machines / Suction cum 

Jetting machine / Suction cum Jetting with Recycling machines / Robotic based 

cleaning machine” 

 

The Bidder shall submit the certificate of satisfactory completion of work from 

the user, failing which their offer shall be treated as non-responsive and their 

Packet ‘C’ shall not be opened.  

B) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under: Assessed 

Available Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year 
(year means Financial year) during the last five years (updated to the 
price level of the Financial year in which bids are received at a rate of 
10% per year) taking into account the completed as well as works in 
progress. 

N =  Number of years prescribed for completion of the Project/Works, 
excluding monsoon period, for which these bids are being invited. (E.g. 7 
months = 7/12 year) For every intervening monsoon 0.33 shall be added 
to N. 

B =  Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be 
completed during the period of completion of the Project/Works for 
which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 
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works listed should be attached along with certificates duly signed by the 

Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

-  Made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

-   Record  for  poor  performance  such  as  abandoning  the  works,  not  

properly completing the contract, inordinate delays in completion, or 

financial failures etc. 

 
 sd/- 

Dy. Ch. E.(SO)PMS Subs
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the 

Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The 

Authority", or any of its employees or advisors, is provided to Applicant(s) on the 

terms and conditions set out in this e-tender and such other terms and conditions 

subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments  

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the 

Project. Such assumptions, assessments and statements do not purport to contain all 

the information that each Applicant may require. This e-tender may not be 

appropriate for all persons, and it is not possible for the Brihanmumbai Municipal 

Corporation (BMC), its employees or advisors to consider the investment objectives, 

financial situation and particular needs of each party who reads or uses this e-tender. 

The assumptions, assessments, statements and information contained in this e-tender 

may not be complete, accurate, adequate or correct. Each Applicant should 

therefore, conduct its own investigations and analysis and should check the accuracy, 

adequacy, correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this e-tender and obtain independent advice 

from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not 

be regarded as a complete or authoritative statement of law. The Brihanmumbai 

Municipal Corporation (BMC) accepts no responsibility for the accuracy or otherwise 

for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation(BMC), its employees and advisors make  

no representation or warranty and shall have no liability to any person, including any 

applicant or Bidder, under any law, statute, rules or regulations or tort, principles 

of restitution or unjust enrichment or otherwise for any loss, damages, cost or 
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expense which may arise from or be incurred or suffered on account of anything 

contained in this e-tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of 

this e-tender or arising in any way with pre-qualification of Applicants for participation 

in the Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also accepts 

no liability of any nature whether resulting from negligence or there wise howsoever 

caused arising from reliance of any Applicant upon the statements contained in this 

e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid 

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the 

Project and the Brihanmumbai Municipal Corporation (BMC) reserves the right to 

reject all or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or presentations 

which may be required by The Brihanmumbai Municipal Corporation (BMC) or any 

other costs incurred in connection with or relating to its Application. All such costs and 

expenses will remain with the Applicant and the Brihanmumbai Municipal 

Corporation(BMC) shall not be liable in any manner whatsoever for the same or for any 

other costs or other expenses incurred by an Applicant in preparation or submission of 

the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 

The Brihanmumbai Municipal Corporation covers an area of 437.71 sq. kms. with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major 

portion of India’s international trade and government’s revenue, from being one of the 

foremost centres of education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the  

cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation (BMC), hereafter called the “corporation”, the primary agency responsible 

for urban governance in Greater Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian  

Continent. In observance of historic traditions of strong civic activism, with the change 

in time and living conditions to match with the urbanization, BMC has mainly focused 

in providing almost all kinds of engineering services viz., Hydraulics, storm water 

drain, sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services.  Beside this, the BMC is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., 

Octroi and other such departments where quite a good number of staff members are 

working. 

2. Scope of Work: 

BMC is primarily an organization, which in the interest of citizens and with 

the speed of urbanization deals with the variety of the infrastructure services and 

delivered to the public by different departments like Water Supply Projects, 

Sewerage Projects, Hydraulics, Storm Water Drain/Roads and bridges and Building 

Construction etc. 

 The present tender called upon by Chief Engineer (Sewerage Operations) 

consists of following Scope of work as mentioned below:- 
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“Supply of vehicle mounted hydraulically operated modern grab type manhole desilting 

machine - 24 nos. ( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) for Main Sewer 

Sections  under Sewerage Operations department followed by Operation & Maintenance 

of 01 year”. 

The Sewerage Operation Department carry out the work of Maintenance of 

sewer network. For effective cleaning of sewer lines & to provide quality services to 

the citizens of Mumbai; the department has proposed the “Supply of vehicle mounted 

hydraulically operated modern grab type manhole desilting machine - 24 nos. ( W/Subs 

- 09 nos., City - 09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  under Sewerage 

Operations department followed by Operation & Maintenance of 01 year” 

The contractor shall carry out the work as per technical specifications of the 

tender. 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The e-Procurement System of Government of 

Maharashtra (Mahatenders) is only change in process of accepting and evaluation of 

tenders. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws 

as applicable 

I. In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

II. Before entering into the online tendering process, the bidders shall complete the 

registration process so as to get user ID for e-tendering links. For this the bidders can 

access through supply registration via e-procurement system of Government of 

Maharashtra (Mahatenders) i.e. https://mahatenders.gov.in 

Interested bidders shall follow the manuals available on Mahatenders portal i.e. 

http://mahatenders.gov.in 

III. E-Tendering Process 

1. Tender Forms can be downloaded from e - Procurement system of Government of 

Maharashtra i.e. http://mahatenders.gov.inafter entering the details of payment 

toward Tender Fees as per the Header Data / tender notice. 

2. The  tender  submitted  by  the  tenderer  shall  be  based  on  clarification, 

additional facility  issued  (if any) by the BMC, and this tender shall be 

unconditional. Conditional tenders will be summarily REJECTED. 

3. All   tenderers   are   cautioned   that   the   tenders   containing   any   deviation,   

from   the contractual terms and conditions, specifications or other requirements, 

and conditional tenders will be rejected as non- responsive. 
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4. Tenderer should have valid class III digital signature certificates (DSC) obtained 

from any certifying Authorities.  In case of requirements of DSC, interested Bidders 

should go to https://mahatenders.gov.in, information about DSC and follow the 

procedure mentioned in the document. Procedure for application of "Digital 

Signature Certificate". 

5. Bidder  should  do  Online  Enrolment  in  e-procurement  portal of Government of 

Maharashtra i.e. https://mahatenders.gov.in using  the  option  Click  Here  to  

Enroll  available in  the Home Page. Then the Digital Signature enrolment has to be 

done with the e -token, after logging into the portal. The  e-token  may  be  

obtained  from  one  of  the  authorized  Certifying  Authorities  such as e-Mudhra 

CA  /GNFC IDRBT MTNL Trust line /SafeScrpt /TCS. 

6. Bidder then logs into the portal giving user id / password chosen during 

enrolment. 

7. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

8. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

9. The  Bidders  can  update well  in  advance, the  documents such  as  certificates, 

purchase order  details etc., under  My  Documents  option  and  these  can  be  

selected  as  per  tender  requirements  and then   attached    along with bid 

documents during bid submission. This will ensure lesser upload of bid 

documents. 

10. After  downloading  /  getting  the  tender  schedules,  the  Bidder  should  go  

through  them  carefully and then submit the documents as per the tender 

document, otherwise, the bid will be rejected. 

11. The  BOQ  template must  not  be  modified/replaced by  the  bidder  and  the  same 

should  be  uploaded after filling the  relevant columns, else  the  bidder  is  liable 

to  be  rejected for  that  tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

12. If there are any clarifications, this may be obtained online through the 

e-Procurement Portal, or through the contact details given in the tender document.  

Bidder should take into account of the corrigendum published before submitting 

the bids online. 
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13. Bidder, in advance, should prepare the bid documents to be submitted as indicated 

in the Header Data and they should be in PDF/XLS/RAR/DW F formats.  If there is 

more than one document, they can be clubbed together. 

14. Bidder should arrange for the EMD as specified in the tender. 

15. The bidder reads the terms and conditions and accepts the same to proceed 

further to submit the bids. 

16. The bidder has to submit the tender document (s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

17. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and also the size of file also gets reduced. This  will 

help  in quick uploading even at very low bandwidth speeds 

18. It  is  important to  note that, the  bidder has  to Click  on the Freeze Bid  Button, to  

ensure that  he/she completes  the  Bid   Submission  Process.  Bids which are not 

Frozen are considered as Incomplete /Invalid bids and are not considered for 

evaluation purposes. 

19. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 

20. The   bidder   may   submit   the   bid   documents   online   mode   only,   through   

this   portal.   Offline documents will not be handled through this system. 

21. At  the  time  of  freezing  the  bid,  the  e-Procurement  system  will  give  a  

successful  bid  updating message after uploading all the bid documents submitted 

and then a  bid summary will  be shown with the bid no, date   & time   of   

submission  of   the   bid   with   all   other  relevant  details.  The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder 

and then submitted. 

22. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will 

act as a proof of bid submission for a tender floated and will also act as an entry 

point to participate in the bid opening event. 
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23. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

24. The   bidder should see that   the bid documents submitted should be free from 

virus and   if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

25. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the 

e-Procurement portal. The Time followed in this portal is as per Indian Standard 

Time (IST) which is    GMT+5:30.  The bidders should adhere to this time during 

bid submission. 

26. All the data being entered by the bidders would be encrypted at the client end, and 

the software uses PKI encryption techniques to ensure the secrecy of the data. The 

data     entered will not be viewable by unauthorized persons during bid 

submission and not viewable by any one until the time of bid opening. Overall, the 

submitted bid documents become readable only after the tender opening by the 

authorized individual. 

27. During transmission of   bid   document, the confidentiality of   the   bids   is   

maintained since   the   data is transferred   over   Secured   Socket   Layer (SSL)   

with   256   bit   encryption   technology.   Data encryption of sensitive fields is also 

done. 

28. The bidders are requested to submit the bids through online e-Procurement 

system to    the TIA well before the bid submission end date and time (as per 

Server System Clock). 

29. Bidder Manual Kit available on website https://mahatenders.gov.infor online 

payment of Tender Fee and EMD, submission of tender Packet ‘A’, ‘B’ and ‘C’, etc. 

IV. As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’  are 

to be uploaded online by the bidder in Cover Type ‘Fee/Pre-Qual/Technical’ and Price 

Packet ‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender 

Covers’. 

V. The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ 

as per bidding schedule. 
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VI. The e-tender is available on e-procurement system of Government of Maharashtra 

(Mahatenders) i.e. https://mahatenders.gov.in. The tenders duly filled in should be 

uploaded and submitted online on or before the end date of submission. The Packet ‘A’, 

Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table shown in the 

Header Data in the office of Ex. Eng. Mech.(Main Sewer)W/Subs. 

VII. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and 

opening the tenders are as shown in the Header Data. If there are any changes in the 

dates the same will be displayed on the e-procurement portal, Government of 

Maharashtra i.e. https://mahatenders.gov.in 
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INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON NIC 

PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital signature 

certificate & user manual, please refer to respective links provided in e-tendering tab. The 

vendors can get digital signature from any one of the Certifying Authorities (CA’s) licensed by 

the Controller of Certifying Authorities namely Safes crypt, IDRBT, National Informatics 

Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 

A) Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

B) Eligibility of Applicants 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for 

the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent  firm,  Proprietary/Partnership    Firms/    Private  Limited  

Companies/    Public  Limited Companies/Companies registered under  the  Indian   

companies’ act 2013,  the contractors registered with the Municipal Corporation of Greater  

Mumbai, (BMC) in Class A as per new registration in Mechanical or Electrical Category 

and from the contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 

allowed subject to condition that, the contractors who are not registered with BMC will have 

to apply for registering their firm within three months from the date of issue of work order, 

otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered 

and an amount equal to Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

C) To be eligible for pre-qualification and short-listing, an Applicant shall fulfil 

the following conditions of eligibility 

1.1.Technical Capacity 

The tenderer shall be Manufacturer or Authorized Dealer of Manufacturer of ‘Machines 

mentioned in the similar works’. If the tenderer is Authorized Dealer of Manufacturer; they 

shall submit the letter of authorisation from the manufacturer as per Proforma of the 
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tender for Dealer. If tenderer is Manufacturer; they shall submit Proforma of tender for 

manufacturer. 

The Bidder should have successfully completed the similar nature of works in B.M.C / 

Semi Govt. / Govt. / Public Sector Organization during last seven years ending last day of 

month previous to the one in which bids are invited as a prime Contractor (or as a 

nominated sub-Contractor, where the subcontract had involved similar nature of work as 

mentioned below, provided further that all other qualification criteria are satisfied) of-  

a) Three similar works each of value not less than value equal to Rs. 2.69 Cr  

OR  

b) Two similar works each of value not less than value equal to Rs. 3.36 Cr 

OR  

c) One similar works each of value not less than value equal to Rs. 5.38 Cr 

 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

1.2. Financial Capacity 

 The average annual financial turnover of the firm to qualify shall be minimum              

Rs. 4.04 Cr for last 3 financial years i.e., 2023-24, 2022-23 and 2021-22. The bidder shall 

submit the copy of certificate showing turnover certified by Chartered Accountant.  

 To ascertain this, the tenderer(s) shall furnish/upload the financial statement (Audited 

Balance sheet& Profit Loss account statement) duly certified by Charter Accountant. 

 The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 Brihanmumbai Municipal Commissioner reserves right to accept any bid and annul the 

bidding process and/or reject all the bids at any time prior to award of the contract 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

  

1.3.Similar Works: 

For assessing the technical capacity of Regular, Routine and Maintenance works: 

Similar work shall mean the completed or on-going works of  
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“Supply & Operation and maintenance of vehicle mounted hydraulically operated grab 

type Sewer / SWD manhole desilting machines OR vehicle mounted Cleaning Machines 

such as Suction Machines / Jetting Machines / Suction cum Jetting machine / Suction 

cum Jetting with Recycling machines / Robotic based cleaning machine” 

 

The Bidder shall submit the certificate of satisfactory completion of work from the 

user, failing which their offer shall be treated as non-responsive and their Packet ‘C’ 

shall not be opened.  

D) Equipment Capabilities as required for this work- 

The successful bidder will make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions 

of site in charge. The successful bidder and, to that effect he will ensure commitment on an 

undertaking on Rs. 500/- stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition in Registration Rules 

of BMC. The bidder shall provide details of the proposed machinery in Proforma-V of this 

document. 

Note:- 

1. Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs. 500/- stamp paper. 

E. Technical Personnel:  

The contractor and/or its managerial staff should have qualification/experience appropriate 

to the function they fulfill. The minimum standard shall be increased by asking that at least 

one number or more of the contractor or its managerial staff have acquired qualifications or 

work experience to the needs of the contract. The minimum standard may also state that the 

person or per-sons responsible for managing the works must have a minimum of no’s of 

years’ experience working on similar nature of projects.  

For fixing requirement of Technical Staff as required for this work. 

(A) General Guidelines for Fixing Requirement of Technical Staff-(Not applicable) 
 

Cost of 
work 
(Rs in 
Crore) 

Requirement of Technical Staff Minimum 
Experience 

(years) 
Designation 

 Qualification Number 
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10 to 20 i) Project Manager 
with degree in 
corresponding 
discipline of 
Engineering 
ii)Graduate Engineer  
 
iii) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
 
1 
 
 
2  
 
2 

10 
 
 
 
5  
 
 
2 
 
5 

Principal Technical 
Representative 
 
 
Technical 
Representative 
 
Project/Site Engineer 
and Project Planning/ 
Billing Engineer  

5 to 10 i) Graduate Engineer  
 
ii) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
2 
 
2  

5 
 
 
2 
 
5 

Principal Technical 
Representative 
Project/Site Engineer 
 
 Billing Engineer  

1.5 to 5 i) Graduate Engineer  
 
ii) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
1 
 
1 

5 
 
 
2 
 
5 

Principal Technical 
Representative 
Project/Site Engineer 
 
 Billing Engineer  

Upto 1.5 i) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
1 

2 
 
 
5 

Principal Technical 
Representative 
 
Project/Site Engineer 
 Billing Engineer  

 

Notes – 1. “Cost of work” in the table above shall mean the agreement amount of work  

1. Rate of recovery in case of non-compliance of the clause be stipulated at following  

rates:- 

Sr.No. Qualification Experience(years) Rate of Recovery 

1 Project manager with Degree 10 Rs. 30000/- p.m 

2 Graduate Engineer 5 Rs. 25000/-p.m. 

3 Graduate Engineer 2 Rs. 15000/-p.m. 

4 Diploma Engineer 5 Rs. 15000/-p.m. 

 

3. Nothing extra need to be added while preparing market rate justified amount of the 

work if stipulation is made as per above recommended scale of technical staff.  

4. Requirement of technical staff and their experience can be varied depending upon 

nature of work by competent authority i.e. Chief Engineer with recorded reasons. 
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F)  TIME PERIOD OF THE PROJECT: 

Prototype vehicle shall be offered for inspection within 02 months from date of receipt of 
PO. 

The body building of remaining 23 vehicles shall be completed within 06 Months from the 
date of approval of prototype vehicle including Monsoon. 

The work of Operation & maintenance shall be completed within 01 year including 
Monsoon. 

The programme for completion of work shall be a part of the Contract Document in  

the form of Bar Chart / Gantt chart.  The Contractor is supposed to carry out the work  

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the  

work as per the Schedule given in the Contract and the programme submitted by the  

Contractor. (Not applicable) 

G)  Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time, a penalty of Rs. 5,000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of 

letter of acceptance received by him. 

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days  

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall 

be considered as cancelled and legal steps shall be taken against the contractor for recovery 

of the amounts. 

I)The amount of Security Deposit retained by the BMC shall be released after expiry  

of period up to which the contractor has agreed to maintain the work in good order is  

over. In the event of the contractor failing or neglecting to complete the rectification  

work within the period up to which the contractor has agreed to maintain the work in  

good order, the amount of security deposit retained by BMC shall be adjusted towards the 

excess cost incurred by the Department on rectification work. 

J) Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have  

rendered himself liable to pay compensation amounting to the whole of this security  
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deposit whether paid in one sum or deducted by instalments or in the case of  

abandonment of the work owning to serious illness or death of the contractor or any  

other cause, the Engineer on behalf of the Municipal Commissioner shall have power  

to adopt any of the following process, as he may deem best suited to the interest of  

BMC  - 

a) To rescind the contract (for which recession notice in writing to the contractor under the 

head of Executive Engineer shall be conclusive evidence) and in that case, the security 

deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work-charged establishment employed for getting 

the un-executed part of the work completed and crediting him with the value of the work 

done departmentally in all respects in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract.  The certificate of the 

Executive Engineer as to the costs and other allied expenses so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against the 

contractor. 

c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost 

of the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the Contractor under the terms of his contract.  The certificate of the 

Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid 

for or in getting the un-executed work done by the new contractor and as to the value of 

the work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work therefore actually performed by 

him under this contract unless and until the Executive Engineer shall have certified in 

writing the performance of such work and the amount payable to him in respect thereof 

and he shall only be entitled to be paid the amount so certified.  In the event of either of 

the courses referred to in Clause (b) or (c) being adopted and the cost of the work 

executed departmentally or through a  new contractor and other allied expenses 
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exceeding the value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds thereof 

provided, however, the contractor shall have no claim against BMC even if the 

certified value of the work done departmentally or through a new contractor exceeds the 

certified cost of such work and allied expenses, provided always that whichever of the 

three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 

the contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a view to the execution of 

the work or the performance of the contract. 

K) Contract may be rescinded and security deposit forfeited for bribing a public officer 

or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be 

given promised or offered by the contractor or any of his servants or agents through any 

public officer, or person in the employ of BMC/Govt. in anyway relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing 

rescind the contract and  the Security  Deposit of  the  Contractor  shall thereupon stand 

forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure 

as if the contract had been rescinded under above clause J hereof; and in addition the 

contractor shall not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 
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 Submission of Tenders 

 
 As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’ are 

to be uploaded online by the bidder in Cover Type ‘Fee/Pre-Qual/Technical’ 

PACKET - A 

The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny of 

this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’ 

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 60 Lacs as 

governed by Registration Rules in force for respective Class of Contractor for Civil and 

M&E works and issued by the bank from the approved list of banks not prior to 12  

months of due date of tender. 

c) A document in support of Registration under Maharashtra Goods and Service Tax(GST). 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,  

Karta of Hindu undivided Family, firms, private limited companies, registered 

co-operative societies, partners of partnership firms and at least two Directors, if 

number of Directors are more than two in case of Private Limited Companies, as the case 

may be. However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC. 

f) The registered Power of Attorney shall be submitted in the name of the person who is 

submitting the bid. 

The bidders shall categorically provide their Email-ID in packet ‘A’. 

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 
E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet “A” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 
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PACKET - B 

The Packet ‘B’ shall contain scanned certified copies of the following documents - 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed proforma (Proforma - I) shall be 

supported by the certificate duly self-attested. Documents stating that it has successfully 

completed during the last seven years at least one contract of similar works as stated in 

para ‘A’ of Post qualification.  

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 

duly audited balance sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited. (Proforma - II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum 

15% of the cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted as an 

evidence). 

d) The bidder shall give undertaking on Rs. 500/- stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, 

at site before start of the work. 

1) Regular and Routine works:  

The successful bidder shall make the arrangements of the required equipment on 

the day of commencement or with respect to the progress of the work in phases, as 

per the instructions of site in charge. The successful bidder and, to that effect he will 

ensure commitment on an undertaking on Rs. 500/- stamp paper to be submitted 

along with the Bid in Packet B. However, this condition in no way shall dilute the 

respective condition in Registration Rules of Brihanmumbai Municipal Corporation. 

2) Details of works in hand and for which bid already submitted (Proforma VI-A & VI-B) 

(original), along with copies of work orders & attested copies of percentage of works 

completed or part thereof. 
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3) Statement showing assessed available Bid Capacity. 

4) The undertaking of Rs. 500/- stamp paper as per the Proforma annexed in ‘Annexure 

B&C’. 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs. 500/- stamp paper. 

5) The tenderers shall upload work plan as per the following outline:(Not Applicable) 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed 
time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including 
methodology). 

6. Quality management plan. 
7. All the activities included in the Scope of Work shall be covered in the work plan. 

 
6) Litigation history as per circular no. MGC/F/6565 dt. 25.09.2018   

 
Note: 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the contractors registered with BMC in Electrical Category. Information 

about the registered contractors shall be obtained from the office of the Ch.E. 

(M&E)/ E.E. (Monitoring &Registration Cell). Attested scanned copy of the valid 

registration certificate in Electrical Category shall be uploaded with the tender 

along with the undertaking from the registered Electrical Contractor stating his 

willingness to carry out the tender work.(Not Applicable ) 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment (in 

case of production by use of energy) and 20 employees/persons on his establishment 

(in case of production without use of energy) to BMC as and when demanded. In case 

of less employees/persons mentioned above then the successful bidder has to submit 

an undertaking to that effect on Rs. 200/- stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P.,       

Act 1952, if tenderer has more than 20 employees/persons on his establishment, to 

BMC as and when demanded. In case if the successful bidder has less 
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employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 200/- stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

PACKET - C 

Price Packet ‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender 

Covers’. 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is 

no separate provision to quote % in physical form, this is a part in Header Data of online 

Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via 

Details and quotes his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. 

By default the value is zero only 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand notification by 

e-mail to bidders by concerned Dy.Ch.Eng.(SO)P&MS Subs. The format for rate analysis is 

annexed at Annexure D. 

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favour of the authority mentioned 

in the Bid Data Sheet and shall be valid till the validity of the bid. 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 

 As per circular no. CA(F)/Project/32 dt. 26.10.2010 ( Refer Annexure ‘T’) 
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(a) The Bid Security/EMD of the successful bidder will be discharged when the bidder 
has signed the agreement and furnished the required Security Deposits. 

(b) The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after 
opening of financial bid but, the EMD/ASD submitted by the L-2 bidder will be 
returned after obtaining Standing Committee Resolution. 

(c) (c) In case, the successful bidder becomes non-responsive or successful bidder 
withdraws the bid or is unwilling to extend the bid validity period, in such 
circumstances, if L-2 bidder is agreeable to extend the bid validity period and 
ready to deposit the requisite amount of bid security/EMD and ASD to the 
department within the stipulated time period i.e. 15 days, the department will 
process further as per normal procedure.   

 The Bid Security may be forfeited: 

a. if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are 

reported, shall be viewed seriously and disciplinary action against the defaulters such 

as banning/de-registration, etc. shall be taken by the registration cell as governed by 

relative provision in Registration Rules of BMC and Standard General Conditions of 

Contract. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. Goods & Service Tax Registration Certificate (GST) 
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iv. Certified Copies of PAN documents and photographs of individuals, 
owners, etc.  

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility 
criteria as stipulated in the tender. 

c) Wrong calculation of Bid Capacity, 

d) No proper submission of experience certificates and other documents, etc. 

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or by 

cable.  A bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension. 

 
DEFECT LIABILITY PERIOD 

 
 The Contractor is expected to carry out the construction work in Workmen like 

manner so as to meet the requirement and specification for the project. It is expected 

that the Workmanship and materials will be reasonably fit for the purpose for which 

they are required. 

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient.  Defect is defined as a failure of the 

completed project to satisfy the express or implied quality or quantity obligations of 

the construction contract.  Defective construction works are as the works which fail 

short of complying with the express descriptions or requirements of the contract, 

especially any drawings or specifications with any implied terms and conditions as to 
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its quality, workmanship, durability, aesthetic, performance or design. Defects in 

construction projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects 

could be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the contractor is  

expected to be informed of any defective works by the Employer’s representative of  

the  defects  and  make  good  at  contractor’s  cost  with  an  intention  of  giving  

support System to the contractor of making good the defects appeared during that 

period.  

It is the contractor’s obligation under the contract to rectify the defects that appear  

during Defect Liability Period and the contractor shall within a reasonable time after  

receipt of such instructions comply with the same at his own cost.   The Engineering In 

charge/Project Officer shall issue a certificate to that effect and completion of  

making good defects shall be deemed for all the purpose of this contract to have  

taken place on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period 

may be delayed.  The decided period may be delayed until discover actually occurs 

on at least the defect could have been discovered with reasonable diligence, 

whichever is earlier. 

 The Defect Liability Period shall be as given below : 

Department Type of Work DLP 

 
 

Sewerage 
Operation 

Supply of vehicle mounted 
hydraulically operated modern grab 
type manhole desilting machine - 24 
nos. ( W/Subs - 09 nos., City - 09 nos. & 
E/Subs - 06 nos. ) for Main Sewer 
Sections  under Sewerage Operations 
department followed by Operation & 
Maintenance of 01 year 

For Supply Part  - 
01 Year 

 
For O&M Part - N.A. 
[ As the work is of 

service nature ] 
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 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  Every time 

notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer’s notice. The Engineer may issue 

notice to the Contractor to carry out removal of defects or deficiencies, if any, noticed in 

his inspection, or brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the Engineer a 

compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and fixed 

all of the defects that were on the list of issue by Engineer-in-charge. When this happens, 

the engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of 

Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a 

‘Certificate statement’ as an acknowledgment to the engineer not later than 14 days 

after the ‘Certificate of Completion’ has been issued. During the ‘Defect Liability Period’, 

the contractor has to obey all written instructions from the engineer to carryout repairs 

and fix any defects which appear in the Permanent Works. If the contractor does not 

,due to his own faults finish the repair works or fix the defects by the end of ‘Defect 

Liability Period’, the ‘Defect Liability Period’ will continue until all works instructed by 

engineer is done. 

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit - The successful tenderer, here after referred to as the contractor 

shall pay  an amount equal to two (2) percent of the contract sum shall be paid within 

thirty days from the date of issue of letter of acceptance. 

II) Retention Money (Not applicable) 

The contractor shall pay the retention money an amount equal to five (5) percent of 

the Contract Sum which will be recovered from the contractors every bill i.e. interim / 
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running / final bill. The clause of retention money will not be applicable M. & E. 

Department. 

B. Additional Security Deposit (Not Applicable): Refer ASD circular at Annexure 

“L”. 

1. If the Lowest bidder quotes rebate less than 12% then the applicable additional 

security deposit (ASD) at the rate of 1% for each percentage quoted below 12% will 

not require to be paid online while submission of tender online. 

2. After sanction/approval of competent authority to the contract cost, the lowest bidder 

shall deposit ASD in the Municipal Citizen Facility Centres in the form of demand draft 

as mentioned in Letter of Acceptance (LOA) within 15 working days as per prevailing 

practice and the receipt of the same shall be submitted to Head of department. 

3. If the first lowest bidder will not paid ASD within 15 working days after issue of LOA, 

then the EMD paid by the concern company will be forfeited and the company will be 

debarred for two years, similarly if the director/partner of the company is also 

working in other company as a director/partner then said company will also be 

debarred for two years. 

C. Performance Guarantee(Not Applicable) 

The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below: 

Offer PG applicable % 
For premium, at par and rebate 0 to 

12% 

PG= 0.92% x contract sum applicable for rebate of 

12% 

For rebate of 12.01% and more P.G. = {0.92% x contract sum 

applicable for rebate of 12%} +(X) x contract sum 

where, X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as quoted by 

the contractor with contingencies only and excluding price variation. 

The PG shall be paid in one the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/-) 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 
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IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or 

in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 

30 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG 

of 10% of contract sum be taken from the successful bidder on award of contract only. 

 BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in 

case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 year 

DLP) subject to no recoveries are pending against the said work, provided that the Engineer 

is satisfied that there is no demand outstanding against the Contractor. No claim shall be 

made against the Balance Contract Deposit after the issue of Defects Liability Certificate. 

II. Refund of Retention Money (Not applicable) 

One-half (50%)of the Retention Money shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer 

issues a Taking-over Certificate for a section or part of the Permanent Works, only such 

proposition thereof as the Engineer determines (having regard to the relative value of such 

section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor. 

The balance Retention Money shall be released within 30 days after completion of 3rd year 

of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 

1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is no demand 

outstanding against the Contractor. In the event of different Defects Liability Periods have 

been specified or become applicable to different sections or parts of the Permanent Works, 
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the said moneys will be released within 30 days on expiration of the latest of such Defects 

Liability Periods. 

Otherwise, Balance one half (50%) of the retention money shall be released against 

submission of valid bank guarantee till defect liability period. 

 

III. Refund of Additional Security Deposit(Not Applicable) 

The  additional  security  deposit  shall  be  released  within 30  days  of  issue  of  

‘Certificate of Completion’ with respect to the whole of the Works. In the event the  

Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only 

such proposition thereof as the Engineer determines (having regard to the relative value of 

such section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor. 

IV. Refund of Performance Guarantee(Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 days of  

completion of Defects Liability Certificate subject finalization of final bill whichever  

is later and no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after Completion  After 3 yrs of DLP After Completion of DLP 

ASD + 50% of RM CD+50% of RM PG 

b) Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM+PG 

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the 

same shall be valid further 6 months from the completion of defect liability period/ 

warranty period. 
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b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued 

on behalf of the Contractor by any of the Nationalized or Scheduled banks or 

branches of foreign banks operating under Reserve Bank of India regulations located 

in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved 

Banks beyond Kalyan and Virar can be accepted only of the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is 

binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 

and is liable to be  enforced against the said Branch of the Bank or the bank itself 

in case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time 

until the Contractor has executed and completed the works and remedied any defects 

therein. 

E. Legal  and Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges + Stationary charges as per Circular 

no. 26206 dated 31.08.2023 or latest circular in this regards plus 18% GST 

applicable. 

अनु. 

Đ. 

कंğाट ǐकंमत एकिğतǐर×या आकारावयाचे सुधारȣत ǐवधी व लेखनसाहȣ×य 

आकार ǐद. 01.09.2023 पासून ǐद. 31.03.2024 पयɍत 

 

1 ǽ. 50,000/- िनरकं 

2 

ǽ. 50,001 ते 

ǽ.1,00,00,000/- 

कंğाट ǐकंमतीÍया 0.10% दरान े(अशी येणारȣ रÈकम पढुȣल 

शभंराÍया पटȣत परावतȸत करण ेयासापे¢) अिधक 18% 

दरान ेवèतू व सवेाकर (ǐकमान ǽ. 1000/- अिधक वèतू व 

सवेाकर आिण कमाल ǽ.10000/- अिधक वèतू व सवेाकर) 

3 

ǽ.1,00,00,001 ते 

ǽ.10,00,00,000/- 

ǽ.1,00,00,000/- पय[तÍया कंğाट ǐकंमतीसाठȤ ǽ.10,000/- 

अिधक ǽ. 1,00,00,000/- पे¢ा जाèत रÈकमेवर 0.05% दरान े

(अशी येणारȣ रÈकम पढुȣल शभंराÍया पटȣत परावतȸत करण े

यासापे¢) अिधक 18% दरान ेवèतू व सवेाकर 

4 ǽ.10,00,00,001 ǽ. 10,00,00,000/- पय[तÍया 
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ते पुढȣल कंğाट 

ǐकमतीसाठȤ 

कंğाट ǐकमतीसाठȤ ǽ.55,000/- अिधक ǽ. 10,00,00,000/- 

पे¢ा जाèत रÈकमेवर 0.01% दरान े(अशी येणारȣ रÈकम 

पुढȣल शभंराÍयापटȣत परावतȸत करण ेयासापे¢) अिधक 

18% दरान ेवèतू व सवेाकर 

The tenderers are requested to note that stationary charges as given in the table above 
will be recovered from the successful tenderer for supply of requisite prescribed forms 
for preparing certificate bills in respect of the work. 
 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labour or 

services involving transfer of property in goods (whether as goods or in some other 

form) in its execution and includes a sub-contract, as under : 

(a) Where the amount or value set forth in 

such contract does not exceed rupees ten 

lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1%of the 

amount above rupees ten lakhs subject 

to maximum of rupees twenty five 

lakhs. 

(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty of 

0.5% will be applicable to the all bank guarantee submitted also which are required to 

be renewed after expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment of 

Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai City & Mumbai Suburban District be recovered from 

the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and 

penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of 

Stamp, Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing 

etc. The Bidder shall be fully responsible for the correctness of the information 

uploaded by him. 

2. TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON NIC 

PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital signature 

certificate & user manual, please refer to respective links provided in e-tendering tab. 

The vendors can get digital signature from any one of the Certifying Authorities (CA’s) 

licensed by the Controller of Certifying Authorities namely Safes crypt, IDRBT, National 

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to che.so@BMC.gov.in / eemechmsws.so@BMC.gov.in. The subject 

shall clearly bear the following identification/   title: “Supply of vehicle mounted 

hydraulically operated modern grab type manhole desilting machine - 24 nos.         

( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  

under Sewerage Operations department followed by Operation & Maintenance of 

01 year”. 

Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on same 

BID-Document number for re-quoting and such development needs to done by IT 

department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by concerned Chief Engineer. 

The bidder shall need to submit the additional ASD if applicable within 15 days after 

receipt of notification issued by concerned Chief Engineer. 
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Also, Performance Guarantee shall be paid in 15 days after receipt of Letter of 

Acceptance. 

 

4. Clause 6 of General Conditions of Contract is not applicable. 

5. Clause 20, 27.4 & 29, 68 (5), 68 (6), 68 (7), 68 (8), 79 & 83 of General Conditions of 

Contract is not applicable. 

6. The payment (in Indian Rupees only) shall be made within 30 days from the 

submission of the bills, subject to verification and satisfactory test of the work carried 

out. Payment shall be made on monthly basis. 

7. The Contract Deposit shall be refunded after successful completion of work. 

8. Penalty: - As mentioned in the SPECIFICATIONS. 

9. GST: As per latest circular no: CA/F/P/28 dtd: 28.03.2023 (Refer Annexure “M”) 

The tenderer shall quote inclusive of all taxes other than GST(Excluding GST), Levies, 

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by 

BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions 

shall be passed on to the BMC by way of equivalent reduction in quoted price. 

10.      Contract Labour (Regulation and Abolition) Act, 1970: 

(As per Circular CLO/4 dated 03.06.2004) 
The provisions of this act are applicable to the establishment or contractor of principle 
employer if they employ 20 or more contract labour. The principal employer is 
required to take Certificate of Registration and the Contractor is required to take a 
License from the designated Officer as per the act. The Act provides for certain welfare 
measures to be provided by law to contract labours by the contractor of Principal 
Employers.  

11.      The bidders shall take cognizance of circular u/no. Dy.Ch.E./CPD/2025 dated. 
01.09.2021. As   per the circular the clause of ‘Internal Grievance Redressal 
Mechanism’ will be applicable for subject tender.  

12.     The GCC of SBD document has been incorporated in the tender.  In case of the dispute 
which could not be covered with the clauses of GCC in SBD, however, covered in the 
clauses of Standard General Conditions of the contract uploaded on website of BMC, 
the clauses of Standard GCC will govern. Eventually the decision of BMC will be binding 
on the contractor. 

13. As per BMC circular u/no:-CA/Finance /Project/19 dated 04.03.2024, 
guidelines for the EMD will be applicable to this tender. 
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TECHNICAL SPECIFICATIONS 

Subject:   Supply of vehicle mounted hydraulically operated modern grab type manhole 

desilting machine - 24 nos. ( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) 

for Main Sewer Sections  under Sewerage Operations department followed by 

Operation & Maintenance of 01 year 

1) Manholes :- 

The manholes constructed on the Sewer lines are usually conical tapering manholes and 

trapezoidal and square scraper manholes.  The conical manhole is provided with the clear 

opening of approx. 480 mm at the top while the opening for trapezoidal manholes is 0.6 m x 

0.9 m and that for scraper type is 1.2 m x 0.9 m. The bottoms of the conical manholes are 

approx. 1.2 m, 1.5 m and 1.8 m diameter.  The bottoms of the scraper manholes are 1.5 m or 

1.8 m square. For easy access, the manholes are generally provided at a distance of 30 m. 

The system required for desilting of manholes shall comprise of various components not 

limited to the followings: 

A. Modernized hydraulic grab desilting machine. 

B. To and fro movement of mechanism using vehicle. 

C. Mechanism for loading and unloading of silt removed from manholes to silt transfer unit. 

D. Mechanism for storing of silt with tipping arrangement. The storage capacity of the silt 

bin shall be minimum 600 litres. 

 

2)  Scope of Work :- 
The Scope of Work is briefed as follows: 

i) Design, manufacture, supply and commission of vehicle mounted hydraulically 

operated modern grab type manhole desilting machines as per specifications. 

ii) Supply of Vehicle Chassis suitable for hydraulically operated modern grab desilting 

machines as per specifications. 

iii) Completely enclosed body building and incorporation of hydraulically operated 

modern grab desilting machine with silt loading and unloading mechanism on the 

vehicle chassis as per specifications. 
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3) Specifications :- 

      Hydraulically operated modern grab desilting machine- 

i) The hydraulically operated modern grab desilting machine shall be designed 

such that 

a) It shall be able to go deep into the manholes up to 12 meters from the ground 

level. 

b) It shall be able to collect the silt and other material and pick up the silt from 

manhole to the ground level. 

c) It shall be able to unload the silt in the silt transfer unit and further into silt 

bin without any human contact to the silt. 

ii) It shall be suitable to clean manholes of minimum opening size of approx.             

390 mm dia.  

iii) Material of Grabbing Bucket shall be Mild Steel and capacity shall be of approx. 

20 -25 litres. The bucket shall be round in shape to facilitate easy entry into the 

manhole. The diameter of the bucket shall not exceed 370 mm, ensuring 

compatibility with standard manhole dimensions. 

iv) The bucket shall be equipped with four arms for gripping capacity for various 

materials and effective desilting from all the directions. These arms shall be 

connected to a single cylinder, ensuring synchronized movement of the grabbing 

mechanism. 

v) The operation of bucket shall be hydraulic and shall produce the grabbing force 

of more than 750 kgs with about 20% overload capacity. 

vi) The desilting mechanism shall be provided with the winch having minimum 

capacity of 700 kgs and shall be provided on the top side of the unit. 

vii) The winding of the hydraulic hosepipe and wire rope of the winch shall be on a 

drum, ensuring organized storage and easy access. It shall not coil inside the 

manhole, minimizing the risk of entanglement during operations. 

viii) The transfer of hydraulic power from the stationary unit to the rotating unit of 

the winch shall be facilitated by a suitable mechanism, ensuring smooth and 

reliable operation. This mechanism shall guarantee efficient power transmission, 

enabling seamless control and functionality of the winch. 
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ix) The machine shall be constructed from the material suitable to withstand 

gaseous and corrosive conditions of sewage. The design of the machine shall be 

robust and suitable to work in all seasons of Indian tropical conditions. 

x) The machine shall be provided with driving units like Generator / PTO, hydraulic 

power pack, etc. having suitable capacity to perform assigned work 

uninterruptedly. 

xi) The system shall be designed to lift de-silted material from the manhole which 

can be deposited into a suitable silt transfer unit and further conveyed to the  bin 

provided  on  vehicle  and  carried  away  to  the  designated  site.  The entire 

operation shall be designed in such a way that it will avoid direct contact of silt to 

the human being. 

xii) Normally the desilting mechanism unit shall be mounted on vehicle and carryout 

cleaning operation through vehicle. However, under the circumstances where 

the vehicle cannot reach, an arrangement shall be made to detach the unit from 

the vehicle and can be carried away to the locations to carry out cleaning 

activities independently. The provision shall be made to transport the unit 

through narrow and congested lanes. The provision to unload the silt removing 

mechanism to the ground and loading back to the vehicle hydraulically; shall be 

provided. 

xiii) The system shall be provided with suitable illumination / lighting arrangement 

to perform the cleaning operations during night hours. 

xiv) The vehicle shall be provided with suitable rear-view camera and the LCD 

display to help driver align the vehicle with manhole. 

xv) Power pack shall be provided with oil level indicator, pressure gauge, oil filter, 

air filter. 

4) Specifications of Vehicles for transportation of Modernized hydraulic grab desilting 

mechanism and silt :- 

i) The bidder has to supply the vehicle having suitable GVW capacity. The vehicle is to 

be selected for operation in narrow lanes and congested areas. It shall be operated 

on Diesel fuel.  The vehicle shall be new Bharat stage VI compliant chassis or  

higher emission norms or as applicable at the time of registration of vehicle with 

R.T.O. Mumbai. 

ii) The vehicle shall be used to transport desilting unit, allied machinery, as well as 

loading and transporting of the silt. The vehicle shall be provided with silt bin of 
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minimum 600 litres capacity to collect and transport silt removed from manholes 

as per the program per shift.  Accordingly, contractor has to design the system  

within  the  pay  load  capacity  of  the  vehicle  and  shall  not exceed the 

permissible GVW of the vehicle. 

iii) The   rear   body  of  the   vehicle   shall   be   designed   to   accommodate   

various components / equipments of cleaning system like desilting unit,  DG set, 

hydraulic Power pack, silt transfer unit, silt Bin etc. suitably for easy operation and 

maintenance. 

iv) Silt transfer unit and tray shall be made from the SS 304 material. 

v) Silt Bin shall be made from the SS 304 material.  It shall be provided with necessary 

hydraulic unloading arrangement. 

vi) The vehicle shall be provided with the necessary hydraulic / Electrical 

arrangement and other equipments/ accessories. 

vii) The silt transfer unit shall be designed to be operated on hydraulic/ electric 

system. The said unit shall be installed on vehicle to collect the silt from bucket and 

transfer to silt bin without manual intervention. 

viii) The system incorporated on the vehicle shall be fabricated with material of 

reputed make and shall be of robust & sturdy design to last for entire working life 

of the vehicle.  

ix) The silt bin shall be designed in such a manner that no leakage of leach 

ate/sewage water/ silt is allowed while in transit or even when vehicle is 

stationary. 

x) Care shall be taken to maintain stability of the vehicle during operation of vehicle 

such as cleaning operation, loading and unloading of silt bin and while in transit. 

xi) The blinking light indicator shall also be provided on the vehicle to indicate 

stoppage of vehicle during operations. 

xii) The vehicles shall be registered in the name of user department of BMC with 

Mumbai   R.T.O.   User   department   will   provide   necessary   support   to   the 

contractor in registering the vehicles with RTO. The copies of RTO registration 

document   shall   be   furnished   to   the   departments.   After   receipt   of   RTO 

Registration documents, the supply of vehicle will be treated as completed. 

xiii) The vehicles shall be Road worthy and conforming to rules & regulations 

prescribed by R.T.O. in this respect from time to time or approved by any other 

statutory and competent authority. 
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5) Specifications for Body Building :- 

i) The body shall be designed to accommodate all the mechanisms inside the body. 

ii) The entire mechanism shall be fully closed. 

iii) A rear flap shall be designed such that it works as rear door during transit and 

working platform during operation. 

iv) The flap shall be provided with suitable size of aperture to allow the grabbing unit to 

travel inside the manhole from the platform. 

v) A rear flap cum operating platform shall be provided with folding weather shed to 

protect the operator as well as the machine from rain and sunlight.  

vi) The operating platform shall be provided with a stabilizer and a ladder for ease of 

operation. 

vii) The aperture shall be provided with removable cover. 

viii) Suitable ventilation shall be provided.  

ix) The entire body building shall be done with the pipe structure covered with soft roof 

material along with heat resistance sheet. 

x) Suitable size of windows and doors shall be provided within the body.  

xi) Tilting angle of silt storage bin shall be more than 75 degrees to allow unloading of 

entire silt.   

xii) The Silt from the bin shall fall approx. 4 – 5 inches away from the vehicle in full tilted 

condition.  

xiii) The collection of the silt from the grabbing unit shall be through sliding and tilting 

arrangement of silt transfer unit 

xiv) Suitable size of electrical control panel shall be provided along with the remote 

pendants for different operations.  

 

6) Electrical System: - 

All the important electric circuits shall have separate fuses / MCBs, suitably indicated and is 

grouped into a common fuse box at an accessible position. 

Suitable sized wire shall be selected for different circuits considering the current 

consumption for that circuit. 
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7) Service Centre Facility: - 

The manufacturer shall have after sales service facility within the vicinity of Mumbai 

Metropolitan Region. The bidder shall submit the documentary proof for the same from the 

manufacturer. 

8) Drawing, Prototype and Inspection and Testing: 

a) Inspection of Chassis 

The contractor shall inform the department on receipt of chassis. The chassis inspection 

shall be carried out by BMC engineers of concerned Main Sewer Sections. The contractor 

shall start the work of mounting of equipments, etc. only after approval of chassis by BMC 

engineers. The charges for the inspection shall be borne by the contractor. 

b) Drawing and Prototype  

i) The General arrangement drawing of the system shall be submitted along with 

tender. 

ii) After receipt of final approved drawing the contractor shall start fabrication of 

prototype unit.  After completion of fabrication of prototype, the contractors shall 

give call for the inspection to BMC. 

iii) The modifications, if any, as suggested by BMC engineer during the inspection of 

prototype, the same shall be incorporated in the unit and the machine shall be 

offered for field trial and final inspection. 

iv) After the final inspection and incorporation of modifications suggested therein, the 

hydraulically operated modern grab type manhole desilting machine shall be 

handed over to BMC complete with RTO registration.  

v) On approval of prototype unit, the contractor shall start fabrication of remaining 

units. 

 

c) Final Inspection and Testing 

The final inspection and testing of the vehicle shall be carried out at manufacture’s works 

by BMC engineers of concerned Main Sewer Sections. The contractor shall inform the 

department well in advance for pre delivery inspection of complete vehicles. 
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The contractor shall issue necessary test certificates for the satisfactory performance of 

the individual components as well as for complete vehicles. The vehicle shall not be 

cleared for delivery / dispatch if it does not perform satisfactorily. The charges for 

inspection and testing shall be borne by the contractor. 

The defect liability period shall start from the date of registration of individual vehicle. 

 

9) Delivery Period:- 

 Delivery of Prototype –  

Prototype vehicle shall be offered for inspection within 02 months from the date of receipt of 

PO. Modifications suggested, if any for prototype vehicle shall be carried out within 01 week 

and shall be offered for final inspection. 

Delivery of Remaining 23 units – 

Remaining 23 units shall be delivered within 06 months from the date of receipt of approval 
of prototype unit. 
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Scope of work for operation & maintenance: 
The vehicle mounted hydraulically operated modern grab desilting machine - 24 nos. are to be 

operated contractually on Operation & Maintenance basis for a period of 01 year for Main Sewer 

sections under Sewerage Operations department  

1 Name of the unit proposed for 
Operation and maintenance 

Vehicle mounted hydraulically operated modern grab 
desilting machine 
 

2 No. of Units 24 Nos. 
[ W/Subs – 09 nos. , City – 09 nos. & E/Subs – 06 nos. ] 

3 O & M period 01 year 
 

4 Name of the wards in which the 
units are to be provided for O & M 
services under normal 
circumstances 

Various wards in Mumbai 
Or  
As decided by Executive Engineer in charge of the 
contract, in  any Municipal wards under Greater 
Mumbai Municipal limits 

5  No. of shifts to be done  per  
month/unit 

26 Shifts 

6  No. of shifts to be done per 
year/unit 

312 Shifts 

7 Fuel ( Petrol & Diesel ) required for 
operation of unit 

It shall be provided by the contractor 

8 Expected output per shift in 
normal circumstances 

Minimum 04 manholes or till the silt bin( hopper ) is 
full in one shift of 8 hrs. 
 

9 In exceptional conditions Contractor shall carry out the work to the satisfaction 
of site supervisor / Engineer of BMC 

10 Area of working As per instructions of E. E. Mech.(M.S.)W.S., E. E. 
Mech.(M.S.)City & E. E. Mech.(M.S.)E.S. within BMC 
limits 

 

1) Contractor shall make an arrangement for requisite manpower such as drivers, 

operators and helpers to operate modern grab type manhole desilting machine & 

vehicles during cleaning of manholes in all Main Sewer Sections. The contractor shall 

also make an arrangement of supervisors for each section for coordination of entire 

operation & maintenance of hydraulically operated modern grab type manhole 

desilting machine in all Main Sewer Sections. Contractor shall also carry out 

maintenance of vehicles and machines. 

2) Adequate no. of staff including skilled staff, labours & supervisor shall be provided for 

doing subject work. 

3) The contractor shall do subject work in minimum one shift per day as per BMC 

requisition. Each shift will be of 8 hours in which minimum working hours at site for 
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operation shall be 4 hrs i.e. excluding to and fro transportation from control room / 

divisional chowky to work site vice versa.   

4) All the staff should adopt all precautionary safety measures as per the guidelines of 

Honourable Court while operating the said unit.  

5) The contractor shall arrange all tools, tackles, safety equipment before starting the 

subject work. 

6) The contractor shall carry out the subject work to the satisfaction of the BMC Staff.  

7) The subject work may be required to be done at any time on any day including Sundays 

& Holidays in addition to the routine programme; it would be responsibility of the 

contractor to provide the staff for said work as directed by concerned Engineer. 

8) During emergency situation, the contractor shall render operation services 

continuously day & night. 

9) The services are required to be provided in all 24 wards in Mumbai City as per 

instructions from concerned Executive Engineer.  

10) The contractor shall carry out the preventive maintenance of the machine including 

vehicle on any day of the week.  

11) The log sheets shall be maintained and submitted to BMC Engineer at the end of every 

month or shall be produced whenever asked by the concerned BMC Engineer.  

12) The contractor shall also maintain the Maintenance Register separately and it shall be 

made available whenever asked. 

13) The contractor shall carry out the breakdown maintenance of the system as and when 

required and the cost of maintenance shall be borne by the contractor.   The contractor 

shall maintain stock of frequently required spare parts to minimize breakdown period. 

If vehicle is breakdown at site, it shall be repaired at site if possible OR tow it and 

brought to workshop for repairs.  

14) The contractor shall start the subject work within 15 days from the date of receipt of 

work order. 
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15) The list of items to be utilized for workman’s Health / safety Health and work safety 

shall be as per Annexure ‘B’. All these items shall be of good quality, preferably of ISI 

Mark.  

16) The contractor shall refer Annexure ‘A’ and submit the documents mentioned in it.   

17) The contractor shall follow all the safety Norms as per directives by Hon’ble Mumbai 

High Court while working on sewer lines at site. The contractor shall provide safety 

accessories and equipment as mentioned in Sr. No. 14 above. In case of any accident 

due to non-compliance of safety norms / equipment, the contractor shall be held 

responsible.   

18) The necessary Tools and tackles to carry out subject work shall be arranged by the 

contractor. 

19) The stock of consumables such as grease, lubricating oil, cotton waste, medicines in the 

medical kit, safety items required for staff and work for day to day work shall be 

arranged by the contractor. 

20) Diesel & Petrol required for day to day work shall be arranged by the contractor. 

21) The contractor shall keep the machine including vehicles clean & tidy.   

22) The tilting of silt shall be done at Silt Drying System ( Versova Pumping Station, Dadar 

Silt Drying Yard & Old Ghatkopar Silt Drying System ) in each shift as per instructions 

by concerned site in charge or as directed by concerned Executive Engineer of Main 

Sewer section.  

23) The Vehicle shall be parked at secured Municipal premises or as directed by Municipal 

Engineers. 

24) The contractor shall collect the formats of daily log-sheets, maintenance schedule, 

summary sheets etc. from the office of Executive Engineer in charge. 

25) The contractor shall be solely responsible for any theft of the parts of vehicle and / or 

the unit and they shall have to take corrective measures for the same. 

26) The contractor shall keep close co-ordination with the Municipal Engineer for daily unit 

requirement & work performance.    

27) The contractor shall maintain all records and submit the same as and when required by 

the Engineer. 
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28) The contractor shall submit the Daily Log sheets of the work, in duplicate on next 

working day to the concerned Engineer of the Executive Engineer. 

29) The contractor shall submit all the information of the staff appointed for doing subject 

work i.e. name, designation, age, address, contact nos. , photos, license etc.  

30) All the vehicles shall be kept road worthy so as to have service reliability as approved 

by Mumbai R.T.O. conforming to rules and regulations prescribed in this respect from 

time to time or by any other concerned statutory and competent Authorities regarding 

use of fuel or pollution control or any other modifications. 

31) The vehicle shall be sent to work in perfect working order for completing the assigned 

work in particular shifts. 

32) The vehicle shall have valid Pollution Under Control certificate (PUC) at all the times 

by the concerned tenderer and copies of the same shall be kept with the driver and 

shall be provided whenever demanded.  

33) The tenderer shall adhere with and follow all the latest rules & regulations issued by 

state government from time to time in respect to minimum wages / various dues / 

compensations to be given to the laborers deputed for the subject services. As 

applicable, the contractor shall get themselves registered under Contract Labour Act & 

shall produce the Certificate of Registration in the office of Executive Engineer. All 

documents in respect of payments to the staff for each month shall be given to BMC 

within one week after release of payment by BMC.   

34) The contractor shall insure their employees deputed for carrying out the subject work 

under Workman Compensation Act, 1923 & Fatal Accident Act 1885 & shall produce 

the Certificate of the same from Directorate of Insurance, Mumbai. BMC will not be 

responsible for any financial liabilities in case of any accident / hazard. 

35) The contractor shall keep the Municipal Commissioner, their officers & servants 

harmless & indemnify from & against all losses, damages, suits, cost charges, claims & 

demand whatsoever including claims under Workmen Compensation Act 1924, Fatal 

Accident Act 1885, their offices or servants may sustain, incurred or become liable to 

pay by reason or in consequences of any injury to any person or to any property either 

belonging to the BMC or others, whether resulting directly through any accident or 

otherwise life or property while carrying out any work & such damage / injury or loss 

of life or property shall be made good & / or as the case may be / shall be paid 

immediately by the contractor to the satisfaction in all respect of Municipal 
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Commissioner. Any claim arising due to statutory requirement in the form of 

compensation/damages, etc. to site workers/employees shall be borne by the 

contractor.  

36) Executive Engineer, BMC reserves the right to discontinue the subject work by issuing 

one month notice to the contractor.  

37) The contractor shall handover the vehicle peacefully & in healthy working condition to 

BMC at the end of the contract period failing deemed fit action against the contractor 

will be initiated. 

38) The payment will be made on the basis of no. of shifts completed. 

39) The schedule for desilting of sewers will be given by BMC. Shifting of the vehicle shall 

be done in consultation with BMC Engineers in advance. The contractor shall collect 

the formats of daily log-sheets, maintenance schedule, summary sheets, etc. from the 

office of concerned Main Sewer Division.  

40) The units shall be placed over the manhole after taking all safety precautions on road 

and shall ensure smooth operation of grab type manhole desilting machine in the 

manhole to be desilted.  

41) The operation of machines can be done in any shift per day or as per BMC requisition.  

42) The operational staff shall be separate for each shift and machine. 

43) The contractor shall carry out the work of operation of grab type manhole desilting 

machine to the satisfaction of the site supervisor.  

44) In the event of non-completing the per shift targets of 04 nos. of manholes by grab 

type manhole desilting machine as per complaint, the waiving of penalty will be 

decided by the Executive Engineer in charge after confirming / verifying that the 

reasons for failure to complete target are found beyond the control of contractor i.e. in 

the event of obstruction by local residents, traffic authorities etc. 

45) The contractor shall carry out necessary repair works to the vehicle before starting 

the O&M work. 

46) The contractor shall pay to their staff as per circular of Minimum Wages Act of BMC 

u/no. CLO/12-2023-2024 dated 02.11.2023 or amended. 
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TERMS & CONDITIONS 

1) Each Vehicle to be operated for one shifts in a day. On any working day in a week, the vehicles 

shall be taken for carrying out necessary preventive maintenance.  

2) The fuel, consumables, spares, staff, etc. required for operation & maintenance of the vehicles 

shall be arranged by the contractor at their cost. 

3) During emergency situation, the contractor shall render the operation service continuously day & 

night.  

4) The contractor shall be held responsible for any penalty / fine imposed by Traffic and R.T.O. 

Authorities etc., when vehicle is on the road. Moreover, contractor will be solely responsible for 

any theft of vehicle or part thereof and he shall have to take corrective measures for the same. 

5) The contractor shall keep close liaison with the Municipal Engineer for daily vehicular 

requirement & work performance. 

6) The contractor shall collect the formats of daily log-sheets, maintenance schedule, summary 

sheets, etc. from the office of respective Main Sewer Section. 

7) The contractor shall submit the information of the staff appointed for Operation of the vehicles 

regarding Identity cards, address, age, Mobile phone numbers, etc. The contractor shall submit 

the contact number of staff for communication. 

8)  If the operation of the vehicles is required at time on any day including Sundays & Holidays and 

during emergency in addition to the routine program, it would be the responsibility of the 

contractor to provide the staff along with the vehicles as directed by Engineer. Also, the 

contractor shall provide the services in any of the wards other than specified in scope of work in 

Mumbai City/ Suburbs with prior instructions from Executive Engineer. 

9) The contractor shall get registered themselves under Contract Labour Act, EPF & MP Act, 1952 

& ESIC Act of 1948 & shall submit the Certificate of Registration in the office of Main Sewer 

City Section. 

10) The staff employed by the contractor shall be covered with all statutory labour laws in vogue as 

mentioned in clause 12 of General Conditions of Contract. All the staff employed shall have to be 

insured. The contractor in this regard shall submit the necessary documents before starting the 

work.  
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11) The vehicle shall have valid pollution control certificate (PUC) at all the time and copies of the 

same shall be kept with the driver and shall be provided whenever demanded.  

12) The contractor shall keep the Municipal Commissioner, their officers & servants harmless & 

indemnify from & against all losses, damages, suits, cost charges, claims & demand whatsoever 

including claims under Workmen Compensation Act 1924, Fatal Accident Act 1885, their offices 

or servants may sustain, incurred or become liable to pay by reason or in consequences of any 

injury to any person or to any property either belonging to the B.M.C or others, whether resulting 

directly through any accident or otherwise life or property while carrying out any work & such 

damage / injury or loss of life or property shall be made good & / or as the case may be / shall be 

paid immediately by the contractor to the satisfaction in all respect of Municipal Commissioner. 

Any claim arising due to statutory requirement in the form of compensation / damages, etc. to site 

workers / employees / Machines / vehicle shall be borne by the contractor. 

13) During the period of this contract, the contractor at his own cost, shall abide at all times, by the 

Government’s Labour regulations, Rules, Laws etc. amended from time to time and as may be in 

force or introduced in future, during the course of this contract, by registering with all such 

statutory authorities, filling returns, as may be required, as per the laws. The contractor shall 

submit an Undertaking on Rs.500/- stamp paper stating that they are paying their staff as per 

Minimum Wages Act-1948, revised by the GOM and adapted by B.M.C time to time. They shall 

submit the wage details to B.M.C The contractor shall pay the salary to the staff appointed for 

work as per the latest Circular of Chief Labour Officer of BMC and shall abide to the Minimum 

Wages Act 1948. 

The special conditions of the tender as specified above shall supersede the terms & 

conditions stipulated elsewhere in the tender document. 

******* 
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SPECIAL CONDITIONS OF THE TENDER 

1. Price  : The price shall be all inclusive & firm. 
2. Contract 

Period 
: Supply :- 

1) For Prototype ( 01 no. ) – 02 Months from date of receipt of PO 

2) For 23 units – 06 months from date of receipt of approval of prototype unit 

 

Operation & Comprehensive Maintenance:- 01 (One) Year 
3. Payment  : a) Supply- After successful completion of Supply & Testing at site, the payment shall 

be made within 30 days from the date of receipt of bill. 

b) Operation- The payment shall be made on Monthly basis as per the per shift rate 

quoted by contractor for respective year. The payment shall be made ‘monthly’ 

within 30 days from the date of receipt of bill with monthly log sheets and summary 

sheets duly signed by concerned Municipal Engineers, in duplicate to the office of 

respective Main Sewer Section. 

c) Vehicle Insurance- The payment shall be made on yearly basis as per actual 

expenses borne by contractor for Yearly Vehicle Insurance Premium. The contractor 

shall submit copies of receipt of premium paid towards Vehicle Insurance & Vehicle 

Insurance Copy received from Insurance Company after payment. The payment will 

be made to contractor within 30 days from the receipt of above documents. In any 

case, the actual expenses incurred by contractor on Vehicle Insurance Premium in a 

particular year shall not exceed ‘Yearly Vehicle Insurance’ Cost quoted by contractor 

for that year. No extra payment shall be made to contractor above the ‘Yearly Vehicle 

Insurance’ cost quoted by them.  

d)  No payment shall be made to the contractor if the vehicle is not be utilized by 

BMC. 
4. Security 

Deposit 
: The contractor shall submit the security deposit @ 2% of the total contract cost. The 

security deposit can be paid in the form of cash / DD / Pay Order / Bank Guarantee 

from BMC approved bank in the prescribed format as per B.M.C. procedure. The 

Security deposit shall be refunded to the contractor after successful completion of 

work. 
5. Penalty : A. For failing to start the Operation & Maintenance work within 15 days from the 

date of receipt of work order, a penalty of Rs. 5,000/- per day per Unit shall be 

imposed on the contractor and recovered from their bill. 

B. In case of breakdown of vehicle on site; engineer of contract may decide the 

period of breakdown maintenance. After this period, if the contractor still fails 

to provide the services; a penalty equivalent to 50% of shift charges per day 

shall be deducted from contractor’s monthly bill. 

C. In case contractor fails to give services of vehicle mounted hydraulically 

operated modern grab type manhole desilting machine due to any reason i.e. 

non-availability of staff, accident or detaining vehicle by R.T.O. due to breaking 

of traffic rules etc., no payment for such period / shifts/ days shall be 

admissible. In addition, a penalty of about 50% of per day per shift rate shall be 

charged to the contractor except 15 days of RTO passing. 

D. For not intimating in advance if any changes in the existing staff, a penalty of    

Rs. 500/- per incidence, shall be imposed and recovered from contractor’s bill.   

E. For not using Safety equipment specified in Annexure-B, a penalty of Rs. 2000/- 
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per shift/ unit shall be imposed and recovered from contractor’s bill.   

F. The equipment / document mentioned in Annexure-A, if not fulfilled within 15 

days from the date of issue of PO; a penalty of Rs. 5,000/- per day shall be 

imposed and recovered from contractor’s bill.  

G. If the work is not carried out as per direction / site requirement / site 

supervisors satisfaction; then, penalty of 25% of shift charges per instance shall 

be recovered. 

H. A penalty of Rs. 2,000/-per day shall be deducted from the contractor’s bill in 

case of contractor fails to carry out R.T.O. passing within prescribed period.  

I. In case contractor fails to give shifts whenever demanded by BMC; a penalty 

equivalent to 50% of the shift charges shall be deducted for every shortfall per 

shift. 

J. All the above penalties shall be recovered from the contractor’s monthly bill / 

SD 
6. Retention 

Money: 
 NA.  

7. GST:  GST and other state levies/cess which are not subsumed under GST will be 

applicable. The tenderer shall quote inclusive of all taxes applicable at the time of bid 

submission. It is clearly understood the BMC will not bear any additional liability 

towards payment of any Taxes & Duties. 

Wherever the services to be provided by the Tenderers, falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 

Taxes/Duties/Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no additional 

individual claim shall be admissible on account of fluctuations in market rates; 

increase in taxes/any other levies/ tolls etc. except that payment/recovery for 

overall market situation shall be made as per Price variation and if there is any 

subsequent change (after submission of bid) in rate of GST applicable on the 

work/services to be executed as per tender, i.e. any increase will be reimbursed by 

BMC whereas any reduction in the rate of GST shall be passed on to BMC as per the 

provisions of the GST Act. 

 
8. Additiona

l Security 
Deposit; 

 This being an item rate tender the clause of ‘Additional Security Deposit’ is not 

applicable to this tender. 
9. e-Challan 

for Stamp 
Duty for 
Bonds 

 In case of e-Challan for payment of stamp duty for various bonds, affidavits, etc. as 

specified in the tender, the bidder shall clearly mention the e-Tender No. & 

description of the document in ‘Remarks’ Section of e-Challan. Failing which, their 

Bonds Affidavits, etc. shall not be accepted. 

 

[Note :- Penalty shall not be applicable in case of any site constraints viz. very high sewage water levels / 

high silt level in manholes, very high foul gases in the manhole, public interference / objection, road traffic 

problems etc. The Engineer of contract shall decide about waiving of penalty after verifying above 

constraints, if arises.] 
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ANNEXURE – A 

The contractor shall submit the copies of following information / documents to the office of              

Executive Engineer within 15 days from the date of issue of PO.  

A) Documents of Insurance under Workmen Compensation Act. 1923 & Fatal Accident Act 1885, of 

all employees from Directorate of Insurance, Mumbai deputed for carrying out the work of 

Operation & maintenance of Vehicle mounted hydraulically operated modern grab type manhole 

desilting machine. 

B) 
List of employees to be deputed for carrying out work of Operation & maintenance of Vehicle 

mounted hydraulically operated modern grab type manhole desilting machine along with 

details such as address, age, etc.   

C) 
The copies of Heavy Motor vehicles license of all drivers. 

D) Copies of Identity cards issued by the contractor to their employees. 

E) Mobile Phone Numbers of Drivers, Supervisors and mechanics. 

F) Registration of Employee’s Provident Fund is mandatory that the contractor shall be registered 

under E.P.F & M.P. Act 1952. The E.P.F. registration document/ affidavit shall be uploaded along 

with tender document. Registration of Employees State Insurance Corporation. 

G) Copy of insurance of staff and first party insurance of complete machines 
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ANNEXTURE ‘B’ 

A) Safety Equipments / Items to be provided  for workman safety , health and work safety in each machine :- 

Sr. No. Name of the material  Quantity 

1 Hand gloves   

 

 

 

To all staff as per  
requirement 

2 Safety Helmet  

3 Face Mask  

4 Safety Shoes  

5 Cotton Uniforms  

6 Raincoat in Monsoon  

7 Fluorescent Jacket 

8 First Aid Box with Valid medicines 1 kit 

9 Traffic Cones 04 Nos. 

10 Rechargeable Torch 01 no. 
 

  

The tenderer shall make necessary arrangement for carrying out the above mentioned items along with 

Vehicle mounted hydraulically operated modern grab type manhole desilting machine at their own cost. 

Personal Protective Safety Equipment for each Employee on vehicle shall be provided by the contractor as 

and when required in good condition at his own cost. 

The staff appointed for the work of Operation & Maintenance shall wear the uniform and identity card 

indicating name of employee & name of the contractor while on duty. 
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Annexure – C 

BRIHANMUMBAI MUNICIPAL CORPORATION 
Division: Executive Engineer Mechanical (Main Sewer)  

             Western Suburbs / City /Eastern Suburbs 
 

Subject:     Supply of vehicle mounted hydraulically operated modern grab type manhole desilting machine - 24 

nos. ( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  under Sewerage Operations 

department followed by Operation & Maintenance of 01 year  

   

Vehicle No.__________________________________     Date : ____ / ____ / 20_____. 

  Shift :- I/ II/ III 

1. Name of Driver :  

2. Name of Operator/ labour :  

3. Time of departure from 

Workshop 

:  

4. Time of reporting at site :  

5. Time of return from site to 

workshop 

:  

6. Name/ Location of site :  

7. Description of work : Numbers of manholes de-silted  __________  

 

8. Safety items used :         Hand gloves                      Helmet                       Reflecting Jacket 

        Mask                                    Uniform                      First Aid Box 

        Safety Shoes                      Rain Coat                   Traffic Cone 

        Torch 

9. Signature of DCM :  

10. Name & Signature of BMC 

Supervisor 

:  

11. Remarks 

 

 

:  

Location Sketch at backside. 

   

Signature of Contractor’s Supervisor     Mukadam / D.A. /  J. E.   
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Annexure – D 

SUMMERY SHEET 

Sr. 
No. 

Date  Shift 
 

Site Location & Ward 

No. of 
Manholes
desilted 

 

Remarks 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Total 
____

_ 
 

______ 
 

 

Total no. of shifts done till Month               :- ________________ shifts 
Total no. of shifts done in the current Month     :- ________________ shifts 
Cumulative total no. of shifts till end of current period      :- ________________ shifts 
 
 
              Signature of                                                       Signature of 
 

                           Contractor’s person                                                  BMC authority 

 

The successful contractor shall carry out work as per Section 10 : Specifications & Selection of Material 
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SECTION 8 

 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Sub :- Supply of vehicle mounted hydraulically operated modern grab type manhole desilting machine - 24 nos. 

( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  under Sewerage Operations 

department followed by Operation & Maintenance of 01 year  

 

Schedule of Rates & Quantity 
 

PACKET ‘C’ 

Sr. 
No. 

Description Qty. Rate 
(Rs.) 

Total 
Amount 

(Rs.) 

1 

Supply of Vehicle mounted hydraulically 
operated modern grab type manhole 
desilting machine  
( inclusive of all taxes ) 

24 Nos. To be filled 
online only 

To be filled 
online only 

 

2 
Operation of Modern Grab Machines - 
09 nos. of W/Subs (1st Yr)  
( inclusive of all taxes ) 

2808 shifts To be filled 
online only 

To be filled 
online only 

3 
Yearly Insurance cost of Modern Grab 
Machines of W/Subs  (for 1st Yr)  
( inclusive of all taxes ) 

09 Nos. To be filled 
online only 

To be filled 
online only 

 

4 
Operation of Modern Grab Machines - 
09 nos. of City (1st Yr)  
( inclusive of all taxes ) 

2808 shifts To be filled 
online only 

To be filled 
online only 

5 
Yearly Insurance cost of Modern Grab 
Machines of City (for 1st Yr)  
( inclusive of all taxes ) 

09 Nos. To be filled 
online only 

To be filled 
online only 

 

6 
Operation of Modern Grab Machines - 
06 nos. of E/Subs (1st Yr)  
( inclusive of all taxes ) 

1872 shifts To be filled 
online only 

To be filled 
online only 

7 
Yearly Insurance cost of Modern Grab 
Machines of E/Subs (for 1st Yr)  
( inclusive of all taxes ) 

06 Nos. To be filled 
online only 

To be filled 
online only 

     

    Note:    1)    To be Submitted Online in Cover Type ‘Financial’ 

                  2)    The overall lowest rates offered by the bidder will be considered. The tender will not be   
splitted item wise. 

 

****** 
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SECTION 9 

 

GENERAL CONTRACT CONDITIONS 
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General Conditions of Contract 

A. General 

1. Definitions 
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions 
of  
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 
any, executed between the Contractor, Commissioner and the Corporation together with the 
documents referred to therein including these conditions and appendices and any special 
conditions, the specifications, designs, drawings, price schedules, bills of quantities and 
schedule of rates. All these documents taken together shall be deemed to form one Contract 
and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 
Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or 
not, whose tender has been accepted by the employer and the legal successor of the 
individual or firm or company, but not (except with the consent of the Employer) any 
assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 
Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 
Physical contingencies subject to such addition thereto or deduction there-from as may be 
made under the provisions hereinafter contained. 

Note:  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in 
the tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalisation of the 
quantities shown in schedule of items / quantities by the item rates quoted by the 
tenderers for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  
 Special discount / rebate / trade discount offered by the tenderer if any and accepted 

by the Corporation. 
 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 
included in the letter of acceptance. 
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A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 
Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 
provided by the Engineer to the Contractor under the Contract and all drawings, 
calculations, samples, patterns, models, operation & maintenance manual and other 
technical information of like nature submitted by the Contractor and approved by the 
Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  
Municipal Commissioner for Greater Mumbai, for the time being holding the said office 
and also his successors and shall also include all “Additional Municipal Commissioners, 
Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to 
whom the powers of Municipal Commissioner,  have  been  deputed  under  Section 56  and 
56B  of  the  Mumbai  Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 
works and shall include the superior officers of the Engineering department i.e. 
Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 
Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 
/ the Special Engineer, appointed for the time being or any other officer or officers of the 
Municipal Corporation who may be authorized by the commissioner to carry out the 
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 
Special Engineer or any other competent person appointed by the employer and notified 
in writing to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required 
for theexecution and completions of the Works and the remedying of any defects therein, 
but do not include plant material or other things intended to form or forming part of the 
Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the construction works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation 
in the Works and works of routine maintenance. 
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Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five 
years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 
specifically mentioned in the special conditions of the tender, on, under in or through 
which the permanent works or temporary works are to be executed and any other lands 
and places provided by the Municipal Corporation for working space or any other purpose 
as may be specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 
thereof or addition or deduction thereto as may from time to time be furnished or 
approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 
the Contractor shall commence execution of the Works. It does not necessarily coincide with 
any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the construction work and/or routine maintenance in 
the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor thatare needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
ii) Scope in the Contract which is instructed by the Employer.  
iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the 
Contractor to construct, install, maintain, and turn over to the Employer. Routine 
maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 
the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 
proceedings in respect of any claim, dispute or difference shall be instituted in a competent 
court in the City of Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words 
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have their normal meaning under the language of the Contract unless specifically defined. 
The Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended Completion 
Date apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following 
documents:  (1) Agreement,  (2)  Letter of Acceptance,  (3)  Notice to Proceed with the 
Work , (4) Contractor's Bid, (5)  Contract Data,  (6)  Special Conditions of Contract 
Part (7)  General Conditions of Contract Part I, (8)  Specifications, (9)  Drawings, (10) Bill 
of Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 
However, if the Engineer is required under the rules and regulations and orders of the 
Employer to obtain prior approval of some other authorities for specific actions, he will so 
obtain the approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any 
authority to relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person(s), except to the Adjudicator, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  
shall be sent on the address or contact details given by the Contractor of Bid.  The address 
and contact details for communication with the Employer/ Engineer shall be as per the 
details given in Contract Data. Communications between parties that are referred to in the 
conditions shall be in writing.  The Notice sent by facsimile (fax) or other electronic 
means shall be effective on confirmation of the transmission.  The Notice sent by 
Registered post or Speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postalservice. 

 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% of the 
contract price. 
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6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. The sub-contracting of any part of the Works for which the Subcontractor is 
named in the Contract; 

b. The provision for labour, or labour component. 
c. The purchase of Materials which are in accordance with the standards 

specified in the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes 
sub-contracting any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
b. The permitted subletting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the BMC and shall not 
relieve the Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer 
whether, 

a. The circumstances warrant such sub-contracting; and 
b. The sub-Contractor so proposed for the work possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 
him. 

7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide 
facilities and services for them as described in the Schedule. The Employer may modify 
the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 
including  movement  of  vehicles  and  equipment  of  other  Contractors  till  the 
completion of the Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance 
the key personnel including technical personnel named in the Contract Data or other 
personnel approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and abilities are 
substantially equal to those of the personnel stated in the Contract Data. 
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8.2. The Contractor’s personnel shall appropriately be qualified, skilled and 
experiencedin their respective trades or occupations.  The Engineer shall have authority 
to remove, or cause to be removed, any person employed on the site or works, who 
carries out duties incompetently or negligently and persists in any conduct which is 
prejudicial to safety, health or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Works in 
the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in 
the Engineering  Department  of  the  BMC /State  Government  and  has  either  not 
completed two years after the date of retirement or has not obtained BMC/State 
Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, 
and the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract other 
than the excepted risks, referred to in clause 11.1, are the responsibility of the 
Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and 
theContractor, insurance cover from the Start Date to the end of Defects Liability Period, 
in the amounts and deductibles stated in the Contract Data for the following events which 
are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
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c) Loss of or damage to property (other than the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of 
the Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  

12.5. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid, from payments otherwise due to the 
Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in 
the tender) 

15.1. The Contractor shall construct, and install and maintain the Works in accordance 
with the Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall construct the works with intermediate technology, i.e., by 
manual means with medium input of machinery required to ensure the quality of works as 
per specifications.  The Contractor shall deploy the equipment and machinery as required in 
the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and 
offthe Site and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  
abide at all times by all existing enactments on environmental protection and rules  
made there under, regulations, notifications and byelaws of the State or Central  
Government, or local authorities and any other law, bye-law, regulations that may be  
passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  
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Government or the local authority. Salient features of some of the major laws that  
are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water. ‘Pollution’ means such contamination  
of water or such alteration of the physical, chemical or biological properties  
of water or such discharge of any sewage or trade effluent or of any other  
liquid, gaseous or solid substance into water (whether directly or indirectly)  
as may, or is likely to, create a nuisance or render such water harmful or  
injurious to public health or safety, or to domestic, commercial, industrial,  
agricultural or other legitimate uses, or to the life and health of animals or  
plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. ‘Air Pollution’ means the presence in the 
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend to 
be injurious to human beings or other living creatures or plants or property or 
environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 
improvement of environment and for matters connected therewith, and the 
prevention of hazards to human beings, other living creatures, plants and  
property. ‘Environment’  includes  water,  air  and  land  and  the  interrelationship 
which exists among and between water, air and land, and human beings, other living 
creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 
for the purpose of providing immediate relief to the persons affected by accident 
occurring while handling hazardous substances and for matters connected herewith or 
incidental thereto.  Hazardous substance means  any  substance  or  preparation  
which  is  defined  as  hazardous substance under the Environment (Protection) Act 
1986, and exceeding such  quantity  as  may  be  specified  by  notification  by  the  
Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended 
Completion Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works and Routine Maintenance, if specified in the tender, in  
accordance with the Programme submitted by the Contractor, as updated with the  
approval of the Engineer, and complete them by the Intended Completion Date. 
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17. Approval by the Engineer 

17.1. The Contractor shall submit Specifications and Drawings showing the 
proposedTemporary Works to the Engineer, who is to approve them if they comply with 
theSpecifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design 
and safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He 
shall comply with all applicable safety requirements and take care of safety of all  
persons entitled to be on the site and the works. He shall use reasonable efforts to  
keep the site and the works, both during construction and maintenance, clear of 
unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 
any kind. Power warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 
firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 
comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 
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18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 
treatment, in the work places where the number of contract labour employed is 150 or 
more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall notify 
the Engineer of such discoveries and carry out the Engineer's instructions for dealing 
with them. 

20. Possession of the Site 

20.1. The Employer shall handover complete or part possession of the site to the 
Contractor 7 days in advance of construction programme.  At the start of the work, the 
Employer shall handover the possession of at-least 75% of the site free of all 
encumbrances, the remaining 25 % of the possession as per contractor’s construction 
programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to the 
Engineer and any person/persons/agency authorized by: a. The Engineer b. The 
Employer or authorized by the Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with 
the applicable laws where the Site is located. 
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22.2. The Contractor shall permit the appointed and/or authorized persons to inspect 
the Site and/or accounts and records of the Contractor and its subcontractors relating to 
the performance of the Contract, and to have such accounts and records audited by 
auditors appointed, if so required. The Contractor’s attention is invited to Clause of 
‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially 
impede the exercise of the inspection and audit rights provided for under  the Clause & 
constitute a obstructive practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  
and issue such further drawings and to give such further instructions and directions as may  
appear to him necessary or proper for the guidance of the contractor and the good and  
sufficient execution of the works according to terms of the specifications and Contractor  
shall receive, execute, obey and be bound by the same, according to the true intent and  
meaning thereof, as fully and effectually as though the same had accompanied or had been  
mentioned or referred to in the specification, and the Engineer may also alter or vary the  
levels or position of nature of works contemplated by the specifications, or may order any  
of the works contemplated thereby to be omitted, with or without the substitution of any  
other works in lieu thereof, or may order any work or any portion of work executed or 
partially executed, to be removed, changed or altered, added if needful, may order that other 
works shall be substituted instead thereof and difference of expense occasioned by any such 
diminution or alteration so ordered and directed shall be added to or deducted from the 
amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer and in the event of any deviation being ordered which in the opinion of the 
Contractor changes the original nature of Contract he shall nevertheless carry it out and 
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved 
in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 
additional cost over the contract price being ordered, be extended or reduced reasonably by 
the Engineer.  The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme, including Environment Management Plan showing 
the general methods, arrangements, order, and timing for all the activities in the Works, 
along with monthly cash flow forecasts for the construction of works. 

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 
Maintenance Work, showing the general methods, arrangements, order and timing for all the 
activities involved in the Routine Maintenance will also be submitted by the Contractor to 
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the  Engineer for approval if specified in the tender. The programme for Routine 
Maintenance will be submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/ equipments being 
placed in field laboratory and the location of field laboratory along with the Programme.  
The Engineer shall cause these details to be verified at each appropriate stage of the 
programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer 
again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of 
the works before completion of the whole, the contractor shall fully and finally complete the 
whole of the works comprised in the contract (with such modifications as may be directed 
under conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses: 

 

a) Extension attributable to BMC 

i) Extension Due To  Modification: If any modifications have been ordered which 
in the opinion of the Engineer have materially increased the magnitude of the 
work, then such extension of the contracted date of completion may be 
granted as shall appear to the Engineer to be reasonable in the circumstances, 
provided moreover that the Contractor shall be responsible for requesting such 
extension of the date as may be considered necessary as soon as the cause thereof 
shall arise and in any case should not be less than 30 days before the expiry of 
the date fixed for completion of the works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 
BMC to hand over the Contractor possession of the lands necessary for the 
execution of the works or to give the necessary notice to commence the works or 
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to provide the necessary drawings or instructions or any other delay caused by the 
BMC  due to any other cause whatsoever, then such failure or delay shall in no 
way affect or vitiate the contract  or  alter  the  character  thereof  or  entitle  the  
contractor  to  damages  or compensation therefore, but in any such case, the 
BMC may grant such extension(s) of the completion date as may be considered 
reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications 
in design/drawings, specifications, quantities shall be needed to be justified with 
recorded reasons with approval of Ch.Eng. for not anticipating the same while 
preparing estimates and draft tender. 

b) Extension Of Time For Delay Due To Contractor :  

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed no later than the date(s) / the programme for completion of work as specified in 

the contract. If the contractor fails to complete the works within the time as specified in the 

contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC 

may, if satisfied that the works can be completed by the contractor within reasonable short 

time thereafter, allow the contractor for further extension of time as the Engineer may 

decide. On such extension BMC will be entitled without prejudice to any other right and 

remedy  

available on that behalf, to recover the compensation as governed by Clause 8(e) of  

GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work 
as per contract agreement including any supplementary work order/contract agreement 
issued. 

Further, competent authority while granting extension to the currency of contract  
under Clause (b) of as above may also consider levy of penalty, as deemed fit based  
on the merit of the case. Also, the reasons for granting extension shall be properly  
documented. 

25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totalling more than 30 days will require prior 
written approval of the DMC/AMC. 
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26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for progress of the 
Works. 

26.2. The Engineer shall record the business of management meetings and provide 
copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer either at the management meeting 
or after the management meeting and stated in writing to all those who attended the 
meeting. 

C. Quality Control 

27.1. Work to be open to Inspection and Contractor or Responsible agent to be 
present 

All works under or in course of execution or executed in pursuance of the contract shall at  
all times be open to the inspection and supervision of the Eng-in-charge and his 
subordinates and the contractor shall at all times during the usual working hours, at all 
other times, during the usual working hours and at all other times at which reasonable 
notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 
have been given to the contractor, either himself be present to receive orders and 
instruction or have responsible agent duly accredited in writing present for that purpose. 
Order given to the contractors’ duly authorized agent shall be considered to have the same 
force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall givenot less than ten days’ notice in writing to the Eng-In-Charge or his  
subordinate in-charge of the work before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be measured and correct 
dimension thereof taken before the same is so covered up or placed beyond the reach of 
measurements and shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the 
work, and if any work shall be covered up or placed beyond the reach of measurement, 
without such notice having been given or consent obtained the same shall be uncovered at 
the contractors expenses, and in default thereof no payment or allowance shall be made for 
such work or for the materials with which the same was executed 

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most 
substantial and workman like manner and both has regards material and every other respect 
in strict accordance with specifications.  The contractor shall also confirm exactly, fully and 
faithfully to the designs, drawings and instructions in writing relating to the work signed by 
the Engineer In-charge and lodged in his office and to which the contractor shall be entitled 
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to have access for the purpose of inspection at such office, or on the site or work during 
office hours.  The contractor shall be entitled to receive three sets of contract drawings and 
working drawings as well as one certified copy of the accepted tender along with the work 
order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 
RMC/ASPHALT producing plants registered with BMC 

ii) The contractor shall, within 7 days of award of the work, submit a list of at least three 
RMC/Asphalt producers with details of such plants including details and number of 
transit, mixers & pumps etc.  to be  deployed  indicating  name  of owner/company, its 
location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 
concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for 
batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix 
fit or unfit for use.  This will include continuous control on the work ability 
during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 
authorized representative at the RMC/Asphalt plant.  It shall beresponsibility 
of the contractor to ensure that all necessary equipment, manpower & 
facilities are made available to Engineer-in-charge and or his authorized 
representative at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 
Engineer-in-charge or his authorized representative.  Engineer-in-charge  
shall, as required, specify guidelines & additional procedures for quality  
control & other parameters in respect of material production& transportation  
of  concrete  mix  which  shall  be  binding  on  the  contractor  &  the  
RMC/Asphalt plant.  Only concrete as approved in design mix by Engineer- 
in-charge shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of challan receipts/SCADA 
reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof 
in lieu of supply of RMC/Asphalt mix before releasing payment. 
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28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer’s technical person(s) to check the 
Contractor’s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the 
Contractor shall establish field laboratory at the location decided by Engineer. The field 
laboratory will have minimum of equipment as specified in the Contract Data.  The 
contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
 
29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification/ Quality Assurance Handbook to check whether any work has a Defect and 
the test shows that it does, the Contractor shall pay for the test and any samples. If there is 
no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of 
testing samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted 
either to govern bulk supplies or required for testing before use shall be in suitable packages 
to contain them and shall be provided free of charge by the contractor.  The cost of testing 
shall be borne by the contractor even if the result of the sample confirm or do not confirm to 
the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing 
shall be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost 
within a week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost 
forperforming various tests and at least the following machines and equipments shall be 
provided therein – 

Set of Sieves as per I.R.C. /I.S. 

1. Compressive Testing Machine(For new works) 
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2. Oven, Electrically Operated 
3. Weighing Balance (20 kg capacity) 
4. 3 m straight edge 
5. Sieve shaker 
6. First Aid Box 
7. Measuring Jar (for silt content) 
8. Other Machines/apparatus as may be directed by the Engineer 
9. Vernier Calliper 
10. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  
required. The laboratory must be established within 15 days from the date of receipt of the 
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 
imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify 
the calibration of the equipment so installed and shall maintain the same in working 
order throughout the period of construction. The contractor shall also provide necessary 
technically qualified experienced trained staff for carrying out such tests for using such 
equipment.  The tests shall be carried out under the supervision of the 
Engineer-in-charge. The calibration shall be checked every twelve months as directed by 
Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and ends after five years. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 
within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 
correction of the Defect or deficiency by another agency. 
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D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order, in writing, Variations within the scope of the Works he considers 
necessary or advisable during the progress of the Works. Such Variations shall form part of 
theContract and the Contractor shall carry them out and include them in updated 
Programmesproduced by the Contractor. Oral orders of the Engineer for Variations, unless 
followed by written confirmation, shall not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor 
shall carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 
Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 
Engineer In-charge for all works executed in the previous month, and the Engineer 
In-charge shall take or cause to be taken requisite measurement for the purpose of 
having the same verified and the claim, so far as it is admissible, shall be adjusted, if 
possible, within 10 days from the presentation of the bill.  If the contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute a 
subordinate to measure up the said work in the presence of the contractor or his duly 
authorized agent whose counter signature to the measurement list shall be sufficient 
warrant, and Engineer In-Charge may prepare a bill from such list which shall be 
binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 
and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the 
Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  
proportion of any item previously certified in any certificate in the light of later 
information. 
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g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 
charge.  The charges to be made in the bills shall always be entered at the rates specified 
in tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, 
security deposit, other recoveries in terms of the Contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the amounts certified 
by the Engineer within 15 days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these 
conditions, shall be considered as a reasonable compensation to be applied to the use of 
BMC without reference to the actual loss or damage sustained and whether any damage 
has or has not been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 
Thousand till after the whole of work shall have been completed and the certificate of 
completion given. But in the case of works estimated to cost more than Rs. One 
Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 
receive payment proportionate to the part of the work than approved and passed by the 
Engineer In-charge, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the contractor.  All such intermediate 
payments shall be regarded as payments by way of advance against the final payments 
only and not as payments for work actual done and completed and shall not preclude the 
Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be 
removed or taken away and reconstructed or re-erected nor shall any such payment be 
considered as an admission of the due performance of the contract or any part thereof in 
any respect or the offering of any claim not shall it conclude, determine or effect in any 
other way, the powers of the Engineer In-charge as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or effect the contract.  
The final bill shall be submitted by the Contractor within one month of the date fixed for 
the completion of the work otherwise the Engineer In-charge’s certificate of the 
measurements and of the total amount payable for the work shall be final and binding 
on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning or not 
having cooperated with the Engineer. 

38. Tax 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT etc. 
and other duties on material obtained for the work from any source including the tax 
applicable as per Maharashtra Sales Tax Act, on the transfer of property in goods involved 
in the execution of work contract (re-enacted) Act 1989 or as amended shall be borne by 
tenderer. The tenderer will not be reimbursed the taxes, duties, cess and charges whether 
now in force or that may be enforced in future. 
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Rates accepted by BMC shall hold good till completion of work and no additional individual 
claim shall be admissible on account of fluctuations in market rates; increase in taxes/any 
other levies/tolls etc. except that payment/recovery for overall market situation shall be 
made as per Price Variation. 

39. Currencies 

All payments will be made in Indian Rupees. 

 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  
estimate the amount of losses due to delay in completion of works and the losses to the  
public and the economy, therefore, both the parties have agreed that the Contractor shall pay  
liquidated damages to the Employer and not by way of penalty, at the rate per week or part  
thereof stated in the Contract Data for the period that the Completion Date is later than the  
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the  
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case  
the Contractor achieves the next milestone, the amount of the liquidated damages already  
withheld shall be restored to the Contractor by adjustment in the next payment certificate.  
The Employer and the contractor have agreed that this is a reasonable agreed amount of  
liquidated damage. The Employer may deduct liquidated damages from payments due to the  
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start  
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of 
the construction of the works, and the Engineer will do so upon deciding that the works 
is completed. This shall be governed as per clause no.8 (g) of Standard General 
Conditions of Contract. 

43. Taking Over 

43.1. The Employer shall take over the works within seven days of the Engineer issuing 
a certificate of completion of works. The Contractor shall continue to remain responsible 
for its routine maintenance during the maintenance period if specified in the contract. 
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44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors.  Contractors should submit the final bill within 1 

month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished.  Payment of those items of the 

bills in respect of which there is no dispute and of items in dispute, for quantities and rates 

as approved by the Commissioner shall be made within a reasonable period as may be 

necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 

A percentage of the retention money, over and above the actual retention money as indicated 

below shall be held back from payments till the finalization of final bill to be submitted as 

per above and will be paid within 30 days of acceptance of the final bill. 

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill 
1 Upto Rs.5 cr. Rs.10 Lacs or final bill whichever is more 
2 Upto Rs.25 cr. Rs.1 Crore or final bill amount whichever ismore 
3 UptoRs. 50 cr. Rs.2 Crores or final bill amount whichever ismore 
4 Upto Rs.100 cr. Rs.4 Crores or final bill amount whichever ismore 
5 More than Rs.100 cr. Rs.7 Crores or final bill amount whichever ismore 

The contractor has to submit the bill for the work carried out within 15 days from the date of 
completion of the work to the respective executing department. If the contractor fails to 
submit their bills to concerned executing department, penalty or action as shown below will 
be taken for each delayed bill:- 

After 15 days from the date of completion/runningbillupto 
certain date, upto next 15 days i.e. upto 30days 

Equal to 5% of bill amount 

Next 15  days  upto 45  days  from  the  date  Equal to 10% of bill amount 
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ofcompletion/running bill upto specified date 
If not submitted within 45 days from the date ofcompletion/ 
R.A. bill 

Bill   will   not   be   admitted   
forpayment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  
required,  the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer's approval, the Engineer 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor 

 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in relevant 
clause. 

f) The Contractor fails to provide insurance cover as required under relevant clause. 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified in the Contract Data; and  

i) Any other fundamental breaches as specified in the Contract Data. 

j) If the Contractor fails to deploy machinery and equipment or personnel as specified in 
the Contract Data at the appropriate time. 
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46.3. When either party to the contract gives notice of a breach of contract to the 
Engineer for a cause other than those listed above, the Engineer shall decide whether the 
breach is fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for value of the work done and materials 
ordered less liquidated damages, if any, less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be recovered from the 
security deposit, and performance security.  If any amount is still left un-recovered it will be 
a debt due from the Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall 
issue a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation  of  the  Contractor's  personnel  employed  solely  on  the  
Works,  and  the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries due in 
terms of the Contract, and less taxes due to be deducted at source as per applicable law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance construction 
work if the Contract is terminated because of the Contractor's default, till the Works is 
completed after which it will be transferred to the Contractor and credit, if any, given for 
its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the  
control of the Employer or the Contractor, the Engineer shall certify that the Contract has  
been frustrated. The Contractor shall make the Site safe and stop work as quickly as  
possible after receiving this certificate and shall be paid for all work carried out before  
receiving it and for any work carried out afterwards to which a commitment was made. 
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A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  
own arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the number of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 
at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action 
is  
taken against the Employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 
the right to deduct any money due to the Contractor including his amount of 
performance guarantee.  The Employer/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 
concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before 
the start of the work, secondly mid-way in the execution of different stages of work as 
required by Engineer In-charge and lastly after the completion of the work. No separate 
payment will be made to the Contractor for this. 
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52.2. The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except those 
permitted under above clause, shall be taken or permitted by the Contractor to be taken 
by any of his employees or any employees of his sub-Contractors without the prior 
approval of the Engineer in writing. No photographs/ Video photography shall be 
published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 
another.  
Unless otherwise provided in the contract, the priority of the documents forming the 
contract shall be, as follows: 

1. Contract Agreement (if completed) 
2. The letter of Acceptance 
3. The Bid: 
4. Addendum to Bid; if any 
5. Tender Document 
6. The Bill of Quantities: 
7. The Specification: 
8. Detailed Engineering Drawings 
9. Standard General Conditions of Contracts (GCC) 
10. All correspondence documents between bidder/contractor and BMC. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)     that affects the  
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An  
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this 
Application as any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another 
Applicant, or any Associate thereof, directly or through common third party/ 
parties, that puts either or both of them in a position to have access to each 
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other’s information about, or to influence the Application of either or each 
other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or 
technical adviser of the Authority in relation to the Project is engaged by the 
Applicant, its Member or any Associate thereof, as the case may be, in any 
manner for matters related to or incidental to the Project. For the avoidance of 
doubt, this disqualification shall not apply where such adviser was engaged 
by the Applicant, its Member or Associate in the past but its assignment 
expired or was terminated 6 (six) months prior to the date of issue of this 
TENDER. Nor will this disqualification apply where such adviser is engaged after 
a period of 3 (three) years from the date of commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  
individually shall not be entitled to submit another application either individually. The  
Applicant shall be responsible for all of the costs associated with the preparation of their  
Applications and their participation in the Bid Process. The Authority will not be  
responsible or in any way liable for such costs, regardless of the conduct or outcome of the  
Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 
tender or furnished by or on behalf of the Authority relating to any of the matters 
referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 
of the above or on account of any matter or thing arising out of or concerning or 
relating to the TENDER or the Bidding Process, including any error or mistake therein 
or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  
accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  
Applications/ Bids, at any time without any liability or any obligation for such acceptance,  
rejection or annulment, and without assigning any reasons therefore. In the event that the  
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Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  
submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 
b) The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  
after its execution and during the period of subsistence thereof  including the concession  
thereby granted by “The Authority”, that one or more of the pre-qualification conditions  
have not been met by the Applicant, or the Applicant has made material misrepresentation  
or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be  
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  
already been issued the LOA or has entered into the Concession Agreement, as the case  
may be, the same shall, notwithstanding anything to the contrary contained therein or in this  
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  
and without prejudice to any other right or remedy which the Authority may have under this  
TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of such 
verification by the Authority shall not relieve the Applicant of its obligations or liabilities 
hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  
by fax or e-mail. They should send in their queries before the date specified in the header  
data. “The Authority” shall Endeavour to respond to the queries within the period specified  
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  
queries and its responses thereto, to all purchasers of the TENDER without identifying the  
source of queries. 

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought  
by the Applicants. However, the Authority reserves the right not to respond to any question  
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  
or read as compelling or requiring the Authority to respond to any question or to provide 
any clarification, but not later than the date provided in header data. 
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“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  
clarifications to all Applicants. All clarifications and interpretations issued by the Authority  
shall be deemed to be part of the tender. Verbal clarifications and information given by  
Authority or its employees or representatives shall not in any way or manner be binding on  
the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 
reason, whether at its own initiative or in response to clarifications requested by an 
Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 
purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  
for any other reason, the Authority may, in its sole discretion, extend the Application Due  
Date. 

 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 
Process shall be in English language. Supporting documents and printed literature furnished 
by the Applicant with the Application may be in any other language provided that they are 
accompanied by translations of all the pertinent passages in the English language, duly 
authenticated and certified by the Applicant. Supporting materials, which are not translated 
into English, may not be considered. For the purpose of interpretation and evaluation of the 
Application, the English language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  
will evaluate only those Applications that are received in the required formats and complete  
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  
The Applicant will upload bid in One Folder in electronic form which shall contain the  
scanned certified copies of the documents given below and the documents uploaded has to  
be digitally signed by the bidder. These copies shall be certified by Practicing Notary  
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating 
hisname& registration number, except where original documents are demanded 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  
with  the documents,  upload in  folder as “VENDOR” together with their respective  
enclosures. 
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Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected  
outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date 
shall not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 
the short-listed qualified Applicants shall not be disclosed to any person who is not 
officially concerned with the process or is not a retained professional advisor advising the 
Authority in relation to or matters arising out of, or concerning the Bidding Process. The 
Authority will treat all information, submitted as part of Application, in confidence and will 
require all those who have access to such material to treat the same in confidence. The 
Authority may not divulge any such information unless it is directed to do so by any 
statutory entity that has the power under law to require its disclosure or is to enforce or 
assert any right or privilege of the statutory entity and/ or the Authority or as may be 
required by law or in connection with any legal process. 

67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown of System rates. 
The request for clarification and the response shall be in writing or by post/facsimile/e- 
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of 
the bid opening to the time the contract is awarded. Any effort by the Bidder to 
influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 
decisions may result in the rejection of the Bidder’s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and 
subsoil (so far as is practicable), the form and nature of the site, the quantities 
and nature of the work and materials necessary for the completion of the works 
and means of access to the site, the accommodation  he  may  require  and  in  
general  shall  himself  obtain  all  necessary information as to risk, contingencies 
and other circumstances which may influence or affect his tender. He shall also 
take into consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and 
sub-surface conditions as obtained by or on his behalf from investigations 
relevant to the works but the Contractor shall be responsible for his own 
interpretation thereof. The contractor shall engage his investigating agency 
with prior approval of the Engineer from the approved list of such agencies by 
BMC or Govt at his cost initially before commencing actual work and which 



 

 
 

B I D  D O C U M E N T   
 

Page 101 

shall be reimbursed immediately subject to satisfaction of the Engineer for 
faithful compliance and submission of required data regarding such 
investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of works / items / quantities, or in Bill of 
Quantities, which rates and prices shall, except as otherwise provided cover all 
his obligations under the Contract and all matters and things necessary for 
proper completion and maintenance of the works.  No extra charges 
consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, during 
the execution  of  the Works  the  Contractor  encounters  physical  obstructions  
or  physical conditions, other than climatic conditions on the Site, which 
obstructions or conditions were, in his opinion, not foreseeable by an 
experienced contractor, the Contractor shall forthwith give notice thereof to 
the Engineer.  On receipt of such notice, the Engineer shall, if in his opinion 
such obstructions or conditions could not have been reasonably foreseen by an 
experienced contractor, after due consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by 
reason of such obstructions or conditions having been encountered, which 
shall be added to the Contract Price, and shall notify the Contractor 
accordingly.   

 Such determination shall take account of any instruction which the 
Engineer may issue to the Contractor in connection therewith, and any 
proper and reasonable measures acceptable to the Engineer which the  
Contractor  may  take  in  the  absence  of  specific  instructions  from  the 
Engineer. However such costing shall be got approved by the competent 
authority as governed vide rules prevailing with authority. 

5. Office for the Engineer (Works costing up to Rs.50 Lakhs)  
The Contractor shall at his own cost and to satisfaction of the Engineer 
provide a small temporary office, at the work-site which will include tables, 
chairs and lockers for keeping the records. He shall also make necessary 
arrangements for drinking water, telephone with a pre-requisite of 
e-governance and electronic communication. These offices are not to be 
allowed on public roads without the written instruction of the Engineer. 
These offices should be preferably located within 50 to 500 m of the 
worksite. In case the office is more than 500m away from the worksite, the 
contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 
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The Contractor shall at his own cost and to satisfaction of the Engineer 
provide a temporary office at the work-site which will include tables, chairs 
and lockers for keeping the records. He shall also make necessary 
arrangements for drinking water, latrines, with doors, windows, locks, bolts 
and fastenings sufficient for security for the Engineer, and his subordinates, 
as close to the works from time to time in progress as can be conveniently 
arranged, and shall at his own cost furnish the office with such chairs, tables, 
lockers, locks and fastenings as may be required by the Engineer, and no 
expense of any kind in connection with the erection or upkeep of the offices 
or fittings shall be borne by the Corporation, but all such work shall be 
carried out by the Contractor and the expenses thereof defrayed by him.The 
Contractor shall also make water connections and fit up stand  
pipe with a bib tap at each office.  The latrines and the water connections 
shall be subject to all the conditions herein elsewhere laid down for 
temporary water connection and latrines generally  with  all  requisite  
equipments  for  e-governance  and  electronic  and  digital communication. 
These offices are not to be allowed on public roads without the written 
instruction of the Engineer. These offices should be preferably located within 
50 to 500 m of the worksite. In case the office is more than 500m away from 
the worksite, the contractor is to provide conveyance. Also, for staff working 
beyond working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work:  
The tenderer shall obtain permission for provision of site office, cement 
go-down, store, etc. on payment of necessary cost implication.  The cement 
go-down, Watchman cabins, etc. shall be provided as directed and shall be 
removed by the Tenderers on completion of the work at their cost.  It is 
binding on the Tenderer to fulfill requirements of Environmental Authorities. 
The location of such office shall be finalized and got approved from the 
Engineer before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near 
the works at which notice from the Commissioner or the Engineer may be 
served and shall, between the hours of sunrise and sunset on all working 
days, have a clerk or some other authorized person always present at such 
office upon whom such notices may be served and service of any notices left 
with such clerk or other authorized person or at such office shall be deemed 
good service upon the Contractor and such offices shall have pre-requisite 
facilities for e-governance. 
 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 
continue to apply even after execution of the said works and they will not disclose any 
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information regarding this contract to any third party. The contractor shall also bring into 
notice that, any information found to be leaked out or disclosed the concern person as well 
as the Contractor will be liable for penal action; further the Corporation will be at liberty to 
terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  
other duly constituted authority or the introduction of any such National or State Statute,  
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  
additional or reduced cost shall, after due consultation with the Contractor, be determined  
by the concerned Engineering Department of BMC and shall be added to or deducted  
from the Contract Price with prior approval of competent authority and the concerned  
Engineering Department shall  notify the Contractor accordingly with a copy to  the  
Employer. BMC reserve the right to take decision in respect of addition/reduction of costin 
contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims 
and proceedings for or on account of infringement of any Patent rights, design trademark or 
name of other protected rights in respect of any constructional plant, machine work, or 
material used for or in connection with the Works or any of them and from and against all 
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage 
and other royalties, rent and other payments or compensation, if any, for getting stone, 
sand, gravel, clay or other materials required for the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from 
BMC on any account unless the contractor shall have submitted a claim in writing to the 
Eng-in-change within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc. : 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer  
shall not be liable to pay any interest or damage with respect of any moneys or balance  
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  
Engineer or Officer on the one hand and the contractor on the other, or with respect to any  
delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or  
Officers in making periodical or final payments or in any other respect whatever. 
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73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  
proprietor dies and if the Contractor is a partnership concern and one of the legal  
representative of the individual Contractor or the proprietor of the proprietary concern and  
in case of partnership, the surviving partners, are capable of carrying out and completing the  
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part  
without the Corporation being in any way liable to payment of any compensation to the  
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm  
on account of the cancellation of the contract. The decision of the Commissioner that the 
legal representative of the deceased Contractor or surviving partners of the Contractor’s  
firm cannot carry out and complete the contract shall be final and binding on the parties. In  
the event of such cancellation the Commissioner shall not hold estate of the deceased  
Contractor and or surviving partners of the Contractor’s firm liable in damages for not  
completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 
the decision of any person is, by the Contract, expressed to be final and binding) shall arise 
between the Employer and the Contractor or the Engineer and the Contractor in connection 
with or arising out of the Contract or carrying out of the Works (Whether during the 
progress of the Works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 
constitute a committee comprising of three officers i.e. concerned Deputy Municipal 
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 
and concerned Chief Accountant. The Committee shall give decision in writing within 60 
days.  Appeal  on  the  Order  of  the  Committee  may  be  referred  to  the  Municipal 
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 
Commissioner in charge of Finance Department. The Municipal Commissioner within a 
period of 90 days after being requested to doso shall give written notice of committee’s 
decision to the Contractor. Save as herein provided such decision in respect of every matter 
so referred shall be final and binding upon both parties until the completion of the works, 
and shall forthwith be given effect to by the Contractor who shall proceed with the works 
with due diligence, whether he requires arbitration as hereinafter provided or not. If the 
Commissioner has given written notice of the decision to the Contractor and no Claim to 
arbitration has been communicated within a period of 90 days from receipt of such notice 
the said decision shall remain final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any 
such decision, then and in any such case the Contractor may within 90 days after receiving 
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notice of such decision or within 90 days after the expirations of the first named period of 
90 days (as the case may be) require that the matter or matters in dispute be referred to 
arbitration as hereinafter provided. All disputes or differences in respect of which the 
decision (if any) of the Commissioner has not become final and binding as aforesaid shall 
be finally settled by Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration 
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any 
statutory modifications thereof, and shall be held at such place and time within the limits 
of Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be 
final and binding upon the parties hereto and the expense of the arbitration shall be paid as 
may be determined by the arbitrator. Performance under the Contract shall, if reasonably 
be possible, continued during the arbitration proceedings and payment due to the 
Contractor by the Employer shall not be withheld unless they are the subject matter of 
arbitration proceedings. The said arbitrator shall have full power to open up, review and 
revise any decision, opinion, direction, certification or valuation of the Commissioner and 
neither party shall be limited in the proceedings before such arbitrator to the evidence or 
arguments put before the Commissioner for the purpose of obtaining his said decision. No 
decision given by the Commissioner in accordance with the foregoing provisions shall 
disqualify him from being called as a witness and giving evidence before the arbitrator on 
any matters whatsoever relevant to the disputes or difference referred to the arbitrator as 
aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such 
awards shall state reasons for amounts awarded. The expenditure of arbitration shall be 
paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of 
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 
respect of any claim, dispute or difference shall be instituted in a competent court in the 
City of Mumbai only. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  
contract shall remain vested in the Contractor or his sub-contractors as the case may be the  
employer shall have a license to use such drawings and other documents in connection with  
the design, construction, operation, maintenance of the works. At any time the Employer  
shall have further license without additional payment to the Contractor to use any such  
drawings or documents for the purpose of making any improvement of the works or  
enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,  
enlargement, or duplication by itself or in conjunction with any other improvements, 
enlargements or duplications already made in accordance with the further license does not 
result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  
transferable to the Contractor under these present shall, if signed in the partnership name by  
any one of the partners, be a good and sufficient discharge to the Commissioner and  
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Municipal Corporation in respect of the money or security purporting to be acknowledged  
thereby, and in the event of death of any of the partners during the pendency of this  
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners  
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that  
nothing in this clause contained shall be deemed to prejudice or effect any claim which the  
Commissioner or the Corporation may hereafter have against the legal representatives of  
any partners so dying or in respect of any breach of any of the conditions thereof, provided  
also that nothing in this clause contained shall be deemed prejudicial or affect the respective  
rights or obligations of the Contractors and of the legal representatives of any deceased  
Contractors interest. 

 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 
Applicant to the Authority shall remain or become the property of the Authority. Applicants 
are to treat all information as strictly confidential and shall not use it for any purpose other 
than for preparation and submission of their Application. The Authority will not return any 
Application or any information provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  
correspondence with any Applicant in relation to the acceptance or rejection of any  
Application. 

79. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  
variation in the value of the work carried out from time to time, depending on whether the  
prices of material and labour as a whole rise or fall, and the method adopted for such  
computations shall be as given below, it being clearly understood that the contractor shall  
have no claim for being reimbursed on the ground that the price of a particular material or 
group of materials have risen beyond the limits of the presumptions made in the following  
paras, however, no price variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials 
the price level of which is controlled by the Government or its agency.  The rate ruling 
on the date of submission of the tender shall be considered as the basic price of such 
material for adjustment.  Any variation in this rate shall be considered for 
reimbursement to the contractor or refund to be claimed from the contractor as the 
case may be.  The contractor shall, for the purpose of adjustment submit in original 
the relevant documents from the suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  
allowing reimbursement of refund on account of variation of prices of (i) labour, and 
(ii) materials other than materials mentioned in A above, computation will be based 
on the formula enunciated below which is based on the presumptions that : 
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i) The general price level of labour rises or falls in proportion to the rise or fall of 
consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of 
whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent 
and the component of materials is to the extent of 70 percent of 88 percent of the 
value of the work carried out. The remaining 12 percent being the presumptive 
profit of the contractor. 

a) Formula for Labour component: 

VL =   (0.88 R)x30x( I - IO) 
100IO 

b) Formula for Material component : 

VM =(0.88 R  x 70 - C)x(W - WO) 
100WO 

 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of index referred to above. 

I =    Consumer Price Index number of working class for Mumbai declared 
by the Commissioner of Labour and Director of Employment, Mumbai) 
applicable to the period under reference (base year ending 2004-05 as 
100 i.e. new series of indices). 

IO =  Consumer price index number for working class for Mumbai 
(declared by the  Commissioner of labour and Director of 
Employment, Mumbai) prevailing, on the day of 28 days prior to the date 
of submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of wholesale price index for period under 
reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. 
of India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days 
prior to the date of submission of the tender. 

R =  Total value of the work done during the period under reference as 
recorded in the Measurement Book excluding water charges and sewerage 
charges but including cost of excess in respect of item upto 50 percent 



 

 
 

B I D  D O C U M E N T   
 

Page 108 

C = Total value of Controlled materials used for the works as recorded in 
Measurement Book and paid for at original basic rate plus the value of 
materials used . 

i) The quantity of the Controlled material adopted in working out the value of ‘C’ 
shall be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 
components of cost of materials excluding transport charges incurred for 
bringing the material from place of delivery to the site. 

Computations based on the above formula will be made for the period of 
each bill separately and reimbursement will be made to (when the result is 
plus) and refund will claimed from (when the result is minus) the contractor’s 
next bill. The above formulae will be replaced by the formulae in Annexure-I as 
and when mentioned in special conditions of contract 

The operative period of the contract for application of price variation shall mean 
the period commencing from the date of commencement of work mentioned in 
the work order and ending on the date when time allowed for the work order and 
ending on the date when time allowed for the work specified in the contract for 
work expires, taking into consideration, the extension of time, if any, for 
completion of the work granted by Engineer under the relevant clause of the 
conditions of contract in cases other than those where such extension is 
necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall 
be final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ 
shall be taken as zero. 

C) Adjustment after completion:  If the Contractor fails to complete the works within 
the time for completion adjustment of prices thereafter until the date of 
completion of the works shall be made using either the indices or prices relating to 
the prescribed time for completion, or the current indices or prices whichever is 
more favourable to the employer, provided that if an extension of time is granted, 
the above provision shall apply only to adjustments made after the expiry of such 
extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 
excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) 
and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as 
and when mentioned in Special conditions of contract;  IO and WO being the 
indices applicable to thedate on which the rates under Sub Clause 10 (a)A (i)&(ii) 
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and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for 
FAIR items created during execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 
Up to 12 months No variation allowed 

Above12 months to 
24months 

5% 

Above 24 months 10% 

Note: 

1) The extension in time period for the projects originally estimated including 
monsoon results in change of price variation slabs as mentioned above i.e. from 
first slab to second slab or from second slab to third slab, then the maximum limit 
of original slab will prevail. 

2) Operative period shall mean original or extended time period of contract.  
For example: 

Extension of Time period Maximum Price Variation 
If original period of 11 months including monsoon 
extends to 16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon 
extends to 16. The operative period will be 11+5 months. 

Maximum 5% variation 
allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices. In case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original or extended period vide clause8(l)(a)(i) 
and (ii) of standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the 
amount payable as per the Indices in case the indices increase, above the indices 
applicable, to the last month of the original completion period or the extended 
period vide above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in 
case the indices decrease or fall below the indices applicable, to the last month of 
original / extended period of completion period vide above clause 8(l)(b) of 
standard GCC, then lower indices shall be adopted. 



 

 
 

B I D  D O C U M E N T   
 

Page 110 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and 
Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount 
payable as per the Indices in case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original period. 

81. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 
interval of not less than one month) for the works executed.  The Engineer shall 
arrange to have the bill s verified by taking or causing to be taken, where necessary, 
the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifyingthe 
sum to which the Contractor is considered entitled by way of interim payment for all the 
work executed, after deducting there from the amount already paid, the security 
deposit / retention money and such other amounts as may be deductible or recoverable 
in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 
carried out as an adhoc payment in the first week of next month after deducting there 
from recoveries on account of advances, interest, retention money, income tax etc. 
The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully 
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 
submission and approval of Network Schedule for the works, as detailed in Condition 
8 (h).  A fixed sum shall be held in abeyance at the time of next interim payment for 
non-attainment of each milestone in the network and shall be released only on 
attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 
modified or corrected by a subsequent interim certificate or by the final certificate.  
No certificate of the Engineer supporting an interim payment shall of itself be 
conclusive evidence that any work or materials to which it relates is / are in 
accordance with the contract. 

 

82. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or 
permanently / De-Registration shall be governed as per the respective condition in 
Contractor Registration Rules of BMC. 
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83. JOINT VENTURE (Not applicable)  

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 
incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works 
is more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV 
shall also be allowed for complex technical work below Rs.100 Crores with the 
approval of concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal 
circumstances, if the work involves only one discipline (say Civil or Electrical). If 
number of members in JV is required to be more than three, then approval of concerned 
AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity 
or asa member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 
constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   
constituent member. However, EMD in the name of lead partner can be accepted 
subject to submission of specific request letter from lead partner stating the reasons for 
not submitting the EMD in the name of JV and giving written confirmation from the JV 
partners to the effect that the EMD submitted by the lead partner may be deemed as 
EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 
have a majority (at least 51%) share of interest in the JV firm. The other members 
shall have a share of not less than 20% each in case of JV firms with up to three 
members and not less than 10% each in case of JV firms with more than three 
members. In case of JV firm with foreign member(s), the lead member has to be an 
Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 
members shall be submitted by the JV firm along with the tender. The complete details 
of the members of the JV firm, their share and responsibility in the JV firm etc. 
particularly with reference to financial technical and other obligation shall be 
furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 
during the validity of the tender. In case the tenderer fails to observe/comply with this 
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 
tenderer, the validity of this agreement shall be extended till the currency of the contract 
expires.  
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j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. 
The constitution of the JV firm shall not be allowed to be modified after submission of 
the tender bid by the JV firm except when modification becomes inevitable due to 
succession laws etc. and in any case the minimum eligibility criteria should not get 
vitiated. In any case the Lead Member should continue to be the Lead Member of the 
JV firm. Failure to observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed 
to be altered during the currency of contract except when modification become 
inevitable due to succession laws etc. and in any case the minimum eligibility criteria 
should not get vitiated. Failure to observe this stipulation shall be deemed to be 
breach of contract with all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to 
be submitted by the JV firm as per tender conditions. All the Guarantees like 
Performance Guarantee, Bank Guarantee for Mobilization advance, machinery Advance 
etc. shall be accepted only in the name of the JV firm and no splitting of guarantees 
amongst the members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 
has been awarded) has to be executed and got registered before the Registrar of the 
Companies under Companies Act or before the Registrar / Sub-Registrar under the 
Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC 
before signing the contract agreement for the work. (This agreement format should 
invariably be part of the tender condition). In case the tenderer fails to 
observe/comply with this stipulation, the fullEarnest Money Deposit (EMD) shall be 
forfeited and other penal actions due shall be taken against partners of the JV and the 
JV. This joint venture agreement shall have, inter-alia, following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 
awarded, shall be jointly and severally liable to the Employer (BMC) for execution 
of the project in accordance with General and Special conditions of the contract. 
The JV members shall also be liable jointly and severally for the loss, damages 
caused to the BMC during the course of execution of the contract or due to no 
execution of the contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire 
period of the contract including the period of extension if any and the 
maintenance period after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 
by and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members 
on behalf of the Joint Venture firm to deal with the tender, sign the agreement or 
enter into contract in respect of the said tender, to receive payment, to witness 
joint measurement of work done, to sign measurement books and similar such 
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action in respect of the said tender/contract. All notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV 
firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other 
members and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), 
following documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a 
stamp paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of 
the partners   to sign the MOU and JV Agreement on behalf of the partners and 
create liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 
Proprietary Concern and he is sole proprietor of the Concern OR he is in 
position of "KARTA" of Hindu Undivided Family and he has the authority, 
power and consent given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents 
shall be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, 
permitting the company to enter into a JV agreement, authorizing MD or one of 
the Directors or Managers of the Company to sign MOU, JV Agreement, such 
other documents required to be signed on behalf of the Company and enter 
into liability against the company and/or do any other act on behalf of the 
company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred 
by BMC from participation in tenders/contract in the past either in their individual 
capacity or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall 
be adjudged based on satisfactory fulfilment of the following criteria: 
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Technical eligibility criteria: In case of Work involving single discipline, the Lead 
member of the JV firm shall meet at least 35% requirement of technical capacity as 
stipulated in tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component 
such as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of 
major bridges, substructure and superstructure etc.), at least one member should have 
satisfactorily completed 35% of the value of any one component of the project work so 
as to cover all the components of project work or any member having satisfactorily 
completed 35% of the value of work of each component during last seven financial 
years. 

In such cases, what constitutes a component in a composite work shall be 
clearly defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria:The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any 

one of the previous three financial years and shall be at least 100% of the estimated 

value of the work as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  
or extended date(s) / period(s) of completion, he shall, without prejudice to any other  
right or remedy of Municipal Corporation on account of such breach, pay as agreed  
compensation, amount calculated as stipulated below (or such smaller amount as may  
be fixed by the Engineer) on the contract value of the whole work or on the contract  
value of the time or group of items of work for which separate period of completion are  
given in the contract and of which completion is delayed for every week that the whole  
of the work of item or group of items of work concerned remains uncompleted, even  
though the contract as a whole be completed by the contract or the extended date of  
completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  
Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 
months: to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 
months and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: 
to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 
the compensation payable for that fraction shall be proportional to the number of days 
involved. 
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Provided always that the total amount of compensation for delay to be paid this 
condition shall not exceed the undernoted percentage of the Contract Value of the item or 
group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 
10percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 
not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 
percent. 

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 
Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  
shall at all times be open and accessible to the inspection and  supervision of the  
Engineer-in-charge, his authorized subordinates in charge of the work and all the  
superior  officers,  officer  of  the  Vigilance  Department  of  the  BMC  or  any  
organization engaged by the BMC for Quality Assurance and the contractor shall, at  
all times, during the usual working hours and at all other times at which reasonable  
notice of the visit of such officers has been given to the contractor, either himself be  
present to receive orders and instructions or have a responsible agent duly accredited in  
writing, present for that purpose. Orders given to the Contractor’s agent shall be  
considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  
the work or to the officer of Vigilance Department, that any work has been executed  
with unsound, imperfect or unskilful workmanship or with materials of any inferior  
description, or that any materials or articles provided by him for the execution of the  
work are unsound or of a quality inferior to that contracted for or otherwise not in  
accordance with the contract, the contractor shall, on demand in writing which shall be  
made within twelve months of the completion of the work from the Engineer-in-Charge  
specifying the work, materials or articles complained of notwithstanding that the same  
may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  
reconstruct the work so specified in whole or in part, as the case may require or as the  
case may be, remove the materials or articles so specified and provide other proper and  
suitable materials or articles at his own charge and cost. In the event of the failing to doso 
within a period specified by the Engineer-in-Charge in his demand aforesaid, then  
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  
of the general condition of contract in section 9 of tender document (for Compensation  
for delay) for this default. In such case the Engineer-in Charge may not accept the item  
of work at the rates applicable under the contract but may accept such items at reduced  
rates as the Engineer in charge may consider reasonable during the preparation of on  
account bills or final bill if the item is so acceptable without detriment to the safety and  
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utility of the item and the structure or he may reject the work outright without any  
payment and/or get it and other connected and incidental items rectified, or removed  
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 
Charge to be conveyed in writing in respect of the same will be final and binding on the  
contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 
Standard General Conditions of Contract, then a show cause notice shall necessarily be 
issued to the contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  
relevant clauses in documents that form a part of contract as exercised or is  
exercisable in the event of any future case of default by the Contractor, he is declared  
liable to pay compensation amounting to the whole of his security deposit. The  
liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses,he may, if 
he so desires, take possession of all or any tools and plant, materials and  
stores in or upon the work of site thereof or belonging to the Contractor or procured  
by him and intended to be used for the execution of the work or any part thereof  
paying or allowing for the same in account at the contract rates, or in the case of  
contract rates not being applicable at current market rates to be certified by the  
Executive Engineer, may after giving notice in writing to the Contractor or his staff  
of the work or other authorized agent require him to remove such tools and plants,  
materials or stores from the premises within a time to be specified in such notice and  
in the event of the Contractor failing to comply with any such requisition, the  
Executive Engineer may remove them at the contractors expense of sell them by  
auction or private sell on account of the Contractor at his risk in all respects and  
certificate of the Executive Engineer as to the expense of any such removal and the  
amount of the proceeds an expense of any such sell be final and conclusive against  
the Contractor. 

 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 
Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  
reason whatsoever, desires that the whole or any part of the works specified in the  
Tender should be suspended for any period or that the whole or part of the work 
should  
not be carried out, at all, he shall give to the Contractor a Notice in writing of such  
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  
stop the work wholly or in part as required after having due regard to the appropriate  
stage at which the work should be stopped or suspended so as not to cause any damage  
or injury the work already done or endanger the safety thereof, provided that the  
decision of the Engineer as to the stage at which the work or any part of it could be or  
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could have been safely stopped or suspended shall be final and conclusive against the  
contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 
reason of or in pursuance of any notice as aforesaid, on account of any suspension, 
stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 
period exceeding 90 days the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it pertains to the unexecuted part 
of the work by giving 10 days prior notice in writing to the Engineer within 30 days of 
the expiry of the said period of 90 days, of such intention and requiring the 
Engineering to record the final measurement of the work already done and to pay 
final bill.  Upon giving such Notice, the Contractor shall be deemed to have been 
discharged from his obligations to complete the remaining unexecuted work under 
his contract.  On receipt of such notice the Engineer shall proceed to complete the 
measurement and make such payment as may be finally due to the contractor within a 
period of 90 days from the  
receipt of such Notice in respect of the work already done by the contractor.  Such 
payment shall not in any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  
entitled to apply to the Engineer within 30 days of the resumption of the work after  
such suspension for payment of compensation to the extent of pecuniary loss suffered  
by him in respect of working machinery remained ideal on the site of on the account 
of  
his having an to pay the salary of wages and labour engaged by him during the said  
period of suspension provided always that the contractor shall not be entitled to any  
claim in respect of any such working machinery, salary or wages for the first 30 days  
whether consecutive or in the aggregate or such suspension or in respect of any such  
suspension whatsoever occasion by unsatisfactory work or any other default on his 
part, the decision of the Engineer in this regard shall be final and conclusive against 
the  
contractor. 

 

88. Contractor to supply plant, ladder, scaffolding, etc. and is liable for damages 
arising from non-provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  
implements, ladders, cordage, tackle scaffolding and temporary works requisite or  
proper for the proper execution of the work, whether, in the original altered or  
substituted form and whether included in the specification of other documents forming  
part of the contract or referred to in these conditions or not and which may be necessary  
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  
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as to any matter as to which under these conditions is entitled to be satisfied, or which  
is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 
means and materials necessary for the purpose of setting out works and counting, 
weighing and assisting in the measurements of examination at any time and from time to 
time of the work or materials, failing which the same may be provided by the Engineer 
In-charge at the expense of the contractor and the expenses may be deducted from any 
money due to the contractor under the contract or from his security deposit or the proceeds 
of sale thereof, or offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  
public from accident and shall also be bound to bear the expenses of defence of every  
suit, action or other legal proceedings, that may be brought by any person for injury  
sustained owing to neglect of the above precautions and to pay any damages and cost  
which may be awarded in any such suit action or proceedings to any such person or  
which may with the consent of the contractor be paid for compromising any claim by  
any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 
written permit from the Engineer In-charge.  When such permit is given, and also in all 
cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor 
shall take necessary measure to prevent such fire spreading to or otherwise damaging 
surrounding property.  The Contractor shall make his own arrangements for drinking 
water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s 
labour whether in or beyond the limits of BMC property including any damage caused by 
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief 
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the 
assessed compensation on demand failing which the same will be recovered from the 
Contractor as damages or deducted by the Engineer In-charge from any sums that may be 
due or become due from BMC to contractor under this Contract or otherwise.  Contractor 
shall bear the expenses of defending any action or other legal proceedings that may be 
brought to prevent the spread of fire and he shall pay any damages and costs that may be 
awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 
forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works  
shall be carried out in accordance with the specifications and in the event of there  
being no such specifications, then in such case, the work shall be carried out in all  
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respects in accordance with all instructions and requirements of the Engineer In- 
charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing 
medical help to any workmen who may suffer a bodily injury as a result of an  
accident.  If such expenses are incurred by BMC, the same shall be recoverable  
from the contractor forthwith and be included without prejudice to any other remedy 
of BMC from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box 
for the use of persons employed on the site and shall maintain the same in condition 
suitable for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 
necessary equipments shall be provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance of works, on account of ant delay in 
according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 
Officer of BMC.  Contractor shall see that mosquito genic conditions are created so as to keep 
vector population to minimum level.   Contractor shall carry out anti-malaria measures in 
the area as per the guidelines issued by the Executive Health Officer of BMC from time to 
time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase 
in malaria incidence, contractor shall be liable to pay BMC on anti- 
malaria measures to control the situation in addition to fine. 
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TECHNICAL SPECIFICATIONS 

Subject:   Supply of vehicle mounted hydraulically operated modern grab type manhole 

desilting machine - 24 nos. ( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) 

for Main Sewer Sections  under Sewerage Operations department followed by 

Operation & Maintenance of 01 year 

1) Manholes :- 
The manholes constructed on the Sewer lines are usually conical tapering manholes and 

trapezoidal and square scraper manholes.  The conical manhole is provided with the clear 

opening of approx. 480 mm at the top while the opening for trapezoidal manholes is 0.6 m x 

0.9 m and that for scraper type is 1.2 m x 0.9 m. The bottoms of the conical manholes are 

approx. 1.2 m, 1.5 m and 1.8 m diameter.  The bottoms of the scraper manholes are 1.5 m or 

1.8 m square. For easy access, the manholes are generally provided at a distance of 30 m. 

The system required for desilting of manholes shall comprise of various components not 

limited to the followings: 

A. Modernized hydraulic grab desilting machine. 

B. To and fro movement of mechanism using vehicle. 

C. Mechanism for loading and unloading of silt removed from manholes to silt transfer unit. 

D. Mechanism for storing of silt with tipping arrangement. The storage capacity of the silt 

bin shall be minimum 600 litres. 

2)  Scope of Work :- 
The Scope of Work is briefed as follows: 

i) Design, manufacture, supply and commission of vehicle mounted hydraulically 

operated modern grab type manhole desilting machines as per specifications. 

ii) Supply of Vehicle Chassis suitable for hydraulically operated modern grab desilting 

machines as per specifications. 

iii) Completely enclosed body building and incorporation of hydraulically operated 

modern grab desilting machine with silt loading and unloading mechanism on the 

vehicle chassis as per specifications. 

3) Specifications :- 

      Hydraulically operated modern grab desilting machine- 

i) The hydraulically operated modern grab desilting machine shall be designed 

such that 
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a) It shall be able to go deep into the manholes up to 12 meters from the ground 

level. 

b) It shall be able to collect the silt and other material and pick up the silt from 

manhole to the ground level. 

c) It shall be able to unload the silt in the silt transfer unit and further into silt 

bin without any human contact to the silt. 

ii) It shall be suitable to clean manholes of minimum opening size of approx.             

390 mm dia.  

iii) Material of Grabbing Bucket shall be Mild Steel and capacity shall be of approx. 

20 -25 litres. The bucket shall be round in shape to facilitate easy entry into the 

manhole. The diameter of the bucket shall not exceed 370 mm, ensuring 

compatibility with standard manhole dimensions. 

iv) The bucket shall be equipped with four arms for gripping capacity for various 

materials and effective desilting from all the directions. These arms shall be 

connected to a single cylinder, ensuring synchronized movement of the grabbing 

mechanism. 

v) The operation of bucket shall be hydraulic and shall produce the grabbing force 

of more than 750 kgs with about 20% overload capacity. 

vi) The desilting mechanism shall be provided with the winch having minimum 

capacity of 700 kgs and shall be provided on the top side of the unit. 

vii) The winding of the hydraulic hosepipe and wire rope of the winch shall be on a 

drum, ensuring organized storage and easy access. It shall not coil inside the 

manhole, minimizing the risk of entanglement during operations. 

viii) The transfer of hydraulic power from the stationary unit to the rotating unit of 

the winch shall be facilitated by a suitable mechanism, ensuring smooth and 

reliable operation. This mechanism shall guarantee efficient power transmission, 

enabling seamless control and functionality of the winch. 

ix) The machine shall be constructed from the material suitable to withstand 

gaseous and corrosive conditions of sewage. The design of the machine shall be 

robust and suitable to work in all seasons of Indian tropical conditions. 

x) The machine shall be provided with driving units like Generator / PTO, hydraulic 

power pack, etc. having suitable capacity to perform assigned work 

uninterruptedly. 
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xi) The system shall be designed to lift de-silted material from the manhole which 

can be deposited into a suitable silt transfer unit and further conveyed to the  bin 

provided  on  vehicle  and  carried  away  to  the  designated  site.  The entire 

operation shall be designed in such a way that it will avoid direct contact of silt to 

the human being. 

xii) Normally the desilting mechanism unit shall be mounted on vehicle and carryout 

cleaning operation through vehicle. However, under the circumstances where 

the vehicle cannot reach, an arrangement shall be made to detach the unit from 

the vehicle and can be carried away to the locations to carry out cleaning 

activities independently. The provision shall be made to transport the unit 

through narrow and congested lanes. The provision to unload the silt removing 

mechanism to the ground and loading back to the vehicle hydraulically; shall be 

provided. 

xiii) The system shall be provided with suitable illumination / lighting arrangement 

to perform the cleaning operations during night hours. 

xiv) The vehicle shall be provided with suitable rear-view camera and the LCD 

display to help driver align the vehicle with manhole. 

xv) Power pack shall be provided with oil level indicator, pressure gauge, oil filter, 

air filter. 

4) Specifications of Vehicles for transportation of Modernized hydraulic grab desilting 

mechanism and silt :- 

i) The bidder has to supply the vehicle having suitable GVW capacity. The vehicle is to 

be selected for operation in narrow lanes and congested areas. It shall be operated 

on Diesel fuel.  The vehicle shall be new Bharat stage VI compliant chassis or higher 

emission norms or as applicable at the time of registration of vehicle with R.T.O. 

Mumbai. 

ii) The vehicle shall be used to transport desilting unit, allied machinery, as well as 

loading and transporting of the silt. The vehicle shall be provided with silt bin of 

minimum 600 litres capacity to collect and transport silt removed from manholes 

as per the program per shift.  Accordingly, contractor has to design the system  

within  the  pay  load  capacity  of  the  vehicle  and  shall  not exceed the 

permissible GVW of the vehicle. 

iii) The   rear   body  of  the   vehicle   shall   be   designed   to   accommodate   

various components / equipments of cleaning system like desilting unit,  DG set, 
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hydraulic Power pack, silt transfer unit, silt Bin etc. suitably for easy operation and 

maintenance. 

iv) Silt transfer unit and tray shall be made from the SS 304 material. 

v) Silt Bin shall be made from the SS 304 material.  It shall be provided with necessary 

hydraulic unloading arrangement. 

vi) The vehicle shall be provided with the necessary hydraulic / Electrical 

arrangement and other equipments/ accessories. 

vii) The silt transfer unit shall be designed to be operated on hydraulic/ electric 

system. The said unit shall be installed on vehicle to collect the silt from bucket and 

transfer to silt bin without manual intervention. 

viii) The system incorporated on the vehicle shall be fabricated with material of 

reputed make and shall be of robust & sturdy design to last for entire working life 

of the vehicle.  

ix) The silt bin shall be designed in such a manner that no leakage of leach 

ate/sewage water/ silt is allowed while in transit or even when vehicle is 

stationary. 

x) Care shall be taken to maintain stability of the vehicle during operation of vehicle 

such as cleaning operation, loading and unloading of silt bin and while in transit. 

xi) The blinking light indicator shall also be provided on the vehicle to indicate 

stoppage of vehicle during operations. 

xii) The vehicles shall be registered in the name of user department of BMC with 

Mumbai   R.T.O.   User   department   will   provide   necessary   support   to   the 

contractor in registering the vehicles with RTO. The copies of RTO registration 

document   shall   be   furnished   to   the   departments.   After   receipt   of   RTO 

Registration documents, the supply of vehicle will be treated as completed. 

xiii) The vehicles shall be Road worthy and conforming to rules & regulations 

prescribed by R.T.O. in this respect from time to time or approved by any other 

statutory and competent authority. 

 

5) Specifications for Body Building :- 

i) The body shall be designed to accommodate all the mechanisms inside the body. 

ii) The entire mechanism shall be fully closed. 

iii) A rear flap shall be designed such that it works as rear door during transit and 

working platform during operation. 
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iv) The flap shall be provided with suitable size of aperture to allow the grabbing unit to 

travel inside the manhole from the platform. 

v) A rear flap cum operating platform shall be provided with folding weather shed to 

protect the operator as well as the machine from rain and sunlight.  

vi) The operating platform shall be provided with a stabilizer and a ladder for ease of 

operation. 

vii) The aperture shall be provided with removable cover. 

viii) Suitable ventilation shall be provided.  

ix) The entire body building shall be done with the pipe structure covered with soft roof 

material along with heat resistance sheet. 

x) Suitable size of windows and doors shall be provided within the body.  

xi) Tilting angle of silt storage bin shall be more than 75 degrees to allow unloading of 

entire silt.   

xii) The Silt from the bin shall fall approx. 4 – 5 inches away from the vehicle in full tilted 

condition.  

xiii) The collection of the silt from the grabbing unit shall be through sliding and tilting 

arrangement of silt transfer unit 

xiv) Suitable size of electrical control panel shall be provided along with the remote 

pendants for different operations.  

 

6) Electrical System: - 

All the important electric circuits shall have separate fuses / MCBs, suitably indicated and is 

grouped into a common fuse box at an accessible position. 

Suitable sized wire shall be selected for different circuits considering the current 

consumption for that circuit. 

 

7) Service Centre Facility: - 

The manufacturer shall have after sales service facility within the vicinity of Mumbai 

Metropolitan Region. The bidder shall submit the documentary proof for the same from the 

manufacturer. 

 



 

 
 

B I D  D O C U M E N T   
 

Page 126 

8) Drawing, Prototype and Inspection and Testing: 

a) Inspection of Chassis 

The contractor shall inform the department on receipt of chassis. The chassis inspection 

shall be carried out by BMC engineers of concerned Main Sewer Sections. The contractor 

shall start the work of mounting of equipments, etc. only after approval of chassis by BMC 

engineers. The charges for the inspection shall be borne by the contractor. 

b) Drawing and Prototype  

vi) The General arrangement drawing of the system shall be submitted along with 

tender. 

vii) After receipt of final approved drawing the contractor shall start fabrication of 

prototype unit.  After completion of fabrication of prototype, the contractors shall 

give call for the inspection to BMC. 

viii) The modifications, if any, as suggested by BMC engineer during the inspection 

of prototype, the same shall be incorporated in the unit and the machine shall be 

offered for field trial and final inspection. 

ix) After the final inspection and incorporation of modifications suggested therein, the 

hydraulically operated modern grab type manhole desilting machine shall be 

handed over to BMC complete with RTO registration.  

x) On approval of prototype unit, the contractor shall start fabrication of remaining 

units. 

 

c) Final Inspection and Testing 

The final inspection and testing of the vehicle shall be carried out at manufacture’s works 

by BMC engineers of concerned Main Sewer Sections. The contractor shall inform the 

department well in advance for pre delivery inspection of complete vehicles. 

The contractor shall issue necessary test certificates for the satisfactory performance of 

the individual components as well as for complete vehicles. The vehicle shall not be 

cleared for delivery / dispatch if it does not perform satisfactorily. The charges for 

inspection and testing shall be borne by the contractor. 

The defect liability period shall start from the date of registration of individual vehicle. 
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9) Delivery Period:- 

 Delivery of Prototype –  

Prototype vehicle shall be offered for inspection within 02 months from the date of receipt of 

PO. Modifications suggested, if any for prototype vehicle shall be carried out within 01 week 

and shall be offered for final inspection. 

Delivery of Remaining 23 units – 

Remaining 23 units shall be delivered within 06 months from the date of receipt of approval 
of prototype unit. 
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Scope of work for operation & maintenance: 
The vehicle mounted hydraulically operated modern grab desilting machine - 24 nos. are to be 

operated contractually on Operation & Maintenance basis for a period of 01 year for Main Sewer 

sections under Sewerage Operations department  

1 Name of the unit proposed for 
Operation and maintenance 

Vehicle mounted hydraulically operated modern grab 
desilting machine 
 

2 No. of Units 24 Nos. 
[ W/Subs – 09 nos. , City – 09 nos. & E/Subs – 06 nos. ] 

3 O & M period 01 year 
 

4 Name of the wards in which the 
units are to be provided for O & M 
services under normal 
circumstances 

Various wards in Mumbai 
Or  
As decided by Executive Engineer in charge of the 
contract, in  any Municipal wards under Greater 
Mumbai Municipal limits 

5  No. of shifts to be done  per  
month/unit 

26 Shifts 

6  No. of shifts to be done per 
year/unit 

312 Shifts 

7 Fuel ( Petrol & Diesel ) required for 
operation of unit 

It shall be provided by the contractor 

8 Expected output per shift in 
normal circumstances 

Minimum 04 manholes or till the silt bin ( hopper ) is 
full in one shift of 8 hrs. 
 

9 In exceptional conditions Contractor shall carry out the work to the satisfaction 
of site supervisor / Engineer of BMC 

10 Area of working As per instructions of E. E. Mech.(M.S.)W.S., E. E. 
Mech.(M.S.)City & E. E. Mech.(M.S.)E.S. within BMC 
limits 

 

1) Contractor shall make an arrangement for requisite manpower such as drivers, 

operators and helpers to operate modern grab type manhole desilting machine & 

vehicles during cleaning of manholes in all Main Sewer Sections. The contractor shall 

also make an arrangement of supervisors for each section for coordination of entire 

operation & maintenance of hydraulically operated modern grab type manhole 

desilting machine in all Main Sewer Sections. Contractor shall also carry out 

maintenance of vehicles and machines. 

2) Adequate no. of staff including skilled staff, labours & supervisor shall be provided for 

doing subject work. 

3) The contractor shall do subject work in minimum one shift per day as per BMC 

requisition. Each shift will be of 8 hours in which minimum working hours at site for 
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operation shall be 4 hrs i.e. excluding to and fro transportation from control room / 

divisional chowky to work site vice versa.   

4) All the staff should adopt all precautionary safety measures as per the guidelines of 

Honourable Court while operating the said unit.  

5) The contractor shall arrange all tools, tackles, safety equipment before starting the 

subject work. 

6) The contractor shall carry out the subject work to the satisfaction of the BMC Staff.  

7) The subject work may be required to be done at any time on any day including Sundays 

& Holidays in addition to the routine programme; it would be responsibility of the 

contractor to provide the staff for said work as directed by concerned Engineer. 

8) During emergency situation, the contractor shall render operation services 

continuously day & night. 

9) The services are required to be provided in all 24 wards in Mumbai City as per 

instructions from concerned Executive Engineer.  

10) The contractor shall carry out the preventive maintenance of the machine including 

vehicle on any day of the week.  

11) The log sheets shall be maintained and submitted to BMC Engineer at the end of every 

month or shall be produced whenever asked by the concerned BMC Engineer.  

12) The contractor shall also maintain the Maintenance Register separately and it shall be 

made available whenever asked. 

13) The contractor shall carry out the breakdown maintenance of the system as and when 

required and the cost of maintenance shall be borne by the contractor.   The contractor 

shall maintain stock of frequently required spare parts to minimize breakdown period. 

If vehicle is breakdown at site, it shall be repaired at site if possible OR tow it and 

brought to workshop for repairs.  

14) The contractor shall start the subject work within 15 days from the date of receipt of 

work order. 
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15) The list of items to be utilized for workman’s Health / safety Health and work safety 

shall be as per Annexure ‘B’. All these items shall be of good quality, preferably of ISI 

Mark.  

16) The contractor shall refer Annexure ‘A’ and submit the documents mentioned in it.   

17) The contractor shall follow all the safety Norms as per directives by Hon’ble Mumbai 

High Court while working on sewer lines at site. The contractor shall provide safety 

accessories and equipment as mentioned in Sr. No. 14 above. In case of any accident 

due to non-compliance of safety norms / equipment, the contractor shall be held 

responsible.   

18) The necessary Tools and tackles to carry out subject work shall be arranged by the 

contractor. 

19) The stock of consumables such as grease, lubricating oil, cotton waste, medicines in the 

medical kit, safety items required for staff and work for day to day work shall be 

arranged by the contractor. 

20) Diesel & Petrol required for day to day work shall be arranged by the contractor. 

21) The contractor shall keep the machine including vehicles clean & tidy.   

22) The tilting of silt shall be done at Silt Drying System ( Versova Pumping Station, Dadar 

Silt Drying Yard & Old Ghatkopar Silt Drying System ) in each shift as per instructions 

by concerned site in charge or as directed by concerned Executive Engineer of Main 

Sewer section.  

23) The Vehicle shall be parked at secured Municipal premises or as directed by Municipal 

Engineers. 

24) The contractor shall collect the formats of daily log-sheets, maintenance schedule, 

summary sheets etc. from the office of Executive Engineer in charge. 

25) The contractor shall be solely responsible for any theft of the parts of vehicle and / or 

the unit and they shall have to take corrective measures for the same. 

26) The contractor shall keep close co-ordination with the Municipal Engineer for daily unit 

requirement & work performance.    

27) The contractor shall maintain all records and submit the same as and when required 

by the Engineer. 
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28) The contractor shall submit the Daily Log sheets of the work, in duplicate on next 

working day to the concerned Engineer of the Executive Engineer. 

29) The contractor shall submit all the information of the staff appointed for doing subject 

work i.e. name, designation, age, address, contact nos. , photos, license etc.  

30) All the vehicles shall be kept road worthy so as to have service reliability as approved 

by Mumbai R.T.O. conforming to rules and regulations prescribed in this respect from 

time to time or by any other concerned statutory and competent Authorities regarding 

use of fuel or pollution control or any other modifications. 

31) The vehicle shall be sent to work in perfect working order for completing the assigned 

work in particular shifts. 

32) The vehicle shall have valid Pollution Under Control certificate (PUC) at all the times 

by the concerned tenderer and copies of the same shall be kept with the driver and 

shall be provided whenever demanded.  

33) The tenderer shall adhere with and follow all the latest rules & regulations issued by 

state government from time to time in respect to minimum wages / various dues / 

compensations to be given to the laborers deputed for the subject services. As 

applicable, the contractor shall get themselves registered under Contract Labour Act & 

shall produce the Certificate of Registration in the office of Executive Engineer. All 

documents in respect of payments to the staff for each month shall be given to BMC 

within one week after release of payment by BMC.   

34) The contractor shall insure their employees deputed for carrying out the subject work 

under Workman Compensation Act, 1923 & Fatal Accident Act 1885 & shall produce 

the Certificate of the same from Directorate of Insurance, Mumbai. BMC will not be 

responsible for any financial liabilities in case of any accident / hazard. 

35) The contractor shall keep the Municipal Commissioner, their officers & servants 

harmless & indemnify from & against all losses, damages, suits, cost charges, claims & 

demand whatsoever including claims under Workmen Compensation Act 1924, Fatal 

Accident Act 1885, their offices or servants may sustain, incurred or become liable to 

pay by reason or in consequences of any injury to any person or to any property either 

belonging to the BMC or others, whether resulting directly through any accident or 

otherwise life or property while carrying out any work & such damage / injury or loss 

of life or property shall be made good & / or as the case may be / shall be paid 

immediately by the contractor to the satisfaction in all respect of Municipal 
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Commissioner. Any claim arising due to statutory requirement in the form of 

compensation/damages, etc. to site workers/employees shall be borne by the 

contractor.  

36) Executive Engineer, BMC reserves the right to discontinue the subject work by issuing 

one month notice to the contractor.  

37) The contractor shall handover the vehicle peacefully & in healthy working condition to 

BMC at the end of the contract period failing deemed fit action against the contractor 

will be initiated. 

38) The payment will be made on the basis of no. of shifts completed. 

39) The schedule for desilting of sewers will be given by BMC. Shifting of the vehicle shall 

be done in consultation with BMC Engineers in advance. The contractor shall collect 

the formats of daily log-sheets, maintenance schedule, summary sheets, etc. from the 

office of concerned Main Sewer Division.  

40) The units shall be placed over the manhole after taking all safety precautions on road 

and shall ensure smooth operation of grab type manhole desilting machine in the 

manhole to be desilted.  

41) The operation of machines can be done in any shift per day or as per BMC requisition.  

42) The operational staff shall be separate for each shift and machine. 

43) The contractor shall carry out the work of operation of grab type manhole desilting 

machine to the satisfaction of the site supervisor.  

44) In the event of non-completing the per shift targets of 04 nos. of manholes by grab 

type manhole desilting machine as per complaint, the waiving of penalty will be 

decided by the Executive Engineer in charge after confirming / verifying that the 

reasons for failure to complete target are found beyond the control of contractor i.e. in 

the event of obstruction by local residents, traffic authorities etc. 

45) The contractor shall carry out necessary repair works to the vehicle before starting 

the O&M work. 

46) The contractor shall pay to their staff as per circular of Minimum Wages Act of BMC 

u/no. CLO/12-2023-2024 dated 02.11.2023 or amended. 
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TERMS & CONDITIONS 

1) Each Vehicle to be operated for one shifts in a day. On any working day in a week, the vehicles 

shall be taken for carrying out necessary preventive maintenance.  

2) The fuel, consumables, spares, staff, etc. required for operation & maintenance of the vehicles 

shall be arranged by the contractor at their cost. 

3) During emergency situation, the contractor shall render the operation service continuously day & 

night.  

4) The contractor shall be held responsible for any penalty / fine imposed by Traffic and R.T.O. 

Authorities etc., when vehicle is on the road. Moreover, contractor will be solely responsible for 

any theft of vehicle or part thereof and he shall have to take corrective measures for the same. 

5) The contractor shall keep close liaison with the Municipal Engineer for daily vehicular 

requirement & work performance. 

6) The contractor shall collect the formats of daily log-sheets, maintenance schedule, summary 

sheets, etc. from the office of respective Main Sewer Section. 

7) The contractor shall submit the information of the staff appointed for Operation of the vehicles 

regarding Identity cards, address, age, Mobile phone numbers, etc. The contractor shall submit 

the contact number of staff for communication. 

8)  If the operation of the vehicles is required at time on any day including Sundays & Holidays and 

during emergency in addition to the routine program, it would be the responsibility of the 

contractor to provide the staff along with the vehicles as directed by Engineer. Also, the 

contractor shall provide the services in any of the wards other than specified in scope of work in 

Mumbai City/ Suburbs with prior instructions from Executive Engineer. 

9) The contractor shall get registered themselves under Contract Labour Act, EPF & MP Act, 1952 

& ESIC Act of 1948 & shall submit the Certificate of Registration in the office of Main Sewer 

City Section. 

10) The staff employed by the contractor shall be covered with all statutory labour laws in vogue as 

mentioned in clause 12 of General Conditions of Contract. All the staff employed shall have to be 

insured. The contractor in this regard shall submit the necessary documents before starting the 

work.  
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11) The vehicle shall have valid pollution control certificate (PUC) at all the time and copies of the 

same shall be kept with the driver and shall be provided whenever demanded.  

12) The contractor shall keep the Municipal Commissioner, their officers & servants harmless & 

indemnify from & against all losses, damages, suits, cost charges, claims & demand whatsoever 

including claims under Workmen Compensation Act 1924, Fatal Accident Act 1885, their offices 

or servants may sustain, incurred or become liable to pay by reason or in consequences of any 

injury to any person or to any property either belonging to the B.M.C or others, whether resulting 

directly through any accident or otherwise life or property while carrying out any work & such 

damage / injury or loss of life or property shall be made good & / or as the case may be / shall be 

paid immediately by the contractor to the satisfaction in all respect of Municipal Commissioner. 

Any claim arising due to statutory requirement in the form of compensation / damages, etc. to site 

workers / employees / Machines / vehicle shall be borne by the contractor. 

13) During the period of this contract, the contractor at his own cost, shall abide at all times, by the 

Government’s Labour regulations, Rules, Laws etc. amended from time to time and as may be in 

force or introduced in future, during the course of this contract, by registering with all such 

statutory authorities, filling returns, as may be required, as per the laws. The contractor shall 

submit an Undertaking on Rs.500/- stamp paper stating that they are paying their staff as per 

Minimum Wages Act-1948, revised by the GOM and adapted by B.M.C time to time. They shall 

submit the wage details to B.M.C The contractor shall pay the salary to the staff appointed for 

work as per the latest Circular of Chief Labour Officer of BMC and shall abide to the Minimum 

Wages Act 1948. 

The special conditions of the tender as specified above shall supersede the terms & 

conditions stipulated elsewhere in the tender document. 

******* 
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SPECIAL CONDITIONS OF THE TENDER 

1. Price  : The price shall be all inclusive & firm. 
2. Contract 

Period 
: Supply :- 

1) For Prototype ( 01 no. ) – 02 Months from date of receipt of PO 

2) For 23 units – 06 months from date of receipt of approval of prototype unit 

 

Operation & Comprehensive Maintenance:- 01 (One) Year 
3. Payment  : a) Supply- After successful completion of Supply & Testing at site, the payment shall 

be made within 30 days from the date of receipt of bill. 

b) Operation- The payment shall be made on Monthly basis as per the per shift rate 

quoted by contractor for respective year. The payment shall be made ‘monthly’ 

within 30 days from the date of receipt of bill with monthly log sheets and summary 

sheets duly signed by concerned Municipal Engineers, in duplicate to the office of 

respective Main Sewer Section. 

c) Vehicle Insurance- The payment shall be made on yearly basis as per actual 

expenses borne by contractor for Yearly Vehicle Insurance Premium. The contractor 

shall submit copies of receipt of premium paid towards Vehicle Insurance & Vehicle 

Insurance Copy received from Insurance Company after payment. The payment will 

be made to contractor within 30 days from the receipt of above documents. In any 

case, the actual expenses incurred by contractor on Vehicle Insurance Premium in a 

particular year shall not exceed ‘Yearly Vehicle Insurance’ Cost quoted by contractor 

for that year. No extra payment shall be made to contractor above the ‘Yearly Vehicle 

Insurance’ cost quoted by them.  

d)  No payment shall be made to the contractor if the vehicle is not be utilized by 

BMC. 
4. Security 

Deposit 
: The contractor shall submit the security deposit @ 2% of the total contract cost. The 

security deposit can be paid in the form of cash / DD / Pay Order / Bank Guarantee 

from BMC approved bank in the prescribed format as per B.M.C. procedure. The 

Security deposit shall be refunded to the contractor after successful completion of 

work. 
5. Penalty : A. For failing to start the Operation & Maintenance work within 15 days from the 

date of receipt of work order, a penalty of Rs. 5,000/- per day per Unit shall be 

imposed on the contractor and recovered from their bill. 

B. In case of breakdown of vehicle on site; engineer of contract may decide the 

period of breakdown maintenance. After this period, if the contractor still fails to 

provide the services; a penalty equivalent to 50% of shift charges per day shall be 

deducted from contractor’s monthly bill. 

C. In case contractor fails to give services of vehicle mounted hydraulically operated 

modern grab type manhole desilting machine due to any reason i.e. 

non-availability of staff, accident or detaining vehicle by R.T.O. due to breaking of 

traffic rules etc., no payment for such period / shifts/ days shall be admissible. In 

addition, a penalty of about 50% of per day per shift rate shall be charged to the 

contractor except 15 days of RTO passing. 

D. For not intimating in advance if any changes in the existing staff, a penalty of    Rs. 

500/- per incidence, shall be imposed and recovered from contractor’s bill.   

E. For not using Safety equipment specified in Annexure-B, a penalty of Rs. 2000/- 
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per shift/ unit shall be imposed and recovered from contractor’s bill.   

F. The equipment / document mentioned in Annexure-A, if not fulfilled within 15 

days from the date of issue of PO; a penalty of Rs. 5,000/- per day shall be 

imposed and recovered from contractor’s bill.  

G. If the work is not carried out as per direction / site requirement / site 

supervisors satisfaction; then, penalty of 25% of shift charges per instance shall 

be recovered. 

H. A penalty of Rs. 2,000/-per day shall be deducted from the contractor’s bill in 

case of contractor fails to carry out R.T.O. passing within prescribed period.  

I. In case contractor fails to give shifts whenever demanded by BMC; a penalty 

equivalent to 50% of the shift charges shall be deducted for every shortfall per 

shift. 

J. All the above penalties shall be recovered from the contractor’s monthly bill / SD 
6. Retention 

Money: 
 NA.  

7. GST:  GST and other state levies/cess which are not subsumed under GST will be 

applicable. The tenderer shall quote inclusive of all taxes applicable at the time of bid 

submission. It is clearly understood the BMC will not bear any additional liability 

towards payment of any Taxes & Duties. 

Wherever the services to be provided by the Tenderers, falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 

Taxes/Duties/Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no additional 

individual claim shall be admissible on account of fluctuations in market rates; 

increase in taxes/any other levies/ tolls etc. except that payment/recovery for 

overall market situation shall be made as per Price variation and if there is any 

subsequent change (after submission of bid) in rate of GST applicable on the 

work/services to be executed as per tender, i.e. any increase will be reimbursed by 

BMC whereas any reduction in the rate of GST shall be passed on to BMC as per the 

provisions of the GST Act. 

 
8. Additiona

l Security 
Deposit; 

 This being an item rate tender the clause of ‘Additional Security Deposit’ is not 

applicable to this tender. 
9. e-Challan 

for Stamp 
Duty for 
Bonds 

 In case of e-Challan for payment of stamp duty for various bonds, affidavits, etc. as 

specified in the tender, the bidder shall clearly mention the e-Tender No. & 

description of the document in ‘Remarks’ Section of e-Challan. Failing which, their 

Bonds Affidavits, etc. shall not be accepted. 

 

[Note :- Penalty shall not be applicable in case of any site constraints viz. very high sewage water levels / 

high silt level in manholes, very high foul gases in the manhole, public interference / objection, road traffic 

problems etc. The Engineer of contract shall decide about waiving of penalty after verifying above 

constraints, if arises.] 
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ANNEXURE – A 

The contractor shall submit the copies of following information / documents to the office of              

Executive Engineer within 15 days from the date of issue of PO.  

A) Documents of Insurance under Workmen Compensation Act. 1923 & Fatal Accident Act 1885, of 

all employees from Directorate of Insurance, Mumbai deputed for carrying out the work of 

Operation & maintenance of Vehicle mounted hydraulically operated modern grab type manhole 

desilting machine. 

B) 
List of employees to be deputed for carrying out work of Operation & maintenance of Vehicle 

mounted hydraulically operated modern grab type manhole desilting machine along with 

details such as address, age, etc.   

C) 
The copies of Heavy Motor vehicles license of all drivers. 

D) Copies of Identity cards issued by the contractor to their employees. 

E) Mobile Phone Numbers of Drivers, Supervisors and mechanics. 

F) Registration of Employee’s Provident Fund is mandatory that the contractor shall be registered 

under E.P.F & M.P. Act 1952. The E.P.F. registration document/ affidavit shall be uploaded along 

with tender document. Registration of Employees State Insurance Corporation. 

G) Copy of insurance of staff and first party insurance of complete machines 
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ANNEXTURE ‘B’ 

A) Safety Equipments / Items to be provided  for workman safety , health and work safety in each machine :- 

Sr. No. Name of the material  Quantity 

1 Hand gloves   

 

 

 

To all staff as per  
requirement 

2 Safety Helmet  

3 Face Mask  

4 Safety Shoes  

5 Cotton Uniforms  

6 Raincoat in Monsoon  

7 Fluorescent Jacket 

8 First Aid Box with Valid medicines 1 kit 

9 Traffic Cones 04 Nos. 

10 Rechargeable Torch 01 no. 
 

  

The tenderer shall make necessary arrangement for carrying out the above mentioned items along with 

Vehicle mounted hydraulically operated modern grab type manhole desilting machine at their own cost. 

Personal Protective Safety Equipment for each Employee on vehicle shall be provided by the contractor as 

and when required in good condition at his own cost. 

The staff appointed for the work of Operation & Maintenance shall wear the uniform and identity card 

indicating name of employee & name of the contractor while on duty. 
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Annexure – C 

BRIHANMUMBAI MUNICIPAL CORPORATION 
Division: Executive Engineer Mechanical (Main Sewer)  

             Western Suburbs / City /Eastern Suburbs 
 

Subject:     Supply of vehicle mounted hydraulically operated modern grab type manhole desilting machine - 24 

nos. ( W/Subs - 09 nos., City - 09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  under Sewerage Operations 

department followed by Operation & Maintenance of 01 year  

   

Vehicle No.__________________________________     Date : ____ / ____ / 20_____. 

  Shift :- I/ II/ III 

1. Name of Driver :  

2. Name of Operator/ labour :  

3. Time of departure from 

Workshop 

:  

4. Time of reporting at site :  

5. Time of return from site to 

workshop 

:  

6. Name/ Location of site :  

7. Description of work : Numbers of manholes de-silted  __________  

 

8. Safety items used :         Hand gloves                      Helmet                       Reflecting Jacket 

        Mask                                    Uniform                      First Aid Box 

        Safety Shoes                      Rain Coat                   Traffic Cone 

        Torch 

9. Signature of DCM :  

10. Name & Signature of BMC 

Supervisor 

:  

11. Remarks 

 

 

:  

Location Sketch at backside. 

   

Signature of Contractor’s Supervisor     Mukadam / D.A. /  J. E.   

 



 

 
 

B I D  D O C U M E N T   
 

Page 140 

Annexure – D 

SUMMERY SHEET 

Sr. 
No. 

Date  Shift 
 

Site Location & Ward 

No. of 
Manholes
desilted 

 

Remarks 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Total 
____

_ 
 

______ 
 

 

Total no. of shifts done till Month               :- ________________ shifts 
Total no. of shifts done in the current Month     :- ________________ shifts 
Cumulative total no. of shifts till end of current period      :- ________________ shifts 
 
 
              Signature of                                                       Signature of 
 

                           Contractor’s person                                                  BMC authority 

 

The successful contractor shall carry out work as per Section 10 : Specifications & Selection of Material 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be the best 

of their respective kinds and to the approval of the Engineer. The Engineer or his 

representative will accept that the materials are really the best of their kinds, when it is proved 

beyond doubt that no better materials of the particular kind in question are available in the 

market.  

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be 

used in the works and shall deposit these samples with him before placing an order for the 

materials with the suppliers. The materials brought on the works shall conform in every 

respect to their approved samples. Fresh samples shall be deposited with the Engineer 

whenever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the site of 

works to see that they conform in all respects to the Specifications of the samples approved by 

the Engineer, or both.  

4. The Engineer will have the option to have any of the materials tested to find out whether 

they are in accordance with the Specifications and the Contractor will bear all expenses for 

such testing. All bills, vouchers and test certificates, which in the opinion of the Engineer or his 

representative are necessary to convince him as to the quality of the materials or their 

suitability shall be produced for his inspection when required.  

5. Any materials that have not been found to conform to the specifications will be rejected 

forthwith and shall be removed from the site by the contractor at his own cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use such materials 

from any particular source, as may in his opinion be necessary for the proper execution of the 

work.  

7. Not withstanding the source, the sand shall be washed using sand washing machine before 

use. 
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SECTION 11 

 

FRAUD AND  

CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if 

an Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in any tender or RFQ issued by the 

Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with 

the Bidding Process (for avoidance of doubt, offering of employment to, or employing, 

or engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly, with 

the Bidding Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any time 

prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Bidding Process); or 

save and except as permitted under the relevant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the LOA 

or after the execution of the Concession Agreement, as the case may be, any person in 
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respect of any matter relating to the Project or the LOA or the Concession Agreement, 

who at any time has been or is a legal, financial or technical adviser of the Authority in 

relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days’ notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel him 

from the Site, and the provisions of relevant Clause shall apply as if such expulsion had 

been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution.  In this context, “public official” includes Financer 
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staff and employees of other organizations taking or reviewing procurement 

decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false statements to 

investigators in order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from disclosing 

its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 

 

PRE BID MEETING 
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PREBID MEETING 

 
Pre-bid meeting of the interested parties shall be convened at the designated date, 

time and place. A maximum of three representatives of each Applicant shall be allowed to 

participate on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour to 

provide clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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SECTION 13 

 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virarcan be accepted only if the said Banker’s Guarantee is countersigned by the Manager 

of a branch of the same Bank, within the Mumbai Limit categorically endorsing thereon 

that said bankers Guarantee is binding on the endorsing Branch of the bank within 

Mumbai limits and is liable to be on forced against the said branch of the Bank in case of 

default by the contractor/supplier furnishing the bankers Guarantee. 

3. List of approved Banks:- 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travancore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 
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19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 Systemed Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indusind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 Karur Vysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation & Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 Systemed Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 
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49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 Janata Sahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 Banque Nationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 

To, 
The Municipal Commissioner for Greater Mumbai 

Sir, 
I/ We have read and examined the following documents relating to the Work 

of______________________________________________________________________________________________________
___________________________________________Notice inviting tender. 

i. Directions to tenderers (General and special) 
ii. General condition of contract for Civil Works of the Brihanmumbai Municipal 

Corporation as amended up to date. 
iii. Relevant drawings. 
iv. Specifications. 
v. Special directions 
vi. Annexure A to F. 
vii. Bill of Quantities and Rates. 

1A.  I/We________________________________________________________ (full name in capital letters, 
starting with surname), the Proprietor/ Managing Partner / Managing Director / Holder of 
the Business, for the establishment / firm /   registered   company,  named   herein   below,   
do   hereby   offer   to ....................................……………………………………  
……………………………………………………………………………….....……………….  
……………………………………………………………………………….....………………. Referred to in the 
specifications and schedule to the accompanying form of con- 
tract of the rates entered in the schedule of rates sent herewith and signed by me/ us” 
(strike out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in 
details with the addresses, have not filled in this tender under any other name or under 
the name of any other establishment /firm or otherwise, nor are we in any way related or 
concerned with the establishment /firm or any other person, who have filled in the tender 
for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specifications designs, drawings and other relevant details in all 
respects. 
* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3. According to your requirements for payment of Earnest Money amounting to 
Rs.______________________/- (Rs. _____________________________________________ 
_______________________________) I/We have deposited the amount through online payment 
gateways with the C.E. of the Corporation not to bear interest 

4. I/We hereby request you not to enter into a contract with any other person/s for  the 
execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we 
agree not to withdraw the offer constituted by this tender before the date of communication 
to me/us of such notice of non/acceptance, which date shall be not later than ten days from 
the date of the decision of the Standing Committee or Education Committee of the 
Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to accept 
this tender.(Subject to condition 5 below). 
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5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the 
date fixed for opening the same and not to make any modifications in  its terms and 
conditions which are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called   

upon to do so. 
c. I/we do not commence the work on or before the date specified  by the Engineer in   

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with 
the preparation, stamping and execution of the said contract. 

8.  I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 
and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the 
Bombay Iron and Steel unprotected workers  Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 
knowledge  of  liabilities  and, therefore,  we  will not raise any objection or dispute in any 
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 
information, which is found to be incorrect and against the instructions and directions given 
in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/contract to me/us, that any information given by me/us in this tender is 
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any 
such losses or inconvenience caused to the Corporation in any manner and will not resist any 
claim for such compensation on any ground whatsoever. I/we agree and undertake that I/we 
shall not claim in such case any amount by way of damages or compensation for cancellation 
of the contract given to me/us or any work assigned to me/us or is withdrawn by the 
Corporation,” 

Address 
…………………………………. .............. 
…………………………….……............... 
…………………………….……............... 

Yours faithfully, 
 
 
 

Digital Signature of the Tenderer or the Firm 
  

1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 
5.………………………………………………. 

Full Name and private residential address of all the partners constituting the Firm 
 
1.  …………………………………….. 
2.  …………………………………….. 
3.  …………………………………….. 
4.  …………………………………….. 
5.  …………………………………….. 

A/c No. ………………………………….....… 

Name of Bank …………………………….….. 

Name of Branch ………………………….…... 

Vender No. ………………………...………… 
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AGREEMENT FORM 

Tender / Quotation         dated ……………. 20… 

Standing Committee/Education Committee Resolution No. ……..……………………………. 

CONTRACT     FOR     THE     WORKS ............................................................................... 
…………………………………………………………...………………………….…………..………………………………………
…………………...………………………….………….. 

This agreement made this day of ………… .........................................……………………… Two   thousand  
........................ ………………… Between ............................................. 
.……...……………...………………………………………………….…………….………..... 
………………………………………………………..…………….…………………………...  
inhabitants  of  Mumbai,  carrying  on  business  at…… ………………...…..……  …………  
…………………………………………………………………...………………………….…..in  Bombay  under  the  
style  and  name  of  Messrs …………………..………………………  
……………………………………………………………... (Hereinafter called “the contractor of
 the one     part     and     Shri ............................................................ 
........................................................................... the D.M.C.(E.) (hereinafter called “the commissioner” 
in which expression are included unless the inclusion is inconsistent with the context, or 
meaning thereof, his successor or successors for the time being holding the office of 
D.M.C.(E.) of the second part and the Brihanmumbai Municipal Corporation (hereinafter 
called “the Corporation”) of the third part, WHEREAS the contractor has tendered for the 
construction, completion and maintenance of the works described above and his tender has 
been accepted by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 
respectively  assigned  to  them  in  the  General  Conditions  of  Contract  for  works 
hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part 
of this agreement viz. 

a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 
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3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to 
construct, complete and maintain the works in conformity in all respects with the 
provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common 
seals to be herein to affixed (or have hereunto set their respective hands and seals) the 
day and year above written. 

Signed, Sealed and delivered by the 
contractors 

............................................................................. 

............................................................................. 

............................................................................. 

 

..................................................................... 

..................................................................... 

..................................................................... 

In the presence of 

............................................................................. 

............................................................................. 

Full Name & Address 

Trading under the name and style of 

..................................................................... 

.................................................................... 

Contractors 

Signed by the D.M.C.(E.) in the presence of    

 ..................................................................... 

.................................................................... 

D.M.C.(E.) 

The Common seal of the Brihanmumbai 
Municipal Corporation was hereunto affixed 
on the ………… 20 in the presence of two 
members of the Standing Committee. 

 

1. 

2. 

1. 

2. 

 

And in the presence of the Municipal 
Secretary 

 

Municipal Secretary 
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ANNEXURE '' A ''  

(Being Item rate Tender this is not applicable) 

Name of work : ............................................................................................................................ 

...................................................................................................................................................... 

1. The Engineer for this work: Chief Engineer (________) 

  Dy.Ch. Eng.(_________) 

 Exe. Eng.(__________) 

2. Estimated cost of Tender: Not applicable being Item Rate Tender.  

Sr. No. Description of work Total Amount Rs. 

1. Civil Work ---------------- 

2. Electrical Work ---------------- 

3. Total Amount ---------------- 

 

3. Earnest Money (1% of the Estimated cost) : 72,600/- 

4. Time Period : 

Sr. No.  Total Amount Rs. 

1. Contract as a whole Period 

completion 

5 months 

2. Part or Groups of items Not Applicable 

 i) i) 

 ii) ii) 

 iii) iii) 

5. Percentage to be charged as supervision charges for the work got executed through other 

means …….percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the 

actual  

cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by 

the Contractor's percentage rate and cost of extra and excess, but excluding the cost on 

account of Water Charges and Sewerage Charges if any, payable by the contractor 
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and also excluding cost on account of price variation claims as provided in price 

variation clause as amended up to date. 

6. In case of item rate contracts the actual cost calculated for the work executed at the rates 

mentioned in the contract schedule for different items including cost of excess and extra 

items of the work excluding the cost of water charges and sewerage charges if any, 

payable by the contractor and excluding cost on account of price variation claims as 

provided in extra excess conditions as amended up to date. 

7. In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including 

cost of any excess and/or extra items, of the work, excluding the cost on account of water 

charges and sewerage charges and also excluding cost on account of price variation claims 

as provided in extra excess conditions as amended up to date. 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits himself 

to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or   immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the Contract or any other Contract with the Government for showing 

or forbearing to show favour or disfavour to any person in relation to the Contract or any other 

Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BMC as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any 
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electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest any 

such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process  

For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process ; 

ii. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict 

of Interest; and 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I, __________________________________ of ________________________, do hereby declared and undertake as 

under. 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of 

___________ has not been charged with any prohibitory and /or penal action such as banning(for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, condition of 

contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in 

capacity as ______________ of ___________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, BMC is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage 

of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non-availability of site 

for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of 

site in charge 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN THE ___________________BANK 

incorporated under the English/Indian Companies Acts and  

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed to include its successors and assigns) of the first part 

__________________________ _______________________________________ inhabitants carrying on business at 

_______________________________ in Mumbai under the style and name of Messer’s 

__________________(hereinafter referred to as 'the consultant') of the second part Shri. 

___________________________________ THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  

referred to as 'the  

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI 

MUNICIPAL CORPORATION (hereinafter  referred to as 'the Corporation') of the fourth part 

WHEREAS the consultants have submitted to the Commissioner tender for the execution of

 the work of  “_________________ 

________________________________________________________” and   the   terms   of   such tender /contract 

require that the consultants shall deposit with the Commissioner as/contract deposit/   earnest   

money   and /or   the   security   a   sum   of   Rs.______________(Rupees 

_____________________________________________)  

AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the  

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide 

that such deposit shall remain with and be appropriated by the Commissioner towards the Security 

deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and 

faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are constituents of the 

Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and concurrence of the consultants has requested the Commissioner  to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the 

Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS 

accordingly the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the consultants 

(hereby testified) UNDERTAKES WITH the commissioner to pay to the commissioner upon 

demand in writing , whenever required by him , from time to time , so to do , a sum not exceeding in 

the whole Rs._____________(Rupees___________________) under the terms of the said tender and /or the 

contract .The B.G. Is valid up to ________”Notwithstanding anything what has been stated above, our 
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liability under the above guarantee is restricted to Rs.___________only and guarantee shall remain in 

force up to  ____________ unless the demand or claim under this guarantee is made on us in 

writing on or before __________all your right under the above guarantee shall be forfeited and we 

shall be released from all liabilitiesunder the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

the duly constituted Attorney 

Manager 

the Bank and the said Messer’s ..................................................... 

....................................................................... (Name of the Bank) 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

 

For Messer’s   

address 

....................................................... 

....................................................... 

 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 
Rupees.  
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Annexure-D 

Rate Analysis  

Item Description: ...................................................................................................... 

Sr. No. Description of rate analysis 

Parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should be 

inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labourcomponents)   

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4      

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 

 

Sign & Seal of the Tenderer 
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Annexure-E 

Undertaking for best price 

( As per circular u/no. DMC / CPD / OD / 15   Dtd. 06.05.2013, to be uploaded in folder ‘A’) 

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number) 

Tender / Tender No. ________________________________________________ 

To,  

The Municipal Commissioner 

For the Brihanmumbai Municipal Corporation 

Sir , 

                  “I / We …………………………………………… ( Full Name in capital letters starting with surname ), 

the Proprietor / Managing Partner / Managing Director / Holder of the Business / Manufacturer / 

Authorized Dealer, for the establishment / firm / registered company , named herein below , do 

hereby , state and declare that I/We ------------------------------ whose names are given herein below in 

details with the addresses have not filled in this tender under any other name or under the name of 

any other establishment / firm or otherwise , nor are We in any way related or concerned with any 

establishment / firm or any other person , who have filled in the tender for the aforesaid work.”    

“I / We do hereby further undertake that, we have offered the best prices for the subject supply / work 

as per the present market rates. Further, we do here by undertake and commit that we have not 

offered / supplied the subject product / similar product / system or sub system in the past one 

year in the Maharashtra State for quantity variation up to - 50% or + 10 %  at a price lower 

than that offered in the present tender to any other outside agencies including Govt. / Semi 

Govt. agencies and within the BMC also. Further, we have filled in the accompanying tender with 

full knowledge of the above liabilities and therefore we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 

information which is found to be incorrect and against the instructions and directions given in this 

behalf in this tender.    

                    I / We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work / contract to me / us , that any information given by me / us in this tender is false or 

incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses or 

inconvenience caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in 
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such case any amount , by way of damages or compensation for cancellation of the contract given to 

me / us or any work assigned to me / us or is withdrawn by the Corporation.” 

However, in case of price difference, if it is a result of differential tax structures, different dollar value 

of Rupee, differential logistic of transport etc. Considering this aspect, before invoking the penalty, 

black-listing, I/We will be given a reasonable opportunity of being heard by representing our case as 

to why such price variation / differential has been arisen. 

                    In case if the explanation submitted by me / us is unsatisfactory then action including 

forfeiture of despite and black-listing may be taken against me/us. 

 

Tenderer’s full Signature with full name  

& address with rubber stamp 
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Annexure-F 

 
INFORMATION REGARDING STATUS OF BIDDER 

(1) (a) Whether it is a proprietor   

concern  

-------------------------------------------------------------- 

 

       (b) If so, name of the owner                    -------------------------------------------------------------- 

 

(2) If it is a partnership concern, please 

furnish name of each partner and 

copy of registration certificate 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(3) In case of company, please furnish 

the documentary proof to show that 

the company is registered. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(4) In case of Joint Venture, please 

furnish the name of each firm and 

Joint Venture forms. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

 

Signature of authorized 

Person of concern/company 

 

 

Name of concern/company  

and seal 
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Annexure-G 

PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURER 

(To be submitted with Packet ‘B’) 

To,  
The Commissioner, 
Brihanmumbai Municipal Corporation, 
Mumbai – 400 001 
 

Subject :- Supply of vehicle mounted hydraulically operated modern grab 
type manhole desilting machine - 24 nos. ( W/Subs - 09 nos., City - 
09 nos. & E/Subs - 06 nos. ) for Main Sewer Sections  under 
Sewerage Operations department followed by Operation & 
Maintenance of 01 year 

 
Ref. No. :- e-Tender No. ________________________________________ 
 

Dear Sir, 
 
We, ___________________________________________________________( Name of the manufacturing concern) 
are an established manufacturers of ‘Sewer/ SWD cleaning machine’ having factory at 
____________________________________________________ (Factory address) do hereby undertake that, we 
have studied the detail tender document, scope of work as well as technical specifications. 
We hereby ensure supply of quantity and quality as per the contract of goods offered. We also 
ensure uninterrupted supply of spares, materials, services etc. for the subject machines till the 
completion of entire contract period. 
Also, we hereby undertake that, “failing to comply the above we shall be liable to penal action 
up to blacklisting”. 
 
    For and on behalf of M/s. _____________________________________________ 

( Name of manufacturer ) 
Note :- 1) This proforma is meant for manufacturers who are participating in the tendering 
themselves. This letter shall be submitted with the tender in original on the letterhead of the 
manufacturing concern and signed by a person competent to sign the same. 
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Annexure-H 

MANUFACTURERS AUTHORISATION CERTIFICATE 

(In case of tenderer who are authorized dealer of manufacturer) 

(On Letter head of Manufacturer) 

 

This is to certify that M/s……………….………………………………………. are Authorized 

Representative of ………………………..……………. since………………… till date for dealing in 

……………………………………………………                

        We authorize them to quote for the tender ………………..................……………….…… 

…………………………………….............................................................................................. bearing 

no………........................………….. to be submitted on…………………… and also promise to provide all 

the necessary technical support & after sales service during the contract period and 

afterwards. 

 

Place :    Seal of the Manufacturer & Sign of 

      Authority signatory 

Date : 
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Annexure -I 

FORMATS FOR JOINT VENTURES 

1. POWER OFATTORNEY FOR LEAD PARTNER  

(Not Applicable) 

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE 

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 

Whereas the Brihanmumbai Municipal Corporation   (BMC) has invited bids for 

__________________________________________________ (name of the work). Whereas, 

M/s__________________________,  M/s__________________________ and M/s_____________________________ (the 

respective names of the members of the Joint Venture  along with address of their registered 

offices)have formed a Joint Venture and are interested in bidding for the above mentioned 

work in accordance with the terms and conditions of the tender/contract and Whereas, it is 

necessary for the partners of the Joint Venture to designate one of them as the Lead Partner 

with all necessary power and authority to do for and on behalf of the Joint Venture, all acts, 

deeds and things as may be necessary in connection with the Joint Venture’s bid.  

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s_____________________________ M/s. __________________________and 

M/s____________________________ (the respective names of the members  of the Joint Venture along 

with address of their registered offices) do hereby designate 

M/s____________________________(name along with address of the registered office) being one of 

the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do on behalf of 

the Joint Venture, all or any of the acts, deed or things necessary or incidental to the Joint 

Venture’s bid for the work, including submission of Proposal, participating in conference, 

responding  to queries, submission of information/ documents and generally to represent the 

Joint Venture in all its dealings with  BMC, any other Government Agency or any person, 

in-connection with Work until culmination of the process of bidding and thereafter till the  

Contract Agreement is entered into with BMC. 

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said 

attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our 

afore said attorney. 
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Dated this  ______________ dayof_____________201_ . 

[Executants(s)] 

(To be executed by all the Partners of the Joint Venture) 

Note:- 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and when 

it is so required the same should be under common seal affixed in accordance with the 

required procedure. 

Also wherever required, the executants should submit for verification the extract of the 

charter documents and documents such as resolution/ Power of attorney in favour of the 

person executing this Power of attorney for the designation of power here under on behalf of 

the Joint Venture. 
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL  
(Not Applicable) 

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE  

(On Non – judicial stamp paper of Rs. 200/- duly attested by notary public) 

Know all men by  these presents, we _________________________________ (name and address of the 
registered office) do hereby constitute, appoint and authorize  Mr. / Ms. 
_________________________________________R/o  _______________________(name and address of residence) 
who is presently employed with us and holding the position of_____________________ 
(designation) as our attorney, to do in our name and on our behalf, all such acts, deeds and 
things necessary in connection with or incidental to the bid of the Joint Venture consisting of 
_______________________________________________, _____________________and_______________________(please 
state the name and address of the members of the  Joint Venture)  for  
____________________________ ____________________ (name of the work) including signing and 
submission of all documents and providing  information/responses to Brihanmumbai 
Municipal Corporation (BMC), representing us in all matters in connection with our bid for 
the said work. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

For 

(Signature) 
(Name, Title and Address) 
Accept 

…………….…. (Signature) 

(Name , Title and Address of the Attorney) 

Notes: 

i. To be executed by the Lead Partner in case of a Joint Venture. 

ii. The mode of execution of Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and 

when it is so required the same should be under common seal affixed in accordance with 

the required procedure 

iii. Also, wherever required, the executants should submit for verification the extract of the 

charter documents and documents such as a resolution / Power of attorney in favour of 

the Person executing this Power of Attorney for the delegation of power hereunder on 

behalf of the executants. 
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3. BOARD RESOLUTION FOR COMPANIES 

3.1 FOR LEAD PARTNER (Not Applicable) 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with___________________________, _________________________ and _____________________________ (name 

and address of the members of the Joint Venture) for submission of bid to BMC for 

_______________________________________________ (name of the work)  

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 

entered into with the members of the Joint Venture (a copy where of duly initialed by the 

Chairman is tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr._______________________________(name), _____________  (designation) 

be and is hereby authorized to enter into an MoU, on behalf of the company, with the 

members of the Joint Venture and to sign the form of Tender on behalf of the Joint Venture for 

submission of the bidding documents and execute a power of attorney in favour of the 

Company as Lead partner.” 

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable) 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with___________________________, _________________________ and _____________________________ (name 

and address of the members of the Joint Venture) for submission of bid to BMC for  

___________________________________________________ (name of the work)   

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 

entered into with the members of the Joint Venture (a copy where of duly initialed by the 

Chairman is tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr.________________________________(name), _____________  

(designation) be and is hereby authorized to enter into an MoU, on behalf of the company, 

with the members of the Joint Venture and to execute a power of attorney in favour 

of_______________________ (name of the Lead Partner of the Joint Venture) to act as the Lead 

Partner of Joint Venture.” 
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4. LETTER OF COMMITMENT 

(Not Applicable) 

(Each member of a Joint Venture has to submit a letter of commitment) 

Date: 

Place: 

To 

The Municipal Commissioner 

Brihanmumbai Municipal Corporation 

Dear Sir, 

 Subject: ________________________________________ (name of the work)  

 This has reference to the Bid being submitted by _________________________ (mention the 

Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture comprising 

________________________, _______________________ and ____________________________ (mention name(s) of 

the Partners) in respect of ______________________________________________ (name of the work) in 

response to the e-tender notice issued by the BMC dated _________, 201_. 

We hereby confirm the following. 

We __________________________ (name of the Key Person), have examined in detail and have 

understood and satisfied ourselves regarding the contents mainly in respect of the following. 

The bid documents published by BMC;  

All subsequent communications between BMC and the Joint Venture, represented by 

_______________________(name of the Lead Partner in case of a Joint Venture); 

The MoU signed between/among ____________(name(s) of partners); and   

The bid being submitted by _________________(name of the Joint Venture). 
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We have satisfied ourselves regarding our role in the MOU. If ____________________ __________ 

(name of the Joint Venture) is awarded the work/contract, we shall perform our role as 

outlined in the bid documents to the best of our abilities.   

The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in 

the bid documents, as per the requirements stated in the bid Documents.   

We undertake to support ___________________________ (name of the Lead Partner, for which the 

Letter of Commitment is being furnished) in respect of the roles as detailed in the MOU. 

We therefore request BMC to consider our strengths, our experience, and our track record as 

specified in the bid documents pursuant to the conditions specified in the bid, for the 

purposes of evaluation. 

We understand that no change in the partnership in the joint venture, in the role and form of 

responsibility of any partner shall be permitted after submission of the bid. If any change in 

partnership of the joint venture is done it would adversely affect the same.  

For and on behalf of   

Signature      

 

 

(Authorized Representative and Signatory) 

Name of the Person  : 

Designation   : 
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5. JOINT VENTURE SUMMARY 

(Not Applicable) 

Names of all partners of a joint venture: 

1. Partner in charge (Lead Partner): _______________________________  

2. Member Partner: ____________________________________________  

Details of participation in the Joint Venture: 

(Indicate responsibility and extent of participation as applicable in respect of finance 

planning, construction equipment, key personnel and execution of the work of the partner in 

charge of the joint venture and of each of the joint venture partners) 

PARTICIPATION 

DETAILS 

FIRM A 

(Lead Partner) 

FIRM B 

(Member Partner) 

FIRM C 

(Member Partner) 

Finance (%)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on 

contribution of each) 

   

 

Signature of the Bidder along with stamp / seal 
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PROFORMAS: 

PROFORMA- I (Not applicable) 

The list of similar works as stated in para ‘A’ of Post qualification during last Seven 

years- 

PROFORMA- I 

Sr. 

No. 

Name of the Project Name of the 

employer 

Stipulated 

date of 

completion 

Actual date 

of completion 

Actual Cost of 

work done 

1 2 3 4 5 6 

      

      

NOTE: 

a. Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of information 

furnished in the above proforma. 

b. Works shall be grouped financial year-wise. 

PROFORMA- II (Not Applicable) 

Yearly turnover during the last three years. 

PROFORMA- II 

Sr. 

No. 
Financial year 

Annual Turnover 

of Civil Engineering 

Works 

Updated value to 

current year 

Average of 

last 5years 

Page 

No. 

1    

 

 

2     

3     

Total  

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers 
duly certified by Chartered Accountant.  
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification, 
 

PROFORMA- III 

Name 

of the 

Project 

Name of 

the 

Employer 

Cost of 

the 

Project 

Date of is- 

sue of work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Actual 

cost of 

work 

done 

Remarks 

explaining 

reasons for 

delay, if 

any 

1 2 3 4 5 6 7 8 

Note:  Scanned Attested copies of completion/performance certificates from the 
Engineer-in-charge for each work should be annexed in support of information furnished in 
the above proforma. 

PERSONNEL 

PROFORMA- IV 

PROFORMA- IV 

Sr. 

No. 

Post Name Qualification Work Experience 

 
(Prime Candidate 

/ Alternate) 
 No. of Years 

Name of the 

Project 

1 

Principal 

Technical 

Representative 

    

2 

Project / Site 

Engineer or 

Engineer 

    

NOTE:  Scanned Attested copies of qualification certificates and details of work experience 
shall be submitted /uploaded. 
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MACHINERY: (for special work only)(Not Applicable) 

PROFORMA- V/A 

PROFORMA- V/A 

Sr.No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

PROFORMA- V/B 

PROFORMA- V/B 

Sr.No. Equipment Number Owned 

1 2 3 4 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

PROFORMA - VI / A (Not applicable) 

Details of Existing Commitments and ongoing works - 
 

PROFORMA - VI / A 

Description    

of 

work 

Place 

 

Contract 

No.& 

Date 

Name      

&Addresses 

of employer 

Value    of 

Contract 

in Rs. 

Scheduled 

Date of 

completion 

Value    of 

work    

remaining 

to be    

completed 

Anticipated 

Date   of 

completion 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the 
Engineer-in-Charge for each work should be annexed in the support of information 
furnished in the above proforma. 

PROFORMA - VI / B 

Details of works for which bids are already uploaded - 

PROFORMA - VI / B 

Description 

of Work  

Place  Name & 

Ad-dresses 

of employee  

Value of 

Contract in 

Rs.  

Time 

Period  

Date on which 

decision is 

expected  

Remarks  

1  2  3  4  5  6  7  

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 
annexed. 
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PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

PROFORMA - VII 

Other Party 
(/Parties) 

Employer Cause of Dispute Amount involved 
Remarks showing 

Present Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-charge for 
each work should be annexed and uploaded. 

 

Details of Litigation History :-  

  The bidder shall disclose the Litigation History in Packet ‘B’ under the head “Details of 
Litigation History”. 
  If there is no Litigation History, the bidder shall specially mention that there is no 
Litigation History against him as per the clause of Litigation History. In case there is Litigation 
History – 

 

Litigation History must cover – Any action blacklisting, debarring, banning, suspension, 
deregistration, and cheating with BMC, State Govt., Central Govt. or any authority under State 
or Central Govt. / Govt. Organization initiated against the company, firm, directors, partners 
or authorized signatory shall be disclosed for last 5 years from the date of submission of bid. 
Also, bidder must disclose the Litigation History for last 5 years from the date of submission 
of bid about any action like show cause issued, blacklisting, debarring, banning, suspension, 
deregistration, and cheating with BMC and BMC is party in the litigation against the company, 
firm, directors, partners or authorized signatory for carrying out any work for BMC by any 
authority of BMC and the orders passed by the competent authority or by any court where 
BMC is a party. While taking decision on Litigation History, the concerned Chief Engineer or 
D.M.C. or Director, as may be the case, should consider the details submitted by bidder and 
decision based on the gravity of the litigation and the adverse effect of the act of company, 
firm, directors, partners or authorized signatory on the BMC works which can spoil the 
quality, output, delivery of any goods or any work execution and within the timeframe. 
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Annexure ‘ J ’ 

Irrevocable Undertaking 

(on Rs. 500/- Stamp Paper) 

 I Shri. /Smt. _______________________________________________________________________, aged 

_________ years Indian Inhabitant, Proprietor / Partner / Director of M/s. 

____________________________________________________ resident at 

____________________________________________________________________________________________________ do 

hereby give Irrevocable Undertaking as under; 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prises. 

2. I further say and undertake that I understand that in case the same is not passed on 

and is discovered at any later stage, BMC shall be at liberty to initiate legal action 

against me for its recovery including, but not limited to, an appeal to the Screening 

Committee of the GST Counsel.   

3. I say that above said Irrevocable Undertaking is binding upon me / my partners / 

company / other Directors of the company and also upon my / your legal heirs, 

assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable to penalty / 

punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my / our own knowledge 

& belief. 

 

Solemnly affirmed at       

 DEPONANT 

This day         BEFORE  ME 

Interpreted, Explained and Identified by me 
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ANNEXURE –  K 
 

Bid No.:  

 

INTERNAL GRIEVANCE REDRESSAL MECHANISM 
 

(To be uploaded in Packet  ‘A’ ) 

 
BMC has formed internal grievance redressal Mechanism for redressal of bidders 
grievances. Any bidder are prospective bidder aggrieved by any decision, action or 
omission of the procuring entity being contrary to the provisions of the tender or any 
rules or guidelines issued therein, in Packet A,B&C can make an application for reviewed 
of decision of responsiveness in Packet A,B & C within the period of 7 days.        

While making such an application, to procuring entity for review, aggrieved bidders or 
prospective bidders shall clearly specify the ground or grounds in respect of which he 
feels aggrieved.  

Provided that after declaration of a bidder as successful in Packet A (General 
Requirements), an application for review may be filed by a bidder who has participated in 
procurement proceedings and after declaration of successful bidder in Packet ‘B’ 
(Technical Bid), an application for review may be filed only by successful bidders of 
Packet ‘A’. Provided further that, an application for review of the financial bid can be 
submitted, by the bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, BMC may decide whether the bid process 
is required to be suspended pending disposal of such review. The BMC after examining the 
application and the documents available to him, give such reliefs, as may be considered 
appropriate and communicate its decision to the applicant and if required to other bidders 
or prospective bidders, as the case may be. 

BMC shall deal and dispose off such application as expeditiously as possible and in any 
case within 10 days from the date of receipt of such application or such other period as 
may be specified in pre-qualification document, bidder registration document or bid 
documents, as the case may be. 

Where BMC fails to dispose off the application within the specified period or if the 

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, 

such bidder or prospective bidder may file an application for redressal before the 

Internal Procurement Redressal Committee within 7 days of the expiry of the allowed 

time or of the date of receipt of the decision, as the case may be. Every such application 

for internal redressal before Redressal Committee shall be accompanied by fee of Rs. 

25,000/- and fee shall be paid in the form of D.D. in favour of BMC 
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1st appeal by the bidder against the decision of C.E./HOD/ Dean can be made to 
concerned D.M.C./Director who should decide appeal in 7 days. 

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for 
decision.  

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./Director of 
particular department for the first appeal / grievances by the bidder against the decision 
for responsiveness / non-responsiveness in Packet ‘A’, Packet ‘B’ or Packet ‘C’ and if not 
satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC(CPD) 
office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- 
from aggrieved bidder. The necessary correspondence in respect of said 
applications to the aggrieved bidder & concerned department, issuing notices, 
arranging of Grievance Redressal Committee (GRC) with D.M.C. and further 
proceeding will be carried out through registrar appointed by BMC.  

No application shall be maintainable before the redressal Committee in regard of any 
decision of the BMC relating to following issues: 

Determination of need of procurement. 

The decision of whether or not to enter into negotiations. 

Cancellation of a procurement process for certain reasons. 

On receipt of recommendation of the Committee, It will be communicated his decision 
thereon to the applicant within 10 days or such further time not exceeding 20 days, as 
may be considered necessary from the date of receipt of the recommendation and in case 
of non-acceptance of any recommendation, the reason of such non-acceptance shall also 
be mentioned in such communication.  

Additional Municipal Commissioner and / or Grievance Redressal Committee, if found, 
come to the conclusion that any such complaint or review is of vexatious, frivolous or 
malicious nature and submitted with the intention of delaying or defeating any 
procurement or causing loss to the procuring entity or any other bidder, then such 
complainant shall be punished with fine, which may extend to 5 lac rupees or 2% of the 
value of the procurement, whichever is higher. 

 

 

  Full Signature of the tenderer  
with Official Seal and Address 


