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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./ 8254 dated 19.03.2025

E-TENDER NOTICE

Name of 

Work:

Replacement of existing screw type air compressors
at Filter Plant, Panjrapur

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item rate”

basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which

are repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/

Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who

are vendors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class “A” as

per new registration and from the tenderers equivalent  and superior classes registered in

Central  or  State  Government/Semi  Govt.  Organization/Central  or  State  Public  Sector

Undertakings, will be allowed subject to condition that, the tenderers who are not registered

with BMC will have to apply for registering their firm within three months time period from

the award of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be

forfeited/recovered  and  an  amount  equal  to  Registration  Fee  of  respective  class  will  be

recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with

BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process &

also with Mahatenders & obtain login credentials to participate in the online bidding process.

(The application form for BMC vendor registration can be downloaded from BMC's portal

(http://portal.mcgm.gov.in)  on payment of Rs.1000+18% GST.

i) To download the application form, for those applicants not having vendor registration, need

to apply first for vendor registration at the office of CA(WSSD), Byculla, Mumbai.

(Note- Online vendor registration is available on BMC's portal http://portal.mcgm.gov.in)

ii) Followed by Mahatenders login ID and password to be obtained from Mahatender portal

https://mahatenders.gov.in.

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual,

please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature

from any one of the Certifying Authorities (CA's) licensed by controller of certifying authorities

namely, Safes crypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and

e- Mudhra CA.
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Tender No. Name and location of work
Contract

period

Estimated 

Cost of 

Project

2025_MCGM_1163015_1
Replacement  of  existing  screw
type  air  compressors  at  Filter
Plant, Panjrapur

4 months 

(Inclusive 

Monsoon)

Not 

Applicable 

being item 

rate tender.

While submitting duly filled tender document on mahatender, bidder needs to pay total

EMD  amounting  to  Rs.32,000/- online  through  https://mahatenders.gov.in.  EMD  is

refundable in accordance to the relevant clause of bid document, except in the case of the

selected Bidder who’s Bid Security/EMD shall be retained. The Bidders will have to provide

Earnest Money Deposit through the payment gateways while submitting the bids. The Bid

shall  be summarily  rejected if  it  is  not accompanied by the Earnest Money Deposit.  The

tender is available on e-Procurement System of Government of Maharashtra (Mahatenders)

https://mahatenders.gov.in. as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates

as mentioned in header data. All the responsive and eligible bidders if they so wish can be

present at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur

Complex). The Packet C shall be opened if bids submission in Packet A & B satisfies/includes

all the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.i  n  

The Applicants interested for the above referred works may contact the  Dy. Hydraulic

Engineer (Pise-Panjrapur Complex) at the following address on any working day during office

hours.

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 

Panjrapur Water Treatment Plant, Administrative Building, 1st Flr., 

Post: Vadapa, Tal: Bhiwandi, Dist:Thane.

Email :- eemnepjppc.he@mcgm.gov.in
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The applicants may wish to visit the site under reference located at Panjrapur,  Post:

Vadapa, Tal: Bhiwandi, Dist:Thane and can collect the information of the present status from

the department who have invited the bids.

BMC  reserves  the  rights  to  accept  any  of  the  application  or  reject  any  or  all  the

application received for above works, without assigning any reasons thereof. The information

regarding  above  subject  matter  is  available  on  e-procurement  system  of  Government  of

Maharashtra (Mahatenders) (http://mahatenders.gov.in).

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON 

NIC PORTAL (https://mahatenders.gov.in). 

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at

https://mahatenders.gov.in/nicgep/apppage=BiddersManualKit&service=page  for  further

details about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialing help-desk number

022- 22046934/22837339 from 11.30 AM to 5.00 PM on all working days . Email: support-

eproc@nic.in

             
-       Sd/-

Executive Engineer (M&E)
                                                                                     Panjrapur
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Header Data

 Tender Document No. 2025_MCGM_1163015_1

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION

Subject
Replacement of existing screw type air compressors
at Filter Plant, Panjrapur

Tender fee Rs.7,788/- (Rs.6600/- + 18% GST)

Cost of E-tender (Estimated 
Cost)

Not applicable being Item Rate tender

Bid Security Deposit/ EMD Rs.32,000/-

Date of issue and sale of tender   25.03.2025   from 11:00 Hrs

Last date & time for sale of 
tender

  07.04.2025   upto 12:00 Hrs

Submission of Packet A, B & 
Packet C(Online) &(Receipt of 
Bid Security deposite)

  07.04.2025  upto 16:00 Hrs

Opening of Packet A   08.04.2025  after 16:00 Hrs

Opening of Packet B   08.04.2025  after 16:10 Hrs

Opening of Packet C   15.04.2025  after 15:00 Hrs

Pre-bid meeting Not applicable

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur Complex)  
Panjrapur Water Treatment Plant,
Administrative Building, 1st Flr., Post: Vadapa,
Tal: Bhiwandi, Dist:Thane.
Phone No. 02522 309005/ 23
Email :- eemnepjppc.he@mcgm.gov.i  n  

Venue for opening of bid On line in Dy.H.E. (P.P.C.)'s office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof.

Sd/-
Executive Engineer(M&E) Panjrapur
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1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

A)  Tenderer  shall  be  either  Manufacturer  or  authorized  representative

(Dealer/Distributor/contractor/Firm)  of  the  manufacturer.  In  case  of  Authorized

Dealer/Distributor/contractor/Firm, the tenderer shall submit an Authorization letter

in prescribed format from the manufacturer  for said work along with the tender,

without which tender will be out rightly rejected.

And

B) The tenderer(s) in their own name should have satisfactorily executed the work of

similar  nature  BMC /Semi  Govt.  /Govt.  /  Public  Sector  Organizations  during  last

seven (7) years ending last day of month previous to the one in which bids are invited

as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had

involved similar  nature of work as described in the scope of works in this bid

document, provided further that all other qualification criteria are satisfied)

a)  Three  similar  completed  works  of  similar  nature  each  costing  minimum  of

Rs.9,58,632/- OR

b)  Two similar completed works of similar nature each costing minimum of

 Rs.11,18,404/-.OR

c) One completed work of similar nature of minimum of Rs.15,97,720/-

The value of  executed works  shall  be  brought  to  current  costing  level  by

enhancing the actual value of work at compound rate of 10 % per Annam, calculated

from the date of completion to last date of receipt of applications for tenders. Tenderer

shall upload documentary evidence for eligibility along with the tender.

C)Declaration and assurance of easily availability of air compressor’s spares after

DLP Period to BMC through any authorized dealer or contractor in Thane / Mum-

bai market from original equipment manufacturers on letter head shall be up-

loaded with tender in packet A/B, failing which the tender will be treated as non-

responsive.

1.2  Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to Rs.9,58,632/-  in last three (3) financial years immediately preceding the

Financial Year in which bids are invited. The value of executed works shall be brought

to current costing level by enhancing the actual value of work at compound rate of 10

%  per  annum;  calculated  from  the  date  of  completion  to  last  date  of  receipt  of

applications for tenders. Documentary evidence shall be submitted.
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1.3 Similar Experience:

         For assessing the technical capacity of Regular, Routine & Maintenance works;
The tenderer or manufacturer shall have the experience of similar work means ‘the
tenderer or manufacturer shall have carried out at least one SITC/replacement work of
Air compressor  & should submit the job completion certificate along with his bid
during last seven years for BMC department/Government/ Semi Government / Public
Sector Organizations’.

• Past performance certificates, including the work order number and date,

cost of the work, contract period, etc. shall be annexed by the bidder while

submitting the offer.

 1.4  • Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

• A  = Maximum value  of Civil  Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

• N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

• B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

• Note:  The  statement  showing  the  value  of  existing  commitments  and  on-going
works as well as the stipulated period of completion remaining for each of the works
listed should be attached along with certificates duly signed by the Engineer-in
Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

• -  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

• -  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing the contract, inordinate delays in completion,  litigation history,
or financial failures etc.
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),

whether verbally or in documentary or any other form, by or on behalf of the BRIHANMUMBAI

MUNICIPAL CORPORATION (BMC), hereafter also referred as “The Authority “, or any of its

employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this

e-tender and such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments

arrived  at  by  the  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  in  relation  to  the

Project. Such assumptions, assessments and statements do not purport to contain all the

information that each Applicant may require. This e-tender may not be appropriate for all

persons, and it is not possible for the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), its

employees or advisors to consider the investment objectives, financial situation and particular

needs  of  each  party  who  reads  or  uses  this  e-tender.  The  assumptions,  assessments,

statements  and  information  contained  in  this  e-tender  may  not  be  complete,  accurate,

adequate or  correct.  Each Applicant  should therefore,  conduct  its own investigations and

analysis and should check the accuracy, adequacy, correctness, reliability and completeness

of the assumptions, assessments, statements and information contained in this e-tender and

obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,

some of which may depend upon interpretation of law. The information given is not intended

to  be an exhaustive account  of  statutory  requirements and should not  be regarded as  a

complete or authoritative statement of law. The BRIHANMUMBAI MUNICIPAL CORPORATION

(BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or opinion

on law expressed here.

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) its employees and advisors

make no representation or warranty and shall have no liability to any person, including any

Applicant  or  Bidder,  under  any  law,  statute,  rules  or  regulations  or  tort,  principles  of

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which

may arise from or be incurred or suffered on account of anything contained in this e-tender or

otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the e-

tender  and  any  assessment,  assumption,  statement  or  information  contained  therein  or

deemed to form part of this e-tender or arising in any way with pre-qualification of Applicants

for participation in the Bidding Process. The BRIHANMUMBAI MUNICIPAL CORPORATION

(BMC) also accepts no liability of any nature whether resulting from negligence or otherwise

howsoever caused arising from reliance of any Applicant upon the statements contained in

this e-tender.

17



The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) may, in its absolute

discretion but without being under any obligation to do so, update, amend or supplement the

information, assessment or assumptions contained in this e-tender.

The  issue  of  this  e-tender  does  not  imply  that  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC)  is  bound to  select  and short-list  pre-qualified  Applications  for  Bid

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project

and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the right to reject all or

any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and

submission  of  its  Application including  but  not  limited  to  preparation,  copying,  postage,

delivery fees, expenses associated with any demonstrations or presentations which may be

required  by  The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  or  any  other  costs

incurred in connection with or relating to its Application. All such costs and expenses will

remain with the Applicant and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) shall

not be liable in any manner whatsoever for the same or for any other costs or other expenses

incurred by an Applicant in preparation or submission of the Application, regardless of the

conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:
         The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) covers an area of 437.71

sq.kms. with a population of 1.24 Crores as per census of 2011. The metropolis accounts

major portion of India’s international trade and government’s revenue, from being one of

the foremost centers of education, science and technological research and advancement.

          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to

the cause of  a  better  life  for  all  its  citizens.  And it’s  the BRIHANMUMBAI MUNICIPAL

CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible

for urban governance in Greater Mumbai.

            BMC (The Authority) is one of the largest local self-governments in the Asian

Continent. In observance of historic traditions of strong civic activism, with the change in

time and living conditions to match with the urbanization, BMC has mainly focused in

providing  almost  all  kinds  of  engineering  services  viz,  Hydraulics,  storm  water  drain,

sewerage,  water  supply  projects,  roads,  bridges,  solid  waste  management,  and

environmental  services.  Beside  this,  the  BMC  is  also  providing  dedicated  services  in

various segments  such as  Health,  Primary  Education as  well  as the construction and

maintenance of Public Markets and Slaughter Houses.

           BMC is an organization having different departments, right from engineering depts.

to health depts. Moreover we have other dept. like education, market, fire brigade dept.,

Octroi  and other  such departments  where  quite  a  good number  of  staff  members  are

working.

 Preamble:

The  water  treatment  plant  at  Pise  Panjrapur  Complex  is  a  vital  installation,

constructed and commissioned in different stages to provide the potable water to Mumbai

city. Pise Panjrapur Complex caters about 55% of water supply to City of Mumbai. The

Filter Plant at Panjrapur is constructed in two different stages i.e. Stage-I & Stage-II in

1987 &1997 respectively, each having capacity of 450 MLD, divided into 18 filter beds

each.

The filter beds are allowed to clog over a period of time without adjusting the inflow or

outflow. Back washing of each filter bed is carried out at fixed interval of time based upon

the exhaustive condition of bed. The operating differential head between the filter bed level

and chlorine contact tank (CCT) level is from 2.3 to 2.7 meters.

The filters are designed to simultaneously back washing with air and water. Initially

only air is allowed for 2 to 3 minutes. Then wash water is discharged for 5 to 6 minutes,

along with  air.  Thereafter,  the  rinsing  is  carried out  with  only  wash water  for  5  to  6
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minutes. The back washing is carried out every 27 hours or 54 hours, based on clarified

water turbidity.

During normal running and back washing of the filter beds, the equipments and

machinery are required to be operated pneumatically, for which the compressed air at the

pressure of 4 kg/cm2 to 6 kg/cm2 is essential. The existing air compressors provided for this

purpose has completed its useful life. Therefore it is proposed in this tender to replace the

existing compressors with screw type air compressors.
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E-TENDERING ONLINE SUBMISSION PROCESS

1 ‟Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal

https://mahatenders.gov.in/nicgep/app

2 All  the  tender  notices  including  e-Tender  notices  will  be  published  on  NIC’s

Mahatender Portal

https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal

for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can

apply online  by clicking the link online registration section of  NIC’s  Mahatender

portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.

%24WebRightMenu.%24  DirectLink&page=Home&service=direct&session=T  ”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders

‟even if these are submitted on the Firm s letter head and received in time. All such

manual offers shall be considered as invalid offers and shall be rejected summarily

without any consideration

6 Please read the tender document carefully “Instructions and Articles of Agreement”

for supply of general items. All documents that are required to be submitted as part

of  eligible  & technical  bid,  need to be uploaded in the Packets provided for  this

purpose and commercial bid need to be filled online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document

which are  available  in  the  tender  document  make  part  of  all  tender  documents

unless stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be

deemed to mean acceptance of  the terms and conditions contained in the tender

document as well as confirmation of the bid/bids offered by the vendor which shall

include acceptance of special Directions/ terms and conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed.

The  system will  prompt  for  digital  signature  certificate.  It  is  mandatory  for  the

vendors willing to participate in tender process to procure digital signature certificate

of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a

team  from  one  of  the  certifying  authorities  is  made  available  to  help  them for
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obtaining digital Signature certificates. Interested vendors may approach help desk

for details.

11 The browser settings required for digitally signing the uploaded documents are listed

in the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow the

steps given inthe section “Guidelines for hassle free Bid submission” and “Bidders

Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on

https://www.mahatenders.gov.in

b Make the  Browser  Settings as  per  the  guidance  available  in  “Site  Compatibility”

section.  Carry  out  the  necessary  settings  and  root  certificates  installation  as

mentioned in the document. Vendors to note that the computer user should have

administrative rights to the computer to be able to work with e-Tendering application

c Login to the application with your credentials and follow the instructions given in the

‟document “User Manual for Vendors- Bidding Process  which is available in the “For

Partners” section of Mahatender Portal.

d Pay EMD and other charges, where applicable, as per the instructions given in the

Tender Notice and/or Tender Document.

e Upload the administrative & technical bid documents. System will prompt for digital

signature certificate while uploading the document.

f Ensure that documents are uploaded properly by downloading them after uploading.

g Submitting the commercial bid by filling in the values on the screen. All the inputs

given on this screen need to be digitally signed.

h The administrative, technical and commercial bids can be submitted only online on

or before the due date and due time mentioned for submission of bids.

i The bids can be modified till the end date and time for bid submission. However, if a

new version of a document is to be uploaded, please ensure to delete the old version.

j Ensure that bid is submitted by ensuring that the “status” of the bid in the initial

bids listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and

due time. Vendors trying to submit the bid at last moment just before due date and

due time and failing to do so due to system problems at their end, internet problems,

User Id locking problems etc. shall note that no complaints in this regard will be
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entertained.

14 It is the responsibility of the vendors to maintain their computers, which are used for

submitting  their  bids,  free  of  viruses,  all  types  of  malware  etc.  by  installing

appropriate  anti-virus  software  and  regularly  updating  the  same  with  virus  free

signatures etc. Vendors should scan all the documents before uploading the same.

15 The administrative, technical and commercial evaluation documents will be available

for all the participating vendors after completion of the evaluation.

16 Additional information can be availed by referring to  FAQs in the e-Procurement

section of Mahatender portal.

17 For any help, in the e-Tendering process, can be availed by dialing help-desk number

022-24811275/76 (BMC IT Cell)  from 10.30AM to 6.00PM on all working days of

BMC.

Email  support-  Working  hours  10.00  AM  to  6.00  PM  (Monday  to  Friday)  Tele

Support- Working hours

10.00 AM to 6.00 PM (Monday to Friday)

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process , the registered vendors need to follow the

steps given in the section “ Guidelines for hassle free Bid submission” and “Bidders Manual

Kit - Open Source Software Link” available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please

refer  to  respective  links  provided  in  e-tendering  tab.  The  vendors  can  get  digital

‟signature from anyone of the Certifying Authorities (CA s) licensed by the Controller of

Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS,

Customs, MTNL, GNFC and e-Mudhra.
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INSTRUCTIONS TO APPLICANTS

 A) Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage.

 B) Eligibility of Applicants

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item rate”

basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which

are repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/

Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who

are vendors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class “A” as

per new registration  and from the tenderers equivalent and superior classes registered in

Central  or  State  Government/Semi  Govt.  Organization/Central  or  State  Public  Sector

Undertakings, will be allowed subject to condition that, the tenderers who are not registered

with MCGM will have to apply for registering their firm within three months time period from

the award of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be

forfeited/recovered  and  an  amount  equal  to  Registration  Fee  of  respective  class  will  be

recovered as penalty.

To be eligible, an Applicant shall fulfill the following conditions of eligibility criteria:

1. For Regular, Routine and Maintenance Work.

1.1 Technical Capacity:

A)  Tenderer  shall  be  either  Manufacturer  or  authorized  representative

(Dealer/Distributor/contractor/Firm)  of  the  manufacturer.  In  case  of  Authorized

Dealer/Distributor/contractor/Firm,  the  tenderer  shall  submit  an  Authorization

letter in prescribed format from the manufacturer  for said work along with the

tender, without which tender will be out rightly rejected.

And

B) The tenderer(s) in their own name should have satisfactorily executed the work

of similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last

seven (7) years  ending last day of month previous to the one in which bids are

invited  as  a prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the

subcontract  had involved similar  nature of work as described in the scope of

works in this bid document, provided further that all other qualification criteria are

satisfied)

a)  Three  similar  completed  works  of  similar  nature  each  costing  minimum  of

Rs.9,58,632/- OR

b)  Two similar completed works of similar nature each costing minimum of
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 Rs.11,18,404/-.OR

c) One completed work of similar nature of minimum of Rs.15,97,720/-

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per Annam, calculated

from  the  date  of  completion  to  last  date  of  receipt  of  applications  for  tenders.

Tenderer shall upload documentary evidence for eligibility along with the tender.

C)Declaration and assurance of easily availability of air compressor’s spares af-

ter DLP Period to BMC through any authorized dealer or contractor in Thane /

Mumbai market from original equipment manufacturers on letter head shall be

uploaded with tender in packet A/B, failing which the tender will be treated as

non-responsive.

1.2  Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to Rs. 9,58,632/- in last three (3) financial years immediately preceding the

Financial  Year  in  which  bids  are  invited.  The  value  of  executed works  shall  be

brought to current costing level by enhancing the actual value of work at compound

rate of 10 % per annum; calculated from the date of completion to last date of receipt

of applications for tenders.

 Documentary evidence shall be submitted.

1.3 Similar Experience:

         For assessing the technical capacity of Regular, Routine & Maintenance works;
The tenderer or manufacturer shall have the experience of similar work means ‘the
tenderer or manufacturer shall have carried out at least one SITC/replacement work
of Air compressor  & should submit the job completion certificate along with his bid
during last seven years for BMC department/Government/ Semi Government /  &
Public Sector Organizations’.

• Past performance certificates, including the work order number and date,

cost of the work, contract period, etc. shall be annexed by the bidder while

submitting the offer.

 1.4  
• Bid Capacity: (Not Applicable for this tender)
•    The bid capacity of the prospective bidders will be calculated as under:
•    Assessed Available Bid Capacity = (A* N* 2 - B)
•    Where,
• A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.
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• N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

• B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

• Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject

to be disqualified if they have:

• -  made  misleading  or  false  representation  in  the  forms,  statements  and

attachments submitted in proof of the qualification requirements; and/or

• -  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly

completing the contract,  inordinate delays in completion,  litigation history,  or

financial failures etc.

  D. Equipment Capabilities as required for this work:

a) Regular and Routine works: The successful bidder will make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the
work in phases, as per the instructions of site in charge. The successful bidder and, to that
effect  he  will  ensure  commitment  on  an  undertaking  on  Rs.500  stamp  paper  to  be
submitted along with the Bid in Packet B. However, this condition in no way shall dilute
the respective condition in Registration Rules of BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-
nish with their bid, a detailed construction planning and methodology supported with
assessment  study  of  requirements  of  equipment/plants  &  machineries  to  allow  the
employer to review their proposal. The bidder will ensure his commitment to make the
arrangements of the required equipment on the day of commencement or with respect to
the  progress  of  the work in phases,  as  per  the  instructions  of  site  in charge  on  an
undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B.
However, this condition in no way shall dilute the respective condition in Registration
Rules of MCGM.
c)  Special  Works: The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with
the approval of concerned AMC.
Note:
1. Bidders shall submit the undertaking for equipment capability and other un-

dertakings as such on a single Rs.500/- stamp paper.
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2. Insistence of availability of equipments/plants at a particular distance from site should
not be made in the tender document.

E. Technical Personal
For fixing requirement of Technical staff as required for this work shall be as 

follows:-

Cost of work
(Rs. In 
Crores)

Requirement of Technical Staff Minimum
Experien
ce (year)

Designation

Qualification Number

10 to 20
(Not

applicable)

i)Project Manager 
with degree in 
corresponding 
discipline of 
Engineering

ii) Graduate Engineer

iii) Graduate 
Engineer
             or
    Diploma Engineer

1

1

2

2

10

5

2

5

 Principal Technical 

Representative

Technical 
Representative

Project/Site Engineer 
and

Project Planning/ 
billing
Engineer

5 to10
(Not 
applicable)

i) Graduate Engineer
ii) Graduate Engineer
             or
   Diploma Engineer

1
2
2

5
2
5

Principal Technical 
Representative
Project/Site Engineer
Engineer

More than 
1.5 to 5
(Not 
applicable)

i) Graduate Engineer

ii) Graduate Engineer
           or
   Diploma Engineer

1

1

1

5

2

5

Principal Technical 
Representative

Project/Site Engineer

Billing Engineer

Up to1.5 1. Graduate Engineer

 or

 2. Diploma Engineer

1

1

2

5

Principal Technical 

Representative

Project / Site Engineer

/ Billing Engineer

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.
2. Rate of recovery in case of non-compliance of the clause be stipulated at following rate.

Sr. NO. Qualification Experience Rate of recovery
1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Project / Site Engineer / Billing 

Engineer
5 Rs.15,000/- p.m.

 F. TIME PERIOD OF THE PROJECT :
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Entire project should be completed and delivered within 4 (Four) months(IM) of
time from the date of award of purchase order. The time allowed for carrying out the work
(including monsoon) as entered in the Tender shall be strictly observed by the Contractor.
The work shall throughout the stipulated period of the Contract be proceeded with all due
diligence  as  time  being  deemed  to  be  the  essence  of  the  contract  on  the  part  of  the
Contractor. On failing to do so, the Contractor shall pay as compensation an amount which
shall be governed as per Clause - 84 of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below:

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 4 (Four)  months.

The program for completion of work shall be a part of the Contract Document in
the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and
keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work
as per the Schedule given in the Contract and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within
30 days from the date of issue of letter of acceptance. If the documents are not submitted
within the stipulated time a penalty of Rs 5000/- per day will be applicable to the
contractor. All contract documents need to be duly affixed with stamp duty properly signed
along with evidence/proof of payment of security/contract deposit within 30 days from the
date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days
from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted
shall be considered as canceled and legal steps be taken against the contractor for recovery
of the amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after
expiry of period up to which the contractor has agreed to maintain the work in good order is
over. In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good order,
the amount of security deposit retained by BMC shall be adjusted to-wards the excess cost
incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of the
work owning to serious illness or death of the contractor or any other cause, the Engineer
on behalf of the Municipal Commissioner shall have power to adopt any of the following
process, as he may deem best suited to the interest of BMC -

(a) To rescind the contract (for which recession notice in writing to the contractor under the
head of  Executive Engineer shall  be conclusive evidence)  and in that case,  the security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

 (b) To carry out the work or any part of the work departmentally debiting the contractor
with  the  cost  of  the  work,  expenditure  incurred  on  tools  and  plant,  and  charges  on
additional supervisory staff including the cost of work-charged establishment employed for
getting the un executed part of the work completed and crediting him with the value of the
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work done departmentally in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract.

The  certificate  of  the  Executive  Engineer  as  to  the  costs  and  other  allied  expenses  so
incurred  and  as  to  the  value  of  the  work  so  done  departmentally  shall  be  final  and
conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which case all  expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency will be debited to the contractor and the
value of the work done or executed through the new contractor shall be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive
Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new contractor and as to the value of the work so
done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing
the performance of such work and the amount payable to him in respect thereof and he
shall only be entitled to be paid the amount so certified. In the event of either of the courses
referred  to  in  Clause  (b)  or  (c)  being  adopted  and  the  cost  of  the  work  executed
departmentally or through a new contractor and other allied expenses exceeding the value of
such work credited to the contractors amount of excess shall be deducted from any money
due to the contractor,  by BMC under the contract or otherwise, howsoever,  or from his
security deposit or the sale proceeds thereof provided, however, the contractor shall have no
claim against BMC even if the certified value of the work done departmentally or through a
new contractor exceeds the certified cost of such work and allied expenses, provided always
that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive  Engineer,  the  contractor  shall  have  no  claim  to  compensation  for  any  loss
sustained by him by reason of his having purchase or procured any materials or entered in
to any engagements or made any advance on account of or with a view to the execution of
the work or the performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if
contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or  otherwise,  shall  either  directly  or indirectly  be given
promised or offered by the contractor or any of his servants or agents through any public
officer,  or  person  in  the  employ  of  BMC/Govt.  in  any  way  relating  to  his  office  or
employment, or if any such officer or person shall become in any way directly or indirectly
interested  in  the  contract  the  Engineer  In-charge  may  thereupon,  by  notice  in  writing
rescind  the  contract  and the  Security  Deposit  of  the  Contractor  shall  thereupon stand
forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure
as if  the contract had been rescinded under above clause J hereof; and in addition the
contractor  shall  not  be  entitled  to  recover  or  be  paid  for  any  work  therefore  actually
performed under the contract.
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Submission of Tenders
PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’

a) Valid BMC Registration Certificate

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 lakhs as governed
by Registration Rules in force for respective Class of Contractor M&E works.

c)  A  document  in  support  of  Registration  under  Maharashtra  GST  Act  2017.  GST
Registration Certificate in Maharashtra. Those not registered in Maharashtra shall submit
an undertaking to the effect that if  they are successful tenderer, they shall submit GST
Registration Certificate in Maharashtra within 15 days of issue of work order, failing which
payment for the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be. However, in case
of Public Limited companies, Semi Government Undertakings, Government Undertakings,
no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) / C.A.(WSSD) of BMC.

f) No litigation history undertaking as per Proforma-VII.

 

The bidders shall categorically provide their valid Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A”
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days otherwise
they will be treated as non-responsive.
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PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents –

a) The list of similar type of works as stated in eligibility criteria successfully completed
during the last 7 years in prescribed proforma, in the role of prime contractor. Information
furnished in the prescribed proforma  (Proforma – I) shall be supported by the certificate
duly self-attested. Documents stating that it has successfully completed during the last 7
years at least one contract of similar works as stated in eligibility criteria.

b) Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly
audited balance sheet and profit and loss account for the preceding three financial years
preceding the Financial Year in which bids are invited.(Proforma II)

c) unencumbered assets,  lines of  credit  and other financial  means (independent of  any
contractual advance payment) sufficient to meet the construction cash flow requirements for
the subject contract in the event of stoppage, start-up, or other delay in payment, of the
minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of
other contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted as a
evidence). ( Not applicable for item rate Tender.)

d) The  bidder  shall  give  undertaking  on Rs 500/-stamp paper that  it  is  his/their  sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at
site before start of the work.

i)Regular and Routine works:  The successful bidder shall make the arrangements of the
required equipments on the day of commencement or with respect to the progress of the
work in phases, as per the instruction of site in charge. The successful bidder and to that
effect  he  will  ensure  commitment  on  an  undertaking  on  Rs.  500/-  stamp paper  to  be
submitted along with the bid in Packet B. However, this condition in no way shall dilute the
respective conditions in Registration Rules of BMC.

Note:

Insistence of availability of equipments / plants at a particular distance from site should
not be made in the tender document.

ii) New and Original Works: The bidder should, undertake their own studies and furnish
with  their  bid,  a  detailed  construction  planning  and  methodology  sup-ported  with
assessment study of requirements of equipment/plants & machinery to allow the employer
to review their proposal. The bidder shall ensure his commitment to make the arrangements
of the required equipment on the day of commencement or with respect to the progress of
the work in phases, as per the instructions of site in charge on an undertaking on Rs.500
stamp paper to be submitted along with the Bid in Packet B. However, this condition in no
way shall dilute the respective condition in Registration Rules of bmc

iii)  Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with
the approval of concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document

iv)Details of works in hand (Proforma VI-A & VI-B) (original),  along with copies of  work
orders & attested copies of percentage of works completed or part thereof.

v) Statement showing assessed available Bid Capacity

vi Details of atleast similar work as per Profroma III, along with copies of work orders &
attested copies of  works completed.
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vii) Details of Personnel  as per Profroma IV

viii) Details of Litigation history as per Proforma-VII.

ix) The undertakings of Rs.500/- stamp paper as per the proforma annexed in

  Annexure -B (Pre Integrity PACT), Annexure- C (Declaration cum Indemnity Bond),
Annexure -E (Affidavit for Best price), Annexure- F (Irrevocable Undertaking) 

Note: Bidders  shall  submit  the  undertaking  for  equipment  capability  and  other
undertakings as such on a single Rs.500/- stamp paper (NOT APPLICABLE FOR SUPPLY
TENDER).

x) The tenderer shall submit the undertaking stating that he will submit license certification
from office of labour commissioner after issue of work order and before commencing the
work  if  the  work  is  allotted  to  him.  The  undertaking  on  Rs.500/-  stamp  paper)  (Not
applicable for Supply tender)

xi) The tenderer shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time
period, considering major activities. 

2.   Organizational set up envisaged by the contractors.

3.Plant & equipment proposed to be deployed for this work.  (Not applicable  for Supply
tender)

4.Site Offices and laboratories proposed to be  set up

5. A note on how the whole work will be carried out (work plan including methodology). 

6. Quality management plan.

7. All the activities included in the Scope of work shall be covered in the work plan 

xii) Grievance Redressal Mechanism as per Annexure- G

xiii) Copy of Manufacturer's authorization certificate as per attached format in draft
tender  for  authorized  representative  (dealer/distributor/contractor/firm) who  is
tenderer (Wherever Applicable).   

xiv) Site visit undertaking as per Annexure- H

xv) Technical Data sheet (Annexure-1), if applicable

xvi) Technical Deviation Schedule, if applicable

xvii) Duly filled, signed & stamped Form of Tender

xviii) Duly filled, signed & stamped Annexure-A

xviv) Digitally signed this Tender document copy

Note:

i. The Electrical / Mechanical work shall be got carried out by the civil contractors through
the  contractors  registered  with  MCGM.  in  Electrical  Category.  Information  about  the
registered contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring
& Registration Cell). Attested scanned copy of the valid registration certificate in Electrical
Category shall be uploaded with the tender along with the undertaking from the registered
Electrical Contractor stating his willingness to carry out the tender work.

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948,
if  the tenderer  has  more than 10 employees  /persons on his  establishment (in case of
production by use of energy) and 20 employees/persons on his establishment (in case of
production  without  use  of  energy)  to  BMC  as  and  when  demanded.  In  case  of  less
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employees/persons  mentioned  above  then  the  successful  bidder  has  to  submit  an
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of
30.03.2013.

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as
and  when  demanded.  In  case  if  the  successful  bidder  has  less  employees/persons
mentioned above then the successful bidder has to submit an undertaking to that effect on
Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

 If it is found that the tenderer has not submitted required documents in Packet “B”
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance re-quired to be made within a time period of three working days otherwise
they will be treated as non-responsive.

Packet- C

a. For Percentage Rate Tenders 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is

no separate provision to quote % in physical form,  Tenderer shall submit the price bid in

Packet  'C'  (Financial  Cover)  by  filling  percentage  variation  figures  in  BOQ.xls  file

uploaded on https://mahatenders.gov.in under this tender bid number. (If entered ‘0’ it

will be treated as ‘at par’. By default the value is zero only).

 

Note: 

1) In case of rebate / premium of 12% and above as quoted by the tenderer, the rate analysis

of major items shall be submitted by L1 and L2 bidder after demand notification by email to

bidders by concerned Dy. Ch.Eng. The format for rate analysis is annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge within 3

working days from the date of communication on email, failing to which EMD will be forfeited,

and  the  bid  will  be  rejected,  and  next  successful/  Responsive  bidder  will  be  considered.

Thereafter, negotiation will be done with the said successive/responsive bidder with respect to his

quoted rate.

b) For Item Rate Tenders 

       Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on

the screen. Tenderer shall submit the price bid in Packet 'C' (Financial Cover) by filling the

values  in  BOQ.xls  file  uploaded  on  https://mahatenders.gov.in  under  this  tender  bid

number. 

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote

inclusive of  all  taxes other than GST (Excluding GST),  Levies,  Duties,  Cess etc as

applicable at the time of bid submission. 

      GST as applicable shall be paid separately on submission of bills/invoice. 
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BID SECURITY OR EMD 

● The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

● The tenderers shall pay the EMD through payment gateways of Government of 

Maharashtra on URL http://mahatenders.gov.in. The bidder shall upload scanned copy 

of online paid EMD along with the bid submission in packet ‘A’.

●  Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive.

● Any bid not accompanied by an acceptable Bid Security and not secured as 

indicat-ed in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.

● The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits.

● Refund of EMD 

    a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online
                will be refunded automatically. 
            b) The Bid security of successful bidder will be discharged when the bidder has signed
                the agreement and /or furnish the required Security Deposits as elaborated in
                Standard Bid Document. 

● Forfeiture of EMD

           The Bid Security may be forfeited: 

a)  if  the  Bidder  withdraws  the  Bid  after  bid  opening  (opening  of  technical
qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by
the bidder, EMD shall be forfeited and bid will be rejected. 

●  The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents
will be considered as ‘Intentional Avoidance’ and if three or more cases in 12 

40



● months  are  re-ported,  shall  be  viewed  seriously  and  disciplinary  action
against the defaulters such as banning/de-registration, etc. shall be taken by the
registration cell with due approval of the concerned AMC. 

● If non-responsive; 

    If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such
circumstances,  the bidder will be made non-responsive and financial packet
‘C’ of non-responsive bidder will not be opened. However there will not be
any forfeiture of EMD.

Note: 

i)  Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

   i. Valid BMC Registration Certificate 

  ii. Valid Bank Solvency 

   iii. GST Certificate 

   iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

             v. Partnership Deed and any other documents 

             vi. Undertakings as mentioned in the tender document. 

     b. Wrong calculation of Bid Capacity (deleted and moved to Non curable defect as per
circular no.CHE/BM/019919/II dt. 07.01.2019).

c. No proper submission of experience certificates and other documents, etc.(deleted
and move to Non curable defect  as per circular no.CHE/BM/019919/II dt. 07.01.2019).

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed
& 2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, curable

defects are not compiled by bidder within given time period, the bidder shall be treated as

Non-Responsive & such cases will  be informed to Registration and Monitoring Cell  Such

non-submission of documents will be considered as Intentional Avoidance' and if  three or

more  cases in 12 months are  reported,  shall  be viewed seriously  and disciplinary  action

against the defaulters such as banning/de registration, etc. shall be taken by Registration

Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean 

 a. In-adequate submission of EMD/ASD amount, 

 b. In-adequacy of technical and financial capacity with respect to Eligibility criteria

     as stipulated in the tender. 

 c.  Wrong calculation of Bid Capacity (Not Applicable for this tender).

   d.   No proper submission of experience certificates and other documents, etc.

41



BID VALIDITY    Bids shall remain valid for a period of not less than one eighty (180)

days after the deadline date for bid submission specified in Bid Data Sheet. A bid valid

for a shorter period shall be rejected by the Employer as non-responsive. 

In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the

Employer may request that the bidders may extend the period of validity for a specified

additional period. The request and the bidders’ responses shall be made in writing or by

cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing

to the request will not be required or permitted to modify his bid, but will be required to

extend the validity of his bid security for a period of the extension. 

DEFECT LIABILITY PERIOD 

● The Contractor is expected to carry out the construction work in Workmen like manner
so  as to  meet  the  requirement and specification for  the  project.  It  is  expected that  the
Workmanship  and  materials  will  be  reasonably  fit  for  the  purpose  for  which  they  are
required. 

● Defects or defective work is where standard and quality of workmanship and materials
as specified in the contract is deficient. Defect is defined as a failure of the completed project
to satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any  implied  terms  and conditions  as  to  its  quality,  workmanship,  durability,  aesthetic,
performance or design. Defects in construction projects/works  are attributable to various
reasons. 

● Some  of  the  defects  are  structural  defects  results  in  cracks  or  collapse  of  faulty
defective plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation,
cooling or heating systems, inadequate fire systems etc. The defects could be various on
accounts of different reasons for variety of the projects. 

● The  Engineering  In  charge  /  Project  Officer  shall  issue  the  practical  completion
certificate for the project. During the Defect Liability Period which commences on completion
of the work,  the  Engineering In charge shall  inform or the contractor is  expected to be
informed of any defective works by the Employer’s representative of the defects and make
good at contractor’s cost with an intention of giving opportunity to the contractor of making
good the defects appeared during that period. It is the contractor’s obligation under the
contract to rectify the defects that appear during Defect Liability Period and the contractor
shall within a reasonable time after receipt of such instructions comply with the same at his
own cost. The Engineering In charge/Project Officer shall issue a certificate to that effect
and completion of making good defects shall be deemed for all the purpose of this contract
to have taken place on the day named in such defect liability certificate. 

● If  defective  work  or  workmanship  or  design  have  been  knowingly  covered-up  or
conceived so as to constitute fraud, commencement of the Defect Liability Period may be
delayed. The decided period may be delayed until discover actually occurs  on at least the
defect could have been discovered with reasonable diligence, whichever is earlier. 

● The DLP for this work shall be 3 years 

●  Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected. Every time notice of Defect/
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Defects is given, the Contractor shall correct the notified Defect/Defects within the duration
of time specified by the Engineer’s notice. The Engineer may issue notice to the Contractor
to carry out removal of defects or deficiencies, if any, noticed in his inspection, or brought to
his  notice.  The  Contractor  shall  remove  the  defects  and  deficiencies  within  the  period
specified in the notice and submit to the Engineer a compliance report. 

● It is the Completion Stage when the contractor has completed all of the works and fixed
all of the defects that were on the list of issue by Engineer-in-charge. When this happens,
the  engineer  must  issue  a  ‘Certificate  of  Completion’.  On  the  issue  of  ‘Certificate  of
Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate
statement’  as  an  acknowledgment  to  the  engineer  not  later  than  14  days  after  the
‘Certificate  of  Completion’  has  been  issued.  During  the  ‘Defect  Liability  Period’,  the
contractor has to obey all written instructions from the engineer to carryout repairs and fix
any defects which appear in the Permanent Works. If the contractor does not ,due to his
own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the
‘Defect Liability Period’ will continue until all works instructed by engineer is done. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – The successful tenderer, here after referred to as the contractor shall
pay an amount equal to two (2) percent of the contract sum shall be paid within thirty days
from the date of issue of letter of acceptance.

   The said contract deposit shall be paid in the form of Demand Draft (D.D.) only

II) Retention Money –– The retention money equal to 15.00% of the Contract

Sum will  be recovered from the contractors every bill  i.e.interim/running/final bill.  The
clause of retention money will not be applicable M & E Department.

B. Additional Security Deposit (ASD) : - (  Applicable   for Percentage Rate tender ONLY)  

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate  above  12.00  %   on

estimated cost

At 2.00% of Estimated cost for each %  rebate & part thereof,

in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be

submitted during office hours minimum one day before opening of packet ‘C’  to respective

Head  Clerk  (Expenditure)  of  the  Executive  Engineer  (M&E)  Panjrapur  office  in  sealed

envelope. If ASD is not applicable then the bidders shall submit sealed envelope mentioning

on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before  opening  of  packet  ‘C’  within  office  hours  then the  EMD of  the  respective
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bidders will  be forfeited and the company with their  Directors/Partners and other

companies  with  the  said  Directors  /  Partners   will  be  further  debarred  from any

tendering process for the period of at least 2 years

C. Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay amount in the
form of “Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and

rebate less 0 to 12%

PG=  0.92%  x  contract  sum  applicable  for  rebate
upto 12%

For  rebate  of  12.01%  and
more

P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by
the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in
the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid
within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

●   Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only

PG of 10% of contract sum be taken from the successful bidder on award of contract

only.

● BMC departments shall ensure to incorporate specific condition regarding above

in bid document and e-tender notice.
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D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP
(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3
years DLP) subject to no recoveries are pending against the said work, provided that the
Engineer is satisfied that there is no demand outstanding against the Contractor. No claim
shall  be made against  the Balance Contract  Deposit  after  the issue of  Defects  Liability
Certificate.

II. Refund of Retention Money (Not Applicable)

 One-half  (50%)of  the  Retention  Money  shall  be  released  within  30  days  of  issue  of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer
issues a Taking-over Certificate for a section or part of the Permanent Works, only such
proposition thereof as the Engineer determines (having regard to the relative value of such
section  or  part  of  the  Works)  shall  be  considered  by  the  Engineer  for  payment  to  the
Contractor. 

The balance Retention Money shall be released within 30 days after completion of 3rd year
of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or
2  or  3  years  DLP)  provided  that  the  Engineer  is  satisfied  that  there  is  no  demand
outstanding against the Contractor. In the event of different Defects Liability Periods have
been specified or become applicable to different sections or parts of the Permanent Works,
the said moneys will be released within 30 days on expiration of the latest of such Defects
Liability Periods. 

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated
in and that amount shall be paid as per condition stated therein.

III)   Refund of Additional Security Deposit   (  Applicable   for Percentage Rate tender ONLY)  

One-half (50 % ) of the additional security deposited (ASD) shall be released after the completion
of 50% financial progress of the work. The balance ASD shall be released within 30 days of issue
of ‘Certificate of Completion’ with respect to the whole of the Work. In the event the Engineer
issues  a  Taking-over  Certificate  for  a  section  or  part  of  the  Permanent  Works,  only  such
proposition thereof  as  the Engineer  determines (having regard to the  relative  value  of  such
section or  part of  the Works) shall  be considered by the Engineer for Refund of  ASD to the
contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit  on account  of  performance  guarantee  shall  be  released  within  30 days  of
completion of Defects Liability Certificate subject finalization of final bill whichever is later
and no recoveries are pending against the said work, provided that the Engineer is satisfied
that there is no demand outstanding against the Contractor.

 Summary of time of Refund of deposit is tabulated as follows:  

a. Time of Refund for works having 5 years DLP 

Deposits refunded 

after completion

After  3  yrs  of
DLP

After  Completion  of
DLP

ASD + 50% of RM CD + 50% of RM PG
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b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after 

completion

After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract
and clubbing of  various contracts of  the said contractor will  not  be allowed. In case of
obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6
months from the completion of defect liability period/ warranty period. 

b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued  on  behalf  of  the  Contractor  by  any  of  the  Nationalized  or  Scheduled  banks  or
branches of foreign banks operating under Reserve Bank of India regulations located in
Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of Instructions
to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan
and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager
of a Regional Branch of the same bank within the Mumbai City Limit categorically endorsing
thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or
the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of
the Bank or  the  bank itself  in  case  of  default  by the  Contractors  furnishing the Bank
Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed
from time to time until the Contractor has executed and completed the works and remedied
any defects therein.

E. Legal + Stationary Charges: (As per applicable circular) 

          Successful tender shall pay the Legal Charges +Stationary charges as per modified

Circular no 26206 dated 31.08.2023 of legal dept  (effective from 01.04.2023 to 31.03.2024).

additional18 % GST will be applicable.

Sr.
No.

Contract Cost in Rs. Legal and Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2
From 50,001/- to 
1,00,00,000/-

0.10% of contract cost, round to the next 100 +
18 % GST (Minimum Rs. 1,000/- & Maximum Rs.
10,000/- + 18 % GST)

3
From 1,00,00,001/- 
to 10,00,00,000/-

 Rs.  10,000/-  for  contract  cost  upto
Rs. 1,00,00,000/-  + 0.05% of contract cost above
1,00,00,001/- round to the next 100 plus 18 %
GST

4 Rs.10,00,00,001 and
above.

Rs.  55,000/-   for  contract  cost  upto
Rs.10,00,00,000/- + @ 0.01% of amount above
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Rs.10,00,00,000/- of contract cost  (rounded to
next 100) plus 18% GST 

           The tenderers are requested to note that stationary charges as given in the table

above (or as per applicable circular in force) will be recovered from the successful tenderer

for supply of requisite prescribed forms for preparing certificate bills in respect of the work. 

F. Stamp Duty  (As per applicable circular) : - 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duty is payable for  “works contract”  that is to  say, a  contract for works and labour or
services involving transfer of property in goods (whether as goods or in some other form) in
its execution and includes a sub-contract, as under :

(a) Where the amount or value set forth
in  such  contract  does  not  exceed
rupees ten lakh.

Five Hundred rupees stamp duty

(b) Where it exceeds rupees ten lakhs Five  hundred  rupees  plus  0.1%  of  the
amount  above  rupees  ten  lakhs  subject  to
maximum of rupees twenty five lakhs.

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days
from the date of issue of Work Order and the same should be adjudicated for payment of
Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be recovered from
the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty
by  two  separate  Demand  Draft  or  Pay  Order  in  favour  of  “Superintendent  of  Stamp,
Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

v.  Stamp duty on Bank Guarantee : 

Stamp Duty is payable on BG – Minimum Rs. 500/- or 0.5% of total BG amount. As per
article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% will be applicable to the all
bank guarantee submitted also which are required to be renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

IMPORTANT DIRECTIONS

1.  All  the  information uploaded  shall  be  supported  by  the  corroborative  documents  in
absence of which the information uploaded will be considered as baseless and not accepted
for qualification criteria. All the documents shall be uploaded with proper pagination. The
page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall be fully responsible for the correctness of the information uploaded by him.
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2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open
Source Software Link. The detail guidelines for creation and submission of bid are available
in the referred document. 

Any  queries  or  request  for  additional  information  concerning  this  TENDER  shall  be
submitted  by e-mail  to  at  the address  of  eemnepjppc.he@mcgm.gov.in of  the office  of
Dy.H.E.(PPC).  

The  subject  shall  clearly  bear  the  Tender  identification/  title:  "Queries/  Request  for
Additional  Information:  TENDER  for……...…………………………………………………………..  .
Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document
number for re-quoting and such development needs to done by IT department in BMC’s
SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the bidders
quoting the same rates i.e. L1. 

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the
successful bidder will be decided by lottery system by H.E.

Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of
Acceptance.
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SECTION 7
SCOPE OF WORK

(Detailed Scope of work is mentioned in Section 10 Specifications)
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Sub:- Replacement of existing screw type air compressors at Filter Plant,

Panjrapur.

BILL OF QUANTITIES

Sr.
No.

Description Qty Unit
Rate in

INR

Total Amount in
INR

1.
Supply  Installation,  Testing  &

Commissioning  of  screw  type  Air

compressor with Air dryer

04 Nos. (To be
filled

online)

(To be filled
online)

2. Less: rebate for old removed  CPM 7 
TMD screw type air compressors

04 Nos
(To be
filled

online)

(To be filled
online)

Total :

 Note : Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial'

folder during the submission of the bid. The tenderer shall quote inclusive

of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as

applicable at the time of bid submission. GST as applicable shall be paid

separately on submission of bills/invoice. All the inputs given on this

screen needs to be digitally signed.
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Sub:- Replacement of existing screw type air compressors at Filter Plant,

Panjrapur.

BMC buyback / rebate cost for taking away old removed material

BID No :- 2025_MCGM_1163015_1

Sr.
No.

Description Qty Total Amount in
INR

1. Less: rebate for old removed CPM 7 
TMD screw type air compressors

04 Nos 99,160/-

Say Total (Excluding GST):

Note :-

1. Buy- back/ rebate value of the old equipment is worked out by BMC. The tenderer shall

not quote their buy back value below buy back value of BMC while submitting bid online.

Tenderer can quote higher value for buyback than BMC value. If tenderer quotes rates

below buy back value of BMC, buyback value will be taken at par with BMC buyback

value. The tenderer shall quote their buy back value excluding GST while submitting

bid.

2. Buyback cost will be deducted from total cost of work (sr. no. 1 ) to determine lowest

bidder.

3. The buyback cost (excluding GST) shall be paid by successful contractor before final bill

to the CFC center. Payment of GST on buyback cost to govt. shall be the responsibility of

the contractor.
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SECTION-09.

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract  but  keep  their  defined  meanings.  Capital  initials  are  used  to  identify  defined

terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if

any, executed between the Contractor, Commissioner and the Corporation together with the

documents referred to therein including these conditions and appendices and any special

conditions, the specifications, designs, drawings, price schedules, bills of quantities and

schedule of rates. All these documents taken together shall be deemed to form one Contract

and shall be complementary to one another.

The  Contract  Data  defines  the  documents  and  other  information  which  comprise  the

Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not,

whose tender has been accepted by the employer and the legal successor of the individual

or firm or company, but not (except with the consent of the Employer) any assignee of such

person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the

Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the

Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical

contingencies subject to such addition thereto or deduction there-from as may be made

under the provisions hereinafter contained.

Note : The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as mentioned in the

tender adjusted by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the

quantities  shown  in  schedule  of  items  /  quantities  by  the  item  rates  quoted  by  the

tenderers for various items and summation of the extended cost of each item.

• In case of lumpsum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by

the Corporation.

• Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of

acceptance.
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A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect

Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature

provided  by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,

calculations,  samples,  patterns,  models,  operation  &  maintenance  manual  and  other

technical  information  of  like  nature  submitted  by  the  Contractor  and  approved  by  the

Engineer.

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION(BMC)

The “Employer” shall mean the Municipal  Corporation for Greater  Mumbai / Municipal

Commissioner for Greater Mumbai, for the time being holding the said office and also his

successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,  Director

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the

Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works

and shall  include the superior  officers  of  the  Engineering  department i.e.  Dy.Ch.Eng  /

Ch.Eng. and shall mean and include all the successors in BMC

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr.

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/

Mechanical section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer

/ the Special Engineer, appointed for the time being or any other officer or officers of the

Municipal  Corporation  who  may  be  authorized  by  the  commissioner  to  carry  out  the

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special

Engineer or any other competent person appointed by the employer and notified in writing

to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for

the execution and completions of the Works and the remedying of any defects therein, but

does not include plant material  or other things intended to form or forming part of the

Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall

complete the construction works. The Intended Completion Date is specified in the Contract

Data. The Intended Completion Date may be revised only by the Engineer by issuing an

extension of time.
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Materials are all supplies, including consumables, used by the Contractor for incorporation

in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,

chemical, or biological function.

Routine Maintenance is the maintenance of  activities of  the competed structure for five

years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically

mentioned in  the  special  conditions  of  the  tender,  on,  under  in  or  through which the

permanent works or temporary works are to be executed and any other lands and places

provided by the Municipal Corporation for working space or any other purpose as may be

specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are

reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification

thereof or addition or deduction thereto as may from time to time be furnished or approved

in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the

Contractor shall commence execution of the Works. It does not necessarily coincide with

any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the

Contractor to carry out a part of the construction work and/or routine maintenance in the

Contract, which includes work on the Site.

Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the

Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor

to construct,  install,  maintain,  and turn over to  the Employer.  Routine maintenance is

defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings

in respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only.

2. Interpretation
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2.1 In  interpreting these Conditions of Contract, singular also means plural,  male also

means female or neuter, and the other way around. Headings have no significance. Words

have their normal meaning under the language of the Contract unless specifically defined.

The Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply to

any Section of  the  Works  (other  than  references  to  the  Completion Date  and Intended

Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents:

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's

Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General  Conditions of

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other

document listed in the Contract Data.

3 . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters

between the Employer and the Contractor in the role representing the Employer. However, if

the Engineer is required under the rules and regulations and orders of the Employer to

obtain prior approval of some other authorities for specific actions, he will so obtain the

approval, before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to

relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,

and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer

shall be sent on the address or contact details given by the Contractor of Bid. The address

and contact details for communication with the Employer/ Engineer shall be as per the

details given in Contract Data. Communications between parties that are referred to in the

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means

shall be effective on confirmation of the transmission. The Notice sent by Registered post or

Speed post shall be effective on delivery or at the expiry of the normal delivery period as

undertaken by the postal service.
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6. Subcontracting

 6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting,

where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the

Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the

Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub

contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  some

unforeseen  circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the

Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor

of any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public

authorities, utilities, and the Employer between the dates given in the Schedule of Other

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities

and services for them as described in the Schedule. The Employer may modify the Schedule

of Other Contractors, and shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including

movement of vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key

personnel including technical personnel named in the Contract Data or other personnel

approved by the Engineer. The Engineer will approve any proposed replacement of technical

personnel only if their relevant qualifications and abilities are substantially equal to those of

the personnel stated in the Contract Data.
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8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in

their respective trades or occupations. The Engineer shall  have authority  to remove, or

cause to be removed, any person employed on the site or works, who carries out duties

incompetently  or negligently  and persists in any conduct which is prejudicial  to safety,

health or the protection of the environment.

8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the

person leaves the Site within seven days and has no further connection with the Works in

the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the

Engineering Department of the BMC /State Government and has either not completed two

years after the date of retirement or has not obtained BMC/State Government’s permission

to employment with the Contractor.

9.  Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the

Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they

directly  affect  the  execution  of  the  Works  in  the Employer’s  country,  the  risks  of  war,

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped

power,  civil  war,  riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s

employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s

design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract other than the

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the

amounts and deductibles stated in the Contract Data for the following events which are due

to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in

connection with the Contract; and d) Personal injury or death.
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12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer's approval before the Start Date. All such insurance shall

provide for compensation to be payable in the types and proportions of currencies required

to rectify the loss or damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the

Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the

Employer may affect the insurance which the Contractor should have provided and recover

the premiums the Employer has paid, from payments otherwise due to the Contractor or if

no payment is due, the payment of premiums shall be debt due.

12.6 All insurance to be affected by the contractors and /or his sub contractor shall be

taken  out  with  Directorate  of  Insurance,”Maharashtra  State  only”.In  case  ,however,  a

particular aspect is not covered under the policy to be obtained from the Directorate of

Insurance, Maharashtra State, the Contractor will be allowed to have such insurance from

other insurance company with the prior permission of the Commissioner.

13.  Site Investigation Reports

13.1  The  Contractor,  in  preparing  the  Bid,  may  rely,  at  his  own  risk,  on  any  Site

Investigation  Reports  referred  to  in  the  Contract  Data,  supplemented  by  any  other

information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to  Construct the Works and Undertake Maintenance (if  specified in  the

tender)

15.1 The Contractor shall construct, and install  and maintain the Works in accordance

with the Specifications and Drawings and as per instructions of the Engineer.

15.2  The  Contractor  shall  construct  the  works  with  intermediate  technology,  i.e.,  by

manual means with medium input of machinery required to ensure the quality of works as

per specifications. The Contractor shall deploy the equipment and machinery as required in

the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off

the Site and to avoid damage or nuisance to persons or to property of the public or others

resulting from pollution, noise or other causes arising as a consequence of his methods of

operation. During continuance of the contract, the Contractor and his sub-contractors shall

abide at all times by all existing enactments on environmental protection and rules made

there under, regulations, notifications and byelaws of the State or Central Government, or
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local authorities and any other law, bye-law, regulations that may be passed or notification

that may be issued in future by the State or Central Government or the local authority.

Salient features of some of the major laws that are applicable are given below:

  The  Water  (Prevention  and  Control  of  Pollution)  Act,  1974,  this  provides  for  the

prevention  and  control  of  water  pollution  and  the  maintaining  and  restoring  of

wholesomeness of water. ‘Pollution’ means such contamination of water or such alteration

of the physical, chemical or biological properties of water or such discharge of any sewage

or trade effluent or of  any other liquid,  gaseous or solid substance into water (whether

directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful

or injurious to public health or safety, or to domestic, commercial, industrial, agricultural

or  other  legitimate  uses,  or  to  the  life  and  health  of  animals  or  plants  or  of  aquatic

organisms.

  The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,

control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere

of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise)

present in the atmosphere in such concentration as may be  or tend to be injurious to

human beings or other living creatures or plants or property or environment.

  The  Environment  (Protection)  Act,  1986,  this  provides  for  the  protection  and

improvement of environment and for matters connected therewith, and the prevention of

hazards  to  human  beings,  other  living  creatures,  plants  and  property.  ‘Environment’

includes water, air and land and the inter-relationship which exists among and between

water, air and land, and human beings, other living creatures, plants, micro-organism and

property.

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for

the purpose of  providing immediate  relief  to  the persons affected by accident  occurring

while handling hazardous  substances and for  matters connected herewith or  incidental

thereto. Hazardous substance means any substance or preparation which is defined as

hazardous substance under the Environment (Protection) Act 1986, and exceeding such

quantity as may be specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with

the Programme submitted by the Contractor, as updated with the approval of the Engineer,

and complete them by the Intended Completion Date.
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17. Approval by the Engineer

17.1  The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed

Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the

Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and

safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary

Works, where required.

17.5  All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or

permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall

comply with all applicable safety requirements and take care of safety of all persons entitled

to be on the site and the works. He shall use reasonable efforts to keep the site and the

works, both during construction and maintenance, clear of unnecessary obstruction so as

to avoid danger to the persons and the users.

  Workers  employed on mixing asphaltic  materials,  cement and lime mortars shall  be

provided with protective footwear and protective goggles.

  Stone breaker  shall  be  provided  with  protective  goggles  and  protective  clothing  and

seated at sufficiently safe intervals.

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any

kind.  Power  warning  signs  should  be  displayed  for  the  safety  of  the  public  whenever

cleaning works are undertaken during night or day.

 The workers engaged for cleaning the manholes/sewers should be properly trained before

allowing working in the manhole.

18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the

firms/agencies are in compliance with prevalent laws and regulations.

II.  Review safety programs developed by each of  the trade firms, prepare and submit a

comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -
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i. At every work place there shall be provided and maintained, so as to be easily accessible

during working hours, first-aid boxes at the rate of not less than one box for 150 contract

labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii.  Adequate arrangements shall be made for immediate re coupment of the equipment

when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be

readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment,

in the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer

of such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor

7 days in advance of construction programme. At the start of the work, the Employer shall

handover the possession of atleast 75% of the site free of all encumbrances, the remaining

25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1  The  Contractor  shall  allow  access  to  the  Site  and  to  any  place  where  work  in

connection with the Contract is being carried out, or is intended to be carried out to the

Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer

or authorized by the Employer.

22.  Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the

applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the

Site and/or accounts and records of the Contractor and its subcontractors relating to the

performance of the Contract, and to have such accounts and records audited by auditors

appointed, if  so  required. The Contractor’s  attention is invited to  Clause of  ‘Fraud and

Corruption’, which provides, inter alia, that acts intended to materially impede the exercise
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of the inspection and audit rights provided for under the Clause & constitute a obstructive

practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make

and issue such further drawings and to give such further instructions and directions as

may appear to him necessary or proper for the guidance of the contractor and the good and

sufficient execution of the works according to terms of the specifications and Contractor

shall receive, execute, obey and be bound by the same, according to the true intent and

meaning thereof, as fully and effectually as though the same had accompanied or had been

mentioned or referred to in the specification, and the Engineer may also alter or vary the

levels or position of nature of works contemplated by the specifications, or may order any of

the works contemplated thereby to be omitted, with or without the substitution of any other

works in lieu thereof, or may order any work or any portion of work executed or partially

executed, to be removed, changed or altered, added if needful, may order that other works

shall  be  substituted instead thereof  and difference  of  expense  occasioned by  any such

diminution or alteration so ordered and directed shall be added to or deducted from the

amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the

Engineer  and in  the  event  of  any  deviation  being  ordered which  in the  opinion of  the

Contractor changes the original nature of Contract he shall nevertheless carry it out and

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved

in accordance with condition no.13d.

The time for  completion of  the  Works,  shall  be  in  even of  any  deviations  resulting  in

additional cost over the contract price being ordered, be extended or reduced reasonably by

the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1  Within  the  time  stated in  the  Contract  Data,  the  Contractor  shall  submit  to  the

Engineer for approval a Programme, including Environment Management Plan showing the

general methods, arrangements, order, and timing for all the activities in the Works, along

with monthly cash flow forecasts for the construction of works.

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine

Maintenance Work, showing the general methods, arrangements, order and timing for all

the activities involved in the Routine Maintenance will also be submitted by the Contractor
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to  the  Engineer  for  approval  if  specified  in  the  tender.  The  programme  for  Routine

Maintenance will be submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to

site,  the  list  of  key personnel  being deployed,  the list  of  machinery/ equipments being

placed in field laboratory and the location of field laboratory along with the Programme. The

Engineer  shall  cause  these  details  to  be  verified  at  each  appropriate  stage  of  the

programme.

23.3  An update  of  the  Programme shall  be  a  programme showing the  actual  progress

achieved on each activity  and the effect  of  the  progress  achieved on the timing of  the

remaining Works, including any changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at

intervals no longer than the period stated in the Contract Data. If the Contractor does not

submit an updated Programme within this period, the Engineer may withhold the amount

stated in the Contract Data from the next payment certificate and continue to withhold this

amount until the next payment after the date on which the overdue Programme has been

submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.

The Contractor may revise the Programme and submit it to the Engineer again at any time.

A revised Programme shall show the effect of Variations and Compensation Events.

24.  Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of

the works before completion of the whole, the contractor shall fully and finally complete the

whole of the works comprised in the contract (with such modifications as may be directed

under conditions of this contract) by the date entered in the contract or extended date in

terms of the following clauses:

a)  Extension attributable to BMC

(i)  Extension Due To Modification: If  any modifications have been ordered which in the

opinion of the Engineer have materially increased the magnitude of the work, then such

extension of  the  contracted date  of  completion  may  be  granted  as  shall  appear to  the

Engineer to be reasonable in the circumstances, provided moreover that the Contractor

shall  be  responsible  for  requesting  such  extension  of  the  date  as  may  be  considered

necessary as soon as the cause thereof shall arise and in any case should not be less than

30 days before the expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to

hand over the Contractor possession of the lands necessary for the execution of the works

or to give the necessary notice to commence the works or to provide the necessary drawings
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or instructions or any other delay caused by the BMC due to any other cause whatsoever,

then such failure or delay shall in no way affect or vitiate the contract or alter the character

thereof or entitle the contractor to damages or compensation therefore, but in any such

case, the BMC may grant such extension(s) of the completion date as may be considered

reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in

design/drawings,  specifications, quantities shall  be needed to be justified with recorded

reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates

and draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work

or part of the works specified in the contract documents shall be deemed to be the essence

of the contract and the works must be completed no later than the date(s) / the programme

for completion of work as specified in the contract. If the contractor fails to complete the

works within the time as specified in the contract for the reasons other than the reasons

specified  in  above  as  (a.i)  and (a.ii),  the  BMC may,  if  satisfied  that  the  works  can  be

completed by the contractor within reasonable short time thereafter, allow the contractor for

further extension of time as the Engineer may decide. On such extension the BMC will be

entitled without prejudice to any other right and remedy available on that behalf, to recover

the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of

work  as  per  contract  agreement  including  any  supplementary  work  order/contract

agreement issued.

Further, competent authority while granting extension to the currency of contract under

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of

the case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity

within  the  Works.  Delay/delays  totaling  more  than  30  days  will  require  prior  written

approval of the DMC/AMC.

26. Management Meetings

26.1  The  Engineer  may  require  the  Contractor  to  attend  a  management  meeting.  The

business of a management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of

the record to those attending the meeting. The responsibility of the parties for actions to be

taken shall  be decided by the Engineer either  at the management meeting or  after  the

management meeting and stated in writing to all those who attended the meeting.

69



C .  Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be presesnt

All works under or in course of execution or executed in pursuance of the contract shall at

all  times  be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his

subordinates and the contractor shall at all times during the usual working hours, at all

other times, during the usual working hours and at all other times at which reasonable

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall

have  been  given  to  the  contractor,  either  himself  be  present  to  receive  orders  and

instruction or have responsible agent duly accredited in writing present for that purpose.

Order given to the contractors’ duly authorized agent shall be considered to have the same

force and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up The contractor shall give not less than

ten days’ notice in writing to the Eng-In-Charge or his subordinate in-charge of the work

before covering up or otherwise placing beyond the reach of measurement any work in order

that the same may be measured and correct dimension thereof taken before the same is so

covered up or placed beyond the reach of measurements and shall not cover up or place

beyond the reach of measurement any work without the consent in writing of the Eng-In-

Charge or his subordinate in-charge of the work, and if any work shall be covered up or

placed beyond the reach of measurement, without such notice having been given or consent

obtained the same shall be uncovered at the contractors expenses, and in default thereof no

payment or allowance shall be made for such work or for the materials with which the same

was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial and

workman like  manner  and both has  regards  material  and every other  respect  in strict

accordance with specifications. The contractor shall also confirm exactly, fully and faithfully

to the designs, drawings and instructions in writing relating to  the work signed by the

Engineer In-charge and lodged in his office and to which the contractor shall be entitled to

have access for the purpose of inspection at such office, or on the site or work during office

hours.  The  contractor  shall  be  entitled  to  receive  three  sets  of  contract  drawings  and

working drawings as well as one certified copy of the accepted tender along with the work

order free of cost.

28. Identifying Defects

28.1  The Engineer  shall  check the Contractor's  work and notify  the Contractor  of  any

Defects that are found. Such checking shall not affect the Contractor's responsibilities. The
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Engineer may instruct the Contractor to search for a Defect and to uncover and test any

work that the Engineer considers may have a Defect.

28.2  The  Contractor  shall  permit  the  Employer’s  technical  person(s)  to  check  the

Contractor’s work and notify the Engineer and Contractor if any defects that are found.

29. Tests

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor

shall establish field laboratory at the location decided by Engineer. The field laboratory will

have minimum of equipments as specified in the Contract Data. The contractor shall be

solely responsible for:

 a. Carrying out the mandatory tests prescribed in the Specifications, and

 b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2  If  the  Engineer  instructs  the  Contractor  to  carry  out  a  test  not  specified  in  the

Specification/ Quality Assurance Handbook to check whether any work has a Defect and

the test shows that it does, the Contractor shall pay for the test and any samples. If there is

no defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of

testing samples of all materials proposed to be used in the works. Samples submitted either

to govern bulk supplies or required for testing before use shall be in suitable packages to

contain them and shall be provided free of charge by the contractor. The cost of testing shall

be borne by the contractor even if the result of the sample confirm or do not confirm to the

relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall

be borne by the contractor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost

within a week time of written order of the Engineer-in-charge.

30.  Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the

Defects Liability Period, which begins at Completion and ends after three years. The Defects

Liability Period shall be extended for as long as Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified

Defect/Defects within the duration of time specified by the Engineer’s notice.

(c)  The Engineer  may issue notice to  the Contractor  to carry out  removal  of  defects or

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall

remove the defects and deficiencies within the period specified in the notice and submit to

the Engineer a compliance report.
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31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect

or  deficiency corrected,  and the Contractor shall  pay this amount,  on correction of  the

Defect or deficiency by another agency.

D. Cost Control

32.  Variations

         The Engineer shall having regard to the scope of the works and the sanctioned

estimated cost, have power to order, in writing, Variation within the scope of the works he

considers necessary or advisable during the progress of the works. Such variation shall

form part of the contract and the contractor shall  carry them out and include them in

updated programmes produced by the contractor. Oral orders of the engineer for variations,

unless followed by written confirmation, shall not be taken into account.

33.  Payment for Variations

33.1     If rates for variation items are specified in the bill of quantities, the contractor shall

carry out such work at the same time.

33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General

conditions of Contract.

34.  Cash Flow Forecasts

       When the Programme is updated, the Contractor shall provide the Engineer with an

updated cash flow forecast.

35.  Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a)  A bill  shall  be submitted by the Contractor monthly or before the date fixed by the

Engineer In-charge for all  works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having the

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within

10 days from the presentation of the bill. If the contractor does not submit the bill within

the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure

up the said work in the presence of the contractor or his duly authorized agent whose

counter signature to the measurement list shall be sufficient warrant, and Engineer In-

Charge may prepare a bill from such list which shall be binding on the contractor in all

respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days

and certify the amount to be paid to the Contractor.
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(c)  The  value  of  work  executed  shall  be  determined,  based  on  measurements  by  the

Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

(e)  The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and

Compensation Events.

(f)  The  Engineer may exclude any item certified in a  previous certificate  or  reduce the

proportion of any item previously certified in any certificate in the light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-

charge. The charges to be made in the bills shall always be entered at the rates specified in

tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under

the law.  The Employer shall  pay  the Contractor  the amounts certified  by the Engineer

within 15 days of the date of each certificate.

36.2  All  sums  payable  by  a  contractor  by  way  of  compensation  under  any  of  these

conditions, shall be considered as a reasonable compensation to be applied to the use of

BMC without reference to the actual loss or damage sustained and whether any damage

has or has not been sustained.

  36.3 No payment shall be made for any work estimated to cost less than Rupees One

Thousand till  after the whole of  work shall  have been completed and the certificate of

completion given. But in the case of works estimated to cost more than Rs. One Thousand,

the contractor shall on submitting a monthly bill therefore be entitled to receive payment

proportionate to the part of the work than approved and passed by the Engineer In-charge,

whose certificate of such approval and passing of the sum so payable shall be final and

conclusive against the contractor. All  such intermediate payments shall be regarded as

payments by way of advance against the final payments only and not as payments for work

actual done and completed and shall not preclude the Engineer In-charge from requiring

any  bad,  unsound,  imperfect  or  unskillful  work  to  be  removed  or  taken  away  and

reconstructed or re-erected nor shall any such payment be considered as an admission of

the due performance of the contract or any part thereof in any respect or the offering of any

claim not  shall  it  conclude,  determine  or  effect  in  any  other  way,  the  powers  of  the

Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise,

or in any other way vary or effect the contract. The final bill shall be submitted by the

Contractor within one month of the date fixed for the completion of the work otherwise the

73



Engineer In-charge’s certificate of the measurements and of the total amount payable for

the work shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's

interests are adversely affected by the Contractor for not having given early warning or not

having cooperated with the Engineer.

38. Tax

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be

paid separately on submission of bills/invoice.

    Input Tax Credit of GST as available with the bidder will not be claimed separately by

BMC.

     However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be

passed on to the BMC by  way of equivalent reduction in quoted price.

 “  Chapter  XXI-  Miscellaneous,  section  171(1)  of  GST  Act,  2017governs  the  `Anti

Profiteering Measures` ( APM)As per the provision of this section,`Any reduction in rate of

tax on any supply of goods or services or the benefit of input tax credit shall be passed on to

the  recipient  by  way  of  commensurate  reduction  in  prices.`Accordingly,  the  contractor

should pass on the complete benefit accruing to him on account of reduced tax rate or

additional input tax credit to BMC.Further, all the provisions of GST Act will be applicable

to the quotationer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1%

SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/ 20

dtd. 05.10.2018

39.  Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both,  the Contractor  and the Employer  have  agreed that  it  is  not  feasible  to  precisely

estimate the amount of losses due to delay in completion of works and the losses to the

public and the economy, therefore, both the parties have agreed that the Contractor shall

pay liquidated damages to the Employer and not by way of penalty, at the rate per week or

part thereof stated in the Contract Data for the period that the Completion Date is later

than  the  Intended  Completion  Date.  Liquidated  damages  at  the  same  rates  shall  be

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data.

However, in case the Contractor achieves the next milestone, the amount of the liquidated

damages already withheld shall be restored to the Contractor by adjustment in the next

payment certificate. The Employer and the contractor have agreed that this is a reasonable
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agreed amount of liquidated damage. The Employer may deduct liquidated damages from

payments  due  to  the  Contractor.  Payment  of  liquidated  damages  shall  not  affect  the

Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the

Start  Date  and  the  end  of  the  Defects  Correction  periods  shall  be  remedied  by  the

Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the

construction of the works, and the Engineer will do so upon deciding that the works is

completed. This shall be governed as per clause no.8(g) of Standard General Conditions of

Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a

certificate of completion of works. The Contractor shall continue to remain responsible for

its routine maintenance during the maintenance period if specified in the contract.

44.  Final Account

Final joint measurement along with the representatives of the contractor should be taken

recorded and signed by the Contractors. Contractors should submit the final bill within 1

month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the

final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against

contractors.

No further claims should be made by the Contractor after submission of the final bill and

these shall be deemed to have been waived and extinguished. Payment of those items of the

bills in respect of which there is no dispute and of items in dispute, for quantities and rates

as approved by the Commissioner shall be made within a reasonable period as may be

necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so

desires, reconsider his position in respect of a disputed portion of the final bills and if he

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the

contract. A percentage of the retention money, over and above the actual retention money

as indicated below shall be held back from payments till the finalization of final bill to be

submitted as per above and will be paid within 30 days of acceptance of the final bill.
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 Sr.No

.

Amount  of  Contract

Cost

Minimum Payable Amount in final bill

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2 Upto Rs.25 Crs. Rs.1  Crore  or  final  bill  amount  whichever  is

more

3 Upto Rs. 50 Crs. Rs.2  Crores  or  final  bill  amount  whichever  is

more

The contractor have to submit the bill for the work carried out within 15 days from the

date of completion of the work to the respective executing department. If the contractor fails

to submit their bills to concerned executing department, penalty or action as shown below

will be taken for each delayed bill:-

After  15  days  from  the  date  of

completion/running bill  upto  certain  date,  upto

next 15 days i.e. upto 30 days

Equal to 5% of bill amount

Next  15  days  upto  45  days  from  the  date  of

completion/running bill upto specified date
Equal to 10% of bill amount

If not submitted within 45 days from the date of

completion/ R.A. bill

Bill  will  not  be  admitted  for

payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in

the  Contract  Data,  or  they  do  not  receive  the  Engineer's  approval,  the  Engineer  shall

withhold the amount stated in the Contract Data from payments due to the Contractor.

46.  Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes

a fundamental breach of the Contract.

46.2  Fundamental  breaches of  Contract  shall  include,  but  shall  not  be  limited  to,  the

following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current

Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved

reconstruction or amalgamation;
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c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental

breach of Contract and the Contractor fails to correct it within a reasonable period of time

determined by the Engineer;

d) the Contractor does not maintain a Security, which is required; e) the Contractor has

delayed  the  completion of  the  Works  by  the  number  of  days  for  which  the  maximum

amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g)  if  the  Contractor,  in  the  judgment  of  the  Employer,  has  engaged  in  the  corrupt  or

fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within

the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer

for a cause other than those listed above, the Engineer shall decide whether the breach is

fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make

the Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for value of the work done and materials

ordered less liquidated damages, if any, less advance payments received up to the date of

the issue of the certificate and less the percentage to apply to the value of the work not

completed, as indicated in the Contract Data. If  the  total  amount due to the Employer

exceeds any payment due to the Contractor,  the difference shall  be recovered from the

security deposit, and performance security. If any amount is still left un-recovered it will be

a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall

issue  a  certificate  for  the  value  of  the  work  done,  the  reasonable  cost  of  removal  of

Equipment, repatriation of the Contractor's personnel employed solely on the Works, and

the Contractor's costs of protecting and securing the Works and less advance payments

received up to the date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.
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48.  Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed

to be the property of the Employer for use for completing balance construction work if the

Contract is terminated because of the Contractor's default, till the Works is completed after

which it will be transferred to the Contractor and credit, if any, given for its use.

49.  Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside

the control of the Employer or the Contractor, the Engineer shall certify that the Contract

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as

possible after  receiving this certificate and shall  be paid for  all  work carried out before

receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1  The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own

arrangements  for  the  engagement  of  all  staff  and  labour,  local  or  other,  and  for  their

payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff

and  the  number  of  the  several  classes  of  labour  from  time  to  time  employed  by  the

Contractor on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide

at all  times by all  existing labour enactments and rules made there under, regulations,

notifications and bye laws of the State or Central Government or local authority and any

other labour law (including rules), regulations, bye laws that may be passed or notification

that  may be issued under any labour law in future either  by the State or the Central

Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is

taken against the Employer by the competent authority on account of contravention of any

of the provisions of any Act or rules made there under, regulations or notifications including

amendments.  If  the Employer is caused to pay or reimburse, such amounts as may be

necessary to cause or observe, or for non-observance of the provisions stipulated in the

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the
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Contractor including his amount of performance guarantee. The Employer/Engineer shall

also have right to recover from the Contractor any sum required or estimated to be required

for making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those

concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

52.  Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the

start of the work, secondly mid-way in the execution of different stages of work as required

by Engineer In-charge and lastly after the completion of the work. No separate payment will

be made to the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on

which he is engaged without the prior approval of the Engineer in writing. No photograph of

the works or any part thereof or plant employed thereon, except those permitted under

above clause, shall  be taken or permitted by the Contractor to be taken by  any of  his

employees  or  any  employees  of  his  sub-Contractors  without  the  prior  approval  of  the

Engineer in writing. No photographs/ Video photography shall be published or otherwise

circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of

1961), the rules made there under and the orders that may be issued from time to time

under the said Act and the said Rules and on his failure or neglect to do so, he shall be

subject to all liabilities and penalties provided by the said Act and said Rules.

54.  Contract Document

The  documents  forming  the  contract  are  to  be  taken  as  mutually  explanatory  of  one

another. Unless otherwise provided in the contract, the priority of the documents forming

the contract shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings
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9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55.  Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any

other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or

any Associate thereof, directly or through common third party/ parties, that puts either or

both of them in a position to have access to each other’s information about, or to influence

the Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser

of the Authority in relation to the Project is engaged by the Applicant, its Member or any

Associate thereof, as the case may be, in any manner for matters related to or incidental to

the Project. For the avoidance of doubt, this disqualification shall not apply where such

adviser  was  engaged  by  the  Applicant,  its  Member  or  Associate  in  the  past  but  its

assignment expired or was terminated 6 (six)  months prior to  the date of issue of  this

TENDER. Nor will this disqualification apply where such adviser is engaged after a period of

3(three) years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying

individually  shall  not  be  entitled  to  submit  another  application either  individually.  The

Applicant shall be responsible for all of the costs associated with the preparation of their

Applications  and  their  participation  in  the  Bid  Process.  The  Authority  will  not  be

responsible or in any way liable for such costs, regardless of the conduct or outcome of the

Bidding Process.

57.  Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the

tender or furnished by or on behalf of the Authority relating to any of the matters referred;

and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.
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“The Authority” shall not be liable for any omission, mistake or error in respect of any of the

above or on account of any matter or thing arising out of or concerning or relating to the

TENDER  or  the  Bidding  Process,  including  any  error  or  mistake  therein  or  in  any

information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to

accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all

Applications/ Bids, at any time without any liability or any obligation for such acceptance,

rejection or annulment, and without assigning any reasons therefore. In the event that the

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to

submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,  the

supplemental information sought by the Authority for evaluation of the Application. In case

it is found during the evaluation or at any time before signing of the Agreement or after its

execution and during the period of subsistence thereof including the concession thereby

granted by “The Authority”, that one or more of the pre-qualification conditions have not

been met by the Applicant, or the Applicant has made material misrepresentation or has

given  any  materially  incorrect  or  false  information,  the  Applicant  shall  be  disqualified

forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of

Approval) or entering into of the Agreement, and if the Applicant has already been issued

the LOA or has entered into the Concession Agreement, as the case may be, the same shall,

notwithstanding anything to the contrary contained therein or in this TENDER, be liable to

be terminated, by a communication in writing by “The Authority” to the Applicant, without

the Authority being liable in any manner whatsoever to the Applicant and without prejudice

to  any  other  right  or  remedy  which  the  Authority  may  have  under  this  TENDER,  the

Bidding Documents, the Concession Agreement or under applicable law.

“The  Authority”  reserves  the  right  to  verify  all  statements,  information and documents

submitted by the Applicant in response to the TENDER. Any such verification or lack of

such  verification  by  the  Authority  shall  not  relieve  the  Applicant  of  its  obligations  or

liabilities hereunder nor will it affect any rights of the Authority there under.

59.  The bid shall be rejected if the bidder -

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.
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c.  Does  not  fill  and  (digital)  sign  undertaking  forms,  which  are  incorporated,  in  the

document.

60.  Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or

by fax or e-mail. They should send in their queries before the date specified in the header

data. “The Authority” shall Endeavor to respond to the queries within the period specified

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the

queries and its responses thereto, to all purchasers of the TENDER without identifying the

source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought

by the Applicants. However, the Authority reserves the right not to respond to any question

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken

or read as compelling or requiring the Authority to respond to any question or to provide

any clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and

clarifications to all Applicants. All clarifications and interpretations issued by the Authority

shall  be deemed to be part of the tender. Verbal clarifications and information given by

Authority or its employees or representatives shall not in any way or manner be binding on

the Authority.

61.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any

reason,  whether  at  its  own  initiative  or  in  response  to  clarifications  requested  by  an

Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will  be sent in writing/ Fax/ Email  to all  those who have

purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or

for any other reason, the Authority may, in its sole discretion, extend the Application Due

Date.

Preparation and Submission of Application

62.  Language

The Application and all related correspondence and documents in relation to the Bidding

Process  shall  be  in  English  language.  Supporting  documents  and  printed  literature

furnished by the Applicant with the Application may be in any other language provided that
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they are accompanied by translations of all the pertinent passages in the English language,

duly  authenticated and certified  by  the Applicant.  Supporting  materials,  which  are  not

translated  into  English,  may  not  be  considered.  For  the  purpose  of  interpretation  and

evaluation of the Application, the English language translation shall prevail.

63.  Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority

will evaluate only those Applications that are received in the required formats and complete

in all respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will  upload bid in One Folder in electronic  form which shall  contain the

scanned certified copies of the documents given below and the documents uploaded has to

be  digitally  signed  by  the  bidder.  These  copies  shall  be  certified  by  Practicing  Notary

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his

name & registration number, except where original documents are demanded

64.  Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together

with  the  documents,  upload  in  folder  as  “VENDOR”  together  with  their  respective

enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected

outright.

65.  Late Applications

Applications received by the Authority after the specified time on the Application Due Date

shall not be eligible for consideration and shall be summarily rejected.

66.  Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for

the short-listed qualified Applicants shall not be disclosed to any person who is not officially

concerned with the process or is not a retained professional advisor advising the Authority

in relation to or matters arising out of, or concerning the Bidding Process. The Authority

will treat all information, submitted as part of Application, in confidence and will require all

those who have access to such material to treat the same in confidence. The Authority may

not divulge any such information unless it is directed to do so by any statutory entity that

has the power under law to require its disclosure or is to enforce or assert any right or

privilege of the statutory entity and/ or the Authority or as may be required by law or in

connection with any legal process.
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67.  Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid

opening to  the time the contract  is awarded.  Any effort  by the Bidder  to  influence the

Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may

result in the rejection of the Bidder’s bid.

68.  Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy

himself before submitting his tender as to the nature of the ground and subsoil (so far as is

practicable), the form and nature of the site, the quantities and nature of the work and

materials necessary for the completion of the works and means of access to the site, the

accommodation  he  may  require  and  in  general  shall  himself  obtain  all  necessary

information as to risk, contingencies and other circumstances which may influence or affect

his tender. He shall also take into consideration the hydrological and climatic conditions.

2.  The Employer  may make available  to  the  Contractor data  on hydrological  and sub-

surface conditions as obtained by or on his behalf from investigations relevant to the works

but the Contractor shall be responsible for his own interpretation thereof. The contractor

shall engage his investigating agency with prior approval of the Engineer from the approved

list of such agencies by BMC or Govt at his cost initially before commencing actual work

and which shall  be  reimbursed  immediately  subject  to  satisfaction of  the  Engineer  for

faithful compliance and submission of required data regarding such investigation within

specified time.

3. The Contractor shall  be deemed to have satisfied himself  before tendering as to  the

correctness and sufficiency of his tender for the works and of the rates and prices quoted in

the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices

shall,  except as otherwise provided cover all  his obligations under the Contract and all

matters and things necessary for proper completion and maintenance of  the works. No

extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of

the Works the Contractor encounters physical obstructions or physical conditions, other

than climatic conditions on the Site, which obstructions or conditions were, in his opinion,

not  foreseeable  by an experienced contractor,  the Contractor shall  forthwith  give notice

thereof to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such

84



obstructions  or  conditions  could  not  have  been reasonably  foreseen by  an  experienced

contractor, after due consultation with the Contractor, determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason of

such obstructions or  conditions having been encountered, which shall  be added to the

Contract Price.

 and shall notify the Contractor accordingly. Such determination shall take account of

any instruction which the Engineer may issue to the Contractor in connection therewith,

and any proper and reasonable measures acceptable to the Engineer which the Contractor

may take in the absence of specific instructions from the Engineer.However such costings

shall be got approved by the competent authority as governed vide rules prevailing with

authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small

temporary  office,  at  the  work-site  which  will  include  tables,  chairs  and  lockers  for

keeping the records.  He shall  also make necessary arrangements for  drinking water,

telephone  with  a  pre-requisite  of  e-governance  and  electronic  communication.  These

offices  are  not  to  be  allowed on public  roads  without  the  written instruction of  the

Engineer. These offices should be preferably located within 50 to 500 m of the work site.

In case the office is more than 500m away from the work site, the contractor is to provide

conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs)  

The Contractor shall  at  his own cost and to satisfaction of the Engineer  provide a

temporary  office  at  the  work-site  which will  include  tables,  chairs  and lockers  for

keeping the records. He shall also make necessary arrangements for drinking water,

latrines, with doors, windows, locks, bolts and fastenings sufficient for security for the

Engineer, and his subordinates, as close to the works from time to time in progress as

can be conveniently arranged, and shall at his own cost furnish the office with such

chairs, tables, lockers, locks and fastenings as may be required by the Engineer, and

no expense of any kind in connection with the erection or upkeep of the offices or

fittings shall be borne by the Corporation, but all such work shall be carried out by the

Contractor and the expenses thereof defrayed by him. The Contractor shall also make

water connections and fit up stand pipe with a bib tap at each office. The latrines and

the water connections shall be subject to all the conditions herein elsewhere laid down

for temporary water connection and latrines generally with all requisite equipments for

e-governance and electronic and digital communication. These offices are not to be
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allowed on public roads without the written instruction of the Engineer. These offices

should be preferably located within 50 to 500 m of the work site. In case the office is

more than 500m away from the work site, the contractor is to provide conveyance.

Also, for staff working beyond working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work: 

The tenderer shall obtain permission for provision of site office, cement go-down, store, 

etc. on payment of necessary cost implication. The cement go-down, Watchman cabins, 

etc. shall be provided as directed and shall be removed by the Tenderers on completion of

the work at their cost. It is binding on the Tenderer to fulfill requirements of 

Environmental Authorities. The location of such office shall be finalized and got approved

from the Engineer before erection/commencement work.

8. Contractor’s office near works: The Contractor shall have an office near the works at 

which notice from the Commissioner or the Engineer may be served and shall, between 

the hours of sunrise and sunset on all working days, have a clerk or some other 

authorized person always present at such office upon whom such notices may be served 

and service of any notices left with such clerk or other authorized person or at such 

office shall be deemed good service upon the Contractor and such offices shall have pre-

requisite facilities for e-governance.

69.  Official Secrecy:

The Contractor  shall  of  all  the persons employed in any works in connection with the

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will

continue to apply even after execution of the said works and they will not disclose any

information regarding this contract to any third party. The contractor shall also bring into

notice that, any information found to be leaked out or disclosed the concern person as well

as the Contractor will be liable for penal action; further the Corporation will be at liberty to

terminate the contract without notice.

70.  Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or

other duly constituted authority or the introduction of any such National or State Statute,

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such

additional or reduced cost shall, after due consultation with the Contractor, be determined

by the concerned Engineering Department of BMC and shall be added to or deducted from

the  Contract  Price  with  prior  approval  of  competent  authority  and  the  concerned

Engineering  Department  shall  notify  the  Contractor  accordingly  with  a  copy  to  the
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Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in

contract.

71.  Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all

claims and proceedings  for  or  on account of  infringement  of  any  Patent  rights,  design

trademark or name of other protected rights in respect of any constructional plant, machine

work, or material used for or in connection with the Works or any of them and from and

against  all  claims,  proceedings,  damages,  costs,  charges  and  expenses  whatsoever  in

respect thereof or in relation thereto. Except where otherwise specified, the contractor shall

pay all tonnage and other royalties, rent and other payments or compensation, if any, for

getting stone, sand, gravel, clay or other materials required for the works or any of them.

72.  Payments, Tax and Claims:

 The limit for unforeseen claims Under no circumstances whatever the contractor shall be

entitled to any compensation from BMC on any account unless the contractor shall have

submitted a claim in writing to the Eng-in-change within 1 month of the case of such claim

occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATIONor its Engineer or Officer

shall not be liable to pay any interest or damage with respect of any moneys or balance

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or

claim or misunderstanding between the Municipal Corporation of Greater Bombay or its

Engineer or Officer on the one hand and the contractor on the other, or with respect to any

delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or Officers

in making periodical or final payments or in any other respect whatever.

73.  Settlement of Disputes:

 Termination of contract for death

If  the  Contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the

proprietor  dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  legal

representative of the individual Contractor or the proprietor of the proprietary concern and

in case of partnership, the surviving partners, are capable of carrying out and completing

the  contract,  the  Commissioner  shall  be  entitled  to  cancel  the  contract  as  to  its

uncompleted  part  without  the  Corporation  being  in  any  way  liable  to  payment  of  any

compensation to the estate of the deceased Contractor and or to the surviving partners of

the Contractor’s firm on account of the cancellation of the contract. The decision of the
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Commissioner that the legal representative of the deceased Contractor or surviving partners

of the Contractor’s  firm cannot  carry out and complete  the contract  shall  be final  and

binding on the parties. In the event of such cancellation the Commissioner shall not hold

estate of the deceased Contractor and or surviving partners of the Contractor’s firm liable in

damages for not completing the contract.

 Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which,

the decision of any person is, by the Contract, expressed to be final and binding) shall arise

between the Employer and the Contractor or the Engineer and the Contractor in connection

with  or  arising  out  of  the  Contract  or  carrying  out  of  the  Works  (Whether  during  the

progress of the Works or after their completion and whether before or after the termination,

abandonment or breach of the Contract)  it,  the aggrieved party may refer such dispute

within  a  period  of  7  days  to  the  concerned  Addl.  Municipal  Commissioner  who  shall

constitute  a  committee  comprising  of  three  officers  i.e.  concerned  Deputy  Municipal

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract

and concerned Chief Accountant. The Committee shall give decision in writing within 60

days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner

within  7  days.  Thereafter  the  Municipal  Commissioner  shall  constitute  a  Committee

comprising  of  three  Addl.  Municipal  Commissioners  including  Addl.  Municipal

Commissioner  in charge of  Finance Department.  The Municipal  Commissioner  within  a

period of  90 days after being requested to doso shall give written notice of committee’s

decision to the Contractor. Save as herein provided such decision in respect of every matter

so referred shall be final and binding upon both parties until the completion of the works,

and shall forthwith be given effect to by the Contractor who shall proceed with the works

with due diligence, whether he requires arbitration as hereinafter provided or not. If the

Commissioner has given written notice of the decision to the Contractor and no Claim to

arbitration has been communicated within a period of 90 days from receipt of such notice

the said decision shall remain final and binding upon the Contractor.

74.  Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of

90 days after being requested as aforesaid, or if  the Contractor be dissatisfied with any

such decision, then and in any such case the Contractor may within 90 days after receiving

notice of such decision or within 90 days after the expirations of the first named period of

90 days (as the case may be) require that the matter or matters in dispute be referred to

arbitration  as  hereinafter  provided.  All  disputes  or  differences  in  respect  of  which  the
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decision (if any) of the Commissioner has not become final and binding as aforesaid shall be

finally settled by

Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any

statutory modifications thereof, and shall be held at such place and time within the limits of

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be

final and binding upon the parties hereto and the expense of the arbitration shall be paid as

may be determined by the arbitrator. Performance under the Contract shall, if reasonably

be  possible,  continued  during  the  arbitration  proceedings  and  payment  due  to  the

Contractor by the Employer shall not be withheld unless they are the subject matter of

arbitration proceedings. The said arbitrator shall have full power to open up, review and

revise any decision, opinion, direction, certification or valuation of the Commissioner and

neither party shall be limited in the proceedings before such arbitrator to the evidence or

arguments put before the Commissioner for the purpose of obtaining his said decision. No

decision  given  by  the  Commissioner  in  accordance  with  the  foregoing  provisions  shall

disqualify him from being called as a witness and giving evidence before the arbitrator on

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as

aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such

awards shall state reasons for amounts awarded. The expenditure of arbitration shall be

paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of

action thereof  shall  be  deemed to  have  arisen in  Mumbai  and all  legal  proceedings  in

respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only.

75.  Copyright:

The copyright of all drawings and other documents provided by the Contractor under the

contract shall remain vested in the Contractor or his sub-contractors as the case may be

the employer shall have a license to use such drawings and other documents in connection

with  the  design,  construction,  operation,  maintenance  of  the  works.  At  any  time  the

Employer shall have further license without additional payment to the Contractor to use

any such drawings or documents for the purpose of making any improvement of the works

or  enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,

enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,

enlargements or duplications already made in accordance with the further license does not

result in the duplication of the whole works.
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76.  Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become

transferable to the Contractor under these present shall, if signed in the partnership name

by any one of the partners, be a good and sufficient discharge to the Commissioner and

Municipal Corporation in respect of the money or security purporting to be acknowledged

thereby,  and in the event  of  death of  any of  the partners  during the pendency of  this

contract,  it  is  hereby  expressly  agreed  that  every  receipt  by  any  one  of  the  surviving

partners  shall,  if  so  signed as  aforesaid,  be  good and sufficient  discharge as  aforesaid

provided that nothing in this clause contained shall be deemed to prejudice or effect any

claim which the Commissioner or the Corporation may hereafter have against  the  legal

representatives of any partners so dying or in respect of any breach of any of the conditions

thereof, provided also that nothing in this clause contained shall be deemed prejudicial or

affect the respective rights or obligations of the Contractors and of the legal representatives

of any deceased Contractors interest.

77.  Proprietary data

All  documents  and  other  information  supplied  by  the  Authority  or  submitted  by  an

Applicant to the Authority shall remain or become the property of the Authority. Applicants

are to treat all information as strictly confidential and shall not use it for any purpose other

than for preparation and submission of their Application. The Authority will not return any

Application or any information provided along therewith.

78.  Correspondence with the Applicant

Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any

correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  any

Application.

79.  Price Variation Clause: No price variations shall be made applicable for contracts upto

12 months.

80. Maximum Price Variation : N.A. as per clause no. 79 above.

81. Payment: (As stated in section 10: Specifications)

82.  Banning/De-Registration of Agencies of Construction works in BMC
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  The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or

permanently  /  De-Registration  shall  be  governed  as  per  the  respective  condition  in

Contractor Registration Rules of BMC.

83. JOINT VENTURE

Joint Venture is not allowed for this Project being the estimated cost of tender is not more

than 100 crs.

84.  Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or

remedy of Municipal Corporation on account of such breach, pay as agreed compensation,

amount calculated as stipulated below (or such smaller amount as may be fixed by the

Engineer) on the contract value of the whole work or on the contract value of the time or

group of items of work for which separate period of completion are given in the contract and

of which completion is delayed for every week that the whole of the work of item or group of

items of work concerned remains uncompleted, even though the contract as a whole be

completed by the contract or the extended date of completion. For this purpose the term

‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the

value of all deviations ordered:

•  Completion period  for  projects  (originally  stipulated  or  as  extended)  not  exceeding  6

months : to the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months

and not exceeding 2 years: to the extent of maximum ½ percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to

the extent of maximum ¼ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week

the compensation payable for that fraction shall be proportional to  the number of  days

involved.

Provided always that the total amount of compensation for delay to be paid this condition

shall not exceed the undernoted percentage of the Contract Value of the item or group of

items of work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10

percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years : 7½ percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.
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The amount of  compensation may be  adjusted set  off  against  any sum payable  to  the

contractor under this or any other contract with the Municipal Corporation.

85. Action  And  Compensation  Payable  In  Case  Of  Bad  Work  And  Not  Done  As  Per

Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at

all  times be open and accessible to  the  inspection and supervision of  the Engineer-in-

charge,  his authorized subordinates in charge of  the work and all  the superior officers,

officer of the Vigilance Department of the BMC or any organization engaged by the BMC for

Quality Assurance and the contractor shall, at all times, during the usual working hours

and at all other times at which reasonable notice of the visit of such officers has been given

to the contractor, either himself be present to receive orders and instructions or have a

responsible agent duly accredited in writing, present for that purpose. Orders given to the

Contractor’s agent shall be considered to have the same force as if they had been given to

the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the

work or  to  the officer  of  Vigilance Department,  that  any work has  been executed with

unsound, imperfect or unskillful workmanship or with materials of any inferior description,

or that any materials or articles provided by him for the execution of the work are unsound

or  of  a  quality  inferior  to  that  contracted for  or  otherwise  not  in  accordance  with  the

contract, the contractor shall, on demand in writing which shall be made within twelve

months of the completion of the work from the Engineer-in-Charge specifying the work,

materials or articles complained of notwithstanding that the same may have been passed,

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in

whole or in part, as the case may require or as the case may be, remove the materials or

articles so specified and provide other proper and suitable materials or articles at his own

charge  and  cost.  In  the  event  of  the  failing  to  do  so  within  a  period  specified  by  the

Engineer-in-Charge in his  demand aforesaid,  then the contractor  shall  be liable  to  pay

compensation at the same rate as under clause 8.e. of the general condition of contract in

section 9 of tender document (for Compensation for delay) for this default. In such case the

Engineer-in  Charge may not accept  the item of work at the rates applicable  under the

contract  but  may  accept  such  items  at  reduced  rates  as  the  Engineer  in  charge  may

consider reasonable during the preparation of on account bills or final bill if the item is so

acceptable without detriment to the safety and utility of the item and the structure or he

may reject the work outright without any payment and/or get it and other connected and

incidental items rectified, or removed and re-executed at the risk and cost of the contractor.

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be

final and binding on the contractor.
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If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard

General Conditions of Contract, then a show cause notice shall necessarily be issued to the

contract as to why the contract should not be terminated.

86.  Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the

relevant clauses in documents that form a part of contract as exercised or is exercisable in

the event  of  any future  case  of  default  by the  Contractor,  he is  declared liable  to  pay

compensation amounting to the whole of his security deposit. The liability of the Contractor

for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may,

if he so desires, take possession of all or any tools and plant, materials and stores in or

upon the  work  of  site  thereof  or  belonging  to  the  Contractor  or  procured by  him and

intended to be used for the execution of the work or any part thereof paying or allowing for

the  same  in  account  at  the  contract  rates,  or  in  the  case  of  contract  rates  not  being

applicable at current  market  rates to  be certified by the Executive Engineer,  may after

giving notice in writing to the Contractor or his staff of the work or other authorized agent

require him to remove such tools and plants, materials or stores from the premises within a

time to be specified in such notice and in the event of the Contractor failing to comply with

any such requisition, the Executive Engineer may remove them at the contractors expense

of sell them by auction or private sell on account of the Contractor at his risk in all respects

and certificate of the Executive Engineer as to the expense of any such removal and the

amount of the proceeds an expense of any such sell be final  and conclusive against the

Contractor.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work

(a) If  at any time after the execution of contract documents, the Engineer shall  for any

reason whatsoever, desires that the whole or any part of the works specified in the Tender

should be suspended for any period or that the whole or part of the work should not be

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and

upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work

wholly or in part as required after having due regard to the appropriate stage at which the

work should be stopped or suspended so as not to cause any damage or injury the work

already done or endanger the safety thereof, provided that the decision of the Engineer as to

the stage at which the work or any part of it could be or could have been safely stopped or

suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason

of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or

curtailment except to the extent specified hereinafter.
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(b)  Where the total  suspension of  Work Order as aforesaid continued for a continuous

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual

obligations under the contract so far as it pertains to the un-executed part of the work by

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said

period of  90  days,  of  such intention and  requiring  the  Engineering  to  record the  final

measurement of the work already done and to pay final bill. Upon giving such Notice, the

Contractor shall  be deem to have been discharged from his obligations to complete the

remaining unexecuted work under his contract. On receipt of such notice the Engineer shall

proceed to complete the measurement and make such payment as may be finally due to the

contractor within a period of 90 days from the receipt of such Notice in respect of the work

already done by the contractor. Such payment shall not in any manner prejudice the right

of  the  contractor  to  any  further  compensation  under  the  remaining  provisions  of  this

clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to

the  Engineer  within  30 days  of  the resumption  of  the  work after  such suspension for

payment of  compensation to the extent of pecuniary loss suffered by him in respect of

working machinery remained ideal on the site of on the account of his having an to pay the

salary of wages and labour engaged by him during the said period of suspension provided

always that the contractor shall not be entitled to any claim in respect of any such working

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or

such  suspension  or  in  respect  of  any  such  suspension  whatsoever  occasion  by

unsatisfactory work or any other default on his part, the decision of the Engineer in this

regard shall be final and conclusive against the contractor.

88.  Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising

from non provision of lights, fencing, etc.

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,  appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper

for the proper execution of the work, whether, in the original altered or substituted form

and whether included in the specification of other documents forming part of the contract

or referred to in these conditions or not and which may be necessary for the purpose of

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to

which under these conditions is entitled to  be satisfied,  or which is entitled to  require

together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary for the purpose of setting out works and counting, weighing

and assisting in the measurements of examination at any time and from time to time of the
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work or materials, failing which the same may be provided by the Engineer In-charge at the

expense of the contractor and the expenses may be deducted from any money due to the

contractor under the contract or from his security deposit or the proceeds of sale thereof, or

offers sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the public

from accident and shall also be bound to bear the expenses of defence of every suit, action

or other legal proceedings, that may be brought by any person for injury sustained owing to

neglect of the above precautions and to pay any damages and cost which may be awarded

in any such suit action or proceedings to any such person or which may with the consent of

the contractor be paid for compromising any claim by any such person.

89. Prevention of  Fire  :  The contractor  shall  not  set  fire to  any standing jungle,  trees,

brushwood or  grass without a written permit  from the Engineer  In-charge.  When such

permit is given, and also in all cases when destroying cut or dug up trees brushwood, grass,

etc., by fire, the contractor shall take necessary measure to prevent such fire spreading to

or  otherwise  damaging  surrounding  property.  The  Contractor  shall  make  his  own

arrangements for drinking water for the labour employed by him.

90. Compensation for all  damages done intentionally  or unintentionally  by contractor’s

labour whether in or beyond the limits of BMC property including any damage caused by

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of

the assessed compensation on demand failing which the same will be recovered from the

Contractor as damages or deducted by the Engineer In-charge from any sums that may be

due or become due from BMC to contractor under this Contract or otherwise. Contractor

shall  bear the expenses of defending any action or other legal  proceedings that may be

brought to prevent the spread of fire and he shall pay any damages and costs that may be

awarded by the Court in consequence.

91.  In the case of Tender by partners, any change in the constitution of the firm shall be

forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications :

In the case of any class of work for which there is no such specifications, such works shall

be carried out in accordance with the specifications and in the event of there being no such

specifications, then in such case, the work shall be carried out in all respects in accordance

with all instructions and requirements of the Engineer In-charge.

93.  Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical

help to any workmen who may suffer a bodily injury as a result of an accident. If such
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expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith

and be included without prejudice to any other remedy of BMC from any amount due or

that may become due to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for

the use of persons employed on the site and shall maintain the same in condition suitable

for immediate use at any time.

(iii) The  workers  shall  be  required  to  use  the  safety  equipments  so  provided  by  the

contractor  and  the  contractor  shall  take  adequate  steps  to  ensure  the  proper  use  of

equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk or drawing

all necessary equipments shall be provided and kept ready for use and all necessary steps

shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on

account of acquisition of land or in the case of clearance of works, on account of ant delay

in according to sanction of estimates.

 95.  Anti-malaria  and other  health  measures:  Anti-Malaria  and  other  health  measures

shall be taken as directed by the Executive Health Officer of BMC. Contractor shall see that

mosquitogenic conditions are created so as to keep vector population to minimum level.

Contractor shall carry out anti-malaria measures in the area as per the guidelines issued by

the Executive Health Officer of BMC from time to time. In case of default, in carrying out

prescribed anti-malaria measures resulting in increase in malaria incidence, contractorshall

be liable to pay BMC on anti-malaria measures to control the situation in addition to fine.
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SECTION 10

SPECIFICATIONS
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer's Department (O.C.Div.)

Sub:- Replacement  of  existing  screw type  air  compressors  at  Filter

Plant, Panjrapur.

  PART A : General Conditions

a) The tenderer shall visit the site at Filter plant Panjrapur before submitting the tender

documents to verify and to get conversant with the scope of work.  Site visit report as

per annexure F shall be submitted along with packet B  document while submit-

ting the tender.

b) The tenderer shall carry out the other related works irrespective of the scope so as to

complete the work satisfactorily to achieve the desired results with no extra cost to

BMC.

c) The technical specifications for the work are prepared with care with a view not to cre-

ate any additional item/work. However, all the items and works which are required for

satisfactory  completion  and  guaranteed  performance  of  the  system /  projects  are

deemed to be included in the offer and no extra cost will be paid by BMC.

d) The contractor shall extend full co-operation and interaction with the other agencies at

site, if involved. The contractor’s site staff shall co-operate with the municipal staff and

other agencies working at installations.

e) The contractor must have facilities to undertake this job including adequate plant and

machinery. The contractor shall have their own arrangement for welding equipment,

gas-cutting equipment, grinders etc. if required for the execution of the work.

f) The Electricity and water if required for installation purpose at site, will be available

free of cost. However necessary arrangements to get the same up to the site shall be

made by the successful Contractor.

g) The work shall be carried out with good workmanship following standard engineering

practice.

h) The contractor shall provide identity card to all the workforce at site. The contractor

shall depute the workmen of best knowledge for carrying out the work.

i) The contractor shall obtain work permit before starting the work from BMC Site opera-

tion Engineer.

j) The contractor  shall  use their  own tools,  equipment,  vehicles,  consumables,  safety

equipment and their own manpower.

k) The successful contractors shall take utmost care not to cause any nuisance due to

noise, welding, operations etc. and shall not disturb the normal working of filtration

plant. All the proper precautions shall be taken in this respect.

l) All legal proceedings in respect of any claim, dispute of difference shall be borne by

successful Contractor.

m) In case of any damage to Municipal properties while carrying out the work, the respon-

sibility of making good the same is solely rests with the successful tenderer.

99



n) Each equipment shall be provided with the proper name plate with technical details.

o) All the associated civil, electrical, mechanical, fabrication or of any other type of work

related to this work, required to be carried out for successful commissioning of the en-

tire work.

p) The tenderer shall furnish drawings of Air compressor  with dryer, technical Detailed

brochures while submitting the tender. The contractor shall submit the detailed draw-

ing  consisting  the  G.A.  Drawing,  foundation  details,  etc.  and  QAP for  approval  of

B.M.C., after placing the purchase order and get it approved before the inspection &

testing.

q) The Contractor shall offer the tests at Manufacturer’s works as per the relevant stan-

dards on Air compressor with air dryer in presence of 3 nos of B.M.C. engineers. The

Contractor shall submit the test report of Air compressor with air dryer.

r) The Contractor shall deliver the duly tested Air compressors with air dryers at filtration

plant Panjrapur. Loading, unloading, insurance, transportation from manufacturer’s

site to filtration plant Panjrapur shall be borne by the contractor.

s) The necessary isolation for installation of  Air compressors shall  be done by B.M.C.

However, contractor shall provide the necessary help for early isolation in case of emer-

gency as per demand by the department.

t) Contractor shall remove the existing Air compressors in consultation with site engi-

neers & store at the suitable place in the Filter plant for the buyback.

u) The Contractor shall take out the photos before and after replacement of the individual

Air compressor and submit the two colored copies to the department.

v) The Contractor shall supply, install and commission 04 nos. of Air compressors each.

The Air compressors shall be commissioned along with air dryers one by one. The de-

tails of the Air compressors with air dryers are given in the Annexure C.

w) The contractor shall provide the necessary arrangement of piping connecting the air

          compressors. Only the piping work, either the modification of the existing or the new 

          one suitable as per the distance, shall be carried out by the contractor. Moisture 

          drain system shall provide by contractor.

x) The contractor shall replace the 04 nos. of Air compressor during the isolation pro-

grammer. The Air compressors will be replaced by deploying the teams of skilled man

power at site.

y) The Contractor shall note that B.M.C. will not be responsible for any accidents hap-

pened to the men, material of the Contractors. However, contractor shall take proper

care by providing the safety apparels to their staff & shall train them to work safely.

z) Technical literature /brochure shall be submitted along with tender. The existing de-

tails of air compressors with new air compressors fitting arrangement to be verified and

confirmed by the bidder.

100



aa) The contractor shall change after every 2000 hr. and 4000 hr.  Service kit with com-

pressor oil during entire DLP period. 

During the Defects Liability Period (DLP), the completed work shall be periodic-

ally inspected by the site staff along with the contractor and defects noticed, if any

shall be got rectified immediately from the contractor as per provision of contract. The

above compliance report shall be mandatory prerequisite before releasing the deposit/

retention money of the work. The concern Account Officer shall confirm in this regards.

Alternatively, the inspection of DLP roads during DLP period can also be entrusted to

contractor’s engineer.

bb) The contractor should ensure that proper pressure is maintained at the end of the ap-

plication. 

      B)      SCOPE OF WORK :-

The scope of work includes the “Replacement of existing screw type air compressors at 
 Filter Plant, Panjrapur.” as per following:

                1. Supply of Air compressors with dryers- 04 Nos. as per the technical specifications.
                2. Inspection and testing of Air compressors with dryers at manufacturers works as per
                    technical specifications.
                3. Installation of Air compressors with dryers- 04 Nos. as per the technical
                    specifications.
                4. Commissioning of 04 Nos. of Air compressors with dryers as per technical
                    specifications.
                5. Buy back of old removed Air compressors with dryers 04 nos. each.
                6. The contract period for completion of work is 8 months.

C)       TECHNICAL SPECIFICATION :-

a)  SUPPLY OF SCREW TYPE AIR COMPRESSORS ALONG WITH AIR
DRYER, AIR RECEIVER TANK, AIR AND OIL COOLER, OPERATING
CONTROL  PANEL,  ACOUSTIC  ENCLOSURE,  ETC.  AS  PER
TECHNICAL SPECIFICATIONS – 4 NOS.

1. TECHNICAL DATA:

a) Capacity (free Air delivered -FAD) in CFM
at normal working pressure.

Min. 33 CFM (0..934 M3/
Min.)

b) Maximum  working  pressure  in  Kg/cm2
or Bar

9.5 Bar

c) Sound level in dB(A) Max. 68 dB(A)

d) Motor Capacity Minimum 7.5 KW

e) Air Receiver  Capacity 500 litres

f) The make of compressors shall be Chicago  Pnematic  /Atlas
Copco /  Ingersoll Rand.
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b) SCREW TYPE AIR COMPRESSOOR

The air  compressor  is  an electric  motor  driven,  continuous  duty,  single
stage rotary screw compressor. The unit is Tank mounted, pre-piped, pre-
wired  including with  DOL starter  and control  panel.  It  is  a  totally  self-
contained air compressor package, tested and shipped complete ready for
start-up.  It  is  easy  to  install,  simple  to  operate  and  will  deliver  rated
compressed air with reliable efficiency. For easy maintenance, panels are
provided. The complete package is designed to be located on an adequate
flat floor without any special foundations and will operate without imparting
significant  vibrations to  the installation Screw type air  compressor shall
consist of the following.

a) Single stage, rotary type screw element

b) Dry paper type suction air filter with silencer and filter elements shall be
conveniently located for easy replacement.

c) Unloader with integrated regulating valve for load / unload control system
in the form of three-way solenoid valve.

d) Air/Oil  Temperature  switch/gauge  and  to  provide  shut  down  the
compressor  in  case  of  too  high  air  temperature  at  compressor  element
outlet.

e) Air check valve at the compressor discharge end.

f) The first  fill  up of  lubricating oil.  Lubricating oil  indicator  shall  be
available in front side of Air compressor.

3. AIR OIL RECEIVER TANK CUM SEPARATOR

Air Oil Receiver Tank shall be provided for receiving the immediate 
discharge of the air from the air compressor. It shall consist of the following.

a) Sight glass for oil level indication and oil filling arrangement.

b) Minimum pressure valve to close off the compressor for  maintaining the
required air pressure in the system.

c) Safety Valve

d) Gauge for air oil receiver pressure

e) Oil draining arrangement

f) Three  Stage  air  oil  separation  system including  first  by  cyclonic  action
(centrifugal) second by gravitational (Heavy Particles Separate down), third
by passing through Coalescent Filter.

4. AIR AND OIL COOLER ASSEMBLY.

Air  and  Oil  Cooler  Assembly  shall  be  compact  type  of  aluminum  for
optimum  heat  transfer  designed  for  lower  air  pressure  drop  and  lower
weight. The cooler shall reduce the outlet air temperature to approximately
8 to 10 deg C above the ambient temperature. Oil filter shall be mounted on
Air Cooler for filtration of lubricating oil Thermostatic Valve shall be 
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provided to regulate oil temperature within the system.

5. MOTOR:

The  main  drive  motor  shall  exactly  match  to  the  requirements  of  the
compressor. Torque and shaft load requirements of the compressor shall
match to design criteria that, it enables the motor to develop peak efficiency
and power factor at full  load of  the compressor package. Motor shall be
designed for suitable capacity, Minimum 7.5 KW rating. It shall be 2 Pole,
squirrel cage induction motor with TEFC, IP55, Totally enclosed fan cooled,
Class  F  Insulation,  suitable  for  450C ambient  temperature.   It  shall  be
designed for 415 +- 10% Volts, 50 + 3% Hz frequency.

6. RECEIVER:

The Air Compressor shall be provided with minimum 500 litres capacity air
receiver. The air receiver shall be equipped with safety valve and discharge
valve. The receiver shall be mounted with sturdy supports at bottom and for
easy handling at site.

7. POWER AND CONTROL PANEL:

Power panel shall incorporate suitable star delta starter with contactors,
relay of suitable rating etc. The single phasing preventor shall be provided
to ensure safety of compressor by tripping in case of single phasing. The
emergency stop button shall be provided to power panel. The control panel
shall be provided with dial indicators mounted on facia for "discharge Air
Pressure" and Compressor Outlet Air temperature. The hour meter shall
be mounted on facia for indicating  'Total Running Hours'. In addition to
above, the control panel shall be provided with electronically regulated and
monitoring  system,  the  following  functions.  The  compressor  shall  be
monitored,  controlled  and  protected  by  Pro  controller.  The  controller
continuously may monitor the status of the compressor and take immediate
action if an abnormal operating condition occurs.

Start,  stop  and  Reset  Push  Buttons  (Feather  Touch  Contacts)  for
starting,  stopping and resetting the fault  after  necessary rectifications
shall be provided.

After pressing stop button, compressor shall run idle for 30 seconds
before  stopping  ensuring  that  Compressor  never  stops  in  'load'
condition and reduce system temperature gradually.

The following compressor status indication shall be displayed.

Voltage on (Mains power On)

Compressor on (Operational)

Compressor running idle to switch off

Compressor running on load

Compressor warning and shutdown indications (LED Indication)

Compressor outlet air temperature high (Alarm & Trip)
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Single phase (Alarm & Trip)

Motor Overload (Alarm & Trip )   

Warnings

Trips

Automatic Load and unload.

8) Acoustic Enclosure & Drive Arrangement:

The complete compressor assembly along with its all accessories shall be
enclosed in a  powder coated acoustic enclosure having sound absorbing
material  for  limiting  the  noise  level  not  more  than  68 dB outside  the
acoustic enclosure. The enclosure shall be such that there should not be
pressure drop at suction filter and avoid the entry of dust particles in the
Compressor. Similarly, the anti-vibration mount supports shall be provided
for  the  electric  motor  and  compressor.  The  moving  components  of
compressor shall  be isolated from the rest of the structure.  The cogged
belts  and  pulley  driver  arrangement  shall  be  provided  for  efficient
power transmission. There shall be easy access for belt removal and
tensioning. Similarly, there shall be foolproof arrangement to ensure the
correct rotational direction of the motor.

9) REFRIGERATED DRYER:

The dryer shall have its own power supply and runs independently to the
compressor operation. The dryer shall be designed such that it will operate
and provide dew point suppression across the normal operating conditions
of the compressor.  The system may consist  of  a  refrigerant  compressor,
condenser fan, capillary, refrigerant filter, evaporator, moisture drain, and
hot gas bypass valve. The hot gas bypass is used to assist with Variable
Speed  operation  across  the  flow  range.  The  refrigerated  dryer  shall  be
provided along with the Air Compressor. The pressure dew point shall be +3
deg  C  at  reference  ambient  temperature  of  20  deg  C.  The  environment
friendly refrigerant R134A shall be used for dryer. The due point indicator
shall be also provided on the dryer. Compressed air discharge shall enter
the receiver tank through the refrigerator dryer unit. Most important pre &
post filter automatically drain system provided for dryer.

   10) FILTER ASSEMBLY.

Filters with pressure indicator shall be provided in the air passage between
receiver and dryer and between air dryer and air discharge valve. Similarly,
pre  filter  panels  shall  be  provided for  the air  entering  into  the  acoustic
enclosure  of  compressor  unit.  These  filters  shall  have  easy  access  for
removing for cleaning purpose.

11) AIR OUTLET VALVE;

S. S. Ball Valves of size shall be provided as per site requirement and BMC
Engineer suggestion.

12) Tenderer shall submit the technical literature or brochure along with the
tender.
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13) Tenderer shall filled in the  ‘Annexure A’  enclosed with the specifications
herewith, failing which the tender will be rejected.

1)Duly sign by Authorized Distributor/ manufacturer and also Tender.

2)Tender shold be fill  separate ‘Annexure A’  against separate compresor
model ( If required )

  14) Main panel to compressor Power cable and MCB:

            The contractor shall provide the main power cable connecting main
panel  to  Air  compressor  with  suitable  capacity  of  MCB.  Either  the
modification of the existing or the new one suitable as per the distance,
shall be carried out by the contractor.

D) INSPECTION AND TESTING:

              Contractor shall offer the inspection and testing for all four Air
Compressors  at  manufacturer's  works.  During  inspection,  the  Air
Compressor  and  it's  accessories  shall  be  checked  for  dimensional
verification  and  workmanship  etc.  Routine  tests  as  per  the  relevant
standards  or  factory  procedure  of  testing  shall  be  witnessed by  3  BMC
Engineers at manufacturer’s works for three Air Compressors. The factory
test reports shall be prepared and submitted.

E) REMOVAL  OF  OLD  AIR  COMPRESSORS  FROM  EXISTING 
FOUNDATION  AS  PER  TECHNICAL  SPECIFICATIONS.

The old Air Compressor along with its piping and other accessories  and
control panel shall be removed. During the dismantling work, the contractor
shall provide the blank connection to the air piping so as to plug it. Only
One compressor shall be removed at a time, as the other compressor will be
in operation during the period. The Air Compressors and its accessories and
control  panel  shall  be  removed  with  the  standard  engineering  practice
without causing damage to the civil and the other structure. After removal,
the existing Air Compressor and other accessories of control panel shall be
kept  at  a  suitable  place  as  per  instructions  of  BMC  Site  Engineer  for
buyback of the same.

F) INSTALLATION  SITE  TESTING  AND  COMMISSIONING  OF  AIR
COMPRESSORS AS PER TECHNICAL SPECIFICATION.

The Air Compressor along with its accessories shall be properly installed at
the existing suitable place (foundation) allotted in the stage I & II  Filter
plant  Panjrapur.  The  necessary  leveling  of  the  floor  if  required  as  per
necessity  shall  be  done by  the  contractor.  The  air  compressor  shall  be
installed on this leveled foundation. The proper leveling of the machines
shall  be done and then the  air  lines  shall  be  connected to  the existing
system. In order to connect the compressor air receiver to the common old
existing air tank and to the air lines outgoing to plant, the minor piping &
valves  as  per  suitable  route  shall  be  carried  out  by  the  contractor.
Subsequently the electrical connection shall be done and the air compressor
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shall be commissioned. The site testing of air lines, compressor and receiver
shall be checked for the leakages.
     One Air Compressor at a time will be allowed for installation. After 
successful commissioning and satisfactory trials for 3 days, the other 
compressor will be handed over for installation.

G) BUY BACK OF OLD REMOVAL MATERIAL:

The contractor shall consider the buyback of old removed existing 4 Nos of
Air Compressors, and shall  quote declaration form as per the fixed cost
mentioned therein. However, BMC reserves the right to retain any of above
material  if  required.  The contractor shall  assess  in  respect  of  quality  of
material  to  be  removed  etc.  before  submitting  the  tender  and  consider
rebate  accordingly.  The  old  removed  existing  material  as  above  will  be
handed over to the contractor after complying the due procedure, then only
the material shall be cleared from the site and the entire workplace shall be
cleared/cleaned properly.

H)     The Air Compressors shall bear on their bodies following data as cast  

indications in raised letters: -

            1) Manufacturer's name
            2) Year of manufacture
            3) Ratings- HP / KW, Maximum Current capacity
            4) Pressure rating
            5) Test rating
            6) Sr. No.

           I) DRAWING APPROVAL:  Every component of the air compressor shall    
       be properly designed as per engineering practice. The detailed GA drawing of the
       entire system, component details and drawings in 3 sets shall be submitted to the
       BMC for approval. The approval to the drawings shall not relieve the contractor from
       contractual obligations to meet the specification successfully.

           J) Supervision:  OEM (Original Equipment Manufacturers) of air
       compressor company’s personnel shall supervise the site commissioning work for the
       air compressors and shall be available at site during commissioning. OEM’s letter
       from air compressors manufacturers mentioning availability of OEM company’s
       personnel during site commissioning is mandatory  & the documents confirming to it
       shall be uploaded with the tender in packet A/B, failing which the tender will be    
       treated as non-responsive.
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ANNEXURE - A
( Data sheet)

Sub:
-

Replacement  of  existing  screw  type  air  compressors  at  Filter  Plant,

Panjrapur.

(ANNEXURE ‘A’ to be filled by Tenderer & uploaded with E-Tender.)

Sr.
No.

DESCRIPTION  Details Tenderer’s Offer

1. TECHNICAL DATA  

a) Make Atlas  Copco  / Chicago
Pneumatic  /  Ingersoll
Rand

b) Model Specified single  model  by
tenderer

c) Type Screw  Type  (Rotary)  Air
Compressor

d) No. of stages Single

e) Application Operated Twice or  Thrice
in an hour

f) Capacity
(Free Air Delivered)

Minimum  33 CFM  (0.934
m3/min)

g) Max Working Pressure 9.5 Bar

h) Rated Power 7.5 KW (minimum)

i) Air Receiver Capacity 500 Litres

j) Sound Level in dB (A) Max. 68 dB (A)

2. Air Compressor Components

a) Suction air filter Dry paper type

b) Silencer Required

c) Unloader valve Three way solenoid valve

d) Air / oil Temperature switch /
gauge

Required

e) Air  check  valve  at  discharge
end

Required

f) Lubricating oil To be mentioned

3. Air  oil  receiver  tank  cum
Separator

a) Sight glass Required

b) Minimum pressure valve Required

c) Safety valve Required

d) Air oil receiver pressure gauge Required

e) Oil draining arrangement Required

f) Three stage Air oil  separation
system

Required

g) Air & oil cooler assembly Required

4 Motor Details
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Sr.
No.

DESCRIPTION  Details Tenderer’s Offer

a) Motor capacity 7.5 KW (minimum)

b) No. of phase 3

c) Voltage 415V + 10%

d) Frequency 50 Hz + 3%

e) Speed As  per  manufacturers
design to be mentioned

f) Degree of protection IP55

g) Class of Insulation F

h) Ambient Temp. 45 ºC

i) Cooling TEFC

5 Receiver

a) Receiver capacity 500 Ltr

b) Safety valve & discharge valve Required

6 Power  &  Control  panel  as
per specification

Required

a) Starter star  delta  starter  with
contactors,  relay  of
suitable rating etc

b) Pro controller Pro  controller   shall  be
provided  to  monitor,
control and protection.

c) Push Buttons For Start, stop and Reset
(Feather touch contacts)

d) stop button compressor shall run idle
for  30  seconds  before
stopping

e) Status Indication c) Following  indication
display.

d) 1)Voltage on (Mains power
On)

e) 2)Compressor  on
(Operational)

3)Compressor  running
idle to switch off

g) 4)Compressor running on
load

h) 5)Compressor  warning
and shutdown indications
(LED Indication)

6)Compressor  outlet  air
temperature  high  (Alarm
& Trip)

7)Single  phase  (Alarm  &
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Sr.
No.

DESCRIPTION  Details Tenderer’s Offer

Trip)

k) 8)Motor  Overload  (Alarm
& Trip )   

9)Warnings

m) 10)Trips

n) 11)Automatic  Load  and
unload

o) 12) Running hours meter

7 Acoustic  Enclosure  to  limit
sound level not more than 68
dB

Required

8 Cogged Belts & Pulley Driving
arrangement

Required

9 Refrigerated Dryer Required

a) Pressure dew point +30C

b) Type of refrigerant Environment  friendly
R134a

c) Dew point indicator Yes

10 FILTER ASSEMBLY.

a) Filters with pressure indicator shall  be  provided  in  the
air  passage  between
receiver  and  dryer  and
between air dryer and air
discharge valve

b) Pre filter panels shall  be  provided  for  the
air  entering  into  the
acoustic  enclosure  of
compressor unit.

c) Cleaning of filter shall have easy access for
removing  for  cleaning
purpose.

11 AIR OUTLET VALVE S. S. ball valve as per Site
requirement.

12 Main  panel  to  compressor
Power cable and MCB

Shall  be  provided  by
contractor.

      

    Manufacturer/Authorized.                               Tenderer’s  signature                

  Dealer’s Signature with seal                             Trading under the name and style of
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 SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the

best of their respective kinds and to the approval of the Engineer. The Engineer or his

representative will accept that the materials are really the best of their kinds, when it is

proved  beyond  doubt  that  no  better  materials  of  the  particular  kind  in  question  are

available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be

used in the works and shall deposit these samples with him before placing an order for the

materials with the suppliers. The materials brought on the works shall conform in every

respect  to  their approved samples. Fresh samples shall  be deposited with the  Engineer

whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the

site of works to see that they conform in all respects to the Specifications of the samples

approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out whether

they are in accordance with the Specifications and the Contractor will bear all expenses for

such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer

or his representative are necessary to convince him as to the quality of the materials or

their suitability shall be produced for his inspection when required.

5. Any materials that have not been found to conform to the specifications will be rejected

forthwith and shall be removed from the site by the contractor at his own cost within 24

hours.

6.  The Engineer shall  have power to  cause the  Contractors to purchase and use such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

 7. Notwithstanding the source, the sand shall be washed using sand washing machine

before use
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FRAUD AND CORRUPT PRACTICES

 The Applicants and their respective officers, employees, agents and advisers shall observe

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the

contrary contained herein, the Authority may reject an Application without being liable in any

manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or

indirectly  or  through an agent,  engaged in  corrupt  practice,  fraudulent  practice,  coercive

practice, undesirable practice or restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged

or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable

practice or restrictive practice during the Bidding Process, such Applicant shall not be eligible

to participate in any tender or RFQ issued by the Authority during a period of 2 (two) years

from the  date  such Applicant  is  found by the  Authority  to  have  directly  or  indirectly  or

through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice, as the case may be.

 For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,

of anything of value to influence the actions of any person connected with the Bidding Process

(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in

any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with

matters  concerning  the  Concession  Agreement  or  arising  there  from,  before  or  after  the

execution thereof, at  any time prior to the expiry of  one year from the date such official

resigns or retires from or otherwise ceases to be in the service of the Authority,  shall  be

deemed to constitute influencing the actions of a person connected with the Bidding Process);

or save and except as permitted under the relavant sub clause, engaging in any manner

whatsoever, whether during the Bidding Process or after the issue of the LOA or after the

execution of the Concession Agreement, as the case may be, any person in respect of any

matter relating to the Project or the LOA or the Concession Agreement, who at any time has

been or is a legal, financial or technical adviser of the Authority in relation to any matter

concerning the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;
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C.  “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,

directly or indirectly, any person or property to influence any persons participation or action

in the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or

arrangement among Applicants with the objective of restricting or manipulating a full and fair

competition in the Bidding Process.

F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the

Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the

Contractor's employment under the Contract and expel him from the Site, and the provisions

of relevant Clause shall apply as if such expulsion had been made.

G.  Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then

that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i.  “corrupt  practice” is  the offering, giving, receiving to soliciting,  directly  or  indirectly,  of

anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process or

contract execution. In this context, “public official” includes Financer staff and employees of

other organizations taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or

to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an

improper purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a

party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements to investigators in
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order to materially impede the Financier investigation into allegations of a corrupt,

fraudulent,  coercive  or  collusive  practice;  and/or  threatening,  harassing  or

intimidating  any  party  to  prevent  it  from  disclosing  its  knowledge  of  matters

relevant to the investigation or from pursuing the investigation; or acts intended to

materially  impede  the  exercise  of  the  Financer’s  inspection  and  audit  rights

provided

vii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to

the  procurement  process  or  contract  execution;  and  the  “act  or  omission”  is

intended to influence the procurement process or contract execution.

viii.  ”parties” refers to  participants in the procurement process (including public

officials) attempting to establish bid prices at artificial, noncompetitive levels.

ix. a “party” refers to a participant in the procurement process or contract execution.
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PREBID MEETING

(Not Applicable)

Pre-bid meeting of the interested parties shall be convened at the designated date,

time and at HE office, Worli Engineering Hub. A maximum of one representative of each

Applicant  shall  be  allowed  to  participate  on  production  of  authority  letter  from the

Applicant.

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek

clarifications and make suggestions for consideration of the Authority.  The Authority

shall endeavor to provide clarifications and such further information as it may, in its

sole discretion, consider appropriate for facilitating a fair, transparent and competitive

Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

aepspjppc.he@BMC.gov.in     one day before the date of pre-bid meeting    upto 4 pm  .  

Only official representative having authority letter from the tenderer as mentioned above

will be allowed to attend the pre-bid meeting.
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List of approved bank for Acceptance of Bank Guarantee
1.  The following banks with their Branches in Greater Mumbai from Churchgate to Virar &

from CST  to  Kalyan  have  been  approved  only  for  the  purpose  of  accepting  Banker’s
guarantee from 1994-95 onwards until further instructions.

2.The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a
Branch of the same bank within the Mumbai city limits, categorically endorsing thereon
that the said Banker’s Guarantee is binding on the endorsing Branch of the Bank within
Mumbai limits and is liable to be enforced against the said Branch of the Bank in case of
default by the bidder / supplier furnishing the Banker’s Guarantee.

3. List of approved bank  
A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.

31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
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38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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FORM OF TENDER 
(To be submitted with Technical Packet-B)

To, 
The Municipal Commissioner 
Brihanmumbai Municipal Corporation 
Sir, 

I/ We have read and examined the following documents relating to the work of

________________________________________________________________________________________________

________________________________________________________________________________________________

i. Notice inviting tender. 
ii. Directions to tenderers (General and special) 
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corpora-

tion as amended up to date. 
iv. Relevant drawings 
v. Specifications. 
vi. Special directions 
vii.     Annexure A and B. 
viii. Bill of Quantities and Rates. 

1A. I/We_____________________________________________________________________________________
(full  name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered com-
pany, named herein below, do hereby offer to ………………………………………………………

…………………………………………………………………………………………………………………..

.……………………………………………………………………………………………………………….

………………………………………………………………………………………………………………...

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in de-
tails with the addresses, have not filled in this tender under any other name or under the
name of any other establishment /firm or otherwise, nor are we in any way related or con-
cerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects. 

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs._______________________________________________________) 
I/We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest.

4. I/We hereby request you not  to  enter into a contract  with any other person/s for the
execution  of  the  works  until  notice  of  non/acceptance  of  this  tender  has  first  been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/
we  agree  not  to  withdraw  the  offer  constituted  by  this  tender  before  the  date  of
communication to me/us of such notice of  on / acceptance, which date shall be not later
than ten  days from the  date  of  the decision of  the Standing Committee  or  Education
Committee  of  the  Corporation,  as  maybe  required  under  the  Mumbai  Municipal
Corporation Act, not to accept this tender.(Subject to condition 5 below). 
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5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and condi-
tions which are not acceptable to the Corporation. 

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with

the preparation, stamping and execution of the said contract. 
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and
the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions
given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the al-
lotment of work/contract to me/us, that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for
any such losses or inconvenience caused to the Corporation in any manner and will not re-
sist any claim for such compensation on any ground whatsoever. I/we agree and undertake
that I/we shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is with-
drawn by the Corporation,” 

           Address      
 Yours faithfully, 

…………………………………. 
…………………………….……   Digital Signa-
ture of the Tenderer or the Firm

                                                           1.
……………………………………………….

                                                       2.
………………………………………………. 
                                                      3.
……………………………………………….
                                                      4.
……………………………………………….
                                                      
5……………………………….………………..
Full Name and private residential address of all the
partners constituting the Firm                          A/c No.

                                                      …. 

…………………………………………….

1. ……………………………………..                       Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                       Name of Branch
4. ……………………………………..                            ……………………………………..
5.…………………………………...                       Vender No.   

                                                                           ……………………………………..
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AGREEMENT FORM

Tender / Quotation                                                             dated ……………. 20…

Standing Committee/Education Committee Resolution No.………………………………….. 

CONTRACT FOR THE WORKS……………………………………………………………………………….

…….…………………………………………………………...

…………………………………………………………………………...………………………….

……………………………………………………………………………………………………….

This agreement made this day of ………… ……………………………. ……………… ………

Two  thousand  ……………………....…..……..……….……………………………………………

Between  .……...……………...………………………………………………….…………………..

………………………………………………………………..…………….………………………..

inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………  …

…………………………………………………………………...…………………………………….

in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………

………………………………………………………………………………………………………...

(Hereinafter  called  “the  contractor  of  the  one  part  and  Shri  ………………………………

…………………………………………………………………………………….…………….…...

the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the
BRIHANMUMBAI  MUNICIPAL  CORPORATION(hereinafter  called  “the  Corporation”)  of  the
third part,  WHEREAS the contractor  has  tendered for  the construction,  completion and
maintenance  of  the  works  described  above  and  his  tender  has  been  accepted  by  the
Commissioner (with the approval of the Standing Committee/Education Committee of the
Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-
1)  In  this  agreement  words  and  expressions  shall  have  the  same  meanings  as  are
respectively assigned to them in the General Conditions of Contract for works hereinafter
referred to:-
2) The following documents shall be deemed to form and be read and constructed as a part
of this agreement viz.
a) The letter of Acceptance

b) The Bid:
c) Addendum to Bid; if any
d) Tender Document
e) The Bill of Quantities:
f) The Specification:
g) Detailed Engineering Drawings
h) Standard General Conditions of Contracts (GCC)
i) All correspondence documents between bidder and BMC.

3)  In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all  respects with the provision of the
contract. 
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4) The Commissioner hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract sum, at times and in
the manner prescribed by the contract.
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year
above written.
Signed,  Sealed  and  delivered  by
the contractors

In the presence of Trading under the name and style of 

Full Name Contractors 

Address

Signed by the D.M.C. (S.E.) in the
presence of

Ex. .... City/ WS/ ES

D.M.C. (S.E.)

The  Common  seal  of  the
BRIHANMUMBAI  MUNICIPAL
CORPORATIONwas  hereunto
affixed on the …………...... 20     in
the  presence  of  two  members  of
the Standing Committee.

1. 1.

2. 2.

And  in  the  presence  of  the

Municipal Secretary

Municipal Secretary

              EE (M&E) Panjrapur                        Dy HE (PPC)                     HE
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ANNEXURE '' A ''

(Not applicable)

1 Name of work : Replacement  of  existing  screw

type  air  compressors  at  Filter

Plant, Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

1          Civil Work : -

2         Mechanical/Electrical Work : -

3         Total Amount : -

3 Earnest Money : Rs. 32,000/-

4 Completion Period : 4 Months (excluding Monsoon) 

Tenderer’s signature Name, 

under the trading style of
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            Annexure- B           

 ( On Rs.500/- stamp paper)

 PRE-CONTRACT INTEGRITY PACT

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following:-

1.  The  Bidder  will  not  offer,  directly  or  through  intermediaries,  any  bribe,  gift,
consideration,  reward,  favour,  any  material  or   immaterial benefit  or  other  advantage,
commission, fees, brokerage or inducement to any official of the BMC, connected directly or
indirectly with the bidding process, or to any person, organization or third party related to
the  contract  in  exchange  for  any  advantage  in  the  bidding,  evaluation,  contracting  and
implementation of the Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit
or other advantage, commission, fees, brokerage or inducement to any official of the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract
or any other Contract with the Government. 

3.   The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract. 

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make  to  officials  of  the  BMC  or  their  family  members,  agents,  brokers  or  any  other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the BMC as part of the business relationship,
regarding plans, technical proposals and business details, including information contained
in any electronic data carrier. The Bidder also undertakes to exercise due and adequate care
lest any such information is divulged. 

7.   The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. 
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 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest  standard of  ethics during the Bidding Process.  Notwithstanding anything  to the
contrary contained herein, the Authority may reject an Application without being liable in
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

2.  “coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any persons participation or action in the
Bidding Process;

3.  “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

4.“restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

                                                                                               Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change

in the contents of the certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________ in  capacity  as  Manager/Director/Partners/Proprietors  of

___________ has not been charged with any prohibitory and /or penal action such as ban-

ning(for specific time or permanent)/de-registration or any other action under the law by any

Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender

and accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in

accordance with the terms and conditions and within the time prescribed and specified,

BMC is entitled to carry out the work allotted to me by any other means at my risk and cost,

at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability

of site for the contract work at any time.

6. I declare that I will positively  make the arrangements of the required equipment on the

day of commencement or with respect to the progress of the work in phases, as per the in-

structions of site in charge

                                                                                               Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under  the  English/Indian Companies Acts  and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be
deemed  to  include  its  successors  and  assigns)of  the  first  part
__________________________________________  _________________________________  inhabitants
carrying on business at _______________________________ in Mumbai under the style and name
of Messer’s __________________(hereinafter referred to as 'the consultant') of the second part
Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the

commissioner' which expression shall be deemed, also to include his successor or successors

for the time being in the said office of Municipal Commissioner ) of the third part and THE

Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the Corporation') of the

fourth part WHEREAS the consultants have submitted to the Commissioner tender for the

execution  of  the  work  of  ''_________________________________________________________and  the

terms  of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the

Commissioner  as/contract  deposit/  earnest  money  and  /or  the  security  a  sum  of

Rs.______________(Rupees __________________)AND WHEREAS if and when any such tender is

accepted by the Commissioner, the contract to be entered into in furtherance thereof by the

consultants  will  provide  that  such  deposit  shall  remain  with  and  be appropriated  by  the

Commissioner towards the Security -deposit to be taken under the contract and be redeemable

by the consultants, if they shall duly and faithfully carry out the terms and provisions of such

contract and shall duly satisfy all claims properly chargeable against them there under AND

WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping

of  the  accounts  of  the  consultants,  the  Bank  with  the  consent  and  concurrence  of  the

consultants  has  requested  the  Commissioner  to  accept  the  undertaking  of  the  Bank

hereinafter contained, in place of the contractors depositing with the Commissioner the said

sum  as  earnest  money  and  /or  security  as  aforesaid  AND  WHEREAS  accordingly  the

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES

that in consideration of the premises, the Bank at the request of the consultants (  hereby

testified ) UNDERTAKES WITH the commissioner to pay to the commissioner upon demand in

writing , whenever required by him , from time to time , so to do ,a sum not exceeding in the

whole Rs._____________(Rupees___________________)under the terms of the said tender and /or

the contract .The B.G. Is valid up to _________” Notwithstanding anything what has been stated

above,  our  liability  under  the  above  guarantee  is  restricted  to  Rs.  ___________  only  and

guarantee shall  remain in force upto ____________ unless the demand or  claim under this

guarantee is  made on us in writing on or before __________all  your right under the above
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guarantee shall be forfeited and we shall be released from all liabilities under the guarantee

thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian

Rupees.
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Annexure- D 

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be 

inclusive of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer 
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PROFORMAS:

PROFORMA- I  (To be submitted with Technical Packet-B)
    The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I

Sr.

No.

Name of

the

Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE: 
1.  Scanned Attested copies of  completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the
above proforma.
2. Works shall be grouped financial year-wise.

PROFORMA- II (To be submitted with Technical Packet-B)
      Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financia
l year

Annual  Turnover
of  Works

Updated value 
to current year

Average of last
3 years

Page No 

NOTE: The above figures shall tally with the audited balance sheets uploaded by
            the tenderers duly certified by Chartered Accountant.

       PROFORMA- III (To be submitted with Technical Packet-B)

 At least similar work, as stated in eligibility criteria.                        

PROFORMA- III 

Na
me
of

the
Proj
ect

Nam
e of
the

Empl
oyer

Cost
of

the
Proje

ct

Date of
issue of

work
Order

Stipulat
ed Date

of
Completi

on

Actual Date
of Completion

Actual cost of
work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8
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Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL:   (To be submitted with Technical Packet-B)  

PROFORMA- IV

Sr.

No.

Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years Name of Projects

1 Project Manager

2
Quality Control

Engineer

3 Site Engineer

4
Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.

MACHINERY: ( for special work only) Not applicable

PROFORMA- V/A

Sr.

No.
Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B 

Sr

.N

o.

Equipment Number Owned

1 2 3 4

Note: The  tenderer(s)  shall  furnish/upload the  requisite  Scanned Attested documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)  
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descri
ption

of work

Place Contra
ct No.
& Date

Name &
Addresses of

employer

Value of
Contract in

Rs.

Scheduled
date of

completio
n

Value of
work

remaining to
be completed

Antici-pated
Date of

comple-tion
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1 2 3 4 5 6 7 8

21 22 54

Note: Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for  each  work  should  be  annexed  in  the  support  of  information
furnished in the above proforma.

 PROFORMA - VI / B   (To be submitted with Technical Packet-B)  
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descrip
tion of
work

Place
Name &

Addresses
of employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

        Note: Scanned Attested copies of certificates from the Engineer-in-charge for each

                 work should be annexed.

 

PROFORMA – VII    (To be submitted with Technical Packet-B)  

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing
present status

1 2 3 4 5

     Note:   Litigation History must cover - Any action of blacklisting, debarring, banning,

suspension,  deregistration  and  cheating  with  BMC,  State  Govt.,  Central  Govt.  or  any

authority under State or Central Govt./Govt. organisation initiated against the company,

firm, directors, partners or authorized signatory shall be disclosed for last 5 years from the

date of submission of bid. Also, bidder must disclose the litigation history for last 5 years

from the date of submission of bid about any action like show cause issued, blacklisting.

debarring, banning, suspension, deregistration and cheating with BMC and BMC is party

in the litigation against the company, firm, directors, partners or authorized signatory for

carrying out any work for  BMC by any authority of  BMC and the orders passed by the

competent authority or by any Court where  BMC is a  party.  While  taking  decision on

litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case,

should consider the details submitted by bidder and take decision based on the gravity of

the litigation and the adverse effect of the act of company, firm, directors,  partners or
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authorized signatory on the BMC works which can spoil the quality, output, delivery of any

goods or any work execution and within the timeframe.

139



ANNEXURE- E

    AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)

(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the BRIHANMUMBAI MUNICIPAL CORPORATION

Sir,

                Bid No.2025_MCGM_1163015_1

      "I/We  __________________________________________________________(full
name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/
Managing Director/ Holder of the Business/ Manufacturer/ Authorized Dealer, for the
establishment/ firm / registered company, named herein below, do hereby, state and
declare that I/We ______________________ whose names are given herein below in details
with the addresses have not filled in this tender under any other name or under the
name of any other establishment/ firm or otherwise, nor are we in any way related or
concerned with any establishment/ firm or any other person, who have filled in the
tender for the aforesaid work". 

          I/We do hereby further undertake that we have offered the best prices for the
subject supply work as per the present market rates. Further we do hereby undertake
and commit that we have not offered/supplied the subject product/systems or sub
systems in the past one year in  Maharashtra State for quantity variation upto –
50% or + 10% at a price lower that that offered in the present bid to any other
outside agencies including Govt./Semi Govt. agencies and within BMC also. Further,
we have filled in the accompanying tender with full knowledge of the above liabilities and
therefore we will not raise any objection or dispute in any manner relating to any action
including forfeiture of deposit and blacklisting, for giving any information which is found
to  be incorrect  and against  the instruction and direction given in this behalf  in  this
tender.

     “I/We further agree and undertake that in the event it is revealed subsequently
after the allotment of work/ contract to me/ us that any information given by me/ us in
this tender is false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL
CORPORATION for any such losses or inconveniences caused to the Corporation in any
manner and will not raise any claim for such compensation on any ground whatsoever.
I/We agree and undertake that I/We shall not claim in such case any amount, by way of
damages or compensation for cancellation of the contract given to me/ us or any work
assigned to me/ us or is withdrawn by the Corporation".

    However, in case of price difference, if it is a result of differential tax structures,
different Dollar value of Rupee, differential logistic of transport etc.  Considering this
aspect,  before  invoking  the  penalty,  blacklisting,  I/We  will  be  given  a  reasonable
opportunity of being heard by representing our, case as to why such price variation/
differential has been arisen.

In  case  if  the  explanation  submitted  by  me/  us  is  unsatisfactory  then  action
including forfeiture of deposit & blacklisting may be taken against me/us.

      

    
TENDER'S FULL SIGNATURE

 
WITH FULL NAME AND RUBBER STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by 

             Notary with Red Seal and Registration number).
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Annexure –F 

Irrevocable Undertaking

(on Rs. 500/- Stamp Paper notarized)

(To be submitted with Technical Packet-B)

       I Shri/Smt ..................................................................... aged, ...............years

Indian  Inhabitant.   Proprietor/Partner/Director  of

M/s.................................................................  resident

at  .................................................................................  do  hereby  give  Irrevocable

undertaking as under;

1)     I  say & undertake that as specified in section 171 of  CGST Act, 2017, any

reduction in rate of tax on supply of goods or services or the benefit of input tax credit

shall be mandatorily passed on BMC by way of commensurate reduction in prices.

2)   I further say and undertake that I understand that in case the same is not passed

on and is discovered at any later stage, BMC shall be at liberty to initiate legal action

against me for its recovery including, but not limited to, an appeal to the Screening

Committee of the GST Counsel.

3)  I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me/my

partners/company/other Directors of the company and also upon my/our legal heirs,

assignee, Executor, administrator etc.

4)  If  I  fail  to compliance with the provisions of the GST Act, I  shall be liable for

penalty/punishment or both as per the provisions of GST Act.

      Whatever  has  been stated here in  above is  true  & correct  to  my/our own

knowledge & belief.

            Solemnly affirmed at DEPONENT

              This day of BEFORE ME

            

             Interpreted Explained and Identified by me.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.

Any  Bidder  or  prospective  bidder  aggrieved  by  any  decision,  action  or  omission  of  the

procuring entity being contrary to the provisions of  the tender or any rules or guidelines

issued  therein  in  Packet  A,  B  &  C  can  make  an  application  for  review  of  decision  of

responsiveness in Packet "A, B & C within a period of 7 days or any such other period, as may

be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or

prospective bidders shall clearly specify the ground or grounds in respect of which he feels

aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General

Requirements), an application for review may be filed only by a bidder who has participated in

procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical

Bid), an application for review may be filed only by successful bidders of Packet A. Provided

further that, an application for review of the financial bid can be submitted, by the bidder

whose technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process

is required to be suspended pending disposal of such review. The BMC after examining the

application and the documents available to him, give such reliefs, as may be considered

appropriate and communicate its decision to the Applicant and if required to other bidders

or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in

any case within 10 days from the date of receipt of such application or such other period as

may  be  specified  in  pre-qualification  document,  bidder  registration  document  or  bid

documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if  the

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such

bidder  or  prospective  bidder  may  file  an  application  for  redressal  before  the  "Internal

Procurement Redressal Committee" within 7 days of the expiry of the allowed time or of the

date  of  receipt  of  the  decision as  the  case  may be.  Every  such application for  internal

redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee

shall be paid in the form of D.D. in favour of BMC.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to

concerned DMC/Director who should decide appeal in 7 days.
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 If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance  Redressal  Committee  (GRC)  is  headed  by  concerned  D.M.C/  Director  of

particular department for the first appeal grievances by the bidder against the decision for

responsiveness/non-responsiveness in Packet A, Packet B or Packet C and if not satisfied,

concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from

aggrieved bidder. The necessary correspondence in respect of said applications to the

aggrieved  bidder  & concerned department,  issuing notices,  arranging  of  Grievance

Redressal  Committee (GRC) with D.M.C. and further proceeding will  be carried out

through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any

decision of the BMC relating to following issues: 

• Determination of need of procurement 

• The decision of whether or not to enter into negotiations 

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may

be considered necessary from the date of receipt of the recommendation and in case of non-

acceptance  of  any  recommendation,  the  reason  of  such  non-acceptance  shall  also  be

mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,

come to the  conclusion that  any  such complaint  or  review  is  of  vexatious,  frivolous or

malicious nature and submitted with the intention of delaying or defeating any procurement

or causing loss to the procuring entity or any other bidder, then such complainant shall be

punished with fine, which may extend to Five Lac rupees or two percent of the value of the

procurement, whichever is higher.

Full Signature of the tenderer

 with Official Seal and Address
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________ (Name of the manufacturing concern) are an 

established manufacturer of _______________________________________________________________ 

__________________________________________________ (description of product) having factory at 

___________________________________________________________________________________________ 

________________________________________________________ (factory address)

We hereby assure quantity and quality as per the contract for the goods offered for

supply/work against this invitation for tender and undertake to abide by the said clause. We

also  assure  uninterrupted  supply  of  spares,  material,  service,  etc.  included  in  Bill  of

Quantities in the tender for till the completion of entire contract period (Inclusive of defect

liability period of 3 years).

For and on behalf of M/s.________________________________

(Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the

tendering  themselves.  This  letter  shall  be  submitted  with  the  tender  in

original on the letterhead of the manufacturing concern and signed by  a

person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED REPRESENTATIVE

(DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: e-Tender for the _____________________________
______________________________________
e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________________ (Name of the manufacturing concern) are

 an established manufacturer of ________________________having factory at

 ________________________________________________________ (factory address) do hereby

 authorize M/s. __________________________________________________________________________

 ____________________________________________________________________________________ (name

 and address of the authorised representative (Dealer/Distributor/Contractor/Firm)) to

 represent us to tender and conclude the contract for the above goods manufactured by us

 with you against invitation of e-tender no. _______________________ due on ________.

 We hereby assure quantity and quality as per the contract for the goods offered. We also

 assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in

 the tender for till the completion of entire contract period (Inclusive of defect liability period

  of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________

                                                                               (Name of manufacturer)

Signature

(______________________________)

(Name & Designation of authorized signatory with Stamp.)

Place:                                                         

Date:

Note:  This letter shall be submitted with the tender in original on the letterhead of the

           manufacturing concern and signed by a person competent to sign the same.
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT) 

ANNEXURE- H

UNDERTAKING FOR SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in Packet B) 

 Date:                                    
To,
Asst. Engg.   (  FPM  ), Panjrapur  
1st  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District: THANE-421 302

Bid No. :   2025_MCGM_1163015_1                                 

Name of Work :  Replacement of existing screw type air compressors 
at Filter Plant, Panjrapur.  

Subject : Site Visit Undertaking

Dear Sir/Madam,

We M/s.                                                                                        (name of
tenderer) hereby undertake that, before submitting our bid for the above mentioned work and
bid  no,  we  have  completed  the  site  visits  at  BMC  site  locations:
(mention BMC site  address)  to   understand the  scope  of  work  along with  the  BMC site
Engineer                                                       (mention name of BMC Site engineer) on
________________(mention site visit date). 

We are now fully aware of the site conditions and has taken into consideration all
factors as an experienced contractors to successfully carry out the work as per the tender
requirements of BMC for above mentioned work and bid no, before submitting our Bid for the
above mentioned work. 

Thanking you.

      Yours faithfully,            

     
  (Name, Stamp & Signature of Tenderer)
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