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BRIHANMUMBAI MUNICIPAL CORPORATION 
Ch. Eng./Env & CC/345   dtd. 20.05.2025 

Tender ID No.2025_MCGM_1182325 

Due Date: - 02.06.2025 

 
 

E-TENDER NOTICE 
 
 

Subject :- Work of construction of Ground water recharge pits / Rain 
water harvesting systems for existing open wells/ surface 
wells/ borewells in BMC premises. 

 
 
 

Tender shall be submitted through internet on e-procurement system of Government 

of Maharashtra (Mahatenders) i.e., (https://www.mahatenders.gov.in), to upload the 

scanned copies of documents of Packet A, Packet-B & Packet-C in the prescribed Pro-

forma required in the e-Tender up to 4.00 p.m. on or before due date of tender.       
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Ch. Eng./Env & CC/ 345 dtd. 20.05.2025  

 

Tender ID No. 2025_MCGM_1182325 
 

E-TENDER NOTICE 
 

Subject :- Work of construction of Ground water recharge pits / Rain 
water harvesting systems for existing open wells/ surface 
wells/ borewells in BMC premises. 

 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multi-disciplinary 

engineering organizations i.e., eminent firm, Proprietary / Partnership Firms / Private Limited 

Companies / Public Limited Companies / Companies registered under Indian companies’ Act 

2013. The contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in 

appropriate Class i.e. C l a s s  V ( A )  i n  C i v i l  w o r k s  a s per new registration and from 

the contractors / firms equivalent and superior classes registered in Central or State 

Government / Semi Govt. Organization / Central or State Public Sector Undertakings, will 

be allowed subject to condition that, the contractors who are not registered with BMC will 

have to apply for registering their firm within three months’ time period from the award of 

contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be forfeited / 

recovered and an amount equal to Registration Fee of respective class shall be recovered as 

penalty. 

Bidding Process will comprise of THREE stages. 
 

The application form can be downloaded from e-procurement system of Government 

of Maharashtra (Mahatenders) (https://mahatenders.gov.in). The scrutiny fee of Rs. 

6,600/- + 18% GST as mentioned in header data shall be paid through challan in BMC’s 

CFCs and follow guidelines as per Circular no. CA/FRG/18 dt 27.02.2024. For e-tendering 

process & obtain login credentials to participate in the online bidding process of Government 

of Maharashtra (Mahatenders) (https://mahatenders.gov.in) Interested bidders should have 

valid Class III digital signature certificate (DSC) obtained from any licensed certifying 

authority. Interested bidders should follow the manuals available on Mahatenders Portal 

(https://mahatenders.gov.in)
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Sr 

No. 

Name of Work Contract 
Period 

Estimated 
Cost of 

Work (Rs.) 

 
EMD 
(Rs.) 

 
Due date 

I. Work of construction of 
Ground water recharge pits / 
Rain water harvesting 
systems for existing open 
wells/ surface wells/ 
borewells in BMC premises. 

 
3 Months 

(Inclusive of 
Monsson) 

 
 

2830592.00 
 

  

 
 

28310/- 

 
 

02.06.2025 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit, as mentioned above (the "EMD"), refundable 

in accordance to the relevant clause of bid document, from the Bid Due Date, except in the 

case of the selected Bidder whose Bid Security / EMD shall be retained. The Bidders will have 

to provide Earnest Money Deposit through the payment gate ways while submitting the bids. 

The Bid shall be summarily rejected, if it is not accompanied by the Earnest Money Deposit. 

The e-tender is available on e- procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) as mentioned in the Header Data of the tender. 

The information regarding above subject matter is available on e-procurement 

system of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) As per 

THREE Packet systems, the document for Packet A & B are to be uploaded by the bidder 

in vendors’ document online in Packet A & B. Packet A, B & C shall be opened on dates 

as mentioned in header data. All the responsive and eligible bidders if they so wish can be 

present at the time of opening of bids, in the office of Ex. Eng. (Env. & CC). 

The Packet C shall be opened if bids submission in Packet A & B satisfies/includes 

all the requirements and same are found acceptable to the Authority. The dates and time for 

submission and opening the bids are as shown in the Header Data. If there are any changes 

in the dates the same will be displayed on the BMC Portal. (https://portal.mcgm.gov.in) and 

on the e-procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) 

The applicants   interested   for   the   above   referred    works    may    contact    the 

Executive Engineer (Env. & CC) at the following address on any working day during office 

hours. 
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Office of the 
Executive Engineer (Env. & CC) 
3rd floor, Worli Garage Building, Dr. E. 
Moses Road, Worli, Mumbai – 400 
018. 

 
The Authority (BMC) shall not be liable for any omission, mistake or error in respect 

of any of the above or on account of any matter or thing arising out of concerning or 

relating to the tender or the Bidding Process, including any error or mistake therein or in any 

information or data given by the Authority. The BMC reserves the rights to accept any of the 

application or reject any or all the application received for above works, without assigning any 

reasons thereof. 

Tenderers shall note that any corrigendum issued regarding this tender notice will be 

published on the BMC portal and on the e-procurement system of Government of 

Maharashtra (Mahatenders). No corrigendum will be published in the local newspapers. The 

information regarding above subject matter is available on Website of BMC. 

(https://portal.mcgm.gov.in/tenders) and on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in). 

 
 

    Sd/-  

Ex. Eng. (Env. & CC)-II
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HEADER DATA 
 

Tender Document No 2025_MCGM_1182325 

Name of Organization Brihanmumbai Municipal Corporation 

Subject Work of construction of Ground water recharge 
pits / Rain water harvesting systems for existing 
open wells/ surface wells/ borewells in BMC 
premises. 

Cost of Tender Scrutiny fee Rs. 6,600/- +18% GST 

Cost of E-Tender (Estimated Cost)   Rs. 2830592.00 
 
 

Bid Security Deposit/EMD Rs. 28,310/- (The EMD shall be paid through 
payment gateways of GOM on URL 
https://mahatenders.gov.in) 

Date of issue and sale of tender   22 /05/2025 from 16:00 Hrs. 

Last date & time for sale of 
tender &Receipt of Bid Security 
Deposit 

  02/06/2025 upto16:00 Hrs. 

Submission Deadline of Packet A, B 
& 
Packet C (Online) 

  02/06/2025 upto16:00 Hrs. 

Opening of Packet A & B (Technical 
Documents) 

  03/06/2025 after 16:00 Hrs. 

Address for communication Office of Executive Engineer (Env. &CC) 
Worli Garage Building, Dr. E. Moses 
Road, Worli, Mumbai – 400 018. 

Venue for opening of bid Office of the Ex. Eng. (Env. & CC)-II 

This tender document is not transferable. 
If any  Addendum  and / or  Corrigendum  are issued  for  the   subject   e-

tender, the details   of   the   same   will  be   published   /  uploaded    on the e-
procurement system of Government of Maharashtra (Mahatenders) 
(https://mahatenders.gov.in). under Tenders > e-Tenders > Tenders. Prospective 
Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
                 Sd/- 

 
Ex. Eng. (Env. & CC)-II
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ELIGIBILITY CRITERIA 
 

 
The bidders in its name fulfilling the following criteria are eligible to bid for tender. 

2.1 Technical Capacity: 
The tenderer in their own name should have satisfactorily executed the work of 

similar nature in BMC / Semi Govt. / Govt. & Public Sector Organizations during 

last seven (7) years ending last day of month previous to the one in which bids are 

invited as a prime Contractor (or as a nominated sub-Contractor, where the 

subcontract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification criteria are 

satisfied) 

 
 

Three similar completed 
works each costing not 
less than amount equal 
to 20% of estimated cost 

of subject tender. 
(Rs.) 

Two similar completed 
works each costing not 
less than amount equal 

to 25% of estimated 
cost of subject tender. 

(Rs.) 

One similar 
completed works 

each costing not less 
than amount equal to 
40% of estimated cost 

of subject tender. 
(Rs.) 

5,66,120/- 7,07,650/- 11,32,240/- 

 

 
Definition of similar work: 

 
For assessing the technical capacity of work; 'Similar work' shall mean, the 

completed or completed part of on-going works in respect of Work of construction of 

Ground water recharge pits/ Rain water harvesting systems for BMC / Semi Govt. / 

Govt. & Public Sector Organizations during last seven (7) years.
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2.2 Financial Capacity: 
 

The Bidder shall have achieved an average annual financial turnover certified by 

‘Chartered Accountant’ not less than Rs. 8,49,180/- during last 03 years ending 31st March 

of 2024. The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 Made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion or financial failures etc. 

2.3 Bid Capacity: Deleted 

2.4 Joint Venture: Joint Venture is not allowed in this tender. 
 
 
 

   Sd/- 
Ex. Eng. (Env. & CC)-II
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Municipal 

Corporation of Greater Mumbai (BMC), hereafter also referred as “The Authority“, or any of 

its employees or advisors, is provided to Applicant(s) on the terms and conditions set out 

in this e-tender and such other terms and conditions subject to which such information is 

provided. 

This   e-tender   includes   statements, which   reflect   various   assumptions    and 

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to 

the Project. Such assumptions, assessments and statements do not purport to contain all 

the information that each Applicant may require. This e-tender may not be appropriate for 

all persons and it is not possible for the Brihanmumbai Municipal Corporation (BMC), its 

employees or advisors to consider the investment objectives, financial situation   and   

particular   needs    of each party who reads or uses this e-tender. The assumptions, 

assessments, statements and information contained in this e- tender may not be complete, 

accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained 

in this e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some   of which may depend upon   interpretation of law. The information given is 

not intended to be an exhaustive account of statutory requirements and   should   not   be 

regarded   as a complete or authoritative statement of law. The Brihanmumbai Municipal 

Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make 

no representation or warranty and shall have no liability to any person, including any 

Applicant or
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Bidder, under   any law, statute, rules or regulations   or   tort,   principles of restitution    

or unjust enrichment    or otherwise    for any loss, damages,    cost or expense which 

may arise from or be incurred or suffered on account of anything contained in this e-tender 

or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of 

the e-tender and any assessment, assumption, statement or information contained 

therein or deemed to form part of this e-tender or arising in any way with pre- qualification    

of Applicants    for    participation in the   Bidding   Process.   The   Brihanmumbai Municipal 

Corporation (BMC) also accepts   no liability of any nature whether resulting from 

negligence   or   otherwise   howsoever   caused arising from reliance of any applicant upon 

the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage 

or to appoint the selected Bidder or Concessionaire, as the case may be, for   the   

Project and   the Brihanmumbai Municipal Corporation(BMC) reserves the right to reject all 

or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not   limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Brihanmumbai Municipal Corporation(BMC) or any other costs incurred in 

connection with or relating to   its Application. All   such   costs   and expenses   will remain   

with the Applicant and the Brihanmumbai Municipal Corporation(BMC) shall not be liable in 

any manner whatsoever for the same or for any other costs or other expenses incurred by 

an Applicant in preparation or submission of the Application, regardless of the conduct or 

outcome of the Bidding Process.
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INTRODUCTION 
 

4.1 Background: 
 

The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.with a 

population of 1.24 Cores as per census of 2011. The metropolis accounts major portion of 

India’s international trade and government’s revenue, from being one of the foremost 

centers of education, science and technological research and advancement. The Mumbai 

Metropolis has historic tradition of strong civic activism dedicated to the cause of a better 

life for all its citizens. And it’s the Brihanmumbai municipal corporation (BMC), hereafter 

called the “corporation”, the primary agency responsible for urban governance in Greater 

Mumbai. BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in time 

and living conditions to match with the urbanization, BMC has mainly focused in providing 

almost all kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water 

supply projects, roads, bridges, solid waste management, and environmental services. 

Beside this, the BMC is also providing dedicated services in various segments such as 

Health, Primary Education as well as the construction and maintenance of Public Markets 

and Slaughter Houses. BMC is an organization having different departments, right from 

engineering depts. To the health depts. Moreover we have other dept. like education, 

market, fire brigade dept., Octroi and other such departments where quite a good number 

of staff members are working. 

 

 

 

 

 

 

 

 

 

 

 



17 

 

 

 

 
 
 
 
 
 

SECTION 5 
PRESENT SITE 
CONDITIONS 

 
 
 
 
 
 



18 

 
PRESENT SITE CONDITIONS 

 

1. SITE LOCATION: 

 

Ward 
Address of the premises where the well is 

existing 
Type of well 

K West  
B.M.C Market Baptista road, Vile Parle (W) Mumbai - 
400 056. 

Open  

K West  
Best Depot, Andheri (W), near Rly station Mumbai - 400 
058. 

Open  

K West  
Cresto Mukund House Near D.N. Nagar, Police Beat 
Chowky, Near Andheri Market Andheri (W), Mumbai - 
400 058. 

Open  

K West  Fire Brigade S.V. road Andheri (W) Mumbai - 400 058. Open  

Or any other location feasible at other wards of BMC, in lieu of above 4 locations of K/W ward. 

  

2. SITE FACILITIES: 

 

2.1. Water Supply: 

The responsibility of making the water available for construction as well as drinking 

purpose is remains with the Contractor and no cost on this account will be reimbursed. 

2.2. Electric Supply: 

The Contractor shall make his own arrangements for temporary supply, tapping and 

distribution of the same as per the works requirement.
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E-TENDERING ONLINE SUBMISSION PROCESS 
 
 

IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 
 
 

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid 
submission Tendering System through its web site https://mahatenders.gov.in Tenders of 
various Departments have been uploaded, their bids submitted and the same have been 
opened on line. Bids for various tenders published in the web site of Government 
Departments can be submitted online by enrolling with the above mentioned web site. 

The bidder scan enrol themselves on the website https://mahatenders.gov.in using 
the option “Online Bidder Enrolment”. Possession of a Valid Class III Digital Signature 
Certificate (DSC) in the form of smart card/e-token in the Company's name is a prerequisite 
for registration and participating in the bid submission activities through this web site. Digital 
Signature Certificates can be obtained from the authorized certifying agencies, details of 
which are available in the web site https://mahatenders.gov.in under the link “Information 
about DSC”. 

The web site also has user manuals with detailed guidelines on enrolment and 
participation in the online bidding process. The user manuals can be downloaded for ready 
reference. Vendors can also attend the training/familiarization programme on the e-tendering 
system conducted periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in 
association with NIC. 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online 
through this e-Procurement Portal 

Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option 
to Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with 
the e- token, after logging into the portal. The e-token may be obtained from one of the 
authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe 
Scrpt/ TCS. 

Bidder then logs into the portal giving user id / password chosen during enrolment. 
Thee-token that is registered should be used by the bidder and should not be misused 

by others. 
DSC once mapped to an account cannot be remapped to any other account. It can only 

be In- activated. 
The Bidders can update well in advance, the documents such as certificates, purchase 

order details etc., under My Documents option and these can be selected as per tender 
requirements and then attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents. 

After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document; otherwise, the bid will be 
rejected. 

Applicant will upload Packet A documents in cover1 “Fee” and Packet B related 
Documents in cover2 “PQC” respectively.
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The BOQ template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable 
to be rejected for that tender. For commercial details (in Packet C) contractors will fill 
data in financial bid in BOQ and quotes his “(+) or (-) Percentage” (i.e.% quoted) figure. 

If there are any clarifications, this may be obtained online through the e 
Procurement Portal, or through the contact details given in the tender document. Bidder 
should take into account of the corrigendum published before submitting the bids online. 

 
Bidder, in advance, should prepare the bid documents to be submitted as indicated in 

the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than 
one document, they can be clubbed together. 

 
Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 
date and time for the tender. 

 
The bidder reads the terms and conditions and accepts the same to proceed further 

to submit the bids. 
 

The bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 

 
There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the Network 
bandwidth available at the client side at that point of time. In order to reduce the file size, 
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained 
and also the size of file also gets reduced. This will help in quick uploading even at very low 
bandwidth speeds. 

 
It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure 

that he/she completes the Bid Submission Process. Bids Which are not Frozen are 
considered as Incomplete/Invalid bids and are not considered for evaluation purposes. 

 
The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders due to local issues. 
 

The bidder may submit the bid documents online mode only, through this portal. 
Offline documents will not be handled through this system. 

 
At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid summary 
will be shown with the bid no, date & time of submission of the bid with all other relevant 
details. The documents submitted by the bidders will be digitally signed using the e-token of 
the bidder and then submitted. 

 
After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act as a 
proof of bid submission for a tender floated and will also act as an entry point to participate in 
the bid opening event.
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Successful bid submission from the system means, the bids as uploaded by the bidder 
is received and stored in the system. System does not certify for its correctness. 

 
The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 
liable to be rejected. 

 
The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement 
portal. The Time followed in this portal is as per Indian Standard Time (IST) which is 
GMT+5:30. The bidders should adhere to this time during bid submission. 

All the data being entered by the bidders would be encrypted at the client end, and the 
software uses PKI encryption techniques to ensure the secrecy of the data. The data 
entered will not be viewable by unauthorized persons during bid submission and not 
viewable by any one until the time of bid opening. Overall, the submitted bid documents 
become readable only after the tender opening by the authorized individual. 

 
During transmission of bid document, the confidentiality of the bids is maintained since 

the data is transferred over secured Socket Layer(SSL) with 256 bit encryption technology. 
Data encryption of sensitive fields is also done. 

The bidders are requested to submit the bids through online e-Procurement system 
to the TIA well before the bid submission end date and time (as per Server System Clock). 

 
The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without as signing any reason at any stage. The dates and time for submission and opening 
the tenders are as shown in the Header Data. If there are any changes in the dates the same 
will be displayed on the e-Procurement System of Government of Maharashtra 
(Mahatenders) (https://mahatenders.gov.in). 

 
Due to any unforeseen circumstances if any of the date mentioned in the header data 

is declared as public holiday, in that case all the dates* will get shifted by one day or next 
working day. 

 
BARRING PHYSICAL SUBMISSIONS 

 
As the entire tendering procedure is online process; the physical submission of 

documents shall not be entertained. 
 

The information about DSC, guidelines for bid submission, bidders manual kit, Help for 
Contractor, FAQ, etc are available on https://mahatenders.gov.in
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Scope of Application 
 

The authority wishes to receive Application for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

Eligibility of Applicants 
 

The Brihanmumbai Municipal   Corporation  (BMC)   invites   e-tender   to   appoint 

Contractor for the aforementioned work from contractors   of   repute,   multidisciplinary 

engineering    organizations    i.e.    eminent     firm,     Proprietary/Partnership     Firms/     

Private Limited     Companies/     Public     Limited     Companies/     Companies     registered     

under     the Indian companies’ act 2013. The contractors registered with the Brihanmumbai 

Municipal Corporation,   (BMC) in appropriate Class i.e. C l a s s  V ( A )  i n  C i v i l  w o r k s  

Class as per new registration and from the contractors / firms equivalent and superior classes 

registered in Central or State Government / Semi Govt. Organization / Central or State Public 

Sector Undertakings, will be allowed subject to condition that, the contractors who are not 

registered with BMC will have to apply for registering their firm within three months’ time 

period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 

Deposit) shall be forfeited / recovered and an amount equal to Registration Fee of respective 

class shall be recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 
 

C. Bid Capacity: Deleted 
 

D. Equipment Capabilities as required for this work 
 

 The successful contractor shall provide services daily. 

The bidder should undertake their own studies of the nature of work and devise a plan 

and methodology for the executing the said work or as per the instructions of the site in-charge 

and he shall make his own arrangement of vehicles/ equipment / machinery for the same. 

The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp paper to be 

submitted along with the Bid in Packet B in the prescribed Proforma (VII). 

E. Technical Personnel: Deleted 
 

F. Time Period of the Project 
 

 The contract period is 3 Months (Inclusive of Monsoon) for Work of Construction of 

Ground water recharge pits/ Rain water harvesting systems for existing open/ surface 

wells in BMC premises of K/ West ward. The work shall, throughout the stipulated period 

of the Contract, be proceeded with all due diligence, as time being deemed to be the 
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essence of the contract, on the part of the Contractor. On failing to  do so, the contractor 

shall pay as compensation an amount which shall be governed as per relevant clause of 

the Standard General Conditions of Contract. 

G. Contract Execution 
 

All required documents for execution of the contract shall be submitted within 30 

days from the date of issue of letter of acceptance. If the documents are not submitted within 

the stipulated time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter of 

acceptance received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from 

the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 

considered as cancelled and legal steps to be taken against the contractor for recovery of the 

documents. 

I: Deleted 
 

J: Action when whole security deposit is forfeited: 
 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by instalments or in the case of abandonment of the work 

owning to serious illness or death of the contractor or any other cause, the Engineer on behalf 

of the Municipal Commissioner shall have power to adopt any of the following process, as 

he may deem best suited to the interest of BMC. 

(a) To rescind the contract (for which recession notice in writing to   the   

contractor under the   head   of   Executive   Engineer   shall   be   conclusive   

evidence)   and   in   that case, the security deposit of the contract shall stand 

forfeited and be absolutely at the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work-charged establishment employed 

for getting the un-executed part of the work completed and crediting him with the 

value of the work done
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departmentally in all respects in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to the costs and other allied expenses so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against the 

contractor. 

(c) To order that the work of the contractor be measured up and to take such part there 

of as shall be un-executed out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency shall be 

debited to the contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms 

of his contract. The certificate of the Executive Engineer as to all the cost of the work 

and other expenses incurred as aforesaid for or in getting the un-executed work done 

by the new contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not 

be entitled to recover or be paid any sum for any work there for actually performed by 

him under this contract unless and until the Executive Engineer shall have certified in 

writing the performance of such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount so certified. In the event of 

either of the courses referred to in Clause (b) or (c) being adopted and the cost of the 

work executed departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds thereof 

provided, however, the contractor shall have no claim against BMC even if the certified 

value of the work done departmentally or through a new contractor exceeds the 

certified cost of such work and allied expenses, provided always that whichever of the 

three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 

the contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a view to the execution of 
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the work or the performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a public 

officer or if the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do or if bribe, gratuity, gift, 

loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given promised or offered by the contractor or any of his servants or agents 

through any public officer, or person in the employ of BMC/Govt. in any way relating 

to his office or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract the Engineer In-charge may thereupon, by 

notice in writing rescind the contract and the Security Deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same 

consequences shall ensure as if the contract had been rescinded under above clause 

J hereof; and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract. 

L. Infrastructural set-up: 
The tenderer shall have a reasonable and sufficient office space with an independent 

telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for 

communication purpose. If the applicant is having his office address out-side of MMR, 

then he shall furnish the details of contact person in MMR with his photograph, address, 

phone, email-id, etc. for communication purpose. After award of contract, office shall be 

provided in the jurisdiction of MMR as per the tender conditions. In case of any litigation, 

the jurisdiction shall be restricted to MMR only. To establish proof of office address, 

the tenderer shall submit the photocopy of one of the documents such as current paid 

Electricity Bill, Property Tax Bill, Water Tax Bill, valid Shop and Establishment 

Certificate etc. 

M. The contractors shall register themselves under the provisions of prevailing guidelines 

issued by BMC from time to time. 

N. Force Majeure 

1) Notwithstanding the provisions of above the tenderer shall not be liable for 

forfeiture of its performance security, liquidated damages or termination or other 

failure to perform its obligations under the contract in result of an event of Force 

Majeure.
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2) For purposes of this clause, ‘Force Majeure’ means an event beyond the control of 

the successful tenderer and not involving the successful tenderer’s fault or 

negligence and such events may include strike, riots, wars or revolutions, fires, 

floods, epidemics, earthquakes, other natural calamity and quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the 

BMC in writing of such condition and the cause thereof. Unless otherwise directed by 

BMC in writing the successful tenderer shall continue to perform its obligations 

under the contract as near as it is reasonably practical, also shall seek all reasonable 

alternative means of performance. 
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Submission of Tenders 
 

PACKET – A 
 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of 

this packet shall be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with BMC will 

have to apply for registering their firm within three months’ time period from award of 

contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be 

forfeited / recovered and an amount equal to Registration Fee of respective class shall 

be recovered as penalty. 

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8 lakhs as 

governed by Registration Rules in force for respective Class of Contractor for Civil and 

M&E work. The Bank Solvency Certificate shall be prior to twelve months of the due 

date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service 

Tax is made applicable, the rules, regulations, guidelines, circulars, communications 

etc. issued in this regard either by Govt. of India, Govt. of Maharashtra or BMC shall 

be made applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number of 

Directors are more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 

‘PAN’ documents shall be insisted. 
e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 
 

NOTE: 
 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D. shall be forfeited. 
 

 If it is found that the tenderer has not submitted required documents in Packet ‘A’ 
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then, the shortfalls shall be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they shall be treated as non-responsive. 

PACKET – ‘B’ 
 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 
 

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime 

Contractor or as nominated sub-contractor. Information furnished in the prescribed 

Proforma (Proforma–I) shall be supported by the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 

duly audited balance sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited (Proforma-II). 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject contract 

in the event of stoppage, startup, or other delay in payment ,of the minimum 15% of the cost 

of the work tendered for, net of the tenderer's commitment of other contracts (Certificate 

from Bankers / C.A./Financial Institution shall be accepted as an evidence). 

 
d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole 

responsibility to arrange the required infrastructure before start of the work (Proforma 

VII). 

e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof. 

f) Deleted. 
 

g) The tenderer shall upload the undertaking of Rs.500/- stamp paper as per the proforma 

annexed in ‘Annexure B, C ,E 

a. Note: Bidders shall submit the undertaking for equipment / vehicles 
capability and other undertakings as such on a single Rs.500/- stamp paper. 

h) The tenderers shall upload work plan as per the following outline: 
 

a. Organizational set up envisaged by the contractors. 
 

b. Site Offices proposed to be set up. 
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i) Pre-contract integrity pact (Annexure-B). 
  j) The undertaking of Rs.500/- stamp paper as per the proforma annexed in          ‘ Annexure- 
C’i.e. declaration cum indemnity bond. 

 
Note: 

 
i) Deleted. 

 
ii) The successful bidder shall submit valid registration certificate under E.S.I.C., 

Act 1984, if the tenderer has more than 10 employees / persons on his 

establishment (in case of production by use of energy) and 20 employees / 

persons on his establishment ( in case of production without use of energy) to 

BMC as and when demanded. In case of less employees / persons mentioned 

above then the successful bidder has to submit an undertaking to that effect on 

Rs.200/- stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees / persons on his 

establishment, to BMC as and when demanded. In case if the successful bidder 

has less employees / persons mentioned above then the successful bidder has to 

submit an undertaking to that effect of Rs.200/- stamp paper as per circular 

u/no. CA/FRD/I/44 of 04.01.2013. 

a) Details of Litigation History: The bidder shall disclose the litigation history in Packet 

‘B’ under the head – Details of Litigation History. If there is no litigation history the 

bidder shall specifically mention that there is no litigation history against him as per 

the clause of litigation history. In case there is litigation history - 

Litigation History must cover – Any action of blacklisting, debarring , banning , 

suspension , deregistration and cheating with BMC , State Govt., Central Govt. or any 

authority under state or Central Govt. organization initiated against the company , firm, 

directors, partners or authorized signatory shall be disclosed for last 5 years from the 

date of submission of bid about any action like show cause issued, blacklisting , 

debarring , banning suspension , deregistration and cheating with BMC and BMC is the 

party in the litigation against the company, firm, directors, partners or authorized 

signatory for carrying out any work for BMC 

by any authority of BMC and the orders passed by the competent authority or by any 

Court where BMC is a party .While taking decision on litigation history , the concerned 

Chief Engineer or D.M.C. or Director, as may be the case , should consider the details 
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submitted by bidder and take decision based on the gravity of the litigation and the 

adverse effect of the act of company firm , directors , partners or authorized signatory 

on the BMC works which can spoil the quality , output , delivery of any goods or any 

work execution and within the time frame. 

The litigation history shall be treated as curable defect. 
 

Note: 
 

 If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, 

the shortfalls shall be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they shall be treated as non-responsive. 

 
Packet ‘C’ 

 

The rates shall be quoted Online in the e Tender. 

 
  The rate analysis of major items shall be submitted by L1 and L2 bidder after 

demand notification by e-mail to bidders by concerned Dy.Ch. Eng. The format 

for rate analysis is annexed at Annexure D. 

BID SECURITY OR EMD 

 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in 

the Bid Data Sheet and shall be valid till the validity of the bid. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub- clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening 

of financial bid but, the EMD submitted by the L-2 bidder shall be returned after 

obtaining Standing Committee Resolution. 

 The Bid Security may be forfeited: 
 

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
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i) Sign the Agreement’ and /or 
 

ii) Furnish the required Security Deposits. 
 

1)  The cases wherein if the shortfalls are not complied by a contractor, shall be 

informed to Registration and Monitoring Cell. Such non-submission of documents shall be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-

ported, shall be viewed seriously and disciplinary action against the defaulters such as 

banning/de-registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC. 

2) No rejections and forfeiture shall be done in case of curable defects. 
 

3) Note: 
 

i) Curable Defect shall mean shortfalls in submission such as: 
 

a. Non-Submission of following documents, 
 

i. Valid Registration Certificate. 

ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc. 
v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 
 
 

ii) Non-curable Defect shall mean 
 

a. In-adequate submission of EMD/ASD amount, 
 

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

 
c. No proper submission of experience certificates and other documents, etc. 

 
d. Non- Submission of Rate Analysis, if applicable within 3 days of opening of Packet-C. 
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BID VALIDITY 
 

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional 

period The request and the bidders’ responses shall be made in writing or by cable. 

A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the 

request will not be required or permitted to modify his bid, but shall be required to 

extend the validity of this bid security for a period of the extension. 

DEFECT LIABILITY PERIOD: 
 

The contractor is expected to carry out the construction / Fabrication work in Workmen like 

manner so as to   meet   the   requirement   and   specification   for   the   project.   It   is   

expected that   the   Workmanship   and   materials   will   be   reasonably   fit   for   the   

purpose   for    which they are required. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 
 

A. Security Deposit: 
 

The security deposit shall mean and comprise of 
 

1. Contract Deposit. 
 

2. Retention Money: Deleted 
 

I. Contract Deposit- The successful tenderer, here after referred to as the contractor 

shall pay an amount in the form of BANK GUARANTEE equal to five (5) percent of 

the contract sum shall be paid within thirty days (30 days) from the date of issue of 

letter of acceptance. 

II. Retention Money: Deleted 
 

B. Additional Security Deposit:  
 

The additional security deposit shall be applicable as under: 

Rebate quoted by Contractor   ASD Applicable 

Up to 12% rebate     No ASD 
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Rebate above 12% on estimated cost  At 2% of estimated cost for percentage rebate 

more than 12% in D.D. only i.e. if rebate quoted 

is ‘X’ above 12% 

            A.S.D. = (2X/100) x Estimated cost  

(Excluding GST) 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be submitted 

within office hours one working day before opening of packet ‘C’ to respective Administrative Officer 

i.e. A.O.(Env.& CC.) as the case may be in sealed envelope. If ASD is not applicable then the bidder 

shall submit sealed envelope mentioning on their letter heads ‘A.S.D. is not applicable’. If the bidders 

fails to submit the sealed envelope as mentioned above at least one working day before opening of 

Packet ‘C’ within office hours then the EMD of the respective bidders will be forfeited and bid will not 

be considered. Also, the company with their directors /Partners and other companies with the said 

directors /Partner will be further debarred from any tendering process for the period of at least two (2) 

years. 

 

C. Performance Guarantee: Deleted 
 

D. Refund of Security Deposit 
 

I. Refund of Contract Deposit: 
The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP 

(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate (in case of 1 or 2 or 3 

years DLP) subject to no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. No claim 

shall be made against the Balance Contract Deposit after the issue of Defects Liability 

Certificate. 

II. Refund of Retention Money: Deleted 
 

III. Refund of Additional Security Deposit: 
 

The additional security deposit shall be released within 30 days of issues of ‘Certificate 

of Completion’ with respect to the whole of the works. In the event the Engineer issues a 

Taking over certificate for a section or part of the Permanent Works, only such 

proposition thereof as the Engineer determines (having regard to the relative value of 

such section or part of the works) shall be considered by the Engineer for the payment 

to the contractor. 
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III. Refund of Performance Guarantee: Deleted 
 

a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual 

work / contract and clubbing of various contracts of the said contractor will not be allowed. In 

case of obtaining Bank Guarantee, it is necessary to mention that the same shall be valid 

further 6 months from the completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” 

for the stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued 

on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto 

Virar & Kalyan. List of approved Bank is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager of 

a Regional Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or 

the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of 

the Bank or the bank itself in case of default by the Contractors furnishing the Bank 

Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed 

from time to time until the Contractor has executed and completed the works and remedied 

any defects therein. 

E. Legal + Stationery Charges: (As per applicable circular) 
 

Successful tender shall pay the Legal Charges + Stationary charges with applicable 

GST as per Circular no. 26206 dtd. 31.08.2023. or the latest circular in vogue. 

 

Sr. No. Contract Cost Applicable revised Legal Charges + Stationary 
charges from 01.09.2023 to 31.03.2024 

1. Rs. 50,000/- Nil 

 
2. 

Rs. 50,001/- to 

Rs. 1,00,00,000/- 

0.10% of contract cost + 18% GST (Minimum 

Rs. 1,000/- plus GST & Maximum Rs. 10,000/- 

plus GST) 
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3. 

 
 
Rs. 1,00,00,001/- to 

Rs. 10,00,00,000/- 

For contract cost up to Rs. 1,00,00,000/-, Rs. 

1,000/- plus Rs. 0.05% on the amount more 

than 1,00,00,000/- (Than this amount arrived 

should be rounded off to multiple of Rs. 100/-) 

plus 18% GST 

 
 

4. 

 

Rs. 10,00,00,001/- and 

more 

For contract cost up to Rs. 10,00,00,000/-, Rs. 

55,000/- plus Rs. 0.01% on the amount more 

than 10,00,00,000/- (Than this amount arrived 

should be rounded off to multiple of Rs. 100/-) 

plus 18% GST 

 
 

F. Stamp Duty: (As per applicable circular) 
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a sub-contract, as under: (Gazette 

of State govt. of Maharashtra dated 14/10/2024) or the latest circular in vogue. 
 

a Contract Cost Upto Rs.5 lakhs Five Hundred rupees stamp duty 

b Contract Cost above Rs. 5 Lakhs Five Hundred rupee plus 0.3 % of 

the amount above rupees five lakhs 

subject to maximum of rupees 

twenty five lakhs. 

c Contract Cost above Rs.10 Lakhs Five Hundred rupee plus 0.3 % of 

the amount above rupees five lakhs 

subject to maximum of rupees 

twenty five lakhs. 

d Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount

 
 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 

days from the date of issue of Work Order and the same should be adjudicated 
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for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban District be 

recovered from the concerned work contractors and to deposit the deficit or unpaid 

Stamp Duty and penalty by two separate Demand Draft or Pay Order in favor of 

“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by 

the successful tenderer. 

G:        GST :- 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties,Cess etc. as applicable at the time of bid submission. GST as applicable shall 

be paid separately on submission of bills/invoice. Input Tax Credit of GST as available 

with the bidder will not be claim separately by BMC. However, while quoting the rates 

benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by way of 

equivalent. 
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IMPORTANT DIRECTIONS 
 

1.  All the information uploaded shall be supported by the corroborative documents in 
absence of which the information uploaded shall be considered as baseless and not 
accepted for qualification criteria. All the documents shall be uploaded with proper 
pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing 
etc. The Bidder shall be fully responsible for the correctness of the information 
uploaded by him. 

2.  Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- 
Submission for Percentage Rate / Item Rate Tender Document.” The detail guidelines 
for creation and submission of bid are available in the referred document. 

    Any queries or request for additional information concerning this TENDER shall 
be submitted by e-mail on che.envcc@gmail.com to Executive Engineer (Env. & 
CC). The subject shall clearly bear the following identification / title: “Queries / 
Request for Additional Information: TENDER for “Work of construction of 
Ground water recharge pits/ Rain water harvesting systems for existing 
open/ surface wells in BMC premises of K/ West ward.”. Any changes in mail 
ID shall be intimated on the portal. 

  

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 
done by giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on 
same BID- Documents number for re-quoting and such development needs to done 
by IT department. Till such development is made; ‘Sealed Bids’ shall be called 
from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 
successful bidder shall be decided by lottery system by concerned Chief Engineer. 

The bidder shall need to submit the additional ASD if applicable within 7 days after 
receipt of notification issued by concerned Chief Engineer. Also, the “Performance 
Guarantee” shall be paid in 15 days after receipt of “Letter of Acceptance.” 

Note: 
 

a. All the references related to Sales tax, Central Sales tax etc. in the 
subject tender shall be ignored and Goods and Service Tax (GST) shall be 
taken into account. 

b. All the latest circulars, communications, directives, related to GST shall 
be made applicable for the tender.
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SECTION 8 
SCOPE OF WORK 
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1.GENERAL 
 
1.1. Salient Features of the work: 
 
Work of construction of Ground water recharge pits / Rain water harvesting systems for 
existing open wells/ surface wells/ borewells in BMC Premises. 

 
2. SCOPE OF WORK: 
 
 Groundwater recharge is the process by which water from precipitation (like rain or snow), 
rivers, lakes, or irrigation seeps down through the soil and into underground aquifers. These aquifers 
are natural underground storage areas for water and are essential sources for drinking water, 
agriculture, and industry. 
 
Types of Groundwater Recharge: 
 

1. Natural Recharge:  
 
Occurs naturally through: 

 
a. Rainfall infiltration 

 
b. Snowmelt 

 
c. Surface water bodies like rivers and lakes 

 
2. Artificial Recharge: 

 Human-managed efforts to enhance groundwater levels, such as: 
 

a. Recharge pits:  
 

b. Check dams 
 

c. Percolation tanks 
 

d. Injection wells 
 

2.1 Artificial Recharge Pits:  
 

Groundwater recharge pits are structures designed to facilitate the infiltration of rainwater 
into the ground, replenishing groundwater aquifers. They are typically constructed in areas 
with sandy or permeable soil formations within a few meters of the surface. The pits are 
filled with graded layers of pebbles, boulders, and sand, allowing water to seep into the 
ground while filtering out sediments.  
 

2.1. a. Construction and Function: 
 
1. Size and Shape: 
 

Recharge pits can be circular, square, or rectangular, and their size depends on 
factors like the catchment area, soil percolation rate, and the depth to the shallow 
aquifer. Generally, they are about 1-2 meters wide and 2-3 meters deep.  
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2. Layered Filling: 
 
After excavation, the pit is filled with layers of graded materials, starting with 
boulders at the bottom, followed by gravels, and finally a top layer of coarse 
sand. This layering helps to filter sediments and allow water to percolate 
downwards.  
 

3. Water Source: 
Rainwater from rooftops or other catchment areas is directed into the recharge pit.  
 

4. Maintenance: 
Regular cleaning of the top sand layer is necessary to maintain the recharge rate, 
as sediments can accumulate and clog the pores.  
 

2.1. b. Benefits of Recharge Pits: 
 

1. Groundwater Replenishment: 
 
Recharge pits effectively replenish groundwater aquifers, helping to maintain or 
increase the water table.  
 

2. Water Conservation: 
 
By capturing and recharging rainwater, these pits contribute to water conservation 
efforts.  
 

3. Soil Moisture: 
 
They help to improve soil moisture content, benefiting vegetation and agriculture.  
 

 2.1.  c. Factors to Consider: 
 

1. Soil Type: 
Recharge pits are most effective in areas with sandy or permeable soil formations.  
 

2. Depth to Aquifer: 
The depth to the shallow aquifer should be considered when determining the pit's 
depth and size.  
 

3. Water Quality: 
Ensuring that the water entering the pit is free from excessive silt and debris is 
crucial for maintaining recharge rates.  
 

4. Location: 
Recharge pits should be located away from potential sources of contamination, 
such as septic tanks or other waste disposal areas.  

2.1.  d. Importance of Groundwater Recharge: 
Maintains water supply in wells and boreholes 
Helps sustain rivers and wetlands 
Prevents land subsidence (sinking) 

 
Reduces the risk of saltwater intrusion in coastal areas 
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 2.1.  e. Work of Design and execution at site: 
1. The tenderer shall visit the site as enlisted in site locations along with the site 

incharge/ site Engineer and check the site conditions. 

2. On the basis of site conditions carry out the initial feasibility survey. 

3. Based on above tender shall submit their offer. 

4. On award of the contract, the successful tender shall make a site survey with 

geologist and carry out the detailed feasibility study and submit report thereof. 

5. The payment towards detailed feasibility study shall be payable to the successful 

tenderer against the feasibility study done irrespective of whether the work of 

ground water recharge pit if found feasible or otherwise. 

6. Based on the feasibility survey Successful tender shall design the ground water 

recharge structure.  

7. The successful tenderer shall submit the design and drawing of each enlisted site 

where the ground water recharge pit is found feasible and get it approved from the 

engineer of the work before commencement of actual work on site. 

8. The tender shall adopt best practices while execution of the work. 

     Contract Period: - 
Contract period for the work will be 3 months (Inclusive of Monsoon) from the date 

of receipt of LOA. 

Payment Terms: - 

The payment shall be made as per due procedure of BMC i.e. within 30 days after 

satisfactorily completion of the work. Payment shall be admissible and payable at 

actuals only. 

Penalty Clause: - 

There shall be regular review regarding the performance of the successful bidder 

by BMC. In case, at any stage, it is observed that the performance of the 

successful bidder is unsatisfactory or discrepancies are found in the works carried 

out by successful bidder, BMC reserves the right to cancel the contract and black 

list the contractual firm(s) after giving due opportunity. 

Penalty for delay: - 

For failure to complete the work within the stipulated period, a penalty equivalent to 

1/2% per week or part thereof on the value of the delayed work / delivery articles / 

services shall be recovered from the successful bidder. The amount of the penalty 

shall be, however, subject to the maximum of 10% of value of the delayed work. 

The maximum penalty shall be fixed by Chief Engineer (Environment & CC) / 

D.M.C. (Environment & CC).
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SECTION 9 

BILL OF QUANTITIES
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BILL OF QUANTITIES 

 
Subject :- Work of construction of Ground water recharge pits / Rain 

water harvesting systems for existing open wells/ surface 
wells/ borewells in BMC premises. 

 

Sr. 
No. 

Activity 
Number 

Description Unit Quantity Rate 
per 
Unit 
(Rs.) 

Amount 
(Rs.) 

1 
R3-ME-11-1-
a  

Geological Survey to locate 
borewell by soil resistivity 
meter for ground water  

Job  10 7517 75170 

2 R3-HE-9-5-h 

Providing and lowering in 
trenches HDPE pipe 
confirming to ISO 4427 of  
1996, manufactured from 
virgin resin of PE- 80 food 
grade compounded raw 
material having blue colour 
only with the quality 
assurance certificate from 
quality aencies like CIPT 
(India) / DVGM/ KIWA/ SPGN 
/ WRC etc. for usage in 
drinking water system. The 
cost shall include testing of all 
material, labour, all taxes 
(Central, State and Municipal 
), Inspection charges, 
transpotation up to site, transit 
insurance, loading, unloading, 
staking, providing and fixing 
etc. complete in all respect 
and as directed by Engineer 
In-charge. Note : Only MCGM 
approved brand shall be used.   
For 110mm dia 

MTR 300 1117 335100 

3 R3-HE-11-2 

Providing and Laying40mm 
(average) size 
metal/aggregate in 15 cm thk 
layer conforming to IS 383 for 
required depth including 
screening, washing, cleaning 
of metal/ aggregate etc. 
complete in all respect and as 
directed by engineer 

Cum 44 2489 109516 

4 R3-HE-11-3 

Providing and Laying 20mm 
(average) size 
metal/aggregate  conforming 
to IS 383 for 15 cm thk layer 

Cum 44 2489 109516 
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required depth including 
screening, washing, cleaning 
of metal/ aggregate etc. 
complete in all respect and as 
directed by engineer 

5 R3-HE-11-4 

Providing and Laying 4.75mm 
to 12mm  (average) size well 
graded natural sand for 
required depth including 
screening, washing, cleaning 
of sand etc. complete in all 
respect and as directed by 
engineer 

Cum 10 4419 44190 

6 R3-HE-11-5 

Providing and Laying , Placing 
Coconut coir layers of 6mm to 
12 mm thk.in between graded 
layers at required depth 
including 10 cm wide 
overlapping etc. completed in 
all respect as directed by 
engineer. 

Sq.mt
r 

200 775 155000 

7 R3-HE-11-7 

Washing, Cleaning, Placing, 
Laying of 40 mm metal/ 
aggregate etc. completed in 
all respect considering 25% 
loss of material and as 
directed by Engineer 

cum 44 1728 76032 

8 R3-HE-11-9 

Washing, Cleanig, Placing, 
Laying of coarse sand 4.75 to 
12 mm thick etc. completed in 
all respect considering 25% 
loss of material and as 
directed by Engineer. 

cum 8 1981 15848 

9 
R3-HE-11-
10 

Providing and fixing factory 
made precast RCC perforated 
drain covers, having concrete 
of strength not less than M-
25, of size 1000 X 450 X 50 
mm reinforced with 8mm dia 4 
EA. longitudinal and 9 EA. 
cross sectional T.M.T. hoop 
bars including providing 
50mm dia perforations @ 100 
to 125 mm c/c including 
providing edge binding with M 
S flats of size 50mm X 1.6mm 
complete all as per direction 
of engineer-in- charge 

EA. 210 1622 340620 
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10 
R3-CS-EW-

1 

Excavation  over areas for 
basements,  roads, land/plot  
developement  in all types of 
soils, vegetable earth, soft 
murum, running sand, shingle, 
turf clay, loam, peat, ash, 
shale, slag, chalk, garbage, 
muddy/ marshy/ slushy soil, 
marine clay, reclaimed land 
etc. for all depths/lifts 
including manual dewatering, 
filling the selected excavated 
earth at the locations as 
directed, in layers not more 
than 200mm thickness, 
watering, consolidating, 
compacting to achieve not 
less then 97% Modified 
Proctor density conforming  to  
relevant  IS,  stacking  the  
selected  material  in  
measurable  heaps  for future 
use within owners space or 
disposing within an initial lead 
of 150m as directed, loading, 
unloading, leveling excluding 
shoring, strutting etc. 
complete as directed  by 
Engineer-in-Charge. 
Note: 1) The rate includes the 
handling/supporting the 
existing utilities such as 
cables, drains, pipes, water 
mains etc. 
2) It also includes the royalty 
and other taxes if any. 

CUM 100 387 38700 

11 
R3-CS-PL-

05 

Providing and applying 12 mm 
thick internal plaster in 
cement mortar 1:3 with neeru 
finish at all heights and 
locations in one coat for 
masonry (except stone 
masonry) and concrete 
surfaces including racking out 
joints, hacking of concrete 
surface, watering, finishing, 
curing, scaffolding etc. 
complete. 

Sqm 80 427 34160 

12 
R3-CS-EW-

29 

Providing and laying dry 
rubble stone placing150-
230mm thick municipal 
rubble. 

CUM 5 763 3815 



48  

13 
R3-CS-CW-

1-b 

Providing and laying in 
position plain cement 
concrete of specified 
grade with 
trap/granite/quartzite/gneiss 
metal mixing in concrete 
mixer including bailing out 
water, compacting, finishing 
surface, curing and including 
the cost of centering and 
shuttering at all level :Nominal 
Mix of 1:2:4 (1 cement OPC: 2 
coarse sand : 4 
graded stone aggregate 20 
mm nominal size) 

CUM 4 7232 28928 

14 
R3-CS-SS-

04 

Providing,  detailing,  
composite  fabricating  
members  like  Trusses,  N- 
girders, girders, bracings, 
supports, purlins, runners, 
and similar structural steel  
members   fabricated   using   
M.S.  hollow   tubular   steel  
sections (circular & 
rectangular pipes), of TATA 
Structura Make or equivalent 
conforming  to  IS  1239  part  
1  and  2  and  of  grade  Fe  
250  as  per specifications   
and  approved   fabrication   
drawings   (which   are  to  be 
prepared by Contractor and 
got approved from Engineer), 
including transportion of the 
same to site, erection of 
structural steel members for 
all heights  & at all levels,  
provision  of necessary  
erection  bolts,  fixing bolts, 
nuts, washers, cleats, 
stiffeners, gussets, base 
plate, and all necessary 
operations like preheating as 
per specifications, 
straightening, bending,   
cutting,   drilling,   grinding,   
machining   if   specified,   
welding, grinding,  removing  
the welding  burr and 
preparing  surface  for 
painting with wire brush 
cleaning and applying two 
coats of epoxy red oxide zinc 
phosphate primer of 30 

MT 4 86743 346972 
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microns each and two coats 
of Epoxy  Corrosion Resistant 
Enamel paint of 30 microns 
after fabrication including 
touching up with spray 
painting after erection etc 
complete as directed by 
Engineer In Charge. 

15 
R3-CS-MW-

1-c 

Brick work with common burnt 
clay F.P.S. (non modular) 
bricks of class designation 7.5 
in foundation and plinth in: Cum 44 9048 398112 
Cement mortar 1:6 (1 cement 
: 6 coarse sand) 
 

16 
R3-CS-PS-

177-b 

Replacement of M.S. foot 
rests in manholes including 
dismantling concrete blocks 
and fixing with 20x20x10 cm 
cement concrete blocks 1:3:6 
(1 cement : 3 coarse sand : 6 
graded stone aggregate 20 
mm nominal size) : With 20 
mm diameter round bar 
 

each 100 507 50700 

17 
R3-SWD-18-

A 

REINFORCED CEMENT 
CONCRETE (RCC): Providing 
and laying RMC (Ready 
Mixed Concrete) M-20 grade 
RCC (Reinforced Cement 
Concrete) work in dhapas, 
beams and slabs, etc. without 
reinforcement including curing 
by any means, providing, 
placing, removing, launching, 
cleaning, stripping the form 
work, finished with cement 
sand plaster 12 mm thick in 
1:2 proportion, etc. complete 
as directed by Engineer in 
Charge  
 

CUM 5.00 
11,760.

00 
58800 

18 
R3-CS-CW-

35-e 

Reinforcement Steel: 
Providing and fixing in 
position steel bars 
reinforcement of various 
diameters for R.C.C. pile, pile 
caps, footings,raft,retaining 
wall,shear wall, lift wall, 
foundations, slabs, beams, 
columns, canopies, 
staircases, newels, chajjas, 
lintels, pardies, coping, fins, 

MT 0.50 90706 45353 
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arches, etc. as per detailed 
designs, drawings and bar 
bending schedules,including 
straightening, cutting, 
bending, hooking the bars, 
binding with wires or tack 
welding, supporting as 
required etc. all complete at 
all levels.Corrosion Resistant 
Steel (500 CRS D)  

19 
R3-CS-DD-

77 

Breaking stems of R.C.C. 
members viz., columns, plinth 
beams, beams, piles, pile 
caps, slabs, R.C.C. walls etc. 
of any grade of concrete 
without damaging 
reinforcement (bars) after 
removing rust, cleaning the 
same etc., including removal 
of debris etc. complete as 
directed. 
 

Cum 20.00 3,139 62780 

20 
Fair Item 

 

Tripple layer filter device 
having arrangment of 16" dia 
main housing body with 
1000mm overall height and 
inside it 4", 6" and 10" dia 
SS304 wedge wire (v wire) 
screen having overall length 
750mm will be placed. The 
sctivated carbon should be 
placed between the annual 
space 10" and 6" and filter 
sand should be placed 
between 4" and 6". The slot 
opening for 4" dia wedge wire 
screen (v wire) will be 
0.50mm. The slot opening for 
6" dia wedge wire screen (v 
wire) will be 0.75mm. The slot 
opening for 10" dia wedge 
wire screen (v wire) will be 
1.00mm. The top cover will be 
placed above the Tripple 
wedge wire screen having 2" 
dia air vent outlet. 
 

Each 
 

4.00 
 

85,000.
00 

 

340000 
 

21 R3-RW-3-18 

Providing & fixing in the 
carriageway 80 mm thick grey 
cement concrete Lacquer 
coated (Reflective) 
interlocking pavers in Red 
(Terra Cotta), Lemon Yellow, 
Bright Yellow or any colour 

SQM 180 896 161280 
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with vermeticular or any 
antiskid texture on top surface 
of approved pattern/ shape 
and colour having average 
crushing strength not less 
than 50 N/mm² manufactured 
in double layer precast 
concrete blocks as per 
technical specifications and IS 
CODE 15658:2006. The top 
layer of paver block should be 
12 to 15 mm thick and 
consisting of cubical shape 
stone aggregate 8 mm sieve 
100% passing and retained 
on 4.75 mm size sieve, silica 
sand and with pure iron oxide 
ultra voilete stabilized pigment 
@ 5% by weight of white 
cement and should be coated 
with lacquer having hard, high 
abrasive resistance and water 
repellent.The bottom layer 
should be 65 to 68 mm thick 
having 12 mm sieve 100% 
passing aggregate as per 
technical specifications, 
placed on average compacted 
thickness of 25 mm well 
graded sand cushioning 
uniformly compacted with 
proper capacity mechanical 
compactor with required level, 
grade and camber etc. 
complete as specified and as 
directed by the Engineer.  
 

    
Total  

      
28,35,592.00 

 
 
 
  
 

Note: - 
 

1) Please note that this BOQ is for representational purpose. Bidders are supposed to 
quote their prices on the portal directly 

 
2) Rate analysis of the offer has to be submitted only by the 1st & 2nd lowest bidder that 

to after demand notification by BMC and not in commercial packet 
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SECTION 10 
General 

Conditions of 
Contract
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General Conditions of Contract 
 

A. General 
 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 

any, executed between the Contractor, Commissioner and the Corporation together with 

the documents referred to therein including these conditions and appendices and any 

special conditions, the specifications, designs, drawings, price schedules, bills of quantities 

and schedule of rates. All these documents taken together shall be deemed to form one 

Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 

Contract. The “Contractor” shall mean the individual or firm or company whether 

incorporated or not, whose tender has been accepted by the employer and the legal 

successor of the individual or firm or company, but not (except with the consent of the 

Employer) any assignee of such person. The Bidder is a person or corporate body who 

has desired to submit Bid to carry out the Works, including routine maintenance till the 

tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made 

under the provisions hereinafter contained. 

Note: The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as mentioned in 

the tender adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderer 

for various items and summation of the extended cost of each item. 

• In case of lump sum contract, the sum for which tender is accepted. 

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by 

the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/ Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil 

section/ Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 

Engineer or any other competent person appointed by the employer and notified in writing 

to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for 

the execution and completions of the Works and the remedying of any defects therein, but 

does not include plant material or other things intended to form or forming part of the 

Permanent Works. The Initial Contract Price is the Contract Price listed in the 

Employer's Letter of Acceptance.



55  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and 

are reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be furnished 

or approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 

the Contractor shall commence execution of the Works. It does not necessarily coincide 

with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer.
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The Works, as defined in the Contract Data, are what the Contract requires the Contractor 

to construct, install, maintain, and turn over to the Employer. Routine maintenance is 

defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a competent 

court in the City of Mumbai only. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following documents: 

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) 

Contractor's Bid, 

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of 

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data. 

 

3. Engineer's Decisions 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 

if the Engineer is required under the rules and regulations and orders of the Employer to 

obtain prior approval of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority 

to relieve the Contractor of any of his obligations under the contract. 

4. Delegation
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4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of Bid. The 

address and contact details for communication with the Employer/ Engineer shall be as per 

the details given in Contract Data. Communications between parties that are referred to in 

the conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission. The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 

6. Subcontracting 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of the 

contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub- 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relation-ship between the sub-contractor and the BMC and shall not relieve the 

Contractor of any responsibility under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and
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b. the sub-Contractor so proposed for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the 

Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including 

movement of vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel 

8.1 The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of 

technical personnel only if their relevant qualifications and abilities are substantially equal 

to those of the personnel stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, 

health or the protection of the environment. 

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract. 

 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two 

years after the date of retirement or has not obtained BMC/State Government’s permission 

to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.
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10. Employer's Risks 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s 

employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s 

design. 

11. Contractor's Risks 

11.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of contract period, in the 

amounts and deductibles stated in the Contract Data for the following events which are due 

to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death. 

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 

12.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover 

the premiums the Employer has paid, from payments otherwise due to the Contractor or if 

no payment is due, the payment of premiums shall be debt due.
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13. Site Investigation Reports 

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 
tender) 

15.1 The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer. 

15.2 The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of works as 

per specifications. The Contractor shall deploy the equipment and machinery as required in 

the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all existing enactments on environmental protection and rules made there 

under, regulations, notifications and byelaws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or notification that 

may be issued in future by the State or Central Government or the local authority. Salient 

features of some of the major laws that are applicable are given below: 

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such alteration 

of the physical, chemical or biological properties of water or such discharge of any sewage 

or trade effluent or of any other liquid, gaseous or solid substance into water (whether 

directly or indirectly) as may, or is likely to, create a nuisance or render such water 

harmful or injurious to public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms. 

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 
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atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property or environment. 

• The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to 

human beings, other living creatures, plants and property. ‘Environment’ includes 

water, air and land and the inter-relationship which exists among and between water, air 

and land, and human beings, other living creatures, plants, micro-organism and property. 

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and exceeding such 

quantity as may be specified by notification by the Central Government. 

 The Solid Waste Management Rules – 2015 This provides for management & 

handling of solid Waste 

 BS-IV Emission Standards, this provides for emission standards of the vehicles to 

be used in the contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance 

with the Programme submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 
17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
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18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He 

shall comply with all applicable safety requirements and take care of safety of all persons 

entitled to be on the site and the works. He shall use reasonable efforts to keep the site 

and the works, both during construction and maintenance, clear of unnecessary 

obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps 

of any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing working in the manhole. 

18.2 Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit 

a comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
iii.Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in 

the work places where the number of contract labour employed is 150 or more. 
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19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them. 

20. Possession of the Site 

20.1 The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme. At the start of the work, the 

Employer shall handover the possession of at-least 75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s construction 

programme. 

21. Access to the Site 

21.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to the 

Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer 

or authorized by the Employer. 

22. Instructions 

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the 

Site and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under the Clause & constitute a 

obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to 

make an issue such further drawings and to give such further instructions and directions as 

may appear to him necessary or proper for the guidance of the contractor and the good 

and sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, according to the true 

intent and meaning thereof, as fully and effectually as though the same had accompanied 

or had been mentioned or referred to in the specification, and the Engineer may also alter 

or vary the levels or position of nature of works contemplated by the specifications, or may 
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order any of the works contemplated thereby to be omitted, with or without the substitution 

of any other works in lieu thereof, or may order any work or any portion of work executed 

or partially executed, to be removed, changed or altered, added if needful, may order that 

other works shall be substituted instead thereof and difference of expense occasioned by 

any such diminution or alteration so ordered and directed shall be added to or deducted 

from the amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably 

by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all 

the activities involved in the Routine Maintenance will also be submitted by the 

Contractor to the Engineer for approval if specified in the tender. The programme for 

Routine Maintenance will be submitted in each year for the period of Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/ equipment being placed 

in field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

 

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 
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23.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 

 
23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any time. 

A revised Programme shall show the effect of Variations and Compensation Events. 

 

24. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 

the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions of this contract) by the date entered in the contract or extended 

date in terms of the following clauses: 

a) Extension attributable to BMC 

(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor 

shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise and in any case should not be less 

than 30 days before the expiry of the date fixed for completion of the works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to 

hand over the Contractor possession of the lands necessary for the execution of the 

works or to give the necessary notice to commence the works or to provide the necessary 

drawings or instructions or any other delay caused by the BMC due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 

the character thereof or entitle the contractor to damages or compensation therefore, but 

in any such case, the BMC may grant such extension(s) of the completion date as may 

be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to be 
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justified with recorded reasons with approval of Ch.Eng. for not anticipating the 

same while preparing estimates and draft tender. 

(b) Extension of Time for Delay Due to Contractor: The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract and the works must be completed no later than the date(s) / the 

programme for completion of work as specified in the contract. If the contractor fails to 

complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works 

can be completed by the contractor within reasonable short time thereafter, allow the 

contractor for further extension of time as the Engineer may decide. On such extension 

the BMC will be entitled without prejudice to any other right and remedy available on that 

behalf, to recover the compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. 

Further, competent authority while granting extension to the currency of contract under 
Clause 

(b) of as above may also consider levy of penalty, as deemed fit based on the merit of the 

case. Also, the reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totalling more than 30 days will require prior written 

approval of the DMC/AMC. 

26. Management Meetings 

26.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the Works. 

26.2 The Engineer shall record the business of management meetings and provide copies 

of the record to those attending the meeting. The responsibility of the parties for actions to 

be taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 

27. Deleted 

28. Identifying Defects 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
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work that the Engineer considers may have a Defect. 

28.2 The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are found. 

 

29. Deleted 

30. Correction of Defects 

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in 

maintenance, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect or deficiency 

corrected, and the Contractor shall pay this amount, on correction of the Defect or 

deficiency by another agency. 

D. Cost Control 
32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he 

considers necessary or advisable during the progress of the Works. Such Variations shall 

form part of the Contract and the Contractor shall carry them out and include them in 

updated Programmes produced by the Contractor. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into account. 

33. Payments for Variations 

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. 

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

 

34. Cash Flow Forecasts 
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When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having the 

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 

10 days from the presentation of the bill. If the contractor does not submit the bill within 

the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure 

up the said work in the presence of the contractor or his duly authorized agent whose 

counter signature to the measurement list shall be sufficient warrant, and Engineer In-

Charge may prepare a bill from such list which shall be binding on the contractor in all 

respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on measurements by the 
Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-

charge. The charges to be made in the bills shall always be entered at the rates specified 

in tender. 

36. Payments 

36.1 Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 15 days of the date of each certificate. 

36.2 All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of 

BMC without reference to the actual loss or damage sustained and whether any damage 
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has or has not been sustained. 

36.3 No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in case of works estimated to cost more than Rs. One Thousand, the 

contractor shall on submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the Engineer In-

charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the contractor. All such intermediate payments shall be 

regarded as payments by way of advance against the final payments only and not as 

payments for work actual done and completed and shall not preclude the Engineer In-

charge from requiring any bad, unsound, imperfect or unskilful work to be removed or 

taken away and reconstructed or re-erected nor shall any such payment be considered as 

an admission of the due performance of the contract or any part thereof in any respect or 

the offering of any claim not shall it conclude, determine or effect in any other way, the 

powers of the Engineer In-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect the contract. The final bill shall 

be submitted by the Contractor within one month of the date fixed for the completion of the 

work otherwise the Engineer In-charge’s certificate of the measurements and of the total 

amount payable for the work shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or 

not having cooperated with the Engineer. 

38. Tax 

GST and other state levies / cess which are not subsumed under GST will be 

applicable. The tenderer will quote inclusive of all taxes. It is clearly understand that 

BMC will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / 

Duties / Cess other than GST, if any. 

The Tenderer shall mandatorily upload the information of applicable tax in the pro-

forma as enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the 

tenderer shall indicate in the tabular format, all the applicable taxes and their 

percentages and the tax amount considered while quoting the tender. 

Rates accepted by BMC shall hold good till completion of work and no additional 

individual claim shall be admissible on account of fluctuations m market rates, 
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increase in taxes / any other levies / tolls etc. except that payment / recovery for 

overall market situation shall be made as per price Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods 

or services or the benefit of input tax credit shall be passed on to the recipient by 

way of commensurate reduction in prices.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Contractor shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a reasonable 

agreed amount of liquidated damage. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the 

works, and the Engineer will do so upon deciding that the works is completed. This shall be 

governed as per clause no. 8(g) of Standard General Conditions of Contract. 
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43. Taking Over 

43.1 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible for 

its routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors. Contractors should submit the final bill within 1 

month of physical completion of the work.If the contractor fails to submit the final bill within 

1 month, the BMC staff will prepare the final bill based on the joint measurement within 

next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by the Commissioner shall be made within a reasonable period as may 

be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so 

desires, reconsider his position in respect of a disputed portion of the final bills and if he 

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 

contract. 

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

Sr. No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 

 
The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to 
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submit their bills to concerned executing department, penalty or action as shown below 

will be taken for each delayed bill:- 

After 15 days from the date of 
completion/running bill upto certain date, upto 
next 15 days i.e. upto 30 days 

 

Equal to 5% of bill amount 
 

Next 15 days upto 45 days from the date 

of completion/running bill upto specified 

date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the date 
of 

completion/ R.A. bill 

Bill will not be admitted for payment. 

 

45. Operating and Maintenance Manuals 

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause. 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 
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h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 
 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

46.3 When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the breach 

is fundamental or not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date of 

the issue of the certificate and less the percentage to apply to the value of the work not 

completed, as indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered from the 

security deposit, and performance security. If any amount is still left un-recovered it will be 

a debt due from the Contractor to the Employer 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

Contract, and less taxes due to be deducted at source as per applicable law. 

 
 

48. Property 

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work if the Contract is terminated because of the Contractor's default, till the Works is 

completed after which it will be transferred to the Contractor and credit, if any, given for its 

use. 

 



74  

49. Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 

50. Labour 

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 

and the number of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. 

 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions stipulated 

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct any money due 

to the Contractor including his amount of performance guarantee. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including those 
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concerning safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1 The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as required 

by Engineer In-charge and lastly after the completion of the work. No separate payment 

will be made to the Contractor for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be taken 

by any of his employees or any employees of his sub-Contractors without the prior 

approval of the Engineer in writing. No photographs/ Video photography shall be published 

or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules. 

 
54 Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming 

the contract shall be as follows:- 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 

4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 
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10) All correspondence documents between bidder/contractor and BMC. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts either or 

both of them in a position to have access to each other’s information about, or to influence 

the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser 

of the Authority in relation to the Project is engaged by the Applicant, its Member or any 

Associate thereof, as the case may be, in any manner for matters related to or incidental to 

the Project. For the avoidance of doubt, this disqualification shall not apply where such 

adviser was engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged after a period 

of 3 (three) years from the date of commercial operation of the Project. 

 

56. Applications and costs thereof 
No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of 

the Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters referred; 

and 
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d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of or concerning or relating to 

the TENDER or the Bidding Process, including any error or mistake therein or in any 

information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons therefore. In the event that the 

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to 

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement 

or after its execution and during the period of subsistence thereof including the concession 

thereby granted by “The Authority”, that one or more of the pre-qualification conditions 

have not been met by the Applicant, or the Applicant has made material misrepresentation 

or has given any materially incorrect or false information, the Applicant shall be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the LOA 

(Letter of Approval) or entering into of the Agreement, and if the Applicant has already 

been issued the LOA or has entered into the Concession Agreement, as the case may be, 

the same shall, notwithstanding anything to the contrary contained therein or in this 

TENDER, be liable to be terminated, by a communication in writing by “The Authority” to 

the Applicant, without the Authority being liable in any manner whatsoever to the Applicant 

and without prejudice to any other right or remedy which the Authority may have under this 

TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of 

such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under. 

59 The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 
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b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

 

60 Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing 

or by fax or e-mail. They should send in their queries before the date specified in the 

header data. “The Authority” shall Endeavour to respond to the queries within the 

period specified therein. The responses will be sent by fax and/or e-mail. The Authority 

will forward all the queries and its responses thereto, to all purchasers of the TENDER 

without identifying the source of queries. “The Authority” shall Endeavour to respond to 

the questions raised or clarifications sought by the Applicants. However, the Authority 

reserves the right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this Clause shall be taken or read as compelling or requiring the 

Authority to respond to any question or to provide any clarification, but not later than the 

date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the 

Authority shall be deemed to be part of the tender. Verbal clarifications and information 

given by Authority or its employees or representatives shall not in any way or manner be 

binding on the Authority. 

61. Amendment of tender 
At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or 

for any other reason, the Authority may, in its sole discretion, extend the Application Due 

Date. 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature 

furnished by the Applicant with the Application may be in any other language provided 

that they are accompanied by translations of all the pertinent passages in the English 
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language, duly authenticated and certified by the Applicant. Supporting materials, which 

are not translated into English, may not be considered. For the purpose of interpretation 

and evaluation of the Application, the English language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority 

will evaluate only those Applications that are received in the required formats and complete 

in all respects. Incomplete and /or conditional Applications shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded has to 

be digitally signed by the bidder. These copies shall be certified by Practicing Notary 

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 

name & registration number, except where original documents are demanded 

 
64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, 

together with the documents, upload in folder as “VENDOR” together with their respective 

enclosures Applications submitted by fax, telex, telegram shall not be entertained and 

shall be rejected outright. 

65. Late Applications 
Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

67. Clarifications Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 



80  

The request for clarification and the response shall be in writing or by post/facsimile/e-

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

 
68 Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the work (so far as is practicable), 

the form and nature of the site, the quantities and nature of the work and materials 

necessary for the completion of the works and means of access to the site, the 

accommodation he may require and in general shall himself obtain all necessary 

information as to risk, contingencies and other circumstances which may influence or affect 

his tender. He shall also take into consideration the climatic conditions. 

2. – Deleted- 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices 

shall, except as otherwise provided cover all his obligations under the Contract and all 

matters and things necessary for proper completion and maintenance of the works. No 

extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or conditions 

were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall 

forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer shall, 

if in his opinion such obstructions or conditions could not have been reasonably foreseen 

by an experienced contractor, after due consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason of 

such obstructions or conditions having been encountered, which shall be added to the 

Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection therewith, and 

any proper and reasonable measures acceptable to the Engineer which the Contractor 
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may take in the absence of specific instructions from the Engineer. However such costing 

shall be got approved by the competent authority as governed vide rules prevailing with 

authority. 

 
5. Deleted- 

6. Deleted- 

7. Deleted- 

8. Deleted- 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Contractor will be liable for penal action; further the Corporation will be at 

liberty to terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local 

or other duly constituted authority or the introduction of any such National or State 

Statute, Ordinance, decree or by which causes additional or reduced cost to the 

Contractor, such additional or reduced cost shall, after due consultation with the 

Contractor, be determined by the concerned Engineering Department of BMC and shall be 

added to or deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor accordingly with a 

copy to the Employer. BMC reserve the right to take decision in respect of 

addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, machine 

work, or material used for or in connection with the Works or any of them and from and 

against all claims, proceedings, damages, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. Except where otherwise specified, the contractor shall 

pay all tonnage and other royalties, rent and other payments or compensation, if any, 
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for getting stone, sand, gravel, clay or other materials required for the works or any of 

them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation 

from BMC on any account unless the contractor shall have submitted a claim in writing to 

the Eng-in- change within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai municipal corporation or its Engineer or Officer shall not 

be liable to pay any interest or damage with respect of any moneys or balance which 

may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or 

claim or misunderstanding between the Municipal Corporation of Greater Bombay or its 

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 
If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern and 

in case of partnership, the surviving partners, are capable of carrying out and completing 

the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners of 

the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final 

and binding on the parties. In the event of such cancellation the Commissioner shall not 

hold estate of the deceased Contractor and or surviving partners of the Contractor’s firm 

liable in damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall 

arise between the Employer and the Contractor or the Engineer and the Contractor in 

connection with or arising out of the Contract or carrying out of the Works (Whether 



83  

during the progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner 

who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the 

Contract and concerned Chief Accountant. The Committee shall give decision in writing 

within 60 days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 

Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to do so shall give written notice of committee’s 

decision to the Contractor. Save as herein provided such decision in respect of every matter 

so referred shall be final and binding upon both parties until the completion of the works, 

and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no Claim to 

arbitration has been communicated within a period of 90 days from receipt of such 

notice the  said  decision shall remain final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be dissatisfied 

with any such decision, then and in any such case the Contractor may within 90 days 

after receiving notice of such decision or within 90 days after the expirations of the first 

named period of 90 days (as the case may be) require that the matter or matters in 

dispute be referred to arbitration as hereinafter provided. All disputes or differences in 

respect of which the decision (if any) of the Commissioner has not become final and 

binding as aforesaid shall be finally settled by Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration 

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any 

statutory modifications thereof, and shall be held at such place and time within the limits 

of Brihanmumbai as the arbitrator may determine. The decision of the arbitrator shall be 

final and binding upon the parties hereto and the expense of the arbitration shall be paid as 

may be determined by the arbitrator. Performance under the Contract shall, if reasonably be 

possible, continued during the arbitration proceedings and payment due to the Contractor 

by the Employer shall not be withheld unless they are the subject matter of arbitration 
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proceedings. The said arbitrator shall have full power to open up, review and revise any 

decision, opinion, direction, certification or valuation of the Commissioner and neither party 

shall be limited in the proceedings before such arbitrator to the evidence or arguments 

put before the Commissioner for the purpose of obtaining his said decision. No decision 

given by the Commissioner in accordance with the foregoing provisions shall disqualify him 

from being called as a witness and giving evidence before the arbitrator on any matters 

whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All 

awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall 

state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be 

determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only. 

75. Copyright: 
The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be 

the employer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use any 

such drawings or documents for the purpose of making any improvement of the works or 

enlargement or duplication of any part thereof, provided that such improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does 

not result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership 

name by any one of the partners, be a good and sufficient discharge to the Commissioner 

and Municipal Corporation in respect of the money or security purporting to be 

acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of 

the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 
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the legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose other 

than for preparation and submission of their Application. The Authority will not return any 

Application or any information provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

79. – Deleted- 

80. – Deleted- 

81. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have the 

bill s verified by taking or causing to be taken, where necessary, the requisite 

measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying 

the sum to which the Contractor is considered entitled by way of interim payment for all the 

work executed, after deducting there from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of 

the contract. 

iii) On request, the contractor will be paid up to 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting there from 

recoveries on account of advances, interest, retention money, income tax etc. The 

balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 

approval of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum 

shall be held in abeyance at the time of next interim payment for non-attainment of each 
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milestone in the network and shall be released only on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be modified 

or corrected by a subsequent interim certificate or by the final certificate. No certificate of 

the Engineer supporting an interim payment shall of itself be conclusive evidence that any 

work or materials to which it relates is / are in accordance with the contract. 

 
 
82 Banning/De-Registration of Agencies of Construction works in BMC 

 The regulations regarding Demotion/ Suspension Banning for specific period 

or permanently / De-Registration shall be governed as per the respective 

condition in Contractor Registration Rules of BMC. 

83. – Deleted- 

84. – Deleted_- 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per 
Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the BMC or any organization engaged by the BMC 

for Quality Assurance and the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 

work or to the officer of Vigilance Department, that any work has been executed with 

unsound, imperfect or unskilful workmanship or with materials of any inferior description, or 

that any materials or articles provided by him for the execution of the work are unsound or 

of a quality inferior to that contracted for or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve months of the 

completion of the work from the Engineer-in-Charge specifying the work, materials or 

articles complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge and 
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cost. In the event of the failing to do so within a period specified by the Engineer-in-

Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 

the same rate as under clause 8.e. of the general condition of contract in section 9 of 

tender document (for Compensation for delay) for this default. In such case the Engineer-in 

Charge may not accept the item of work at the rates applicable under the contract but may 

accept such items at reduced rates as the Engineer in charge may consider reasonable 

during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the 

work outright without any payment and/or get it and other connected and incidental items 

rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 
Standard General Conditions of Contract, then a show cause notice shall necessarily be issued 
to the contract as to why the contract should not be terminated. 

 
86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or is exercisable 

in the event of any future case of default by the Contractor, he is declared liable to pay 

compensation amounting to the whole of his security deposit. The liability of the Contractor 

for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and stores in 

or upon the work of site thereof or belonging to the Contractor or procured by him and 

intended to be used for the execution of the work or any part thereof paying or allowing for 

the same in account at the contract rates, or in the case of contract rates not being 

applicable at current market rates to be certified by the Executive Engineer, may after 

giving notice in writing to the Contractor or his staff of the work or other authorized agent 

require him to remove such tools and plants, materials or stores from the premises within 

a time to be specified in such notice and in the event of the Contractor failing to comply 

with any such requisition, the Executive Engineer may remove them at the contractors 

expense of sell them by auction or private sell on account of the Contractor at his risk in all 

respects and certificate of the Executive Engineer as to the expense of any such removal 

and the amount of the proceeds an expense of any such sell be final and conclusive 

against the Contractor. 
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87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work 

(a) If at any time after the execution of contract documents, the Engineer shall for any 

reason whatsoever, desires that the whole or any part of the works specified in the Tender 

should be suspended for any period or that the whole or part of the work should not be 

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and upon 

the receipt of such notice, the Contractor shall forthwith suspend or stop the work 

wholly or in part as required after having due regard to the appropriate stage at which the 

work should be stopped or suspended so as not to cause any damage or injury the work 

already done or endanger the safety thereof, provided that the decision of the Engineer 

as to the stage at which the work or any part of it could be or could have been safely 

stopped or suspended shall be final and conclusive against the contractor. The Contractor 

shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or 

curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such Notice, the 

Contractor shall be deemed to have been discharged from his obligations to complete 

the remaining unexecuted work under his contract. On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally 

due to the contractor within a period of 90 days from the receipt of such Notice in respect 

of the work already done by the contractor. Such payment shall not in any manner 

prejudice the right of the contractor to any further compensation under the remaining 

provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess 

of 30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply 

to the Engineer within 30 days of the resumption of the work after such suspension for 

payment of compensation to the extent of pecuniary loss suffered by him in respect of 

working machinery remained ideal on the site of on the account of his having an to pay the 

salary of wages and labour engaged by him during the said period of suspension provided 

always that the contractor shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or 
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such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the Engineer in this 

regard shall be final and conclusive against the contractor. 

88. Contractor to supply equipment etc. required to carry out the work and is liable 

for damages arising for its non-provision 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, and temporary works requisite or proper for the proper execution of the work, 

whether, in the original altered or substituted form and whether included in the 

specification of other documents forming part of the contract or referred to in these 

conditions or not and which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer-In-Charge as to any matter as to which 

under these conditions is entitled to be satisfied, or which is entitled to require together 

with the carriage therefore to and from the work. 

The contractor shall provide all necessary fencing and lights required to protect the public 

from accident and shall also be bound to bear the expenses of defence of every suit, action 

or other legal proceedings, that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost which may be 

awarded in any such suit action or proceedings to any such person or which may with 

the consent of the contractor be paid for compromising any claim by any such person. 

89. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without 

a written permit from the Engineer In-charge. When such permit is given, and also in all 

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor 

shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property. The Contractor shall make his own arrangements for drinking water 

for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s 

labour whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief 

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of 

the assessed compensation on demand failing which the same will be recovered from 

the Contractor as damages or deducted by the Engineer In-charge from any sums that 

may be due or become due from BMC to contractor under this Contract or otherwise. 

Contractor shall bear the expenses of defending any action or other legal proceedings that 
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may be brought to prevent the spread of fire and he shall pay any damages and costs that 

may be awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications: 

In the case of any class of work for which there is no such specifications, such works shall 

be carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in 

accordance with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help: 

(i) The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an accident. If 

such expenses are incurred by BMC, the same shall be recoverable from the contractor 

forthwith and be included without prejudice to any other remedy of BMC from any amount 

due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition suitable 

for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay 

in according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Contractor shall see that mosquito genic conditions are created 

so as to keep vector population to minimum level. Contractor shall carry out anti-malaria 

measures in the area as per the guidelines issued by the Executive Health Officer of BMC 

from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase 

in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to 
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control the situation in addition to fine. 

 

Note: 
 

All the latest circulars, communications, directives, related to GST shall be made 

applicable for the tender.
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SECTION 11 
SPECIFICATION & 

SELECTION OF 
MATERIAL & LIFT 
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SPECIFICATIONS & SELECTION OF MATERIAL 

The tender is prepared on the basis of Unified Schedule of Rates and specifications 2023. 

The specifications of the items of USOR are available on BMC portal 

(https://portal.mcgm.gov.in/irj/portal/anonymous/qlUnifiedScheduleRates ) / Government of 

Maharashtra (E- Tenders) (http://ETenders.gov.in) under the Tender tab. Hence the 

deserving contractor shall either download the same from BMC portal or the same may be 

collected in the soft copy format at the time of purchasing the tender from this office. 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be the 

best of their respective kinds and to the approval of the Engineer. The Engineer or his 

representative will accept that the materials are really the best of their kinds, when it is 

proved beyond doubt that no better materials of the particular kind in question are available 

in the market. 

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be 

used in the works and shall deposit these samples with him before placing an order for the 

materials with the suppliers. The materials brought on the works shall conform in every 

respect to their approved samples. Fresh samples shall be deposited with the Engineer 

whenever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the 

site of works to see that they conform in all respects to the Specifications of the samples 

approved by the Engineer, or both. 

4. The Engineer will have the option to have any of the materials tested to find out whether 

they are in accordance with the Specifications and the Contractor will bear all expenses for 

such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer 

or his representative are necessary to convince him as to the quality of the materials or 

their suitability shall be produced for his inspection when required. 

5. Any materials that have not been found to conform to the specifications will be rejected 

forthwith and shall be removed from the site by the contractor at his own cost within 24  

hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use such 

materials from any particular source, as may in his opinion be necessary for the proper 

execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing machine 

before use. 
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Section 12 
Fraud & Corrupt Practice
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FRAUD AND CORRUPT PRACTICES 

 
 

The Applicants and their respective officers, employees, agents and advisers 
shall observe the highest standard of ethics during the Bidding Process. Notwithstanding 
anything to the contrary contained herein, the Authority may reject an Application without 
being liable in any manner whatsoever to the Applicant if it determines that the Applicant 
has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice in the Bidding 
Process. 
Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 
Applicant is found by the Authority to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice during the Bidding Process, such Applicant 
shall not be eligible to participate in any tender or RFQ issued by the Authority during a 
period of 2 (two) years from the date such Applicant is found by the Authority to have 
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the 
case may be. 
For the purposes of this Clause, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

 
A. “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 
to influence the actions of any person connected with the Bidding Process (for 
avoidance of doubt, offering of employment to, or employing, or engaging in any 
manner whatsoever, directly or indirectly, any official of the Authority who is or has 
been associated in any manner, directly or indirectly, with the Bidding Process or 
the LOA or has dealt with matters concerning the Concession Agreement or arising 
there from, before or after the execution thereof, at any time prior to the expiry of 
one year from the date such official resigns or retires from or otherwise ceases to be 
in the service of the Authority, shall be deemed to constitute influencing the actions 
of a person connected with the Bidding Process); or 

 
save and except as permitted under the relevant sub clause, engaging in any 
manner whatsoever, whether during the Bidding Process or after the issue of the 
LOA or after the execution of the Concession Agreement, as the case may be, any 
person in respect of any matter relating to the Project or the LOA or the Concession 
Agreement, who at any time has been or is a legal, financial or technical adviser of 
the Authority in relation to any matter concerning the Project;
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B. “fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process ; 

 
C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation 
or action in the Bidding Process; 

 
D. “undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying 
or in any manner influencing or attempting to influence the Bidding Process; or (ii) 
having a Conflict of Interest; and 

 
E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Bidding Process. 

 
F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 

 
fraudulent, collusive, coercive or obstructive practices, in competing for or in 
executing the Contract, then the Employer may, after giving 14 days’ notice to the 
Contractor, terminate the Contractor's employment under the Contract and expel him 
from the Site, and the provisions of relevant Clause shall apply as if such expulsion 
had been made. 

 
G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 
Works, then that employee shall be removed in accordance with relevant Clause. 

 
For the purposes of this Sub-Clause: 

 
i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 
party; 

 
ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes 
Financer staff and employees of other organizations taking or reviewing 
procurement decisions. 

 
iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation;
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iv. “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

 
v. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

 
vi.  “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators 
in order to materially impede the Financier investigation into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or threatening, harassing or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or 

 
vii.  acts intended to materially impede the exercise of the Financer’s inspection 

and audit rights provided. 

 
viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 
influence the procurement process or contract execution. 

 
ix. ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non competitive levels. 

 
x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 13  
PRE-BID MEETING
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PRE-BID MEETING 
 
 
 
 Not applicable 
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SECTION 14 

LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS 
 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose 

of accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan 

and Virar can be accepted only if the said Banker’s Guarantee is countersigned by 

the Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch 

of the bank within Mumbai limits and is liable to be on forced against the said 

branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

 
 

 
A State Bank Of India. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 
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23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 Karur Vysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I. Corporation & Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 
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51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 Janata Sahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABMAMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. &S.A. 

71 Bank Of Tokyo Ltd. 

72 Bank indosuez. 

73 Banque Nationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong &Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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SECTION 15 
 

APPENDIX
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FORM OF TENDER 

To, 

The Municipal Commissioner for Greater 

Mumbai Sir, 

I/ We have read and examined the following documents relating to the construction 
of 

 

 

 
 

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai municipal 

corporation as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 
 
 

1A. I/We_   

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered 

company, named herein 

below, do hereby offer to 

………………………………………………………………………………………………………. 

……………………………………………………………………………………………………….………
…………………………………… 

…………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of con-tract of the 

rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 

portions which are not applicable). 

1B. I/We do hereby state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under 
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the name of any other establishment /firm or otherwise, nor are we in any way related or 

concerned with the establishment /firm or any other person, who have filled in the tender 

for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3. According   to   your    requirements    for    payment    of    Earnest    Money    

amounting    to Rs. /-(Rs. 

  ) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender be-fore the date of 

communication to me/us of such notice of non/acceptance, which date shall be not later 

than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under the Mumbai Municipal 

Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be 

at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called upon 

to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract.
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8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 

and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender 

with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in 

any manner relating to any action, including forfeiture of deposit and blacklisting, for giving 

any information, which is found to be incorrect and against the instructions and directions 

given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is 

false or incorrect, I/We shall compensate the Brihanmumbai municipal corporation for any 

such losses or inconvenience caused to the Corporation in any manner and will not resist 

any claim for such compensation on any ground whatsoever. I/we agree and undertake 

that I/we shall not claim in such case any amount by way of damages or compensation for 

cancellation of the contract given to me/us or any work assigned to me/us or is with-drawn 

by the Corporation,” 

Address 

…………………………………. 

…………………………….…… 

Yours faithfully, 

Digital Signature of the Tenderer or the 

Firm 

1.…………………………………

……………. 

2.……………………………………
…………. 

3.……………………………………
…………. 

4.……………………………………
…………. 

 
 

Full Name and private residential address of all the partners constituting the Firm 
 

A/c No. 
............................................ 

 
1. .......................................... Name of Bank 
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2. .......................................... ............................................ 

 
3. ......................................... Name of Branch 
 
 
 
4. ......................................... ............................................ 

 
5. ......................................... Vendor No.
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AGREEMENT FORM 
Tender / Quotation dated ............ 20… 

Standing Committee/Education Committee Resolution No. ……..………………………………. 

CONTRACT FOR THE WORKS
 …….…………………………………………..………..………… 

…………………………………………………………...………………………….………………………
…………………………………… 

………………...………………………………………………… 

This agreement made this day of ………… ……………………………. ……………… ………… 

Two thousand
 ……………………....…..……..………..……………………………………………
 Between 

.……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….…………………………..……..… 

inhabitants of Mumbai, carrying on business at…… ………………...…..……
 ………… … 

…………………………………………………………………...………………………….…………… 

in Bombay under the style and name of Messrs
 ……………………..……………………… 

……………………………………………………………...…………………………………………

… (Hereinafter called “the contractor of the one part and

 Shri ……………………………… 

…………………………………………………………………………………….…………….………. 

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are 

included unless the inclusion is inconsistent with the context, or meaning thereof, his 

successor or successors for the time being holding the office of Director (E,S.& P)of the 

second part and the Brihanmumbai municipal corporation (hereinafter called “the 

Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 

completion and maintenance of the works described above and his tender has been 

accepted by the Commissioner (with the approval of the Standing Committee/Education 

Committee of the Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works hereinafter 

referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a 
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part of this agreement viz. 

a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 
e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 

complete and maintain the works in conformity in all respects with the provision of the 

contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in 

the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals 

to be herein to affixed (or have hereunto set their respective hands and seals) the day and 

year above written. Signed, Sealed and delivered by the contractors 

In the presence of Trading under the name and 

style of Full Name 

Address Contractors 

Signed by the Director (ES&P) in the 

presence of 

D.M.C. (Env. & CC) 

Ex .... (Env. & CC) 

The Common seal of the Brihanmumbai municipal corporation was hereunto affixed on 
the 

…………...... 20 in the presence of two members of the Standing 

Committee. 1. 1. 

2. 2. 

And in the presence of the Municipal Secretary 
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Annexure “A” 
 
 

       
Subject :- Work of construction of Ground water recharge pits / Rain 

water harvesting systems for existing open wells / surface 
wells/ borewells in BMC premises, 

 
 

1. The Engineer for this work : Chief Engineer (Env. & CC)  

2. Estimated Cost of Tender :         28,30,592/- (Excluding GST)    

3. Earnest Money Deposit : Rs. 28310/- 

4. Contract Period :  3 months (Inclusive of Monsoon) from  

  date of issue of LOA. 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract 

or post- contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of 

the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the BMC or otherwise in procuring the Contract or forbearing to do or having done any act 

in relation to the obtaining or execution of the Contract or any other Contract with the 

Government for showing or forbearing to show favour or disfavour to any person in relation 

to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends 

to make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments.
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6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BMC as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes to exercise 

due and adequate care lest any such information is divulged. 

 

7. The Bidder commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

 
8. The Bidder shall not instigate or cause to instigate any third person to commit any 

of the actions mentioned above. 
 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 
the highest standard of ethics during the Bidding Process. Notwithstanding anything to 
the contrary contained herein, the Authority may reject an Application without being 
liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 
directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice in the Bidding 
Process 

 
For the purposes of this Clause 9, the following terms shall have the meaning 
herein after respectively assigned to them: 

 
1. “fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

 
1. “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation or 
action in the Bidding Process; 

 
2. “undesirable practice” means (i) establishing contact with any person connected with or 
employed or engaged by the Authority with the objective of canvassing, lobbying or in 
any manner influencing or attempting to influence the Bidding Process; or (ii) having a 
Conflict of Interest; and 

 
3. “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a full and 
fair competition in the Bidding Process. 

 
 
 
 

Signature of tenderer/Bidder
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY 

BOND 

I, _ of _ , do hereby declared and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer 
(Monitoring) at the time of registration of my firm/company _ and there is no change in 
the contents of the certificates that are submitted at the time of registration. 

 
 

2. I declare that I _ in capacity as Manager/Director/Partners/Proprietors of 
 

  _ has not been charged with any prohibitory and /or penal action such as 

banning (for specific time or permanent)/de-registration or any other action under the law 

by any Government and/or Semi Government and/or Government undertaking. 

 
 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 

and accordingly, I submit my offer to execute the work as per tender documents at the 

rates quoted by me in capacity as of _ . 

 
4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accord-ance with the terms and conditions and within the time prescribed and specified, 

BMC is entitled to carry out the work allotted to me by any other means at my risk and 

cost, at any stage of the con-tract. 

5. I also declare that I will not claim any charge/damages/compensation for non 

availability of site for the contract work at any time. 

 
6. I declare that I will positively make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge 

 

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 

THIS   INDENTURE   made   this day of   _   BETWEEN    THE 

  BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall 
be deemed to include its successors and assigns)of the first part 
  _ 

 

 
 

inhabitants carrying on business at  in Mumbai 

under the style and name of Messer’s _ (hereinafter referred to as 

'the consultant') of the second part Shri.      

 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 

'the commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third part 

and THE MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter referred to 

as 'the Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner         tender         for         the         execution         of         the         work         

of 

'' and the terms of 

such tender /contract require that the consultants shall deposit with the Commissioner 

as/contract    deposit/    earnest    money    and     /or     the     security     a     sum     of 

Rs. (Rupees_ )AND WHEREAS if and when any such 

tender is accepted by the Commissioner, the contract to be entered into in furtherance 

thereof by the consultants will provide that such deposit shall remain with and be 

appropriated by the Commissioner towards the Security - deposit to be taken under the 

contract and be redeemable by the consultants, if they shall duly and faithfully carry out the 

terms and provisions of such contract and shall duly satisfy all claims properly chargeable 

against them there under AND WHEREAS the consultants are constituents of the Bank and 

in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and concurrence of the consultants has requested the Commissioner to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with 

the Commissioner the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW 

THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the 

request of the consultants ( hereby testified ) UNDERTAKES  
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WITH the commissioner to pay to the commissioner upon demand in writing , whenever 

required by him , from time to time , so to do ,a sum not exceeding in the whole Rs. 

 (Rupees )under the terms of the said tender 

and /or the contract .The B.G. Is valid upto  ”Notwithstanding anything 

what has been stated above, our   liability   under   the   above   guarantee   is   restricted   to 

Rs. _only and guarantee shall remain in force upto _ unless 

the demand or claim under   this   guarantee   is   made   on   us   in   writing   on   or   before all 

your right under the above guarantee shall be forfeited and we shall be 

released from all liabilities under the guarantee thereafter” 
 

IN WITNESS WHEREOF 

WITNESS(1) 

Name and    
 

address _   
 

WITNESS(2)   
 

Name and    the duly constituted Attorney Manager 
 

address    
 

the Bank and the said Messer’s    
 

   (Name of the 

Bank) WITNESS(1)   

Name and    
 

address _   
 

WITNESS(2)   
 

Name and    
 

For Messer’s    
 

address    
 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit 

in Indian Rupees. 
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Annexure-D  

Rate Analysis 

 

To be filled in by the tenderer 
Item Description 

 
 

Sr. 

No. 

Description of 
rate 

analysis 

parameter

s 

Unit SAC No. 

/ HSN 

Code 

Quantity Rate Amount 

1       

       

2       

       

3       

       

4 Total of all 

components 

     

       

5 Overhead & profit      

6 Taxes applicable if 

any 

     

       

7 Total Rate 

(4 + 5) 

     

       

8 Per unit rate      

 
 
 

Sign & seal of the Tenderer
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Annexure E 

Irrevocable Undertaking. 

 
 

I Shri / Smt aged, _years Indian Inhabitant. Proprietor / 

Partner        /        Director         of        M/s.  _ resident at 

  do hereby give irrevocable undertaking as under: 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction 

in the rate on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed 

on and is discovered at any later stage, BMC shall be at liberty to initiate legal 

action against me for its recovery including, but not limited to, an appeal to the 

Screening Committee of the GST Counsel. 

3) I say that above said irrevocable undertaking is binding upon me /my partners/ 

company/ other Directors of the company and also upon m/ our legal heirs, 

assignee, Executor, administrator etc. 

4) If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/ 

punishment or both as per the provision of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge 

& belief. 

 

Solemnly affirmed at Deponent 

Before me. 

This day of 
 
 

Interpreted Explained and Identified by me. 

Place: 
Date:
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ANNEXURE – G 
PROFORMA LETTER TO BE SUBMITTED BY THE BIDDER FROM THE MANUFACTURERS or 

THEIR AUTHORIZED DEALER/ REPRESENTATIVE  
(To be submitted with Packet B) 

 
To, 
The Commissioner, 
Brihanmumbai Municipal 
Corporation, MUMBAI-400 001. 

 
  

Subject :- Work of construction of Ground water recharge pits / Rain 
water harvesting systems for existing open wells / surface 
wells/ borewells in BMC premises. 

 
e-Tender No.: _ Due on:_                   Dear Sir, 

We, (Name of the manufacturer or their 
authorized   dealer/ representative )   are   an   established   manufacturer/   authorized   

dealer/ representative   manufacturer   of 
having factory at 

  (factory address) do 
hereby authorize M/s.     
(Name and address of the bidder) to represent us to tender and conclude the contract 
for the above goods manufactured by us/our principal with you against invitation of e-
tender No. 
  due on . 

 
We hereby assure quantity and quality as per the contract for the goods offered. We 

also assure uninterrupted supply of spares, material, service, etc. included in Bill of 
Quantities in the tender till the completion of entire contract period (Inclusive of defect 
liability period and operation & maintenance period of 5 years). 

 
Yours faithfully, 

For and on behalf of M/s._   
 

(Name of manufacturer/their authorized dealer/ 
representative) 

 
Signature 

( ) 
 

(Name & Designation of authorized signatory) 
Place: 
Date: 

 
 

Note: This letter of authority shall be in original on the letterhead of the 
manufacturing concern/ their authorized dealer and should be signed by a person 
competent and having the power of attorney to bind the manufacturers/ their 
authorized dealer.
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ANNEXURE H 
 

PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS 
(To be submitted with Technical Packet) 

 
 

To, 
The Commissioner, 
Brihanmumbai Municipal 
Corporation, MUMBAI-400 001. 

 
  

Subject :- Work of construction of Ground water recharge pits / Rain 
water harvesting systems for existing open wells / surface 
wells/ borewells in BMC premises. 

 
e-Tender No.   

 
 

Dear Sir, 

We, (Name of the manufacturing 

concern) are an established manufacturer of  _ (description of product) 

having factory at   _ (factory 

address) We hereby assure quantity and quality as per the contract for the goods offered 

for supply against this invitation for tender and undertake to abide by the said clause. We 

also assure uninterrupted supply of spares, material, service, etc. included in Bill of 

Quantities in the tender for till the completion of entire contract period (Inclusive of defect 

liability period of 5 years). 

 

For and on behalf of M/s.   
 
 

(Name of manufacturer) 
 
 
 

Note:- This Proforma is meant for manufacturers who are participating in the 
tendering themselves. This letter shall be submitted with the tender in original on the 
letterhead of the manufacturing concern and signed by a person competent to sign 
the same.
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ANNEXURE I  
 

PROVISIONAL SUM FOR CONTINGENCIES 
 
 

Subject :- Work of construction of Ground water recharge pits / Rain 
water harvesting systems for existing open wells / surface 
wells/ borewells in BMC premises. 

 
 

“Provisional Sum” means a sum included in the Contract and not so designated in the Bill of 

Quantities for the execution of any part of the Works or for the supply of goods, materials, Plant or 

services, or for contingencies, which sum may be used, in whole or in part, or not at all on the 

instructions of the Engineer. The Contractor shall be entitled to only such amounts in respect of the 

work, supply or contingencies to which such Provisional Sums relate as the Engineer shall determine. 

The Contractor shall produce to the Engineer all quotations, invoices, vouchers and accounts or 

receipts in connection with expenditure in respect of Provisional Sums, except where work is valued 

in accordance with rates or prices set out in the Tender.  

 
 

Provisional Sum for Contingencies 
Item No. Description Provision in Rs. 

01 
 

Payment to Government,  
Diversion of Existing Utility, 
Miscellaneous items not covered in estimates. 

5,00,000/- 
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PROFORMAS 
 
 

PROFORMA – I 
 

 
 
 
 

Sr. 

No. 

 
 
 
 

Name of the 

Project 

 
 
 
 
Name of 

the 

Employer 

 
 
 

Stipulated 

Date of 

Completion 

 
 
 

Actual date 

of 

Completion 

 
 

Actual 

Cost 

of 

Work 

Done 

Actual Cost 

of work at 

compound 

rate of 10% 

per 

annum 

1 2 3 4 5 6 7 

       

       

 

Note: - 

1. Scanned attested copies of completion/performance certificates from the Engineer-

in- Charge /H.O.D./Competent Authority for each work should be annexed in the 

support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise.



127  

 
 

PROFORMA – II 

Yearly turnover of works during last three years 
 

 
 
 

Sr. 

No. 

 
 
 
 

Financial 
Year 

 

 
Actual 

Turnover 

of the 

Works 

 

 
Updated 

value to 

current 

year 

 

 
Average 

of last 

three 

years 

Average 

of last 

three 

years at 

compoun

d rate of 

10% 

per 
annum 

 
 
 
 

Page 
No. 

1 2 3 4 5 6 7 

       

     

     

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by the 

tenderers and shall be duly certified by Chartered

 Accountant.
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 
 

 
 

Sr. 

No 

 

Name of 

the 

Project 

 

Name of 

the 

Employer 

 

Cost of 

the 

Project 

 
Date of 

issue of 

Work 

Order 

 

Stipulated 

Date of 

Completion 

 

Actual date 

of 

Completion 

Remarks 

explaining 

reasons for 

the delay if 

any 

1 2 3 4 5 6 7 8 

        

        

 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge 

/H.O.D./Competent Authority for each work should be annexed in the support of information 

furnished in the above proforma. 
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PROFORMA – V: Not applicable  

Device/ Machinery  
 

A. Leased/Assured Access 
 

Sr. 

No. 

Equipment/  Number Leased/Assured 
Access 

    

    

    

 

B. Owned 
 

Sr. 

No. 

Equipment/ Vehicle 

registration No. 

Number Owned 

    

    

    

 

Note: -The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted.
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PROFORMA VI 

Details of Existing Commitments & Ongoing Works 
 
 

PROFORMA – VI/A 
 

Place Contract 

no. & date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in 

Rs. 

Scheduled 

date

 

of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

 

PROFORMA – VI/B 
 

 
Description of 

work 

Place Name & 

Address of 

the 

employer 

Value of the 

contract in 

Rs. 

Time 

Period 

Date on which 

decision is  

expected 

Remarks 

       

 
Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work  

shall be annexed. 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
   
 
 


