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BRIHANMUMBAI MUNICIPAL CORPORATION 
Chief Engineer (Sewerage Operations) 

 
Tender ID – 2026_MCGM_1281851 

E-TENDER NOTICE 

Subject: Repair, Renovation and Improvisation of office interiors of 
E.E.(S.O)P&C cabin and A.E./ S.E. (S.O)P&C cabin under the 
section of Dy.Ch.E.(S.O)P&C. 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on percentage 
rate basis to appoint contractor for the aforementioned work from contractors of repute, 
multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership 
Firms /Private Limited Companies /Public Limited Companies / Companies registered 
under the Indian Companies’ Act 2013, the contractors registered with the Brihanmumbai 
Municipal Corporation (BMC) under category Mechanical /Electrical in Class C (as per 
new registration rules, 2016) and from the contractors/ firms equivalent and superior 
classes registered in Central or State Government/Semi Govt. Organization/ Central or 
State Public Sector Undertakings, will be allowed subject to condition that, the contractors 
who are not registered with Brihanmumbai Municipal Corporation (BMC) will have to 
apply for registering their firm within three months’ time period from the award of 
contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited 
/ recovered and an amount equal to Registration Fee of respective class will be recovered 
as penalty. 

The tender document can be downloaded from e-procurement system of Government 
of Maharashtra (Mahatenders portal) (https://mahatenders.gov.in) 

Bidder shall pay Tender Fee of Rs. 1452/- + 18% GST as mentioned in header data as 
per circular no. CA/FRG/17 dated 17.03.2025 attached at Annexure U.    

Bidding Process will comprise of THREE stages. 

Name and location of work Contract period 
Estimated Cost of 

Project 

Repair, Renovation and Improvisation 
of office interiors of E.E.(S.O)P&C 
cabin and A.E./ S.E. (S.O)P&C cabin 
under the section of Dy.Ch.E.(S.O)P&C 

15 days from the issue 
of Letter of 
Acceptance. 

Rs. 6,76,455.76 
(Excluding GST) 

 
A tenderer shall pay entire amount of EMD through payment gateways of GoM on 

URL http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD 
along with the bid submission in Packet ‘A’. Any bid not accompanied by an acceptable Bid 
Security shall be rejected by the Employer as non-responsive. 

 
In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of Rs. 6800/- (Rupees Six Thousand Eight 
Hundred Only) (the "EMD"), refundable in accordance to the relevant clause of bid 
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document, from the Bid Due Date, except in the case of the selected Bidder whose Bid 
Security/EMD shall be retained.  

 
As per THREE Packet systems, the document for Packet ‘A’&‘B’ is to be uploaded 

online by the bidder in Cover Type ‘Fee/PreQual/Technical’ and Price Packet ‘C’ is to be 
uploaded in Cover Type ‘Finance’. Packet ‘A’,‘B’ and ’C’ shall be opened on dates as 
mentioned in header data. All the responsive and eligible bidders if they so wish can be 
present at the time of opening of bids, in the office of Deputy Chief Engineer (Sewerage 
Operations) Planning & Construction. The Price Packet ‘C’ (Cover Type ‘Finance’) shall be 
opened if bids submission in Packet ‘A’ &‘B’ satisfies/includes all the requirements and 
same are found acceptable to the Authority. 

 
The Municipal Commissioner reserves the right to reject all or any of the                      

e- tender(s) without assigning any reasons at any stage. 
 
The dates and time for submission and opening the bids are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on the e-procurement 
system of Government of Maharashtra Mahatenders portal (https://mahatenders.gov.in) 

 
The Applicants interested for the above referred works may contact the office of 

Deputy Chief Engineer (Sewerage Operations) Planning & Construction at the following 
address on any working day during office hours. 

Office of-   
Deputy Chief Engineer (Sewerage Operations) Planning & Construction, 
Sewerage Operation (S.O.) Administrative Building, 
249, Senapati Bapat Marg, Dadar West, 
Mumbai – 400 028. 
 
The applicants may wish to visit the above office and can collect the information of 

the present status from the department who have invited the bids. 
 
The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The 
information regarding above subject matter is available on e-procurement system of 
Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

 
Bidders are also advised to refer “Bidders Manual Kit” available at eProcurement 

System Government of Maharashtra ( https://mahatenders.gov.in ) for further details about 
login credentials and e-tendering process. For any help, in the e-Tendering process, can be 
availed by dialing help-desk number 022-22046934/22837339 from 11.30 AM to 5.00 PM 
on all working days. Email: support-eproc@nic.in 

Sd/- 
 25.02.2026 

(Salil A Garude) 
Deputy Chief Engineer 

(Sewerage Operations) Planning & 
Construction  
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HEADER DATA 

Tender Document No      2026_MCGM_1281851 
Name of Organization Brihanmumbai Municipal Corporation 
Subject Repair, Renovation and Improvisation of office interiors of 

E.E.(S.O)P&C cabin and A.E./ S.E. (S.O)P&C cabin under 
the section of Dy.Ch.E.(S.O)P&C. 

Estimated Cost Rs. 6,76,455.76 (Excluding GST) 

Tender Fee Rs. 1452.00 + 18% GST. 
Bid Security Deposit/ 
EMD 

Rs. 6,800.00 

Date of issue and sale of 
tender 

27/02/2026 from 11:00 Hrs 

Pre-Bid Meeting Not Applicable 

Last date & time for sale 
of tender  

05/03/2026 up to 12:00 Hrs 

Last date & time for 
Receipt of Bid Security 
Deposit/EMD 

05/03/2026 up to 16:00 Hrs 

Submission  of Packet  A, 
B &Packet C (Online) 

05/03/2026 up to 16:00 Hrs 

Opening of Packet A 06/03/2026 after 16:01 Hrs. 
Opening of Packet B 06/03/2026 after 16:02 Hrs. 
Opening of Packet C 10/03/2026 after 11:00 Hrs. 
Address for communication Deputy Chief Engineer (Sewerage Operations) Planning & 

Construction, First Floor, Sewerage Operation (S.O.) 
Administrative Building, 249, Senapati Bapat Marg, Dadar 
West, Mumbai – 400 028. 

Venue for opening of bid On line in Deputy Chief Engineer (Sewerage Operations) 
Planning & Construction’s office. 

This tender document is not transferable. 
The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 
                        
                        Sd/- 
          25.02.2026 

(Salil A Garude) 
Deputy Chief Engineer 

(Sewerage Operations) Planning & Construction 
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SECTION 2 

ELIGIBILITY CRITERIA 
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A) Eligibility Criteria 

1.1  Technical Capacity: 

(i)   The tenderer(s) in their own name should have satisfactorily executed the work 
of similar nature in BMC / Semi Govt. / Govt. & Public Sector Organizations 
during last seven (7) years ending last day of month previous to the one in 
which bids are invited as a prime Contractor (or as a nominated sub-Contractor, 
where the subcontract had involved similar nature of work as described in the 
scope of works in this bid document, provided further that all other qualification 
criteria are satisfied) 

 

a) Three similar completed works each of value not less than the value equal to 
Rs. 1,35,300.00 

Or 

b) Two similar completed works each of value not less than the value equal to 
Rs. 1,69,200.00 

Or 

c) One similar completed work of value equal and or not less than                           
Rs. 2,70,600.00 

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at compound rate of 10 % per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. 

In case of ongoing works to be considered, the bidder must have received the 
payment bills of 80% of the contract sum for the work / works executed last day 
of the month previous to the one in which bids are invited. 

 

 1.2 Financial Capacity: 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 
equal to Rs. 2,03,000.00 in last three (3) financial years immediately preceding the 
Financial Year in which bids are invited. 

 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited 
balance sheet) duly certified by Chartered Accountant. 

 The turnover can be enhanced by 10% every year to bring the present level. 
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1.3  Similar Experience: 

 For assessing the Technical Capacity of Regular, Routine and Maintenance works; 
similar work shall mean, the completed or ongoing works of “Repairs or renovation 
of offices / conference room / any other structures”. 

 

B) Bid Capacity: 

The bid capacity of the prospective bidders will be calculated as under: Assessed 
Available Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the 
Financial year in which bids are received at a rate of 10% per year) taking 
into account the completed as well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 
year) For every intervening monsoon 0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be 
completed during the period of completion of the Project/Works for which 
these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the works 
listed should be attached along with certificates duly signed by the Engineer-in 
Charge, not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have: 

-  Made misleading or false representation in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

-   Record  for  poor  performance  such  as  abandoning  the  works,  not  properly 
completing the contract, inordinate delays in completion or financial failures 
etc. 
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SECTION 3 

DISCLAIMER 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 
verbally or in documentary or any other form, by or on behalf of the Brihanmumbai 
Municipal Corporation (BMC), hereafter also referred as “The Authority", or any of its 
employees or advisors, is provided to Applicant(s) on the terms and conditions set out in 
this e-tender and such other terms and conditions subject to which such information is 
provided. 

This e-tender includes statements, which reflect various assumptions and assessments 
arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. 
Such assumptions, assessments and statements do not purport to contain all the information 
that each Applicant may require. This e-tender may not be appropriate for all persons, and 
it is not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or 
advisors to consider the investment objectives, financial situation and particular needs of 
each party who reads or uses this e-tender. The assumptions, assessments, statements and 
information contained in this e-tender may not be complete, accurate, adequate or correct. 
Each Applicant should therefore, conduct its own investigations and analysis and should 
check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 
assessments, statements and information contained in this e-tender and obtain independent 
advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 
of which may depend upon interpretation of law. The information given is not intended to 
be an exhaustive account of statutory requirements and should not be regarded as a 
complete or authoritative statement of law. The Brihanmumbai Municipal Corporation 
(BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or 
opinion on law expressed here. 

The Brihanmumbai Municipal Corporation(BMC), its employees and advisors make no 
representation or warranty and shall have no liability to any person, including any applicant 
or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or 
unjust enrichment or otherwise for any loss, damages, cost or expense which may arise 
from or be incurred or suffered on account of anything contained in this e-tender or 
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the 
e-tender and any assessment, assumption, statement or information contained therein or 
deemed to form part of this e-tender or arising in any way with pre-qualification of 
Applicants for participation in the Bidding Process. The Brihanmumbai Municipal 
Corporation (BMC) also accepts no liability of any nature whether resulting from negligence 
or there wise howsoever caused arising from reliance of any Applicant upon the statements 
contained in this e-tender. 
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 
without being under any obligation to do so, update, amend or supplement the information, 
assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 
(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to 
appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the 
Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the 
Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 
submission of its Application including but not limited to preparation, copying, postage, 
delivery fees, expenses associated with any demonstrations or presentations which may be 
required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in 
connection with or relating to its Application. All such costs and expenses will remain with 
the Applicant and the Brihanmumbai Municipal Corporation(BMC) shall not be liable in any 
manner whatsoever for the same or for any other costs or other expenses incurred by an 
Applicant in preparation or submission of the Application, regardless of the conduct or 
outcome of the Bidding Process. 
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SECTION 4 

 
INTRODUCTION 
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INTRODUCTION 

1. Background: 

The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.witha 
population of 1.24 Crores as per census of 2011. The metropolis accounts major 
portion of India’s international trade and government’s revenue, from being one of 
the foremost centers of education, science and technological research and 
advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 
the cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 
Corporation(BMC), hereafter called the “Corporation”, the primary agency 
responsible for urban governance in Greater Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian 
Continent. In observance of historic traditions of strong civic activism, with the 
change in time and living conditions to match with the urbanization, BMC has 
mainly focused in providing almost all kinds of engineering services viz, 
Hydraulics, storm water drain, sewerage, water supply projects, roads, bridges, 
solid waste management, and environmental services. Beside this, the BMC is also 
providing dedicated services in various segments such as Health, Primary Education 
as well as the construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. 
to health depts. Moreover we have other dept. like education, market, fire brigade 
dept. and other such departments where quite a good number of staff members are 
working. 

BMC is primarily an organization, which in the interest of citizens and with the 
speed of urbanization deals with the variety of the infrastructure services  
delivered to the public by different departments like Water Supply Projects, 
Sewerage Projects, Hydraulics, Storm Water Drain, Roads and bridges and Building 
Construction etc. 
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SECTION 5 

E-TENDERING ONLINE  
SUBMISSION PROCESS 
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  E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, 

guidelines and methodology adopted since decades. The e-Procurement System of 

Government of Maharashtra (Mahatenders) is only change in process of accepting and 

evaluation of tenders. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable 

I. In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

II. Before entering into the online tendering process, the bidders shall complete the 

registration process so as to get user ID for e-tendering links. For this the bidders can 

access through supply registration via e-procurement system of Government of 

Maharashtra (Mahatenders) i.e. http://mahatenders.gov.in 

Interested bidders shall follow the manuals available on Mahatenders portal i.e. 

http://mahatenders.gov.in 

III. E-Tendering Process 

1. Tender Forms can be downloaded from e - Procurement system of Government of 

Maharashtra i.e.http://mahatenders.gov.inafter entering the details of payment 

toward Tender Fees as per the Header Data / tender notice. 

2. The  tender  submitted  by  the  tenderer  shall  be  based  on  clarification, 

additional facility  issued  (if any) by the BMC, and this tender shall be 

unconditional. Conditional tenders will be summarily REJECTED. 
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3. All   tenderers   are   cautioned   that   the   tenders   containing   any   deviation,   

from   the contractual terms and conditions, specifications or other requirements, 

and conditional tenders will be rejected as non- responsive. 

4. Tenderer should have valid class III digital signature certificates (DSC) obtained 

from any certifying Authorities.  In case of requirements of DSC, interested 

Bidders should go to http://mahatenders.gov.in, information about DSC and 

follow the procedure mentioned in the document. Procedure for application of 

"Digital Signature Certificate". 

5. Bidder  should  do  Online  Enrolment  in  e-procurement  portal of Government 

of Maharashtra i.e. https://mahatenders.gov.in using  the  option  Click  Here  to  

Enroll  available in  the Home Page. Then the Digital Signature enrolment has to 

be done with the e -token, after logging into the portal. The  e-token  may  be  

obtained  from  one  of  the  authorized  Certifying  Authorities  such as e-

MudhraCA  /GNFC IDRBT MTNLTrustline /SafeScrpt /TCS. 

6. Bidder then logs into the portal giving user id / password chosen during 

enrolment. 

7. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

8. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

9. The  Bidders  can  update well  in  advance, the  documents such  as  certificates, 

purchase order  details etc., under  My  Documents  option  and  these  can  be  

selected  as  per  tender  requirements  and then   attached    along with bid 

documents during bid submission. This will ensure lesser upload of bid 

documents. 

10. After  downloading  /  getting  the  tender  schedules,  the  Bidder  should  go  

through  them  carefully and then submit the documents as per the tender 

document, otherwise, the bid will be rejected. 

11. The  BOQ  template must  not  be  modified/replaced by  the  bidder  and  the  

same should  be  uploaded after filling the  relevant columns, else  the  bidder  is  
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liable to  be  rejected for  that  tender. Bidders are allowed to enter the Bidder 

Name and Values only. 

12. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document.  

Bidder should take into account of the corrigendum published before submitting 

the bids online. 

13. Bidder, in advance, should prepare the bid documents to be submitted as 

indicated in the Header Data and they should be in PDF/XLS/RAR/DW F 

formats.  If there is more than one document, they can be clubbed together. 

14. Bidder should arrange for the EMD as specified in the tender. 

15. The bidder reads the terms and conditions and accepts the same to proceed further 

to submit the bids. 

16. The bidder has to submit the tender document (s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

17. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and also the size of file also gets reduced. This  will 

help  in quick uploading even at very low bandwidth speeds 

18. It  is  important to  note that, the  bidder has  to Click  on the Freeze Bid  Button, 

to  ensure that  he/she completes  the  Bid   Submission  Process.  Bids which are 

not Frozen are considered as Incomplete / Invalid bids and are not considered for 

evaluation purposes. 

19. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 

20. The   bidder   may   submit   the   bid   documents   online   mode   only,   through   

this   portal.   Offline documents will not be handled through this system. 
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21.  At  the  time  of  freezing  the  bid,  the  e-Procurement  system  will  give  a  

successful  bid  updating message after uploading all the bid documents submitted 

and then a  bid summary will  be shown with the bid no, date   & time   of   

submission  of   the   bid   with   all   other  relevant  details.  The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder 

and then submitted. 

22. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will 

act as a proof of bid submission for a tender floated and will also act as an entry 

point to participate in the bid opening event. 

23. Successful bid submission from   the   system   means,   the   bids   as   uploaded   

by   the   bidder   is received and stored in the system. System does not certify for 

its correctness. 

24.  The   bidder should see that   the   bid   documents submitted should be   free 

from   virus   and   if   the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

25. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in the 

e-Procurement portal. The Time followed in this portal is as per Indian Standard 

Time   (IST) which is    GMT+5:30.  The bidders should adhere to this time 

during bid submission. 

26. All the data being entered by the bidders would be encrypted at the client end, 

and the software uses PKI encryption techniques to ensure the secrecy of the data. 

The data     entered will not be viewable by unauthorized persons during bid 

submission and not viewable by any one until the time of bid opening. Overall, 

the submitted bid documents become readable only after the tender opening by 

the authorized individual. 

27. During transmission of   bid   document, the confidentiality of   the   bids   is   

maintained since   the   data is transferred   over   secured   Socket   Layer (SSL)   

with   256   bit   encryption   technology.   Data   encryption of sensitive fields is 

also done. 
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28. The bidders are requested to submit the bids through online e-Procurement 

system to    the TIA well before the bid submission end date and time (as per 

Server System Clock). 

29. Bidder Manual Kit available on website https://mahatenders.gov.in for online 

payment of Tender Fee and EMD, submission of tender Packet ‘A’, ‘B’ and ‘C’, 

etc. 

IV. As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’  

are to be uploaded online by the bidder in Cover Type ‘Fee/PreQual/Technical’ and 

Price Packet ‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under 

‘Tender Covers’. 

V. The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ 

as per bidding schedule. 

VI. The e-tender is available on e-procurement system of Government of Maharashtra 

(Mahatenders) i.e. http://mahatenders.gov.in. The tenders duly filled in should be 

uploaded and submitted online on or before the end date of submission. The Packet 

‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table 

shown in the Header Data in the office of Executive Engineer (Sewerage Operations) 

planning & Construction). 

VII. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and 

opening the tenders are as shown in the Header Data. If there are any changes in the 

dates the same will be displayed on the e-procurement portal, Government of 

Maharashtra i.e. https://mahatenders.gov.in 
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SECTION 6 
 

INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 

 

 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to 
SELECT experienced and capable Applicants for the Bid Stage. 

A. Equipment Capabilities as required for this work 

a) Regular and Routine works :  

The successful bidder will make the arrangements of the required equipment on 
the day of commencement or with respect to the progress of the work in phases, 
as per the instructions of site in charge. The successful bidder and, to that effect 
he will ensure commitment on an undertaking on Rs. 500 stamp paper to be 
submitted along with the Bid in Packet B. However, this condition in no way 
shall dilute the respective condition in Registration Rules of BMC. 

b) New and Original Works : (Not Applicable) 

The bidder should, undertake their own studies and furnish with their bid, a 
detailed construction planning and methodology supported with assessment 
study of requirements of equipment/plants & machineries to allow the employer 
to review their proposal. The bidder will ensure his commitment to make the 
arrangements of the required equipment on the day of commencement or with 
respect to the progress of the work in phases, as per the instructions of site in 
charge on an undertaking on Rs.500 stamp paper to be submitted along with the 
Bid in Packet B. However, this condition in no way shall dilute the respective 
condition in Registration Rules of BMC. 

Note: Bidders shall submit the undertaking for equipment capability and other 
undertakings as such on a single Rs.500/- stamp paper. 

B. Technical Personnel 

Number of Technical Staff required for successful execution of the work shall be 
provided by the successful bidder. The details of required experienced technical 
personnel and penalisation in case of failure in providing these experienced 
technical personnel are as given but not limited to the followings. 
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Requirement of Technical Staff –(Not applicable) 

Requirement of Technical Staff Minimum 
Experience 

(years) 
Designation 

Qualification Number 

i) Graduate Engineer 
        Or 
 

ii) Diploma Engineer 

1 
 
 

1 

2 
 
 
5 

Principal Technical 
Representative  
 
Project /Site 
Engineer/Billing 
Engineer 

Notes-Rate of recovery in case of non-compliance of the clause is stipulated at 
following rates. 

Sr. 
No. 

Qualification Experience 
(years) 

Rate of 
Recovery 

1 Project Manager with degree 10 Rs.60000/-p.m. 

2 Project/Site Engineer 5 or 10 Rs.25000/-p.m. 

3 Quality Engineer 5 Rs.25000/-p.m. 

4 Surveyor 5 Rs.15000/-p.m. 

5 Project Planning / Billing Engineer 5 Rs. 20000/- p.m. 

6 Safety Officer 2 Rs. 20000/- p.m. 

C. TIME PERIOD OF THE PROJECT: 

Entire project should be completed and delivered within 15 days from the issue 
of Letter of Acceptance. 

The time allowed for carrying out the work as entered in the Tender shall be 
strictly observed by the Contractor and shall be reckoned from the date on 
which the Letter of Acceptance is given to the Contractor. The work shall 
throughout the stipulated period of the Contract be proceeded with all due 
diligence as time being deemed to be the essence of the contract on the part of 
the Contractor. On failing to do so, the Contractor shall pay as compensation an 
amount which shall be governed as per Clause - 84 of General Conditions of 
Contract. 

The programme for completion of work shall be a part of the Contract Document 
in the form of Bar Chart / Gantt chart.  The Contractor is supposed to carry out 
the work and keep the progress as per Bar Chart/GANTT Chart. The 
Contractor shall complete the work as per the Schedule given in the Contract 
and the programme submitted by the Contractor. 
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D. Contract Execution 

All required documents for execution of the contract shall be submitted within 30 
days from the date of issue of letter of acceptance. If the documents are not 
submitted within the stipulated time, a penalty of Rs 5000/- per day will be 
applicable to the contractor. All contract documents need to be duly affixed with 
stamp duty properly signed along with evidence/proof of payment of 
security/contract deposit/ within 30 days from the date of letter of acceptance 
received by him 

E. If the amount of the Contract Deposit to be paid above is not paid within 30 days 
from the date of issue of Letter of Acceptance, the Tender / Contract already 
accepted shall be considered as cancelled and legal steps be taken against the 
contractor for recovery of the amounts. 

F. The amount of Security Deposit retained by the BMC shall be released after 
expiry of period up to which the contractor has agreed to maintain the work in 
good order is over. In the event of the contractor failing or neglecting to complete 
the rectification work within the period up to which the contractor has agreed to 
maintain the work in good order, the amount of security deposit retained by BMC 
shall be adjusted towards the excess cost incurred by the Department on 
rectification work. 

G. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have 
rendered himself liable to pay compensation amounting to the whole of this 
security deposit whether paid in one sum or deducted by instalments or in the 
case of abandonment of the work owning to serious illness or death of the 
contractor or any other cause, the Engineer on behalf of the Municipal 
Commissioner shall have power to adopt any of the following process, as he may 
deem best suited to the interest of BMC  - 

(a) To rescind the contract (for which recession notice in writing to the 
contractor under the head of Executive Engineer shall be conclusive 
evidence) and in that case, the security deposit of the contract shall 
stand forfeited and be absolutely at the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the 
contractor with the cost of the work, expenditure incurred on tools and 
plant, and charges on additional supervisory staff including the cost of 
work-charged establishment employed for getting the un-executed part of 
the work completed and crediting him with the value of the work done 
departmentally in all respects in the same manner and at the same rates as if 
it had been carried out by the contractor under the terms of his contract.  
The certificate of the Executive Engineer as to the costs and other allied 
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expenses so incurred and as to the value of the work so done departmentally 
shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such 
part thereof as shall be un-executed out of his hands, and to give it to 
another contractor to complete, in which case all expenses incurred on 
advertisement for fixing a new contracting agency, additional supervisory 
staff including the cost of work charged establishment and the cost of the 
work executed by the new contract agency will be debited to the contractor 
and the value of the work done or executed through the new contractor shall 
be credited to the contractor in all respects and in the same manner and at 
the same rates as if it had been carried out by the contractor under the terms 
of his contract. The certificate of the Executive Engineer as to all the cost of 
the work and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the work 
so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the 
contractor shall not be entitled to recover or be paid any sum for any 
work therefore actually performed by him under this contract unless and 
until the Executive Engineer shall have certified in writing the 
performance of such work and the amount payable to him in respect 
thereof and he shall only be entitled to be paid the amount so certified.  In 
the event of either of the courses referred to in Clause (b) or (c) being 
adopted and the cost of the work executed departmentally or through 
a  new contractor and other allied expenses exceeding the value of such 
work credited to the contractors amount of excess shall be deducted from 
any money due to the contractor, by BMC under the contract or otherwise, 
howsoever, or from his security deposit or the sale proceeds thereof 
provided, however, the contractor shall have no claim against BMC 
even if the certified value of the work done departmentally or through a 
new contractor exceeds the certified cost of such work and allied 
expenses, provided always that whichever of the three courses mentioned 
in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 
contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchase or procured any materials or 
entered in to any engagements or made any advance on account of or 
with a view to the execution of the work or the performance of the 
contract. 
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H. Contract may be rescinded and security deposit forfeited for bribing a public 
officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become 
insolvent or commence any proceeding to get himself adjudicated and 
insolvent or make any composition with his creditors, or attempt so to do or 
if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given promised or offered by the 
contractor or any of his servants or agents through any public officer, or person 
in the employ of BMC/Govt. in any way relating to his office or employment, 
or if any such officer or person shall become in any way directly or indirectly 
interested in the contract the Engineer In-charge may thereupon, by notice in 
writing rescind the contract and  the Security  Deposit of  the  Contractor  
shall thereupon stand forfeited and be absolutely at the disposal of BMC and 
the same consequences shall ensure as if the contract had been rescinded under 
above clause J hereof; and in addition the contractor shall not be entitled to 
recover or be paid for any work therefore actually performed under the contract. 
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 Submission of Tenders 

PACKET - A 

The Packet ‘A’ shall contain scanned certified copies of the following documents. 
Scrutiny of this packet will be done strictly with reference to only the scanned copies of 
Documents uploaded online in packet ‘A’.  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate(in Hindi / Marathi /English) of Minimum Solvency 
amount of Rs. 1.5 Cr as governed by Registration Rules in force for respective Class of 
Contractor for M&E works from the scheduled / nationalized Bank in the name of firm 
/ company granted not prior to twelve months of due date of tender. 

c) A document in support of Registration under ‘Goods & Service Tax Act, 2017. Those 
not registered shall submit an undertaking to the effect that if they are successful 
tenderer, they shall submit GST Registration Certificate within 15 days of issue of work 
order, failing which payment for the work executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 
Karta of Hindu undivided Family, firms, private limited companies, registered co-
operative societies, partners of partnership firms and at least two Directors, if number 
of Directors are more than two in case of Private Limited Companies, as the case may 
be. However, in case of Public Limited companies, Semi Government Undertakings, 
Government Undertakings, no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 
Accountant (Treasury) of BMC. 

f) The registered power of attorney in the name of person submitting the bid duly 
registered with Chief Accountant (Treasury) of BMC. 

The bidders shall categorically provide their Email-ID in packet ‘A’. 
NOTE: 

i. If the tenderer(s) withdraw tender offer during the tender validity period, his entire 
E.M.D shall be forfeited. 

ii. If it is found that the tenderer has not submitted required documents in Packet “A” 
then, the shortfalls will be communicated to the tenderer through e-mail only and 
compliance required to be made within a time period of three working days 
otherwise they will be treated as non-responsive. 

iii. Any submission in foreign language other than English shall be translated into 
English and the translated version of these documents shall be attested from the 
Consulate / Embassy of that country before submission of document. 

iv.  Translation of Indian language shall be certified by Gazetted Officers. 

 

 



28 
 

PACKET - B 

The Packet ‘B’ shall contain scanned certified copies of the following documents - 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 
completed during the last seven years in prescribed proforma, in the role of prime 
contractor. Information furnished in the prescribed Proforma (Proforma – I & Proforma 
III) shall be supported by the certificate duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 
Accountant preceding the Financial Year in which bids are invited. Copies of 
Applicants duly audited balance sheet and profit and loss account for the preceding 
three financial years preceding the Financial Year in which bids are invited. (Proforma 
- II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 
assets, lines of credit and other financial means (independent of any contractual 
advance payment) sufficient to meet the construction cash flow requirements for the 
subject contract in the event of stoppage, start-up, or other delay in payment, of the 
minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of 
other contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted 
as a evidence). 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 
responsibility to arrange the required machineries either owned/on lease or hire basis, at 
site before start of the work. 

i) Regular and Routine works: 

The successful bidder shall make the arrangements of the required equipment on 
the day of commencement or with respect to the progress of the work in phases, 
as per the instructions of site in charge. The successful bidder and, to that effect 
he will ensure commitment on an undertaking on Rs.500 stamp paper to be 
submitted along with the Bid in Packet B. However, this condition in no way 
shall dilute the respective condition in Registration Rules of BMC. 

ii) New and Original Works: (Not Applicable) 

The bidder should, undertake their own studies and furnish with their bid, a 
detailed construction planning and methodology sup-ported with assessment 
study of requirements of equipment/plants & machineries to allow the employer 
to review their proposal. The bidder shall ensure his commitment to make the 
arrangements of the required equipment on the day of commencement or with 
respect to the progress of the work in phases, as per the instructions of site in 
charge on an undertaking on Rs.500 stamp paper to be sub-mitted along with the 
Bid in Packet B. However, this condition in no way shall dilute the respective 
condition in Registration Rules of BMC. 
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e) Details of works in hand and for which bids already submitted (Proforma VI-A & VI-
B) (original), along with copies of work orders & attested copies of percentage of 
works completed or part thereof. 

f) Information on Litigation History in prescribed proforma (Proforma-VII). 

g) Memorandum of Understanding between Manufacturer & Authorised Representative in 
prescribed proforma (Proforma-VIII). 

h) Statement showing assessed available Bid Capacity. 

i) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, 
C, E & L’. 

Note: Bidders shall submit the undertaking for equipment capability and other 
undertakings as such on a single Rs.500/- stamp paper. 

j) Status of Bidder in Annexure ‘F’, Manufacturer’s Authorization Certificate in 
Annexure ‘G’. 

k) The tenderer(s) shall upload work plan as per the following outline: 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within 
prescribed time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including 
methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

l) Proforma IV- Personnel Details and Proforma V/A and V/B – Machinery 

Note 1: 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors 
through the contractors registered with BMC in Electrical Category. Information 
about the registered contractors shall be obtained from the office of the Ch.E. 
(M&E) / E.E. (Monitoring &Registration Cell). Attested scanned copy of the valid 
registration certificate in Electrical Category shall be uploaded with the tender 
along with the undertaking from the registered Electrical Contractor stating his 
willingness to carry out the tender work. 
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ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 
1948, if the tenderer has more than 10 employees /persons on his establishment (in case 
of production by use of energy) and 20 employees/persons on his establishment (in 
case of production without use of energy) to BMC as and when demanded. In case of 
less employees/persons mentioned above then the successful bidder has to submit an 
undertaking to that effect on Rs. 200 stamp paper asper circular u/no. CA/FRD/I/65 of 
30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., 
Act 1952, if tenderer has more than 20 employees/persons on his establishment, to 
BMC as and when demanded. In case if the successful bidder has less 
employees/persons mentioned above then the successful bidder has to submit an 
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 
of 04.01.2013. 

Note 2: 

i. If it is found that the tenderer has not submitted required documents in Packet “B” 
then, the shortfalls will be communicated to the tenderer through e-mail only and 
compliance required to be made within a time period of three working days 
otherwise they will be treated as non-responsive. 

ii. In case of international experience, documents executed and issued overseas, all the 
certificates, documents shall be Apostille Attested and shall submit the same in Packet 
‘A’ as per bidding schedule. 

iii. In case of international experience, documents executed and issued overseas, all the 
certificates, documents shall be Apostille Attested and shall submit the same in Packet 
‘B’ as per bidding schedule. 

iv. Any submission in foreign language other than English shall be translated into 
English and the translated version of these documents shall be attested from the 
Consulate / Embassy of that country before submission of document. 

v. Translation of Indian language shall be certified by Gazetted Officers. 
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PACKET – C 

Interested bidders shall follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.in for submission of Price Packet ‘C’ in cover type ‘Finance’ 

The tenderer should quote and upload his offer through only bidding process in the form of 

Bill of Quantity in terms of Item rates in Cover Type ‘Finance’ as per the guidelines provided 

in Mahatenders portal. He should not quote his offer anywhere directly in Cover Type 

‘Fee/Pre-Qual/Technical’ ‘. The tenderer shall quote for the work as per details given in the 

main tender and also based on the detailed common set of conditions issued / additional 

stipulations made by the department as informed by BMC after Pre-Bid Meeting. 

Note:  

i) In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis 

of major items shall be submitted by L1 and L2 bidder after demand notification by e-

mail to bidders by concerned Executive Engineer / Deputy Chief Engineer. The format 

for rate analysis is annexed at Annexure D. 

ii) The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc. as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. 

iii) Input Tax Credit of GST as available with the bidder will not be claimed separately by 

BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions 

shall be passed on to the BMC by way of equivalent reduction in quoted price.  
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BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 
in the Bid Data Sheet. This bid security shall be in favour of the authority mentioned 
in the Bid Data Sheet and shall be valid till the validity of the bid. 

 Mode of payment of EMD:  
 
A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL 
http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along 
with the bid submission in Packet ‘A’. 

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer 
as non-responsive. 

 If non-responsive: 

If the bidder is found non-responsive after scrutiny of Packet ‘A’ / ‘B’, in such 
circumstances, the bidder will be made non-responsive and financial packet ‘C’ of non-
responsive bidder will not be opened. However, there will not be any forfeiture of EMD. 

 Shortfalls: 

Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are 
not complied by the bidder within given time period, the bidder shall be treated as ‘Non-
Responsive’ and such cases will be informed to Registration and Monitoring Cell. Such 
non-submission of documents will be considered as ‘Intentional Avoidance’ and if three or 
more cases in 12 months are reported, shall be viewed seriously and disciplinary action 
against the defaulters such as banning/de-registration, etc. shall be taken by the 
Registration Cell with due approval of the concerned AMC. 

 Refund of EMD:  

a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online will 
be refunded automatically. 

b) The Bid Security/ EMD of the successful Bidder will be discharged when the Bidder 
has signed the Agreement and/or furnish the required Security Deposits as elaborated 
in Standard Bid Document. 

 Forfeiture of Entire EMD:  
The existing conditions laid down in Standard Bid Document regarding forfeiture of 
entire bid security (EMD) shall remain unchanged. 
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 The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part 
of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. Sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

Note: 

1. In case, the successful bidder becomes non responsive or successful bidder withdraws the 
bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is 
agreeable to extend the bid validity period and ready to deposit the requisite amount of bid 
security /EMD and ASD to the department within the stipulated time period i.e. 15 days, 
the department will process further as per normal procedure as mentioned in circular 
issued by CA(F) u/n CA(F)/Project/32/ dtd.26.10.2020. 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 
ii. Valid Bank Solvency 
iii. GST Registration Certificate  
iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc.  
v. Partnership Deed and any other documents 
vi. Undertakings as mentioned in the tender document. 

vii. Wrong calculation of Bid Capacity, 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility 
criteria as stipulated in the tender. 

c) Inadequacy of Bid Capacity. 

d) No proper submission of experience certificates and other documents, etc 
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BID VALIDITY 

 Bids shall remain valid for a period of not less than ONE Eighty (180) days 
after the deadline date for bid submission specified in Bid Data Sheet. A bid 
valid for a shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidders’ responses shall be made in writing or 
by cable.  A bidder may refuse the request without forfeiting his Bid Security. A 
bidder agreeing to the request will not be required or permitted to modify his bid, 
but will be required to extend the validity of his bid security for a period of the 
extension. 
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DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like 
manner so as to meet the requirement and specification for the project. It is expected 
that the Workmanship and materials will be reasonably fit for the purpose for which 
they are required. 

 Defects or defective work is where standard and quality of workmanship and 
materials as specified in the contract is deficient.  Defect is defined as a failure of the 
completed project to satisfy the express or implied quality or quantity obligations of 
the construction contract.  Defective construction works are as the works which fail 
short of complying with the express descriptions or requirements of the contract, 
especially any drawings or specifications with any implied terms and conditions as 
to its quality, workmanship, durability, aesthetic, performance or design. Defects in 
construction projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 
defective plumbing, inadequate or faulty drainage system, inadequate or faulty 
ventilation, cooling or heating systems, inadequate fire systems etc. The defects 
could be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion 
certificate for the project. During the Defect Liability Period which commences on 
completion of the work, the Engineering In charge shall inform or the contractor is 
expected to be informed of any defective works by the Employer’s representative of 
the  defects  and  make  good  at  contractor’s  cost  with  an  intention  of  giving 
opportunity to the contractor of making good the defects appeared during that period. 
It is the contractor’s obligation under the contract to rectify the defects that appear 
during Defect Liability Period and the contractor shall within a reasonable time after 
receipt of such instructions comply with the same at his own cost.   The Engineering 
In charge/Project Officer shall issue a certificate to that effect and completion of 
making good defects shall be deemed for all the purpose of this contract to have 
taken place on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 
conceived so as to constitute fraud, commencement of the Defect Liability 
Period may be delayed.  The decided period may be delayed until discover 
actually occurs on at least the defect could have been discovered with 
reasonable diligence, whichever is earlier. 

 The Defect Liability Period (DLP) for the work is 01 Year. 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  Every time 
notice of Defect/Defects is given, the Contractor shall correct the notified 
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Defect/Defects within the duration of time specified by the Engineer’s notice. The 
Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and 
fixed all of the defects that were on the list of issue by Engineer-in-charge. When this 
happens, the engineer must issue a ‘Certificate of Completion’. On the issue of 
‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also 
must issue a ‘Certificate statement’ as an acknowledgment to the engineer not later 
than 14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect 
Liability Period’, the contractor has to obey all written instructions from the engineer 
to carryout repairs and fix any defects which appear in the Permanent Works. If the 
contractor does not ,due to his own faults finish the repair works or fix the defects by 
the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until 
all works instructed by engineer is done. 
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 
I) Contract Deposit and 
II) Retention Money. 

I) Contract Deposit - The successful tenderer, hereafter referred to as the 
contractor shall pay an amount equal to two (2) percent of the contract sum as a 
Contract Deposit within thirty days from the date of issue of letter of 
acceptance. 

II) Retention Money - The contractor shall pay the retention money an amount 
equal to five (5) percent of the Contract Sum which will be recovered from the 
contractors every bill i.e. interim / running / final bill. The clause of retention 
money will not be applicable M. & E. Department. 

B. Additional Security Deposit 

1. If the lowest bidder quotes rebate less than 12%, then the applicable 
additional security deposit (ASD) at the rate of 1% for each percentage 
quoted below 12% will not require to be paid online while submission of 
tender online. 

2. After sanction/approval of competent authority to the contract cost, the 
lowest bidder shall deposit ASD in the Municipal Citizen Facility Centres in 
the form of Demand Draft as mentioned in Letter of Acceptance (LOA) 
within 15 working days as per prevailing practice and the receipt of the 
same shall be submitted to Head of the Department. 

3. If the first lowest bidder will not paid ASD within 15 working days after 
issue of LOA, then the EMD paid by the concerned company will be 
forfeited and the company will be debarred for two years, similarly if the 
Director/Partner of the company is also working in other company as a 
Director/Partner, then said company will also be debarred for two years. 

The ASD shall be paid as per the circular u/no. CA(Finance)/42 dated. 
09.02.2021 annexed in tender document. 

C. Performance Guarantee 

The successful tenderer, hereafter referred to as the contractor shall pay in the 
form of “Performance Guarantee” at different rates for different slabs as stated 
below: 

Offer PG applicable % 
For premium, at par PG= 0.92% x contract sum applicable for rebate of 
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and rebate 0 to 12% 12% 
For rebate of 12.01% 
and more 

P.G. = {0.92% x contract sum 
applicable for rebate of 12%} +(X) x contract sum 
where, X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as 
quoted by the contractor with contingencies only and excluding price variation. 

The PG shall be paid in one of the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/-) 
II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 
III) Government securities 
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 
V) An electronically issued irrevocable bank guarantee bond of any 

Schedule bank or in the prescribed form given in Annexed in tender 
document. 

Performance Guarantee is applicable over and above the clause of Security 
Deposit. Performance Guarantee will have to be paid & shall be valid till the 
defect liability period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall 
be paid within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed 
and only PG of 10% of contract sum be taken from the successful bidder on 
award of contract only. 

 BMC departments shall ensure to incorporate specific condition regarding 
above in bid document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 
3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability 
Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no recoveries are 
pending against the said work, provided that the Engineer is satisfied that 
there is no demand outstanding against the Contractor. No claim shall be 
made against the Balance Contract Deposit after the issue of Defects 
Liability Certificate. 

II. Refund of Retention Money 

One-half (50%)of the Retention Money shall be released within 30 days 
of issue of ‘Certificate of Completion’ with respect to the whole of the 
Works. In the event the Engineer issues a Taking-over Certificate for a 
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section or part of the Permanent Works, only such proposition thereof as 
the Engineer determines (having regard to the relative value of such 
section or part of the Works) shall be considered by the Engineer for 
payment to the Contractor. 

The balance Retention Money shall be released within 30 days after 
completion of 3rd year of DLP (in case of 5 years DLP) and after 
issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) 
provided that the Engineer is satisfied that there is no demand outstanding 
against the Contractor. In the event of different Defects Liability Periods 
have been specified or become applicable to different sections or parts 
of the Permanent Works, the said moneys will be released within 30 days 
on expiration of the latest of such Defects Liability Periods. 

Payment of the above mentioned 50% is exclusive of the amounts to be 
withheld as stated in and that amount shall be paid as per condition stated 
therein. 

III. Refund of Additional Security Deposit  

The  additional  security  deposit  shall  be  released  within 30  days  of  
issue  of ‘Certificate of Completion’ with respect to the whole of the 
Works. In the event the Engineer issues a Taking-over Certificate for a 
section or part of the Permanent Works, only such proposition thereof as 
the Engineer determines (having regard to the relative value of such 
section or part of the Works) shall be considered by the Engineer for 
payment to the Contractor. 

IV. Refund of Performance Guarantee 

The Deposit on account of performance guarantee shall be released 
within 30 days of completion of Defects Liability Certificate subject 
finalization of final bill whichever is later and no recoveries are pending 
against the said work, provided that the Engineer is satisfied that there is 
no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after 
Completion 

After 3 yrs of DLP 
After Completion of 

DLP 

ASD + 50% of RM CD+50% of RM PG 

b) Time of Refund for works having 1 or 2 or 3 years DLP 
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Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM+PG 

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for 
individual work/contract and clubbing of various contracts of the said 
contractor will not be allowed. In case of obtaining Bank Guarantee, it is 
necessary to mention that the same shall be valid further 6 months 
from the completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. 
“VALID” for the stipulated time period in the tender & in case of its 
expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and 
Guarantee issued on behalf of the Contractor by any of the Nationalized 
or Scheduled banks or branches of foreign banks operating under 
Reserve Bank of India regulations located in Mumbai upto Virar & 
Kalyan. List of approved Banks is appended at the end of Instructions to 
Bidders (ITB). The Bank Guarantee issued by branches of approved Banks 
beyond Kalyan and Virar can be accepted only of the said Bank 
Guarantee is countersigned by the Manager of a Regional Branch of the 
same bank within the Mumbai City Limit categorically endorsing thereon 
that the said Bank Guarantee is binding on the endorsing Branch of the 
Bank or the Bank itself within Mumbai Limits and is liable to be  enforced 
against the said Branch of the Bank or the bank itself in case of 
default by the Contractors furnishing the Bank Guarantee. The Bank 
Guarantee shall be renewed as and when required and/or directed from 
time to time until the Contractor has executed and completed the works and 
remedied any defects therein. 

E. Legal + Stationary Charges:  

Successful tenderer shall pay the Legal Charges + Stationary charges as per 
Circular no. 26206 dated 31.08.2023  as per Annexure-N or latest circular in 
this regards plus 18 % GST applicable. 

The tenderers are requested to note that stationary charges as given in the circular 
will be recovered from the successful tenderer for supply of requisite prescribed 
forms for preparing certificate bills in respect of the work. 

F. Stamp Duty: (As per latest applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
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i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 
1958, stamp duty is payable for “works contract” that is to say, a contract 
for works and labour or services involving transfer of property in goods 
(whether as goods or in some other form) in its execution and includes a 
sub-contract, as under : (As per latest amendment) 

(a) Where the amount or 
value set forth in such 
contract does not exceed 
rupees 05 lakh. 

(Rs. 500) Five  Hundred rupees 
stamp duty 

(b) Where it exceeds rupees 
above 05 lakhs up to Rs. 
10 lakhs 

(Rs. 500) Five hundred rupees plus 
0.3% of the amount above                      
Rs.05,00,000/- subject to the 
maximum of rupees twenty five 
lakh stamp duty. 

( c) Above Rs. 10 lakhs (Rs. 500) Five hundred rupees plus 
0.3% of the amount above                  
Rs.05,00,000/- subject to the 
maximum of rupees twenty five 
lakh stamp duty. 

(d) Bank guarantee: As per article 54 read with 40(b) of stamp duty 
act, stamp duty of 0.5% will be applicable to the all bank 
guarantee submitted also which are required to be renewed after 
expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with BMC 
within 30 days from the date of issue of Work Order and the same should 
be adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 
amount for the documents executed in Mumbai City & Mumbai Suburban 
District be recovered from the concerned work contractors and to deposit 
the deficit or unpaid Stamp Duty and penalty by two separate Demand 
Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 
15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and 
paid by the successful tenderer. 

  



42 
 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents 
in absence of which the information uploaded will be considered as baseless and 
not accepted for qualification criteria. All the documents shall be uploaded with 
proper pagination. The page No. shall be properly mentioned in the relevant 
places. 

The information shall be uploaded in the sequence as asked for with proper 
indexing etc. The Bidder shall be fully responsible for the correctness of the 
information uploaded by him. 

2. TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, 
enrolment for digital signature certificate & user manual, please refer to 
respective links provided in e-tendering tab. The vendors can get digital 
signature from any one of the Certifying Authorities (CA’s) licensed by the 
Controller of Certifying Authorities namely Safes crypt, IDRBT, National 
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 

 Any queries or request for additional information concerning this TENDER shall 
be submitted by e-mail to eepncme.so@mcgm.gov.inThe subject shall clearly 
bear the following identification/   title:   "Queries/   Request   for Additional   
Information:   TENDER   for (Tender Subject) Any changes in mail ID will be 
intimated on the portal. 

3. In case of Equal percentage of lowest bidders (L1), the allotment of work shall 
be done by giving 48 hrs (2 working days) from the day of opening of packet C 
on same BID-Document number for re-quoting and such development needs to 
done by IT department in BMC’s SRM system. Till such development is made; 
‘Sealed Bids’ shall be called from the bidders quoting the same percentage i.e. 
L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, 
then the successful bidder will be decided by lottery system by concerned Chief 
Engineer. 

The bidder shall need to submit the additional ASD if applicable within 15 days 
after receipt of notification issued by concerned Chief Engineer. Also, the 
Performance Guarantee shall be paid in 15 days after receipt of Letter of 
Acceptance. 

4. GST: As per latest circular no: CA/F/P/28 dtd: 28.03.2023 (Refer Annexure T) 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), 
Levies, Duties, Cess etc as applicable at the time of bid submission. GST as 
applicable shall be paid separately on submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately 
by BMC. However, while quoting the rates benefit of Input Tax Credit or 



43 
 

Exemptions shall be passed on to the BMC by way of equivalent reduction in 
quoted price. 

5. Contract Labour (Regulation and Abolition) Act, 1970:(As per Circular CLO/4 
dated 03.06.2004) 

The provisions of this act are applicable to the establishment or contractor of 
principle employer if they employ 20 or more contract labour. The principal 
employer is required to take Certificate of Registration and the Contractor is 
required to take a License from the designated Officer as per the act. The Act 
provides for certain welfare measures to be provided by law to contract labours 
by the contractor of Principal Employers.  

6. The bidders shall take cognizance of circular u/no. Dy.Ch.E./CPD/2025 dated. 
01.09.2021.As per the circular the clause of ‘Internal Grievance Redressal 
Mechanism’ will be applicable for subject tender.  

7. Contract Period: 15 days from the issue of Letter of Acceptance. 
 

8. The tender has been prepared according to the G.C.C. of Standard Bidding 
Document (SBD). In case of conditions / clauses which are not covered in the 
G.C.C. of SBD, then the clauses of Standard G.C.C. will govern. Eventually, the 
decision of BMC will be binding on the contractor. 

 



44 
 

SECTION 7 

SCOPE OF WORK 
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SCOPE OF WORK 

 

 

Subject : Repair, Renovation and Improvisation of office interiors of E.E.(S.O)P&C 
cabin and A.E./ S.E. (S.O)P&C cabin under the section of 
Dy.Ch.E.(S.O)P&C. 

 

The Dy.Ch.E.(S.O)P&C has undertaken the work of structural strengthening of the 

dilapidated and operationally inefficient sewers. In this context of the said work, the 

contractor advisory delegation visits the office of the E.E.(S.O)P&C and A.E./ S.E. 

(S.O)P&C. The cabin of E.E.(S.O)P&C and A.E./ S.E. (S.O)P&C is in bad condition. In such 

a situation, it is inconvenient to hold important meetings in the said cabin. Also, in order to 

improve the image of the Brihan Mumbai Municipal Corporation in the public mind, it has 

been proposed to repair and renew the cabin of the E.E.(S.O)P&C and A.E./ S.E. (S.O)P&C 

as per BOQ & detailed Technical Specifications as per SOR 2023. 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Subject -  Repair, Renovation and Improvisation of office interiors of E.E.(S.O)P&C 
cabin and A.E./ S.E. (S.O)P&C cabin under the section of Dy.Ch.E.(S.O)P&C. 

 

BILL OF QUANTITIES AND RATES 

Sr. 
No. 

FME 
Code Item Description Qty Unit 

Unit 
Rate 
(Rs.) 

Total 
Amount 

(Rs.) 

1 R3-ME-4-
33-f 

LED Square Recessed Downlighter 
(INDOOR LED FIXTURES - -LED 
Square Recessed Downlighter-  
36W (600X600)) 

24 Nos ₹ 
4,759.00 

₹ 
1,14,216.00 

2 R3-ME-9-
26 

Supply and Installation of false 
ceiling of medium density fiber 
board along with grid work. 

48 
Per 
Sq. 
Mtr 

₹ 
4,130.00 

₹ 
1,98,240.00 

3 R3-CS-
PV-12 

Design, fabrication & Installation of 
FRP LOUVERS with 30 mm clear 
space including aluminium EURO 
support system for 
accommodating FRP louvers 
consist of aluminium angle 
brackets of 50 x 50 x 5 mm with 
EPDM gaskets & anchor fastners 
(HILTY make) etc. Louvers as 
design including 60 mm x 30 mm 
section UPVC FINS & . as per 
Architect/Engineer incharge 

24.36 
Per 
Sq. 
Mtr 

₹ 
2,830.00 ₹ 68,938.80 

4 R3-CS-
FUR-28 

WALL PAPER: Providing and fixing 
wall paper / Graphic for 
highlighting the walls with proper 
adhesive in line level for reception, 
conference& Auditorium rooms 
and wherever required as per the 
drawings.Basic rate of Wall paper 
is Rs.100/- per Sft. Make - D'decor 
/ Nilaya By Asian Paints or 
equivalent. 

81.15 
Per 
Sq. 
Mtr 

₹ 
2,360.00 

₹ 
1,91,514.00 

5 R3-ME-9-
25 

Replacement of existing damaged 
false ceiling sheet by new false 
ceiling duratuff/ equivalent sheet. 

10 
Per 
Sq. 
Mtr 

₹ 
2,006.00 ₹ 20,060.00 
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6 R3-CS-
FUR-34 

DEMOUNTABLE OPAQUE PANEL 
PARTITION - 
TYPE 2: 
Supply and installation of 
Demountable Modular partition 
doubleskin solid wall partition, 75 
mm thick , comprising of 
aluminium profile sections of 
75mm x 30mm, - exposed 
aluminium sections are anodized 
aluminium finish with 6463 T6 
Grade with a continuous cavity for 
wire management & includes 
Acoustic infill of Rockwool 50mm 
thick. The frames to be fixed at 
floor level and at the soffit of the 
slab with appropriate brackets and 
expansion bolts etc. complete. The 
panel skin to be 12mm thick 
prelam boards as per approved 
design and make. The panel to be 
fixed with clip-on members and 
can be removable. The panelling 
design will be as per the typical 
sections attached. 

3.24 
Per 
Sq. 
Mtr 

₹ 
9,750.00 ₹ 31,590.00 

7 R3-CS-
FUR-19 

ROLLER BLINDS - MICRO 
AERATEDProviding & fixing 
premium quality Roller blinds with 
prestress Micro-aerated solar 
protection fabric of high tenacity 
Polyester yarn with PVC coating 
and fungi static treatment etc. 
complete. and should block the 
light flux & offer elimination of 
glare and sunlight. 

4.46 
Per 
Sq. 
Mtr 

₹ 
1,118.00 ₹ 4,986.28 

8 R3-CS-
FUR-21 

ROLLER BLINDS - COLOUR 
BACKING 
Providing & fixing premium quality 
Roller blinds with prestress Solar 
protection fabric of high tenacity 
PolyesterYarn with PVC coating 
and fungi static treatment and 
should block the light flux & offer 
elimination of glare and sunlight 
/radiance etc. complete. Fabric 
shall have visiblelight & solar 
properties & greengaurd (gold) 
Indoor Air quality & children & 
school certified. 

4.46 
Per 
Sq. 
Mtr 

₹ 
1,641.00 ₹ 7,318.86 
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9 R3-ME-3-
27 

Point wiring by using FR insulated 
copper conductors (alongwith 
same size of FR insulated copper 
conductor for earthing & 3 plate 
ceiling rose) using CASING-N 
CAPING (Light /Fan / Ex. fan Points) 

24 Each 
Pt. ₹ 720.00 ₹ 17,280.00 

10 R3-CS-
RM-34 

Removing white or colour wash by 
scrapping and sand papering and 
preparing the surface smooth 
including necessary repairs to 
scratches etc. complete 

170 
Per 
Sq. 
Mtr 

₹ 14.00 ₹ 2,380.00 

11 R3-CS-
RM-56-a 

Old work (one or more coats 
applied @ 2.20 kg/10 sqm) over 
priming coat of primer applied @ 
0.80 litrs/10 sqm complete 
including cost of Priming coat. 

170 
Per 
Sq. 
Mtr 

₹ 94.00 ₹ 15,980.00 

12 R3-CS-
PN-26 

Providing and applying synthetic 
enamel paint or flat oil paint in any 
requiered shade in 3 coats over a 
primer coat as per manufacturers 
specifications including scrapping, 
cleaning the surface etc. Complete. 

20.06 
Per 
Sq. 
Mtr 

₹ 197.00 ₹ 3,951.82 

Total amount in Rs. (Excluding GST)  ₹ 
6,76,455.76 
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SECTION 9 

GENERAL CONDITIONS OF 
CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 

any, executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and 

schedule of rates. All these documents taken together shall be deemed to form one Contract 

and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as may be 

made under the provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage. 
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 In the case of item rate contracts, the cost of the work arrived at after finalisation of the 

quantities shown in schedule of items / quantities by the item rates quoted by the 

tenderers for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and acceptedby 

the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  

Municipal Commissioner for Greater Mumbai, for the time being holding the said 

office and also his successors and shall also include all “Additional Municipal 

Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal 

Commissioner, to whom the powers of Municipal Commissioner,  have  been  deputed  

under  Section 56  and 56B  of  the  Mumbai  Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / 

Ch.Eng. and shall mean and include all the successors in BMC 
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The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer, appointed for the time being or any other officer or 

officers of the Municipal Corporation who may be authorized by the commissioner to 

carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer or any other competent person appointed by the 

employer and notified in writing to the Contractor to act in replacement of the Engineer 

from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required 

for the execution and completions of the Works and the remedying of any defects therein, 

but do not include plant material or other things intended to form or forming part of the 

Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the construction works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or through 

which the permanent works or temporary works are to be executed and any other lands 
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and places provided by the Municipal Corporation for working space or any other purpose 

as may be specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved 

in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date 

when the Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the construction work and/or routine maintenance 

in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a competent 

court in the City of Mumbai only. 

2. Interpretation 
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2.1. In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless specifically 

defined. The Engineer will provide instructions clarifying queries about these Conditions of 

Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following 

documents:  (1) Agreement,  (2)  Letter of Acceptance,  (3)  Notice to Proceed with the 

Work , (4) Contractor's Bid, (5)  Contract Data,  (6)  Special Conditions of Contract 

Part (7)  General Conditions of Contract Part I, (8)  Specifications, (9)  Drawings, (10) 

Bill of Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the 

Employer to obtain prior approval of some other authorities for specific actions, he will so 

obtain the approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract. 

 

 

 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 
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5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The address 

and contact details for communication with the Employer/ Engineer shall be as per the 

details given in Contract Data. Communications between parties that are referred to in the 

conditions shall be in writing.  The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission.  The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of the 

contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer 

for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is 

named in the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards 

specified in the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes 

sub contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the BMC and shall not 

relieve the Contractor of any responsibility under the Contract. 
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6.4. The Engineer should satisfy himself before recommending to the Employer 

whether, 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work  possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 

him. 

7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may modify 

the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including  movement  of  vehicles  and  equipment  of  other  Contractors  till  the 

completion of the Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance 

the key personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities are 

substantially equal to those of the personnel stated in the Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations.  The Engineer shall have authority 

to remove, or cause to be removed, any person employed on the site or works, who 

carries out duties incompetently or negligently and persists in any conduct which is 

prejudicial to safety, health or the protection of the environment. 
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8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in 

the Engineering  Department  of  the  BMC /State  Government  and  has  either  not 

completed two years after the date of retirement or has not obtained BMC/State 

Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract other 

than the excepted risks, referred to in clause 10.1, are the responsibility of the 

Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor's risks: 
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a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before Start Date. All 

such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of 

the Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  

12.5. If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in 

the tender) 

15.1. The Contractor shall construct, and install and maintain the Works in accordance 

with the Specifications and Drawings and as per instructions of the Engineer. 
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15.2. The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of works as 

per specifications.  The Contractor shall deploy the equipment and machinery as required in 

the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  

abide at all times by all existing enactments on environmental protection and rules  

made there under, regulations, notifications and byelaws of the State or Central  

Government, or local authorities and any other law, bye-law, regulations that may be  

passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  

Government or the local authority. Salient features of some of the major laws that  

are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination  

of water or such alteration of the physical, chemical or biological properties  

of water or such discharge of any sewage or trade effluent or of any other  

liquid, gaseous or solid substance into water (whether directly or indirectly)  

as may, or is likely to, create a nuisance or render such water harmful or  

injurious to public health or safety, or to domestic, commercial, industrial,  

agricultural or other legitimate uses, or to the life and health of animals or  

plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous 

substance (including noise) present in the atmosphere in such concentration as may be 

or tend to be injurious to human beings or other living creatures or plants or property or 

environment. 
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 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and  

property. ‘Environment’  includes  water,  air  and  land  and  the  interrelationship 

which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident 

occurring while handling hazardous substances and for matters connected herewith or 

incidental thereto.  Hazardous substance means  any  substance  or  preparation  

which  is  defined  as  hazardous substance under the Environment (Protection) Act 

1986, and exceeding such  quantity  as  may  be  specified  by  notification  by  the  

Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended 

Completion Date 

16.1. The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works and Routine Maintenance, if specified in the tender, in  

accordance with the Programme submitted by the Contractor, as updated with the  

approval of the Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design 

and safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 
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17.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He 

shall comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 

any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

 

 

18.3. First Aid Facilities: - 
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i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 

150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or 

more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall notify 

the Engineer of such discoveries and carry out the Engineer's instructions for dealing 

with them. 

20. Possession of the Site 

20.1. The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme.  At the start of the work, the 

Employer shall handover the possession of at-least 75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s construction 

programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to the 

Engineer and any person/persons/agency authorized by: a. The Engineer b. The 

Employer or authorized by the Employer. 
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22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply 

with the applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect 

the Site and/or accounts and records of the Contractor and its subcontractors relating to 

the performance of the Contract, and to have such accounts and records audited by 

auditors appointed, if so required. The Contractor’s attention is invited to Clause of 

‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially 

impede the exercise of the inspection and audit rights provided for under  the Clause & 

constitute a obstructive practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  

and issue such further drawings and to give such further instructions and directions as may 

appear to him necessary or proper for the guidance of the contractor and the good and 

sufficient execution of the works according to terms of the specifications and Contractor 

shall receive, execute, obey and be bound by the same, according to the true intent and 

meaning thereof, as fully and effectually as though the same had accompanied or had been 

mentioned or referred to in the specification, and the Engineer may also alter or vary the 

levels or position of nature of works contemplated by the specifications, or may order any 

of the works contemplated thereby to be omitted, with or without the substitution of any 

other works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order that other 

works shall be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved 

in accordance with condition no. 73. 
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The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably by 

the Engineer.  The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan showing 

the general methods, arrangements, order, and timing for all the activities in the Works, 

along with monthly cash flow forecasts for the construction of works. 

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all the 

activities involved in the Routine Maintenance will also be submitted by the Contractor to 

the  Engineer for approval if specified in the tender. The programme for Routine 

Maintenance will be submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed, the list of machinery/ equipments being 

placed in field laboratory and the location of field laboratory along with the Programme.  

The Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer 
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again at any time. A revised Programme shall show the effect of Variations and 

Compensation Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses: 

a) Extension attributable to BMC 

i) Extension Due To  Modification: If any modifications have been ordered 

which in the opinion of the Engineer have materially increased the magnitude 

of the work, then such extension of the contracted date of completion may be 

granted as shall appear to the Engineer to be reasonable in the circumstances, 

provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof 

shall arise and in any case should not be less than 30 days before the expiry of 

the date fixed for completion of the works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 

BMC to hand over the Contractor possession of the lands necessary for the 

execution of the works or to give the necessary notice to commence the works or 

to provide the necessary drawings or instructions or any other delay caused by the 

BMC  due to any other cause whatsoever, then such failure or delay shall in no 

way affect or vitiate the contract  or  alter  the  character  thereof  or  entitle  the  

contractor  to  damages  or compensation therefore, but in any such case, the 

BMC may grant such extension(s) of the completion date as may be considered 

reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications 

in design/drawings, specifications, quantities shall be needed to be justified with 

recorded reasons with approval of Ch.Eng. for not anticipating the same while 

preparing estimates and draft tender. 

b) Extension Of Time For Delay Due To Contractor :  
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The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed no later than the date(s) / the programme for completion of work as specified in 

the contract. If the contractor fails to complete the works within the time as specified in the 

contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the 

BMC may, if satisfied that the works can be completed by the contractor within reasonable 

short time thereafter, allow the contractor for further extension of time as the Engineer 

may decide. On such extension the BMC will be entitled without prejudice to any other 

right and remedy available on that behalf, to recover the compensation as governed by 

Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. 

Further, competent authority while granting extension to the currency of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed fit based  

on the merit of the case. Also, the reasons for granting extension shall be properly  

documented. 

25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totalling more than 30 days will require prior 

written approval of the DMC/AMC. 

26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works. 

26.2. The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer either at the management meeting 

or after the management meeting and stated in writing to all those who attended the 

meeting. 
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C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be 

present 

All works under or in course of execution or executed in pursuance of the contract shall at  

all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive orders and instruction 

or have responsible agent duly accredited in writing present for that purpose. Order given 

to the contractors’ duly authorized agent shall be considered to have the same force and 

effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his  

subordinate in-charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimension thereof taken before the same is so covered up or placed beyond the reach of 

measurements and shall not cover up or place beyond the reach of measurement any work 

without the consent in writing of the Engr-In-Charge or his subordinate in-charge of the 

work, and if any work shall be covered up or placed beyond the reach of measurement, 

without such notice having been given or consent obtained the same shall be uncovered at 

the contractors expenses, and in default thereof no payment or allowance shall be made for 

such work or for the materials with which the same was executed  

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every other respect in 

strict accordance with specifications.  The contractor shall also confirm exactly, fully and 

faithfully to the designs, drawings and instructions in writing relating to the work signed by 

the Engineer In-charge and lodged in his office and to which the contractor shall be entitled 
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to have access for the purpose of inspection at such office, or on the site or work during 

office hours.  The contractor shall be entitled to receive three sets of contract drawings and 

working drawings as well as one certified copy of the accepted tender along with the work 

order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least 

three RMC/Asphalt producers with details of such plants including details and 

number of transit, mixers &  pumps  etc.  to be  deployed  indicating  name  of 

owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for 

batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix 

fit or unfit for use.  This will include continuous control on the work ability 

during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his  

authorized  representative  at  the  RMC/Asphalt  plant.  It  shall  be 

responsibility of the contractor to ensure that all necessary equipment, 

manpower & facilities are made available to Engineer-in-charge and or his 

authorized representative at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 
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required, specify guidelines & additional procedures for quality control & 

other parameters in respect of material production& transportation of  concrete  

mix  which  shall  be  binding  on  the  contractor  &  the RMC/ Asphalt 

plant.  Only concrete as approved in design mix by Engineer-in-charge shall be 

produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof 

in lieu of supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. 

The Engineer may instruct the Contractor to search for a Defect and to uncover and test 

any work that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by Engineer. The field 

laboratory will have minimum of equipments as specified in the Contract Data.  The 

contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Contractor shall pay for the test and any samples. If there is 

no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of 

testing samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted 

either to govern bulk supplies or required for testing before use shall be in suitable packages 
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to contain them and shall be provided free of charge by the contractor.  The cost of testing 

shall be borne by the contractor even if the result of the sample confirm or do not confirm to 

the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing 

shall be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost 

within a week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be 

provided therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  

required. The laboratory must be established within 15 days from the date of receipt of the 

orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 

imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify 

the calibration of the equipment so installed and shall maintain the same in working 

order throughout the period of construction. The contractor shall also provide necessary 

technically qualified experienced trained staff for carrying out such tests for using such 

equipment.  The tests shall be carried out under the supervision of the Engineer-in-
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charge. The calibration shall be checked every twelve months as directed by Engineer-in-

charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after one year. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 

correction of the Defect or deficiency by another agency. 
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D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. 

33.2. The rate for Extra/Excess and Fair Items shall be governed as per the circular No. 

CA (F)/Project/31 Dt. 26/10/2020 or prevailing circular in this regard. 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having 

the same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within 10 days from the presentation of the bill.  If the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute a 

subordinate to measure up the said work in the presence of the contractor or his duly 

authorized agent whose counter signature to the measurement list shall be sufficient 

warrant, and Engineer In-Charge may prepare a bill from such list which shall be 

binding on the contractor in all respects. 
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b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later 

information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 15 days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of 

BMC without reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval and passing of the sum so 
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payable shall be final and conclusive against the contractor.  All such intermediate 

payments shall be regarded as payments by way of advance against the final payments 

only and not as payments for work actual done and completed and shall not preclude the 

Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed or re-erected nor shall any such payment be 

considered as an admission of the due performance of the contract or any part thereof in 

any respect or the offering of any claim not shall it conclude, determine or effect in any 

other way, the powers of the Engineer In-charge as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or effect the contract.  

The final bill shall be submitted by the Contractor within one month of the date fixed 

for the completion of the work otherwise the Engineer In-charge’s certificate of the 

measurements and of the total amount payable for the work shall be final and binding on 

all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not 

having cooperated with the Engineer. 

38. Tax  

As per latest circular no: CA/F/P/28 dtd: 28.03.2023 (Refer Annexure T) 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), 

Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall 

be paid separately on submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by 

BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be 

passed on to the BMC by way of equivalent reduction in quoted price. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  

estimate the amount of losses due to delay in completion of works and the losses to the  
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public and the economy, therefore, both the parties have agreed that the Contractor shall pay 

liquidated damages to the Employer and not by way of penalty, at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rates shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case 

the Contractor achieves the next milestone, the amount of the liquidated damages already 

withheld shall be restored to the Contractor by adjustment in the next payment certificate. 

The Employer and the contractor have agreed that this is a reasonable agreed amount of 

liquidated damage. The Employer may deduct liquidated damages from payments due to the 

Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 

cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of 

the construction of the works, and the Engineer will do so upon deciding that the works 

is completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 

43. Taking Over 

43.1. The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in the 

contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors.  Contractors should submit the final bill within 1 

month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished.  Payment of those items of the 

bills in respect of which there is no dispute and of items in dispute, for quantities and rates 

as approved by the Commissioner shall be made within a reasonable period as may be 

necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 
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A percentage of the retention money, over and above the actual retention money as indicated 

below shall be held back from payments till the finalization of final bill to be submitted as 

per above and will be paid within 30 days of acceptance of the final bill. 

Sr. no. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to 

submit their bills to concerned executing department, penalty or action as shown below will 

be taken for each delayed bill:- 

After 15 days from the date of completion/running bill up to 

certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15  days  up to 45  days  from  the  date  of 

completion/running bill up to specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ 

R.A. bill 

Bill   will   not   be   admitted   

for payment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  

required,  the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, the Engineer 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified 

in the Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide whether the 

breach is fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
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46.5. If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the value of the work not 

completed, as indicated in the Contract Data.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered from the 

security deposit, and performance security.  If any amount is still left un-recovered it will be 

a debt due from the Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation  of  the  Contractor's  personnel  employed  solely  on  the  

Works,  and  the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries due in 

terms of the Contract, and less taxes due to be deducted at source as per applicable law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer for use for completing balance 

construction work if the Contract is terminated because of the Contractor's default, till 

the Works is completed after which it will be transferred to the Contractor and credit, if 

any, given for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 
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A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  

own arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the number of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action 

is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 

the right to deduct any money due to the Contractor including his amount of 

performance guarantee.  The Employer/Engineer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss 

or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work. 
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d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before 

the start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No separate 

payment will be made to the Contractor for this. 

52.2. The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be taken 

by any of his employees or any employees of his sub-Contractors without the prior 

approval of the Engineer in writing. No photographs/ Video photography shall be 

published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to 

all liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  

Unless otherwise provided in the contract, the priority of the documents forming the 

contractshall be, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 

7. The Specification: 
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8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and BMC. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)     that affects 

the Bidding Process. Any Applicant found to have a Conflict of Interest shall be 

disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the 

Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each 

other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by the 

Applicant, its Member or any Associate thereof, as the case may be, in any 

manner for matters related to or incidental to the Project. For the avoidance of 

doubt, this disqualification shall not apply where such adviser was engaged 

by the Applicant, its Member or Associate in the past but its assignment 

expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged 

after a period of 3 (three) years from the date of commercial operation of the 

Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  

individually shall not be entitled to submit another application either individually. The  

Applicant shall be responsible for all of the costs associated with the preparation of their  
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Applications  and  their  participation  in  the  Bid  Process.  The Authority  will  not  be  

responsible or in any way liable for such costs, regardless of the conduct or outcome of the  

Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 

referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake therein 

or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  

accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  

Applications/ Bids, at any time without any liability or any obligation for such acceptance,  

rejection or annulment, and without assigning any reasons therefore. In the event that the  

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 
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In case it is found during the evaluation or at any time before signing of the Agreement or  

after its execution and during the period of subsistence thereof  including the concession  

thereby granted by “The Authority”, that one or more of the pre-qualification conditions  

have not been met by the Applicant, or the Applicant has made material misrepresentation 

or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be 

disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the 

LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has 

already been issued the LOA or has entered into the Concession Agreement, as the case 

may be, the same shall, notwithstanding anything to the contrary contained therein or in this 

TENDER, be liable to be terminated, by a communication in writing by “The Authority” to 

the Applicant, without the Authority being liable in any manner whatsoever to the Applicant 

and without prejudice to any other right or remedy which the Authority may have under this 

TENDER, the Bidding Documents, the Concession Agreement or under applicable law. “The 

Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of 

such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  

by fax or e-mail. They should send in their queries before the date specified in the header  

data. “The Authority” shall Endeavor to respond to the queries within the period specified  

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  

queries and its responses thereto, to all purchasers of the TENDER without identifying the  

source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  

by the Applicants. However, the Authority reserves the right not to respond to any question  
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or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  

or read as compelling or requiring the Authority to respond to any question or to provide 

any clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  

clarifications to all Applicants. All clarifications and interpretations issued by the Authority  

shall be deemed to be part of the tender. Verbal clarifications and information given by  

Authority or its employees or representatives shall not in any way or manner be binding on  

the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  

for any other reason, the Authority may, in its sole discretion, extend the Application Due  

Date. 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished 

by the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  

will evaluate only those Applications that are received in the required formats and complete  
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in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the  

scanned certified copies of the documents given below and the documents uploaded has to 

be digitally signed by the bidder. These copies shall be certified by Practicing Notary  

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 

name & registration number, except where original documents are demanded 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  

with  the documents,  upload in  folder as “VENDOR” together with their respective  

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 
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67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e- 

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and 

shall satisfy himself before submitting his tender as to the nature of the ground 

and subsoil (so far as is practicable), the form and nature of the site, the 

quantities and nature of the work and materials necessary for the completion 

of the works and means of access to the site, the accommodation  he  may  

require  and  in  general  shall  himself  obtain  all  necessary information as to 

risk, contingencies and other circumstances which may influence or affect his 

tender. He shall also take into consideration the hydrological and climatic 

conditions. 

2. The Employer may make available to the Contractor data on hydrological 

and sub-surface conditions as obtained by or on his behalf from 

investigations relevant to the works but the Contractor shall be responsible 

for his own interpretation thereof. The contractor shall engage his 

investigating agency with prior approval of the Engineer from the approved 

list of such agencies by BMC or Govt at his cost initially before 

commencing actual work and which shall be reimbursed immediately 

subject to satisfaction of the Engineer for faithful compliance and 

submission of required data regarding such investigation within specified 

time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates 

and prices quoted in the schedule of works / items / quantities, or in Bill of 

Quantities, which rates and prices shall, except as otherwise provided cover 
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all his obligations under the Contract and all matters and things necessary 

for proper completion and maintenance of the works.  No extra charges 

consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, 

during the execution  of  the Works  the  Contractor  encounters  physical  

obstructions  or  physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not foreseeable 

by an experienced contractor, the Contractor shall forthwith give notice 

thereof to the Engineer.  On receipt of such notice, the Engineer shall, if in 

his opinion such obstructions or conditions could not have been reasonably 

foreseen by an experienced contractor, after due consultation with the 

Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which 

shall be added to the Contract Price, and shall notify the Contractor 

accordingly.   

 Such determination shall take account of any instruction which the 

Engineer may issue to the Contractor in connection therewith, and any 

proper and reasonable measures acceptable to the Engineer which the  

Contractor  may  take  in  the  absence  of  specific  instructions  from  

the Engineer. However such costing shall be got approved by the competent 

authority as governed vide rules prevailing with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not 

Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer 

provide a small temporary office, at the work-site which will include tables, 

chairs and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, telephone with a pre-requisite of e-

governance and electronic communication. These offices are not to be 

allowed on public roads without the written instruction of the Engineer. 
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These offices should be preferably located within 50 to 500 m of the 

worksite. In case the office is more than 500m away from the worksite, the 

contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer 

provide a temporary office at the work-site which will include tables, chairs 

and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, latrines, with doors, windows, locks, bolts 

and fastenings sufficient for security for the Engineer, and his subordinates, 

as close to the works from time to time in progress as can be conveniently 

arranged, and shall at his own cost furnish the office with such chairs, tables, 

lockers, locks and fastenings as may be required by the Engineer, and no 

expense of any kind in connection with the erection or upkeep of the offices 

or fittings shall be borne by the Corporation, but all such work shall be 

carried out by the Contractor and the expenses thereof defrayed by him. The 

Contractor shall also make water connections and fit up stand  

pipe with a bib tap at each office.  The latrines and the water connections 

shall be subject to all the conditions herein elsewhere laid down for 

temporary water connection and latrines generally  with  all  requisite  

equipments  for  e-governance  and  electronic  and  digital communication. 

These offices are not to be allowed on public roads without the written 

instruction of the Engineer. These offices should be preferably located 

within 50 to 500 m of the worksite. In case the office is more than 500m 

away from the worksite, the contractor is to provide conveyance. Also, for 

staff working beyond working hours the contractor has to provide 

conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-

down, store, etc. on payment of necessary cost implication.  The cement go-

down, Watchman cabins, etc. shall be provided as directed and shall be 

removed by the Tenderers on completion of the work at their cost.  It is 

binding on the Tenderer to fulfill requirements of Environmental 
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Authorities. The location of such office shall be finalized and got approved 

from the Engineer before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near 

the works at which notice from the Commissioner or the Engineer may be 

served and shall, between the hours of sunrise and sunset on all working 

days, have a clerk or some other authorized person always present at such 

office upon whom such notices may be served and service of any notices left 

with such clerk or other authorized person or at such office shall be deemed 

good service upon the Contractor and such offices shall have pre-requisite 

facilities for e-governance. 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as well 

as the Contractor will be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  

other duly constituted authority or the introduction of any such National or State Statute,  

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  

additional or reduced cost shall, after due consultation with the Contractor, be determined 

by the concerned Engineering Department of BMC and shall be added to or deducted from 

the Contract Price with prior approval of competent authority and the concerned 

Engineering Department shall  notify the Contractor accordingly with a copy to  the 

Employer. BMC reserve the right to take decision in respect of addition/reduction of costin 

contract. 

 

71. Patent, Right and Royalties: 
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The contractor shall save harmless and indemnify the Corporation from and against all claims 

and proceedings for or on account of infringement of any Patent rights, design trademark or 

name of other protected rights in respect of any constructional plant, machine work, or 

material used for or in connection with the Works or any of them and from and against all 

claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage 

and other royalties, rent and other payments or compensation, if any, for getting stone, 

sand, gravel, clay or other materials required for the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from 

BMC on any account unless the contractor shall have submitted a claim in writing to the 

Eng-in-change within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer  

shall not be liable to pay any interest or damage with respect of any moneys or balance  

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  

Engineer or Officer on the one hand and the contractor on the other, or with respect to any 

delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal  

representative of the individual Contractor or the proprietor of the proprietary concern and 

in case of partnership, the surviving partners, are capable of carrying out and completing the 

contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part 

without the Corporation being in any way liable to payment of any compensation to the 

estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm 
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on account of the cancellation of the contract. The decision of the Commissioner that 

thelegal representative of the deceased Contractor or surviving partners of the Contractor’s 

firm cannot carry out and complete the contract shall be final and binding on the parties. In 

the event of such cancellation the Commissioner shall not hold estate of the deceased 

Contractor and or surviving partners of the Contractor’s firm liable in damages for not 

completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the 

progress of the Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 

within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 

constitute a committee comprising of three officers i.e. concerned Deputy Municipal 

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 

and concerned Chief Accountant. The Committee shall give decision in writing within 60 

days.  Appeal  on  the  Order  of  the  Committee  may  be  referred  to  the  Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 

Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to doso shall give written notice of committee’s 

decision to the Contractor. Save as herein provided such decision in respect of every matter 

so referred shall be final and binding upon both parties until the completion of the works, 

and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no Claim to 

arbitration has been communicated within a period of 90 days from receipt of such notice 

the said decision shall remain final and binding upon the Contractor. 
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74. Arbitration and Jurisdiction: 

If the commissioner fails to give notice of the decision as aforesaid within a period of 90 

days after being requested as aforesaid or if the contractor is dissatisfied with any such 

decision, then the contractor may within 90 days after receiving notice of such decision or 

within 90 days after the expiration of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter 

provided. 

i) In case of a contract where the contract price and/ or contract value is less than Rs. 

5,00,00,000/- (Rupees Five Crore Only), any dispute arising out of or in connection 

with this contract, including any question regarding its existence, validity or 

termination, shall be referred to a mutually agreed arbitral tribunal in accordance 

with the Arbitration and Conciliation Act, 1996 (amended upto date). The arbitral 

tribunal shall consist of a sole arbitrator, as mutually agreed upon by the parties and 

the said dispute shall be finally resolved by the said aribtral tribunal. The decision of 

the arbitral tribunal shall be in writing (with reasons) and which will be final and 

binding upon the parties hereto and the expenses of the arbitration shall be paid as 

may be determined by the arbitrail tribunal. The seat of the arbitration shall be 

Mumbai. The venue of arbitration shall be within the limits of Brihan Mumbai. The 

language of the Arbitration shall be English. If the parties fails to appoint mutually 

agreed arbitral tribunal, within the period of 30 days from the date of application 

seeking arbitration in the dispute, the arbitral tribunal shall be appointed by the 

recognised arbitral institution i.e. Mumbai Centre for International Arbitration 

(approved by Government of Maharashtra under G.R. no. ARB/Case No. 1,/2017/D-

19 dtd.28.02.2017) as per the Arbitration Rules of the Mumbai Centre for 

International Arbitration then in force (“MCIA Rules”). 

ii) In case of contract where the contact price and/ .or contract value is Rs 

5,00,00,000/- (Rupees five Crore only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, 

validity or termination, shall be directly referred to and finally resolved by the 

recognized arbitral institution i.e. Mumbai Centre for International Arbitration 

(approved by Government of Maharashtra under G.R. no.  ARB/Case No. 

1,/2017/D-19 dtd.28.02.2017)  as per the Arbitration Rules of the Mumbai centre for 

International Arbitration then in force (“MCIA Rules”). The arbitral tribunal shall 
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consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The 

language of the Arbitration shall be English.  

In either case, the law governing this arbitration agreement and the contract shall be 

Indian Law. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection with 

the design, construction, operation, maintenance of the works. At any time the Employer 

shall have further license without additional payment to the Contractor to use any such 

drawings or documents for the purpose of making any improvement of the works or 

enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not 

result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  

transferable to the Contractor under these present shall, if signed in the partnership name by 

any one of the partners, be a good and sufficient discharge to the Commissioner and 

Municipal Corporation in respect of the money or security purporting to be acknowledged 

thereby, and in the event of death of any of the partners during the pendency of this 

contract, it is hereby expressly agreed that every receipt by any one of the surviving partners 

shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that 

nothing in this clause contained shall be deemed to prejudice or effect any claim which the 

Commissioner or the Corporation may hereafter have against the legal representatives of 

any partners so dying or in respect of any breach of any of the conditions thereof, provided 

also that nothing in this clause contained shall be deemed prejudicial or affect the respective 

rights or obligations of the Contractors and of the legal representatives of any deceased 

Contractors interest. 

77. Proprietary data 
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All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose other 

than for preparation and submission of their Application. The Authority will not return any 

Application or any information provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  

correspondence with any Applicant in relation to the acceptance or rejection of any  

Application. 

79. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  

variation in the value of the work carried out from time to time, depending on whether the 

prices of material and labour as a whole rise or fall, and the method adopted for such 

computations shall be as given below, it being clearly understood that the contractor shall 

have no claim for being reimbursed on the ground that the price of a particular material or 

group of materials have risen beyond the limits of the presumptions made in the following 

paras, however, no price variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials 

the price level of which is controlled by the Government or its agency.  The rate 

ruling on the date of submission of the tender shall be considered as the basic price of 

such material for adjustment.  Any variation in this rate shall be considered for 

reimbursement to the contractor or refund to be claimed from the contractor as the 

case may be.  The contractor shall, for the purpose of adjustment submit in original 

the relevant documents from the suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  

allowing reimbursement of refund on account of variation of prices of (i) labour, and 

(ii) materials other than materials mentioned in A above, computation will be based 

on the formula enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 
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ii) The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent 

and the component of materials is to the extent of 70 percent of 88 percent of the 

value of the work carried out. The remaining 12 percent being the presumptive 

profit of the contractor. 

a) Formula for Labour component: 

VL =   (0.88 R) x 30 x ( I - IO) 
                 100                  IO 

b) Formula for Material component : 

VM  =(0.88 R  x 70 - C) x (W - WO) 
                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai 

declared by the Commissioner of Labour and Director of Employment, 

Mumbai) applicable to the period under reference (base year ending 

2004-05 as 100 i.e. new series of indices or as per latest circular). 

IO =  Consumer price index number for working class for Mumbai 

(declared by the  Commissioner of labour and Director of Employment, 

Mumbai) prevailing, on the day of 28 days prior to the date of 

submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of wholesale price index for period under 

reference. 

W =   Average wholesale price index as published by Economic Adviser to 

Govt. of India applicable to the period under reference. 
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WO =  Wholesale price index as stated above prevailing on the day of 28 days 

prior to the date of submission of the tender. 

R =  Total value of the work done during the period under reference as 

recorded in the Measurement Book excluding water charges and 

sewerage charges but including cost of excess in respect of item upto 50 

percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of 

materials used . 

i) The quantity of the Controlled material adopted in working out the value of ‘C’ 

shall be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for 

bringing the material from place of delivery to the site. 

Computations based on the above formula will be made for the period of 

each bill separately and reimbursement will be made to (when the result is 

plus) and refund will claimed from (when the result is minus) the contractor’s 

next bill.  

The operative period of the contract for application of price variation shall mean 

the period commencing from the date of commencement of work mentioned in 

the work order and ending on the date when time allowed for the work order and 

ending on the date when time allowed for the work specified in the contract for 

work expires, taking into consideration, the extension of time, if any, for 

completion of the work granted by Engineer under the relevant clause of the 

conditions of contract in cases other than those where such extension is 

necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall 

be final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ 

shall be taken as zero. 
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C) Adjustment after completion: If the Contractor fails to complete the works within 

the time for completion adjustment of prices thereafter until the date of 

completion of the works shall be made using either the indices or prices relating to 

the prescribed time for completion, or the current indices or prices whichever is 

more favourable to the employer, provided that if an extension of time is granted, 

the above provision shall apply only to adjustments made after the expiry of such 

extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b)A 

i)&(ii) and Sub Clause 10 (b) B(ii) based on the above formula/formulae. IO and 

WO being the indices applicable to the date on which the rates under Sub Clause 

10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be 

admissible for FAIR items created during execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above 12 months to 24 months 5% 

Above 24 months 10% 

Note: 

1) The extension in time period for the projects originally estimated including 

monsoon results in change of price variation slabs as mentioned above i.e. from 

first slab to second slab or from second slab to third slab, then the maximum limit 

of original slab will prevail. 

2) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends 

to 16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends 

to 16. The operative period will be 11+5 months. 

Maximum 5% variation 

allowed 
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Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide clause 8 (l) (a) 

(i) and (ii) of standard GCC. 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increase, above the indices 

applicable, to the last month of the original completion period or the extended 

period vide above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in 

case the indices decrease or fall below the indices applicable, to the last month of 

original / extended period of completion period vide above clause 8(l)(b) of 

standard GCC, then lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and 

Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount 

payable as per the Indices in case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original period. 

81. Payment: 

Interim Payment : 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed.  The Engineer shall 

arrange to have the bills verified by taking or causing to be taken, where necessary, 

the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Contractor is considered entitled by way of interim payment for all 



102 
 

the work executed, after deducting there from the amount already paid, the security 

deposit / retention money and such other amounts as may be deductible or recoverable 

in terms of the contract. 

iii) On request, the contractor will be paid up to 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting there 

from recoveries on account of advances, interest, retention money, income tax etc. 

The balance payment due will be paid thereafter (Not applicable). 

iv) No interim payment will be admitted until such time the Contractor have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in Condition 

8 (h).  A fixed sum shall be held in abeyance at the time of next interim payment for 

non-attainment of each milestone in the network and shall be released only on 

attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate.  

No certificate of the Engineer supporting an interim payment shall of itself be 

conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract. 

82. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC. 

83. JOINT VENTURE (Not Applicable) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works 

is more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV 

shall also be allowed for complex technical work below Rs.100 Crores with the 

approval of concerned AMC 
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b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal 

circumstances, if the work involves only one discipline (say Civil or Electrical). If 

number of members in JV is required to be more than three, then approval of 

concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity 

or as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted 

subject to submission of specific request letter from lead partner stating the reasons for 

not submitting the EMD in the name of JV and giving written confirmation from the 

JV partners to the effect that the EMD submitted by the lead partner may be deemed 

as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 

have a majority (at least 51%) share of interest in the JV firm. The other members 

shall have a share of not less than 20% each in case of JV firms with up to three 

members and not less than 10% each in case of JV firms with more than three 

members. In case of JV firm with foreign member(s), the lead member has to be an 

Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the 

JV members shall be submitted by the JV firm along with the tender. The complete 

details of the members of the JV firm, their share and responsibility in the JV firm etc. 

particularly with reference to financial technical and other obligation shall be 

furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of 

successful tenderer, the validity of this agreement shall be extended till the currency of 

the contract expires.  
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j) Approval for change of constitution of JV firm shall be at the sole discretion of the 

BMC. The constitution of the JV firm shall not be allowed to be modified after 

submission of the tender bid by the JV firm except when modification becomes 

inevitable due to succession laws etc. and in any case the minimum eligibility criteria 

should not get vitiated. In any case the Lead Member should continue to be the Lead 

Member of the JV firm. Failure to observe this requirement would render the offer 

invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be 

allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and in any case the minimum eligibility 

criteria should not get vitiated. Failure to observe this stipulation shall be deemed to 

be breach of contract with all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required 

to be submitted by the JV firm as per tender conditions. All the Guarantees like 

Performance Guarantee, Bank Guarantee for Mobilization advance, machinery 

Advance etc. shall be accepted only in the name of the JV firm and no splitting of 

guarantees amongst the members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 

has been awarded) has to be executed and got registered before the Registrar of the 

Companies under Companies Act or before the Registrar / Sub-Registrar under the 

Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC 

before signing the contract agreement for the work. (This agreement format should 

invariably be part of the tender condition). In case the tenderer fails to 

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 

forfeited and other penal actions due shall be taken against partners of the JV and the 

JV. This joint venture agreement shall have, inter-alia, following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract 

is awarded, shall be jointly and severally liable to the Employer (BMC) for 

execution of the project in accordance with General and Special conditions of 

the contract. The JV members shall also be liable jointly and severally for the 

loss, damages caused to the BMC during the course of execution of the contract 

or due to no execution of the contract or part thereof.  
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ii. Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the 

maintenance period after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be 

governed by and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the 

members on behalf of the Joint Venture firm to deal with the tender, sign the 

agreement or enter into contract in respect of the said tender, to receive 

payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this 

authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a 

stamp paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of 

the partners   to sign the MOU and JV Agreement on behalf of the partners 

and create liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in 
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position of "KARTA" of Hindu Undivided Family and he has the authority, 

power and consent given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents 

shall be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, 

permitting the company to enter into a JV agreement, authorizing MD or one 

of the Directors or Managers of the Company to sign MOU, JV Agreement, 

such other documents required to be signed on behalf of the Company and 

enter into liability against the company and/or do any other act on behalf of 

the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred 

by BMC from participation in tenders/contract in the past either in their individual 

capacity or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm 

shall be adjudged based on satisfactory fulfilment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component 

such as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case 

of major bridges, substructure and superstructure etc.), at least one member should 

have satisfactorily completed 35% of the value of any one component of the project 

work so as to cover all the components of project work or any member having 

satisfactorily completed 35% of the value of work of each component during last seven 

financial years. 
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In such cases, what constitutes a component in a composite work shall be clearly 

defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The average annual contractual payments received by 

the JV firm or the arithmetic sum of average annual contractual payments received by 

all the members of JV firm, in proportion to their share in JV, in last three financial 

years shall be at least 30 % of the estimated value of the work as mentioned in the 

tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  

or extended date(s) / period(s) of completion, he shall, without prejudice to any other  

right or remedy of Municipal Corporation on account of such breach, pay as agreed  

compensation, amount calculated as stipulated below (or such smaller amount as may  

be fixed by the Engineer) on the contract value of the whole work or on the contract  

value of the time or group of items of work for which separate period of completion are  

given in the contract and of which completion is delayed for every week that the whole  

of the work of item or group of items of work concerned remains uncompleted, even  

though the contract as a whole be completed by the contract or the extended date of  

completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  

Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months : to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years : 

to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved. 
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Provided always that the total amount of compensation for delay to be paid this 

condition shall not exceed the undernoted percentage of the Contract Value of the item or 

group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 

percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  

shall at all times be open and accessible to the inspection and  supervision of the  

Engineer-in-charge, his authorized subordinates in charge of the work and all the  

superior  officers,  officer  of  the  Vigilance  Department  of  the  BMC  or  any  

organization engaged by the BMC for Quality Assurance and the contractor shall, at  

all times, during the usual working hours and at all other times at which reasonable  

notice of the visit of such officers has been given to the contractor, either himself be  

present to receive orders and instructions or have a responsible agent duly accredited in  

writing, present for that purpose. Orders given to the Contractor’s agent shall be  

considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  

the work or to the officer of Vigilance Department, that any work has been executed  

with unsound, imperfect or unskilful workmanship or with materials of any inferior  

description, or that any materials or articles provided by him for the execution of the  

work are unsound or of a quality inferior to that contracted for or otherwise not in  

accordance with the contract, the contractor shall, on demand in writing which shall be  

made within twelve months of the completion of the work from the Engineer-in-Charge  

specifying the work, materials or articles complained of notwithstanding that the same  
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may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the  

case may be, remove the materials or articles so specified and provide other proper and  

suitable materials or articles at his own charge and cost. In the event of the failing to doso 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then  

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  

of the general condition of contract in section 9 of tender document (for Compensation  

for delay) for this default. In such case the Engineer-in Charge may not accept the item  

of work at the rates applicable under the contract but may accept such items at reduced  

rates as the Engineer in charge may consider reasonable during the preparation of on  

account bills or final bill if the item is so acceptable without detriment to the safety and  

utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed  

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the  

contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  

relevant clauses in documents that form a part of contract as exercised or is  

exercisable in the event of any future case of default by the Contractor, he is declared  

liable to pay compensation amounting to the whole of his security deposit. The  

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may, 

if he so desires, take possession of all or any tools and plant, materials and  

stores in or upon the work of site thereof or belonging to the Contractor or procured  

by him and intended to be used for the execution of the work or any part thereof  

paying or allowing for the same in account at the contract rates, or in the case of  

contract rates not being applicable at current market rates to be certified by the  

Executive Engineer, may after giving notice in writing to the Contractor or his staff  
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of the work or other authorized agent require him to remove such tools and plants,  

materials or stores from the premises within a time to be specified in such notice and  

in the event of the Contractor failing to comply with any such requisition, the  

Executive Engineer may remove them at the contractors expense of sell them by  

auction or private sell on account of the Contractor at his risk in all respects and  

certificate of the Executive Engineer as to the expense of any such removal and the  

amount of the proceeds an expense of any such sell be final and conclusive against  

the Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction 

Of Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the 

Tender should be suspended for any period or that the whole or part of the work should 

not be carried out, at all, he shall give to the Contractor a Notice in writing of such 

desire and upon the receipt of such notice, the Contractor shall forthwith suspend or 

stop the work wholly or in part as required after having due regard to the appropriate 

stage at which the work should be stopped or suspended so as not to cause any damage 

or injury the work already done or endanger the safety thereof, provided that the 

decision of the Engineer as to the stage at which the work or any part of it could be 

or could have been safely stopped or suspended shall be final and conclusive against 

the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the 

contractual obligations under the contract so far as it pertains to the unexecuted part 

of the work by giving 10 days prior notice in writing to the Engineer within 30 days 

of the expiry of the said period of 90 days, of such intention and requiring the 

Engineering to record the final measurement of the work already done and to pay 

final bill.  Upon giving such Notice, the Contractor shall be deeming to have been 

discharged from his obligations to complete the remaining unexecuted work under 
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his contract.  On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the contractor within 

a period of 90 days from the receipt of such Notice in respect of the work already 

done by the contractor.  Such payment shall not in any manner prejudice the right of 

the contractor to any further compensation under the remaining provisions of this 

clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  

entitled to apply to the Engineer within 30 days of the resumption of the work after  

such suspension for payment of compensation to the extent of pecuniary loss suffered 

by him in respect of working machinery remained ideal on the site of on the account 

of his having an to pay the salary of wages and labour engaged by him during the 

said period of suspension provided always that the contractor shall not be entitled to 

any claim in respect of any such working machinery, salary or wages for the first 30 

days whether consecutive or in the aggregate or such suspension or in respect of any 

such suspension whatsoever occasion by unsatisfactory work or any other default on 

his part, the decision of the Engineer in this regard shall be final and conclusive 

against the contractor. 

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 

arising from non-provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  

implements, ladders, cordage, tackle scaffolding and temporary works requisite or  

proper for the proper execution of the work, whether, in the original altered or  

substituted form and whether included in the specification of other documents forming  

part of the contract or referred to in these conditions or not and which may be necessary  

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  

as to any matter as to which under these conditions is entitled to be satisfied, or which  

is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, weighing 

and assisting in the measurements of examination at any time and from time to time of the 

work or materials, failing which the same may be provided by the Engineer In-charge at 
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the expense of the contractor and the expenses may be deducted from any money due to the 

contractor under the contract or from his security deposit or the proceeds of sale thereof, or 

offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  

public from accident and shall also be bound to bear the expenses of defence of every  

suit, action or other legal proceedings, that may be brought by any person for injury  

sustained owing to neglect of the above precautions and to pay any damages and cost  

which may be awarded in any such suit action or proceedings to any such person or  

which may with the consent of the contractor be paid for compromising any claim by  

any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge.  When such permit is given, and also in all 

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor 

shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property.  The Contractor shall make his own arrangements for drinking 

water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s 

labour whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief 

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of 

the assessed compensation on demand failing which the same will be recovered from the 

Contractor as damages or deducted by the Engineer In-charge from any sums that may be 

due or become due from BMC to contractor under this Contract or otherwise.  Contractor 

shall bear the expenses of defending any action or other legal proceedings that may be 

brought to prevent the spread of fire and he shall pay any damages and costs that may be 

awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications : 
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In the case of any class of work for which there is no such specifications, such works  

shall be carried out in accordance with the specifications and in the event of there  

being no such specifications, then in such case, the work shall be carried out in all  

respects in accordance with all instructions and requirements of the Engineer In- 

charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an  

accident.  If such expenses are incurred by BMC, the same shall be recoverable  

from the contractor forthwith and be included without prejudice to any other remedy 

of  BMC from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box 

for the use of persons employed on the site and shall maintain the same in condition 

suitable for immediate use at any time. 

(iii) The workers shall be required to use the safety equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipment by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipment shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC.  Contractor shall see that mosquito genic conditions are created so as to 

keep vector population to minimum level.   Contractor shall carry out anti-malaria measures 

in the area as per the guidelines issued by the Executive Health Officer of BMC from 

time to time. 
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In case of default, in carrying out prescribed anti-malaria measures resulting in increase 

in malaria incidence, contractor shall be liable to pay BMC on anti- 

malaria measures to control the situation in addition to fine. 
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SECTION 10 

SPECIFICATIONS 
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SPECIFICATIONS 
 

Subject:  Repair, Renovation and Improvisation of office interiors of 
E.E.(S.O)P&C cabin and A.E./ S.E. (S.O)P&C cabin under the section 
of Dy.Ch.E.(S.O)P&C. 

 
1. The contractor shall visit the Sewerage Operation Administrative Building, 1st 

Floor, Senapati Bapat Marg Dadar West, Mumbai – 400 028 to get acquainted with 
nature of work. 

2. The contract period is 15 days from the issue of Letter of Acceptance. 

3. Rates should be quoted on discount basis and shall be inclusive of Transportation 
cost, Excise, and Insurance, other taxes, levies & duties, etc but exclusive of GST. 

4. Successful bidder should supply the material as per specification of SOR2023 and 
get inspected from Asst. Eng. before commencing the work. Colour shades of 
paints, furniture shall be approved by Asst. Engg. before commencing of work. 

5. Successful bidder should replace the supplied item, if it is rejected due to technical 
reason. 

6. Successful bidder fails to replace the goods declared to be not of standard quality 
or not conforming to acceptable standards or found to be decayed / infected / spoilt 
before the date of expiry or to refund the cost of such goods plus penalty amount. 

7. After successful inspection of materials and accessories, successful tenderer have to 
start the work as per instruction of concern Assistant Engineer. Location of the 
installation of lights, tables and electrical points may be vary as per actual use and 
shall be intimated by Assistant engineer and accordingly successful bidder shall 
carry out the work without any additional charges. All the materials required for 
installation shall be arranged by the contractor. Materials like, saddles, coupler 
shall be arranged by the contractor and quote the rate accordingly. 

8. Specification and make of the materials shall be as per USOR 2023. 

9. Penalty : There shall be regular review regarding the performance of the contractor 
by BMC. In case, at any stage, it is observed that the performance of the contractor 
is unsatisfactorily or discrepancies are found in the works carried out by contractor, 
BMC reserves the right to cancel the contract and black list the contractual firm(s) 
after giving due opportunity. 

A)   Penalty for delay in work: For failure to complete the work / supply the articles 
within the stipulated period a penalty equivalent to 0.5% per week or part 
thereof on the value of the contract cost shall be recovered from the successful 
tenderer without any reference to the successful tenderer. The amount of the 
penalty shall be, however, subject to the maximum of 10% of value of the 
delayed work may be fixed by Ch.E.(S.O). 
 

B)   Penalty for inferior quality of material:  

i. In case the contractors at any time during the continuance of these present 
supply any of the material mentioned in schedules is rejected because of 
inferior quality, the Municipal Commissioner reserves right to levy penalty for 
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such inferior supply from contract, not exceeding 20% of the cost of supplied 
material. 

ii. The period required for the replacement of inferior quality of material with 
approved quality material shall be made within seven (7) days or as decided by 
BMC. 
iii. Under practical working conditions the work carried out by the 
contractor should give desired performance on the field. If at any stage during 
the contract period it is observed that the same is not giving desired 
performance, BMC reserves right to take penal action deemed fit including 
recovery by following due procedure. 

 
10.  Bidder offering Maximum discount shall be considered lowest (L-1) offer 

 
11. The successful tenderer shall pay salvage amount at actual as per rate of SOR 2023 

through challan issued by this office before taking away old removed material and 
submit the documents of GST payment for the same. 
 

12. Details of the work to be carried out is as follows:- 

Sr. 
No. FME Code Item Description Qty Unit 

1 R3-ME-4-33-f 
LED Square Recessed Downlighter 
(INDOOR LED FIXTURES - -LED Square Recessed 
Downlighter-  36W (600X600)) 

24 Nos 

2 R3-ME-9-26 
Supply and Installation of false ceiling of 
medium density fiber board along with grid 
work. 

48 Per Sq. 
Mtr 

3 R3-CS-PV-12 

Design, fabrication & Installation of FRP 
LOUVERS with 30 mm clear space including 
aluminium EURO support system for 
accommodating FRP louvers consist of 
aluminium angle brackets of 50 x 50 x 5 mm 
with EPDM gaskets & anchor fastners (HILTY 
make) etc. Louvers as design including 60 mm x 
30 mm section UPVC FINS & . as per 
Architect/Engineer incharge 

24.36 Per Sq. 
Mtr 

4 R3-CS-FUR-
28 

WALL PAPER: Providing and fixing wall paper / 
Graphic for highlighting the walls with proper 
adhesive in line level for reception, conference& 
Auditorium rooms and wherever required as per 
the drawings.Basic rate of Wall paper is Rs.100/- 
per Sft. Make - D'decor / Nilaya By Asian Paints 
or equivalent. 

81.15 Per Sq. 
Mtr 
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5 R3-ME-9-25 
Replacement of existing damaged false ceiling 
sheet by new false ceiling duratuff/ equivalent 
sheet. 

10 Per Sq. 
Mtr 

6 R3-CS-FUR-
34 

DEMOUNTABLE OPAQUE PANEL PARTITION - 
TYPE 2: 
Supply and installation of Demountable Modular 
partition doubleskin solid wall partition, 75 mm 
thick , comprising of aluminium profile sections 
of 75mm x 30mm, - exposed aluminium sections 
are anodized aluminium finish with 6463 T6 
Grade with a continuous cavity for wire 
management & includes Acoustic infill of 
Rockwool 50mm thick. The frames to be fixed at 
floor level and at the soffit of the slab with 
appropriate brackets and expansion bolts etc. 
complete. The panel skin to be 12mm thick 
prelam boards as per approved design and 
make. The panel to be fixed with clip-on 
members and can be removable. The panelling 
design will be as per the typical sections 
attached. 

3.24 Per Sq. 
Mtr 

7 R3-CS-FUR-
19 

ROLLER BLINDS - MICRO AERATEDProviding & 
fixing premium quality Roller blinds with 
prestress Micro-aerated solar protection fabric 
of high tenacity Polyester yarn with PVC coating 
and fungi static treatment etc. complete. and 
should block the light flux & offer elimination of 
glare and sunlight. 

4.46 Per Sq. 
Mtr 

8 R3-CS-FUR-
21 

ROLLER BLINDS - COLOUR BACKING 
Providing & fixing premium quality Roller blinds 
with prestress Solar protection fabric of high 
tenacity PolyesterYarn with PVC coating and 
fungi static treatment and should block the light 
flux & offer elimination of glare and sunlight 
/radiance etc. complete. Fabric shall have 
visiblelight & solar properties & greengaurd 
(gold) Indoor Air quality & children & school 
certified. 

4.46 Per Sq. 
Mtr 
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9 R3-ME-3-27 

Point wiring by using FR insulated copper 
conductors (alongwith same size of FR insulated 
copper conductor for earthing & 3 plate ceiling 
rose) using CASING-N CAPING (Light /Fan / Ex. 
fan Points) 

24 Each 
Pt. 

10 R3-CS-RM-34 

Removing white or colour wash by scrapping 
and sand papering and preparing the surface 
smooth including necessary repairs to scratches 
etc. complete 

170 Per Sq. 
Mtr 

11 R3-CS-RM-
56-a 

Old work (one or more coats applied @ 2.20 
kg/10 sqm) over priming coat of primer applied 
@ 0.80 litrs/10 sqm complete including cost of 
Priming coat. 

170 Per Sq. 
Mtr 

12 R3-CS-PN-26 

Providing and applying synthetic enamel paint 
or flat oil paint in any requiered shade in 3 coats 
over a primer coat as per manufacturers 
specifications including scrapping, cleaning the 
surface etc. Complete. 

20.06 Per Sq. 
Mtr 

 

Every effort is taken to describe the scope of work, to prepare technical specifications and 

bill of quantities, etc. Tenderers are requested to submit their offer considering all components / 

accessories etc. which may be required for successful completion of work, even though the 

same are not specifically described in the specifications or the BOQ. No extra item shall be 

considered on the basis of missing item or for whatsoever reason. 
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SECTION 11 

FRAUD AND  
CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Bidding Process. Notwithstanding 
anything to the contrary contained herein, the Authority may reject an Application 
without being liable in any manner whatsoever to the Applicant if it determines that 
the Applicant has, directly or indirectly or through an agent, engaged in corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if 
an Applicant is found by the Authority to have directly or indirectly or through an 
agent, engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  
practice, undesirable practice or restrictive practice during the Bidding Process, such 
Applicant shall not be eligible to participate in any tender or RFQ issued by the 
Authority during a period of 2 (two) years from the date such Applicant is found by 
the Authority to have directly or indirectly or through an agent, engaged or indulged 
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with 
the Bidding Process (for avoidance of doubt, offering of employment to, or 
employing, or engaging in any manner whatsoever, directly or indirectly, any official 
of the Authority who is or has been associated in any manner, directly or indirectly, 
with the Bidding Process or the LOA or has dealt with matters concerning the 
Concession Agreement or arising there from, before or after the execution thereof, at 
any time prior to the expiry of one year from the date such official resigns or retires 
from or otherwise ceases to be in the service of the Authority, shall be deemed to 
constitute influencing the actions of a person connected with the Bidding 
Process); or 

save and except as permitted under the relevant sub clause, engaging in any 
manner whatsoever, whether during the Bidding Process or after the issue of the 
LOA or after the execution of the Concession Agreement, as the case may be, any 
person in respect of any matter relating to the Project or the LOA or the Concession 
Agreement, who at any time has been or is a legal, financial or technical adviser of the 
Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 



122 
 

C. “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation or 
action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 
with or employed or engaged by the Authority with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the Bidding Process; 
or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in 
executing the Contract, then the Employer may, after giving 14 days’ notice to the 
Contractor, terminate the Contractor's employment under the Contract and expel him 
from the Site, and the provisions of relevant Clause shall apply as if such expulsion had 
been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  
or indirectly, of anything of value to influence improperly the actions of another 
party; 

ii. “another party” refers to a public official acting in relation to the 
procurement process or contract execution.  In this context, “public official” 
includes Financer staff  and  employees  of  other  organizations  taking or 
reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtain a financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed 
to achieve an improper purpose, including to influence improperly the 
actions of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 
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vi. “obstructive practice” is  deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false statements to 
investigators in order to materially impede the Financier investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating any party to prevent it from disclosing 
its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection and 
audit rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 
the procurement process or contract execution; and the “act or omission” is 
intended to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 
officials) attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution. 



124 
 

SECTION 12 

PRE BID MEEING 
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PREBID MEETING (Not Applicable) 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, 
time and place. A maximum of three representatives of each Applicant shall be allowed to 
participate on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek 
clarifications and make suggestions for consideration of the Authority. The Authority shall 
Endeavour to provide clarifications and such further information as it may, in its sole 
discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding 
Process. 

Any queries or request for additional information concerning this TENDER shall be 
submitted by e-mail to eepncme.so@mcgm.gov.in one day before pre-bid meeting date. The 
subject shall clearly bear the following identification/   title:   "Queries/   Request   for 
Additional   Information:   TENDER   for (Tender Subject) Any changes in mail ID will be 
intimated on the portal.  

The queries shall be submitted in following proforma. 

Sr. 
No. 

Tenders section/Clause 
reference 

Provision in Tender clause 
Query/ Clarification 

requested 

1    

2    

…    
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SECTION 13 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 
extended suburbs up to Virar and Kalyan have been approved only for the purpose 
of accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 
Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 
Manager of a branch of the same Bank, within the Mumbai Limit categorically 
endorsing thereon that said bankers Guarantee is binding on the endorsing Branch 
of the bank within Mumbai limits and is liable to be on forced against the said branch 
of the Bank in case of default by the contractor/supplier furnishing the bankers 
Guarantee. 

3. List of approved Banks:- 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 

24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
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28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
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73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong& Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 

 

4. For more details, Refer Circular under no. CA/FBK/39 dated 07.12.2012, 
CA/FBK/25 dated 30.10.2014 & CA/FBK/241 dated 27.11.2019 regarding list of 
approved banks for acceptance of Bankers Guarantee annexed in the tender 
document. 
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SECTION 14 

APPENDIX AND PROFORMA 
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FORM OF TENDER 

To, 
The Municipal Commissioner, 

Brihanmumbai Municipal Corporation 

 
Sir, 

I/ We have read and examined the following documents relating to the work/supply 
/construction of ____________________________________________ 
___________________________________________________________________ 

i. Notice inviting tender. 
ii. Directions to tenderers (General and special) 
iii. General condition of contract for Civil Works of the Brihanmumbai 

Municipal Corporation as amended up to date. 
iv. Relevant drawings. 
v. Specifications. 
vi. Special directions 
vii. A to H  
viii. Bill of Quantities and Rates. 

1A.  I/We_______________________________________________________(full name 
in capital letters, starting with surname), the Proprietor/ Managing Partner / 
Managing Director / Holder of the Business, for the establishment / firm /   
registered   company,  named   herein   below,   do   hereby   offer   to 
.......................................…………………..……………………………………………
………………….....…………………………………………………………………ref
erred to in the specifications and schedule to the accompanying form of contract of 
the rates entered in the schedule of rates sent herewith and signed by me/us. (Strike 
out the portions which are not applicable). 

1B.  I/We do hereby state and declare that I/We, whose names are given hereinbelowin 
details with the addresses, have not filled in this tender under any other name or 
under the name of any other establishment /firm or otherwise, nor are we in any way 
related or concerned with the establishment/firm or any other person, who have 
filled in the tender for the aforesaid work. 

2.  I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specifications designs, drawings and other relevant details in all 
respects. 

 * At the rates entered in the aforesaid Bill of Quantities and Rates. 



132 
 

3.  According to your requirements for payment of Earnest Money amounting to 
Rs.______________________/- (Rs. 
_____________________________________________________________)  

 I/We have deposited the amount through online payment gateways with the C.E. of 
the Corporation not to bear interest 

4.  I/We hereby request you not to enter into a contract with any other person/s for the 
execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so 
doing I/we agree not to withdraw the offer constituted by this tender before the date of 
communication to me/us of such notice of non/acceptance, which date shall be not 
later than ten days from the date of the decision of the Standing Committee or 
Education Committee of the Corporation, as maybe required under the Mumbai 
Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from 
the date fixed for opening the same and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, 
be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called   

upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in   

his work order. 
7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 
8.   I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra 
Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) 
Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9.  “I/We………………………………………….…….. have failed in the accompanying 
tender with full knowledge  of  liabilities  and, therefore,  we  will not raise any 
objection or dispute in any manner relating to any action, including forfeiture of 
deposit and blacklisting, for giving any information, which is found to be incorrect 
and against the instructions and directions given in this tender. 

10.  “I/We further agree and undertake that in the event it is revealed subsequently after 
the allotment of work/contract to me/us, that any information given by me/us in this 
tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal 
Corporation for any such losses or inconvenience caused to the Corporation in any 
manner and will not resist any claim for such compensation on any ground 
whatsoever. I/we agree and undertake that I/we shall not claim in such case any 
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amount by way of damages or compensation for cancellation of the contract given to 
me/us or any work assigned to me/us or is withdrawn by the Corporation,” 

 

Address 
…………………………………. .............. 
…………………………….……............... 
…………………………….……............... 

Yours faithfully, 
 
 

Digital Signature of the Tenderer or the Firm 
  

1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 
5.………………………………………………. 

Full Name and private residential address of all the partners constituting the Firm 
 
1.  …………………………………….. 
2.  …………………………………….. 
3.  …………………………………….. 
4.  …………………………………….. 
5.  …………………………………….. 

A/c No. ……………………………….....… 
Name of Bank ………………………….….. 
Name of Branch ……………………….…... 
Vender No. ……………………...………… 
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AGREEMENT FORM 

Tender / Quotation                   dated ……………. 20… 

Standing Committee/Education Committee Resolution No. ……..……………………………. 

CONTRACT     FOR     THE     
WORKS................................................................................................ 
…………………………………………………………...………………………….…………..………
……………………………………………… 
This agreement made this day of………….........................................………………………Two 
thousand.…………………Between.............................................……...……………...………………
…………………… 
inhabitants  of  Mumbai, carrying  on  business  at…… ………………...…..……  …………  
…………………………………………………………………...………………………….…..in 
Bombay under  the  style  and  name  of  
Messrs……………………………………………………………………………………………………
……........................   (Hereinafter called “the contractor of the one part and Shri 
..............................................................   …………………… the Dy. Municipal Commissioner 
(hereinafter called “the commissioner” in which expression are included unless the inclusion is 
inconsistent with the context, or meaning thereof, his successor or successors for the time being 

holding the office of Dy. Municipal Commissioner of the second part and the Brihanmumbai 
Municipal Corporation(hereinafter called “the Corporation”) of the third part, WHEREAS the 
contractor has tendered for the construction, completion and maintenance of the works described 
above and his tender has been accepted by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation. 
NOW THIS AGREEMENT WITNESSETH as follows:- 
1) In this agreement words and expressions shall have the same meanings as are respectively  

assigned  to  them  in  the  General  Conditions  of  Contract  for  works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this 
agreement viz. 

a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor  as 
hereinafter  mentioned  the  contractor  hereby  covenants  with  the Commissioner to construct, 
complete and maintain the works in conformity in all respects with the provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in the 
manner prescribed by the contract. 
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to 
be herein to affixed (or have hereunto set their respective hands and seals) the day and year 
above written. 

Signed, Sealed and delivered by the contractors 

........................................................................... 

........................................................................... 

........................................................................... 

 

.................................................................... 

.................................................................... 

.................................................................... 

In the presence of 

............................................................................ 

............................................................................ 

Full Name & Address.......................................... 

............................................................................ 

 

Trading under the name and style of 

      Contractors 

Signed by the Dy. Municipal Commissioner 

in the presence of ………………………….................     
..................................................................... 

........................................................................... 

.......................................................................... 

..................................................................... 

..................................................................... 

Deputy Municipal Commissioner 

The Common seal of the Brihanmumbai 
Municipal Corporation was hereunto affixed on 
the ………… 20 in the presence of two 
members of the Standing Committee. 

 

1. 

2. 

1. 

2. 

 

And in the presence of the Municipal Secretary 

 

Municipal Secretary 

 

  

Dy.Ch.E.(S.O.) P&C Ch.E. (S.O.) 



136 
 

 

ANNEXURE -  A 

Name of work / supply   :     Repair, Renovation and Improvisation of office interiors of 
E.E.(S.O)P&C cabin and A.E./ S.E. (S.O)P&C cabin under the 
section of Dy.Ch.E.(S.O)P&C. 

The Engineer for this work :  

Chief Engineer..............  Chief Engineer (Sewerage Operations) 
 Dy.Ch. Engineer ............... Deputy Chief Engineer (Sewerage Operation)  
     Planning & Construction 

 Executive Engineer ......... Executive Engineer (Sewerage Operation)  
     Planning & Construction 

1. Estimated cost of Tender:  

Rs. 6,76,455.76 (Excluding GST) 

2.  Earnest Money (1% of the Estimated cost) : Rs.6800.00 

3.  Time Period : 

1. 
Contract as a whole Period 

completion 
15 days from the issue of Letter of 

Acceptance. 
2. Part or Groups of items  
 i) i) 
 ii) ii) 
 iii) iii) 

 

4. Percentage to be charged as supervision charges for the work got executed through 
other means …….percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the 
actual cost of the work executed at the rates as mentioned in the Contract Schedule 
adjusted by the Contractor's percentage rate and cost of extra and excess, but 
excluding the cost on account of Water Charges and Sewerage Charges if any, 
payable by the contractor and also excluding cost on account of price variation 
claims as provided in price variation clause as amended up to date. 

5. In case of item rate contracts the actual cost calculated for the work executed at the 
rates mentioned in the contract schedule for different items including cost of excess 
and extra items of the work excluding the cost of water charges and sewerage charges 
if any, payable by the contractor and excluding cost on account of price variation 
claims as provided in extra excess conditions as amended up to date. 
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6. In case of lump sum contract the cost of the work actually carried out as per break up 
and programme of the work and the schedule of payment included in the contract 
including cost of any excess and/or extra items, of the work, excluding the cost on 
account of water charges and sewerage charges and also excluding cost on account of 
price variation claims as provided in extra excess conditions as amended up to date. 
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Annexure - B 

PRE-CONTRACT INTEGRITY PACT 
(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of his bid or during any pre-contract or 
post-contract stage in order to secure the contract or in furtherance to secure it and in 
particular commits himself to the following :- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the BMC, 
connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in 
the bidding, evaluation, contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the BMC or otherwise in procuring the Contract or forbearing to do 
or having done any act in relation to the obtaining or execution of the Contract or any 
other Contract with the Government for showing or forbearing to show favour or 
disfavour to any person in relation to the Contract or any other Contract with the 
Government. 

3. The Bidder will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, 
unfair means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed 
to or intends to make to officials of the BMC or their family members, agents, 
brokers or any other intermediaries in connection with the contract and the details of 
services agreed upon for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the BMC as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The Bidder also undertakes to 
exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any 
other manner without supporting it with full and verifiable facts. 
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8. The Bidder shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 
the highest standard of ethics during the Bidding Process. Notwithstanding anything 
to the contrary contained herein, the Authority may reject an Application without 
being liable in any manner whatsoever to the Applicant if it determines that the 
Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice in the 
Bidding Process  

For the purposes of this Clause 9, the following terms shall have the meaning herein 
after respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process ; 

ii. “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation 
or action in the Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected 
with or employed or engaged by the Authority with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the Bidding 
Process; or (ii) having a Conflict of Interest; and 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  
understanding  or arrangement among Applicants with the objective of restricting 
or manipulating a full and fair competition in the Bidding Process. 

 

Signature of Tenderer/Bidder 
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Annexure - C 
DECLARATION CUM INDEMNITY BOND 

(On Rs. 500/- Stamp Paper) 

 I, __________________________________ of _______________________, do 
hereby declare and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer 
(Monitoring) at the time of registration of my firm/company _______ and there is no 
change in the contents of the certificates that are submitted at the time of registration. 

2. I  declare  that  I  ____________________________________  in  capacity  as  
Manager/Director/Partners/Proprietors  of __________________ has not been 
charged with any prohibitory and /or penal action such as banning (for specific time 
or permanent) / de-registration or any other action under the law by any Government 
and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 
condition of contract, specifications, drawings, bill of quantity etc. forming part of 
tender and accordingly, I submit my offer to execute the work as per tender 
documents at the rates quoted by me in capacity as __________________ of 
_______________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 
work in accordance with the terms and conditions and within the time prescribed and 
specified, BMC is entitled to carry out the work allotted to me by any other means at 
my risk and cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non 
availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on 
the day of commencement or with respect to the progress of the work in phases, as per 
the instructions of site in charge 

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN THE 
___________________BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall 
be deemed to include its successors and assigns) of the first part 
___________________________________________________ inhabitants carrying on 
business at _______________________________ in Mumbai under the style and name of 
Messer’s __________________(hereinafter referred to as 'the consultant') of the second part 
Shri. _____________________________________ THE MUNICIPAL COMMISSIONER 
FOR GREATER MUMBAI (hereinafter  referred to as 'the commissioner' which expression 
shall be deemed, also to include his successor or successors for the time being in the said 
office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI 
MUNICIPAL CORPORATION (hereinafter  referred to as 'the Corporation') of the fourth 
part WHEREAS the consultants have submitted to the Commissioner tender for the 
execution of the work of 
“__________________________________________________________” and   the   terms   
of   such tender /contract require that the consultants shall deposit with the 
Commissioner as/contract deposit/   earnest   money   and /or   the   security   a   sum   of   
Rs.______________ (Rupees ______________________ 

___________________________________________) 

AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the  
Commissioner, the contract to be entered into in furtherance thereof by the consultants will 
provide that such deposit shall remain with and be appropriated by the Commissioner 
towards the Security deposit to be taken under the contract and be redeemable by the 
consultants, if they shall duly and faithfully carry out the terms and provisions of such 
contract and shall duly satisfy all claims properly chargeable against them there under 
AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the 
keeping of the accounts of the consultants, the Bank with the consent and concurrence of 
the consultants has requested the Commissioner  to accept the undertaking of the Bank 
hereinafter contained, in place of the contractors depositing with the Commissioner the 
said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly 
the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 
WITHNESSES that in consideration of the premises, the Bank at the request of the 
consultants (hereby testified) UNDERTAKES WITH the commissioner to pay to the 
commissioner upon demand in writing , whenever required by him , from time to time , so 
to do , a sum not exceeding in the whole Rs._____________ 
(Rupees___________________) under the terms of the said tender and /or the contract .The 
B.G. Is valid up to ________” Notwithstanding anything what has been stated above, our 
liability under the above guarantee is restricted to Rs.___________only and guarantee 
shall remain in force up to ____________ unless the demand or claim under this 
guarantee is made on us in writing on or before __________all your right under the 
above guarantee shall be forfeited and we shall be released from all liabilities under the 
guarantee thereafter” 
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IN WITNESS WHEREOF 

WITNESS (1)  
Name and address 

....................................................... 

....................................................... 
 

WITNESS (2)  
Name and address 

....................................................... 

....................................................... 
the duly constituted Attorney 

Manager 
the Bank and the said Messer’s ..................................................... 
....................................................................... (Name of the Bank) 
 
WITNESS (1)  
Name and address 

....................................................... 

....................................................... 
 

WITNESS (2)  
Name and address 

....................................................... 

....................................................... 
 

For Messer’s   
Address 

....................................................... 

....................................................... 
 

have hereinto set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 
Indian Rupees.  
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Annexure - D 
Rate Analysis 

Item Description : ...................................................................................................... 

Sr. 
No. 

Description of rate analysis 
Parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should 
be inclusive of all taxes) 

    

      
2 Machinery Hire Charges     
      
3 Labour Type  (labour components)   
      
4 Total of all components     
      
5 Overhead & Profit 15% on 4     
      
6 Total Rate (4+5)     
      
7 Per unit rate     

 
 
 

Sign & Seal of the Tenderer 
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Annexure - E 
Undertaking for best price 

( As per circular u/no. DMC/CPD/OD/15   Dtd. 06.05.2013, to be uploaded in folder ‘A’) 

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number) 

Tender / Tender ID. ________________________________________________ 

To,  
The Municipal Commissioner 
For the Brihanmumbai Municipal Corporation 

Sir , 
 “I / We …………………………………………… ( Full Name in capital letters 
starting with surname ), the Proprietor / Managing Partner / Managing Director / Holder of 
the Business / Manufacturer / Authorized Dealer, for the establishment / firm / registered 
company , named herein below , do hereby , state and declare that I/We --------------------------
---- whose names are given herein below in details with the addresses have not filled in this 
tender under any other name or under the name of any other establishment / firm or otherwise 
, nor are We in any way related or concerned with any establishment / firm or any other 
person , who have filled in the tender for the aforesaid work.”    

 “ I / We do hereby further undertake that, we have offered the best prices for the 
subject supply / work as per the present market rates. Further, we do hereby undertake and 
commit that we have not offered / supplied the subject product / similar product / 
system or sub system in the past one year in the Maharashtra State for quantity 
variation upto - 50% or + 10 %  at a price lower than that offered in the present tender 
to any other outside agencies including Govt. / Semi Govt. agencies and within the BMC 
also. Further, we have filled in the accompanying tender with full knowledge of the above 
liabilities and therefore we will not raise any objection or dispute in any manner relating to 
any action, including forfeiture of deposit and blacklisting, for giving any information which 
is found to be incorrect and against the instructions and directions given in this behalf in this 
tender.    

 I / We further agree and undertake that in the event it is revealed subsequently after 
the allotment of work / contract to me / us , that any information given by me / us in this 
tender is false or incorrect , I / We shall compensate the Brihanmumbai Municipal 
Corporation for any such losses or inconvenience caused to the Corporation in any manner 
and will not resist any claim for such compensation on any ground whatsoever , I / We agree 
and undertake that  I / We shall not claim in such case any amount , by way of damages or 
compensation for cancellation of the contract given to me / us or any work assigned to me / 
us or is withdrawn by the Corporation.” 

 However , in case of price difference, if it is a result of differential tax structures, 
different dollar value of Rupee, differential logistic of transport etc. Considering this aspect, 
before invoking the penalty, black-listing, I/We will be given a reasonable opportunity of 
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being heard by representing our case as to why such price variation / differential has been 
arisen. 

 In case if the explanation submitted by me / us is unsatisfactory then action including 
forfeiture of despite and black-listing may be taken against me/us. 

 

 

Tenderer’s full Signature with full name 
& address with rubber stamp 
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Annexure - F 

INFORMATION REGARDING STATUS OF BIDDER 

(1)  (a)  Whether it is a 
 proprietor  concern  

------------------------------------------------------------- 

 

 (b)   If so, name of the  
  owner                     

-------------------------------------------------------------- 

 

(2)  If it is a partnership concern, 
please furnish name of each 
partner and copy of 
registration certificate 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(3)  In case of company, please 
furnish the documentary proof 
to show that the company is 
registered. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(4)  In case of Joint Venture, please 
furnish the name of each firm 
and Joint Venture forms. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

 

Signature of authorized 
Person of concern/company 

 

Name of concern/company and seal 
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Annexure-G (Not applicable) 

MANUFACTURERS AUTHORISATION CERTIFICATE 

(In case of tenderer who are authorized representative of manufacturer) 
(to be submitted on Letter head of Manufacturer along with packet A/B) 

 

This is to certify that M/s……………….…………………………………….…………. are 
Authorized Representative of ………………………..………………………..……………. 
since………………………………………… till date for dealing in ……………………… 
………………………………………………………………………………………………….                

We authorize them to quote for the tender ………………..................……………… 
…………………………………….............................................................................................. 
bearing no………........................………….. to be submitted on………………… and also 
promise to provide all the necessary technical support & after sales service during the 
contract period and during Defect Liability Period. 

 

 

Place :    Seal of the Manufacturer & Sign of 
      Authority signatory 
Date : 
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Annexure –H (Not Applicable) 

FORMATS FOR JOINT VENTURES 
1. POWER OFATTORNEY FOR LEAD PARTNER 

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE 
(On Non – judicial stamp paper of Rs. 500 duly attested by notary public) 

Whereas the Brihanmumbai Municipal Corporation   (BMC) has invited bids for 
__________________________________________________ (name of the work).Whereas, 
M/s__________________________,  M/s__________________________ and 
M/s_____________________________ (the respective names of the members of the Joint 
Venture  along with address of their registered offices)have formed a Joint Venture and are 
interested in bidding for the above mentioned work in accordance with the terms and 
conditions of the tender/contract and Whereas, it is necessary for the partners of the Joint 
Venture to designate one of them as the Lead Partner with all necessary power and authority 
to do for and on behalf of the Joint Venture, all acts, deeds and things as may be necessary in 
connection with the Joint Venture’s bid.  

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s_____________________________ M/s. ________________________ and 
M/s____________________________ (the respective names of the members  of the Joint 
Venture along with address of their registered offices) do hereby designate 
M/s____________________________(name along with address of the registered office) 
being one of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do 
on behalf of the Joint Venture, all or any of the acts, deed or things necessary or incidental to 
the Joint Venture’s bid for the work, including submission of Proposal, participating in 
conference, responding  to queries, submission of information/ documents and generally to 
represent the Joint Venture in all its dealings with  BMC, any other Government Agency or 
any person, in-connection with Work until culmination of the process of bidding and 
thereafter till the  Contract Agreement is entered into with BMC. 

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said 
attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our 
afore said attorney. 

Dated this  ______________ day of_____________201_ . 

[Executants(s)] 

(To be executed by all the Partners of the Joint Venture) 

Note:- 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 
if any, laid down by the applicable law and the charter documents of the executants and when 
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it is so required the same should be under common seal affixed in accordance with the 
required procedure. 

Also wherever required, the executants should submit for verification the extract of the 
charter documents and documents such as resolution/ Power of attorney in favour of the 
person executing this Power of attorney for the designation of power here under on behalf of 
the Joint Venture. 
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL 

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE 
(On Non – judicial stamp paper of Rs. 500 duly attested by notary public) 

Know all men by  these presents, we _________________________________ (name and 
address of the registered office) do hereby constitute, appoint and authorize  Mr. / Ms. 
_________________________________________R/o  ___________________ (name and 
address of residence) who is presently employed with us and holding the position 
of_____________________ (designation) as our attorney, to do in our name and on our 
behalf, all such acts, deeds and things necessary in connection with or incidental to the bid of 
the Joint Venture consisting of _____________________________________, 
_____________________and_______________________(please state the name and address 
of the members of the  Joint Venture)  for  
________________________________________________ (name of the work) including 
signing and submission of all documents and providing  information/responses to 
Brihanmumbai Municipal Corporation (BMC), representing us in all matters in connection 
with our bid for the said work. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

For 

(Signature) 
(Name, Title and Address) 
Accept 

…………….…. (Signature) 
(Name , Title and Address of the Attorney) 

Notes: 

i. To be executed by the Lead Partner in case of a Joint Venture. 
ii. The mode of execution of Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and 
when it is so required the same should be under common seal affixed in accordance with 
the required procedure 

Also, wherever required, the executants should submit for verification the extract of the 
charter documents and documents such as a resolution / Power of attorney in favour of the 
Person executing this Power of Attorney for the delegation of power hereunder on behalf of 
the executants.  
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3. BOARD RESOLUTION FOR COMPANIES 

3.1 FOR LEAD PARTNER 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 
with___________________________, _________________________ and 
_____________________________ (name and address of the members of the Joint Venture)
 for submission  of  bid to  BMC for  
______________________________________________ (name of the work)  

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 
entered into with the members of the Joint Venture (a copy where of duly initialed by the 
Chairman is tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr._______________________________(name), 
_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of 
the company, with the members of the Joint Venture and to sign the form of Tender on behalf 
of the Joint Venture for submission of the bidding documents and execute a power of 
attorney in favour of the Company as Lead partner.” 

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 
with___________________________, _________________________ and 
_____________________________ (name and address of the members of the Joint Venture)
 for submission of bid to BMCfor  
___________________________________________________ (name of the work)   

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 
entered into with the members of the Joint Venture (a copy where of duly initialed by the 
Chairman is tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr.________________________________(name), 
_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of 
the company, with the members of the Joint Venture and to execute a power of attorney in 
favour of_______________________ (name of the Lead Partner of the Joint Venture) to act 
as the Lead Partner of Joint Venture.”  
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4. LETTER OF COMMITMENT 

(Each member of a Joint Venture has to submit a letter of commitment) 

Date: 
Place: 
To 
The Municipal Commissioner 
Brihanmumbai Municipal Corporation 

Dear Sir, 

 Subject: ____________________________________ (name of the work)  

 

 This has reference to the Bid being submitted by _________________________ 
(mention the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture 
comprising _____________________________, ____________________________ and 
____________________________ (mention name(s) of the Partners) in respect of 
_____________________________________________ (name of the work) in response to 
the e-tender notice issued by the BMC dated _________, 201_. 

We hereby confirm the following. 

We __________________________ (name of the Key Person), have examined in detail and 
have understood and satisfied ourselves regarding the contents mainly in respect of the 
following. 

The bid documents published by BMC;  

All subsequent communications between BMC and the Joint Venture, represented by 
_______________________(name of the Lead Partner in case of a Joint Venture); 

The MoU signed between/among ____________(name(s) of partners); and   

The bid being submitted by _________________(name of the Joint Venture). 

 

We have satisfied ourselves regarding our role in the MOU. If 
______________________________ (name of the Joint Venture) is awarded the 
work/contract, we shall perform our role as outlined in the bid documents to the best of our 
abilities.   

The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in 
the bid documents, as per the requirements stated in the bid Documents.   
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We undertake to support ___________________________ (name of the Lead Partner, for 
which the Letter of Commitment is being furnished) in respect of the roles as detailed in the 
MOU. 

We therefore request BMC to consider our strengths, our experience, and our track record as 
specified in the bid documents pursuant to the conditions specified in the bid, for the 
purposes of evaluation. 

We understand that no change in the partnership in the joint venture, in the role and form of 
responsibility of any partner shall be permitted after submission of the bid. If any change in 
partnership of the joint venture is done it would adversely affect the same.  

For and on behalf of   

Signature      

 

(Authorized Representative and Signatory) 
Name of the Person  : 
Designation   : 
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5. JOINT VENTURE SUMMARY(Not Applicable) 

Names of all partners of a joint venture: 

1. Partner in charge (Lead Partner): _______________________________  

2. Member Partner: ____________________________________________  

Details of participation in the Joint Venture: 

(Indicate responsibility and extent of participation as applicable in respect of finance 
planning, construction equipment, key personnel and execution of the work of the partner in 
charge of the joint venture and of each of the joint venture partners) 

PARTICIPATION 
DETAILS 

FIRM A 
(Lead Partner) 

FIRM B 
(Member Partner) 

FIRM C 
(Member Partner) 

Finance (%)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on 
contribution of each) 

   

Overall share in Joint 
Venture 

   

 

Signature of the Bidder along with stamp / seal 
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Annexure ‘L’ 

Irrevocable Undertaking 

 

(on Rs. 500/- Stamp Paper ) 

 

I Shri/Smt aged, ……years Indian 
Inhabitant………………………………………….. Proprietor/ Partner/Director of M/s 
resident at ……………………………………………………………. do herby give 
Irrevocable undertaking as under; 

 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction 
in rate of tax on supply of goods or services or the benefit of input tax credit shall be 
mandatorily passed on to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and 
is discovered at any later stage, BMC shall be at liberty to initiate legal action against 
me for its recovery including, but not limited to, an appeal to the Screening 
Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our legal heirs, 
assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable to                      
penalty/ punishment or both as per the provision of GST Act.  

Whatever has been stated here in above is true & current to my/our own knowledge 
& belief. 

 

Solemnly affirmed at              DEPONANT 

This day of         BEFORE ME 

Interpreted Explained and identified by me  
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Annexure– N 
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Annexure– O 
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Annexure-P 
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Annexure-Q 



164 
 

  



165 
 

 

 
 



166 
 

 
 
 
 



167 
 

Annexure - R 
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Annexure  
– S 
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Annexure – T 
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Annexure – U 
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Annexure- W 
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PROFORMAS: 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last Seven 
years- 

PROFORMA- I 

Sr. 
No. 

Name of the 
Project 

Name of the 
employer 

Stipulated 
date of 

completion 

Actual date 
of completion 

Actual Cost of 
work done 

1 2 3 4 5 6 
      
      
      
      

NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the 
above proforma. 

b. Works shall be grouped financial year-wise. 
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PROFORMA- II 

Yearly Turnover During the Last Three Years. 

PROFORMA- II 

Sr.No. 
Financial 

year 
Annual 

Turnover 

Updated 
Value to 

Current year  

Average of 
last 3 years 

Page 
No. 

1      
2     
3     

Total  

NOTE:The above figures shall tally with the audited balance sheets uploaded by the tenderer 
duly certified by Chartered Accountant.  
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification, 

PROFORMA- III 

Name 
of the 

Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue of 

work 
Order 

Stipulated 
Date of 

Completion 

Actual 
Date of 

Completion 

Actual 
cost of 
work 
done 

Remarks 
explaining 
reasons for 

delay, if 
any 

1 2 3 4 5 6 7 8 
        
        
        
        

NOTE:  Scanned Attested copies of completion/performance certificates from the 
Engineer-in-charge for each work should be annexed in support of information furnished in 
the above proforma. 
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PERSONNEL 

PROFORMA- IV 

Sr. 
No. 

Post 
Name  

(Prime Candidate 
/ Alternate) 

Qualification 
Work Experience 

No. of years 
Name of the 

Project 
1      
2      
3      
4      
      

NOTE:  Scanned Attested copies of qualification certificates and details of work 
experience shall be submitted /uploaded. 
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MACHINERY: (for Special Work only) 

PROFORMA- V/A 

Sr.No. Equipment Number 
Owned/Leased/Assured 

access 
1 2 3 4 

    
    
    

 

PROFORMA- V/B 

PROFORMA- V/B 
Sr.No. Equipment Number Owned 

1 2 3 4 

    
    
    

NOTE: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 
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PROFORMA - VI / A 

Details of Existing Commitments and Ongoing Works  

PROFORMA- VI / A 

Description    
of 

work 

Place 
 

Contract 
No.& 
Date 

Name      
&Address 

of employer 

Value    
of 

Contract 
in Rs. 

Scheduled 
Date of 

completion 

Value    of 
work    

remaining 
to be    

completed 

Anticipated 
Date of 

completion 

1 2 3 4 5 6 7 8 
        
        
        

NOTE: Scanned Attested copies of completion/performance certificates from the Engineer-
in-Charge for each work should be annexed in the support of information furnished in the 
above proforma. 

PROFORMA - VI / B 

Details of works for which bids are already uploaded - 

PROFORMA - VI / B 
Description 

of Work  
Place  Name & 

Address of 
employee  

Value of 
Contract in 

Rs.  

Time 
Period  

Date on 
which 

decision is 
expected  

Remarks  

1  2  3  4  5  6  7  
       
       
       

NOTE: Scanned Attested copies of certificates from the Engineer-in-charge for each work 
shall be annexed.  
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PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

PROFORMA – VII 

Other Party 
(/Parties) 

Employer Cause of Dispute Amount involved 
Remarks showing 

Present Status. 
1 2 3 4 5 
     
     
     
     

NOTE:  

1. Scanned Attested copies of completion / performance certificates from the Engineer-in-
charge for each work should be annexed and uploaded. 

2. Litigation History must cover - Any action of blacklisting, debarring, banning, suspension, 
deregistration and cheating with BMC, State Govt., Central Govt. or any authority under 
State or Central Govt/Govt, organisation initiated against the company, firm, directors, 
partners or authorized signatory shall be disclosed for last 5 years from the date of 
submission of bid. Also, bidder must disclose the litigation history for last 5 years from the 
date of submission of bid about any action like show cause issued, blacklisting. debarring, 
banning, suspension, deregistration and cheating with BMC and BMC is party in the 
litigation against the company, firm, directors, partners or authorized signatory for 
carrying out any work for BMC by any authority of BMC and the orders passed by the 
competent authority or by any Court where BMC is a party. While taking decision on 
litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case, 
should consider the details submitted by bidder and take decision based on the gravity of 
the litigation and the adverse effect of the act of company, firm, directors, partners or 
authorized signatory on the BMC works which can spoil the quality, output, delivery of 
any goods or any work execution and within the timeframe. 
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ANNEXURE-K 

DEVIATION SCHEDULE 

Subject: Repair, Renovation and Improvisation of office interiors of 
E.E.(S.O)P&C cabin and A.E./ S.E. (S.O)P&C cabin under the section 
of Dy.Ch.E.(S.O)P&C. 

The Tenderer shall state briefly any deviation from the specifications, contained in his 
main offer. 

 

 

Sr. 
No. 

Item Deviation Remarks 

    

 

 

 

 

Signature of authorised 

person of 

concern/company 
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                               ANNEXURE –M 

B I D  D O C U M                Bid No. 2026_MCGM_1281851 
INTERNAL GRIEVANCE REDRESSAL MECHANISM 

(To be uploaded in Packet ‘A’) 

M.C.G.M. has form a grievance redressal mechanism for redressal of 

bidders of grievances. Any bidder or prospective bidder aggrieved by any 

decision, action or omission of the procuring entity being contrary to the 

provisions of the tender or any rules or guidelines issued therein, in packet A, 

B and C can make may an application for review of decision of responsiveness 

in packet A,B and C within a period of 7 days or any such other period, as may 

be specified in the bid document. 

While making such an application to procuring entity for review, aggrieved 

bidders or prospective bidders shall clearly specify the ground or grounds in 

respect of which he feels aggrieved. 

Provided that after declaration of bidder as a successful in packet ‘A’ 

(General Requirements), an application for review may be filed only by bidder 

who has participated in procurement proceedings and after declaration of 

successful bidder in Packet ‘B’ (Technical Bid), an application for review may 

be filed only by successful bidders of Packet ‘A’. Provided further that, an 

application for review of the financial bid can be submitted, by the bidder whose 

technical bid is found to be acceptable/responsive. 

Upon receipt of such application for review B.M.C. may decide whether 

the bid process is required o be suspended pending disposal of such review. The 

B.M.C. after examining the application and the documents available to him, give 

such reliefs, as may be considered appropriate and communicate its decision to 

the applicant and if required to the other bidders or prospective bidders, as the 

case may be. 

B.M.C. shall deal and dispose of such application as expeditiously as 

possible and in any case within 10 days from the date of received of such 

application or such other period as may be specified in pre-qualification 

document, bidder registration document or bidder documents, as the case may 

be. 
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Where B.M.C. fails to dispose of the application within the specified 

period or if the bidder or prospective bidder feels aggrieved by the decision 

of the procuring entity, such bidder or prospective bidder may file an 

application for redressal before the internal procurement redressal committee 

within 7 days of the expiry of the allowed time or of the date of receipt of 

the decision, as the case may be. Every such application for internal 

redressal before redressal committee shall be accompanied by fee of Rs. 25000/- 

and fee shall be paid in the common D.D. in favor of B.M.C.t appeal by the 

bidder against the decision of Ch. E./HOD/Dean can be made to concern 

DMC/Director who should decide appeal in 7 days. 

If not satisfied 2nd appeal by the bidder can be made to concern AMC for 
decision. 

 

Grievance redressal committee (GRC) is headed by concern DMC/ 

Director of particular department for the 1st appeal/ grievance by the bidder 

against decision for responsiveness/ non responsiveness in packet A, packet B or 

Packet C, and if not satisfied concern AMC will take decision as per 2nd appeal 

by the bidder. 

This grievance redressal committee (GRC) will be operated through DMC 

(CPD) office where appeals of aggrieved bidders will be received with fees of 

Rs. 25000/- from aggrieved bidders. The necessary correspondence in respect of 

said applications to the aggrieved bidder and concern department, issuing 

notices, arranging of grievance redressal committee with DMC and further 

proceeding will be carried out through registrar appointed by B.M.C.. 

No application shall be maintainable before the redressal committee in 

regard of any decision of B.M.C. relating to following issues. 

1) Determination of need of procurement 

2) Determination of whether or not to enter into negotiation 

3) Cancelation of procurement process for certain reasons 

On receipt of recommendation of the committee it will be communicated 

his decision thereon to the applicant within 10 days or such time not to 

exceeding 20 days, as may be consider necessary from the date of receipt of 



203 
 

recommendation and incase of non acceptance of any recommendation, the 

reason of such no acceptance shall be mention in such communication. 

Additional Municipal Commissioner and/or Grievance Redressal 

Committee, it found come to the conclusion that any such complaint or review is 

of vexatious, frivolous or malicious nature and submitted with the intention 

of delaying or defeating any procurement or causing loss to the procuring 

entity or any other bidder then such a complaint shall be punished with fine, 

which may extend to Five Lac rupees or two percent of the value of 

procurement, whichever is higher. 

 

Full signature of the tenderer 

Official Seal and Address 
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