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BRIHANMUMBAI MUNICIPAL CORPORATION 

No. Dy.H.E. / P.P.C./ 623  dated  24.04.2026 

E-TENDER NOTICE 

Name of 

Work: 

Replacement of Chlorine Header line and Chlorinators  at 
Pre-Chlorination Plant, Pise. 
 

 
 The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item rate” 

basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which 

are repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/ 

Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who 

are vendors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class “A” as 

per new registration and from the tenderers equivalent and superior classes registered in 

Central or State Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will be allowed subject to condition that, the tenderers who are not registered 

with BMC will have to apply for registering their firm within three months time period from 

the award of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

           Bidding Process will comprise of THREE stages. 

 The application form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with 

BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process & 

also with Mahatenders & obtain login credentials to participate in the online bidding process. 

(The application form for BMC vendor registration can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in)  on payment of Rs.1000+18% GST. 

i) To download the application form, for those applicants not having vendor registration, need 

to apply first for vendor registration at the office of CA(WSSD), Byculla, Mumbai. (Note- 

Online vendor registration is available on BMC's portal http://portal.mcgm.gov.in) 

ii) Followed by Mahatenders login ID and password to be obtained from Mahatender 

portal https://mahatenders.gov.in. 

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual, 

please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature 

from any one of the Certifying Authorities (CA's) licensed by controller of certifying authorities 

namely, Safes crypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and 

e- Mudhra CA. 
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Tender No. Name and location of work 
Contract 

period 

Estimated 

Cost of 

Project 

2026_MCGM_1298648_1 

Replacement of Chlorine Header 
line and Chlorinators at Pre-
Chlorination Plant, Pise. 
 

4 months 

(Inclusive 

Monsoon) 

Not Applicable 

being item rate 

tender. 

   

 While submitting duly filled tender document on mahatender, bidder needs to pay total 

EMD amounting to Rs. 43,550.00 online through https://mahatenders.gov.in. EMD is 

refundable in accordance to the relevant clause of bid document, except in the case of the 

selected Bidder who’s Bid Security/EMD shall be retained. The Bidders will have to provide 

Earnest Money Deposit through the payment gateways while submitting the bids. The Bid 

shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. The 

tender is available on e-Procurement System of Government of Maharashtra (Mahatenders) 

https://mahatenders.gov.in. as mentioned in the Header Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the 

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates 

as mentioned in header data. All the responsive and eligible bidders if they so wish can be 

present at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur 

Complex). The Packet C shall be opened if bids submission in Packet A & B satisfies/includes 

all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on e-procurement 

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in 

The Applicants interested for the above referred works may contact the Dy. Hydraulic 

Engineer (Pise-Panjrapur Complex) at the following address on any working day during office 

hours. 

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                                                          

Panjrapur Water Treatment Plant, Administrative Building, 1st Flr., 

Post: Vadapa, Tal: Bhiwandi, Dist:Thane. 

Email :- eemnepippc.he@mcgm.gov.in 
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The applicants may wish to visit the site under reference located at Pise , Post: Vadapa, 

Tal: Bhiwandi, Dist:Thane and can collect the information of the present status from the 

department who have invited the bids. 

BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (http://mahatenders.gov.in). 

Bidders are also advised to refer “Bidders Manual Kit” available at 

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page for further 

details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing help-desk number 

022- 22046934/22837339 from 11.30 AM to 5.00 PM on all working days . Email: support-

eproc@nic.in 

SPECIAL NOTE : TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 

GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for 

digital signature certificate & user manual, pleaserefer to respective links provided in e-

tendering tab. The vendors can get digital signature from any one of the Certifying Authorities 

(CA’s) licensed by the Controller of Certifying Authorities namely Safes crypt, IDRBT, National 

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 

 

 

                   Sd/-        
     Executive Engineer (M&E) 

      Pise 
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Header Data 

 Tender Document No. 
 

2026_MCGM_1298648_1 

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION 

Subject 
Replacement of Chlorine Header line and Chlorinators  at 
Pre-Chlorination Plant, Pise. 

Tender Fee Rs. 9,430.00 (Rs.7,986/- + 18% GST) 

Bid Security Deposit/ EMD Rs. 43,550.00 
 

Date of issue and sale of tender             30.04.2026    from 11:00 Hrs 

 Last date & time for sale of 
tender             15.05.2026  upto 16:00 Hrs 

Submission of Packet A, B & 
Packet C(Online) &(Receipt of 
Bid Security deposite) 

             15.05.2026  upto 16:00 Hrs 

Pre-Bid Meeting   at11:00Hrs in conference room of  H.E.(Worli Hub)   

Opening of Packet A                  18.05.2026   after 16:00Hrs 

Opening of Packet B                  18.05.2026   after 16:10 Hrs 

Opening of Packet C                  26.05.2026   after 15:00Hrs 

Address for 

communication 

Executive Engineer (Mech. & Elect.) Pise                                                                          
At Pise, Post Amne 
Tal.Bhiwandi 
Dist. Thane 421 302 
Contact No. 9967872450. 
Email :- eemnepippc.he@mcgm.gov.in 

             aeclmpippc.he@mcgm.gov.in 

Venue for opening of bid On line in office of Ex.Engr. (M&E)Pise. 

 
Note :As per Circular no. CA/FRG/15 dtd. 20.03.2026, all the tenderers shall have to pay 
the tender fee with GST through online system on Government of Maharashtra Mahatender 
portal. 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
  
   

 
                          Sd/- 

     Executive Engineer(M&E) Pise 
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ELIGIBILITY CRITERIA 
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1. For Regular, Routine and Maintenance Work 

1.1 Technical Capacity: (Non-curable Document) 

 1) The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are invited 

as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 

involved similar nature of work as described in the scope of works in this bid 

document, provided further that all other qualification criteria are satisfied) 

 a) Three similar completed works each of value not less than the value equal to             

Rs. 13,05,100/- of estimated cost put to tender OR 

 b)  Two similar completed works each of value not less than the value equal to             

Rs. 15,22,600/- of estimated cost put to tender OR 

 c) One similar completed work of value equal and or not less than the                     

Rs. 21,75,100/- of estimated cost put to tender. 

  The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per Annum, calculated 

from the date of completion to last date of receipt of applications for tenders. Tenderer 

shall upload documentary evidence for eligibility along with the tender. 

1.2  Financial capacity: (Non-curable Document) 

 Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to Rs. 13,05,100/- in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited. The value of executed works shall be brought 

to current costing level by enhancing the actual value of work at compound rate of 10 

% per annum; calculated from the date of completion to last date of receipt of 

applications for tenders. 

 Documentary evidence shall be submitted. 

 

1.3 

 

Similar Experience:(Non Curable Document) 

          For assessing the technical capacity of Regular, Routine & Maintenance works; 
The tenderer shall have the experience of similar work means “SITC of equipments  
such as Piping and Valves (specially used for Chlorine header line) /  Blowers / 
Ejectors / chlorinators etc. which  directly comes in contact with liquid / gas 
chlorine in the chlorine plant  AND / OR work of overhauling / Servicing / 
Repairing of above equipments. ” for Water supply department of Government/Semi 
Government / Public Sector Organizations. 
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  Past performance certificates, including the work order number and date, 
cost of the work, contract period, etc. shall be annexed by the bidder while 
submitting the offer. 

 C    Bid Capacity: (Not Applicable for this tender) 

 The bid capacity of the prospective bidders will be calculated as 

under: 

 Assessed Available Bid Capacity = (A* N* 2 - B) 

 Where, 

 A = Maximum value of Civil Engineering works executed in any one year (year 
means Financial year) during the last five years (updated to the price level of the 
Financial year in which bids are received at a rate of 10% per year) taking into account 
the completed as well as works in progress. 
 N = Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 year) 
For every intervening monsoon 0.33 shall be added to N. 
 B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be completed 
during the period of completion of the Project/Works for which these bids are being 
invited. 
 Note: The statement showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the works 
listed should be attached along with certificates duly signed by the Engineer-in 
Charge, not below the rank of an Executive Engineer or equivalent. 
 Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

 - made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 - Record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc. 

 

2. For Original and New construction works 

2.1  Technical Capacity (Project Experience):  

 The tenderer(s) in their own name should have satisfactorily 
executed the work of similar nature BMC /Semi Govt. /Govt./ Public 
Sector Organizations during last seven (7) years ending last day of 
month previous to the one in which bids are invited as a prime 
Contractor (or as a nominated sub-Contractor, where the subcontract 
had involved similar nature of work as described in the scope of 
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works in this bid document, provided further that all other 
qualification criteria are satisfied) 

 a) Three similar completed works or currently executing three works 
of similar nature each costing 30% of estimated cost.* 

 OR 

 b) Two similar completed works or currently executing two works of 
similar 

nature each costing 40% of estimated cost.* 

 OR 

 c) One completed work or currently executing one work of similar 
nature of aggregate 60% of estimated cost.* 

 The value of executed works shall be brought to current costing level 
by enhancing the actual value of work at compound rate of 10 % per 
annum; calculated from the date of completion to last date of receipt 
of applications for tenders.  

 *In case of ongoing works to be considered, the bidder must have 
received payment bills of 80% of the contract sum for the 
work/works executed last day of month previous to the one in which 
bids are invited. 

2.2  Financial Capacity 

Achieved a average annual financial turnover as certified by 
‘Chartered Accountant’ (in all classes of civil engineering 
construction works only) equal to 30% of the estimated cost of work 
in last three (3) financial years immediately preceding the Financial 
Year in which bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial 
statement (Audited balance sheet) duly certified by Chartered 
Accountant.  

 The turnover can be enhanced by 10% every year to bring the 
present level. 

2.3  Similar experience 
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DISCLAIMER 

  The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the 

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter also referred as “The Authority 

“, or any of its employees or advisors, is provided to Applicant(s) on the terms and conditions 

set out in this e-tender and such other terms and conditions subject to which such 

information is provided. 

  This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) in relation to the 

Project. Such assumptions, assessments and statements do not purport to contain all the 

information that each Applicant may require. This e-tender may not be appropriate for all 

persons, and it is not possible for the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), its 

employees or advisors to consider the investment objectives, financial situation and particular 

needs of each party who reads or uses this e-tender. The assumptions, assessments, 

statements and information contained in this e-tender may not be complete, accurate, 

adequate or correct. Each Applicant should therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and completeness 

of the assumptions, assessments, statements and information contained in this e-tender and 

obtain independent advice from appropriate sources. 

  Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended 

to be an exhaustive account of statutory requirements and should not be regarded as a 

complete or authoritative statement of law. The BRIHANMUMBAI MUNICIPAL CORPORATION 

(BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or opinion 

on law expressed here. 

  The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) its employees and advisors 

make no representation or warranty and shall have no liability to any person, including any 

Applicant or Bidder, under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which 

may arise from or be incurred or suffered on account of anything contained in this e-tender or 

otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the e-

tender and any assessment, assumption, statement or information contained therein or 

deemed to form part of this e-tender or arising in any way with pre-qualification of Applicants 

for participation in the Bidding Process. The BRIHANMUMBAI MUNICIPAL CORPORATION 

(BMC) also accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any Applicant upon the statements contained in 

this e-tender. 
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  The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

  The issue of this e-tender does not imply that the BRIHANMUMBAI MUNICIPAL 

CORPORATION (BMC) is bound to select and short-list pre-qualified Applications for Bid 

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project 

and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the right to reject all or 

any of the Applications or Bids without assigning any reasons whatsoever. 

  The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) or any other costs 

incurred in connection with or relating to its Application. All such costs and expenses will 

remain with the Applicant and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) shall 

not be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or submission of the Application, regardless of the 

conduct or outcome of the Bidding Process. 
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INTRODUCTION 

 

 1. Background: 
         The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) covers an area of 437.71 

sq.kms. with a population of 1.24 Crores as per census of 2011. The metropolis accounts 

major portion of India’s international trade and government’s revenue, from being one of 

the foremost centers of education, science and technological research and advancement. 

          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it’s the BRIHANMUMBAI MUNICIPAL 

CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible 

for urban governance in Greater Mumbai. 

            BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in 

time and living conditions to match with the urbanization, BMC has mainly focused in 

providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the BMC is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses. 

           BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover we have other dept. like education, market, fire brigade dept., 

Octroi and other such departments where quite a good number of staff members are 

working. 

   

Preamble: 

 Pise pumping supplies 2020 MLD of raw water to Panjrapur filtration plant where it is 

purified and potable water is supplied to Mumbai city. Pise pumping is built in 4 stages; 

Stage-1 (1979),   Stage-2 (1986), Stage-3 (1994) and stage-M3A (2008) respectively. 

 At Pise Pre-Chlorination Plant, Pre-Chlorination of Raw water is done by 

addition of Chlorine in it. The amount of chlorine add to the raw water is depend upon the 

quality of water. The chlorine is withdrawn in gaseous form, from chlorine container called 

tonners. These tonners are connected with high carbon steel pipe called header line with 

isolation valves, gaskets, flanges, pressure gauge etc. This Header line continuously 

withstands the chlorine gas pressure of 8kg/cm2. As the chlorine is highly corrosive in nature 

it damages internally to the contact area of header line as well as isolation valves & gaskets. 

This Chlorine header line was installed in 2006.  Due to prolonged use of header line, internal 
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threading of joints like elbow & tee are damaged, also isolation valves are bypassed due to 

which frequent leakage observed.   

The feed rate of chlorine is regularized by 6 nos. of chlorinators installed at pre-

chlorination Plant Pise in 2006. The said chlorinators are served their useful life.  Frequent 

breakdowns, unstable chlorine feed rate etc are observed.  It is therefore necessary to replace 

the Chlorine header line along with allied accessories as well as the chlorinators considering 

necessity of safe working conditions.  
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SECTION 5 

E-TENDERING ONLINE SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

1 The-Tendering process of BMC is enabled through NIC’s Mahatender Portal 

https://mahatenders.gov.in/nicgep/app 

2 All the tender notices including e-Tender notices will be published on NIC’s 

Mahatender Portal https://mahatenders.gov.in/nicgep/app 

3 All the information documents are published under the NIC’s Mahatender portal. 

4 All the interested vendors are required to be registered with NIC’s Mahatender portal 

for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can 

apply online by clicking the link online registration section of NIC’s Mahatender portal. 

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebR

ightMenu.%24DirectLink&page=Home&service=direct&session=T” 

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders 

even if these are submitted on the Firm’s letter head and received in time. All such 

manual offers shall be considered as invalid offers and shall be rejected summarily 

without any consideration 

6 Please read the tender document carefully “Instructions and Articles of Agreement” for 

supply of general items. All documents that are required to be submitted as part of 

eligible & technical bid, need to be uploaded in the Packets provided for this purpose 

and commercial bid need to be filled online. 

7 This document (Instructions to vendors) and the 'Articles of Agreement' document 

which are available in the tender document make part of all tender documents unless 

stated otherwise in the tender document 

8 Affixing of digital signature for the bid document while submitting the bid, shall be 

deemed to mean acceptance of the terms and conditions contained in the tender 

document as well as confirmation of the bid/bids offered by the vendor which shall 

include acceptance of special Directions/ terms and conditions if any, incorporated 

9 All the documents and data submitted by vendors online shall be digitally signed. The 

system will prompt for digital signature certificate. It is mandatory for the vendors 

willing to participate in tender process to procure digital signature certificate of class-

2/ class-3 and Company Type. All the documents and data submitted by vendors 

online shall be digitally signed. The system will prompt for digital signature certificate. 

It is mandatory for the vendors willing to participate in tender process to procure 

digital signature certificate of class-2/class-3 and Company Type. Digital Signature 
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Certificates: Vendors can procure digital signature certificate from any of the certifying 

authorities (CA) in India. However, for the convenience of the vendors, a team from one 

of the certifying authorities is made available to help them for obtaining digital 

signature certificates. Interested vendors may approach helpdesk for details. 

10 The browser settings required for digitally signing the uploaded documents are listed 

in the Link “Site Compatibility” available on Mahatender Portal 

11 In order to participate in the tender process ,the registered vendors need to follow the 

steps given in the section “Guidelines for hassle free Bid submission” and “Bidders 

Manual Kit-Open Source Software Link” available on Mahatender portal 

a Open the e-Tendering application by clicking the link available in on 

https://www.mahatenders.gov.in 

b Make the Browser Settings as per the guidance available in “Site Compatibility” 

section. Carry out the necessary settings and root certificates installation as 

mentioned in the document. Vendors to note that the computer user should have 

administrative rights to the computer to be able to work with e-Tendering application 

c Login to the application with your credentials and follow the instructions given in the 

document “User Manual for Vendors- Bidding Process‟ which is available in the “For 

Partners” section of Mahatender Portal. 

d As per Circular no. CA/FRG/15 dtd. 20.03.2026, all the tenderers shall have to pay the 
tender fee with GST through online system on Government of Maharashtra Mahatender 
portal. 

e Pay EMD and other charges, where applicable, as per the instructions given in the 

Tender Notice and/or Tender Document. 

f Upload the administrative & technical bid documents. System will prompt for digital 

signature certificate while uploading the document. 

g Ensure that documents are uploaded properly by downloading them after uploading. 

h Submitting the commercial bid by filling in the values on the screen. All the inputs 

given on this screen need to be digitally signed. 

i The administrative, technical and commercial bids can be submitted only online on or 

before the due date and due time mentioned for submission of bids. 

j The bids can be modified till the end date and time for bid submission. However, if a 

new version of a document is to be uploaded, please ensure to delete the old version. 

k Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids 
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listing screen is “Bid submitted”. 

12 Vendors should ensure to submit their bids well in advance before the due date and 

due time. Vendors trying to submit the bid at last moment just before due date and 

due time and failing to do so due to system problems at their end, internet problems, 

User Id locking problems etc. shall note that no complaints in this regard will be 

entertained. 

13 It is the responsibility of the vendors to maintain their computers, which are used for 

submitting their bids, free of viruses, all types of malware etc. by installing appropriate 

anti-virus software and regularly updating the same with virus free signatures etc. 

Vendors should scan all the documents before uploading the same. 

14 The administrative, technical and commercial evaluation documents will be available 

for all the participating vendors after completion of the evaluation. 

15 Additional information can be availed by referring to FAQs in the e-Procurement 

section of Mahatender portal. 

16 For any help, in the e-Tendering process, can be availed by dialing help-desk number 

022-24811275/76 (BMC IT Cell) from 10.30AM to 6.00PM on all working days of BMC. 

 Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support- 

Working hours 

10.00 AM to 6.00 PM (Monday to Friday) 

NOTE- Support will not be available on Public Holiday & Saturday-Sunday 

 
 

SPECIAL NOTE: 

 In order to participate in the tender process , the registered vendors need to follow the 

steps given in the section “ Guidelines for hassle free Bid submission” and “Bidders Manual 

Kit - Open Source Software Link” available on Mahatender portal 

 For registration, enrolment for digital signature certificate & user manual, please 

refer to respective links provided in e-tendering tab. The vendors can get digital 

signature from anyone of the Certifying Authorities (CA‟s) licensed by the Controller of 

Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, 

Customs, MTNL, GNFC and e-Mudhra. 
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INSTRUCTIONS TO APPLICANTS 

A) Scope of Application 

 The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 B) Eligibility of Applicants 

 The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item rate” 

basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which 

are repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/ 

Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who 

are vendors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class “A” as 

per new registration and from the tenderers equivalent and superior classes registered in 

Central or State Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will be allowed subject to condition that, the tenderers who are not registered 

with MCGM will have to apply for registering their firm within three months time period from 

the award of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

  To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the 

conditions of eligibility criteria under Section 2 ( 1.1 to 1.3).  

D. Equipment Capabilities as required for this work: 

a) Regular and Routine works: (NOT APPLICABLE FOR PURE SUPPLY TENDER) 
The successful bidder will make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge. The successful bidder and, to that effect he will ensure 

commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid 

in Packet B. However, this condition in no way shall dilute the respective condition in 

Registration Rules of BMC. 

b) New and Original Works: (NOT APPLICABLE) 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with assessment study of 

requirements of equipment/plants & machineries to allow the employer to review their 

proposal. The bidder will ensure his commitment to make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge on an undertaking on Rs.500 

stamp paper to be submitted along with the Bid in Packet B. However, this condition in 

no way shall dilute the respective condition in Registration Rules of MCGM. 
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c) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 

document justified for the project and ensure the capacity of the bidder for the same with 

the approval of concerned AMC. 

Note: 

     1. Bidders shall submit the undertaking for equipment capability and other un- 

dertakings as such on a single Rs.500/- stamp paper. 

2. Insistence of availability of equipments/plants at a particular distance from site should 

not be made in the tender document. 

 
E. Technical Personal : (Not Applicable) 
For fixing requirement of Technical staff as required for this work shall be as 

follows:- 

Cost of work 

(Rs. In 

Crores) 

Requirement of Technical Staff Minimum 

Experien

ce (year) 

Designation 

Qualification Number 

10 to 20 

(Not 

applicable) 

 

i)Project Manager 

with degree in 

corresponding 

discipline of 

Engineering 

 

ii) Graduate Engineer 

 

iii) Graduate 

Engineer 

             or 

    Diploma Engineer 

1 

 

 

 

1 

 

2 

 

2 

10 

 

 

 

5 

 

2 

 

5 

 Principal Technical 

Representative 

 

Technical 

Representative 

 

Project/Site Engineer 

and 

 

Project Planning/ 

billing 

Engineer 

5 to10 

(Not 

applicable) 

 

i) Graduate Engineer 

ii) Graduate Engineer 

             or 

   Diploma Engineer 

1 

2 

2 

5 

2 

5 

Principal Technical 

Representative 

Project/Site Engineer 

Engineer 

More than 

1.5 to 5 

 

i) Graduate Engineer 

 

 

ii) Graduate Engineer 

1 

 

 

 

5 

 

 

 

Principal Technical 

Representative 

 

Project/Site Engineer 
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           or 

   Diploma Engineer 

1 

 

1 

2 

 

5 

 

 

Billing Engineer 

Up to1.5 

 

 

 

1. Graduate Engineer 

 or 

 2. Diploma Engineer 

1 

 

1 

2 

 

5 

Principal Technical 

Representative 

Project / Site Engineer 

/ Billing Engineer 

 

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following 

rate. 

Sr. No. Qualification Experience Rate of recovery 

1 Project Manager with degree 10 Rs.30,000/- p.m. 

2 Graduate Engineer 5 Rs.25,000/- p.m. 

3 Graduate Engineer 2 Rs.15,000/- p.m. 

4 Project / Site Engineer / Billing 

Engineer 

5 Rs.15,000/- p.m. 

  

 

F. TIME PERIOD OF THE PROJECT : 

  Entire project should be completed and delivered within 4 (Four) months (IM) 
of time from the date of award of purchase order. The time allowed for carrying out the work 
(including monsoon) as entered in the Tender shall be strictly observed by the Contractor. 
The work shall throughout the stipulated period of the Contract be proceeded with all due 
diligence as time being deemed to be the essence of the contract on the part of the 
Contractor. On failing to do so, the Contractor shall pay as compensation an amount which 
shall be governed as per Clause - 84 of Standard General Conditions of Contract. 

The Contractor should complete the work as per phase given below: 

¼ of the work in .. ¼ of the time, 
½ of the work in .. ½ of the time, 
¾ of the work in .. ¾ of the time 

Full of the work in . Full of the time 

Full work shall be completed in 4 (Four) months (IM). 

  The program for completion of work shall be a part of the Contract Document in 
the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and 
keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work 
as per the Schedule given in the Contract and the programme submitted by the Contractor. 



35 
 
 
 
 

G. Contract Execution 

  All required documents for execution of the contract shall be submitted within 
30 days from the date of issue of letter of acceptance. If the documents are not submitted 
within the stipulated time a penalty of Rs 5000/- per day will be applicable to the 
contractor. All contract documents need to be duly affixed with stamp duty properly signed 
along with evidence/proof of payment of security/contract deposit within 30 days from the 
date of letter of acceptance received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from 
the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 
considered as cancelled and legal steps be taken against the contractor for recovery of the 
amounts. 

I. The amount of Security Deposit retained by the BMC shall be released after expiry of 
period up to which the contractor has agreed to maintain the work in good order is over. In 
the event of the contractor failing or neglecting to complete the rectification work within the 
period up to which the contractor has agreed to maintain the work in good order, the 
amount of security deposit retained by BMC shall be adjusted to-wards the excess cost 
incurred by the Department on rectification work. 

J. Action when whole of security deposit is forfeited: 

  In any case in which under any Clause of this contract, the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of this security 
deposit whether paid in one sum or deducted by installments or in the case of abandonment 
of the work owning to serious illness or death of the contractor or any other cause, the 
Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the 
following process, as he may deem best suited to the interest of BMC - 

(a) To rescind the contract (for which recession notice in writing to the contractor under the 
head of Executive Engineer shall be conclusive evidence) and in that case, the security 
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC. 

 (b) To carry out the work or any part of the work departmentally debiting the contractor 
with the cost of the work, expenditure incurred on tools and plant, and charges on 
additional supervisory staff including the cost of work-charged establishment employed for 
getting the unexecuted part of the work completed and crediting him with the value of the 
work done departmentally in all respects in the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of his contract. 

The certificate of the Executive Engineer as to the costs and other allied expenses so 
incurred and as to the value of the work so done departmentally shall be final and 
conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof as 
shall be un-executed out of his hands, and to give it to another contractor to complete, in 
which case all expenses incurred on advertisement for fixing a new contracting agency, 
additional supervisory staff including the cost of work charged establishment and the cost of 
the work executed by the new contract agency will be debited to the contractor and the 
value of the work done or executed through the new contractor shall be credited to the 
contractor in all respects and in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract. The certificate of the Executive 
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Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 
getting the un-executed work done by the new contractor and as to the value of the work so 
done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 
entitled to recover or be paid any sum for any work therefor actually performed by him 
under this contract unless and until the Executive Engineer shall have certified in writing 
the performance of such work and the amount payable to him in respect thereof and he 
shall only be entitled to be paid the amount so certified. In the event of either of the courses 
referred to in Clause (b) or (c) being adopted and the cost of the work executed 
departmentally or through a new contractor and other allied expenses exceeding the value of 
such work credited to the contractors amount of excess shall be deducted from any money 
due to the contractor, by BMC under the contract or otherwise, howsoever, or from his 
security deposit or the sale proceeds thereof provided, however, the contractor shall have no 
claim against BMC even if the certified value of the work done departmentally or through a 
new contractor exceeds the certified cost of such work and allied expenses, provided always 
that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the 
Executive Engineer, the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchase or procured any materials or entered in 
to any engagements or made any advance on account of or with a view to the execution of 
the work or the performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a public officer 
or if contractor becomes insolvent 

  If the contractor assigns or sublets his contracts or attempt so to do, or become 
insolvent or commence any proceeding to get himself adjudicated and insolvent or make any 
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, 
reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given 
promised or offered by the contractor or any of his servants or agents through any public 
officer, or person in the employ of BMC/Govt. in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly 
interested in the contract the Engineer In-charge may thereupon, by notice in writing 
rescind the contract and the Security Deposit of the Contractor shall thereupon stand 
forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure 
as if the contract had been rescinded under above clause J hereof; and in addition the 
contractor shall not be entitled to recover or be paid for any work therefore actually 
performed under the contract. 
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   Submission of Tenders 
 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents  

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 
Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate (BMC M&E Class A as per new registration and from the 
contractors/firms equivalent and superior classes registered in Central or State 
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 
allowed subject to condition that, the contractors who are not registered with BMC will have 
to give undertaking that they will apply for registering their firm in BMC within three 
months’ time period from the award of contract, otherwise their Bid Security i.e. E.M.D 
(Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee 
of respective class will be recovered as penalty).  

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 Lakhs as 
governed by Registration Rules in force for respective Class of Contractor M&E works. A 
Solvency Certificate registered beyond 12 months from the date of its issue will not be 
considered. Certificate of Solvency (in Hindi/Marathi/English) shall be obtained from 
scheduled or Nationalised Bank, in the name of the applicant/Firm/Company only. 

c) A document in support of Registration under Maharashtra GST Act 2017. GST 
Registration Certificate in Maharashtra. Those not registered in Maharashtra shall submit 
an undertaking to the effect that if they are successful tenderer, they shall submit GST 
Registration Certificate in Maharashtra within 15 days of issue of work order, failing which 
payment for the work executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative 
societies, partners of partnership firms and at least two Directors, if number of Directors are 
more than two in case of Private Limited Companies, as the case may be. However, in case 
of Public Limited companies, Semi Government Undertakings, Government Undertakings, 
no 'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 
(Treasury) / C.A.(WSSD) of BMC. 

f) Scanned copy of EMD paid receipt and Tender Fee paid receipt 

g) The bidders shall categorically provide their valid Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 
E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in Packet “A” 
then, the shortfalls will be communicated to the tenderer through e-mail only and 
compliance required to be made within a time period of three working days otherwise 
they will be treated as non-responsive.  
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PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) The list of similar type of works as stated in eligibility criteria successfully completed 
during the last 7 years in prescribed proforma, in the role of prime contractor. Information 
furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate 
duly self-attested. Documents stating that it has successfully completed during the last 7 
years at least one contract of similar works as stated in eligibility criteria. 

b) Annual financial turnover for preceding three financial years as certified by 
Chartered Accountant preceding the Financial Year in which bids are invited. Copies of 
Applicants duly audited balance sheet and profit and loss account for the preceding 
three financial years preceding the Financial Year in which bids are invited.(Proforma 
II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 
assets, lines of credit and other financial means (independent of any contractual advance 
payment) sufficient to meet the construction cash flow requirements for the subject contract 
in the event of stoppage, start-up, or other delay in payment, of the minimum 15% of the 
cost of the work tendered for, net of the tenderer's commitment of other contracts 
(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence).  
 ( Not applicable for item rate Tender.) 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 
responsibility to arrange the required machineries either owned/on lease or hire basis, at 
site before start of the work. (NOT APPLICABLE FOR PURE SUPPLY TENDER). 
e) Regular and Routine works: The successful bidder shall make the arrangements of the 
required equipments on the day of commencement or with respect to the progress of the 
work in phases, as per the instruction of site in charge. The successful bidder and to that 
effect he will ensure commitment on an undertaking on Rs. 500/- stamp paper to be 
submitted along with the bid in Packet B. However, this condition in no way shall dilute the 
respective conditions in Registration Rules of BMC. (NOT APPLICABLE FOR PURE SUPPLY 
TENDER).  
Note: 

Insistence of availability of equipments / plants at a particular distance from site should 
not be made in the tender document. 

ii) New and Original Works: The bidder should, undertake their own studies and furnish 
with their bid, a detailed construction planning and methodology sup-ported with 
assessment study of requirements of equipment/plants & machinery to allow the employer 
to review their proposal. The bidder shall ensure his commitment to make the arrangements 
of the required equipment on the day of commencement or with respect to the progress of 
the work in phases, as per the instructions of site in charge on an undertaking on Rs.500 
stamp paper to be submitted along with the Bid in Packet B. However, this condition in no 
way shall dilute the respective condition in Registration Rules of bmc 

iii) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 
document justified for the project and ensure the capacity of the bidder for the same with 
the approval of concerned AMC. 

Note: 

Insistence of availability of equipments/plants at a particular distance from site should not 
be made in the tender document 

iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work 
orders & attested copies of works completed duly filled, signed and stamped on letterhead. 
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v) Statement showing assessed available Bid Capacity 

vi) Details of at least similar work as per Proforma III, along with copies of work orders & 
attested copies of works completed duly filled, signed and stamped on letterhead. 

vii) Details of Personnel as per Proforma IV duly filled, signed and stamped on letterhead. 
viii) Details of Litigation history as per Proforma-VII duly filled, signed and stamped on 
letterhead. 
ix) Duly filled, signed & stamped Annexure-A on letterhead 
x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in Annexure -B 
(Pre Integrity PACT), Annexure- C (Declaration cum Indemnity Bond), Annexure -E 
(Affidavit for Best price), Annexure- F (Irrevocable Undertaking)  
Note: Bidders shall submit the undertaking for equipment capability and other 
undertakings as such on a single Rs.500/- stamp paper (NOT APPLICABLE FOR PURE 
SUPPLY TENDER). 
xi) The tenderer shall submit the undertaking stating that he will submit license       
certification from office of labour commissioner after issue of work order and before 
commencing the work if the work is allotted to him . The undertaking on Rs.500/- stamp 
paper)  

xii) The tenderer shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time 
period, considering major activities. 

2.   Organizational set up envisaged by the contractors. 

3.Plant & equipment proposed to be deployed for this work. (Not applicable) 

4.A note on how the whole work will be carried out (work plan including methodology). 

5. Quality management plan. 

6. All the activities included in the Scope of work shall be covered in the work plan  
xiii) Grievance Redressal Mechanism as per Annexure- G 

xiv) Documents related to technical and financial capacity with respect to Eligibility 
criteria as stipulated in the tender (Non-curable). 
xv) Copy of Manufacturer's authorization certificate as per attached format in draft 
tender for authorized representative (dealer/distributor/contractor/firm) who is 
tenderer (Non-curable).  
xvi)  Site visit undertaking as per Annexure- H 
xvii) Technical Data sheet duly signed & stamped by Tenderer. 
xviii) Technical Deviation Schedule, if applicable 

xix) Duly filled, signed & stamped Form of Tender 

xx) Annexure-Rebate – J (For Rebate/Buyback), if applicable 

xxi) Duly filled, signed & stamped Undertaking-I on letter head 

xxii) Environmental Management Plan Annexure- I 

xxiii) Digitally signed this Full Tender document copy 
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Note: 

i. The Electrical / Mechanical work shall be got carried out by the civil contractors through 
the contractors registered with MCGM. in Electrical Category. Information about the 
registered contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring 
& Registration Cell). Attested scanned copy of the valid registration certificate in Electrical 
Category shall be uploaded with the tender along with the undertaking from the registered 
Electrical Contractor stating his willingness to carry out the tender work. 

ii. The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the 
tenderer has more than 10 employees /persons on his establishment (in case of production 
by use of energy) and 20 employees/persons on his establishment (in case of production 
without use of energy) to BMC as and when demanded. In case of less employees/persons 
mentioned above then the successful bidder has to submit an undertaking to that 
effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.  

iii. The bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, 
if tenderer has more than 20 employees/persons on his establishment, to BMC as and when 
demanded. In case if the successful bidder has less employees/persons mentioned 
above then the successful bidder has to submit an undertaking to that effect on Rs. 
200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note:  

 If it is found that the tenderer has not submitted required curable documents in 
Packet “B” then, the shortfalls will be communicated to the tenderer through e-
mail only and compliance required to be made within a time period of three 
working days otherwise they will be treated as non-responsive.  

 

Packet- C 

a. For Percentage Rate Tenders  

Online tender filled in either percentage plus or minus (above or below), or at par. (There is no 
separate provision to quote % in physical form, Tenderer shall submit the price bid in 
Packet 'C' (Financial Cover) by filling percentage variation figures in BOQ.xls file 
uploaded on https://mahatenders.gov.in under this tender bid number. (If entered ‘0’ it 
will be treated as ‘at par’. By default the value is zero only). 

Note:  

1) In case of rebate / premium of 15 % and above as quoted by the tenderer, the rate analysis 
of major items shall be submitted by L1 and L2 bidder after demand notification by email to 
bidders by concerned Dy. Ch.Eng. The format for rate analysis is annexed at Annexure D. 

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge 
within 3 working days from the date of communication on email, failing to which EMD will be 
forfeited, and the bid will be rejected, and next successful/ Responsive bidder will be 
considered. Thereafter, negotiation will be done with the said successive/responsive bidder 
with respect to his quoted rate. 

b) For Item Rate Tenders  

Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on the 
screen. Tenderer shall submit the price bid in Packet 'C' (Financial Cover) by filling the 
values in BOQ.xls file uploaded on https://mahatenders.gov.in under this tender bid 
number.  
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For both Percentage Rate and Item Rate Tenders, the tenderer shall quote inclusive of 

all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the 

time of bid submission.  

GST as applicable shall be paid separately on submission of bills/invoice.  

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 
specified in the Bid Data Sheet. This bid security shall be in favor of the authority 
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the entire amount of EMD/Bid Security amount as specified in 
the bid, through payment gateways of Government of Maharashtra (GoM) on URL 
http://mahatenders.gov.in. The bidder shall upload scanned copy of online paid EMD 
along with the bid submission in packet ‘A’. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Security Deposits. 

 In case, the successful bidder become non responsive or successful bidder withdraw 
the bid or is unwilling to extend the bid validity period, in such circumstances, if L2 
bidder is agreeable to extend the bid validity period and ready to deposit the requisite 
amount of bid security/ EMD / ASD to the department with in the stipulated time 
period i.e.15 days, the department will process further as per normal procedure. 

 Refund of EMD  

a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online 

will be refunded automatically.  

b) The Bid security of successful bidder will be discharged when the bidder has signed 

the agreement and /or furnish the required Security Deposits as elaborated in 

Standard Bid Document.  

 Forfeiture of EMD 

The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical 
qualification part of the bid during the period of Bid validity;  

b) in the case of a successful Bidder, if the Bidder fails within the specified time 
limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits. 

c) In case of non workable rate analysis and misleading information submitted by 
the bidder, EMD shall be forfeited and bid will be rejected.  

 The cases wherein if the shortfalls are not complied by a contractor, will be informed 
to Registration and Monitoring Cell. Such non-submission of documents will be 
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considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are 
re-ported, shall be viewed seriously and disciplinary action against the defaulters 
such as banning/de-registration, etc. shall be taken by the registration cell with due 
approval of the concerned AMC.  

 If non-responsive;  

If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such 
circumstances, the bidder will be made non-responsive and financial packet ‘C’ 
of non-responsive bidder will not be opened. However there will not be any 
forfeiture of EMD. 

Note: 
i) Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. GST Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc  

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

vii. Proformas 

viii. Annexure (A-J) 

ix. Duly filled, signed & stamped Form of Tender 

x. Technical Data Sheet (Duly filled, signed & stamped). 

xi. Documentary evidence related to SITC of chlorinators in Govt./ Semi Govt. undertakings 
/ PSU) along with performance certificate of satisfactorily working of chlorinators  of 
minimum 03 years . (as specified in scope of work) 

b. Wrong calculation of Bid Capacity (deleted and moved to Non curable defect as per 
circular no. CHE/BM/019919/II dt. 07.01.2019). 

c. No proper submission of experience certificates and other documents, etc.(deleted and 
move to Non curable defect as per circular no.CHE/BM/019919/II dt. 07.01.2019). 

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed 
& 2 % EMD will be forfeited for each shortfall thereafter. 

Shortfalls: Maximum 5 shortfalls of curable defects shall be allowed and in case, curable 

defects are not complied by bidder within given time period, the bidder shall be treated as 

Non-Responsive & such cases will be informed to Registration and Monitoring Cell Such 

non-submission of documents will be considered as Intentional Avoidance' and if three or 

more cases in 12 months are reported, shall be viewed seriously and disciplinary action 

against the defaulters such as banning/de registration, etc. shall be taken by Registration 

Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024) 
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ii) Non-curable Defect shall mean  

a. In-adequate submission of EMD/ASD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria 

as stipulated in the tender.  

c. Wrong calculation of Bid Capacity (Not Applicable for this tender). 

d. No proper submission of experience certificates and other documents, etc. 

 

BID VALIDITY  

Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive.  

In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of 

his bid security for a period of the extension.  

DEFECT LIABILITY PERIOD  

 The Contractor is expected to carry out the construction work in Workmen like manner 
so as to meet the requirement and specification for the project. It is expected that the 
Workmanship and materials will be reasonably fit for the purpose for which they are 
required.  

 Defects or defective work is where standard and quality of workmanship and materials 
as specified in the contract is deficient. Defect is defined as a failure of the completed 
project to satisfy the express or implied quality or quantity obligations of the 
construction contract. Defective construction works are as the works which fail short 
of complying with the express descriptions or requirements of the contract, especially 
any drawings or specifications with any implied terms and conditions as to its quality, 
workmanship, durability, aesthetic, performance or design. Defects in construction 
projects/works are attributable to various reasons.  

 Some of the defects are structural defects results in cracks or collapse of faulty 
defective plumbing, inadequate or faulty drainage system, inadequate or faulty 
ventilation, cooling or heating systems, inadequate fire systems etc. The defects could 
be various on accounts of different reasons for variety of the projects.  

 The Engineering In charge / Project Officer shall issue the practical completion 
certificate for the project. During the Defect Liability Period which commences on 
completion of the work, the Engineering In charge shall inform or the contractor is 
expected to be informed of any defective works by the Employer’s representative of the 
defects and make good at contractor’s cost with an intention of giving opportunity to 



44 
 
 
 
 

the contractor of making good the defects appeared during that period. It is the 
contractor’s obligation under the contract to rectify the defects that appear during 
Defect Liability Period and the contractor shall within a reasonable time after receipt of 
such instructions comply with the same at his own cost. The Engineering In 
charge/Project Officer shall issue a certificate to that effect and completion of making 
good defects shall be deemed for all the purpose of this contract to have taken place on 
the day named in such defect liability certificate.  

 If defective work or workmanship or design have been knowingly covered-up or 
conceived so as to constitute fraud, commencement of the Defect Liability Period may 
be delayed. The decided period may be delayed until discover actually occurs on at 
least the defect could have been discovered with reasonable diligence, whichever is 
earlier.  

 The DLP for this work shall be 3 years (There will be NIL DLP applicable for 
Service tender for Testing/Calibration/Annual Maintenance Works). 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. Every time 
notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. The 
Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and 
fixed all of the defects that were on the list of issue by Engineer-in-charge. When this 
happens, the engineer must issue a ‘Certificate of Completion’. On the issue of 
‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also must 
issue a ‘Certificate statement’ as an acknowledgment to the engineer not later than 14 
days after the ‘Certificate of Completion’ has been issued. During the ‘Defect Liability 
Period’, the contractor has to obey all written instructions from the engineer to 
carryout repairs and fix any defects which appear in the Permanent Works. If the 
contractor does not ,due to his own faults finish the repair works or fix the defects by 
the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all 
works instructed by engineer is done.  

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE  

A. Security Deposit  

The security deposit shall mean and comprise of  

I) Contract Deposit and  

II) Retention Money.  

I) Contract Deposit – The successful tenderer, here after referred to as the contractor shall 
pay an amount equal to two (2) percent of the contract sum shall be paid within thirty days 
from the date of issue of letter of acceptance. 

The said contract deposit shall be paid in the form of Demand Draft / Online  

II) Retention Money –– The retention money equal to 5.00% of the Contract 
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Sum will be recovered from the contractors every bill i.e.interim/running/final bill. The 
clause of retention money will not be applicable M & E Department. 

B. Additional Security Deposit (ASD) : - (Applicable for Percentage Rate tender ONLY) 

The Additional Security Deposit shall be applicable as under: 

Rebate quoted by contractor ASD Applicable 

Up to 12 % Rebate No ASD 

Rebate above 12.00 % on 
estimated cost 

At 2.00% of Estimated cost for each % rebate & part thereof, in D. 
D. only 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be 

submitted during office hours minimum one day before opening of packet ‘C’ to Head Clerk 

(Account) of the Dy HE (PPC) in sealed envelope. If ASD is not applicable then the bidders 

shall submit sealed envelope mentioning on their letter head ‘ASD is not applicable’. 

If the bidders fails to submit the sealed envelope as mentioned above at least one day 

before opening of Packet-‘C’ within office hours then the EMD of the respective 

bidders will be forfeited and the company with their Directors/Partners and other 

companies with the said Directors / Partners will be further debarred from any 

tendering process for the period of at least 2 years. 

C. Performance Guarantee (Not Applicable) 

The successful tenderer, here after referred to as the contractor shall pay amount in the 
form of “Performance Guarantee” at different rates for different slabs as stated below: 

Offer  PG applicable % 

For premium, at par and 

rebate less 0 to 12% 

PG= 0.92% x contract sum applicable for rebate 
upto 12% 

For rebate of 12.01% and 
more 

P.G. = {0.92% x contract sum applicable for rebate of 
12%} +(X) x contract sum where 

X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as quoted by 
the contractor with contingencies only and excluding price variation. 

The PG shall be paid in one the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/- 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 
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IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in 
the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 
Performance Guarantee will have to be paid & shall be valid till the defect liability period or 
finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid 
within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG 
of 10% of contract sum be taken from the successful bidder on award of contract only. 

 BMC departments shall ensure to incorporate specific condition regarding above in 
bid document and e-tender notice. 

 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP 
(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 
years DLP) subject to no recoveries are pending against the said work, provided that the 
Engineer is satisfied that there is no demand outstanding against the Contractor. No claim 
shall be made against the Balance Contract Deposit after the issue of Defects Liability 
Certificate. 

 

II. Refund of Retention Money (Not Applicable) 

One-half (50%)of the Retention Money shall be released within 30 days of issue of 
‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer 
issues a Taking-over Certificate for a section or part of the Permanent Works, only such 
proposition thereof as the Engineer determines (having regard to the relative value of such 
section or part of the Works) shall be considered by the Engineer for payment to the 
Contractor.  

The balance Retention Money shall be released within 30 days after completion of 3rd year 
of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 
2 or 3 years DLP) provided that the Engineer is satisfied that there is no demand 
outstanding against the Contractor. In the event of different Defects Liability Periods have 
been specified or become applicable to different sections or parts of the Permanent Works, 
the said moneys will be released within 30 days on expiration of the latest of such Defects 
Liability Periods.  

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated 
in and that amount shall be paid as per condition stated therein. 
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III) Refund of Additional Security Deposit (Applicable for Percentage Rate tender 
ONLY) 

One-half (50 % ) of the additional security deposited (ASD) shall be released after the 
completion of 50% financial progress of the work. The balance ASD shall be released 
within 30 days of issue of ‘Certificate of Completion’ with respect to the whole of the 
Work. In the event the Engineer issues a Taking-over Certificate for a section or part of 
the Permanent Works, only such proposition thereof as the Engineer determines (having 
regard to the relative value of such section or part of the Works) shall be considered by 
the Engineer for Refund of ASD to the contractor. 

IV. Refund of Performance Guarantee (Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 days of 
completion of Defects Liability Certificate subject finalization of final bill whichever is later 
and no recoveries are pending against the said work, provided that the Engineer is satisfied 
that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a. Time of Refund for works having 5 years DLP  

Deposits refunded  

after completion 

 

After 3 yrs of 
DLP 

After Completion of 
DLP 

ASD + 50% of RM 

 

CD + 50% of RM PG 

 

b. Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after  

completion 

After Completion of DLP 

ASD + 50% of RM 

 

CD +50% of RM+PG 

 

*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract 
and clubbing of various contracts of the said contractor will not be allowed. In case of 
obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 
months from the completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 
stipulated time period in the tender & in case of its expiry it will attract penalization.  

c. Bank Guarantee should be issued by way of General Undertaking and 
Guarantee issued on behalf of the Contractor by any of the Nationalized or 
Scheduled banks or branches of foreign banks operating under Reserve Bank of 
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India regulations located in Mumbai upto Virar & Kalyan. List of approved 
Banks is appended at the end of Instructions to Bidders (ITB). The Bank 
Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 
be accepted only if the said Bank Guarantee is countersigned by the Manager of 
a Regional Branch of the same bank within the Mumbai City Limit categorically 
endorsing thereon that the said Bank Guarantee is binding on the endorsing 
Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be 
enforced against the said Branch of the Bank or the bank itself in case of default 
by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall 
be renewed as and when required and/or directed from time to time until the 
Contractor has executed and completed the works and remedied any defects 
therein. 

E. Legal + Stationary Charges: (As per latest applicable circular in force)  

Successful tender shall pay the Legal Charges+Stationary charges with applicable GST, as 

given below or as per latest applicable circular in force at the time of execution of written 

contract.  

Sr. 
No. Contract Sum in Rs. Legal and Stationery Charges in Rs. 

1 Upto to Rs. 50,000/- Nil 

2 From 50,001/- to 
1,00,00,000/- 

0.10% of contract sum, round to the next 100 + 
18 % GST (Minimum Rs. 1,000/- & Maximum Rs. 
10,000/- + 18 % GST) 

3 From 1,00,00,001/- 
to 10,00,00,000/- 

Rs. 10,000/- for contract sum upto Rs. 
1,00,00,000/- + 0.05% of contract cost above 
1,00,00,001/- round to the next 100 plus 18 % 
GST 

4 Rs.10,00,00,001 and 
above. 

Rs. 55,000/- for contract sum upto 
Rs.10,00,00,000/- + @ 0.01% of amount above 
Rs.10,00,00,000/- of contract cost (rounded to 
next 100) plus 18% GST  

The tenderers are requested to note that stationary charges as given in the table above (or 

as per latest applicable circular in force) will be recovered from the successful tenderer for 

supply of requisite prescribed forms for preparing certificate bills in respect of the work.  

F. Stamp Duty (as per latest applicable circular in force at the time of award of 
contract) : -  

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 
duty is payable for “works contract” that is to say, a contract for works and labour or 
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services involving transfer of property in goods (whether as goods or in some other 
form) in its execution and includes a sub-contract, as under : 

a. Upto Rs. 5 lakhs Rs. 500/- 

b. Above Rs. 5 lakhs upto Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above  

Rs. 5 lakhs 

Max. Rupees 25 lakhs 

c. Above Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above 

Rs. 5 lakhs 

Max. Rupees 25 lakhs 

 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days 
from the date of issue of Work Order and the same should be adjudicated for payment of 
Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 
the documents executed in Mumbai City & Mumbai Suburban District be recovered from 
the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty 
by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, 
Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 
successful tenderer. 

v. Stamp duty on Bank Guarantee :  

Stamp Duty is payable on BG – Minimum Rs. 500/- or 0.5% of total BG amount. As per 
article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% will be applicable to the all 
bank guarantee submitted also which are required to be renewed after expiry of time period. 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 
absence of which the information uploaded will be considered as baseless and not accepted 
for qualification criteria. All the documents shall be uploaded with proper pagination. The 
page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. 
The Bidder shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open 
Source Software Link. The detail guidelines for creation and submission of bid are available 
in the referred document.  
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Any queries or request for additional information concerning this TENDER shall be 
submitted by e-mail to eemnepippc.he@mcgm.gov.in.  

The subject shall clearly bear the Tender identification/ title: "Queries/ Request for 
Additional Information: TENDER for……...………………………………………………………….. . 
Any changes in mail ID will be intimated on the portal. 

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by 
giving 48 hrs (2 working days) from the day of opening of packet C on same/different BID-
Document number for re-quoting and such development needs to done by IT department in 
BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the 
bidders quoting the same rates i.e. L1.  

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the 
successful bidder will be decided by lottery system by H.E. 

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of 
Acceptance. 

4. Barricading for works shall be provided free of cost as per Circular u/No.MGC/F6342 
dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and specifications 
with slogans and department wise colour codes (Applicable only for Outside Plant Works). 

Note : As per Circular no. CA/FRG/15 dtd. 20.03.2026, all the tenderers shall have to 
pay the tender fee with GST through online system on Government of Maharashtra 
Mahatender portal. 
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SECTION 7 

SCOPE OF WORK 
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SCOPE OF WORK 

 

 The scope of work includes “Replacement of Chlorine Header line and Chlorinators  at 

Pre-Chlorination Plant, Pise. 

  Pre-Chlorination Plant using gaseous chlorine has been commissioned at Pise in the 

Year 2006. Raw water pumped from Pise pumping station is pre-chlorinated at Pre-

Chlorination Plant, Pise before supply to Panjarpur Treatment Plant. The purpose of Pre-

Chlorination is to disinfect the water being pumped from Pise. 

 Chlorine is injected to the system by mixing chlorine gas into water by using gases 

chlorination system.  

    The tenderer may visit the plant on any working during office hours with 

prior appointment with concern engineer and may get acquainted with the site and scope of 

work involved before submitting the tender. 

1. The successful contractor shall replace the existing  06 Nos  chlorinators with new 

chlorinators compatible to the existing chlorination system equipped with DPR, Rota 

meter , Vaccum gauge, High/Low vaccum switch. Chlorinators shall be 50kg/Hr Or 

above range capacity. Make : Aquanovic / Capital Controls / Jusco / other reputed 

brands (documentary evidence related to SITC of chlorinators in Govt./ Semi 

Govt. undertakings / PSU) shall be attached along with performance certificate of 

satisfactorily working of chlorinators  of minimum 03 years.  

2. The successful contractor shall replace the existing 1” Sch.80 cast steel chlorine 

header line with new cast steel chlorine header line with similar specifications along 

with ball valves, isolation valves, gas filters, flanges , bends ,tee-joints, ptfe gaskets, SS 

U clamp, HCS welding sockets & other required material if any etc. of each line. The 

length of cast steel pipe line is 90 Mtrs.(30 Mtrs/Stage).  

3. The successful contractor shall replace 06 nos. chlorine gas filters of 50 kg/cm2 or 

above capacity for St.I,II & III. 

4. All materials used as lubricants, greases, packing, seals and gaskets must be 

nonreactive with Chlorine. 

5. Entire header line shall be coated & painted with high-performance paint coatings as 

per industrial application. 

6. After completion of all three stages, testing of pipeline shall be carried out as per  

ASME B 31.8. Test certificate shall be submitted.  If any leakage found the same shall 

be attended immediately by the contractor. 
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7. The successful contractor shall refer existing technical datasheet of the items to be 

replaced while carrying out the work.  

8. The successful contractor shall have to submit technical data sheet of all the items to 

be replaced along with the tender form. 

9. Before installation of of any item, successful contractor shall get it approved from 

MCGM engineer. If any item/ part / assembly found non standard will be rejected and 

same has to be replaced with standard one. 

                                                               

OTHER CONDITIONS 

1. The quotationer shall visit the site to have a clear understanding of the work to be 

carried out, before submitting the tender. 

2. Chlorine is most sensitive & dangerous in nature. The work is to be carried out at the 

drum room section of the chlorine plant & hence site visit is compulsory. Contractor/ 

Quotationer shall give prior intimation to this office 01 day before the site visit via 

email only. Corresponding email Id is eemnemcgmpise@gmail.com. 

3. The site visit report must be uploaded along with Tender form in Packet B.  

4. The required work is to be carried out at Pre-Chlorination Plant Pise. Considering the 

hazardous nature chlorine gas , it is responsibility of the contractor to get aware of 

safety precaution to their working personnel. 

5. Quotationer shall provide protective gears like helmet, safety shoes, mask to 

their working personnel. It is also recommended that they must be equipped with 

BA set , full face mask if sudden mishap of chlorine leakage occurs. 

6. It is responsibility of the successful contractor to commission the entire chlorine 

header pipeline for all the three stages. No claim by contractors for extra/ excess/ 

associated work shall be entertained by MCGM.  

7. The contractor shall take out the photographs before & after the replacement work of 

pipelines.  The photos shall be submitted in soft copy & hard copy format. 

8. Also contractors shall arrange welding machine, gas cutter, welding rods & all required 

tools and tackles. 

9. The contractor shall note that MCGM will not be responsible for any mishap happened 

to contractor’s men, material, machinery etc. 

                                                                  

Penalty:- 

 If commissioning of the said work mentioned above in all respects will not carried out 

within stipulated period, penalty @ 0.5% per week will be deducted from the contractor’s 

bill. 
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Part Payment: 

1. 60% payment will be released against supply of all the material for BOQ item no. 1 & 
2.  

2. 40% payment will be released after satisfactory completion of installation & testing of 
90 Mtrs. 1” Sch.80 cast steel header line along with ball valves, isolation valves, gas 
filters, flanges , bends ,tee-joints, ptfe gaskets, SS U clamp, HCS welding sockets & 
other required material if any etc. of each line. & testing of chlorinators. 

 
 
 
BUY BACK OF OLD MATERIAL 
 
 Note : The contractor shall take back the following items.  

Sr.No Description Material Wt. (KG) 

1 Header Line Carbon Steel 280 

2 Flanges Carbon Steel 119.70 

3 Isolating Valve Bronze 30.75 

4 Ball Valve Carbon Steel 39.43 

5 Chlorinators (6Nos) PVC 60 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Department 

 
   

Sub:- Replacement of Chlorine Header line and Chlorinators  at Pre-
Chlorination Plant, Pise. 

 
BILL OF QUANTITIES 

 

Sr. 
No. 

Item Description Qty. 
(Nos.) 

Unit Base 
Rate in 

INR 

Total 
Amount 
(without 
GST) in 

INR 

1. SITC of Chlorine Header Line along 
with valves and Filters 3 Nos. 

 

2. SITC of (50kg/hr & above) floor 
mounted chlorine gas chlorinators 6 Nos. 

 

 (GST @..........%)  
 Total:  

 
 

Note :1. Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial' 
Packet during the submission of the bid. The tenderer shall quote inclusive of all taxes 
other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of 
bid submission. GST as applicable shall be paid separately on submission of bills/invoice. 
2. Buyback/ rebate cost will not be considered to determine lowest bidder. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Department 

Item Rate BOQ 
Tender Inviting Authority: DY HE (PPC)  

Name of 
work 

Replacement of Chlorine Header line and Chlorinators  at Pre-
Chlorination Plant, Pise. 

Contract No. : 2026_MCGM________1 
 

Name of the Bidder/Bidding 
Firm/Company 

To be filled online 

PRICE SCHEDULE (Bill of Quantities) 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling 

the relevant columns, else the bidder is liable to be rejected for this tender. 
Bidders are allowed to enter the Bidder Name and values only) 

Sr. No. Item Description Quantity Units 

Basic Rate 
in figures to 
be entereed 

by Bidder 
in INR 
(Exclusive of 
GST) 

Total 
Amount 
without 
Taxes in 
INR 
(Exclusive 
of GST) 

Total Amount in 
Words 

1 

SITC of Chlorine 
Header Line 
along with valves 
and Filters 

3 Nos. 

To be filled 
online 

individually 
Will be fetched by 

system automatically 
 2 

SITC of (50kg/hr 
& above) floor 
mounted 
chlorine gas 
chlorinators 

6 Nos. 

TOTAL in Figures (In Rs.) (Exclusive of GST) 
Quoted Rates in Words 

Note:  

1. This “Bill of Quantities and Rates” is uploaded in BOQ.xls file for information 

purpose only. The tenderer shall fill & upload price online BOQ.xls file as shown 

above.  

2. Tenderer shall fill the prices for Item Rate tender online in Packet-'C' Financial 

Cover of the bid. The tenderer shall quote inclusive of all taxes other than GST 

(Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid 

submission. GST as applicable shall be paid separately on submission of 

bills/invoice. 

3.Lowest bidder will be determined only on basis of lowest rates of B.O.Q. items 

(except Rebate/Buyback item) mentioned above irrespective of Rebate 

(Buyback) cost (if applicable). 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Dept. 

 
Sub:-“Replacement of Chlorine Header line and Chlorinators  at Pre-Chlorination Plant, 
Pise. 
 

 

BMC BUYBACK/ REBATE COST FOR TAKING AWAY OLD REMOVED MATERIAL 
 

Sr. No. DESCRIPTION QUANTITY 
AMOUNT IN 

Rs. 

1. Rebate for taking 
away of old header 
line , flanges , 
isolating valves , ball 
valve & PVC 
chlorinators  

LS 49,873.50 

 Total (Excluding GST) 49,873.50 
 

1. Buyback/ rebate value of the old material is worked out by BMC. Tenderer 

shall not quote their buy back value below buy back value of BMC while 

submitting BID online. Tenderer can quote higher value for buyback than BMC 

value. If tenderer quotes rates below buy back value of BMC, buyback value will 

be taken at par with BMC buyback value. The tenderer shall quote their buyback 

value excluding GST while submitting the bid. 

2. The buyback cost excluding the GST shall be paid by successful contractor 

before final bill to the CFC center. Payment of GST on buyback cost to govt shall 

be responsibility of  the contractor. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer’s Department 

To,  

The Municipal Commissioner  

Brihanmumbai Municipal Corporation  

Mahanagarpalika Marg , Fort, 

Mumbai 400 001  

Sub:- Replacement of Chlorine Header line and Chlorinators  at Pre-Chlorination Plant, Pise. 

BID No :- 2026_MCGM________1 

Annexure Rebate (Buyback) cost for taking away old removed material 

Sr. 

No. 

Description Qty Rate/ Per 
(Rs.)  

Total BMC 
Rebate Amount 

in INR 
(Excluding GST 
& TCS):  

Total Rebate 
Amount Quoted 

by Tenderer  

in INR  

(Excluding GST & 
TCS):  

1 Rebate for taking away of old 
header line , flanges , isolating 
valves , ball valve & PVC 
chlorinators  

LS 49,873.50 49,873.50 Rs.  

 Total in Rs (Excluding GST & 
TCS):  

  Rs.49,873.50 Rs. 

Total Rebate in Words: _______________________________________________________________ 

_______________________________________________ 

Note :- 

1. Buyback/ rebate value of the old equipment is worked out by BMC. The tenderer shall 

not quote their buy back value below buy back value of BMC while submitting bid online. 

Tenderer can quote higher value for buyback than BMC value. If tenderer quotes rates 

below buyback value of BMC, or does not offer any buyback/rebate amount, then the BMC 
buyback/rebate value shall be considered for evaluation without any further reference to tenderer.  

2. The Rebate/buyback cost (excluding GST and TCS) shall be paid by us before final bill to the CFC center of 
BMC. Payment of GST and TCS on buyback cost to Government shall be totally our responsibility. 

Tenderer Name and full address:  

Tenderer Email ID & Contact No  

Vendor No: Tenderer Signature & Stamp 

(Tenderer shall take print out of this page, fill in, sign manually, scan and upload with Packet-B).  
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SECTION-09. 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 

any, executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and 

schedule of rates. All these documents taken together shall be deemed to form one Contract 

and shall be complementary to one another.  

The Contract Data defines the documents and other information which comprise the 

Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to 

the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made 

under the provisions hereinafter contained.  

Note : The contract sum shall include the following –  

• In the case of percentage rate contracts the estimated value of works as 

mentioned in the tender adjusted by the Contractor’s percentage.  

• In the case of item rate contracts, the cost of the work arrived at after 

finalisation of the quantities shown in schedule of items / quantities by the 

item rates quoted by the tenderers for various items and summation of the 

extended cost of each item.  

• In case of lumpsum contract, the sum for which tender is accepted.  

• Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation.  

• Additions or deletions that are accepted after opening of the tenders.  
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The “Contract Cost” means the Contract Sum plus Price Variation . This 

cost shall be included in the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation(BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works 

and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / 

Ch.Eng. and shall mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 

Engineer or any other competent person appointed by the employer and notified in writing 

to the Contractor to act in replacement of the Engineer from time to time.  

Contractor’s Equipment means all appliances and things of whatsoever nature required for 

the execution and completions of the Works and the remedying of any defects therein, but 

does not include plant material or other things intended to form or forming part of the 

Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract 
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Data. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved 

in writing by the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with 

any of the Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 

to construct, install, maintain, and turn over to the Employer. Routine maintenance is 

defined separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings 

in respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only.  
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2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: 

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's 

Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of 

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data.  

3 . Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if 

the Engineer is required under the rules and regulations and orders of the Employer to 

obtain prior approval of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor.  

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 

shall be sent on the address or contact details given by the Contractor of Bid. The address 

and contact details for communication with the Employer/ Engineer shall be as per the 

details given in Contract Data. Communications between parties that are referred to in the 

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means 

shall be effective on confirmation of the transmission. The Notice sent by Registered post or 

Speed post shall be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service.  
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6. Subcontracting 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in 

the Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval:  

a. The Contractor shall not sub-contract the whole of the Works.  

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor 

of any responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him.  

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the Schedule 

of Other Contractors, and shall notify the Contractor of any such modification.  

7.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including movement of vehicles and equipment of other Contractors till the completion of 

the Works.  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the 

key personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of technical 

personnel only if their relevant qualifications and abilities are substantially equal to those 

of the personnel stated in the Contract Data.  
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8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, 

health or the protection of the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract.  

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two 

years after the date of retirement or has not obtained BMC/State Government’s permission 

to employment with the Contractor.  

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s 

employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s 

design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance (Not Applicable for Pure Supply) 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, 

in the amounts and deductibles stated in the Contract Data for the following events which 

are due to the Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and 
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d) Personal injury or death.  

12.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of 

the Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

12.6 As per GCC 2016, Contractor shall take out, contractor’s all risk (CAR) insurance 

policy. All insurances to be affected by the Contractors and/or his subcontractors 

shall be taken out with the Directorate of Insurance, Maharashtra State only. In 

case, however, a particular aspect is not covered under the policy to be obtained 

from the Directorate of Insurance, Maharashtra State, the contractor will be allowed 

to have such insurance from other insurance company with the prior permission of 

the Commissioner. 

13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Contractor to Construct the Works and Undertake Maintenance (if specified in 

the tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance 

with the Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of 

works as per specifications. The Contractor shall deploy the equipment and 

machinery as required in the contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and 
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off the Site and to avoid damage or nuisance to persons or to property of the public 

or others resulting from pollution, noise or other causes arising as a consequence of 

his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and rules 

made there under, regulations, notifications and byelaws of the State or Central 

Government, or local authorities and any other law, bye-law, regulations that may 

be passed or notification that may be issued in future by the State or Central 

Government or the local authority. Salient features of some of the major laws that 

are applicable are given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create a 

nuisance or render such water harmful or injurious to public health or safety, or 

to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 

life and health of animals or plants or of aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous 

substance (including noise) present in the atmosphere in such concentration as may 

be or tend to be injurious to human beings or other living creatures or plants or 

property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and property. 

‘Environment’ includes water, air and land and the inter-relationship which exists 

among and between water, air and land, and human beings, other living creatures, 

plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident 

occurring while handling hazardous substances and for matters connected herewith 

or incidental thereto. Hazardous substance means any substance or preparation 
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which is defined as hazardous substance under the Environment (Protection) Act 

1986, and exceeding such quantity as may be specified by notification by the 

Central Government.  

 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with 

the Programme submitted by the Contractor, as updated with the approval of the Engineer, 

and complete them by the Intended Completion Date.  

 

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons entitled 

to be on the site and the works. He shall use reasonable efforts to keep the site and the 

works, both during construction and maintenance, clear of unnecessary obstruction so as 

to avoid danger to the persons and the users.  

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

 

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  
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 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 

any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than 

one box for 150 contract labour or part thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed 

is 150 or more.  

 

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them.  
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20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme. At the start of the work, 

the Employer shall handover the possession of atleast 75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s 

construction programme.  

 

21. Access to the Site  

21.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The 

Employer or authorized by the Employer.  

 

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the 

Site and/or accounts and records of the Contractor and its subcontractors relating 

to the performance of the Contract, and to have such accounts and records audited 

by auditors appointed, if so required. The Contractor’s attention is invited to Clause 

of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially 

impede the exercise of the inspection and audit rights provided for under the Clause 

& constitute a obstructive practice subject to contract termination.  

 

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to 

make and issue such further drawings and to give such further instructions and 

directions as may appear to him necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the works according to terms of 

the specifications and Contractor shall receive, execute, obey and be bound by the 

same, according to the true intent and meaning thereof, as fully and effectually as 

though the same had accompanied or had been mentioned or referred to in the 

specification, and the Engineer may also alter or vary the levels or position of nature 

of works contemplated by the specifications, or may order any of the works 
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contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order 

that other works shall be substituted instead thereof and difference of expense 

occasioned by any such diminution or alteration so ordered and directed shall be 

added to or deducted from the amount of this Contract, as provided under condition 

no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by 

the Engineer and in the event of any deviation being ordered which in the opinion of 

the Contractor changes the original nature of Contract he shall nevertheless carry it 

out and disagreement as to the nature of the work and the rate to be paid therefore 

shall be resolved in accordance with condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final.  

 

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan 

showing the general methods, arrangements, order, and timing for all the activities 

in the Works, along with monthly cash flow forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing 

for all the activities involved in the Routine Maintenance will also be submitted by 

the Contractor to the Engineer for approval if specified in the tender. The programme 

for Routine Maintenance will be submitted in each year for the period of 

Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/ equipments 

being placed in field laboratory and the location of field laboratory along with the 

Programme. The Engineer shall cause these details to be verified at each appropriate 

stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  
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23.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted.  

23.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer 

again at any time. A revised Programme shall show the effect of Variations and 

Compensation Events.  

 

24. Extension Of Time In Contracts :  

Subject to any requirement in the contract as to completion of any portions or 

portions of the works before completion of the whole, the contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such 

modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, then 

such extension of the contracted date of completion may be granted as shall appear to 

the Engineer to be reasonable in the circumstances, provided moreover that the 

Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should 

not be less than 30 days before the expiry of the date fixed for completion of the 

works.  

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 

BMC to hand over the Contractor possession of the lands necessary for the execution 

of the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the BMC due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract or alter the character thereof or entitle the contractor to damages or 

compensation therefore, but in any such case, the BMC may grant such extension(s) 

of the completion date as may be considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with 
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recorded reasons with approval of Ch.Eng. for not anticipating the same while 

preparing estimates and draft tender.  

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to be 

the essence of the contract and the works must be completed no later than the 

date(s) / the programme for completion of work as specified in the contract. If the 

contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC 

may, if satisfied that the works can be completed by the contractor within reasonable 

short time thereafter, allow the contractor for further extension of time as the 

Engineer may decide. On such extension the BMC will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation 

as governed by Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued.  

Further, competent authority while granting extension to the currency of contract 

under Clause (b) of as above may also consider levy of penalty, as deemed fit based on 

the merit of the case. Also, the reasons for granting extension shall be properly 

documented.  

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require prior 

written approval of the DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works.  

26.2 The Engineer shall record the business of management meetings and provide copies 

of the record to those attending the meeting. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all those who 

attended the meeting.  

C. Quality Control 

27.1. Work to be open to Inspection and Contractor or Responsible agent to be 

present 
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All works under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive orders and 

instruction or have responsible agent duly accredited in writing present for that purpose. 

Order given to the contractors’ duly authorized agent shall be considered to have the same 

force and effect as if they had been given to the contractor himself. 

 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or 

his subordinate in-charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimension thereof taken before the same is so covered up or placed beyond the reach of 

measurements and shall not cover up or place beyond the reach of measurement any work 

without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the 

work, and if any work shall be covered up or placed beyond the reach of measurement, 

without such notice having been given or consent obtained the same shall be uncovered at 

the contractors expenses, and in default thereof no payment or allowance shall be made for 

such work or for the materials with which the same was executed 

 

27.3 Works to be executed in accordance with specifications / drawings / orders etc. 

: 

The contractor shall execute the whole and every part of the work the most substantial and 

workman like manner and both has regards material and every other respect in strict 

accordance with specifications. The contractor shall also confirm exactly, fully and faithfully 

to the designs, drawings and instructions in writing relating to the work signed by the 

Engineer In-charge and lodged in his office and to which the contractor shall be entitled to 

have access for the purpose of inspection at such office, or on the site or work during office 

hours. The contractor shall be entitled to receive three sets of contract drawings and 

working drawings as well as one certified copy of the accepted tender along with the work 

order free of cost. 

27.4 Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC 
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ii) The contractor shall, within a 7 days of award of the work, submit a list of at 

least three RMC/Asphalt producers with details of such plants including details 

and number of transit, mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for 

batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the 

mix fit or unfit for use. This will include continuous control on the work ability 

during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility of 

the contractor to ensure that all necessary equipment, manpower & facilities 

are made available to Engineer-in-charge and or his authorized representative 

at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, 

as required, specify guidelines & additional procedures for quality control & 

other parameters in respect of material production& transportation of concrete 

mix which shall be binding on the contractor & the RMC/Asphalt plant. Only 

concrete as approved in design mix by Engineer-in-charge shall be produced in 

RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary 

proof in lieu of supply of RMC/Asphalt mix before releasing payment. d B i d D o 

c u m e n t 

28. Identifying Defects 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect and 

to uncover and test any work that the Engineer considers may have a Defect. 
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28.2 The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found. 

 

29. Tests 

29.1 For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by Engineer. The 

field laboratory will have minimum of equipments as specified in the Contract 

Data. The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the 

Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a 

Defect and the test shows that it does, the Contractor shall pay for the test and any 

samples. If there is no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose 

of testing samples of all materials proposed to be used in the works. Samples 

submitted either to govern bulk supplies or required for testing before use shall be 

in suitable packages to contain them and shall be provided free of charge by the 

contractor. The cost of testing shall be borne by the contractor even if the result of 

the sample confirm or do not confirm to the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing 

shall be borne by the contractor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost 

within a week time of written order of the Engineer-in-charge. 

 
29.3 Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their 

cost for performing various tests and at least the following machines and 

equipments shall be pro-vided therein – 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 
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6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and 

when required. The laboratory must be established within 15 days from the date of 

receipt of the orders from Engineer In charge. On failure to do so, a penalty of Rs 

1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in 

working order throughout the period of construction. The contractor shall also 

provide necessary technically qualified experienced trained staff for carrying out 

such tests for using such equipment. The tests shall be carried out under the 

supervision of the Engineer-in-charge. The calibration shall be checked every 

twelve months as directed by Engineer-in-charge. 

 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and ends after three years. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Contractor shall pay this amount, 

on correction of the Defect or deficiency by another agency. 
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D. Cost Control  

32 Variations 

The Engineer shall having regard to the scope of the works and the sanctioned estimated 

cost, have power to order, in writing, Variation within the scope of the works he considers 

necessary or advisable during the progress of the works. Such variation shall form part of the 

contract and the contractor shall carry them out and include them in updated programmes 

produced by the contractor. Oral orders of the engineer for variations, unless followed by 

written confirmation, shall not be taken into account. 

33 Payment for Variations 

33.1 If rates for variation items are specified in the bill of quantities, the contractor 

shall carry out such work at the same time. 

33.2 The rate for extra / excess shall be governed by clause 10.A of Standard General 

conditions of Contract. 

34. Cash Flow Forecasts  

When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast.  

35. Payment Certificates  

The payment to the Contractor will be as follows for construction work:  

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having the 

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 

10 days from the presentation of the bill. If the contractor does not submit the bill within 

the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure 

up the said work in the presence of the contractor or his duly authorized agent whose 

counter signature to the measurement list shall be sufficient warrant, and Engineer In-

Charge may prepare a bill from such list which shall be binding on the contractor in all 

respects.  

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the 

Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
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(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information.  

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-

charge. The charges to be made in the bills shall always be entered at the rates specified in 

tender.  

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts 

certified by the Engineer within 15 days of the date of each certificate. 

36.2 All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the 

use of BMC without reference to the actual loss or damage sustained and whether 

any damage has or has not been sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate 

of completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose certificate of such approval and passing of the sum 

so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance against the 

final payments only and not as payments for work actual done and completed and 

shall not preclude the Engineer In-charge from requiring any bad, unsound, 

imperfect or unskillful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the offering of any 

claim not shall it conclude, determine or effect in any other way, the powers of the 

Engineer In-charge as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or effect the contract. The final bill shall be 

submitted by the Contractor within one month of the date fixed for the completion of 

the work otherwise the Engineer In-charge’s certificate of the measurements and of 

the total amount payable for the work shall be final and binding on all parties. 

 

37. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer.  
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38. Tax 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claimed separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed 

on to the BMC by way of equivalent reduction in quoted price. 

“Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017 governs the `Anti 

Profiteering Measures` (APM) As per the provision of this section,`Any reduction in rate 

of tax on any supply of goods or services or the benefit of input tax credit shall be 

passed on to the recipient by way of commensurate reduction in prices.`Accordingly, 

the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit to BMC.  

Further, all the provisions of GST Act will be applicable to the tenderer. 

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1% SGST 

or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/ 20 dtd. 

05.10.2018 

 

39. Currencies  

All payments will be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to 

the public and the economy, therefore, both the parties have agreed that the 

Contractor shall pay liquidated damages to the Employer and not by way of penalty, 

at the rate per week or part thereof stated in the Contract Data for the period that the 

Completion Date is later than the Intended Completion Date. Liquidated damages at 

the same rates shall be withheld if the Contractor fails to achieve the milestones 

prescribed in the Contract Data. However, in case the Contractor achieves the next 

milestone, the amount of the liquidated damages already withheld shall be restored to 

the Contractor by adjustment in the next payment certificate. The Employer and the 

contractor have agreed that this is a reasonable agreed amount of liquidated damage. 

The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor’s other liabilities.  

 

41. Cost of Repairs  
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Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or 

omissions.  

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works 

is completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in 

the contract.  

44. Final Account  

Final joint measurement alongwith the representatives of the contractor should be 

taken recorded and signed by the Contractors. Contractors should submit the final 

bill within 1 month of physical completion of the work.  

If the contractor fails to submit the final bill within 1 month, the BMC staff will 

prepare the final bill based on the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims 

against contractors.  

No further claims should be made by the Contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. Payment of those 

items of the bills in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by the Commissioner shall be made within a 

reasonable period as may be necessary for the purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the contractor may, if he 

so desires, reconsider his position in respect of a disputed portion of the final bills 

and if he fails to do so within 84 days, his disputed claim shall be dealt with as 

provided in the contract.  

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 
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Sr.N
o. 

Amount of 
Contract Cost  

Minimum Payable Amount in final bill  

1  Upto Rs.5 Crs.  Rs.10 Lacs or final bill whichever is more  
2  Upto Rs.25 Crs.  Rs.1 Crore or final bill amount whichever is 

more  
3  Upto Rs. 50 

Crs.  
Rs.2 Crores or final bill amount whichever is 
more  

4. Upto Rs.100 
Crs.  

Rs.4 Crore or final bill amount whichever is 
more  

5. More than 
Rs.100 Crs.  

Rs.7 Crore or final bill amount whichever is 
more  

 

The contractor have to submit the bill for the work carried out within 15 days from the date 

of completion of the work to the respective executing department. If the contractor fails to 

submit their bills to concerned executing department, penalty or action as shown below will 

be taken for each delayed bill:-  

 

After 15 days from the date of 
completion/running bill upto certain date, upto 
next 15 days i.e. upto 30 days  
 

Equal to 5% of bill amount  

Next 15 days upto 45 days from the date of 
completion/running bill upto specified date  
 

Equal to 10% of bill amount  

If not submitted within 45 days from the date of 
completion/ R.A. bill  Bill will not be admitted for payment.  

 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer's approval, the Engineer 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor.  

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  
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c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer;  

d) the Contractor does not maintain a Security, which is required; e) the Contractor has 

delayed the completion of the Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in relevant clause.  

f) the Contractor fails to provide insurance cover as required under relevant clause  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract.  

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the breach 

is fundamental or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received 

up to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the Contract Data. If the total 

amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Contractor to the 

Employer 

2. If the Contract is terminated at the Employer's convenience, the Engineer 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed 

solely on the Works, and the Contractor's costs of protecting and securing the 

Works and less advance payments received up to the date of the certificate, 
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less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance 

construction work if the Contract is terminated because of the Contractor's default, 

till the Works is completed after which it will be transferred to the Contractor and 

credit, if any, given for its use. 

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made.  

 

A) Other Conditions of Contract  

50. Labour  

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing 

the staff and the number of the several classes of labour from time to time employed 

by the Contractor on the Site and such other information as the Engineer may 

require.  

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action 

is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay 
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or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer.  

(c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work.  

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time.  

 

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No 

separate payment will be made to the Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be 

taken by any of his employees or any employees of his sub-Contractors without the 

prior approval of the Engineer in writing. No photographs/ Video photography shall 

be published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III 

of 1961), the rules made there under and the orders that may be issued from time to 

time under the said Act and the said Rules and on his failure or neglect to do so, he 

shall be subject to all liabilities and penalties provided by the said Act and said 

Rules.  

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents 

forming the contract shall be, as follows:  

1) Contract Agreement (if completed)  

2) The letter of Acceptance  



91 
 
 
 
 

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC. 

55 Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts either or 

both of them in a position to have access to each other’s information about, or to influence 

the Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser 

of the Authority in relation to the Project is engaged by the Applicant, its Member or any 

Associate thereof, as the case may be, in any manner for matters related to or incidental to 

the Project. For the avoidance of doubt, this disqualification shall not apply where such 

adviser was engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged after a period of 

3 (three) years from the date of commercial operation of the Project.  

 

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with the 

preparation of their Applications and their participation in the Bid Process. The 

Authority will not be responsible or in any way liable for such costs, regardless of the 

conduct or outcome of the Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  
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a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in 

the tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms 

hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of or 

concerning or relating to the TENDER or the Bidding Process, including any 

error or mistake therein or in any information or data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the 

right to accept or reject any Application and to annul the Bidding Process and reject 

all Applications/ Bids, at any time without any liability or any obligation for such 

acceptance, rejection or annulment, and without assigning any reasons therefore. In 

the event that the Authority rejects or annuls all the Bids, it may, in its discretion, 

invite all eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the 

Application. 

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or more of the 

pre-qualification conditions have not been met by the Applicant, or the Applicant has 

made material misrepresentation or has given any materially incorrect or false 

information, the Applicant shall be disqualified forthwith if not yet appointed as the 

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of 

the Agreement, and if the Applicant has already been issued the LOA or has entered 

into the Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the Applicant, 

without the Authority being liable in any manner whatsoever to the Applicant and 

without prejudice to any other right or remedy which the Authority may have under 
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this TENDER, the Bidding Documents, the Concession Agreement or under applicable 

law.  

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the Applicant 

of its obligations or liabilities hereunder nor will it affect any rights of the Authority 

there under.  

 

59 The bid shall be rejected if the bidder -  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date specified 

in the header data. “The Authority” shall Endeavor to respond to the queries within 

the period specified therein. The responses will be sent by fax and/or e-mail. The 

Authority will forward all the queries and its responses thereto, to all purchasers of 

the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications 

sought by the Applicants. However, the Authority reserves the right not to respond to 

any question or provide any clarification, in its sole discretion, and nothing in this 

Clause shall be taken or read as compelling or requiring the Authority to respond to 

any question or to provide any clarification, but not later than the date provided in 

header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the tender. 

Verbal clarifications and information given by Authority or its employees or 

representatives shall not in any way or manner be binding on the Authority.  

61 Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for 

any reason, whether at its own initiative or in response to clarifications requested by 

an Applicant, modify the tender by the issuance of Addendum.  
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Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority may, in its sole discretion, extend the 

Application Due Date.  

 

Preparation and Submission of Application  

62 Language  

The Application and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Applicant with the Application may be in any other 

language provided that they are accompanied by translations of all the pertinent 

passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. 

For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail.  

63 Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Applications 

shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded 

has to be digitally signed by the bidder. These copies shall be certified by Practicing 

Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly 

stating his name & registration number, except where original documents are 

demanded  

64 Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, 

together with the documents, upload in folder as “VENDOR” together with their 

respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright.  

65 Late Applications  

Applications received by the Authority after the specified time on the Application Due 

Date shall not be eligible for consideration and shall be summarily rejected.  

66 Confidentiality  
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Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be disclosed to any 

person who is not officially concerned with the process or is not a retained 

professional advisor advising the Authority in relation to or matters arising out of, or 

concerning the Bidding Process. The Authority will treat all information, submitted as 

part of Application, in confidence and will require all those who have access to such 

material to treat the same in confidence. The Authority may not divulge any such 

information unless it is directed to do so by any statutory entity that has the power 

under law to require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in connection 

with any legal process. 

67 Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, 

at his discretion, ask any bidder for clarification of his Bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing or by 

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded. Any effort 

by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s bid.  

68 Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and 

subsoil (so far as is practicable), the form and nature of the site, the quantities 

and nature of the work and materials necessary for the completion of the 

works and means of access to the site, the accommodation he may require and 

in general shall himself obtain all necessary information as to risk, 

contingencies and other circumstances which may influence or affect his 

tender. He shall also take into consideration the hydrological and climatic 

conditions.  

2. The Employer may make available to the Contractor data on hydrological and 

sub-surface conditions as obtained by or on his behalf from investigations 

relevant to the works but the Contractor shall be responsible for his own 

interpretation thereof. The contractor shall engage his investigating agency 

with prior approval of the Engineer from the approved list of such agencies by 

BMC or Govt at his cost initially before commencing actual work and which 

shall be reimbursed immediately subject to satisfaction of the Engineer for 
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faithful compliance and submission of required data regarding such 

investigation within specified time.  

3. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of 

Quantities, which rates and prices shall, except as otherwise provided cover all 

his obligations under the Contract and all matters and things necessary for 

proper completion and maintenance of the works. No extra charges 

consequent on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or 

physical conditions, other than climatic conditions on the Site, which 

obstructions or conditions were, in his opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to 

the Engineer. On receipt of such notice, the Engineer shall, if in his opinion 

such obstructions or conditions could not have been reasonably foreseen by 

an experienced contractor, after due consultation with the Contractor, 

determine:  

 any extension of time to which the Contractor is entitled and  

 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added to 

the Contract Price.  

 and shall notify the Contractor accordingly. Such determination shall take account of 

any instruction which the Engineer may issue to the Contractor in connection 

therewith, and any proper and reasonable measures acceptable to the Engineer 

which the Contractor may take in the absence of specific instructions from the 

Engineer. However such costings shall be got approved by the competent authority as 

governed vide rules prevailing with authority.  

 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and lockers 

for keeping the records. He shall also make necessary arrangements for drinking 

water, telephone with a pre-requisite of e-governance and electronic communication. 

These offices are not to be allowed on public roads without the written instruction of 

the Engineer. These offices should be preferably located within 50 to 500 m of the 
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work site. In case the office is more than 500m away from the work site, the 

contractor is to provide conveyance for Municipal Staff. 

 

6. Office for the Engineer (Works costing above Rs.50 lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking water, 

latrines, with doors, windows, locks, bolts and fastenings sufficient for security for 

the Engineer, and his subordinates, as close to the works from time to time in 

progress as can be conveniently arranged, and shall at his own cost furnish the office 

with such chairs, tables, lockers, locks and fastenings as may be required by the 

Engineer, and no expense of any kind in connection with the erection or upkeep of 

the offices or fittings shall be borne by the Corporation, but all such work shall be 

carried out by the Contractor and the expenses thereof defrayed by him. The 

Contractor shall also make water connections and fit up stand pipe with a bib tap at 

each office. The latrines and the water connections shall be subject to all the 

conditions herein elsewhere laid down for temporary water connection and latrines 

generally with all requisite equipments for e-governance and electronic and digital 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the work site. In case the office is more than 500m away from the 

work site, the contractor is to provide conveyance. Also, for staff working beyond 

working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on 

payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be 

provided as directed and shall be removed by the Tenderers on completion of the work at their 

cost. It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The 

location of such office shall be finalized and got approved from the Engineer before 

erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the works 

at which notice from the Commissioner or the Engineer may be served and shall, 

between the hours of sunrise and sunset on all working days, have a clerk or some 

other authorized person always present at such office upon whom such notices may be 

served and service of any notices left with such clerk or other authorized person or at 
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such office shall be deemed good service upon the Contractor and such offices shall 

have pre-requisite facilities for e-governance. 

69 Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and 

will continue to apply even after execution of the said works and they will not 

disclose any information regarding this contract to any third party. The contractor 

shall also bring into notice that, any information found to be leaked out or 

disclosed the concern person as well as the Contractor will be liable for penal 

action; further the Corporation will be at liberty to terminate the contract without 

notice.  

70 Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any such 

National or State Statute, Ordinance, decree or by which causes additional or 

reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with 

prior approval of competent authority and the concerned Engineering Department 

shall notify the Contractor accordingly with a copy to the Employer. BMC reserve the 

right to take decision in respect of addition/reduction of cost in contract.  

 

71 Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against 

all claims and proceedings for or on account of infringement of any Patent rights, 

design trademark or name of other protected rights in respect of any constructional 

plant, machine work, or material used for or in connection with the Works or any of 

them and from and against all claims, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. Except where otherwise 

specified, the contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the works or any of them.  

 

72 Payments, Tax and Claims:  

 The limit for unforeseen claims  
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Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have submitted 

a claim in writing to the Eng-in-change within 1 month of the case of such claim 

occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer 

shall not be liable to pay any interest or damage with respect of any moneys or 

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute 

or difference or claim or misunderstanding between the Brihanmumbai Municipal 

Corporation or its Engineer or Officer on the one hand and the contractor on the 

other, or with respect to any delay on the part of the Brihanmumbai Municipal 

Corporation or its Engineer or Officers in making periodical or final payments or in 

any other respect whatever.  

 

73 Settlement of Disputes:  

 Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor orf the proprietor of the proprietary concern and 

in case of partnership, the surviving partners, are capable of carrying out and completing 

the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners of 

the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving partners 

of the Contractor’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation the Commissioner shall not hold 

estate of the deceased Contractor and or surviving partners of the Contractor’s firm liable in 

damages for not completing the contract.  

 

 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the 

progress of the Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 
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within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 

constitute a committee comprising of three officers i.e. concerned Deputy Municipal 

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 

and concerned Chief Accountant. The Committee shall give decision in writing within 60 

days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner 

within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee 

comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to doso shall give written notice of committee’s 

decision to the Contractor. Save as herein provided such decision in respect of every matter 

so referred shall be final and binding upon both parties until the completion of the works, 

and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no Claim to 

arbitration has been communicated within a period of 90 days from receipt of such notice 

the said decision shall remain final and binding upon the Contractor.  

74 Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any 

such decision, then and in any such case the Contractor may within 90 days after receiving 

notice of such decision or within 90 days after the expirations of the first named period of 

90 days (as the case may be) require that the matter or matters in dispute be referred to 

arbitration as hereinafter provided. All disputes or differences in respect of which the 

decision (if any) of the Commissioner has not become final and binding as aforesaid shall be 

finally settled by  

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration 

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any 

statutory modifications thereof, and shall be held at such place and time within the limits 

of Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be 

final and binding upon the parties hereto and the expense of the arbitration shall be paid as 

may be determined by the arbitrator. Performance under the Contract shall, if reasonably 

be possible, continued during the arbitration proceedings and payment due to the 

Contractor by the Employer shall not be withheld unless they are the subject matter of 

arbitration proceedings. The said arbitrator shall have full power to open up, review and 

revise any decision, opinion, direction, certification or valuation of the Commissioner and 

neither party shall be limited in the proceedings before such arbitrator to the evidence or 
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arguments put before the Commissioner for the purpose of obtaining his said decision. No 

decision given by the Commissioner in accordance with the foregoing provisions shall 

disqualify him from being called as a witness and giving evidence before the arbitrator on 

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as 

aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such 

awards shall state reasons for amounts awarded. The expenditure of arbitration shall be 

paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only.  

 

75 Copyright:  

The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be 

the employer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use 

any such drawings or documents for the purpose of making any improvement of the works 

or enlargement or duplication of any part thereof, provided that such improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not 

result in the duplication of the whole works.  

 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name 

by any one of the partners, be a good and sufficient discharge to the Commissioner and 

Municipal Corporation in respect of the money or security purporting to be acknowledged 

thereby, and in the event of death of any of the partners during the pendency of this 

contract, it is hereby expressly agreed that every receipt by any one of the surviving 

partners shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid 

provided that nothing in this clause contained shall be deemed to prejudice or effect any 

claim which the Commissioner or the Corporation may hereafter have against the legal 

representatives of any partners so dying or in respect of any breach of any of the conditions 

thereof, provided also that nothing in this clause contained shall be deemed prejudicial or 



102 
 
 
 
 

affect the respective rights or obligations of the Contractors and of the legal representatives 

of any deceased Contractors interest.  

 

77 Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose other 

than for preparation and submission of their Application. The Authority will not return any 

Application or any information provided along therewith.  

 

78 Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application.  

 

79 Price Variation Clause: (Not Applicable) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 

variation in the value of the work carried out from time to time, depending on whether the 

prices of material and labour as a whole rise or fall, and the method adopted for such 

computations shall be as given below, it being clearly understood that the contractor shall 

have no claim for beingn reimbursed on the ground that the price of a particular material or 

group of materials have risen beyond the limits of the presumptions made in the following 

paras, however, no price variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency. The rate ruling on the date 

of submission of the tender shall be considered as the basic price of such material for 

adjustment. Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be. The contractor 

shall, for the purpose of adjustment submit in original the relevant documents from the 

suppliers. 

B) Labour and other materials: For the purpose of this contract and for allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials other 

than materials mentioned in A above, computation will be based on the formula enunciated 

below which is based on the presumptions that : 

i. The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 
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ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale 

price index as published by ‘Economic Adviser to Govt. of India’. 

iii. And that the component of labour is to the extent of 30 percent of 88 percent and the 

component of materials is to the extent of 70 percent of 88 percent of the value of the work 

carried out. The remaining 12 percent being the presumptive profit of the contractor. 

a. Formula for Labour component: 

VL = (0.88 R) x 30 x (I – IO) 

100 IO 

b. Formula for Material component : 

VM = (0.88 R x 70 – C) X (W – WO) 

100 WO 

Where – 

VL = Amount of price variation to be reimbursed or claimed as refund on account of general 

rise or fall of index referred to above. 

I = Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the period 

under reference (base year ending 2004-05 as 100 i.e. new series of indices). 

IO = Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 28 

days prior to the date of submission of the tender. 

VM = The amount of price variation to be reimbursed or claimed as refund on account of 

general rise or fall of wholesale price index for period under reference. 

W = Average wholesale price index as published by Economic Adviser to Govt. of India 

applicable to the period under reference. 

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date 

of submission of the tender. 

R = Total value of the work done during the period under reference as recorded in the 

Measurement Book excluding water charges and sewerage charges but including cost of 

excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in Measurement Book 

and paid for at original basic rate plus the value of materials used. 

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be 

inclusive of permitted wastages as / if mentioned in specifications. 

ii. The basic rate for the supply of controlled material shall be inclusive of all the components 

of cost of materials excluding transport charges incurred for bringing the material from place 

of delivery to the site. Computations based on the above formula will be made for the period of 

each bill separately and reimbursement will be made to (when the result is plus) and refund 
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will claimed from (when the result is minus) the contractor’s next bill. The above formulae will 

be replaced by the formulae in Annexure-I as and when mentioned in special conditions of 

contract The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work order and 

ending on the date when time allowed for the work order and ending on the date when time 

allowed for the work specified in the contract for work expires, taking into consideration, the 

extension of time, if any, for completion of the work granted by Engineer under the relevant 

clause of the conditions of contract in cases other than those where such extension is 

necessitated on account of default of the contractor. The decision of the Engineer as regards 

the operative period of the contract shall be final and binding on the contractors. 

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken 

as zero. 

C) Adjustment after completion: If the Contractor fails to complete the works within the time 

for completion adjustment of prices thereafter until the date of completion of the works shall 

be made using either the indices or prices relating to the prescribed time for completion, or 

the current indices or prices whichever is more favorable to the employer, provided that if an 

extension of time is granted, the above provision shall apply only to adjustments made after 

the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or excess 

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 

10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in 

Special conditions of contract; IO and WO being the indices applicable to the date on which 

the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price 

variation shall be admissible for FAIR items created during execution. 

80. Maximum Price Variation :  

N.A. as per clause no. 79 above.  

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above12 months to 24 months 5% 

Above 24 months 10 % 

 

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in 

above. 
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Note: 

1) The extension in time period for the projects originally estimated including monsoon 

results in change of price variation slabs as mentioned above i.e.from first slab to 

second slab or from second slab to third slab, then the maximum limit of original slab 

will prevail. 

2) Operative period shall mean original or extended time period of contract. For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months 
including monsoon extends to 16. The 
operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months 
excluding monsoon extends to 16. The 
operative period will be 11+5 months. 

Maximum 5% variation 

allowed 

Price Variation during Extended Period of Contract: 

i. Extension Due To Modification & Extension for delay due to Brihanmumbai Municipal 

Corporation : 

The price variation for the period of extension granted shall be limited to the amount payable 

as per the Indices. In case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original or extended period vide clause8(l)(a)(i) and (ii) of 

standard GCC 

ii. Extension Of Time For Delay Due To Contractor : 

The price variation for the period of extension granted shall be limited to the amount payable 

as per the Indices in case the indices increase, above the indices applicable, to the last month 

of the original completion period or the extended period vide above clause 8(l) (a)(i) and (ii) of 

standard GCC. 

81. Payment: (As stated in section 10: Specifications) 

Interim Payment:  

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have the bill s 

verified by taking or causing to be taken, where necessary, the requisite measurement of 

work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Contractor is considered entitled by way of interim payment for all the work 
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executed, after deducting there from the amount already paid, the security deposit / retention 

money and such other amounts as may be deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out 

as an adhoc payment in the first week of next month after deducting there from recoveries on 

account of advances, interest, retention money, income tax etc. The balance payment due will 

be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval 

of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in 

abeyance at the time of next interim payment for non-attainment of each milestone in the 

network and shall be released only on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any work 

or materials to which it relates is / are in accordance with the contract. 

 

82 Banning/De-Registration of Agencies of Construction works in BMC  

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition 

in Contractor Registration Rules of BMC.  

 

83. JOINT VENTURE (Not Applicable) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is 

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also 

be allowed for complex technical work below Rs.100 Crores with the approval of concerned 

AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in JV is 

required to be more than three, then approval of concerned AMC needs to be sought. 
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d) A member of JV firm shall not be permitted to participate either in individual capacity or as 

a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of 

constituent member. However, EMD in the name of lead partner can be accepted subject to 

submission of specific request letter from lead partner stating the reasons for not submitting 

the EMD in the name of JV and giving written confirmation from the JV partners to the effect 

that the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have 

a majority (at least 51%) share of interest in the JV firm. The other members shall have a 

share of not less than 20% each in case of JV firms with up to three members and not less 

than 10% each in case of JV firms with more than three members. In case of JV firm with 

foreign member(s), the lead member has to be an Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of the 

members of the JV firm, their share and responsibility in the JV firm etc. particularly with 

reference to financial technical and other obligation shall be furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/ altered/terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 

tenderer, the validity of this agreement shall be extended till the currency of the contract 

expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of the 

Brihanmumbai Municipal Corporation. 

The constitution of the JV firm shall not be allowed to be modified after submission of the 

tender bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any case 

the Lead Member should continue to be the Lead Member of the JV firm. Failure to observe 

this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 

be altered during the currency of contract except when modification become inevitable due to 

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 

Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract condition. 
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l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

accepted only in the name of the JV firm and no splitting of guarantees amongst the members 

of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the Companies 

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 

1908. This agreement shall be submitted by the JV firm to the Brihanmumbai Municipal 

Corporation before signing the contract agreement for the work. (This agreement format 

should invariably be part of the tender condition). In case the tenderer fails to 

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited 

and other penal actions due shall be taken against partners of the JV and the JV. This joint 

venture agreement shall have, inter-alia, following clauses:- 

i) Joint and Several liability - The members of the JV firm to which the contract is awarded, 

shall be jointly and severally liable to the Employer (Brihanmumbai Municipal Corporation) 

for execution of the project in accordance with General and Special conditions of the contract. 

The JV members shall also be liable jointly and severally for the loss, damages caused to the 

Brihanmumbai Municipal Corporation during the course of execution of the contract or due 

to no execution of the contract or part there-of. 

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire period of the 

contract including the period of extension if any and the maintenance period after the work is 

completed. 

iii) Governing Laws - The Joint Venture Agreement shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 

iv) Authorized Member -Joint Venture members shall authorize one of the members on 

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into 

contract in respect of the said tender, to receive payment, to witness joint measurement of 

work done, to sign measurement books and similar such action in respect of the said 

tender/contract. All notices/correspondences with respect to the contract would be sent only 

to this authorized member of the JV firm. No member of the Joint Venture firm shall have the 

right to assign or transfer the interest right or liability in the contract without the written 

consent of the other members and that of the employer in respect of the said tender / 

contract. 

n. Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 
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a) Notary certified copy of the Partnership Deed, 

b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of 

appropriate value (in original). 

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to 

sign the MOU and JV Agreement on behalf of the partners and cre-ate liability against the 

firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed: 

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary 

Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu 

Undivided Family and he has the authority, power and consent given by other partners to act 

on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents shall be 

submitted: 

a) Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers 

of the Company to sign MOU, JV Agreement, such other doc-uments required to be signed on 

behalf of the Company and enter into liability against the company and/or do any other act 

on behalf of the company. 

b) Copy of Memorandum and articles of Association of the Company. 

c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the 

person to do/act mentioned in the para (a) above. 

o. All the members of the JV shall certify that they have not been black listed or debarred by 

Brihanmumbai Municipal Corporation from participation in tenders/contract in the past 

either in their individual capacity or the JV firm or partnership firm in which they were 

members / partners. 

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of 

the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender 

document. 

OR 

In case of composite works (e.g. works involving more than one distinct component such as 

Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, 

substructure and superstructure etc.), at least one member should have satisfactorily 

completed 35% of the value of any one component of the project work so as to cover all the 
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components of project work or any member having satisfactorily completed 35% of the value 

of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 

defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any one of 

the previous three financial years and shall be at least 100% of the estimated value of the 

work as mentioned in the tender. 

 

84. Compensation for delay:  

If the Contractor fails to complete the works and clear the site on or before the Contract or 

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or 

remedy of Municipal Corporation on account of such breach, pay as agreed compensation, 

amount calculated as stipulated below (or such smaller amount as may be fixed by the 

Engineer) on the contract value of the whole work or on the contract value of the time or 

group of items of work for which separate period of completion are given in the contract and 

of which completion is delayed for every week that the whole of the work of item or group of 

items of work concerned remains uncompleted, even though the contract as a whole be 

completed by the contract or the extended date of completion. For this purpose the term 

‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the 

value of all deviations ordered:  

• Completion period for projects (originally stipulated or as extended) not exceeding 6 

months : to the extent of maximum 1 percent per week.  

• Completion period for projects (originally stipulated or as extended) exceeding 6 months 

and not exceeding 2 years: to the extent of maximum ½ percent per week.  

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : 

to the extent of maximum ¼ percent per week.  

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved.  

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the under noted percentage of the Contract Value of the item or group of 

items of work for which a separate period of completion is given.  

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent.  
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ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years : 7½ percent.  

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 

percent.  

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation.  

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the BMC or any organization engaged by the BMC for 

Quality Assurance and the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such officers has been given 

to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor’s agent shall be considered to have the same force as if they had been given to 

the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 

work or to the officer of Vigilance Department, that any work has been executed with 

unsound, imperfect or unskillful workmanship or with materials of any inferior description, 

or that any materials or articles provided by him for the execution of the work are unsound 

or of a quality inferior to that contracted for or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made within twelve 

months of the completion of the work from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 8.e. of the general condition of contract in 

section 9 of tender document (for Compensation for delay) for this default. In such case the 

Engineer-in Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the Engineer in charge may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he 
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may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor.  

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated.  

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or is exercisable in 

the event of any future case of default by the Contractor, he is declared liable to pay 

compensation amounting to the whole of his security deposit. The liability of the Contractor 

for past and future compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, 

if he so desires, take possession of all or any tools and plant, materials and stores in or 

upon the work of site thereof or belonging to the Contractor or procured by him and 

intended to be used for the execution of the work or any part thereof paying or allowing for 

the same in account at the contract rates, or in the case of contract rates not being 

applicable at current market rates to be certified by the Executive Engineer, may after 

giving notice in writing to the Contractor or his staff of the work or other authorized agent 

require him to remove such tools and plants, materials or stores from the premises within a 

time to be specified in such notice and in the event of the Contractor failing to comply with 

any such requisition, the Executive Engineer may remove them at the contractors expense 

of sell them by auction or private sell on account of the Contractor at his risk in all respects 

and certificate of the Executive Engineer as to the expense of any such removal and the 

amount of the proceeds an expense of any such sell be final and conclusive against the 

Contractor.  

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 

Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any 

reason whatsoever, desires that the whole or any part of the works specified in the Tender 

should be suspended for any period or that the whole or part of the work should not be 

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and 

upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work 

wholly or in part as required after having due regard to the appropriate stage at which the 

work should be stopped or suspended so as not to cause any damage or injury the work 

already done or endanger the safety thereof, provided that the decision of the Engineer as to 
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the stage at which the work or any part of it could be or could have been safely stopped or 

suspended shall be final and conclusive against the contractor.  

The Contractor shall have no claim to any payment or compensation whatsoever by reason 

of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or 

curtailment except to the extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the un-executed part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said 

period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract. On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally due 

to the contractor within a period of 90 days from the receipt of such Notice in respect of the 

work already done by the contractor. Such payment shall not in any manner prejudice the 

right of the contractor to any further compensation under the remaining provisions of this 

clause.  

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to 

the Engineer within 30 days of the resumption of the work after such suspension for 

payment of compensation to the extent of pecuniary loss suffered by him in respect of 

working machinery remained ideal on the site of on the account of his having an to pay the 

salary of wages and labour engaged by him during the said period of suspension provided 

always that the contractor shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or 

such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the Engineer in this 

regard shall be final and conclusive against the contractor.  

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 

arising from non provision of lights, fencing, etc.  

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper 

for the proper execution of the work, whether, in the original altered or substituted form 

and whether included in the specification of other documents forming part of the contract 

or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to 
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which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work.  

The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, weighing 

and assisting in the measurements of examination at any time and from time to time of the 

work or materials, failing which the same may be provided by the Engineer In-charge at the 

expense of the contractor and the expenses may be deducted from any money due to the 

contractor under the contract or from his security deposit or the proceeds of sale thereof, or 

offers sufficient portion thereof.  

The contractor shall provide all necessary fencing and lights required to protect the public 

from accident and shall also be bound to bear the expenses of defence of every suit, action 

or other legal proceedings, that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost which may be awarded 

in any such suit action or proceedings to any such person or which may with the consent of 

the contractor be paid for compromising any claim by any such person.  

89. Prevention of Fire :  

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge. When such permit is given, and also in all 

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor 

shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property. The Contractor shall make his own arrangements for drinking water 

for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by contractor’s 

labour whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief 

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of 

the assessed compensation on demand failing which the same will be recovered from the 

Contractor as damages or deducted by the Engineer In-charge from any sums that may be 

due or become due from BMC to contractor under this Contract or otherwise. Contractor 

shall bear the expenses of defending any action or other legal proceedings that may be 

brought to prevent the spread of fire and he shall pay any damages and costs that may be 

awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications :  
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In the case of any class of work for which there is no such specifications, such works shall 

be carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge.  

93. Safety and medical help :  

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an accident. If such 

expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith 

and be included without prejudice to any other remedy of BMC from any amount due or 

that may become due to the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition suitable 

for immediate use at any time.  

iii. The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper 

use of equipments by those concerned. 

iv. When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use and 

all necessary steps shall be taken for the prompt rescue of any person in danger.  

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant 

delay in according to sanction of estimates. 

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Contractor shall see that mosquitogenic conditions are created 

so as to keep vector population to minimum level. Contractor shall carry out anti-

malaria measures in the area as per the guidelines issued by the Executive Health 

Officer of BMC from time to time. In case of default, in carrying out prescribed anti-

malaria measures resulting in increase in malaria incidence, contractor shall be liable 

to pay BMC on anti-malaria measures to control the situation in addition to fine. 
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SPECIFICATIONS 
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SPECIFICATIONS 
GENERAL: 
 
1. The tenderer shall visit the site at Pre Chlorination Plant Pise before submitting the 

tender documents to verify and to be conversant with the scope of work.  

2. The tenderer shall carry out any other work irrespective of the scope so as to complete 

the work satisfactorily to achieve the desired results with no extra cost to BMC. 

3. The technical specifications for the work are prepared with care with a view not to 

create any additional item/work. However, all the items and works which are required for 

satisfactory completion and guaranteed performance of the system / projects are deemed to 

be included in the offer and no extra cost will be paid by BMC. 

4. The contractor shall extend full co-operation and interaction with the other agencies at 

site, if involved. The contractor shall co-operate with the municipal staff and other agencies 

working at installations.  

5. The contractor must have facilities to undertake this job including adequate plant and 

machinery. The contractor shall have their own arrangement for welding equipments, gas-

cutting equipments, grinders etc. 

6. Electricity and water if required for installation purpose at site, will be available free of 

cost. 

7.    The work shall be carried out with good workmanship following standard engineering 

practice. 

8.  The contractor shall provide identity card to all the workforce at site. The contractor 

shall depute the workmen of best knowledge for carrying out the work. 

9. The contractor shall obtain work permit before starting the work from MCGM Site 

Engineer.   

10.      The contractor shall use their own tools, equipments, vehicles, consumables, safety 

equipments and their own manpower. 

11.     The delivery of the required material shall be given by the supplier / contractor at 

M.C.G.M.'s site along with the necessary documents i.e drawing, test reports, operation & 

maintenance manual, etc. 

12. All the duties, taxes etc. applicable shall be included in the total cost. 

13.     The required work is to be carried out at Pre-Chlorination Plant Pise. Considering the 

hazardous nature chlorine gas , it is responsibility of the contractor to get aware of safety 

precaution to their working personnel. 

14.     It is responsibility of the successful contractor to commission the entire chlorine 

header pipeline for all the three stages. No claim by contractors for extra/ excess/ associated 

work shall be entertained by MCGM.  
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15.    The contractor shall take out the photographs before & after the replacement work of 

pipelines.  The photos shall be submitted in soft copy & hard copy format. 
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TECHNICAL SPECIFICATIONS  
 
INTRODUCTION 

 The tenders are invited for “Replacement of Chlorine Header line and Chlorinators at 

Pre-Chlorination Plant, Pise” as per technical specifications, material of construction , 

schedule of quantity & rates as per section 2 (eligibility criteria)  mentioned in draft tender. 

  
BASIC  INSTALLATION  AND  DESIGN CONSIDERATIONS  

1. The work includes SITC of Chlorine Header Line & Chlorinators at Pre-

Chlorination Plant, Pise. 

2. The material selected for pipeline shall be suitable for handling of dry Chlorine 

gas. Possibility of condensation of Chlorine gas shall be considered while 

selecting the material for pipe line. 

3. For the minimum specifications for materials used in dry Chlorine gas service 

refer Annexure II – Piping Specification.  

4. Design specifications need to be determined based on the potential range of 

operating conditions of the pipeline system including start ups, abnormal 

operating conditions, shutdowns, and system evacuation.  

5. It should be noted that the boiling point of Chlorine at atmospheric pressure is -

34°C. This is the temperature a pipeline may be subjected to when a liquid 

Chlorine pipeline is vented to atmospheric pressure.  

6. The maximum recommended temperature of any section of a carbon steel 

pipeline should not exceed 120°C in order to avoid Chlorine-Iron fire.  

7. Drawing  Approval : The successful tenderer shall submit 3 set of detailed 

dimensional drawings  to BMC for approval within 1 months of receipt of 

purchase order and get approved. Two sets of approved drawings will be 

returned to the successful tenderer. All the approved drawings  shall be 

submitted in plastic coated file for longer use.  

8. Inspection and testing at Manufacturer’s Works  

i. Successful tenderer shall arrange to give all the required tests as per relevant 

I.S./Factory Standards and Annexure II – Piping Specification (for 

materials used in dry Chlorine gas service). 

ii. Testing and Commissioning of_chlorine gas header line , chlorinators 

etc._before handover   

iii. Successful Tenderer should complete the above work within the   specified 

time. The bidder shall have to give successful trial after installation of header 

line and chlorinators.  
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9. Work completion schedule:  

The contract period of the work is 04 Months (Including/Excluding Monsoon) 

10.All old replaced and removed material shall be hand overed immediately 

to BMC Site Engineer. OR Buyback of old removed material:- 

The bidder should offer buyback value for old removed material of header line. 

They should submit these rates in the format attached in the tender document. 

The successful tenderer shall take away old removed material on “as is where is” 

basis on proper acknowledgment to BMC and clear the site before completion of 

the work. 

The buyback value for old removed material shall be quoted and it shall not be 

less than estimated buyback value. In case, the tenderer quotes buyback 

amount less than estimated buyback value or does not offer any rebate amount, 

the BMC estimated rebate/buyback value shall be considered for evaluation 

without any further reference to tenderer. 

The successful tenderer shall have to pay full amount of final buyback value (as 

decided by BMC) plus TDS @ 1% at any BMC CFC and submit the receipt to this 

office before submission of final bill. Applicable GST shall also be paid 

separately by the successful tenderer.  

11. Records 

The successful tenderer shall take out the photos before, during and after the 

work and submit the colored copies once the work completed and before 

submission of bill to the department. 

12.Payment Terms:  

i.60% payment will be released against supply of all the material for BOQ item 

no. 1 & 2.  

ii.40% payment will be released after satisfactory completion of installation & 

testing of 90 Mtrs. 1” Sch.80 cast steel header line along with ball valves, 

isolation valves, gas filters, flanges , bends ,tee-joints, ptfe gaskets, SS U clamp, 

HCS welding sockets & other required material if any etc. of each line. &  testing 

of chlorinators. 

13.Penalty for Delay and/or lapses: Penalty for Delay will be levied as per 

clause 84-Compensation for delay of GCC of this tender document.In addition to 

this, penalty for various other lapses (Rs. 5,000/- per incident) will be imposed. 

14.Maintenance Gurantee & DLP : Successful tenderer shall submit 

maintenance guarantee for (03) three years in prescribed format on Rs 100 

stamp paper. 
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The defect liability period (DLP) for this work will be 3 years. During the defect 

liability period (DLP), the completed work shall be inspected, periodically by the 

site staff along with the successful tenderer and defects noticed if any, shall be 

got rectified immediately from the successful tenderer as per provision of 

contract. The above compliance report shall be mandatory prerequisite before 

releasing the deposits of the work. If tenderer failed to do so, Contract deposit 

will be forfeited. 

If any discrepancy in the material supplied or work carried out is observed 

during erection and commissioning of the equipments or in defect liability 

period, and informed to the successful tenderer in writing, then the successful 

tenderer shall have to rectify the defect/discrepancy or replace the 

equipment/material at his own cost. If tenderer failed to do so, Contract deposit 

will be forfeited. 
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II. ADDITIONAL INSTRUCTIONS/CONDITIONS 

A. Instructions for Safety Requirements & Precautionary Measures 

         The successful tenderer while performing the works shall take into 

consideration safety aspects against electrical, mechanical and health hazards to the 

workmen as well as safety of the installation and plan his work and shall take into 

consideration following points:- 

1) Successful tenderer is requested to fulfill all safety requirements and follow all 

required safety procedures. The successful tenderer shall follow all safety rules and 

regulations for water work and other regulations framed by Director, Industrial 

Safety and Health (DISH) while carrying out the work and shall take all safety 

measures while carrying out electrical works and shall follow the Indian Electricity 

(I.E.) Rules, wherever applicable. 

2) Adequate precaution shall be taken to prevent danger from electrical equipments. 

When workers are employed on electrical installation, which are already energised, 

insulating wearing apparatus such as gloves, sleeves and boots as may be 

necessary shall be provided. Those engaged in welding works shall be provided 

with glass shielding.  

3)  All necessary personnel safety equipments shall be made available for the use of 

person’s employed on the site and shall be maintained in normal condition suitable 

for immediate use.  

4)   To ensure effective enforcement of the rules and regulations relating to the safety 

precautions arrangements made by the contractor shall be open for inspection by 

BMC Engineer or his representatives and the inspecting officer and suggestions 

given, if any, shall be immediately incorporated. 

5) The successful tenderer shall have to carry out the work at site at his risk and cost 

with all the necessary precautionary & safety measures while carrying-out the 

work. There shall be no liabilities of accident or damages on the BMC on 

whatsoever account. No claim will be entertained in this regard under any 

circumstances. BMC will not be responsible for any mishap happened to his men 

and loss/theft/damage to material, machinery or equipments due to the negligence 

on account of non observance of the safety aspects by his staff or for whatsoever 

any other reason. The cost of any damage to BMC’s properties, injury or death 

caused during the execution of work or any claim arising out of it shall be the sole 

responsibility of the successful tenderer and the cost, if any, towards the same 

shall be recovered from the successful tenderer's bill. 
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6) The Successful tenderer shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care of safety 

of all persons entitled to be on the site and the work. He shall use reasonable 

efforts to keep the site and the works, both during construction and maintenance, 

clear of unnecessary obstruction so as to avoid danger to the persons and the 

users. 

7) The successful tenderer at his own cost shall arrange all the tools and tackles, 

machinery, safety devices, etc. required to execute the job satisfactorily and shall 

deliver all required material at site and communicate the work programme to the 

engineer in advance. If BMC authorities are convinced about readiness of 

manpower and material at site, the successful tenderer shall be allowed to 

commence the work. 

8) Utmost care & caution shall be taken while carrying out the work so that, the 

working of the plant or part of thereof does not get hampered. The successful 

tenderer shall take utmost care not to cause any nuisance due to noise, welding, 

operations etc. All the proper precautions shall be taken in this respect. 

B.  General Instructions/Conditions:- 

1) The successful tenderer must have all facilities to undertake this job including 

adequate plant and machinery. All the material used for the work shall be new & 

from fresh stock. The material required for successful commissioning of work shall 

be approved from BMC Engineers before installation at site. 

2) The work shall be carried out strictly as per the specification and as directed by the 

BMC engineering staff at site. The work shall be carried out with good workmanship 

following standard Engineering practices. Payment shall be made as per actual 

measurement of quantities. The contractor shall be entirely responsible for any 

lapse/defects/mishaps/discrepancies in the contract work.  

3) Before starting the work, the successful tenderer shall furnish list of persons to be 

deployed by him at site. Successful Tenderer shall take permission of Assistant 

Engineer or his subordinates before taking up the job daily. The successful tenderer 

shall provide ID cards to each employee deputed for the work at site. Also, the 

Aadhaar card photocopy and one passport size photograph of each person deputed 

for execution of work at site before start of the work shall be submitted. 

4) The required & sufficient manpower (of required skillset, best knowledge and having 

requisite qualifications), with required material, wherever necessary shall be 

arranged by the successful tenderer. The successful tenderer shall not employ the 

person below 18 years of age.  
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5) The electric power & water supply required for carrying out works shall be made 

available by BMC. However, necessary arrangements to get the same upto the site 

shall be made by the successful tenderer. And any breakages/damage to these 

equipment shall have to be borne by the successful tenderer. 

6) Watch and ward of the equipment/machinery/parts/components/ 

cables/accessories/consumables/spares/tools/instruments, etc till they are 

installed shall be the responsibility of the successful tenderer. No claim of 

theft/damage or whatsoever in this regard will be entertained. 

 
C.  Special Instructions/Conditions 
1. No escalation (extra/excess) in the cost of whatsoever nature will be allowed and in 

case of any dispute, the decision of BMC will be final and binding to the successful 

tenderer. 

2. The codes/standards: In case of any conflict between codes / standards and 

specifications the latest shall prevail and in case of further conflict in this matter, 

the interpretation of the specifications by the BMC engineer shall be final and 

binding. 

Use of IS Specifications 

     In case where no particular specifications are given for any article to be used under 

the contract, the relevant specification, where one particular Indian Standard (IS) of 

Bureau of Indian Standards exists, then that IS shall be applicable. Specifying 

various standards or equipment / fittings by BMC does not absolve successful 

tenderer’s responsibility from proper working of the system as a whole. 

3. The successful tenderer shall extend full cooperation with Municipal staff and have 

good interaction with other agencies at site/installation, if involved. 

4. Entry permissions, commissioning trial are included in the contract period no 

separate time period will be allowed for the same. The successful tenderer shall 

obtain entry permit to their vehicles and staff well in advance from the competent 

authorities by following due procedure 

5. The successful tenderer shall obtain work permit before starting the work from 

BMC authority. The successful tenderer will be allowed to work from 8.00 am to 

5.00 pm only. 

6. The successful tenderer has to make his own arrangements for loading, unloading, 

transportation and handling of their equipment / material. No man, material, 

vehicle, machinery, etc. will be provided by BMC for loading & unloading of 

material. The successful tenderer shall make his own proper arrangement for 

transportation of their staff. The service engineer shall make their own 
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transportation arrangements for attending the regular servicing and for rectifying 

the breakdowns also, for transporting spares, stand-bye units, etc. 

7. The contractor shall note that any claim, dispute or difference arising in 

respect of contract, the cause of action, thereof shall deemed to have arising 

in Mumbai and legal proceedings in respect of any such claim, dispute or 

difference shall be instituted in competent court in the city of Mumbai only. 

All legal proceedings in respect of any claim, dispute of difference shall be 

borne by the successful tenderer. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
(Hydraulic Engineer’s Deptt. O.C. Division) 

Subject :Replacement of Chlorine Header line and Chlorinators  at Pre-Chlorination Plant, 
Pise. 

TECHNICAL DATA SHEET : 

MANDATORY TECHNICAL DATA TO BE FURNISHED BY THE BIDDER 

(To be filled by the Bidder & Uploaded Packet-B) 

 
1.0 Details of existing Chlorinators installed 

at Pre-Chlorination Plant Pise. 
MCGM’s 
Requirement 

Tenderer’s Offer 

1.1 Make Capital Control Jusco / Aquanovic 
/Capital Control / 
other reputed 
brand as 
mentioned in 
scope of work 

 

1.2 Model FX4800 Series   
1.3 Type All Vacuum Type All Vacuum Type  
1.4 Capacity 50Kg/Hr 50Kg/Hr  
1.5 Accuracy +-4%  of Full scale. +-4%  of Full 

scale. 
 

1.6 Full scale   75 Kg/hr  75 Kg/hr  
1.7 Material Of 

Construction of 
Chlorinator Cabinet 

Vacuum Formed ABS Vacuum Formed 
ABS 

 

2.0 Differential Pressure Regulator   
2.1 Body ABS(Acrino Butyl 

Styrene) 
ABS(Acrino Butyl 
Styrene) 

 

2.2 Gasket and O Ring Viton Viton  
2.3 Springs  Alloy of Tantalum 

(tantalloy) 
Alloy of Tantalum 
(tantalloy) 

 

2.4 Diaphragm ECTFE (Halar), 
Double Diaphragm 

ECTFE (Halar), 
Double Diaphragm 

 

2.5 Guide Pin Silver Silver  
2.6 Screw Monel Monel  
3.0 Meter Block/Control Valve   
3.1 Meter Block PVC PVC  
3.2 Flow Tube Borosilicate Glass Borosilicate Glass  
3.3 Gasket and O Ring Viton Viton  
3.4 Rate Valve Spindle  Silver Silver  
3.5 Rate Valve Seat Silver Silver  
3.6 Rate Valve Plug Glass Filled Teflon Glass Filled Teflon  
3.7 Screws Monel Monel  
4.0 Vacuum Gauge   
4.1 Case ABS ABS  



129 
 
 
 
 

4.2 Movement/ Bourdon 
Tube 

Stainless Steel Stainless Steel  

4.3 Chemical Seal PVC PVC  
4.4 Isolating Diaphragm  Silver Silver  
5.0  Vacuum Switch   
5.1 Body PVC PVC  
5.2 Spring Alloy of Tantalum 

(tantalloy) 
Alloy of Tantalum 
(tantalloy) 

 

5.3 Cover PC PC  
5.4 Spindle Silver Silver  
5.5 O Ring / Diaphragm Viton Viton  
6.0  Details of Chlorine Header Line installed 

at Pre 
  

6.1 Header Line material Carbon Steel Carbon Steel  
6.2 Internal Diameter 22 mm 22 mm  
6.3 Outer Diameter 33 mm 33 mm  

6.4 
Flange Outer 
diameter 

124 mm 124 mm  

6.5 Flange inner diameter 34 mm 34 mm  
6.6  Flange Thickness  19 mm  19 mm  

6.7 
 Flange Pitch Circle 
Dia 

 90 mm  90 mm  

6.8  Flange Hole  19 mm   19 mm   
7.0   Details of Isolator valve of chlorine header 

line installed at Pre-Chlorination Plant 
Pise. 

  

7.1 
Make Vanaz Engineers Pvt 

Ltd. 
Vanaz Engineers 
Pvt 
Ltd./Equivalents 

 

7.2 Type Needle Needle  

7.3 
Operating pressure 
and Temp. 

10 Kg/Cm2  at 35 0c 10 Kg/Cm2  at 35 
0c 

 

7.4 Nominal Size 25.4 mm Nominal 25.4 mm Nominal  

7.5 
Valve standard  As per 

IS:3224/2002 
 As per 
IS:3224/2002 

 

7.6 Outlet Connection  5/8” (M) Outlet 5/8” (M) Outlet  

7.7 Material of 
Construction 

   

7.7.1 
Body  Forged aluminium 

Silicon Bronze 
Forged aluminium 
Silicon Bronze 

 

7.7.2 Spindle Monel 400 Monel 400  
7.7.3 Packing Teflon Teflon  

7.7.4 
Packing Gland And 
Nut 

 Brass Brass  

7.8 Working Pressure 20Kg/Cm2 20Kg/Cm2  
7.9 Test Pressure  35 Kg/Cm2 35 Kg/Cm2  
8.0 Ball Valve    

8.1 
Make Micro finish valve 

Pvt Ltd 
Micro finish valve 
Pvt Ltd / Karan / 
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Capital control 
/Shital 

8.2 
Type Full bore ball valve Full bore ball 

valve 
 

8.3 
Operating pressure 
and Temp. 

10 Kg/Cm2  at 35 0c 10 Kg/Cm2  at 35 
0c 

 

8.4 Size 25 NB 25 NB  

8.5 
Rating   Class 800 & Class 

600 
 Class 800 & Class 
600 

 

8.6 End Connection   BS:5351  BS:5351  

8.7 
Inspection and 
Testing 

 BS:6755-Part-1 BS:6755-Part-1  

8.8   
Details of Ball valve of chlorine header 
line installed at Pre-Chlorination Plant 
Pise. 

  

8.8.1 Body Carbon Steel Carbon Steel  
8.8.2 Screw End Carbon Steel Carbon Steel  
8.8.3 Ball Monel 400 Monel 400  
8.8.4 Stem Monel 400 Monel 400  
8.8.5 Glang Monel 400 Monel 400  
8.8.6 Seat PTFE PTFE  
8.8.7 Steam seal  PTFE PTFE  
8.8.8 Body Seal PTFE PTFE  

8.8.9 
Lever Steel (with PVC 

grip) 
Steel (with PVC 
grip) 

 

8.9.0 
Body Stud ASTM-A-193 Gr.B7 ASTM-A-193 

Gr.B7 
 

8.9.1 
Nut ASTM-A-194 

Gr.2H 
ASTM-A-194 
Gr.2H 

 

8.10 
Hydro Test Pressure 
for Body 

150Kg/Hr 150Kg/Hr  

8.11 Hydro Test for seat  57Kg/Hr 57Kg/Hr  

9.0  Chlorine Gas Filter 

Jusco / Aquanovic 
capital control / 
other reputed 
brand 

 

9.1 Filter Type Cartridge Filter Cartridge Filter  

9.2 
Filter Media Alumina , 

Glasswool 
Alumina , 
Glasswool 

 

9.3 
Filter Medium 
Material 

Monel 400 Monel 400  

9.4 
Connections 1” NPT inlet / outlet 1” NPT inlet / 

outlet 
 

10.0 Vaccum pressure Gauge   
10.1 Overall accuracy ≤ 1% of FSR ≤ 1% of FSR  
10.2 Process connection As per existing 

system 
As per existing 
system 

 

10.3 Mounting As per the Existing As per the Existing  
10.4 Display Blind type Blind type  
10.5 Range As per requirement As per requirement  
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10.6 Output 4-20 mA 4-20 mA  
10.7 Ingress Protection IP65 or above IP65 or above  
10.8 Medium Chlorine gas Chlorine gas  
10.9 Make Baumer, Schneider, 

Rockwell 
Baumer, 
Schneider, 
Rockwell 

 

10.10 Overall accuracy ≤ 1% of FSR ≤ 1% of FSR  
 
Note:-Interested bidders shall go through the above technical specifications of various 
items required to be supplied & installed. Also bidders shall supply & install the items 
equivalent / higher standards which are desirable to handle the chlorine gas pressure, 
ensures adequate safety under all working condition. 

 Successful bidder shall supply & install chlorine header line along with 
equipments and necessary accessories as per technical specifications.   

 Successful bidder shall submit required Test Certificates along with technical data 
of above listed items before carrying out installation work.  

 MCGM has a right to reject the item if it is found non standard. The bidder has to 
replace the same. No additional cost shall be charged by the bidder on MCGM.  

 
 
 
  

  Tenderer signature 
with stamp    
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FRAUD AND CORRUPT PRACTICES 

‟ The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in any 

manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process. 

‟ Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice during the Bidding Process, such Applicant shall not be eligible 

to participate in any tender or RFQ issued by the Authority during a period of 2 (two) years 

from the date such Applicant is found by the Authority to have directly or indirectly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be. 

‟ For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the actions of any person connected with the Bidding Process 

(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been associated 

in any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected with the Bidding Process); 

or save and except as permitted under the relavant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after the 

execution of the Concession Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Concession Agreement, who at any time has 

been or is a legal, financial or technical adviser of the Authority in relation to any matter 

concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 
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C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or action 

in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the 

Contractor's employment under the Contract and expel him from the Site, and the provisions 

of relevant Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement process or 

contract execution. In this context, “public official” includes Financer staff and employees of 

other organizations taking or reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or 

to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 
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vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in order to 

materially impede the Financier investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or acts intended to materially impede the exercise of the 

Financer’s inspection and audit rights provided 

vii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to influence 

the procurement process or contract execution. 

viii.  ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, noncompetitive levels. 

ix. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 

PRE BID MEETING 
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PREBID MEETING (Not Applicable) 

 

Pre-bid meeting of the interested parties shall be convened at the designated date, 

time and at HE office, Worli Engineering Hub. A maximum of one representative of each 

Applicant shall be allowed to participate on production of authority letter from the 

Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek 

clarifications and make suggestions for consideration of the Authority. The Authority 

shall endeavor to provide clarifications and such further information as it may, in its 

sole discretion, consider appropriate for facilitating a fair, transparent and competitive 

Bidding Process. 

The letters mentioning the queries shall be submitted on email id 

eemnepippc.he@mcgm.gov.in one day before the date of pre-bid meeting upto 4 pm. 

Only official representative having authority letter from the tenderer as mentioned above 

will be allowed to attend the pre-bid meeting. 
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List of approved bank 
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List of approved bank for Acceptance of Bank Guarantee 
1. The following banks with their Branches in Greater Mumbai from Churchgate to Virar 
& from CST to Kalyan have been approved only for the purpose of accepting Banker’s 
guarantee from 1994-95 onwards until further instructions. 
 

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar 
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 
Branch of the same bank within the Mumbai city limits, categorically endorsing thereon 
that the said Banker’s Guarantee is binding on the endorsing Branch of the Bank within 
Mumbai limits and is liable to be enforced against the said Branch of the Bank in case of 
default by the bidder / supplier furnishing the Banker’s Guarantee. 

3. List of approved bank 
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
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36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 
(To be submitted with Technical Packet-B) 

 
To, 
The Municipal Commissioner for Greater Mumbai 
Sir, 

 
 consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer 
constituted by this tender be-fore the date of communication to me/us of such notice of 
non/acceptance, which date shall be not later than ten days from the date of the decision of 
the Standing Committee or Education Committee of the Corporation, as maybe required 
under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condi-tion 
5 below). 
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the 
date fixed for opening the same and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation. 
6. I/We agree that the Corporation shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely, if. 
a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called 
upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in 
his work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in 
connection with the preparation, stamping and execution of the said contract. 
8. “I/We………………………………………….…….. have failed in the accompanying 
tender with full knowledge of liabilities and, therefore, we will not raise any objection 
or dispute in any manner relating to any action, including forfeiture of deposit and 
blacklisting, for giving any information, which is found to be incorrect and against the 
instructions and directions given in this tender. 
9. “I/We further agree and undertake that in the event it is revealed subsequently 
after the allotment of work/contract to me/us, that any information given by me/us 
in this tender is false or incorrect, I/We shall compensate the BRIHANMUMBAI 
MUNICIPAL CORPORATION for any such losses or inconvenience caused to the 
Corporation in any manner and will not resist any claim for such compensation on 
any ground whatsoever. I/we agree and undertake that I/we shall not claim in such 
case any amount by way of damages or compensation for cancellation of the contract 
given to me/us or any work assigned to me/us or is with-drawn by the Corporation,” 
Address           Yours faithfully, 
…………………………………. 
…………………………….…… 
Digital Signature of the Tenderer or the Firm 
1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 
 
 Full Name and private residential 
address of all the partners 
constituting the Firm 

                              A/c No. 
                                  …..................... 
                                        

                                   ......................... 
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1. ……………………………………
……………………………... 

Name of Bank 

2. ……………………………………
…………………………….... 

……………………………………
…………………………...… 

3. ……………………………………
……………………………... 

Name of Branch 

4. …………………………………….
. ……………………………. 

……………………………………
……………………………... 

5. ……………………………………
……………………………... 

Vender No. 
……………………………………
……………………………... 
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AGREEMENT FORM 

Tender / Quotation                                                             dated ……………. 20….... 

 
Standing Committee/Education Committee Resolution no ...................................... 
CONTRACT FOR THE WORKS................................................................................................                                                                       
................................................................…….………………………………………………………
…...…………………………………………………………………………...……………………........ 
This agreement made this day of ………… …………………………….……………………….. 
Two thousand ……………………....…..……..……….…………………………………Between 
........................................................................................................................................... 
.……...……………...………………………………………………….…………………..……………  
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 
…………………………………………………………………...……………………………………. 
in Bombay under the style and name of Messrs ……………………..……………………… 
………………………………………………………………………………………………………........ 
(Hereinafter called “the contractor of the one part and Shri ……………………………… 
…………………………………………………………………………………….…………….…......... 
the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included 
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or 
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the 
BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter called “the Corporation”) of the 
third part, WHEREAS the contractor has tendered for the construction, completion and 
maintenance of the works described above and his tender has been accepted by the 
Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 
1) In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works hereinafter 
referred to:- 
2) The following documents shall be deemed to form and be read and constructed as part of 
this agreement viz. 
a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 

   i) All correspondence documents between bidder and BMC.  
3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 
complete and maintain the works in conformity in all respects with the provision of the 
contract.  
4)  The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in the 
manner prescribed by the contract. 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to 
be herein to affixed (or have hereunto set their respective hands and seals) the day and year 
above written. 
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Signed, Sealed and delivered by the contractors  
_______________________________________  
_______________________________________  
_______________________________________  
  
In the presence of  
_______________________________________  
_______________________________________  
  
Full Name  
Address 
 

 

  
Signed by the D.M.C. (S.E.) in the presence of Ex. .... City/ WS/ ES 
 _______________________________________ 
 _______________________________________ 
 D.M.C. (S.E.) 
The Common seal of the BRIHANMUMBAI 
MUNICIPAL CORPORATIONwas hereunto 
affixed on the …………...... 20     in the presence 
of two members of the Standing Committee. 
 

 

1. 1. 
  
2. 2. 
  
And in the presence of the Municipal Secretary Municipal Secretary 
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ANNEXURE '' A ''(Not Applicable) 

 

1 Name of work :  

The Engineer for this work :  Hydraulic Engineer 

Engineer In Charge :  Dy.HE (PPC) 

 EE (M&E) Pise  

2 Estimated cost of Tender : Not applicable being item rate 
tender 

Sr. No. Description of work : Total Amount Rs. 

1 Civil Work : - 

2 Mechanical/Electrical Work : - 

3 Total Amount : - 

3 Earnest Money :  

4 Completion Period :  

 

 

 

 
Tenderer’s signature Name,  

under the trading style of 
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Annexure- B            

 ( On Rs.500/- stamp paper) 

 PRE-CONTRACT INTEGRITY PACT 

(To be submitted with Technical Packet-B) 

The Bidder commits himself to take all measures necessary to   prevent corrupt practices, 
unfair means and illegal activities during any stage of his bid or during any pre-contract or 
post-contract stage in order to secure the contract or in furtherance to secure it and in 
particular commits himself to the following:-  

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or   immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the BMC, connected directly or 
indirectly with the bidding process, or to any person, organization or third party related to 
the contract in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the Contract.  

2.   The Bidder further undertakes that he has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 
official of the BMC or otherwise in procuring the Contract or forbearing to do or having done 
any act in relation to the obtaining or execution of the Contract or any other Contract with 
the Government for showing or forbearing to show favour or disfavour to any person in 
relation to the Contract or any other Contract with the Government.  

3.   The Bidder will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract.  

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities.   

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the BMC or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for 
such payments.    

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the BMC as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained 
in any electronic data carrier. The Bidder also undertakes to exercise due and adequate care 
lest any such information is divulged.  

7.   The Bidder commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts.  
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 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the Bidding Process. Notwithstanding anything to the 
contrary contained herein, the Authority may reject an Application without being liable in 
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein after 
respectively assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

2. “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation or action 
in the Bidding Process; 

3. “undesirable practice” means (i) establishing contact with any person connected with 
or employed or engaged by the Authority with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict 
of Interest; and 

4. “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a full and 
fair competition in the Bidding Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

(To be submitted with Technical Packet-B) 

 

I, _____________________ of _________, do hereby declared and undertake 

as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company _______ and there is nochange in 

the contents of the certificates that are submitted at the time of registration. 

2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as 

banning(for specific time or permanent)/de-registration or any other action under the law by 

any Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 

and accordingly, I submit my offer to execute the work as per tender documents at the rates 

quoted by me in capacity as ______________ of ___________. 

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in 
accordance with the terms and conditions and within the time prescribed and specified, 
BMC is entitled to carry out the work allotted to me by any other means at my risk and cost, 
at any stage of the contract. 
5. I also declare that I will not claim any charge/damages/compensation for non availability 
of site for the contract work at any time. 
6. I declare that I will positively make the arrangements of the required equipment on the 
day of commencement or with respect to the progress of the work in phases, as per the 
instructions of site in charge 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT  

THIS INDENTURE made this ______________day of __________ BETWEEN 

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying 
on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to 
include its successors and assigns)of the first part __________________________________________ 
_________________________________ inhabitants carrying on business at 
_______________________________ in Mumbai under the style and name of Messer’s 
__________________(hereinafter referred to as 'the consultant') of the second part Shri. 
_______________________________________ 

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for 

the time being in the said office of Municipal Commissioner ) of the third part and THE 

Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the Corporation') of the fourth 

part WHEREAS the consultants have submitted to the Commissioner tender for the execution of the 

work of ''_________________________________________________________and the terms of such tender 

/contract require that the consultants shall deposit with the Commissioner as/contract deposit/ 

earnest money and /or the security a sum of Rs.______________(Rupees __________________)AND 

WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be 

entered into in furtherance thereof by the consultants will provide that such deposit shall remain 

with and be appropriated by the Commissioner towards the Security -deposit to be taken under the 

contract and be redeemable by the consultants, if they shall duly and faithfully carry out the terms 

and provisions of such contract and shall duly satisfy all claims properly chargeable against them 

there under AND WHEREAS the consultants are constituents of the Bank and in order to facilitate 

the keeping of the accounts of the consultants, the Bank with the consent and concurrence of the 

consultants has requested the Commissioner  to accept the undertaking of the Bank hereinafter 

contained, in place of the contractors depositing with the Commissioner the said sum as earnest 

money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to 

accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the 

premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the 

commissioner to pay to the commissioner upon demand in writing , whenever required by him , 

from time to time , so to do ,a sum not exceeding in the whole 

Rs._____________(Rupees___________________)under the terms of the said tender and /or the contract 

.The B.G. Is valid up to _________” Notwithstanding anything what has been stated above, our 

liability under the above guarantee is restricted to Rs. ___________ only and guarantee shall remain 

in force upto ____________ unless the demand or claim under this guarantee is made on us in 

writing on or before __________all your right under the above guarantee shall be forfeited and we 

shall be released from all liabilities under the guarantee thereafter” 



156 
 
 
 
 

IN WITNESS WHEREOF 
WITNESS (1) _________________ 
Name and _________________ 
address _________________ 

 WITNESS (2) __________________ 

Name and __________________ the duly constituted Attorney Manager 

address _____________________ 

the Bank and the said Messer’s__________________________________ 

_______________________________________ (Name of the Bank) 

WITNESS (1) _________________ 

Name and _________________ 

address _________________ 

WITNESS (2) _________________ 

Name and __________________ 

For Messer’s____________________ 

address ____________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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Annexure- D  

Rate Analysis (Not Applicable) 

Item Description 

Sr. 
No. 

Description of rate 
analysis 
parameters  

Unit Quantity Rate Amount 

1 Basic Material (Rate 
should be inclusive 
of all taxes) 

    

2 Machinery Hire 
Charges 

    

3 Labour Type  (labour 
components) 

  

4 Total of all 
components 

    

5 Overhead & Profit 
15% on 4 

    

6 Total Rate (4+5)     
7 Per unit rate     
 
 

 Sign & Seal of the Tenderer  
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PROFORMAS: 
PROFORMA- I  (To be submitted with Technical Packet-B) 

    The list of similar works as stated in eligibility criteria during last seven years– 
 

PROFORMA- I 
Sr.

No. 
Name of 

the 

Project 

Name of the 

employer 
Stipulated date 
of completion 

Actual date of 
completion 

Actual Cost of work 
done 

1 2 3 4 5 6 
      

 
NOTE: Scanned Attested copies of completion/performance certificates from the Engineer-
in-Charge for each work should be annexed in the support of information furnished in the 
above proforma.Works shall be grouped financial year-wise. 
PROFORMA- II (To be submitted with Technical Packet-B) 
      Yearly turnover of Works during the last three years. 

PROFORMA- II 

Sr. 
No 

Financial 
year 

Annual Turnover of  
Works 

Updated value to 
current year 

Average of last 3 years 

 

 
 

 
NOTE: The above figures shall tally with the audited balance sheets by the tenderers duly 
certified by Chartered Accountant. 

       PROFORMA- III (To be submitted with Technical Packet-B) 
1. At least similar work, as stated in eligibility criteria.                         

                                    PROFORMA- III 

Name 
of the 
Project 

Name of the 
Employer 

Cost of 
the 

Project 

Date of 
issue 

of work 
Order 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Actual 
cost of 
work 
done 

Remarks 
explaining 
reasons for 

delay, if 
any 

1 2 3 4 5 6 7 8 

        

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the above 
proforma. 
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PERSONNEL: (To be submitted with Technical Packet-B) Not applicable 
PROFORMA- IV 

Sr. 

No. 
Post 

Name Qualification Work Experience 

  (Prime Candidate/ 
Alternate) 

 No. of Years 

1 Project Manager    

2 
Quality Control 

Engineer 
   

3 Site Engineer    

4 Site Supervisor    

NOTE:  Scanned Attested copies of qualification certificates and details of work experience 
shall be submitted /uploaded. 

MACHINERY: ( for special work only) Not applicable 

PROFORMA- V/A 

Sr.N

o. 
Equipment Number 

 
 

PROFORMA- V/B 

Sr.No

. 
Equipment Number 

 
Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machinery. The undertaking from the suppliers will not be accepted. 

 
PROFORMA - VI / A (To be submitted with Technical Packet-B) 

 Details of Existing Commitments and ongoing works – 
PROFORMA - VI / A 

Description 
of work 

Place 
 

Contract 
No. & 
Date 

Name & 
Addresses 

of 
employer 

Value of 
Contract 

in Rs. 

Scheduled 
date of 

completion 

Value of 
work 

remaining 
to be 

completed 

Anticipated 
Date of 

completion 

 21 22  54   
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Note: Scanned Attested copies of work orders/completion/performance certificates from the 
Engineer-in-Charge for each work should be annexed in the support of information 
furnished in the above proforma. 
 PROFORMA - VI / B (To be submitted with Technical Packet-B) 
Details of works for which bids are already uploaded – 

 

PROFORMA - VI / B 

Description 
of work Place 

Name & 
Addresses of 

employee 

Value of 
Contract 

in Rs. 
Time 

Period 

Date on 
which 

decision is 
expected 

Remarks 
 

1 2 3 4 5 6 7 
       

    

 PROFORMA – VII  (To be submitted with Technical Packet-B) 

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing 
present status 

     

Note: Litigation History must cover - Any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC, State Govt., Central Govt. or any 

authority under State or Central Govt./Govt. organisation initiated against the company, 

firm, directors, partners or authorized signatory shall be disclosed for last 5 years from the 

date of submission of bid. Also, bidder must disclose the litigation history for last 5 years 

from the date of submission of bid about any action like show cause issued, blacklisting. 

debarring, banning, suspension, deregistration and cheating with BMC and BMC is party 

in the litigation against the company, firm, directors, partners or authorized signatory for 

carrying out any work for BMC by any authority of BMC and the orders passed by the 

competent authority or by any Court where BMC is a party. While taking decision on 

litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case, 

should consider the details submitted by bidder and take decision based on the gravity of 

the litigation and the adverse effect of the act of company, firm, directors, partners or 

authorized signatory on the BMC works which can spoil the quality, output, delivery of any 

goods or any work execution and within the timeframe. 
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    ANNEXURE- E                                                                             
AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper) 

(To be submitted with Technical Packet-B) 

To 

The Municipal Commissioner. 

For the BRIHANMUMBAI MUNICIPAL CORPORATION 

Sir, 

                Bid No.___________ 

      "I/We __________________________________________________________(full name in capital 
letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ 
Holder of the Business/ Manufacturer/ Authorized Dealer, for the establishment/ firm / 
registered company, named herein below, do hereby, state and declare that I/We 
______________________ whose names are given herein below in details with the addresses 
have not filled in this tender under any other name or under the name of any other 
establishment/ firm or otherwise, nor are we in any way related or concerned with any 
establishment/ firm or any other person, who have filled in the tender for the aforesaid 
work". 

       I/We do hereby further undertake that we have offered the best prices for the subject 
supply work as per the present  market rates. Further we do hereby undertake  and 
commit that we have not offered/supplied the subject product/systems or sub 
systems in the past one year in  Maharashtra State for quantity variation upto – 50% 
or + 10% at a price lower that that offered in the present bid to any other outside 
agencies including Govt./Semi Govt. agencies and within BMC also. Further, we have 
filled in the accompanying tender with full knowledge of the above liabilities and therefore 
we will not raise any objection  or dispute in any manner relating to any action including 
forfeiture of deposit and blacklisting, for giving any information which is found to be 
incorrect and against the instruction and direction given in this behalf in this tender. 

“I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/ contract to me/ us that any information given by me/ us in this tender is 
false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL 
CORPORATIONfor any such losses or inconveniences caused to the Corporation in any 
manner and will not raise any claim for such compensation on any ground whatsoever.  
I/We agree and undertake that I/We shall not claim in such case any amount, by way of 
damages or compensation for cancellation of the contract given to me/ us or any work 
assigned to me/ us or is withdrawn by the Corporation". 

However, in case of price difference, if it is a result of differential tax structures, different 
Dollar value of Rupee, differential logistic of transport etc.  Considering this aspect, before 
invoking the penalty, blacklisting, I/We will be given a reasonable opportunity of being 
heard by representing our, case as to why such price variation/ differential has been arisen. 

 In case if the explanation submitted by me/ us is unsatisfactory then action including 
forfeiture of deposit & blacklisting may be taken against me/us. 

 

 

TENDERER'S FULL SIGNATURE WITH  

 

FULL NAME AND RUBBER STAMP 

 

 

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by  Notary 
with Red Seal and Registration number). 
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Annexure – F 
Irrevocable Undertaking  (Notarised) 

(on Rs. 500/- Stamp paper) 

(To be submitted with Technical Packet-B) 

 

  I Shri/Smt.....................................................................aged,........years Indian 

Inhabitant. Proprietor/ Partner/ Director of M/s. …...........................................  resident at 

…......................................................... do hereby give Irrevocable undertaking as under; 
1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandotarily passed on to BMC by way of commensurate reduction in prices. 
2. I further say and undertake that I understand tat in case the same is not passed on 

and is discovered at any later stage, BMC shall be at liberty to initiate legal action against 

me for its recovery including, but not limited to, an appeal to the Screening Committee of the 

GST Counsel. 
3. I say that above said irrevocable undertaking is binding upon me/my partners/ 

company/ other 
Directors of the company and upon my/our legal heirs, assignee, Executor, administrator 

etc. 
4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/ 

punishment or both as per the provisions of GST Act. 
 

Whatever has been stated here in above is true & correct to my/ own knowledge & belief. 
 

 

Solemnly affirmed at                                                                      DEPONANT 
 

 

This day of                                                                                    BEFORE ME 
 

Interpreted Explained and Identified by me. 
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ANNEXURE G 
    GRIEVANCE REDRESSAL MECHANISM 
(To be submitted with Technical Packet-B) 

 

 BMC has formed a Grievance Redressal Mechanism for redressal of bidder's 

grievances. Any Bidder or prospective Hidder aggrieved by any decision, action or omission of 

the procuring entity being contrary to the provisions of the tender or any rules or guidelines 

issued therein. in Packet A. B&C can make an application for review of decision of 

responsiveness in Packet "A B & C within a period of 7 days or any such other period, as may 

be specified in the Bid document. 

 While making such an application to procuring entity for review, aggrieved bidders or 

prospective bidders shall clearly specify the ground or grounds in respect of which he feels 

aggrieved. 

 Provided that after declaration of a bidder as a successful in Packet A (General 

Requirements), an application for review may be filed only by a bidder who has participated in 

procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical 

Bid). an application for review may be filed only by successful bidders of Packet A. Provided 

further that, an application for review of the financial bid can be submitted, by the bidder 

whose technical bid is found to be acceptable/responsive. 

 Upon receipt of such application for review, BMC may decide whether the bid process is required to be 

suspended pending disposal of such review. The BMC after examining the application and the documents 

available to him, give such reliefs, as may be considered appropriate and communicate its decision to the 

Applicant and if required to other bidders or prospective bidders, as the case may be. 

 BMC shall deal and dispose off such application as expeditiously as possible and in 

any case within 10 days from the date of receipt of such application or such other period as 

may be specified in pre-qualification document, bidder registration document or bid 

documents, as the case may be. 

 Where BMC fails to dispose off the application within the specified period or if the 

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such 

bidder or prospective bidder may file an application for redressal before the "Internal 

Procurement Redressal Committee" within 7 days of the expiry of the allowed time or of the 

date of receipt of the decision as the case may be. Every such application for internal 

redressal before Redressal Committee shal be accompanied by fee of Rs.25,000/- and fee 

shall be paid in the form of D.D. in favour o M.C.G.M. 

 1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made 

concerned DMC/Director who should decide appeal in 7 days,If not satisfied, 2nd 

Appeal by the bidder can be made to concerned A.M.C.decision. 
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 Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ Director of 

particular department for the first appeal grievances by the bidder against the decision for 

responsiveness/non-responsiveness in Packet A Packet 11' or Packet C and if not satisfied, 

concerned A.M.C. will take decision as per second appeal made by the bidder. 

 This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) 

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from 

aggrieved bidder. The necessary correspondence in respect of said applications to the 

aggrieved bidder & concerned department, issuing notices, arranging of Grievance 

Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out 

through registrar appointed by MCGM. 

 No application shall be maintainable before the redressal Committee in regard of any 

decision of the BMC relating to following issues: Determination of need of procurement The 

decision of whether or not to enter into negotiations Canceliation of a procurement process 

for certain reasons. 

 On receipt of recommendation of the Committee, It will be communicate his decision 

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may 

be considered necessary from the date of receipt of the recommendation and in case of non-

acceptance of any recommendation, the reason of such non-acceptance shall also be 

mentioned in such communication. 

 Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, 

come to the conclusion that any such complaint or review is of vexatious, frivolous or 

malicious nature and submitted with the intention of delaying or defeating any procurement 

or causing loss to the procuring entity or any other bidder, then such complainant shall be 

punished with fine, which may extend to Five Lac rupees or two percent of the value of the 

procurement, whichever is higher. 

 

 

 

 

Full Signature of the tenderer with  

Official Seal and Address 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

(Hydraulic Engineer's Department, O.C. Div.) 
(To be duly filled, signed & stamped and submitted with Packet-B) 

UNDERTAKING-I 

To, 

The Municipal Commissioner, 
Brihanmumbai Municipal Corporation, 

Mahapalika Marg, Fort, 
Mumbai – 400 001. 

Due date: -. ______________________ 

 

Name of the 
work 

 

Tender ID  

 

 

 

Sir, 

I/We certify that I/we have read all the terms and conditions stipulated in the above 
tender document/Minutes of Prebid/Corrigendum/Addendums and have considered 
all while submitting the subject work tender.  

Tenderer's full address and email address,  

____________________________ 

____________________________ 

_____________________________ 

Date: Tenderer's Signature & Seal 
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS 

(To be submitted with Technical Packet-B) 

To,  
The Commissioner, 
Brihanmumbai Municipal Corporation, 
MUMBAI-400 001. 

Sub.: ____________________________________ 
 
e-Tender No._____________ 

 

Dear Sir, 

We, ___________________________________________ (Name of the manufacturing concern) are an 

established manufacturer of ______________________  

__________________________________________________ (description of product) having factory at 

________________________________________________________ 

________________________________________________________ (factory address) 

 We hereby assure quantity and quality as per the contract for the goods offered for 
supply/work against this invitation for tender and undertake to abide by the said clause. We 
also assure uninterrupted supply of spares, material, service, etc. included in Bill of 
Quantities in the tender for till the completion of entire contract period (Inclusive of defect 
liability period of 3 years). 

 
For and on behalf of M/s.________________________________ 
(Name of manufacturer) 
 
Note:- 1) This Proforma is meant for manufacturers who are participating in the tendering 

themselves. This letter shall be submitted with the tender in original on the 

letterhead of the manufacturing concern and signed by a person competent to sign 

the same.*** 
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PROFORMA LETTER TO BE SUBMITTED BY AUTHORIZED 

DEALER/DISTRIBUTOR/CONTRACTOR/FIRM FROM THEIR MANUFACTURERS   

(To be submitted with Technical Packet-B) 

To,  

The Commissioner, 

Brihanmumbai Municipal Corporation, 

MUMBAI-400 001. 

   Sub.: e-Tender for the _____________________________ 
           ______________________________________ 
            e-Tender No.: ______________ Due on: _________ 

Dear Sir,  

We, _____________________________________ (Name of the manufacturing concern) are an 
established manufacturer of ________________________ having factory at 
________________________________________________________ (factory address) do hereby 
authorize M/s. ________________________________________ _________ ____ 
____________________________________________________________________________________ (name 
and address of the  authorized dealer/distributor/contractor/firm) to represent us to tender 
and conclude the contract for the above goods manufactured by us with you against 
invitation of e-tender no. _______________________ due on ________. 

We hereby assure quantity and quality as per the contract for the goods offered. We also 
assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in 
the tender for till the completion of entire contract period ( Inclusive of defect liability period ). 

                                                                           Yours faithfully, 

For and on behalf of M/s.________________________________ 

                                                                               (Name of manufacturer) 

           

       Signature 

      (______________________________) 

     (Name & Designation of authorized signatory with Stamp.) 

Place:                            Date: 

Note: This letter of authority shall be in original on the letterhead of the manufacturing 
concern and should be signed by a person competent  to bind the manufacturers 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
(HYDRAULIC ENGINEER’S DEPARTMENT) 

 
ANNEXTURE-H 

 
UNDERTAKING FOR SITE VISIT  

(To be submitted on the letterhead of TENDERER while uploading tender in packet A / packet B) 

                                                                                         Date:                                     
 
To, 
Asst. Engg. (Pre-Chlorination), Pise 
Office of Executive Engineer (M&E) Pise                                                                    
At Pise, Post Amne 
Tal.Bhiwandi 
Dist. Thane 421 302 
Contact No. 9702774571 
 
 

Bid No. :                                 

Name of 
Work 

:                                                                                                                  
___________________________________________________ 

Subject : Site Visit Undertaking 
Dear Sir/Madam, 
 
 We M/s._________________________________________________(name of tenderer) hereby 
undertake that, before submitting our bid for the above mentioned work and bid no,-
______________________ we have completed the site visits at BMC site locations_______________                                                             
________________________________(mention BMC site address) and  understood the scope of 
work on along with the BMC site Engineer______________________________ (mention name of 
BMC Site engineer) on _________________(mention site visit date).  

 We are now fully aware of the site conditions and has taken into consideration all 
factors as an experienced contractors to successfully carry out the work as per the tender 
requirements of BMC for above mentioned work and bid no, before submitting our Bid for the 
above mentioned work. 
 Thanking you. 
 
 

Yours faithfully,  
 
 

(Name , Stamp & Signature of Tenderer) 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
(H.E.’s Department-O.C.Division) 

ENVIRONMENTAL MANAGEMENT PLAN  

ANNEXURE:  I 
S r. 
No 

Head Information to be filled by the 
Project Proponent 

1 Project Overview  

1.1 Project Details  

1.2 Project Proponent information  

2 Project Details  

2.1 Construction Activities  

2.2 Material Management  

2.3 Existing site Features  

3 Statutory Requirement  

3.1 Legal Compliances  

3.2 Applicable Permits  

4 Organization Structure 
Arrangement 

 

4.1 Project Team & Roles  

5 Environmental Management Plan 
(EMP) 

 

6 6.1 Pre-construction Phase  

6.2 Construction Phase  

6.3 Operation Phase  

7 Environmental Monitoring & 
Reporting 

 

8 Conclusion & Commitment  

 
Prepared & Checked by                                                      Authorised by  
(Sign, Name and Designation)                             (Sign, Name and Designation) 
(To be signed by                                                 (To be signed by  
Site Incharge/Manager of Contractor)               Project Proponent/Contractor) 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
 
 

Tender No. : 
 

Sub:- Replacement of Chlorine Header line and Chlorinators  at Pre-
Chlorination Plant, Pise. 

 
 

The Tenderer shall state briefly any deviation from the specifications, contained in his main offer. 

DEVIATION SCHEDULE 
 

Sr. 
No. 

Item Deviation Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  

 

  
 

 

 

Signature of authorized person of concern/company 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Dept. 

 

ANNEXURE (REBATE):  J 
 

Sub:-“Replacement of Chlorine Header line and Chlorinators  at Pre-Chlorination Plant, 
Pise. 
 

BMC BUYBACK/ REBATE COST FOR TAKING AWAY OLD REMOVED MATERIAL 
 

Sr. No. DESCRIPTION QUANTITY 
AMOUNT IN 

Rs. 

1. Rebate for taking 
away of old header 
line , flanges , 
isolating valves , ball 
valve & PVC 
chlorinators  

LS  

 Total (Excluding GST) 
 

 

3. Buyback/ rebate value of the old material is worked out by BMC. Tenderer 

shall not quote their buy back value below buy back value of BMC while 

submitting BID online. Tenderer can quote higher value for buyback than BMC 

value. If tenderer quotes rates below buy back value of BMC, buyback value will 

be taken at par with BMC buyback value. The tenderer shall quote their buyback 

value excluding GST while submitting the bid. 

4. The buyback cost excluding the GST shall be paid by successful contractor 

before final bill to the CFC center. Payment of GST on buyback cost to govt shall 

be responsibility of  the contractor. 
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ANNEXURE II – PIPING SPECIFICATION 

Rating Class : ANSI Class 300  

Piping Size : Minimum size: 50 DN 

Pipeline Size : Minimum size: 80 DN 

Piping Material : A 333 GR.6, Seamless, Standard ASME B36 .10M, Butt Weld 
Ends connections /Optional: API Specification 5L with Charpy 
Test at (-) 45oC 

Pipe fittings : A420 Gr.WPL6W, Standard: ASME B16.9, Butt Weld Ends 

connections Pipe Flanges : A350 Gr.LF2, Standard: B16.5, Butt Weld Ends connections, 

Raised Face Pipe Bolts : A320 Gr.L7/A194 Gr.4 

Gaskets : Spiral Wound, Monel + PTFE, B16.20/B16.5 

Valves Type : Bellow Sealed Globe Valves, Euro Chlor Design and Euro Chlor 
certified valves 

Valves material : 

Body Material : A352 Gr. LCB, Stellated seat,  

Bellow material : Hastelloy C-276 

Bonner Gasket : Spiral wound Monel +   PTFE  

Packing : PTFE V-RING 

Standard : ASME B16.34, Flanged B16.5, Raised Face 

 

 


