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SECTION 1

E-TENDER
NOTICE
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MUNICIPAL CORPORATION   OF GREATER  MUMBAI
SOLID WASTE MANAGEMENT DEPARTMENT 

E-TENDER NOTICE

                         Subject:-Work of Operation of Weighbridges & Maintenance of the Utilities of the 
                                         weighbridge chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse 
                                         Transfer Station.

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender for the

aforementioned  work  from  contractors  of  repute,  multi  disciplinary  engineering

organizations i.e. eminent firm, Proprietary/Partnership  Firms/ Private Limited Companies/

Public  Limited Companies/Companies registered under  the  Indian  companies’ act  2013.

The contractors registered with the Municipal Corporation of Greater  Mumbai, (MCGM) in

Class ‘AA” as per old registration 1992 or in Class ‘B’ as per old registration 2015 or  in

Mechanical & Electrical Class ‘B’ as per new registration 2016  and from the contractors /

firms equivalent and superior classes registered in Central or State Government/Semi Govt.

Organization/Central or State Public Sector Undertakings, will be allowed subject to condition

that, The contractors who are not registered with MCGM will have toapply for registering their

firm within three months time period from the award of contract, otherwise their Bid Security

i.e.  E.M.D (Earnest  Money Deposit)  will  be  forfeited/recovered  and  an  amount   equal  to

Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The  application  form  can  be  downloaded  from  MCGM's  portal

(http://portal.mcgm.gov.in)  on  payment  of  Rs.2,205/-  (Rs.2100+5%GST).The

applicants  not  registered  with  MCGM  are  mandated  to  get  registered  (Vendor

Registration)  with  MCGM  for  e-tendering  process  &  obtain  login  credentials  to

participate in the online bidding process.

i) To  download  the  application  form,  for  those  applicants  not  having  vendor

registration, need to apply first for vendor registration at the office of  Account Officer

(FAR), 3rd floor, Municipal Headquarter.
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ii) Followed by SRM login ID and password to be obtained from Central Purchase

Department (CPD), Office at Byculla, Bakariadda,Mumbai

iii) For  e-Tendering  registration,  enrolment  for  digital  signature  certificates  and

user manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get

digital signature from any one of the Certifying Authorities (CA's) licensed by controller

of certifying authorities namely, Safes crypt, IDRBT, National informatics centre, TCS,

CUSTOMS, MTNL, GNFC ande-Mudhra CA.

Name of work
Contract

Period
“Work  of  Operation  of  Weighbridges  &  Maintenance  of  the

Utilities of the weighbridge chowkies at  Mahalaxmi,  Gorai &

Versova Lagoon Refuse Transfer Station.”

3285 shifts/

400days

In  terms of the 3  stage  system of e-tendering, a Bidder will  be  required  to

deposit, along with its Bid, an Earnest Money Deposit of  Rs.41,500/-  (Rupees  Forty

One thousand five hundred only) (the "EMD"), refundable in accordance to the relevant

clause of bid document,  from the Bid  Due  Date,  except in  the  case of the selected

Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide

Earnest Money Deposit through the payment gateways while submitting the bids. The

Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit.

The e-tender is available on MCGM portal (http://portal.mcgm.gov.in) as mentioned in

the Header Data ofthe tender.

As per THREE Packet systems, the document   for   Packet A & B   is to be

uploaded by the bidder in vendors’ document online in Packet A, B. Packet A,B & C

shall  be  opened  on  dates  as mentioned  in  header data. All the responsive and eligible

bidders if they so wish can  be  present at the time of opening of bids, in the office of

Dy.Ch.Eng.(SWM) Project. The Packet C shall be opened if bids submission in Packet

A &  B  satisfies/includes  all  the  requirements  and  same  are  found  acceptable  to

theAuthority.

The Municipal Commissioner  reserves the right to  reject all  or any of the e-

tender(s) without assigning any reasons at anystage.
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The dates and time for submission and opening the bids are as shown in the

Header Data.  If  there are any changes in the dates the same will be displayed on the

MCGM Portal.(http://portal.mcgm.gov.in)

The Applicants interested for the above referred works may contact the Dy.Chief

Eng.(SWM) Project at the following address on any working day during officehours.

Office of the
Deputy Chief Engineer (Solid Waste Management) Project,

1st, 2nd , 3rd & 4th floor, Bai Padmabai Thakkar Marg, 

Kotwadi, Mahim (Shivaji Park), Mumbai – 400016.

                                                                  Phone:- 022-24320665

The applicants  may  wish to  visit  the  site  under reference and can collect  the

information of the present status from the department who have invited thebids.

The MCGM reserves the rights to accept any of the application or reject any or

all the application received for above works, without assigning any reasons thereof. The

information  regarding  above  subject  matter  is  available  on  Website  of  MCGM.

(http://portal.mcgm.gov.in/tenders)
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HEADER DATA
Tender Document No 7100211931

Name of Organization
Municipal Corporation of Greater, 
Mumbai

Subject

“Work  of  Operation  of  Weighbridges  &
Maintenance of the Utilities  of  the weighbridge
chowkies at Mahalaxmi, Gorai & Versova Lagoon
Refuse Transfer Station.”

Estimated Cost Rs. 19,78,935.57 (incl. 18% G.S.T.)

Cost of Tender Rs.2,205/- (Rs.2100 + 5 % GST)

Bid Security Deposit/ EMD Rs.41,500/-   

Bid Validity 180 days

Date of issue and sale of tender 17.06.2021 from11:00Hrs

Last date & time for sale of tender&
Receipt of Bid Security Deposit 26.06.2021 upto13:00Hrs

Submission of 
Packets (Online) 
Packet A,B & C

26.06.2021 upto16:00Hrs

Pre-Bid Meeting N.A

Opening of Packet A & B 29.06.2021 after16:01Hrs

Address for communication

Office of the
Deputy Chief Engineer (S.W.M.) Project,

1st, 2nd , 3rd & 4th floor, Bai Padmabai Thakkar
Marg, 

Kotwadi, Mahim (Shivaji Park), 
Mumbai – 400016.

Phone:- 022-24320665

Venue for opening of bid On line in Dy.Ch.Eng.(SWM) Project’s office

This tender document is not transferable.
The MCGM reserves the rights to reject any or all the application received for 

above subject without assigning any reason thereof.

     Sd/-
Ex.Eng. (S.W.M.) Project-RTS
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Eligibility Criteria

A) 1.1 TechnicalCapacity

The tenderer(s) in their own name should have satisfactorily executed the work of

similar nature or currently executing the work of similar nature as described in para 1.3

in  MCGM /Semi  Govt.  /Govt.  & Public  Sector  Organizations  during  last  seven (7)

years  ending last  day of  month  previous  to  the  one  in  which  bids  are  invited  as  a

primeContractor

Three similar

completed/ongoing

works  (value  of

completed  part  of

ongoing  work)  each

costing  not  less  than

amount  as  mentioned

below(Rs.)

Or

Two similar

completed/ongoing

works  (value  of

completed  part  of

ongoing    work)  each

costing  not  less  than

amount  as  mentioned

below(Rs.)

Or

One similar

completed/ongoing

work  (value  of

completed  part  of

ongoing work)  costing

not  less  than  amount

as mentionedbelow

(Rs.)

Rs.4,11,619/- Rs.5,14,523/- Rs.8,23,237/-

The  value  of  executed  works  shall  be  brought  to  current  costing  level  by

enhancing the actual value of work at compound rate of 10% per annum; calculated

from the date of completion to last date of receipt of applications for tenders. However,

in case of ongoing work no enhancement in the value of completed part of the work will

bemade.

1.2 FinancialCapacity

The Bidder shall have achieved an average annual financial turnover as certified by

‘Chartered Accountant’ not less than Rs.6,17,428/- in financial years 2018-19, 2019-

20 &2020-21.

The value of each year’s turnover shall be brought to current costing level by

enhancing the actual value at compound rate of 10% per annum; calculated from the

date of completion to last date of receipt of applications fortenders.
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1.3 Similar Experience: -

 “Similar  work  shall  mean,  the  bidder  in  their  own  name  shall  have  satisfactorily
completed the work of “Operation of Weighbridge / Maintenance of the Utilities of the
weighbridge chowkies” for any Government / Semi-Government Organizations / Public
Sector Undertakings.” OR
the bidder in their own name shall have satisfactorily carried out the work of “Computer
Data Entry with workforce of minimum 6 nos. of data entry computer operators” for any
Government / Semi-Government Organizations / Public Sector Undertakings.”

Note:-  The  bidder shall  disclose  the  litigation  history  in  packet  ‘B’ under  the  head
“Details  of  Litigation  History”.  If  there  is  no  Litigation  History,  the  bidder  shall
specifically mention that there is no Litigation History against him as per the clause of
Litigation History. In case there is litigation History – Litigation History must cover –
Any action of blacklisting, debarring, banning, suspension, deregistration and cheating
with MCGM, State Govt., Central Govt. or any authority under State or Central Govt./
Govt. Organization initiated against the company, firm, directors, partners or authorized
signatory shall  be disclosed for last 5 years from the date of submission of bid. Also,
bidder must disclose the litigation history for last 5 years from the date of submission of
bid about any action like show cause issued, blacklisting, debarring, banning, suspension,
deregistration and cheating with MCGM & MCGM is party in the litigation against the
company, firm, directors, partners or authorized signatory for carrying out any work for
MCGM by any authority of MCGM and the orders passed by the competent authority or
by any Court where MCGM is a party. While taking decision on litigation history, the
concerned Chief Engineer or D.M.C. or Director, as may be the case, should consider the
details submitted by bidder and take decision based on the gravity of the litigation and
the  details  submitted  by  the  bidder  and  take  decision  based  on  the  gravity  of  the
litigation  and  the  adverse  effect  of  the  act  of  company,  firm,  directors,  partners  or
authorized signatory on the MCGM works which can spoil the quantity, output, delivery
of any goods or any work execution and within the time frame.

B) Bid Capacity (Deleted)

The Bidder shall have a Bid Capacity of an amount not less than Rs./-
The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Engineering works executed in any one  year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year, compounded
annually) taking into account the completed as well as works in progress.

10



N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7 months

= 7/12 year) For every intervening monsoon, 0.33 shall be added toN.

B = Value of existing commitments (only allotted works) on the last date of

submission of bids as per bidding document and on-going works to be completed

during the period of completion of the Project/Works for which these bids are

beinginvited.

Note:  The statement  showing the value of  existing commitments  and on-going

works as well as the stipulated period of completion remaining for each of the works

listed should be attached along with certificates duly signed by the Engineer-in Charge,

not below the rank of an Executive Engineer orequivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they:

 Have  made  misleading  or  false  representation  in  the  forms,  statements  and

attachments submitted in proof of the qualification requirements; and/or

 Have record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, or financial failuresetc.

 Did not disclose litigation history during last fiveyears

C) JointVenture

Joint Venture is not allowed in this tender.

D) Infrastructural SetUp

The bidder shall have their well-established office within the MMR Region. In

case the bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp

paper that he shall set up an office within MMR within period of 90 days from the date

of issue ofLOA.
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DISCLAIMER

The  information  contained  in  this  e-tender  document  or  provided  to  Applicant(s),

whether  verbally  or  in  documentary  or  any  other  form,  by  or  on  behalf  of  the  Municipal

Corporation of Greater Mumbai(MCGM), hereafter also referred as “The Authority “, or any of

its employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this

e-tender and such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments

arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project.

Such assumptions, assessments and statements do not purport to contain all the information that

each Applicant may require. This e-tender may not be appropriate for all persons, and it is not

possible for the Municipal Corporation of Greater Mumbai (MCGM), its employees or advisors

to consider the investment objectives, financial situation and particular needs of each party who

reads or uses this e-tender. The assumptions, assessments, statements and information contained

in this e- tender  may  not be  complete,  accurate,  adequate  or  correct.  Each Applicant should

therefore, conduct its own investigations and analysis and should check the accuracy, adequacy,

correctness,  reliability  and  completeness  of  the  assumptions,  assessments,  statements  and

information contained in this e-tender and obtain independent advice from appropriatesources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,

some of which may depend upon interpretation of law. The information given is not intended to

be an exhaustive account of statutory requirements and should not be regarded as a complete or

authoritative statement of law. The Municipal Corporation of Greater Mumbai (MCGM) accepts

no  responsibility  for  the  accuracy  or  otherwise  for  any  interpretation  or  opinion  on  law

expressedhere.

The Municipal  Corporation of Greater  Mumbai(MCGM), its  employees and advisors

make no representation or warranty and shall  have no liability to any person, including  any

Applicant  or  Bidder,  under  any  law,statute,rules   or   regulations   or   tort,   principles   of

restitution  or  unjust  enrichment or otherwise for any  loss,  damages,  cost  or  expense  which

may arise from or be incurred or  suffered  on  account  of  anything  contained in this e-tender

or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the e-

tender and any assessment, assumption, statement or information contained therein or deemed to

form part  of  this  e-tender  or arising in any way with  pre-qualification  of   Applicants  for

participation in the Bidding Process. The Municipal Corporation of Greater Mumbai (MCGM)

also  accepts  no  liability  of  any  nature  whether  resulting  from  negligence  or  otherwise
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howsoever caused arising from reliance of any applicant upon the statements contained in thise-

tender.

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion

but without being under any obligation to do so, update, amend or supplement the information,

assessment or assumptions contained in thise-tender.

The issue of this  e-tender does not  imply that  the Municipal  Corporation of Greater

Mumbai (MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or to

appoint the selected Bidder or Concessionaire, as the case maybe, for   the   Project   and   the

Municipal Corporation of Greater Mumbai (MCGM) reserves the right to reject all or any of the

Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to  the  preparation and

submission of its Application including but not limited to preparation, copying, postage, delivery

fees, expenses associated with any demonstrations or presentations which may be required by

The  Municipal  Corporation  of  Greater  Mumbai  (MCGM)  or  any  other  costs  incurred  in

connection with or relating to its Application. All such costs and expenses will remain with the

Applicant and the Municipal Corporation of Greater Mumbai(MCGM) shall not be liable in any

manner  whatsoever  for  the  same  or  for  any other  costs  or  other  expenses  incurred  by an

Applicant in preparation or submission of the Application, regardless of the conduct or outcome

of the BiddingProcess.
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INTRODUCTION

1. Background:

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a

population of  1.24 Crores as per census of 2011. The metropolis accounts major portion of

India’s international trade and government’s revenue, from being one of the foremost centers of

education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the

cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai

(MCGM),  hereafter  called  the  “corporation”,  the  primary  agency  responsible  for  urban

governance in Greater Mumbai.

MCGM  (The  Authority)  is  one  of  the  largest  local  self-governments  in  the  Asian

Continent. In observance of historic traditions of strong civic activism, with the change in time

and living conditions to match with the urbanization, MCGM has mainly focused in providing

almost all kinds of engineering services viz, Hydraulics, storm water  drain,  sewerage,  water

supply  projects,  roads,  bridges,  solid  waste  management,  and  environmental  services.

Beside this, the MCGM is also providing dedicated services in various segments such as

Health, Primary Education as well as the construction and maintenance of Public Markets and

Slaughter Houses. MCGM is an organization having different departments,  right

from engineering depts. to health depts. Moreover, we have other dept. like education, market,

fire  brigade  dept.,  Octroi  and  other  such  departments  where  quite  a  good  number  of  staff

members are working.

MCGM is primarily an organization, which in the interest of citizens and with the

speed of urbanization deals with the variety of the infrastructure services and delivered to  the

public  by different  departments  like  Water  Supply Projects,  Sewerage  Projects,  Hydraulics,

Solid  Waste  Management,  Storm  Water  Drain/Roads and bridges and Building Construction

etc.  Collection,  Transportation  &Disposal  of  Waste  generated  in  the  MCGM  limits  is  an

obligatory duty of the MCGM. Solid Waste Management Department of MCGM is performing

this mandatory duty to the fullest of its capacity.

The  scope  of  work  of  this  tender  is  to  carry  out  the  work  of  “Operation  of

weighbridges & Maintenance of the Utilities of the weighbridge chowkies at Mahalaxmi, Gorai

& Versova Lagoon Refuse Transfer Station”.

The scope of work is explained in detail in Section – 7 of this document under the topic

“Scope of Work” & in Section – 10 of this topic under the topic “Specifications”.
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E-TENDERING ONLINE SUBMISSION PROCESS

The  terminology  of  e-Tendering  is  solely  depending  upon  policies  in  existence,

guidelines and methodology adopted since decades.  The SRM is only change in  process  of

accepting and evaluation of tenders in addition to manual. The SAP module to be used in this E-

tendering is known as Supplier Relationship Module (SRM). SRM is designed and introduced

by ABM Knowledge ware Ltd. who will assist MCGM in throughout the tendering process for

successfulimplementation.

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws asapplicable

(1) In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date” Supplier

read  as  “Contractor/bidder”  Vendor  read  as

“Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer” Purchaser

read as “Department/MCGM”

I. Before  entering  in  to  online  tendering  process,  the  contractors  should  complete  the

registration process so as to get  User  ID  for E-tendering links.  For this,  the contractors can

access through Supplier registration via MCGM Portal.

There are two methods for this registration :( II and III)

II. Transfer from R3 (registered contractors with MCGM) toSRM

a. Contractors already registered with MCGM will approach to Vendor Transfercell.

b. Submit  his details  such as (name,  vendor code,  address,  registered  Email  ID, pan card

etc.)to Vendor transfer cell.

c. MCGM authority for  Vendor  Transfer,  transfers  the  Vendor  to  SRM application

from R3 system to SRMsystem.

d. Transferred Vendor receives User ID creation link on his supplied mailId.

e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent

to his mailID.
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III. Online Self Registration (Temporary registration for applicant not registered withMCGM)

a. Vendor fills up Self Registration form via accessing MCGMportal.

b. Vendor  Transfer  cell  (same  as  mentioned above)  accesses  Supplier  Registration

system and accepts the Vendorrequest.

c. Accepted Vendor receives User ID creation email with Link on his supplied mailId.

d. Vendor creates his User ID and Password for e-tenderingapplication.

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents

1. Access e-tender link of SRMPortal

2. Log in with User ID andPassword

3. Selects desired Bid Invitation (he wants tobid)

4. To download tender documents contractors will have to pay online Tender fee. The same

can be done by accessing Pay Tender Fees option.  By this one will  be able to pay Tender  fee

through  Payment  Gateway-If  transaction  successful,  Contractors  can  register  his  interest  to

participate. Without Registration one cannot quote for theBid/Tender.

5. Applicant  will  download  TenderDocuments  from  Information  from  purchaser  tab  by

accessing Purchaser document folder through collaboration ‘C’ folderlink.

6. Applicant will upload Packet  A related and Packet  B related Documents in Packet  A and

Packet  B  folder  respectively  by  accessing  these  folders  through  “My  Notes”  Tab  and

collaboration folderlink.

7. All  the  documents  uploaded  have  to  be  digitally  signed  and  saved.  Contractors  can

procure there digital signature from any certified CA’s in India.

8. Bid security deposit/EMD and ASD, if applicable, should be paid  online as mentioned

intender.

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service

Line Item figure.(If entered ‘0’ it will be treated as at par.  By default, the value is zeroonly.

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation.

11. Applicants  can  also  save  his  uploaded  documents/commercial  information  without

submitting the BID for future editing through ‘HOLD’ option.

12. Please note that “Hold” action do not submit theBid.

13. Applicants will receive confirmation once the Bid issubmitted.
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14. Bid  creator  (MCGM)  starts  Bid  Opening  for  Packet  A  after  reaching  End  Date

andtime and Bid Evaluation processstarts.

As per Three Packet system, the document for Packet A & B are to be uploaded by the

tenderer in  'Vendor's  document'  online in Packet  A &B. Before purchasing/ downloading the

tender copy, tenderer may refer to post- Qualification criteria mentioned in e-TenderNotice.

The  tenderer  shall  pay  the  EMD/Bid  Security  through  payment  gateways  before

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of

paying the EMD at any of the CFC centers in MCGM WardOffices.

The e-tender is available on MCGM  portal, http://portal.mcgm.gov.i  n  , as mentioned

in the Header Data of the tender.  The tenders duly filled in should be uploaded and submitted

online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the

tenderer will be opened as per the time-table shown in the Header Data in the office of Dy.Ch

Eng.(SWM)Project

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)

without assigning any reason at any stage. The dates and time for submission and opening the

tenders are as shown in the Header Data. If there are any changes in the dates the same will be

displayed on the MCGM Portal(http://portal.mcgm.gov.in).
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INSTRUCTIONS TOAPPLICANTS

□ Scope ofApplication

The  Authority  wishes  to  receive  Applications  for  Qualification  in  order  to  SELECT

experienced and capable Applicants for the Bid Stage.

□ Eligibility ofApplicants

The Municipal  Corporation  of  Greater  Mumbai  (MCGM) invites  e-tender  to  appoint

Contractor for the aforementioned work from contractors of repute, multidisciplinary engineering

organizations  i.e.  eminent  firm,  Proprietary/  Partnership  Firms/  Private  Limited  Companies/

Public Limited Companies/ Companies registered under the Indian Companies’ Act 2013. To be

eligible for pre-qualification and short-listing, an Applicant shall fulfill the following conditions

ofeligibility:

A) 1.1 TechnicalCapacity

The  tenderer(s)  in  their  own  name  should  have  satisfactorily  executed  the  work  of

similar  nature  or currently executing the work of  similar  nature as described in para 1.3 in

MCGM /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending

last day of month previous to the one in which bids are invited as a primeContractor

Three similar

completed/ongoing

works  (value  of

completed  part  of

ongoing  work)  each

costing  not  less  than

amount  as  mentioned

below(Rs.)

Or

Two similar

completed/ongoing

works  (value  of

completed  part  of

ongoing    work)  each

costing  not  less  than

amount  as  mentioned

below(Rs.)

Or

One similar

completed/ongoing work

(value of completed part

of ongoing work) costing

not less than amount as

mentioned below(Rs.)

Rs.4,11,619/- Rs.5,14,523/- Rs.8,23,237/-

The value of executed works shall be brought to current costing level by enhancing the

actual  value  of  work  at  compound  rate  of  10%  per  annum;  calculated  from  the  date  of

completion to last date of receiptofapplications for tenders. However, in case of ongoing work

no enhancement in the value of completed part of the work will bemade.
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1.2 Financial Capacity

The  Bidder  shall  have  achieved  an  average  annual  financial  turnover  as

certified by ‘Chartered Accountant’ not less than  Rs.6,17,428/-  in financial  years

2018-19, 2019-20 & 2020-21.

The value of each year’s turnover shall be brought to current costing level by enhancing

the actual value at compound rate of 10 % per annum; calculated from the date of completion to

last date of receipt of applications for tenders.

1.3 Similar Experience:

“Similar  work  shall  mean,  the  bidder in  their  own name  shall  have  satisfactorily
completed the work of “Operation of weighbridge / Maintenance of the Utilities of the
weighbridge  chowkies”  for  any  Government  /  Semi-Government  Organizations  /
Public Sector Undertakings.” OR
the  bidder  in  their  own  name  shall  have  satisfactorily  carried  out  the  work  of
“Computer Data Entry with workforce of minimum 6 nos. of data entry computer
operators”  for  any  Government  /  Semi-Government  Organizations  /  Public  Sector
Undertakings.”

Note:-  The  bidder shall  disclose  the  litigation  history  in  packet  ‘B’ under  the  head
“Details  of  Litigation  History”.  If  there  is  no  Litigation  History,  the  bidder  shall
specifically mention that there is no Litigation History against him as per the clause of
Litigation History. In case there is litigation History – Litigation History must cover –
Any action of blacklisting, debarring, banning, suspension, deregistration and cheating
with MCGM, State Govt., Central Govt. or any authority under State or Central Govt./
Govt. Organization initiated against the
company, firm, directors, partners or authorized signatory shall be disclosed for last 5
years from the date of submission of bid. Also, bidder must disclose the litigation history
for last 5 years from the date of submission of bid about any action like show cause
issued,  blacklisting,  debarring,  banning,  suspension,  deregistration  and cheating with
MCGM  &  MCGM  is  party  in  the  litigation  against  the  company,  firm,  directors,
partners or authorized signatory for carrying out any work for MCGM by any authority
of MCGM and the orders passed by the competent authority or by any Court where
MCGM  is  a  party.  While  taking  decision  on  litigation  history,  the  concerned  Chief
Engineer or D.M.C. or Director, as may be the case, should consider the details submitted
by  bidder  and  take  decision  based  on  the  gravity  of  the  litigation  and  the  details
submitted by the bidder and take decision based on the gravity of the litigation and the
adverse effect of the act of company, firm, directors, partners or authorized signatory on
the MCGM works which can spoil the quantity, output, delivery of any goods or any
work execution and within the time frame.
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B)Bid Capacity

Deleted

The Bidder shall have a Bid Capacity of an amount not less than Rs./-The bid capacity
of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Engineering works executed in any one year (year means

Financial year) during the last five years (updated to the price level of the Financial year

in which bids are received at a rate of  10% per year, compounded annually) taking into

account the completed as well as works inprogress.

N = Number of years prescribed for completion of the Project/Works, excluding

monsoon period, for which these bidsarebeing invited. (E.g. 7 months = 7/12 year) For

every intervening monsoon, 0.33 shall be added toN.

B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of

submission of bids as per bidding document and on-going works to be completed during

the period of completion of the Project/Works for which these bids are beinginvited.

Note: The statement showing the value of existing commitments and on-going works as

well as the stipulated period of completion remaining for each of the works listed should be

attached along with certificates duly signed by the Engineer-in Charge, not below the rank of an

Executive Engineer orequivalent.

Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be

disqualified if they:

 Have made misleading or false representation in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or

 Have  record  for  poor  performance  such  as  abandoning  the  works,  not  properly

completing the contract, inordinate delays in completion, or financial failures etc.

 Did not disclose litigation history during last five years

C) Joint Venture

Joint Venture is not allowed in this tender.

D) Infrastructural Set Up
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The bidder shall have their well-established office within the MMR Region. In case the

bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp paper that he shall

set up an office within MMR within period of 90 days from the date of issue of LOA.

E) Equipment Capabilities as required for this work

The bidder  should,  undertake  their  own studies  and  furnish with their bid,  a  detailed

planning  and  methodology  supported  with  assessment  study  of  requirements  of

equipment/vehicles  &  machineries  to  allow  the  employer  to  review  their  proposal.  The

successful bidder will make the arrangements of the required equipment/vehicles on the day of

commencement or with respect to the progress of the work in phases, as per the instructions of

site in charge and as per specifications. The successful bidder and, to that effect he will ensure

commitment on an undertaking on Rs.500/-  stamp paper to be submitted along with the Bid in

Packet B.

Bidders  shall  submit  the  undertaking  for  equipment/vehicle  capability  and  other

undertakings as such on a single Rs.500/- stamp paper.

F) Time Period of the Project
The contract period of the project is 3285 shifts/400 days from the date of receipt of LOA/

Purchase order whichever is earlier as mentioned in the specifications.

The  time  allowed  for  carrying  out  the  work  as  entered  in  the  Tender  shall  be  strictly

observed  by  the  Contractor  and  shall  be  reckoned  from  the  date  on  which  the  Letter  of

Acceptance is given to the Contractor. The work shall throughout the stipulated period of the

Contract be proceeded with all due diligence as time being deemed to be the essence of the

contract on the part of the Contractor.

The program for completion of work shall be a part of the Contract Document in the form of

Bar Chart  /  GANTT Chart.  The Contractor is  supposed to carry out the work and keep the

progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the

Schedule given in the Contract and the program submitted by the Contractor.

G) Contract Execution

All required documents for execution of the contract shall be submitted within 30 days

from the date of issue of letter  of acceptance.  If the documents are not submitted within the

stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All contract

documents need to be duly affixed with stamp duty properly signed along with evidence/proof
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of payment of security/contract deposit/ within 30 days from the date of letter of acceptance

received by him.

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days from

the date of issue  of Letter of Acceptance, the Tender already accepted shall  be  considered as

cancelled and legal steps will  be  taken against the contractor for recovery by forfeiting the

EMD amount.

I) The amount of Security Deposit retained by the MCGM shall  be released after expiry of

period up to which the contractor has agreed to maintain the work in good order is over. In the

event  of  the  contractor  failing or  neglecting to complete  the rectification work within the

period up to which the contractor has agreed to maintain the work in good order, the amount of

security deposit retained by MCGM shall be adjusted towards the excess cost incurred by the

Department on rectification work.

J) Action when whole of security deposit is forfeited
In any case in which under any Clause of this contract, the contractor  shall have rendered

himself liable to pay compensation amounting to the whole of this security deposit whether

paid in  one  sum or deducted by instalments or in the case of abandonment of the work

owning to serious illness or death of the contractor or any other cause, the Engineer  on

behalf of the Municipal Commissioner shall have power to adopt any  of  the following

process, as he may deem best suited to the interest of  MCGM-

a) To rescind the contract (for which recession notice in writing to the contractor under the

head of Executive Engineer shall be conclusive evidence) and in that case, the security

deposit of the contract shall stand forfeited and be absolutely at the disposal of MCGM.

b) To carry out the work or any part of the work departmentally debiting the contractor

with  the  cost  of  the  work,  expenditure  incurred on tools  and  plant,  and charges  on

additional supervisory staff including the cost of work- charged establishment employed

for getting the un- executed part of the work completed and crediting him with the  value

of the work done departmentally in all respects in the same manner and at the same rates

as  if  it  had been carried out  by the contractor  under  the  terms  of  his  contract.  The

certificate of the Executive Engineer as to the costs and other allied expenses so incurred

and as to the value of the work so done departmentally shall  be  final and conclusive

against the contractor.

c) To order that the work of the contractor be measured up and to take such part thereof as

shall be un-executed out of his hands, and to give  it to another contractor to complete, in
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which case all expenses  incurred on advertisement for fixing a new contracting agency,

additional supervisory staff including the cost of work charged establishment and the

cost of the work executed by the new contract agency will be debited to the contractor

and the value of the work done or executed through the contractor shall be credited to

the  contractor  in all respects and in the same manner and at the same rates as if it had

been carried out by the new contractor under the terms of his contract. The certificate of

the  Executive Engineer as to all  the  cost  of  the work and other expenses incurred as

aforesaid for or in getting the un-executed work done by the new contractor and as to the

value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be

entitled to recover or  be  paid any sum for any work therefore actually performed by him

under this contract unless and until the Executive Engineer shall have certified in writing

the performance of such work and the amount payable to him in respect thereof and he shall

only be entitled to be  paid  the amount so  certified.  In the event of either of the courses

referred  to  in  Clause  (b)  or  (c)  being  adopted  and  the  cost  of  the  work  executed

departmentally or through a  new contractor and other allied expenses exceeding the value

of  such work credited to the contractors amount of excess shall  be  deducted from any

money due to the contractor, by MCGM under the contract or otherwise, howsoever, or from

his security deposit or the sale proceeds thereof  provided,  however,  the  contractor  shall

have   no    claim    against  MCGM  even  if  the  certified  value  of  the  work

donedepartmentallyor through a new contractor exceeds the certified cost of such work and

allied expenses, provided always that whichever of the three courses mentioned in clauses

(a), (b) or (c) is adopted by the Executive Engineer,  the contractor shall have no claim to

compensation for any loss sustained by him by reason of his having purchase or procured

any materials or entered in to any engagements or made any advance  on account of  or  with

a view to the execution of the work or the performance  of  the contract.

K) Contract  may  be  rescinded  and  security  deposit  forfeited  for  bribing  a  public
officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to  do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,
reward or  advantage,  pecuniary or otherwise,  shall  either directly or indirectly  be  given
promised or offered by the contractor or any of his  servants  or agents through any public
officer, or person in the  employ  of  MCGM/Govt. in any way relating to his office or
employment, or if  any such officer or person shall become in any way directly or indirectly
interested in  the  contract  the  Engineer  In-charge may thereupon,   by  notice  in  writing
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rescind  the  contract  and  the  Security  Deposit  of  the  Contractor  shall  thereupon  stand
forfeited and  be  absolutely at  the  disposal of  MCGM and the same consequences shall
ensure as if the contract had been rescinded under above clause J hereof; and in addition the
contractor  shall  not  be  entitled  to  recover  or  be  paid  for  any  work  therefore  actually
performed under the contract.
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 Submission ofTenders

PACKET – A

The Packet ‘A’ shall contain scanned copies of the following original documents-

Scrutiny of  this  packet  will  be  done  strictly  with  reference  to  only the  scanned  copies  of

Documents uploaded online in packet‘A’

a) Valid RegistrationCertificate.

b) Valid Bank Solvency Certificate of Rs. 3 Lakhs not more than one-year-old from due date of

the tender.

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 2017. GST

Registration Certificate in Maharashtra (or equivalent requirement under GST). Those not

registered in Maharashtra shall submit an undertaking to the effect that if they are successful

tenderer, they shall submit GST Registration Certificate in Maharashtra within 15 days of

issue of work order, failing which payment for the work executed will not bereleased.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta

of  Hindu  undivided  Family,  firms,  private  limited  companies,  registered  co-operative

societies, partners of partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be. However, in case

of Public Limited companies, Semi Government Undertakings, Government Undertakings,

no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) ofMCGM.

The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall beforfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A” then,

the shortfalls will  be communicated to thetendererthrough e-mail only and compliance

required to be made within a time period of three working days otherwise they will be

treated as non- responsive.

29



PACKET – B

The Packet ‘B’ shall contain scanned copies of the following originaldocuments-

a) The list  of  similar type of works as stated in para ‘A’ of Post qualification successfully

completed  during  the  last  Seven  years  in  prescribed  proforma,  in  the  role  of  prime

contractor.  Information  furnished  in  the  prescribed  proforma  (Proforma  –  I)  shall  be

supported by the certificate duly self-attested. Documents stating that it has successfully

completed during the last Seven years at least one contract of similar works as stated in para

‘A’ of Postqualification.

b) Annual financial turnover for preceding three financial years as certified by Chartered

Accountant preceding the Financial Year in which bids are invited.  Copies of Applicants

duly audited balance sheet and profit and loss account for the preceding three financial

years preceding the Financial Year in which bids are invited. 

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets,

lines of credit and other financial means (independent of any contractual advance payment)

sufficient  to  meet  the  cash  flow  requirements  for  the  subject  contract  in  the  event  of

stoppage, start-up, or other delay in payment, of the minimum 15% of the  yearly  cost of the

work tendered for,  net of  the tenderer's commitment of other contracts (Certificate from

Bankers / C.A./Financial Institution shall be accepted as anevidence).

i. The  bidder  shall  give  undertaking  on  Rs.  500/-stamp  paper  that  it  is  his/their  sole

responsibility  to  arrange  the  required  machineries/  resources  before  start  of

thework.Details of works in hand (Proforma IV-A & IV-B) (original), along with copies

of work orders & attested copies of percentage of works completed or partthereof.

ii. Statement showing assessed available BidCapacity.

iii. The undertaking on Rs.500/- stamp paper as per the proformaannexed in ‘Annexure B

&C’

iv. All other Proformas & Annexures duly filled &signed

Note:- Bidders shall submit the undertaking for machinery/equipment/vehicle capability

and other undertakings  as  such on a single Rs.500/- stamppaper.

i. The tenderers shall upload work plan as per the followingoutline:

1. GANTT chart/  BAR chart  showing  the  completion  of  work  within  Mobilization

period, considering majoractivities.
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2. Organizational set up envisage by thecontractors.

3. Equipment/Vehicle proposed to be deployed for thiswork.

4. Office proposed to be set up in MMR region (if not atPresent).

5. A note on how the whole work will be carried out (work plan including methodology).

6. Quality managementplan.

7. All the activities included in the Scope of Work shall be covered in the workplan.

Note:

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948,

if the tenderer has more than 10employees

/persons  on  his  establishment  (in  case  of  production  by  use  of  energy)  and  20

employees/persons on his establishment (in case of production without use of energy) to

MCGM as and when demanded. In case of less employees/persons mentioned above

then the successful bidder has to submit an undertaking to that effect on Rs. 200 stamp

paper as per circular u/no. CA/FRD/I/65 of30.03.2013.

 The successful bidder shall submit valid registration certificateunder E.P.F.&M.P.,Act 1952,

iftenderer hasmorethan20 employees/persons on his establishment, to MCGM as and when

demanded.  In case if the successful  bidder has less employees/persons mentioned above

then the successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper

as  per  circular  u/no.  CA/FRD/I/44  of04.01.2013.If  it  is  found that  the  tenderer  has  not

submitted required documents in Packet “B” then, the shortfalls will be communicated to the

tenderer through e-mail only and compliance required to  be made within a time period of

three working days otherwise they will be treated as non- responsive.
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PACKET – C

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and 

quotes his percentage variation figures (If entered ‘0’ it will be treated as ‘at par’. By default 

the value is zero only).

1. The rate analysis of major items shall be submitted by L1 and L2 bidder after
demand notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for
rate analysis is annexed at Annexure D.

2. The contract will be awarded to lowest responsive bidder.

1. Bid creators shall note that it is made mandatory to create folder C. Only one folder with

name C shall be created and no text other than C shall be used to create folder C.

2. Bidders shall upload ‘Special Annexure- I’ in folder C as directed in PDF format in the

folder  C only.  Bidders shall  not  upload ‘Special  Annexure-I’ in PACKT A or  PACKET B

folder.

3. The folder C can be visible / opened only after opening of Commercial Packet (Packet C).

Commercial Packet (Packet C) shall be opened as per usual practice in the presence of Accounts

Officer.
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4. BID SECURITY OR EMD

The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid 

Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 

shall be valid till   the validity of the bid.

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers

in MCGM WardOffices.

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in

sub-clause mentioned above, shall be rejected by the Employer asnon-responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits.

 The Bid Security/ EMD of L-3 and Lower bidder(s) shall be refunded immediately after

opening of financial bid but, the EMD submitted by the L-2 bidder will be returned after

obtaining Standing Committee Resolution.

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of

the bid during the period of Bid validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limitto:

i. sign the Agreement and/or

ii. Furnish the required Security Deposits.

1. The  cases  wherein  if  the  shortfalls  are  not  complied  by a  contractor,  will  be  informed to

Registration and Monitoring Cell. Such non-submission of documents will  be  considered as

‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall  be viewed

seriously and disciplinary action against  the defaulters such as  banning/de-registration,  etc.

shall be taken by the registration cell with due approval of the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects

the 10% of EMD shall be forfeited and bid will be liable for rejection.
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Note:

A) Curable Defect shall mean shortfalls in submission suchas:

a. Non-submission of followingdocuments,

i. Valid RegistrationCertificate

ii. Valid BankSolvency

iii. Goods & Service Tax Certificate(GST)

iv. Certified Copies of PAN documents and photographs of individuals, owners,etc

v. Partnership Deed and any otherdocuments

vi. Undertakings as mentioned in the tenderdocument.

b. Wrong calculation of BidCapacity.

c. No proper submission ofexperiencecertificatesandother documents,etc.

B) Non-curable Defect shallmean:

a. In-adequate submission of EMDamount,

b. In-adequacy  of  technical  and  financial  capacity  with  respect  to  Eligibility

criteria as stipulated in thetender.

BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer asnon-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period.

The request and the bidders’ responses shall be made in writing or by cable. A bidder may

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will

not be required or permitted to modify his bid, but will be required to extend the validity of

his bid security for a period ofthe extension.
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SECURITY DEPOSIT

A. SecurityDeposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit - The successful tenderer, here after referred to as the contractor shall pay an

amount  in  the  form of  Cash  or  Government  Securities  or  Fixed  Deposit  Receipts  or  Bank

Guarantee or Demand Draft / Bank Pay Order from a Nationalized / Scheduled Commercial

Bank approved by MCGM, drawn in favour of “Municipal Corporation of Greater Mumbai”,

payable at Mumbai, equal to five (5) percent of the contract sum within 30 days from the date

of issue of letter ofacceptance.

Refund of Contract Deposit

The Contract  Deposit  shall  be  released  within  30  days  after  completion  of  contract  period

subject  to  no  recoveries  are  pending  against  the  said  work,  provided  that  the  Engineer  is

satisfied that there is no demand outstanding against the Contractor.

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining

Bank Guarantee, it is necessary to mention that the same shall  be valid further 6 months from

the completion of defect liability period/ warrantyperiod.

b) It  shall  be the  responsibility of  the bidder to keep  the  submitted B.G.  “VALID” for the

stipulated time period  in  the tender. Normally the BG is validated by the Bank for  one  year

hence the successful  bidder  shall  get  it  re  validated before  it  expiry.  If  the  same  is  not  re

validated before expiry, the BG will beencashed.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued

on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of

foreign banks operating under Reserve Bank of India regulations located in Mumbai  upto

Virar and Kalyan. List of approved Banks is appended at the end of Instructions to Bidders

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar

can be accepted only if the said Bank Guarantee is counter signed by the Manager of a

Regional Branch of the  same  bank within  the Mumbai City Limit  categorically endorsing

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the

Bank itself within Mumbai Limits and is liable to  be  enforced against the said Branch of the
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Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. The

Bank Guarantee shall be renewed as and when required and/or directed from time to time until

the Contractor has executed and completed the works and remedied any defectstherein.

B. Legal + Stationary Charges: (As per applicablecircular)

Successful tenderer shall pay the  Legal  Charges  +Stationary  charges as below or as per

latest applicable Circular at the  time  of  award  of  contract (currently the amounts mentioned

here are as per circular u/no. CA/FRG/23 dtd08.12.2016)

Contract Value
Legal + Stationary

Charges
Up to Rs. 50,000/- To Rs. - Nil
From Rs. 50,001/- To Rs. 3,00,000/- Rs.680/-
From Rs. 3,00,001/- To Rs. 20,00,000/- Rs.1,130/-
From Rs. 20,00,001/- To Rs. 1,00,00,000/- Rs.4,330/-
From Rs. 1,00,00,001/- To Rs. Any Amount Rs.10,750/- (Maximum)

C. Stamp Duty: (As per applicablecircular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty

is payable for “works contract” that is to say, a contract for works and labour or services

involving transfer of property in goods (whether as goods or in some other form) in its

execution and includes a sub-contract, as under:

A
Where the amount or value set forth in such 
contract does not exceed
rupees ten lakh.

Five Hundred rupees stamp duty

B Where it exceeds rupees ten lakhs

Five hundred Rupees plus
0.1%  of  amount  above  rupees  ten
lakhs  subject  to  the  maximum  of
Rs. twenty five Lakhs stamp duty.

C Stamp duty on BG Minimum Rs. 500/- or 0.5% of total 
Bank Guarantee amount.
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ii. The successful bidder shall enter into a contract agreementwithM.C.G.M. within 30 days

from the date of issue of Work Order and the same should be adjudicated for payment of

Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the

documents executed in Mumbai City &Mumbai Suburban District be recovered from the

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai”

within 15 days from intimationthereof.

iv. All legal charges and incidental expenses in this respect  shall  be borne and paid by the

successfultenderer.

v. All  above  mentioned  values  are  as  applicable  while  inviting  the  tender.  However,  the

contractor has to pay the stamp duty charges as per the latest applicable circular at the time

of award ofcontract.
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IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence

of  which the information uploaded will  be  considered as  baseless  and not  accepted for

qualification criteria. All the documents shall be uploaded with proper pagination. The page

No. shall be properly mentioned in the relevantplaces.

The information shall be uploaded in the sequence as asked for with proper indexing etc.

The Bidder shall be fully responsible for the correctness of the information uploaded byhim.

2. Applicants/Bidders  shall  refer  portal.mcgm.gov.in\tenders  for  “The  Manual  of  Bid-

Submission  for  Percentage  Rate/Item Rate  Tender  Document.”  The  detail  guidelines  for

creation and submission of bid are available in the referreddocument.Any queries or request

for additional information concerning this TENDER  shall  be  submitted by   e-mail   to

dyche.swmproject@mcgm.gov.in.The  subject  shall  clearly  bear  the  following

identification/title:  "Queries/Request for Additional Information:  TENDER  for  “Subject

ofthetender”AnychangesinmailIDwillbeintimatedontheportal.

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by giving

48 hrs (2 working days)  from the day of opening of packet  C on same BID-Document

number for re-quoting and such development needs to done by IT department in MCGM’s

SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the bidders

quoting the same rates i.e.L1.

In  case  of  equal  rate  of  lowest  bidders  is  obtained  even after  re-  quoting,  then  the

successful bidder will be decided by lottery system by Ch.Eng.(SWM).
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SECTION 7
SCOPE OF WORK
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Scope of Work

The scope of the work includes the daily operation of weigh bridges and maintenance of the

Utilities  of  the  weighbridge  chowkies  at  Mahalaxmi,  Gorai  & Versova  Lagoon  Refuse  Transfer

Station. Utilities such as Computer System, Printers, UPS with Battery back up and Air Condition

Unit are used in the weighbridge chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer

Station.  It  is  the responsibility of the successful tenderer to operate the weighbridge through the

Computer System, weigh the vehicles on the weigh bridges on entry and exit of the vehicles, enter

the necessary data in the MCGM Software installed in the Computer System & issue the necessary

printed  weighment  slips  to  vehicle  operators  in  duplicate  for  each  weighing  while  incoming  &

outgoing of refuse vehicles. The successful tenderer shall also have to maintain the Utilities used for

the computerized electronic weighbridges. 

At present,  the 3 nos of weighbridges  are  being operated & maintained under a  contract

awarded  by MCGM.  The  said  contract  is  on  the  verge  of  exhaustion  i.e.,  on  31.07.2021.  It  is

necessary  to  operate  the  weighbridges  and  also  maintain  the  Utilities  used  in  the  weighbridge

chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer Station after the exhaustion of the

ongoing contract.  Therefore,  it  is  proposed to appoint new agency for the work of Operation of

weighbridges and Maintenance of the Utilities of the weighbridge chowkies at Mahalaxmi, Gorai &

Versova Lagoon Refuse Transfer Station.

Total 3285 Nos.of shifts of proposed subject tender work will be utilized / consumed as per

the requirement from the existing all 3 nos. of weighbridges with the same terms, conditions and

rates of this proposed subject tender. However, the upper limit of shifts (3285 shifts) of subject tender

will remain same. The same is incorporated in the tender document.    

The bidder should visit the site and study the existing MCGM software system installed for

weighbridges and should quote accordingly. 

The work involves operation of weighbridges by providing necessary skilled operating staff,

stationary and consumables. The successful tenderer shall note that the weighbridges are to be kept in

operation round the clock. 
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SECTION 8
Bill of Quantities
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MUNICIPAL CORPORATION OF GREATER MUMBAI

SCHEDULE (BILL)  OF  QUANTITIES AND RATES 

Note:   For information purpose only, shall not be filled and submitted below BOQ with tender Actual
rates to be filled online in Price bid.

Subject :Operation & Maintenance of the Utilities used for the Computerized Electronic 
Weighbridges at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer Station.

Sr.
No.

Description Rate/shift
(in Rs.)

Quantity & Unit Amount
(in Rs.)

A Operation Part

1
Operation  of  Computerized  Electronic
Weighbridges  at  Mahalaxmi,  Gorai  &
Versova Lagoon Refuse Transfer Station.

478.74
3285 Shifts of
08 Hours each

15,72,667.47

Total (A) (in Rs.) 15,72,667.47
B. Maintenance Part : for the Utilities of the Weighbridge Chowkies  

1

Service Charges for the Maintenance of the
Utilities  used  for  the  Computerized
Electronic Weighbridges  including the Cost
of  Stationary  & Regular  Consumables  for
three Weighbridges (2 nos. of 50 M.T. & 1
No. 40 M.T. Capacity WB)

27
3285 Shifts of
08 Hours each

88,695.00

GST 18%(9%CGST+9%SGST)  15,965.10
Total (B) (in Rs.) 1,04,660.10

C. Other Consumables & items (if required)
1 New cartridge (if req.) 3000 3 Nos 9,000.00

2 New Mouse (if req.) 400 3 Nos 1,200.00
3 New Keyboard (if req.) 900 3 Nos 2,700.00
4 New cables (if req.) 350 6 Nos 2,100.00
5 New Monitor (if req.) 6000 3 Nos 18,000.00
6 New Motherboard (if req.) 9000 3 Nos 27,000.00
7 New Hard Disk (if req.) 4000 3 Nos 12,000.00
8 New 2 KVA UPS (if req.) 30000 3 Nos 90,000.00
9 New UPS Battery (if req.) 5000 18 Nos 90,000.00
10 AC Unit Major Repairs (if req.) 1200 3 Nos 3,600.00

GST 18%(9%CGST+9%SGST)  46,008.00

Total (C) (in Rs.) 301,608.00

Total estimated cost (in Rs.)  inclusive of GST 19,78,935.57

Note – The bidder shall refer Section 10 : Clause X ) – Detailed Part List for detailed breakup of BOQ.
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SECTION 9
General Conditions of

Contract

1. Definitions

General Conditions of Contract

A.General

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any,

executed  between  the  Contractor,  Commissioner  and  the  Corporation  together  with  the

documents  referred  to  therein  including  these  conditions  and  appendices  and  any  special

conditions,  the  specifications,  designs,  drawings,  price  schedules,  bills  of  quantities  and

schedule of rates. All these documents taken together shall be deemed to form one Contract and

shall be complementary to oneanother.

The Contract Data defines the documents and other information which comprise the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,

till the tender process is concluded.
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The  “Contractor”  shall  mean  the  individual  or  firm  or  company,  or  JV  firms  whether

incorporated  or  not,  whose  tender  has  been  accepted  by  the

employerandthelegalsuccessoroftheindividualorfirmorcompany.

The  Contractor's  Bid  is  the  completed  bidding  document  submitted  by the  bidder  to  the

Employer.

The “Contract Sum”  means the sum named in the letter  of  acceptance including Physical

contingencies subject to such addition thereto or deduction there-from as may be made under the

provisions hereinafter contained.

Note: The contract sum shall include the following –

 For item rate contracts,  the cost of the work arrived at after finalization of the quantities

shown in schedule of items / quantities by the item rates quoted by the tenderer for various

items and summation of the extended cost of eachitem.

• In case of lump sum contract, the sum forwhich tender is accepted.

• Special  discount  /  rebate  /  trade  discount  offered  by  the  tenderer  if  any  and  accepted  by

theCorporation.

• Additions or deletions that are accepted after opening of thetenders.
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The  “Contract  Cost”  means  the  Contract  Sum.  This  cost  shall  be  included  in  the  letter

ofacceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

Drawings  means  all  the  drawings,  calculations  and  technical  information  of  a  like  nature

provided by the Engineer to the Contractor under the Contract and all drawings, calculations,

samples, patterns, models, operation & maintenance manual and other technical information of

like nature submitted by the Contractor and approved by theEngineer.

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai

/ Municipal Commissioner for Greater Mumbai, for the time being holding the said office and

also his successors and shall also include all “Additional Municipal Commissioners, Director

(Engineering  Services  &Projects)”  and  the  Deputy  Municipal  Commissioner,  to  whom the

powers  of  Municipal  Commissioner,  have  been  deputed  under  Section  56  and  56B  of  the

Mumbai Municipal CorporationAct.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works

and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng.

and shall mean and include all the successors inMCGM

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer

in direct charge of the works and shall include Sub Eng./ Jr. Eng. of Civil section/ Mechanical

section/ Electrical section appointed byMCGM.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the  Chief  Engineer /

the  Special Engineer,  appointed for  the  time being or

any other officer or  officers of the Municipal  Corporation who may  be  authorized by   the

commissioner to carry out the functions of theCity Engineer / the Hydraulic Engineer / the Chief

Engineer / the Special Engineer or any other competent person appointed by the employer and

notified in writing to the Contractor to act in replacement of the Engineer from time totime.

Contractor’s equipment  means all appliances and things whatsoever nature required for the

execution and completions of the Works and the remedying of any defects therein, but does not

include plant material or other things intended to form or forming part of thePermanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter ofAcceptance.

The Intended Completion Date  is the date on which it is intended that the Contractor shall

complete  the  works.  The  Intended  Completion  Date  is  specified  in  the  Contract  Data.
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TheIntended Completion Date may  be  revised only by the Engineer by issuing  an  extension

oftime.

Materials are all supplies, including consumables, used by the Contractor for incorporation in

the Works and works of routinemaintenance.

Plant  is  any integral  part  of  the  Works  that  shall  have  a  mechanical,  electrical,  electronic,

chemical, or biologicalfunction.

Routine Maintenance is the maintenance of activities of the competed structure for two years

as specified in the ContractData.

The  “Site”  shall  mean the  land  and other  places  including  water  bodies  more  specifically

mentioned in the special conditions of the tender, on under in or through which the permanent

works or temporary works are to be executed and any other lands and places provided by the

Municipal  Corporation  for  working  space  or  any  other  purpose  as  may  be  specifically

designated in the contract as forming part of thesite.

Site  Investigation Reports  are  those that  were included in  the  bidding documents  and are

reports about the surface and subsurface conditions at theSite.

“Specification”  shall  mean the specification referred to in  the tender and any modification

thereof or addition or deduction thereto as may from time to time be furnished or approved in

writing by theEngineer.

1. The Start Date/Commencement Date It is the date when the Contractor shall commence 

execution of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by theEmployer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to

carry out the work as perspecifications.

Jurisdiction:  In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in

respect of any claim, dispute or difference shall be instituted in a competent court in the  City of

Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means

female or neuter, and the other way around. Headings have no significance. Words have their
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normal meaning under the language of the Contract unless specifically defined. The Engineer

will provide instructions clarifying queries about these Conditions ofContract.

2.2 If sectional completion is specified  in  the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any

Section of the Works (other than references to the Completion Date and Intended Completion

Date for the whole of theWorks).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1)

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's Bid,

(5) Contract Data, (6) Special Conditions ofContractPart(7)GeneralConditionsofContractPartI,

(8)Specifications,

(9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the ContractData.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters

between the Employer and the Contractor in the role representing the Employer. However, if the

Engineer is required under the rules and regulations and orders of the Employer to obtain prior

approval of some other authorities for specific actions, he will so obtain the approval, before

communicating his decision to theContractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to

relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1  The  Engineer,  with  the  approval  of  the  Employer,  may delegate  any of  his  duties  and

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and

may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall

be sent on the address or contact details given by the Contractor of Bid. The address and contact

details  for  communication with the  Employer/  Engineer shall  be  as  per  the  details  given in

Contract Data. Communications between parties that are referred to in the conditions shall be in

writing.  The  Notice  sent  by facsimile  (fax)  or  other  electronic  means shall  be  effective on

confirmation of the transmission. The Notice sent by Registered post or Speed post shall  be

effective  on  delivery or  at  the  expiry of  the  normal  delivery period  as  undertaken  by the

postalservice.

6. Subcontracting
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Subletting shall not be allowed. If subletting is observed during the course  of  the contract, it

shall result in the termination of contract at risk & cost of the successfulbidder.

7. OtherContractors

7.1 The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public

authorities,  utilities,  and  the  Employer  between  the

datesgivenintheScheduleofOtherContractors,asreferredtointheContract  Data.  The  Contractor

shall also provide facilities and services for them as described in the Schedule. The Employer

may modify the Schedule  of Other  Contractors,  and shall  notify the  Contractor  of  anysuch

modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer

to ensure there is least hindrance to the smooth flow and safety of traffic including movement of

vehicles and equipment of other Contractors till the completion of theWorks.

8. Personnel

8.1 The  Contractor  shall  employ for  the  work  and routine  maintenance  the  key personnel

including technical personnel named in the Contract Data  or  other personnel approved by the

Engineer. The Engineer will approve any proposed replacement of technical personnel only if

their relevant qualifications and abilities are substantially equal to those of the personnel stated

in the ContractData.

8.2 The Contractor’s  personnel  shall  appropriately  be  qualified,  skilled and experienced in

their respective trades or occupations. The Engineer shall have authority to remove, or cause to

be removed, any person employed on the site or works, who carries out duties incompetently or

negligently and persists in any conduct which is prejudicial to safety, health or theprotection of

theenvironment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site

within seven days and has no further connection with the Works in theContract.

8.4 The  Contractor  shall  not  employ any retired  Gazetted  officer  who  has  worked in  the

Engineering Department of the MCGM /State Government and has either not completed two

years after the date of retirement or has    not obtained MCGM/State Government’s permission

to employment with the Contractor.

9. Employer's and Contractor'sRisks
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The  Employer  carries  the  risks  which  this  Contract  states  are  Employer's  risks,  and  the

Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect

the execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign

enemies,  rebellion,  revolution,  insurrection  or  military  or  usurped  power,  civil  war,  riot,

commotion or disorder (unless restricted to the Contractor’s employees) and contamination from

any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the

design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which

arise during and in consequence of the performance of the Contract other than the excepted

risks, referred to in clause 11.1, are the responsibility of theContractor.

12. Insurance

The contractor  has  to  provide  all  relevant  insurances  for  the  machinery & staff  as  per  the

governing laws. All expenses towards this shall be borne only by the contractor. MCGM shall be

indemnified & absolved arising out of any issues & claims etc. out ofthis.

13. Site InvestigationReports

The Contractor,  in  preparing the Bid,  may rely,  at  his  own risk,  on any Site  Investigation

Reports referred to in the Contract Data, supplemented by any other information available to

him, before submitting thebid.

14. Queries about the ContractData

The Engineer will clarify queries on the Contract Data.

15.Contractor to carry out the Works and Undertake Maintenance (if specified in thetender)

15.1 The Contractor  shall  carry out  the  Works in  accordance with the  Specifications  and

Drawings and as per instructions of theEngineer.

15.2 The Contractor shall carry out the works with maximum input of machinery required to

ensure the quality of works as per specifications. The Contractor shall deploy the equipment and

machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the

Site and to avoid damage or nuisance to persons or to property of the public or others resulting

from pollution, noise or other causes arising as a consequence of his methods ofoperation.
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During  continuance  of  the  contract,  the  Contractor  shall  abide  at  all  timesby  all  existing

enactments on environmental protection and rules made there under, regulations, notifications

and byelaws of the State or Central Government, or local authorities and any other law, bye-law,

regulations that may be passed or notification that may be issued in future by the State  or

Central Government or the local authority. Salient features of some of the major laws that are

applicable are givenbelow:

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention

and control of water pollution and the maintaining and restoring of wholesomeness of water.

‘Pollution’ means  such contamination  of water or such alteration of the  physical, chemical or

biological properties   of water or such discharge of any sewage or trade effluent or of any other

liquid, gaseous or solid substance into water (whether  directly or  indirectly) as may, or is likely

to, create a nuisance or render such water harmful or injurious to public health or safety, or to

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health

of animals orplants or of aquaticorganisms.

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control

and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air

pollutant’,  which  means  any  solid,

liquidorgaseoussubstance(includingnoise)presentintheatmosphereinsuch  concentration  as  may

be  or  tend  to  be  injurious  to  human beings  or  other  living  creatures  or  plants  or  property

orenvironment.

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of

environment  and  for  matters  connected  therewith,  and  the  prevention  of  hazards  to  human

beings, other living creatures, plants and property. ‘Environment’ includes water, air and land

and the inter- relationship which exists among and between water,  air and land, and human

beings, other living creatures, plants, micro-organism and property.

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the

purpose  ofproviding  immediate  relief  to  the  persons  affected  by  accident  occurring  while

handling  hazardous  substances  and  for  matters  connected  herewith  or  incidental  thereto.

Hazardous  substance  means  any  substance  or  preparation  which  is  defined  as  hazardous

substance  under  the  Environment  (Protection)  Act  1986,  and  exceeding  such

quantityasmaybespecifiedbynotificationbytheCentralGovernment.
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 The Solid Waste Management Rules–2016 This provides for management & handling of

solidWaste

16. The Works to be completed by the Intended CompletionDate

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry

out the Works, if specified in the tender, in accordance with the Programme submitted by the

Contractor, as updated with the approval of the Engineer, and complete them by the Intended

Completion Date.

17. Safety

17.1 The Contractor shall  be  responsible for the safety of all activities on  the Site. He shall

comply with all applicable safety requirements and take care of safety of all persons entitled to

be  on  the  site and the works. He shall use reasonable efforts to keep the site and the works,

during execution of works, clear of unnecessary obstruction so as to avoid danger to thepersons.

The contractor shall provide all safety gear to his employees as specified in   the clause no. X,

(A), 3 atPg.No.97.

17.2 First Aid Facilities:-

i. At every work place successful bidder shall provide and maintain first aid box of adequate

capacity and it should be easily accessible during working hours

ii.The first-aid box shall be distinctly marked with a red cross on white back ground.

iii.Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the  equipment

whennecessary.

iv.Nothing except the prescribed contents shall be kept in the First-aidbox.

v. The  first-aid  box  shall  be  kept  in  charge  of  a  responsible  person  who  shall

alwaysbereadilyavailableduringtheworkinghoursoftheworkplace.

vi.A person in charge of the First-aid box shall be a person trained in First- aidtreatment.

18. Instructions

18.1 The Contractor shall carry out all instructions of the Engineer, which comply with the

applicable laws where the Site islocated.

18.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site

and/or accounts and records of the Contractor and its subcontractors relating to the performance

of the Contract,  and to have such accounts and records audited by auditors appointed, if so
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required.  The  Contractor’s  attention  is  invited  to  Clause  of  ‘Fraud  and  Corruption’,  which

provides, inter alia, that acts intended to materially impede  the exercise of the inspection and

audit  rights  provided  for  under  the  Clause  &  constitute  an  obstructive  practice  subject  to

contracttermination.

18.3 Engineer to have power to issue further drawings orinstructions:

The Engineer shall have the power and authority from time to time and at all times to give such

further instructions and directions as may appear to him necessary or proper for the guidance of

the contractor and the good and sufficient execution of the works according to terms of the

specifications and Contractor shall receive, execute, obey and be bound by the same, according

to  the  true  intent  and  meaning  thereof,  as  fully  and  effectually  as  though  the  same  had

accompanied or had been mentioned or referred to inthespecification, and contemplated by the

specifications,  or may order  any of  the works contemplated thereby to be omitted, with or

without the substitution of any other works in lieu thereof, or may order any work or any portion

of work executed or partially executed, to be removed, changed or altered, added if needful, may

order that other works shall be substituted instead thereof and difference of expense occasioned

by any such diminution or alteration so ordered and directed shall be added to or deducted from

the amountofthisContract,asprovidedunderconditionno.10(a)hereinafter.

No work which radically changes the original nature of the Contract shall  be  ordered by the

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to

the natureoftheworkandtheratetobepaidthereforeshallberesolved.

The time for completion of the Works, shall be in event of any deviations resulting in additional

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer.

The Engineer’s decision in this case shall befinal.

B. TimeControl

19. Delays Ordered by theEngineer

19.1 The Engineer may instruct the Contractor to delay the start  or progress of any activity

within the Works. Delay/delays totalling more than 30 days will require prior written approval

of theDMC/AMC.

20. ManagementMeetings

20.1 The Engineer may require the Contractor to attend a management meeting. The business

of a management meeting shall be to review the plans for progress of theWorks.
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20.2 The Engineer shall record the business of management meetings and provide copies of

the record to those attending the meeting.  The responsibility of the parties for actions to be

taken  shall  be  decided  by  the  Engineer  either  at  the  management  meeting  or  after   the

management  meeting and stated in writing to all those who attended themeeting.
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C. QualityControl

21. IdentifyingDefects

21.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects

that are found. Such checking shall  not affect  the  Contractor's responsibilities. The Engineer

may instruct the Contractor to search for a Defect and test any work that the Engineer considers

may have  a Defect.

21.2 The  Contractor  shall  permit  the  Employer’s  technical  person(s)  to  check  the

Contractor’s work and notify the Engineer and Contractor if any defects that arefound.

22. Correction ofDefects

22.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the

equipment/vehicle/work during the contractperiod.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified

Defect/Defects within the duration of time specified by the Engineer’snotice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies,  if  any,  noticed  in  his inspection, or  brought to his notice. The Contractor shall

remove the defects and deficiencies within the period specified in the notice and submit to the

Engineer a compliance report.

23. Uncorrected Defects andDeficiencies

If the Contractor has not corrected a Defect under clause and deficiencies in works, to the

satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will

assess the cost of having the Defect or deficiency corrected, and the Contractor shall pay this

amount, on correction of the Defect or deficiency by anotheragency.
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D. CostControl

24. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,

have power to order, in writing, Variations within the scope of the Works he considers necessary

or advisable during the progress of the Works. Such Variations shall form part of the Contract

and the Contractor shall carry them out and include them in updated Programmes produced by

the  Contractor.  Oral  orders  of  the  Engineer  for  Variations,  unless  followed  by  written

confirmation, shall not be taken into account.

25. Payments forVariations

25.1 Even if rates for Variation items are not specified in the Bill of Quantities, the Contractor

shall carry out such work at thesame rate.

25.2 The  rate  for  Extra/Excess  shall  be  governed  by  clause  10.A of  Standard  General

Condition ofContract

26. PaymentCertificates

The payment to the Contractor will be asfollows:

(a) A bill shall be submitted by the Contractor monthly and the Engineer In- charge shall take or

cause to  be  taken requisite measurement for the purpose of having the same verified and the

claim,  so  far  as  it  is  admissible,  shall  be  adjusted,  if  possible,  within  30  days  from  the

presentation  of  the bill.

(b) The Engineer shall check the Contractor's statement within 14 days and certify the amount

to be paid to theContractor.

(c) The value of work executed shall be determined, based on VTMS & such IT related systems

developed by theMCGM.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill

of Quantitiescompleted.

(e) The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and

CompensationEvents.

(f) The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or  reduce  the

proportion of any item previously certified in any certificate in the light of laterinformation.The

contractor shall submit all bills on the printed forms at the office of Dy.Ch.E.(SWM)Project.

The charges to be made in the bills shall always be entered at the rates specified intender.

27. Payments
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27.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention,  security

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the

law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15

days of the date of eachcertificate.

27.2 All sums payable by a contractor by way of compensation under any of these conditions,

shall be considered as a reasonable compensation to  be applied to the use of MCGM without

reference  to  the  actual  loss  or  damage  sustained  and  whether  any damage  has  or  has  not

beensustained.

27.3 No  payment  shall  be  made  for  any  work  estimated  to  cost  less  than  Rupees  One

Thousand  till  after  the  whole  of  work  shall  have  been  completed  and  the  certificate  of

completion given. But in the case of works estimated to cost more than Rs.One Thousand, the

contractor  shall  on  submitting  a  monthly  bill  therefore  be  entitled  to  receive  payment

proportionate  to  the  part  of  the work than approved and passed by the Engineer  In-charge,

whose certificate of such approval  and passing of the  sum so payable  shall   be final  and

conclusive against the contractor. All such intermediate  payments shall be regarded as payments

by way of advance against the final payments only and not as payments for work actual  done

and  completed and shall not preclude the Engineer In-charge from requiring any bad, unsound,

imperfect or unskillful work to be removed or taken away and reconstructed or re-erected nor

shall any such payment be considered as an admission of the due performance of the contract or

any part thereof in any respect or the offering of any claim not shall it conclude, determine  or

effect  in any other way, the powers of the Engineer In-charge as to the final settlement and

adjustment of the accounts or otherwise, or in any other way vary or effect the contract. The

final  bill  shall  be  submitted  by  the  Contractor

withinonemonthofthedatefixedforthecompletionoftheworkotherwisethe  Engineer  In-charge’s

certificate of the measurements and of the total amount payable for the work shall be final and

binding on all parties.

27.4 The payment to the contractor for this work shall be made based on the reports generated

in  the  VTMS (Vehicle  Tracking  & Management  System)  System & other  such  IT systems

developed byMCGM.

28. The Contractor shall  not  be  entitled to compensation to the extent  that  the Employer's

interests are adversely affected by the Contractor for not having given early warning or not

having cooperated with theEngineer.
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29. Tax

G.S.T.  and other state levies/cess which are not subsumed under GST will be applicable.

The tenderer shall quote inclusive of all taxes.  It is clearly understood that MCGM will not

bear any additional liability towards payment of any Taxes & Duties.

Wherever  the  Services  to  be  provided  by  the  Tenderers  falls  under  Reverse  Charge

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties /Cess

other than GST, if any.

Rates  accepted  by  MCGM  shall  hold  good  till  completion  of  work  and  no  additional

individual claim shall be admissible on account of fluctuations in market rates, increase in

taxes / any other levies / tolls etc. except that payment / recovery for overall market situation

shall be made as per price Variation.

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti Profiteering

Measure’ (APM).

  As per the provision of this section,any reduction in rate of tax on any supply of goods or

services or the benefit  of  input  tax credit  shall  be passed on to the recipient  by way of

commensurate reduction in prices’.

Accordingly, the contractor should pass on the complete benefit accruing to him on account

of reduced tax rate or additional input tax credit, to MCGM.

Further, all provisions of GST Act will be applicable to the tender.

Accordingly, the contractor should pass on the complete benefit accruing to him on account

of reduced tax rate or additional input tax credit, to MCGM. In this regard bidder has to

mandatorily submit “Special Annexure-I” on Rs.500/- stamp paper.

30. Currencies

All payments will be made in Indian Rupees.

31. LiquidatedDamages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate

the amount of losses due to delay in completion of works and the losses to the public and the

economy,  therefore,  both  the  parties  have  agreed  that  the  Contractor  shall  pay  liquidated

damages to the Employer and not by way of penalty, at the rate per week or part thereof stated in

the Contract Data for the period that the Completion Date is later than the Intended Completion

Date. Liquidated damages at the same rates shall be withheld if the Contractor fails to achieve

the milestones prescribed in the Contract Data. However, in case the Contractor achieves the
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next milestone, the amount of the liquidated damages already withheld shall  be restored to the

Contractor by adjustment in the next payment certificate. The Employer and the contractor have

agreed that thisis a reasonable agreed amount of liquidated damage. The Employer may deduct

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall

not affect the Contractor’s otherliabilities.

E. Finishing theContract

32. Completion ofWork

The Contractor shall request the Engineer to issue a certificate of completion of the works, and

the Engineer will do so upon deciding that the works is completed.

33. FinalAccount

Contractors should submit the final bill within 1 month of physical completion of thework.

Engineer’s decision shall be final in respect of claims for defect and pending claims against

contractors.

No further claims should be made by the Contractor after submission of the final bill and these

shall  be deemed to have been waived and extinguished. Payment of those items of the bills in

respect of which there is no dispute and of items in dispute, for quantities and rates as approved

by  the  Commissioner shall  be made within a reasonable period as may be necessary for the

purpose of verificationetc.

34. Operating and MaintenanceManuals

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor

shall supply them by the dates stated in the ContractData.

35. Termination

35.1 The Employer or the Contractor  may terminate the Contract if the other party causes a

fundamental breach of theContract.

35.2 Fundamental breaches of Contract shall include, but shall not be limited to, thefollowing:

a) The Contractor stops work when no stoppage of work is shown on the current Programme

and the stoppage has not been authorized by the Engineer;

b) The Contractor  is  declared as  bankrupt  or  goes  into liquidation other  than for  approved

reconstruction oramalgamation;
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c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach

of Contract and the Contractor fails to correct  it within a reasonable period of time determined

by theEngineer;

d) The Contractor does not maintain a Security, which isrequired;

e) The Contractor has delayed the completion of the Works by the number of days for which the

maximum amount of liquidated damages can be paid, as defined in relevantclause.

f) The Contractor fails to provide insurance cover as required under relevant clause.

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent

practices as defined in GCC in competing for or in executing theContract.

h) Any other fundamental breaches as specified in the ContractData.

i) If the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriatetime.

35.3 When either party to the contract gives notice of a breach of contract to the Engineer for a

cause other than those listed above, the Engineer shall decide whether the breach is fundamental

ornot.

35.4 Notwithstanding the above, the Employer may terminate the Contract forconvenience.

36. Payment uponTermination

36.1 If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by  the

Contractor,  the  Engineer  shall  issue  a  certificate  for  value  of  the  work  done  and materials

ordered less liquidated damages, if any, less advance payments received up to the date of the

issue of the certificate and less the percentage to apply to the value of the work not completed,

as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment

due  to  the  Contractor,  the  difference  shall  be  recovered  from  the  security  deposit,  and

performance security.  If  any amount  is  stillleft  un-recovered it  will  be  a  debt  due from the

Contractor to theEmployer

36.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a

certificate  for  the  value  of  the  work  done,  the   reasonable  cost  of  removal  of  Equipment,

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's

costs of protecting and securing the Works  and less advance  payments received up  to the date

of  the  certificate,  less  other  recoveries  due  in  terms  of  the

Contract,andlesstaxesduetobedeductedatsourceasperapplicablelaw.

37. Release fromPerformance
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If the Contract is frustrated by the outbreak of war or by any other event entirely outside the

control of the Employer or the Contractor, the Engineer
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shall certify that the Contract has been frustrated.  The Contractor shall make the Site safe and

stop work as quickly as possible after receiving this certificate and shall be paid for all work

carried out before receiving it and    for any work carried out afterwards towhich a commitment

was made.

F) Other Conditions ofContract
38. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own

arrangements at his own cost for the engagement of all staff and employees, local or other, and

for theirpayment.

39. Compliance with LabourRegulations

(a) During continuance of the Contract, the Contractor shall abide at all times by all existing

labour enactments and rules made there under, regulations, notifications and bye laws of the

State  or  Central  Government  or  local  authority and any other  labour  law (including  rules),

regulations, bye laws that may be passed or notification that may be issued under any labour law

in future either by the State or the Central Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken

against the Employer by the competent  authority on account of contravention of any of the

provisions  of  any  Act  or  rules  made  there  under,  regulations  or  notifications  including

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary

to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye

laws/Acts/Rules/regulations including amendments, if any,  on the part of the Contractor,  the

Engineer/Employer shall have the right to deduct any money due to the Contractor including his

amount of contract deposit in the form of BG. The Employer/Engineer shall also have right to

recover from the Contractor any sum required or estimated to  be  required for making good

theloss or damage suffered by the Employer.

(c) The Contractor shall  require his employees  to obey all  applicable laws,  including those

concerning safety atwork.

(d) The employees of the Contractor in  no case shall be treated as the employees of the

MCGM at any point oftime.

40. Drawings and Photographs of theWorks
40.1 The Contractor shall not disclose details of Drawings furnished to him and works on which

he is engaged without the prior approval of the Engineer in writing. No photograph of the works

or any part thereof or plant employed thereon, except those permitted under above clause, shall

be taken or permitted by the Contractor to be taken by any of his employees without the prior

61



approval of the Engineer in writing. No photographs/ Video photography shall be published or

otherwise circulated without the approval of the Engineer inwriting.

41 ContractDocument

The documents forming the contract are to be taken as mutually explanatory of one another.

Unless otherwise provided in the contract, the priority of the documents forming the contract

shall be asfollows

1) Contract Agreement (ifcompleted)

2) The letter ofAcceptance

3) TheBid:

4) Addendum to Bid; ifany

5) TenderDocument

6) The Bill ofQuantities:

7) TheSpecification:

8) Detailed Engineering Drawings; ifany

9) Standard General Conditions of Contracts(GCC)

10) All correspondence documents between bidder/contractor andMCGM.

42 Conflict ofInterest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any Applicant found to have a Conflict of Interest shall  be  disqualified. An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process,if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any

other Applicant;or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any

Associate thereof, directly or through common third party/ parties, that puts either or both of

them  in  a  position  to  have  access  to  each  other’s  information  about,  or  to  influence  the

Application of either or each other;or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of

the Authority in relation to the Project is engaged by the Applicant, its Member or any Associate

thereof, as the case may be, in any manner for matters related to or incidental to the Project. For

the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by

the Applicant, its Member or Associate in the past but its assignment expired or was terminated

6 (six) months prior to the date of issue of this TENDER. Nor will this disqualification apply
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where such adviser is engaged after a period of 3 (three) years from the date of commercial

operation of theProject.

43. Applications and coststhereof

No Applicant shall  submit more than  one  Application for the Project. An applicant applying

individually shall not be entitled to submit another application either individually. The Applicant

shall be responsible for all of the costs associated with the preparation of their Applications and

their participation in the Bid Process. The Authority will not be responsible or in any way liable

for such costs, regardless of the conduct or outcome of the Bidding Process.

44. Acknowledgment byApplicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of thetender;

b. received all relevant information requested from theAuthority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred;and

d. Agreed to be bound by the undertakings provided by it under and in terms thereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the

above or  on account  of  any matter  or  thing arising out  of  or  concerning or  relating to  the

TENDER or the Bidding Process, including any error or mistake therein or in any information

or data given by the Authority.

45. Right to reject any or all Applications/Bids

Notwithstanding anything contained  in  this TENDER, “The Authority” reserves the right  to

reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any

time without any liability or any obligation for such acceptance, rejection or annulment, and

without assigning any reasons therefore. In the event that the Authority rejects or annuls all the

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bidshereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered,or

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental

information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after

its  execution and during the period of  subsistence thereof  including the concession thereby

granted by “The Authority”, that  one  or more of the pre-qualification conditions have not been
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met by the  Applicant, or the Applicant has made material misrepresentation or has given any

materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or entering

into of the Agreement, and if the  Applicant has already been issued the LOA or has entered into

the  Concession Agreement, as the case may be, the same shall, notwithstanding anything to the

contrary contained therein or in this TENDER, be liable to be terminated, by a communication

in writing by “The  Authority”  to  the  Applicant,  without  the  Authority being liable   in  any

manner  whatsoever  to   the  Applicant  and  without  prejudice  to  any other  right  or  remedy

whichtheAuthority may have under  this  TENDER, the Bidding Documents,  the  Concession

Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted

by the Applicant in response to the TENDER.  Any such verification or lack of such verification

by the Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will

it affect any rights of the Authority thereunder.

46 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180days.

b. Stipulates owncondition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in thedocument.

47. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by

fax or e-mail. They should send in their queries before the date specified in the header data.

“The Authority” shall Endeavor   to respond to the queries within the period specified therein.

The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and

its responses thereto, to all purchasers of the TENDER without identifying the source ofqueries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the

Applicants. However, the Authority reserves the right not to respond to any question or provide

any clarification, in its  sole discretion, and nothing in this Clause shall  be taken or read as

compelling or requiring the Authority to respond to any question or to provide any clarification,

but not later than the date provided in headerdata.

“The Authority” may also on its own motion, if deemed necessary,  issue interpretations and

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall

be deemed to be part of the tender. Verbal clarifications and information given by Authority or

its employees or representatives shall not in any way or manner be binding on theAuthority.
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48 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may,  for any

reason, whether at its own initiative or in response to clarifications requested by an Applicant,

modify the tender by the issuance ofAddendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased

thetender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for

any other reason, the Authority may, in its sole discretion, extend the Application DueDate.

G) Preparation and Submission ofApplication

49. Language

The  Application  and  all  related  correspondence  and  documents  in  relation  to  the  Bidding

Process shall be in English language.  Supporting documents and printed literature furnished by

the  Applicant  with  the  Application  may  be  in  any  other  language  provided  that  they  are

accompanied  by  translations  of  all  the  pertinent  passages  in  the  English  language,  duly

authenticated and certified by the Applicant. Supporting materials, which are not translated into

English,  may  not  be  considered.  For  the  purpose  of  interpretation  and  evaluation  of  the

Application, the English language translation shallprevail.

50. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will

evaluate only those Applications that are received in the required formats and complete in all

respects. Incomplete and /or conditional Applications shall be liable torejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned

certified copies of the documents given below and the documents uploaded has to  be digitally

signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt.

of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number,

except where original documents aredemanded.

51. Marking ofApplications

The Applicant shall submit the Application in the format specified, together with the documents,

upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall  not be entertained and shall  be rejected

outright.
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52. LateApplications
Applications received by the Authority after the specified time on the Application Due Date

shall not be eligible for consideration and shall be summarily rejected.

53. Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the

short-listed  qualified  Applicants  shall  not  be  disclosed  to  any person  who  is  not  officially

concerned with the process or is not a retained professional advisor advising the Authority in

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat

all information, submitted as part of Application, in confidence and will require all those who

have access to such material to treat the same in confidence. The Authority may not divulge any

such information unless it is directed to do so by any statutory entity that has the power under

law to require its disclosure or is to enforce or assert any right or privilege of the statutory entity

and/ or the Authority or as may be required by law or in connection with any legalprocess.

54. Clarification of FinancialBids
To  assist  in  the  examination,  evaluation  and  comparison  of  Bids  the  Engineer  may,  at  his

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The

request  for clarification and the response shall  be  in writing or by post/facsimile/e-mail.  No

Bidder shall  contact the Engineer on any matter relating to his bid from the time of the bid

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer

in  the  Engineer’s  bid  evaluation,  bid  comparison  or

contractawarddecisionsmayresultintherejectionoftheBidder’sbid.

55. Inspection of site and sufficiency oftender

1. The Contractor shall inspect and examine the  site and its surrounding  and shall satisfy

himself before submitting his tender as to the nature of the work (so far as is practicable), the

form  and  nature  of  the  site,  the  quantities  and  nature  of  the  work  and

materials/equipment/vehicles necessary for the completion of the works and means of access to

the site, and in general shall himself obtain all necessary information as to risk, contingencies

and  other  circumstances  which  may influence  or  affect  his  tender.  He  shall  also  take  into

consideration the climaticconditions.

2. The  Contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  the

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the

schedule of works / items / quantities, or  in  Bill of Quantities,  which rates and prices shall,

except as otherwise provided cover all his obligations under the Contract and all matters and
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things  necessary  for  proper  completion  and  maintenance  of  the  works.  No  extra  charges

consequent on anymisunderstanding.

3. Not Foreseeable Physical Obstructions orConditions

If, however, during the execution of the Works the Contractor encounters physical obstructions

or  physical  conditions,  other  than  climatic  conditions  on  the  Site,  which  obstructions  or

conditions were, in his opinion,  not  foreseeable by an experienced contractor, the Contractor

shall forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer shall,

if in his opinion such obstructions or conditions could not have been reasonably foreseen by an

experienced contractor, after due consultation with the Contractor,determine:

□ any extension of time to which the Contractor is entitledand

□ and shall notify the Contractor accordingly. Such determination shall take account of any

instruction which the Engineer may issue to  the  Contractor in connection therewith, and any

proper and reasonable measures acceptable to the Engineer which the Contractor may take in the

absence of specific instructions from the Engineer. However, such costing shall begotapproved

by the competent authority as governed vide rules prevailing with authority.

56. OfficialSecrecy

The Contractor shall of all the persons employed in any works in connection with the contract

that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to

apply  even  after  execution  of  the  said  works  and  they  will  not  disclose  any  information

regarding this contract to any third party. The contractor shall also bring into notice that, any

information found to be leaked out or disclosed the concern person as well as the Contractor

will be liable for penal action; further the Corporation will be at liberty to terminate the contract

withoutnotice.

57. SubsequentLegislation

If on the day of submission of bids for the contract, there occur changes to  any National or State

stature, Ordinance, decree or other law or any  regulation or By-laws or any local or other duly

constituted authority or the introduction of any such National or State Statute, Ordinance, decree

or by which causes additional or reduced cost to  the  Contractor, such  additional or reduced

cost  shall,  after  due  consultation  with  the  Contractor,  be  determined  by  the  concerned

Engineering Department  of  MCGM  and shall be added to or deducted from the Contract Price

with prior approval of competent authority and the concerned Engineering Department shall

notify  the  Contractor  accordingly  with  a  copy  to  the  Employer.  MCGM  reserve  the

righttotakedecisioninrespectofaddition/reductionofcostincontract.
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58. Patent, Right andRoyalties

The contractor shall save harmless and indemnify the Corporation from and against all claims

and proceedings for or on account of infringement of any Patent rights, design trademark or

name of other protected rights in respect of machine work, or material used for or in connection

with the Works or any of them and from and against all claims, proceedings, damages, costs,

chargesandexpenseswhatsoeverinrespectthereoforinrelationthereto.

59. Payments, Tax andClaims

□ The limit for unforeseenclaims

Under no circumstances whatever the contractor shall  be entitled to any compensation from

MCGM on any account unless the contractor shall have submitted a claim in writing to the Eng-

in-change within 1 month of the case of such claimoccurring.

□ No interest for delayed payments due to disputes,etc.

It is agreed that the Municipal Corporation of Greater Mumbai  or  its  Engineer or Officer shall

not be liable to pay any interest or damage with respect of any moneys or balance which may be

in  its  or  its  Engineer’s  or  officer’s  hands  owing  to  any dispute  or  difference  or  claim  or

misunderstanding  between the  Municipal  Corporation  of  Greater  Bombay  orits  Engineer  or

Officer on the one hand and the contractor on the other, or with respect to any delay on the part

of  the  Municipal  Corporation  of  Greater  Mumbai  or  its  Engineer  or  Officers  in  making

periodical or final payments or in any other respectwhatever.

60. Settlement ofDisputes

□ Termination of contract fordeath

If the Contractor is an individual or a proprietary concern and the individual or the proprietor

dies and if the Contractor is a partnership concern and  one  of the legal representative of the

individual Contractor or  the  proprietor of  the proprietary concern and in case of partnership,

the   surviving  partners,   are  capable  of  carrying  out  and  completing  the  contract,  the

Commissioner shall be  entitled to cancel the  contract as to its uncompleted part without  the

Corporation being in any way liable  to  payment  of any compensation to   the  estate of the

deceased Contractor and or to the surviving partners of the Contractor’s firm on account of the

cancellation of the contract. The decision of the Commissioner that the legal representative of

the deceased Contractor or surviving partners of the Contractor’s firm cannot carry out  and

complete the contract shall be final and binding on the parties. In the event of such cancellation
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the Commissioner shall not hold estate of the deceased Contractor and or surviving partners of

the Contractor’s firm liable in damages for not completing thecontract.
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□□Settlement of Disputes

If any dispute or differences of any kind whatsoever other than those in respect of which, the

decision of any person is, by the Contract, expressed to be final and binding) shall arise between

the Employer  and the Contractor  or the  Engineer  and the Contractor  in connection with or

arising out of the Contract or carrying out of the Works (Whether during the progress of the

Works or after their completion and whether before or after the termination, abandonment or

breach of the Contract) it, the aggrieved party may  refer  such dispute within a period of 7 days

to the concerned Addl. Municipal Commissioner who shall constitute a committee comprising

of  threeofficersi.e.  concerned  Deputy  Municipal  Commissioner  or  Director  (ES&P),  Chief

Engineer  other  than  the  Engineer  of  the  Contract  and  concerned  Chief  Accountant.  The

Committee shall give decision in writing within 60 days. Appeal on the Order of the Committee

may  be  referred  to  the  Municipal  Commissioner  within  7  days.  Thereafter  the  Municipal

Commissioner  shall  constitute  a  Committee  comprising  of  three  Addl.  Municipal

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The

Municipal Commissioner within a period of 90 days after being requested to do so shall give

written notice of committee’s decision to the Contractor. Save as herein provided such decision

in respect of every matter so referred shall be final and binding upon both parties until and after

the completion of the works, and shall forthwith be given effect to by the Contractor who shall

proceed  with  the  works  with  due  diligence,  whether  he  requires  arbitration  as  hereinafter

provided or not. If the Commissioner has given written notice of the decision to the Contractor

and no Claim to arbitration has been communicated within a period of 90 days from receipt of

such notice the said decision shall remain final and binding upon the Contractor.

61. Arbitration andJurisdiction

If the Commissioner shall fail to give notice of the decision as aforesaid within aperiod

of 90 days after being requested as aforesaid, or if the Contractor bedissatisfied with

any such decision, then and in any such case the Contractormay within 90 days after

receiving notice of such decision or within 90 daysafter the expirations of the first

named period of 90 days (as the case may be)require that the matter or matters in

dispute be referred to arbitration ashereinafter provided.

I)In case of the contract where the contract price and/or contract value is lessthan Rs.

5,00,00,000/- (Rupees Five Crore Only), any dispute arising out of orin connection

with  this  contract,  including  any  question  regarding  its  existence,validity  or
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termination, shall be referred to a mutually agreed arbitral tribunal inaccordance with

the Arbitration and Conciliation Act, 1996 (amended up-to date).The arbitral tribunal

shall  consist  of sole arbitrator,  as mutually agreed upon bythe parties and the said

dispute shall be finally resolved by said arbitraltribunal. The decision of the arbitral

tribunal shall be given in writing (withreasons) and which will be final & binding upon

the parties hereto & the expenses of the arbitration shall be paid as may be determined

by the arbitraltribunal.  The seat  of  the arbitration shall  be Mumbai.  The venue of

arbitrationshall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within theperiod of 30

days from the date of application seeking arbitration in the dispute,the arbitral tribunal

shall  be  appointed  by  recognized  arbitral  institution  i.e.Mumbai  Centre  for

International  Arbitration  (approved  by Government  ofMaharashtra  under  G.R.  no.

ARB/case  No.  1,/2017/D-19  dtd.  28.02.2017)  asper  Arbitration  Rules  of  Mumbai

Centre for International Arbitration then in

force (“MCIA Rules”)

(ii)  In  case  of  contract  where  the  contract  price  and/or  contract  value  is

Rs.5,00,00,000/-  (Rupees Five Crore Only)  or more,  any dispute arising out  of or

inconnection  with  such  a  contract,  including  any  question  regarding  its

existence,validity  or  termination,  shall  be  directly  referred  to  and  finally  resolved

byrecognized  arbitral  institution  i.e.  Mumbai  Centre  for  International  Arbitration

(approved by Government of Maharashtra under G.R. no. ARB/case No.1,/2017/D-19

dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for

International  Arbitration  then  in  force  (“MCIA  Rules”).  The  arbitral  tribunal

shallconsist  of  a  sole  arbitrator.  The  seat  of  the  arbitration  shall  be  Mumbai.

Thelanguage of the Arbitration shall be English.In either case, the law governing this

arbitration agreement and the contract

shall be in Indian Law.

62. Receipts to be signed in firm’s name by any one of the partners   Every receipt for

money which may become payable or  for  any  security  which may become transferable to the

Contractor   under  these present  shall,  if  signed in  the  partnership name by any one of  the

partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in
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respect of the money or security purporting to be acknowledged thereby, and in the event of

death of any of the partners during the pendency of this contract, it is hereby expressly agreed

that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be good

and sufficient discharge  as aforesaid provided that nothing in this clause  contained shall  be

deemed  to  prejudice  or  effect  any claim which  the  Commissioner  or  the  Corporation  may

hereafter have against the legal representatives of any partners so dying or in respect of any

breach of any  of  the  conditions  thereof, provided also that nothing in this clause contained

shall be deemed prejudicial or affect the respective rights or obligations  of  the  Contractors and

of the legal representatives of any deceased Contractorsinterest.

63. Proprietarydata

All documents and other information supplied by the Authority or submitted by an Applicant to

the Authority shall remain or become the property of the Authority. Applicants are to treat all

information as strictly confidential and shall not use it for any purpose other than for preparation

and  submission  of  their  Application.  The  Authority  will  not  return  any Application  or  any

information provided alongtherewith.

64. Correspondence with theApplicant

Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any

correspondence with any Applicant in relation to the acceptance or rejection of anyApplication.

65. Payment

i)Bills shall be submitted by the Contractor from time to time (but at an interval of not less than

one  month)  for  the  works executed.  TheEngineershall  arrange  to  have the  bills  verified  by

taking or causing to be taken, where necessary, the requisite measurement ofwork.

ii) Payment on account for amount admissible shall  be  made on the Engineer certifying the

sum to which the Contractor is considered entitled by way of payment for all the work executed,

after  deducting  there  from  the  amount  already  paid,  and  such  other  amounts  as  may  be

deductible or recoverable in terms of thecontract.

66. Action  and  Compensation  Payable  in  Case  of  Bad  Work  and  Not  Done  as

PerSpecifications

All works under or in course of execution or executed in pursuance of the contract, shall at all

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his

authorized subordinates  in  charge of  the  work and all  the   superior  officers,  officer  of  the

Vigilance  Department  of the MCGM or any organization engaged by the MCGM for Quality

Assurance and the contractor shall, at all times, during the usual working hours and at all other
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times at which reasonable notice of the visit of such officers has been given to the contractor,

either himself  be  present to receive orders and instructions or have a responsible agent duly

accredited  in  writing, present for that purpose. Orders given to the Contractor’s agent shall be

considered to have the same force as if they had been given to the contractorhimself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work

or to the officer of  Vigilance  Department,  that  any work has been executed with unsound,

imperfect or unskillful workmanship or with materials of any inferior description, or that any

materials or articles provided by him for the execution of the work are unsound or of a quality

inferior to that contracted for or otherwise not in accordance with the  contract, the contractor

shall, on demand in writing which shall be made within twelve months of the completion of the

work from the Engineer-in- Charge specifying the work, materials or articles complained of

notwithstanding  that  the  same  may  have  been  passed,  certified  and  paid  for

forthwithrectify,orremoveandreconstructtheworksospecifiedinwholeorin  part,  as  the  case  may

require or as the case may be, remove the materials  or articles so specified and provide other

proper and suitable materials or articles at his own charge and cost. In the event of the failing to

do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the

contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the general

condition  ofcontract  in  section  9 of  tender  document  (for  Compensation  for  delay)  for  this

default.  In  such case the  Engineer-in  Charge may not  accept  the  item of  work at  the  rates

applicable under the contract but may accept such items at reduced rates as the Engineer in

charge may consider reasonable during the preparation of on account bills or final bill if the item

is so acceptable without detriment to the safety and utility of the item and the structure or  he

may  reject  the  work  outright  without  any  payment  and/or  get  it  and  other  connected  and

incidental  items rectified,  or  removed and re-executed at  the risk and cost  ofthe contractor.

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will befinal

and binding on the contractor.

If the penalization amount exceeds maximum limit with respect to Clause

8.e of Standard General Conditions of Contract, then a show cause notice shall necessarily be

issued to the contract as to why the contract should not beterminated.

67. Contractors remain liable to paycompensation

In any case in which any of the powers conferred upon the Engineer In-  charge by the relevant

clauses in documents that form a part of contract as exercised or is exercisable in the event of

any  future  case  of  default  by  the  Contractor,  he  is  declared  liable  to  pay  compensation
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amounting to the whole of his security deposit. The liability of the Contractor for past and future

compensation shall remainunaffected.

68. Contractor to supply equipment etc. required to carry out the work and is liable for

damages arising for its non- provision

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements,

equipments, vehicles requisite or proper for theproper execution of the work, whether,  in  the

original altered or substituted form and whether included in the specification of other documents

forming part  of  the  contract  or  referred to  in  these conditions   or   not  and which may be

necessary for the purpose of satisfying or  complying  with  the requirements of the Eng-In-

Charge as to any matter as to which under these conditions is entitled to be satisfied, or which is

entitled to require together with the carriage therefore to and from thework.

The contractor shall provide all necessary measures & precautions to protect the public from

accident and shall also be bound to bear the expenses of defense of every suit, action or other

legal proceedings, that may be brought  by any person for injury sustained owing to neglect of

the above precautions and to pay any damages and cost which may be awarded in any such suit

action or proceedings to any such person or which may with the consent of  the contractor be

paid for compromising any claim by any suchperson.

69. Prevention ofFire

The contractor shall not set fire to any standing jungle, trees, brushwood or grass or waste.

70. Compensation for all damages done intentionally or unintentionally by contractor whether

in or beyond the limits of MCGM property including any damage caused by spreading the fire

shall be estimated by the Engineer In- charge or such other officer as  he may appoint and the

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall  be

final and the contractor shall  be bound to pay the amount of the assessed compensation on

demand failing which the same will  be recovered from the Contractor as damages or deducted

by the Engineer In-charge  from  any sums that may be  due or become due from MCGM to

contractor under this Contract or otherwise. Contractor shall bear the expenses of defending any

action or other legal proceedings that may be brought to prevent the spread  of fire and he shall

pay any damages and costs that may be awarded by the Court inconsequence.

71. In the  case  of  Tender  by partners,  any change in  the  constitution of  the  firm shall  be

forthwith, notified by the contractor through the Engineer In- charge for hisinformation.

72. Action where nospecifications
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In the event of there being no such specifications, then in such case, the work shall be carried

out in all respects in accordance with all instructions and requirements of the EngineerIn-charge.

73. Safety and medicalhelp

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help

to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are

incurred  by  MCGM,  the  same  shall  be  recoverable  from  the  contractor  forthwith  and  be

included without prejudice to any other remedy of MCGM from any amount due or that may

become due to theContractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the

use of  persons employed on the  site  and shall  maintain the  same  in condition  suitable  for

immediate use atany time.

(iii) The workers shall  be required to use the safety equipments so provided by the contractor

and  the  contractor  shall  take  adequate  steps  to  ensure  the  proper  use  of  equipments  by

thoseconcerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all

necessary equipments shall be provided and kept ready for   use and all necessary steps shall be

taken for the prompt rescue of any person indanger.

74. Anti-malaria and other healthmeasures:

Anti-Malaria  and other  health  measures  shall  be  taken as  directed by the Executive Health

Officer of MCGM. Contractor shall see that mosquito genic conditions are created so as to keep

vector population to minimum level. Contractor shall carry out anti-malaria measures in the area

as per the guidelines issued by the Executive Health Officer of MCGM from time to time. In

case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria

incidence,  contractor shall  be  liable  to  pay MCGM on anti-malaria  measures  to  control  the

situation in addition tofine.
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SECTION 10 

SPECIFICATIONS
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MUNICIPAL CORPORATION OF GREATER MUMBAI

TECHNICAL SPECIFICATION & OTHER TERMS 

Sub : Operation of Weighbridges & Maintenance of the Utilities of the weighbridge
chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer Station.

Preamble:- MCGM is operating four nos. of Refuse transfer stations (RTS) at Gorai, Mahalaxmi,

Kurla  and Versova.  Out  of  4  nos.  of  RTS’s  3nos.  of  RTS’s  i.e.,  Mahalaxmi,  Gorai  and Versova

Lagoon RTS are  provided with  40 & 50 M.T.  Capacity Computerised  Electronic  Semi  Portable

Weigh Bridges. The weighbridges at RTS’s are used for weighment of MSW vehicles entering and

leaving RTS’s in order to record the daily incoming and outgoing quantity of Municipal Solid Waste

(MSW) of the RTS’s. Following are details of the no of incoming and outgoing vehicles at the 3 nos.

of RTS’s along with the total load of MSW received at each RTS,

Sr.No. Refuse  Transfer
Station

Approx.  daily  Qty  of
MSW  received  and
transferred  from  RTS
(in M.T.)

Avg. No. of Incoming
vehicle  trips   to  be
weighed    (in Nos.)

Avg. No. of outgoing
vehicle  trips   to  be
weighed(inNos.)

1 Mahalaxmi 650 280 38
2 Gorai 400 110 18
3 Versova Lagoon 300 110 20

Site Details: 
Sr.No. Name of RTS Address Weigh Bridge (WB) Details

1. Mahalaxmi
Refuse  Transfer
Station (MRTS)

Mahalaxmi  Refuse  Transfer
Station,  G  BabuSakpal  Road,
Near  Dhobi  Ghat,  Satrasta,
Mahalaxmi, Mumbai-400011. 

No. Of. WB : 1 No.
WB Capacity : 50 M.T.
Make : Avery India
Type:Computerized Electronic Semi 
Portable WB. 

2. Gorai  Refuse
Transfer  Station
(GRTS)

Gorai  Refuse  Transfer  Station,
L.T.Road,  Near  Gorai  Best
Depot,  Nxt  to  Shanti  Daan
Ashram, Mumbai-400092

No. Of. WB : 1 No.
WB Capacity : 40 M.T.
Make : Unique Instruments
Type:  Computerized  Electronic  Semi
Portable WB. 

3. Versova Lagoon
Refuse  Transfer
Station (VLTS)

Versova  Lagoon  Refuse
Transfer  Station,  Lokhandwala
back road, Jogerspark, Andheri
West Mumbai-400058

No. Of. WB : 1 No.
WB Capacity : 50 M.T.
Make : Avery India
Type:  Computerized  Electronic  Semi
Portable WB. 

73



Scope of Work:- 

The scope of the work includes the daily operation and maintenance of the Utilities used for

computerized  electronic  weighbridges  at  Mahalaxmi,  Gorai  &  Versova  Lagoon  Refuse  Transfer

Station. Utilities such as Computer System, Printers, UPS with Battery back up and Air Condition

Unit are used in the weighbridge chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer

Station.  It  is  the responsibility of the successful tenderer to operate the weighbridge through the

Computer System, weigh the vehicles on the weigh bridges on entry and exit of the vehicles, enter

the necessary data in the MCGM Software installed in the Computer System & issue the necessary

printed  weighment  slips  to  vehicle  operators  in  duplicate  for  each  weighing  while  incoming  &

outgoing of refuse vehicles. The successful tenderer shall also have to maintain the Utilities used for

the computerized electronic weighbridges. 

At present,  the 3 nos of weighbridges  are  being operated & maintained under a  contract

awarded  by MCGM.  The  said  contract  is  on  the  verge  of  exhaustion  i.e.,  on  31.07.2021.  It  is

necessary  to  operate  the  weighbridges  and  also  maintain  the  Utilities  used  in  the  weighbridge

chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer Station after the exhaustion of the

ongoing contract.  Therefore,  it  is  proposed to appoint new agency for the work of Operation of

weighbridges and Maintenance of the Utilities of the weighbridge chowkies at Mahalaxmi, Gorai &

Versova Lagoon Refuse Transfer Station.

Total 3285 Nos.of shifts of proposed subject tender work will be utilized / consumed as per

the requirement from the existing all 3 nos. of weighbridges with the same terms, conditions and

rates of this proposed subject tender. However, the upper limit of shifts (3285 shifts) of subject tender

will remain same. The same is incorporated in the tender document.    

The bidder should visit the site and study the existing MCGM software system installed for

weighbridges and should quote accordingly. 

The work involves operation of weighbridges by providing necessary skilled operating staff,

stationary and consumables. The successful tenderer shall note that the weighbridges are to be kept in

operation round the clock. 

.
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I) Operation Part:- The successful tenderer shall have to provide following qualified operating

staff for the above said weighbridge  throughout the year (including leap year) continuously

without interruption in the operation. 

i. Supervisor– The contractor shall provide 01 No. Of supervisor per RTS in day shift

(General Shift) who will arrange all the required material/spares/parts at the RTS and

also attend all the break downs related to Computer System (Software & Hardware),

Printer,  UPS System (including Batteries) and Air Conditioning Unit.  The supervisor

shall also be responsible for arranging the computer operating staff at the RTS and shall

supervise the general day-to-day activities. He shall arrange to replace Printer Cartridges,

supply of Stationary & Activities for Stamping etc. 

ii. Operators:- Contractor shall provide skilled computer operators (3 Nos.) per RTS in all

three  shifts(each 8 hrs  duration)  every day to  carryout  routine weighing activities  at

respective RTS’s, including operation of weighbridge and PC with printer. The operator

shall operate weighbridge in the tune of frequency of increasing vehicle. 

The operator shall be well trained in computer operation such as data entry. They shall

have knowledge to operate PC, Printer and shall have a good working knowledge of the

computer with certificate of MS-CIT. 

iii. Helper:-The helpers shall be responsible for carrying out general cleaning activities in

weighbridge  office  (including  Weighbridge)/  Chowky  and  other  related  work  as

instructed by Site Engineer. Contractor shall provide two helpers per RTS in general shift

(each 8 hrs duration) every day. The site of Versova Lagoon Refuse Transfer Station

(VLTS)  being  a  marshy  land  site,  weighbridge  cleaning  during  monsoon  period  is

necessary frequently. Besides the general shift at VLTS, the contractor shall also deploy

1 no. of helper from 6:00 PM to 12:00 AM for cleaning the weighbridge at VLTS during

monsoon period  i.e.,  from the  month  of   June  to  September  of  the  contract  period.

Therefore, the contractor is required to quote the rates accordingly. 

II) Stationary  for  Routine  Operation:-  The  contractor  shall  supply  stationary  required  for

printing  of  weigh  slips.  After  unloading,  the  refuse  vehicle  will  arrive  on  weighbridge
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platform for measuring Tare Weight then 2nos. of copies of weigh-slip shall be generated (for

i.Respective RTS  & ii. contractor backup). All weigh-slips shall be affixed with the suitable

stamp.The cost of the stationary for 12 months period shall be included in cost quoted. 

III) Maintenance:-  The  contractor  shall  carryout  routine  maintenance  of  Computer,

Monitor,Printer, Keyboard etc. every month through one of the reputed computer maintenance

firm. 

The contractor shall be responsible for maintenance of the Computer system including

Computer Software, Computer Hardware (includes all computer parts and accessories), UPS

System (including Battery) and Air Condoning unit of the weighbridge chowky / PC/Server

room. The contractor shall make necessary arrangement for attending all the breakdown of the

Computer  system  (if  any)  at  his  own  cost.  The  relevant  maintenance  records  shall  be

maintained properly & submitted to MCGM from time to time. 

The contractor  shall  compulsorily  provide  a  standby computer  with  the  necessary

weighbridge configuration.  The contractor shall also compulsorily provide a standby printer

as per the requirement. Both the standby arrangements shall be utilized in the event of failure

of computer and printer provided by MCGM. Thus there will not be any time loss in case of

Computer System breakdown. The contractor shall immediately attend any breakdown of the

computers including it’s all hardware and software, printer etc

The  contractor  shall  daily  assess  the  accuracy of  calibration  by taking  down the

weight of minimum three vehicles as a part of daily check. The daily calibration report shall

be mutually signed by contractor & Site Engineer and the same shall be submitted to site

office.

Further,  the  contractor  shall  generate  daily  received  MSW  cumulative  report

summarizing ward wise refuse vehicles and the same shall be mutually signed by contractor

&Site Engineer.

The total cost shall include all the spares/parts/accessories or the utility (if required to

be replaced) in order to keep the Computerized Electronic Weighbridge in working condition.

This shall include spares/parts/accessories for the Computer System / Printer, UPS System

(including Battery)  & Air  Conditioning Unit.  The replaced spares/parts/accessories  or  the
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utility shall be provided with minimum 2 years warranty period. The contractor shall furnish

the list of all the spares required for the job.

The  contractor  shall  arrange  to  clean  the  accumulated  mud  /  soil  under  the

weighbridge  platform as  and  when required  (as  per  the  instructions  of  the  Site  staff)  to

maintain  the  accuracy  of  the  weighbridge.  Hence  the  contractor  shall  arrange  necessary

machinery and manpower for this work at his own cost. Hence, the contractor shall include

the cost of this work while tendering.

The contractor shall also carry out the comprehensive servicing and maintenance of

the Uninterrupted Power Supply (UPS) With Battery Backup & Air Conditioning Unit at his

own cost during the entire contract period. In this comprehensive maintenance contract the

contractor  shall  render  three  services  for  routine  checkup  and  repairs  and  attend  the

breakdown of the UPS With Battery Backup & Air Conditioning Unit as and when required.

The contractor may get this work done preferably from the Original Equipment Manufacturer

to enable to render uninterrupted working of UPS with Battery Backup & Air Conditioning

Unit. Hence, the contractor shall include the cost of this work while tendering. 

For attending the above breakdown, contractor shall maintain the stock of required

spares at  site and replace the stock with fresh spares immediately whenever used for the

work. The contractor shall envisage the number of all types of spares required during the

maintenance of one-year period and include the cost of spares in the contract cost. The spare

parts procured shall be of reputed and proven make. The contractor shall maintain breakdown

maintenance register and the same shall be mutually signed by contractor & Site Engineer.

The copy of the said register shall be submitted along with the running bill.

Contractor  shall  note  that  it  is  the  sole  responsibility  of  the  contractor  for  any

breakdown/damages/shutdown  to  the  system  of  the  weighbridge  computers,  cables  etc.

occurred due to site activities or any disaster like fire, cyclone etc. 

IV) Spares:-

The contractor shall  keep minimum stock of the required spares and should make

them available at site as and when required during the period of one year of maintenance. The

spares shall be kept ready to reduce the down time while attending breakdown. However,
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whenever any spare is consumed for any breakdown, the contractor shall procure the fresh

spare and may keep ready the same in stock again. 

The contractor shall envisage the quantity of spares required for all the above works

mentioned under routine and breakdown maintenance in contract period and include the cost

of spares in the total contract cost accordingly.

V) General Terms-
1. The subject work shall  be carried out as per the directives of the concerned S.E./A.E. at

respective  RTS’s  or  any other  authorized  staff  of  RTS or  anyone  assigned  by the  Chief

Engineer (Solid Waste Management).
2. In  case  of  any  problem  with  the  computer  system,  UPS  with  Battery  Backup  &  Air

Conditioning  Unit  etc.  the  same  shall  be  communicated  by  the  operating  staff  of  the

contractor to their office and the remedial action for rectification of the defect shall be taken

by the contractor immediately. 
3. It will be the responsibility of the contractor to issue computerized weight slips to all the

vehicles as per the existing system and program. The cost of stationary for such work shall be

borne by the contractor and shall be considered while quoting their rate. 
4. It  will  be  the  responsibility  of  the  contractor  to  produce  monthly  attendance  sheet,

maintenance register duly verified and signed by concerned responsible staff of RTS & same

shall be submitted along with the monthly bill. On completion of the contract, the complete

system shall be handed over to MCGM’s representative after showing satisfactory working of

the Utilities. 
5. The  contractors  shall  have  to  furnish  the  material  warranty/guarantee  on  Rs.100/-  non-

adhesive  stamp  paper  for  the  period  of  2  years  for  replaced  major  parts  of  UPS,  Air

Conditioning Unit and Computer/Printer. 
6. The contractors  shall  all  the  time clean  the  computer  room and disinfectant  the  room to

maintain dust free and hygienic conditions. The contractor at his own cost shall arrange the

required material for the same.
7. The contractor shall submit the details of the staff employed, with their name, address, age

and requisite qualification certificates to the RTS authorities for verification, prior to start of

this contract and as & when demanded by MCGM authority of RTS. 
8. If it is noticed by MCGM authority that any operating and maintenance staff of the contractor

or his sub agency do any nuisance / malpractice / in their work, the contractor should change

the concern staff immediately even with verbal intimation to the Contractor from MCGM
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authority of RTS. More over this removed staff shall not be allowed to work in the premises

of RTS. MCGM will take disciplinary action against this banned staff. 
9. The record in any format asked by MCGM for RTI or any other purpose shall be submitted by

the contractor duly attested by him.

10. The Municipal Commissioner reserves the right to terminate the contract partly or fully after

giving 15 days notice without assigning any reason whatsoever for which, no claim will be

considered on account of termination. 

11. In case of non submission of the record in any format asked by MCGM for RTI or any other

purpose by the contractor duly attested by him, penalty of Rs.25,000/- per incidence will be

imposed.

12. The shifts of proposed subject tender work will be utilized / consumed as per the requirement

from 3 nos. of existing WB with the same terms, conditions and rates of this proposed subject

tender. However, the upper limit of shifts of subject tender will remain same i.e., 3285 shifts.

It is mandatory for successful bidder to arrange more machinery or to consume more shift

within three days from the date of intimation from SWM Project office situated at Dadar,

failing to each penalty will be levied on to the contractor as per clause mentioned below.

13. The successful bidder should quote the Manpower Rates for Operation Part of Weighbridges

as per Minimum Wages Act. 

VII) Contract Period:

The  contract  period  is  of  3285  shifts  /  services  for  O&M  of  3  nos.  Computerised

Weighbridgesor 400 days whichever is earlier.

VIII) Payment Terms:
The payment shall be made within 30 days from the date of submission of the monthly bill to

MCGM subject to 

1) weigh-bridge staff muster copy duly verified & signed by S.E./A.E of the respective RTS.

2) breakdown register duly signed by site staff & contractor 

IX) Penalty:-
In the event of following lapses while executing the contract the appropriate penalty as

mentioned will be recovered from the contractor.

i. At any time, it is observed that due to malpractice in operation of weighbridge causing

revenue loss to the MCGM it is the responsibility of the contractor and suitable recovery
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with penalty fixed by the authority will be recovered and lawful action deemed fit will be

taken against the contractor. 

ii. In case of the absence of any staff in the shift, no payment will be made for that shift, in

addition  to  that  a  penalty of  Rs.500/-  for  supervisor  & PC operator  per  person and

Rs.400/-  for  helper  per  person will  be  levied  to  the  contractor  for  not  providing the

manpower as per the contract. 

iii. In case the contractor fails in providing the requisite qualified staff for the RTS then

penalty of Rs.1000/- per staff per day shall be imposed on the contractor. 

iv. The penalty of Rs.2,000/- per day will be imposed if the UPS is not rectified & repaired

within 8 hrs. time after occurrence of breakdown.  

v. The Engineer  may issue notice to  the Contractor  to  carry out  removal  of  defects  or

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor

shall remove the defects and deficiencies within the period specified in the notice and

submit to the Engineer a compliance report failing to which Rs. 5000/- per shift will be

imposed on the contractor from the date of receipt of notice.
vi. If the contractor fails to supply machinery and/or fails to consume more shift within three

days from the date of intimation after  three days from the date of receipt of letter from

MCGM  as  stated  at  Clause  No.  7  above,  penalty  of  Rs.  16,000/-  per  shift  will  be

imposed.
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X ) The detailed Part list for Operation and Maintenance of the Utilities used at the weighbridge 
chowkies is mentioned below. Apart from below part list, the contractor shall arrange / provide spares
/ parts / services , if needed, as per requirement and no extra payment will be claimed by the 
successful contractor.

Detailed Part list for Operation and Maintenance of Weighbridges
I Manpower Services for operating 3 nos. of Weighbridges

Sr.
No
.

Description Per Qty

1 Computer Operators (3 on each) Day 9

2 Supervisors (1 on each) Day 3

3 Helper cum Attendant (2 on each) Day 6

II Consumables and Other items   

1
Paper Rims for Weighment Slips for three 
W.B.s

Month 40

2 Refilling of Printer Cartridge Month 6

3 New cartridge (if req.) Nos 3

4 New Mouse (if req.) Nos 3

5 New Keyboard (if req.) Nos 3

6 New cables (if req.) Nos 6

7 New Monitor (if req.) Nos 3

8 New Motherboard (if req.) Nos 3

9 New Hard Disk (if req.) Nos 3

10 New 2 KVA UPS (if req.) Nos 3

11 New UPS Battery (if req.) Nos 18
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SECTION 11
Fraud & Corrupt Practices
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FRAUD AND CORRUPT PRACTICES

 The Applicants and their respective officers, employees, agents and advisers shall

observe the highest standard of ethics during the Bidding Process. Notwithstanding

anything to the contrary contained herein, the Authority may reject an Application

without being liable in any manner whatsoever to the Applicant if it determines that

the Applicant  has, directly or indirectly or through an agent,  engaged in corrupt

practice,  fraudulent  practice,  coercive practice,  undesirable practice or restrictive

practice in the BiddingProcess.

□ Without prejudice to the rights of the Authority under relevant Clause hereinabove,

if an Applicant is found by the Authority to have directly or indirectly or through an

agent,  engaged or indulged in any corrupt  practice,  fraudulent  practice,  coercive

practice,  undesirable  practice  or  restrictive  practice  during  the  Bidding  Process,

such Applicant shall not be eligible to participate in any tender or RFQ issued by the

Authority during a periodof

2  (two)  years  from the  date  such  Applicant  is  found by the  Authority  to  have

directly  or  indirectly  or  through  an  agent,  engaged  or  indulged  in  any corrupt

practice,  fraudulent  practice,  coercive practice,  undesirable practice or restrictive

practice, as the case maybe.

□ For the purposes of this Clause, the  following  terms  shall have the meaning

hereinafter respectively assigned tothem:

A. “corrupt practice”means

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of

value to influence the actions of any person connected with the Bidding Process (for

avoidance of doubt, offering ofemployment to, or employing, or engaging in any

manner whatsoever, directly or indirectly, any official of  the Authority who  is or

has been associated in any manner,  directly  or  indirectly, with the Bidding Process

or the LOA or has dealt  with matters concerning the Concession Agreement  or

arising  there  from, before or after the execution thereof, at any  time  prior  to  the

expiry of one year from the date such  official  resigns  or  retires from or otherwise
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ceases  to  be  in  the   service   of   the   Authority,   shall  be  deemed to constitute

influencing the actions of a person connected with the Bidding Process); or save and

except  as permitted under the  relevant  sub  clause,  engaging  in  any manner

whatsoever, whether during the Bidding Process  or  after the issue of the LOA or

after the execution of the Concession Agreement, as the case may be, any person in

respect  of   any   matter  relating  to  the  Project  or  the  LOA or  the  Concession

Agreement, who at any time has been or is a legal, financial or technical adviser of

the Authority in relation to any matter concerning theProject;

B. “fraudulent  practice”  means  a  misrepresentation  or  omission  of  facts  or

suppression of facts  or  disclosure  of incomplete facts,  in  order to  influence the

BiddingProcess;

“Coercive practice”  means impairing or harming or threatening to impair or

harm,  directly  or  indirectly,  any  person  or  property  to  influence  any

personsparticipation or action in the BiddingProcess;

D. “undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence

the Bidding Process; or (ii) having a Conflict of Interest;and

E. “Restrictive practice” means forming a cartel or arriving at any understanding

or  arrangement  among  Applicants  with  the  objective  of  restricting  or

manipulating  a  full and fair competition in the BiddingProcess.

F. If  the  Employer/Financier  determines  that   the   Contractor  has  engaged  in

corrupt,  fraudulent,  collusive, coercive or obstructive practices, in competing

for or in executing the Contract, then  the  Employer  may,  after  giving  14

days’ notice to the Contractor,  terminate  the  Contractor's employment under

the Contract and expel him from the Site,  and the provisions of relevant Clause

shall apply as if such expulsion had beenmade.

G. Should any employee  of  the  Contractor  be  determined  to have engaged in

corrupt,  fraudulent,  collusive,  coercive,  or  obstructive  practice  during  the

execution of  the  Works,  then that employee shall  be removed in accordance

with relevant Clause.
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For the purposes of this Sub-Clause:

i. “corrupt practice” is  the offering,  giving,  receiving to soliciting,  directly or

indirectly, of anything of value to influence improperly the actions of anotherparty;

ii. “another party” refers to a public official acting in relation to the procurement

process or contract execution. In this context, “public official” includes Financer

staff  and employees  of  other  organizations  taking or  reviewing procurement

decisions.

iii. “fraudulent practice” is any act or  omission,  including a misrepresentation,

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid anobligation;

iv. “Collusive practice” is an arrangement between  two  or more parties designed to

achieve  an  improper  purpose,  including  to  influence  improperly  the  actions  of

anotherparty;

v. “coercive practice” is impairing or harming, or threatening   to impair or harm,

directly or indirectly, any party or the property of the party to influence improperly

the  actions  of  a party;

vi. “obstructive  practice”  is   deliberately   destroying,   falsifying,  altering  or

concealing of evidence material to the investigation or making false statements to

investigators  in  order  to  materially  impede   the   Financier   investigation   into

allegations    of    a  corrupt,  fraudulent,  coercive  or  collusive  practice;  and/or

threatening, harassing or intimidating  any  party  to  prevent  it from disclosing its

knowledge  of  matters  relevant  to   the  investigation  or  from  pursuing  the

investigation;or

vii. Acts intended to materially impede the exercise of the Financer’s inspection

and audit rightsprovided.

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate

to  the  procurement  process  or  contract  execution;  and  the  “act  or  omission”  is

intended to influence the procurement process or contractexecution.
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ix. “parties”  refers  to  participants  in  the  procurement  process  (including  public

officials) attempting to establish bid prices at artificial, noncompetitivelevels.

x. a “party” refers to a participant in the procurement process or contractexecution.
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SECTION 12
Pre Bid Meeting
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PREBID MEETING (Deleted)

Pre-bid meeting of the interested parties shall be convened at the designated date, time

and place. A maximum of three representatives of each Applicant shall be allowed to participate

on production of authority letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications

and make suggestions for consideration of the  Authority.  The Authority shall  Endeavour to

provide clarifications and such further information as it  may,  in its sole discretion, consider

appropriate for facilitating a fair, transparent and competitive BiddingProcess.
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List of Approved Banks
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LIST OF APPROVED BANKS

1. The  following  Banks  with  their  branches  in  Greater  Mumbai  and  in  suburbs  and

extended suburbs up to Virar and Kalyan have been approved only for the purpose of

accepting Banker’s guarantee from 1997-98 onwards until furtherinstructions.

2. The Bankers Guarantee issued by branches  of  approved  Banks beyond Kalyan and

Virar  can  be  accepted  only if  the  said  Banker’s  Guarantee  is  countersigned  by the

Manager  of  a  branch  of  the  same  Bank,  within  the  Mumbai  Limit  categorically

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of

the bank within Mumbai limits and is liable to be on forced against the  said branch of

the Bank in case of default by the contractor/supplier furnishing the bankersGuarantee.

Sr. No. S.B.I and its subsidiary Banks

1 State Bank Of India.

2 State Bank Of Bikaner & Jaipur.

3 State Bank Of Hyderabad.

4 State Bank Of Mysore.

5 State Bank Of Patiyala.

6 State Bank Of Saurashtra.

7 State Bank Of Travankore.

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.
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14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank. Oriental Bank
Of Commerce.

18 Punjab National Bank.

19 Punjab & Sindh Bank.

20 Syndicate Bank.

21 Union Bank Of India.

22 United Bank Of India.

23 UCO Bank.

24 Vijaya Bank.

24A Corporation Bank.

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indsind Bank Ltd.

35 I.C.I.C.I Banking Corporation Ltd.

36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.
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42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I Corporation &Int Bank Ltd.

46 Tamilnadu Mercantile Bank Ltd.

47 United Western Bank Ltd.

48 Vysya Bank Ltd.

Schedule Urban Co-op Banks

49 Abhyudaya Co-op Bank Ltd.

50 Bassein Catholic Co-op Bank Ltd.

51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.

53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 JanataSahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.

57 Maharashtra State Co-op Bank Ltd.

58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.

60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Bank

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.
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69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong& Shanghai banking Corporation.

77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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FORM OF TENDER

To,

The Municipal Commissioner for Greater Mumbai Sir,

I/ We have read and examined the following documents relating to the construction of_     

_                                                                                                                                     _

_                                                                                                                                     _

i. Notice invitingtender.

ii. Directions to tenderers (General  andspecial)

iii. General condition of contract for Civil Works of the Municipal

Corporation of Greater Mumbai as amended up todate.

iv. Relevantdrawings

v. Specifications.

vi. Specialdirections

vii. Annexures.

viii. Bill of Quantities andRates.

1A.I/We                                                                                                                      

(full  name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/

Managing Director/ Holder of the Business, for the establishment / firm / registered company,

named herein below, do hereby offer to

…………………………………………………………………………………………………

………………

……………………………………………………………………………………………….

…………………………………………..

……………………………………………………………….………….…………….………

…………………………………
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Referred to in the specifications and schedule to the accompanying form of con-tract of the rates

entered in the schedule of rates sent herewith and signed by me/ us” (strike out theportions

which are not applicable).

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details

with the addresses, have not filled in this  tender  under any other name or under the name of

any other establishment  /firm or otherwise, nor are we in any way related or concerned with the

establishment /firm or any other person, who have filled in  the  tender for  the aforesaidwork.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,

upon the terms and conditions, contained or  referred  to therein and in accordance with the

specifications designs, drawings and other relevant details in allrespects.

* At the rates entered in the aforesaid Bill of Quantities andRates.
3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting

toRs._________/-(Rs.___________________________________________________________)

I/We  have  deposited  the  amount  through  online  payment  gateways  with  theC.E.  of  the
Corporationnot to bear interest

I/We hereby request you not to enter into a contract with  any  other  person/s for the execution

of the works until notice of non/acceptance  of  this tender has first been communicated to

me/us,  and  in  consideration  of  yours  agreeing  to  refrain  from so  doing  I/we  agree  not  to

withdraw the offer constituted by this tender before the date of communication  to me/us of

such notice of non/acceptance, which date shall be not later than ten days from the date of the

decision of the Standing Committee or Education Committee of the Corporation,  as maybe

required under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to

condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a periodof

180 days from the date fixed for opening the same and not to make any modifications in its

terms and conditions which are not acceptable to the Corporation.

6. I/We  agree  that  the  Corporation  shall,  without  prejudice  to  any  other

rightorremedy,beatlibertytoforfeitthesaidearnestmoneyabsolutely,if.

a. I/We fail to keep the tender open asaforesaid.

b. I/We fail to execute the formal contract or make the contract deposit  when called upon to

doso.
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c. I/we do not commence the work on or before the date specified by the  En-  gineer in his

workorder.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the

preparation, stamping and execution of the  said  contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with  the Bombay Iron

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal

and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay

Iron and Steel unprotected workers Scheme1970.

9. “I/We………………………………………….…….. have failed in the accompanying tender

with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in

any manner relating to any action, including forfeiture of deposit and blacklisting, for giving

any information, which is found to be incorrect and against the instructions and directions given

in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the

allotment of work/contract to me/us, that any information given by me/us in this tender is false

or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for any such

lossesorinconveniencecausedtotheCorporationinanymannerandwillnot resist any claim for such

compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in

such case any amount by way of damages or compensation for cancellation of the contract

given to me/us or any work assigned to me/us or is with-drawn by the Corporation,” Address

………………………………….

…………………………….……

Yours faithfully,

Digital Signature of the Tenderer or the Firm 1.

……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

5.........................................................
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Full Name and private residential address of all the partners constituting the Firm

A/c No.

............................................

1. .......................................... Name ofBank

2. .......................................... ............................................

3. ......................................... Name ofBranch

4. ......................................... ............................................

5. ......................................... VendorNo.

............................................
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AGREEMENT FORM

Tender /Quotationdated.....................................20…

Standing Committee/Education Committee Resolution No.

……..……………………………….

CONTRACT FOR THE WORKS

…….…………………………………………..………..…………

…………………………………………………………...………………………….…………

…………………………………………………………………...……………………………

……………………

This agreement made this day of ………… …………………………….

……………… …………

Two thousand

……………………....…..……..………..…………………………………………… 

Between

.……...……………...………………………………………………….…………….………

………………………………………………………..…………….…………………………..

……..…

inhabitants  of  Mumbai,  carrying  on  business  at……………………...…..……

………… …

…………………………………………………………………...………………………….…

…………

in Bombay under the style and name of Messrs

……………………..………………………

……………………………………………………………...…………………………………

………… (Hereinafter called “the contractor of the one part and Shri

………………………………

…………………………………………………………………………………….……………

.……….

the Director(E.S.&P.)   (hereinafter  called  “the commissioner” in which 

expression are included unless the inclusion is inconsistent withthe
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context, or meaning thereof, his successor or successors for the time being holding the office of

Director  (E,S.&  P)of  the  second  part  and  the  Municipal  Corporation  of  Greater  Mumbai

(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has tendered

for the construction, completion and maintenance of the works described above and his ten-der

has  been  accepted  by  the  Commissioner  (with  the  approval  of  the  Standing

Committee/Education Committee of the Corporation NOWTHIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have  the  same  meanings as are respectively

assigned to them in the  General Conditions of  Contract for works hereinafter referredto:-

2) The following documents shall be deemed to form and be read and constructed as a part of

this agreementviz.

a) The letter ofAcceptance

b) TheBid:

c) Addendum to Bid; ifany

d) TenderDocument

e) The Bill ofQuantities:

f) TheSpecification:

g) Detailed EngineeringDrawings

h) Standard General Conditions of Contracts(GCC)

i) All correspondence documents between bidder andMCGM

3) In consideration of  the  payments  to  be  made by the Commissioner  to  the  contractor  as

hereinafter mentioned the contractor hereby covenants with   the Commissioner to construct,

complete and maintain the works in conformity in all respects with the provision of thecontract.

4) The  Commissioner  hereby covenants  to  pay to  the  Contractor  in  consideration  of  the

construction,  completion  and  maintenance  of  the  works

thecontractsum,attimesandinthemannerprescribedbythecontract.

IN WITNESS WHERE OF the parties hereto have caused their respective
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common seals to be herein to affixed (or have hereunto  set  their  respective hands and seals) the

day and year above  written. Signed, Sealed and delivered  by thecontractors

In thepresenceof Trading  under  the  name  and  style  of

FullName

Address Contractors

Signed by the Director (ES&P) in the presence of

Director (ES&P)
Ex.........City/ WS/ES

The Common seal of the Municipal Corporation of Greater  Mumbai  was  hereunto affixed on the

…………...... 20 in the presence of two members of the StandingCommittee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary
Municipal Secretary
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SECTION 15

ANNEXURES



Annexure A

   Name of Work: Work of Operation of Weighbridges & Maintenance of the Utilities of the
weighbridge  chowkies  at  Mahalaxmi,  Gorai  &Versova  Lagoon  Refuse
Transfer Station

Sr.
No.

Parameter Details

1 The Engineer for this work

1.Ch.E.(SWM )
2.Dy.Ch.E.(SWM )Project
2. Ex.Eng.(SWM )Project-RTS
3. A.E.(SWM )Project-RTS

2 Description of work

Work  of  Operation  of  Weighbridges  &
Maintenance of the Utilities of  the weighbridge
chowkies at Mahalaxmi, Gorai &Versova Lagoon
Refuse Transfer Station.

3 Earnest Money Deposit Rs. 41,500/-

4 Contract Period
3285 shifts / services for O&M of 3 nos. Computerised

Weighbridges or 400 days whichever is earlier.

Signature of Tenderer/Bidder



Annexure- B

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair

means and illegal  activities during any stage of his bid or during any pre-contract  or  post-

contract stage in order to secure the contract or in furtherance to secure it and in particular

commits himself to  thefollowing:-

1. The Bidder will not offer, directly or through intermediaries, any  bribe, gift, consideration,

reward,  favour,  any material  or  immaterial  benefit   or   other  advantage,  commission,  fees,

brokerage  or inducement  to  any official of the MCGM, connected directly or indirectly with

the bidding process, or to any person, organization or third party related to the  contract  in

exchange for any advantage in the bidding, evaluation,  contracting  and  implementation of

theContract.

2. The Bidder further undertakes that he has not given, offered or promised  to give, directly or

indirectly any bribe, gift, consideration, reward,  favour,  any material or immaterial benefit or

other advantage, commission, fees, brokerage or inducement to any official of the MCGM or

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the

obtaining or execution of the Contract or any other Contract with the Government for showing

or forbearing to show favour or disfavour to any person in relation to the Contract or any other

Contract  with  the Government.

3. The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the

transparency,  fairness  and  progress  of  the  bidding  process,  bid  evaluation,  contracting  and

implementation of thecontract.

4. The Bidder  will  not  accept  any advantage in  exchange for  any corrupt  practice,  unfair

means and illegalactivities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before

signing the contract,  shall  disclose any paymentshehas made,  is  committed to or intends to

make  to  officials  of  the  MCGM  or   their  family  members,  agents,  brokers  or  any  other

intermediaries in connection with the contract and the details of services  agreed  upon  for

suchpayments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass

on to others, any information provided by the  MCGM as part of the business relationship,



regarding  plans, technical proposals  and business details, including information contained in

any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest

any such information isdivulged.

7. The Bidder commits to refrain from giving any complaint directly or through  any  other

manner without supporting it with  full  and  verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the

actions mentionedabove.

9. The Bidder and their respective  officers,  employees,  agents  and advisers  shall  observe

the  highest  standard  of   ethics   during   the Bidding Process. Notwithstanding anything to  the

contrary  contained herein, the Authority may reject an Application without being liable in any

manner  whatsoever  to  the  Applicant  if   it   determines   that   the Applicant has, directly or

indirectly or  through  an  agent,  engaged  in corrupt practice, fraudulent practice, coercive

practice, undesirable  practice or restrictive practice in the BiddingProcess

For the purposes of this Clause 9, the following terms shall have the meaning herein after

respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts

or suppression of facts or disclosure of incomplete facts, in order to influence the

BiddingProcess ;

2. “coercive practice” means impairing or harmingor
threatening to impair or harm, directly or indirectly,  any  person or property to

influence any persons participation  or  action  in the BiddingProcess;

3. “undesirable  practice”  means  (i)  establishing  contact  with   any  person

connected with or employed or engaged by  the  Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence the

Bidding Process; or (ii) having a Conflict of Interest;and

4. “restrictive practice” means forming  a  cartel   or  arriving at  any

understanding   or   arrangement   among  Applicants  with  the  objective  of

restricting  or  manipulating  a  full and fair competition in the BiddingProcess.

Signature of Tenderer/Bidder



Annexure- C
(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, of                        , do hereby declared and 

undertake asunder.

1. I declare that I have submitted certificates as required to  Executiveengineer

(Monitoring)  at  the  time  of  registration   of   my   firm/company and there is

nochange  in  the  contents  of  the  certificates  that  are  submitted  at  the  time

ofregistration.

2. I declare that I _                                          in capacity as

Manager/Director/Partners/Proprietorsof

                             has  not  been charged with any prohibitory and /or  penal  action

such as banning(for specific time or permanent)/de- registration or  any other action

under  the  law  by  any  Government  and/or  Semi  Government  and/or

Governmentundertaking.

3. I  declare  that  I  have  perused  and  examined  the  tender  document  including

addendum,  condition  of  contract,   specifications,  drawings, bill  of  quantity etc.

forming part of  tender  and  accordingly, I submit my offer to execute the work as per

tender documents   at   the    rates    quoted    by    me    in    capacity    as  of_   .

4. I further declare that if I am allotted the work and I failed to carry out the allotted

work in accordance with the terms andconditions

and within the time prescribed and specified, MCGM is entitled to carry out the work

allotted to me by any other means at my risk and cost, at any stage of the con- tract.

5. I also declare that I will not claim any charge/damages/compensation for non

availability of site for the contract work at anytime.

6. I declare that I will positively make the arrangements of the required equipment

on the day of commencement or with respect to the progress of the work in phases, as

per the instructions of site in charge



Signature of Tenderer/Bidder



BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS   INDENTUREmade this                                                                                         day  of

BETWEEN

THE BANK incorporated under the English/Indian Companies

Acts and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression

shall be deemed    to    include    its  successors and assigns)of the firstpart

inhabitants carrying on business at

in    Mumbai    under    the    style     and     name     of     Messer’s (hereinafter referred to as 'the

consultant') of the second partShri.

THE MUNICIPAL COMMISSIONER FOR GREATER  MUMBAI (hereinafter

referred to as 'the commissioner' which expression shall be deemed, also to include his successor

or successors for the time being in the said office of Municipal Commissioner ) of the third part

and THE MUNICIPAL CORPORATION OF GREATER  MUMBAI (hereinafter referred to as

'the Corporation') of  the  fourth  part  WHEREAS  the  consultants  have submitted     to     the

Commissioner      tender      for      the   execution    of the workof

''

and   the   terms   of   such  tender   /contract   require   that   the consultants shall deposit with

the Commissioner  as/contract  deposit/ earnest    money    and    /or    the    security     a     sum

of     Rs._  (Rupees         )AND  WHEREAS  if  and   when   any   such   tender is accepted by

the Commissioner, the contract to be entered into in furtherance thereof by the consultants will

provide  that  such  deposit  shall  remain  with  and  be   appropriated  by  the   Commissioner

towardsthe  Security

- deposit to be taken under the contract and be redeemable by the consultants, if they shall duly

and faithfully carry out  the terms and provisions of such contract  and shall  duly satisfy all

claims  properly chargeable  against  them there  under  AND WHEREAS the  consultants  are



constituents  of  the  Bank  and  in  order  to  facilitate  the   keeping   of   the  accounts  of  the

consultants, the Bank  with  the consent and concurrence of the consultants has requested the

Commissioner  to accept the undertaking  of the Bank hereinafter contained, in place  of  the

contractors  depositing with the Commissioner the said sum as earnest money and /or security as

aforesaid  AND  WHEREAS  accordingly  the  Commissioner   has   agreed   to  accept  such

undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises,

the  Bank  at  the  request  of  the  consultants  (  hereby testified  )  UNDERTAKES  WITH  the

commissioner to pay to the commissioner upon demand in writing , whenever required by him  ,

from time  to  time  ,  so  to  do  ,a  sum  not  exceeding  in  the   whole   Rs. (Rupees )

under  the  terms of  thesaid tender and

/or  the  contract. The  B.G.  is  validupto ”Notwithstanding  anything  what  has  been  stated

above, our liability  under  the  above guarantee  is  restricted toRs. only  and

guarantee shall remain in force upto unless the demand or claim under this guarantee  is

made  on   us  in  writing  on  or before                 _all your right under the above guarantee  shall

be  forfeited  and  we  shall  be released from all liabilities under the guaranteethereafter”

IN WITNESS WHEREOF WITNESS(1)

Name and address WITNESS(2)



Nameand the duly constituted Attorney 

Manageraddress

the Bank and the said Messer’s

                                                                                                     (Name of theBank)

WITNESS(1)

Name and address WITNESS(2) Name and For 

Messer’s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

IndianRupees.
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AnnexureD

RateAnalysis

Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1

2

3

4

5

6

7 Total of all components

8 Overhead & profit

9 Total (7+8)

7 Per unit rate (per M.T.)

Sign & seal of the Tenderer
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Annexure E

INFORMATION REGARDING STATUS OF TENDERER

(To be filled in by the tenderer)

(1) (a)  Whether  it  is  a

proprietor concern
--------------------------------------------
-------

(b) If so, name of the 
owner

--------------------------------------------
---------

--------------------------------------------
---------

(2) If it is a partnership concern,
please furnish name of each partner and a copy
of registration certificate

(3) In  case  of  company, please
furnish the documentary proof to
show  that  the  company  is
registered

--------------------------------------------
---------

--------------------------------------------
---------

--------------------------------------------
---------

--------------------------------------------

---------

--------------------------------------------

---------

--------------------------------------------

---------

Signature of the Authorized Signatory / Signatories: Name of 

concerned person(s) / company:

Stamp: Date:
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Annexure F

Subject:  - Work  of  Operation  of  Weighbridges  &  Maintenance  of  the  Utilities  of  the
weighbridge chowkies  at  Mahalaxmi,  Gorai  &Versova Lagoon Refuse  Transfer
Station

EARNEST MONEY DEPOSIT

(To be filled in by the tenderer)

Amount of E.M.D. : RUPEES                         

1 (in words)

2 Contract Period :   One year.

3 Mobilization Period : NA

Signature of authorized Signatory of 

company



Special Annexure – G

Irrevocable Undertaking

(On Rs.500/- Stamp Paper)

I,  Shri./Smt………………………………………………aged……   Years,  Indian  Inhabitant.
Proprietor/Partner/Directors of M/s……………………………………
 resident at …………………………………………………………………………… do hereby
give Irrevocable Undertaking as under:

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction in rate of
tax on supply of goods or services or the benefit of input tax credit shall be mandatorily passed
on to MCGM by way of commensurate reduction in prices.

2. I further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, MCGM shall be at liberty to initiate legal action against me for its
recovery including,  but  not  limited  to,  an  appeal  to  the  Screening  Committee  of  the  GST
Counsel.

3. I say that above said irrevocable undertaking is binding upon me/my partners/company/other
Directors of the company and also upon my/our legal heirs, assignee, Executor, administrator
etc.

4. If  I  fail  to  compliance  with  the  provisions  of  the  GST  Act,  I  shall  be  liable  for
penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own knowledge & belief.

Solemnly affirmed at
DEPONANT

This day of BEFORE ME
Interpreted Explained and Identified by me.



PROFORMAS

PROFORMA – I

Subject:  - Work  of  Operation  of  Weighbridges  &  Maintenance  of  the  Utilities  of  the
weighbridge chowkies at Mahalaxmi, Gorai &Versova Lagoon Refuse Transfer
Station

Sr. No. Name of the Project
Name of

the
Employer

Stipulated Date
of Completion

Actual date
of

Completion

Actual Cost
of Work

Done

A B C D E F

Note: -

1. Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge

for each work should be annexed in the support of information furnished in the above proforma.
2. Works shall be grouped financial year-wise.



PROFORMA – II

Yearly turnover of works during last three years

Subject:  - Work  of  Operation  of  Weighbridges  &  Maintenance  of  the  Utilities  of  the
weighbridge chowkies  at  Mahalaxmi,  Gorai  &Versova Lagoon Refuse  Transfer
Station

Sr. No.
Financial

Year

Actual
Turnover of the

Works

Updated value
to current year

Average of
last three

years

Page
No.

Note: - The above figures shall tally with the audited balance sheets uploaded by the tenderers duly

certified by Chartered Accountant.



PROFORMA III

At least similar works as stated in Para “A” of Post Qualification

Subject:  - Work  of  Operation  of  Weighbridges  &  Maintenance  of  the  Utilities  of  the
weighbridge chowkies at Mahalaxmi, Gorai & Versova Lagoon Refuse Transfer
Station

Sr.N
o.

Name of the
Project

Name of
the

Employer

Cost of
the

Project

Date of
issue of
Work
Order

Stipulated
Date of

Completion

Actual date
of

Completion

Remarks
explaining
reasons for
the delay if

any

Note: -Scanned Attested copies of completion/performance certificates from the Engineer-in-charge

for each work should be annexed in support of information furnished in the above proforma.



PROFORMA IV

Details of Existing Commitments & Ongoing Works

Subject:  - Work  of  Operation  of  Weighbridges  &  Maintenance  of  the  Utilities  of  the
weighbridge chowkies  at  Mahalaxmi,  Gorai  &Versova Lagoon Refuse  Transfer
Station

.

A. Ongoing Works

B.

Commitments

Description

of work
Place

Name &

Address of

the

employer

Value of

the

contract in

Rs.

Time

Period

Date on

which

decision is

expected

Remarks

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be

annexed.

Place
Contract

no. & date

Name &

Address

of the

employer

Value of

the

contract

in Rs.

Scheduled

date of

completion

Value of

remaining

work to

be

completed

Anticipated

date of

completion



Checklist - I

Mandatory Conditions

Sr.
No.

MCGM’s Requirement
Submission with the bid

document

1. EMD of Rs. 41,500/-

2.
In case of bidder registered with MCGM, 
valid registration certificate scanned copy to 
be uploaded

3.

Solvency: - The tenderer should produce 
Solvency certificate of Rs. 3Lakhs /- not 
more than one year old from due date of the 
tender

4. GST Registration Certificate 

5. PAN card with photograph

6. Status of the firm.

7. Proprietor /Partnership/ Pvt. Ltd./ Ltd./J.V.

8.
Name of the Proprietor/ Partners / 
Directors/J.V. partners

9.
Copy of partnership in case of 
partnership/Pvt. Ltd/Ltd. firm/J.V.firm

10.
Copy of Power of Attorney in case of 
partnership/ Pvt. Ltd./Ltd. firm/J.V. firm

11. Email id



Checklist - II

Eligibility Criteria

Sr.
No.

MCGM’s Requirement
Submission with the

bid document

1.

Financial Criteria: -  The tenderer shall have minimum
annual average turnover during last three financial years
i.e. 2018-19, 2019-20 and 2020-21 of an amount not less
than amounting Rs. 6,17,428/-.(Upload the attested copy
of audited balance sheet or Turnover certificate issued
by chartered accountant)

2.

Technical Criteria:-The bidder should have carried out
minimum  one  similar  completed  work  costing
Rs.  8,23,237/-or  two  similar  completed  work  costing
not less than Rs.5,14,523/- or three similar work costing
not less than  Rs. 4,11,619/-during last  seven financial
years

3.
Irrevocable Undertaking (Spcl Annex I)
(Rs.500/- stamp paper)

4. 
Undertaking for Infrastructural set up 
(Rs.500/- stamp paper)



Checklist - II

Other Documents

Sr. No. MCGM’s Requirement
Submission with
the bid document

1. Tender Form

2. Annex-A

3.
Annex-B Pre-contract integrity pact
(Rs.500/- stamp paper)

4.
Annex-C Declaration cum indemnity bond
 (On Rs. 500/- stamp paper)

5. Annex-E Information of status of tenderer

6.
Annex-F Information of amount of  EMD & 
contract period

7.
Annex- H Details of closed body vehicles/ open 
dumper vehicles

8. Annex- I Details of Excavator cum Loader

9.
Annex- K Details of vehicles in 
command/owned

10. Proforma- I

11.
Proforma- II 
(Profit Loss &  Balance sheet statements for last 
3 years)

12.
Proforma- III
(Similar work)

13. Proforma- IV

14. Proforma- V



15. Proforma - VI

16. Authorization certificate

17.
EPF Declaration
(Rs.500/- stamp paper)

18.

Compliance to E.S.I.C. Act - 1948: Submission 
of Registration Certificate to those the above 
provisions are applicable. OR Undertaking 
(Rs.500/- stamp paper)

19. Validity of tender : 180 days

20. Technical Specifications

21.
Equipment/machinery undertaking
(Rs.500/- stamp paper)

22.

Infrastructural Setup: The tender shall have their 
well-established office within Greater Mumbai, 
Thane or Navi Mumbai, Vasai and Panvel/ 
M.M.R. region.
(Rs.500/- stamp paper)

23. Litigation / Arbitration

24.

Certificate from Bankers / C.A./Financial 
Institution
Documents stating that, it has access to or has 
available liquid assets,unencumbered assets, 
lines of credit and other financial means 
(independent of any contractual advance 
payment) sufficient to meet the cash flow 
requirements for the subject contract in the event
of stoppage,start-up, or other delay in payment, 
of the minimum 15% of the yearly cost of the 
work tendered for, net of the tenderer's 
commitment of other contracts

25. Annexure D - Rate analysis

26. Annexure G -  



27. Bid document

28. Bill of quantities

29. Quality assurance certificate

30. Registration certificate of establishment

31. Work plan methodology

32. List of plant and machinery

33. Organizational set up

34.
Memorandum of association
articles of association
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