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   Name of Work:   Providing services for Comprehensive Operation and Maintenance of Jetting 

machine along with Sighted Nozzle Camera Attachment for the section of 
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MUNICIPAL CORPORATION OF GREATER MUMBAI 

No.: eT-27 of 2021-22 (Bid No.: 7200014107)  

Deputy Chief Engineer (Operation & Maintenance) Storm Water Drains 

E-TENDER NOTICE 

Subject:   

 

Providing services for Comprehensive Operation and Maintenance of Jetting 

machine along with Sighted Nozzle Camera Attachment for the section of 

Dy.Ch.E.(O&M)SWD. 

Qty.: 425 Shifts of Jetting machine along with 50 shifts of Sighted Nozzle 

Camera Attachment (For 17 Months). 

 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering organizations 

i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/Companies registered under the Indian companies‟ act 2013 , the contractors registered 

with the Municipal Corporation of Greater Mumbai, (MCGM) under category Mechanical /Electrical , 

Class „A‟ (as per registration rules 2015) and Class „A‟ (as per new registration rules, 2016) and from 

the contractors/firms registered in Central or State Government/Semi Govt. Organization/Central or 

State Public Sector Undertakings, will be allowed subject to condition that, the contractors who are 

not registered with MCGM will have to apply for registering their firm within three month‟s time 

period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) 

will be forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. Bidding Process will comprise of THREE stages.  

       The application form can be downloaded from MCGM's portal (http://portal.mcgm.gov.in) on 

payment of Rs.4000.00 (Extra GST 5% i.e CGST 2.5% and SGST 2.5%) for each bid. Tender fee is 

non-refundable. The applicants not registered with MCGM are mandated to get registered (Vendor 

Registration) with MCGM for e-tendering process & obtain login credentials to participate in the 

online bidding process. 

i) To download the application form, for those applicants not having vendor registration, need 

to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal 

Headquarter. 

ii) Followed by SRM login ID and password to be obtained from Central Purchase Department 

(CPD), Office at Byculla, Bakariadda, Mumbai 

 

         iii) For e-Tendering registration, enrolment for digital signature certificates and user manual, 

please refer to respective links provided in „Tenders‟ tab. Vendors can get digital signature from any 

one of the Certifying Authorities (CA's) licensed by controller of certifying  

authorities namely, Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL, GNFC 

and e-Mudhra CA.  

  

 

 

http://portal.mcgm.gov.in/
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e-Tender No. Name of Work. Contract Period. 

eT-27 of 2021-22  

(Bid No.: 7200014107) 

Providing services for Comprehensive 

Operation and Maintenance of Jetting 

machine along with Sighted Nozzle 

Camera Attachment for the section of 

Dy.Ch.E.(O&M)SWD 

17 Months or till 

utilization of 425 shifts 

of Jetting machine 

along with 50 shifts of 

Sighted Nozzle 

Camera Attachment or 

till expiry of vehicle 

registration whichever 

is earlier. 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with 

its Bid, an Earnest Money Deposit of Rs. 40,000.00 (the "EMD"), refundable in accordance to the 

relevant clause of bid document, from the Bid Due Date, except in the case of the selected Bidder 

whose Bid Security / EMD shall be retained. The Bid Security of successful Bidder will be discharged 

when the Bidder has signed the Agreement and furnished Security Deposits. The Bidders will have to 

provide Earnest Money Deposit through the payment gateways while submitting the bids. The Bid shall 

be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-Tender is available 

on MCGM portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender.  

As per THREE Packet systems, the document for Packet „A‟ & „B‟ is to be uploaded by the 

bidder in vendors‟ document online in Packet A, B. Packet „A‟, „B‟ & „C‟ shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the 

time of opening of bids, in the office of Dy. Chief Engineer(O&M)S.W.D. The Packet „C‟ shall be 

opened if bids submission in Packet „A‟ & „B‟ satisfies/includes all the requirements and same are found 

acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 

assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If 

there are any changes in the dates the same will be displayed on the MCGM Portal. 

(http://portal.mcgm.gov.in) 

The Applicants interested for the above referred works may contact in Dy.Chief Engineer 

(O&M)S.W.D.‟s office at the following address on any working day during office hours.                     

Office of the 

Dy.Chief Engineer(O&M) Storm Water Drains, 

Storm Water Drains Workshop Premises, 

Opp. Madhani Ind. Estate, 

249-Senapati Bapat Marg, 

Dadar (W), Mumbai-400 028    

Phone – 022 2430 9817, 2430 9472 

   2432 7674, 2422 4556 

Fax – 022 2421 1225 

E-mail:mcgmswdom@yahoo.com 

http://portal.mcgm.gov.in/
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The applicants may wish to visit the above office and can collect the information of the present 

status from the department who have invited the bids. 

The MCGM reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on Website of MCGM. 

(http://portal.mcgm.gov.in/tenders). 

 

          SD/-    

                 Executive Engineer (O&M) Mech.  

                    Storm Water Drains 
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HEADER DATA 

e-Tender Number  eT-27 of 2021-22 (Bid No.: 7200014107) 

Name of Organization  Municipal Corporation of Greater Mumbai  

Subject  Providing services for Comprehensive Operation and 

Maintenance of Jetting machine along with Sighted 

Nozzle Camera Attachment for the section of 

Dy.Ch.E.(O&M)SWD. 

Cost of Tender Rs. 4000.00 (Extra GST 5% i.e CGST 2.5% and 

SGST 2.5%) 

 

Cost of E-Tender ( Estimated Cost) Not Applicable (Item Rate Tender) 

Bid Security Deposit / E.M.D. Rs. 40,000.00 

Date of issue and sale of tender  14.10.2021 from 11.00 Hrs 

Last date & Time for sale of tender  26.10.2021 upto 12.00 Hrs 

Submission of Packet  A, B  & Packet C 

(Online) &  

(Receipt of Bid Security Deposit) 

26.10.2021 upto 16.00 Hrs 

Pre-Bid Meeting                  Not Necessary 

Opening of Packet A 27.10.2021 after 16:01 Hrs 

Opening of Packet B 27.10.2021 after 16:10 Hrs 

Opening of Packet C 02.11.2021 after 15:00 Hrs 

Address for Communication  Office of the 

Dy.Chief Engineer(O&M)Storm Water Drains, 

Storm Water Drains Workshop Premises, 

Opp. Madhani Ind. Estate, 

249-Senapati Bapat Marg, 

Dadar (W), Mumbai-400 028 

Venue of Opening of bid As above. 

 

This tender document is not transferable.  

The MCGM reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 

 

 

          SD/- 

                Executive Engineer (O&M) Mech. 

                       Storm Water Drains 
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ELIGIBILITY CRITERIA 
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 A) Technical Capability: 

a) The tenderer(s) in their own name shall have satisfactorily executed the work of similar 

nature in MCGM /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are invited as a Prime 

Contractor (or as a nominated Sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further that 

all other qualification criteria are satisfied) 

1) Three similar completed works each of value not less than Rs. 7.94 lakhs. 

                                                                  OR 

2) Two similar completed works each of value not less than Rs. 9.92 lakhs.  

                                                                  OR 

3) One similar completed work of value equal and or not less than Rs. 15.87 lakhs.  

The Bidder shall submit the certificate of satisfactory completion of work from the user 

Department of MCGM / Semi Govt. / Govt. / Public sector organization, failing which their 

offer shall be treated as non-responsive and their Packet „C‟ shall not be opened. 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion 

to last date of receipt of applications for tenders. 

 

b) The tenderer shall submit/upload authorization letter from the manufacturer of „Sighted 

Nozzles‟ (having specifications same as those of sighted nozzle attachment) for work. 

 

 B) Financial Capacity: 

Achieved an average annual financial turnover as certified by „Chartered Accountant‟ equal to 

or minimum Rs. 11.90 lakhs for last 3 financial years. To ascertain this, tenderer(s) shall 

furnish / upload the financial statement (Audited balance sheet) duly certified by Chartered 

Accountant. The turnover can be enhanced by 10% every year to bring the present level. 

 

     C)  Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, the completed or ongoing works in Operation and Maintenance of 

Jetting machines/ Suction Cum Jetting machines/ Suction Cum Jetting machine with water 

recycling facility in MCGM/Semi Govt./ Govt./ Public sector organization.  

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul 

the bidding process and/or reject all the bids at any time prior to award of the contract 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the grounds for the Employers action. 
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The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10% per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 

                                    

       SD/- 

           Executive Engineer (O&M) Mech. 

                        Storm Water Drains 
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SECTION 3 

DISCLAIMER  
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Municipal Corporation of 

Greater Mumbai (MCGM), hereafter also referred as “The Authority” or any of its employees or 

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such 

other terms and conditions subject to which such information is provided.  

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Municipal Corporation of Greater Mumbai (MCGM), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e-Tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Municipal Corporation of Greater Mumbai (MCGM) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The 

Municipal Corporation of Greater Mumbai (MCGM) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant upon 

the statements contained in this e-tender.  

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender.  

The issue of this e-tender does not imply that the Municipal Corporation of Greater Mumbai 

(MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Municipal Corporation 

of Greater Mumbai (MCGM) reserves the right to reject all or any of the Applications or Bids without 
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assigning any reasons whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Municipal Corporation of Greater Mumbai (MCGM) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Municipal Corporation of Greater Mumbai(MCGM) shall not be liable in any manner whatsoever for 

the same or for any other costs or other expenses incurred by an Applicant in preparation or 

submission of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

4.1 Background: 

 

The Municipal Corporation of Greater Mumbai covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India‟s international trade and government‟s 

revenue, from being one of the foremost centres of education, science and 

technological research and advancement.  

The Mumbai Metropolis has historic tradition of strong civic activism dedicated 

to the cause of a better life for all its citizens. And it‟s the Municipal Corporation of 

Greater Mumbai (MCGM), hereafter called the “corporation”, the primary agency 

responsible for urban governance in Greater Mumbai.  

MCGM (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change 

in time and living conditions to match with the urbanization, MCGM has mainly focused 

in providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the MCGM is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses.  

MCGM is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of staff 

members are working. 

4.2 Scope of Work: 

 

MCGM is primarily an organization, which in the interest of citizens and with the speed 

of urbanization deals with the variety of the infrastructure services and delivered to 

the public by different departments like Water Supply Projects, Sewerage Projects, 

Hydraulics, Storm Water Drain/Roads and bridges and Building Construction etc. 

The present tender called upon by Dy. Chief Engineer (O&M)S.W.D. consists of 

following scope of work as mentioned below:- 

 

4.2.1 
Providing services for Comprehensive Operation and Maintenance of Jetting machine 

along with Sighted Nozzle Camera Attachment for the section of Dy.Ch.E.(O&M)SWD 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting and 

evaluation of tenders in addition to manual. The SAP module to be used in this E-tendering is known 

as Supplier Relationship Module (SRM). SRM is designed and introduced by ABM Knowledge ware 

Ltd. who will assist MCGM in throughout the tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable. 

In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process.  

Start Date read as “Sale Date”  

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder”  

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/MCGM”  

I. Before entering in to online tendering process, the contractors should complete the registration 

process so as to get User ID for E-tendering links. For this, the contractors can access through 

Supplier registration via MCGM Portal.  

There are two methods for this registration: (II and III) 

II. Transfer from R3 (registered contractors with MCGM) to SRM 

a. Contractors already registered with MCGM will approach to Vendor Transfer cell.  

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.) to 

Vendor transfer cell.  

c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to 

SRM system.  

d. Transferred Vendor receives User ID creation link on his supplied mail Id 

e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to his 

mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with MCGM)  

a. Vendor fills up Self Registration form via accessing MCGM portal.  

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and 

accepts the Vendor request.  

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application.  

 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents  

1. Access e-tender link of SRM Portal  

2. Log in with User ID and Password  

3. Selects desired Bid Invitation (he wants to bid)  
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4. To download tender documents contractors will have to pay online Tender fee. The same can be 

done by accessing Pay Tender Fees option. By this one will be able to pay Tender fee through 

Payment Gateway-If transaction successful, Contractors can register his interest to participate. 

Without Registration one cannot quote for the Bid/Tender.  

5. Applicant will download Tender Documents from Information from purchaser tab by accessing 

Purchaser document folder through collaboration „C‟ folder link.  

6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet B 

folder respectively by accessing these folders through “My Notes” Tab and collaboration folder link.  

7. All the documents uploaded have to be digitally signed and saved. Contractors can procure there 

digital signature from any certified CA‟s in India.  

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in tender. 9. 

For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line Item 

via details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered „0‟ it will be 

treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without submitting the 

BID for future editing through „HOLD‟ option.  

12. Please note that “Hold” action do not submit the Bid.  

13. Applicants will receive confirmation once the Bid is submitted.  

14. Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and Time and Bid 

Evaluation process starts. 

As per Three Packet system, the document for Packet A & B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender 

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.  

The tenderer shall pay the EMD / Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet „A‟ instead of paying the EMD 

at any of the CFC centres in MCGM Ward Offices.  

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or 

before the end date of submission. The Packet „A‟, Packet „B‟ & Packet „C‟ of the tenderer will be opened 

as per the time-table shown in the Header Data in the office of Dy. Chief Engineer (O&M) S.W.D. 

 The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the tenders are 

as shown in the Header Data. If there are any changes in the dates the same will be displayed on 

the MCGM Portal (http://portal.mcgm.gov.in). 

 

 

 

 

 

http://portal.mcgm.gov.in/
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Information Regarding Classes- 

 

               Limits of cost of individual works, amount of solvency and amount of standing deposits prescribed for 

each Class of Mechanical & Electrical categories as per Registration rules 2015 

 

 

 

Limits of cost of individual works, amount of solvency and amount of standing deposits prescribed 

for each Class of Mechanical & Electrical categories as per Registration rules 2016 

 

 

Sr.No. Class of MCGM 

Registration 

Upper limit of cost of works 

for tendering 

Minimum solvency 

Rs.in Lakhs 

1 2 3 4 

 

1. 

 

A 

 

Without Limit 

 

8 

 

2. 

 

B 

 

Upto 25 Lakhs 

 

4 

 

3. 

 

B-1 

 

Upto 15 Lakhs 

 

3 

 

4. 

 

C 

 

Upto 10 Lakhs 

 

3 

 

5. 

 

D 

 

Upto 7.5 Lakhs 

 

1.5 

 

6. 

 

E 

 

Upto 2 Lakhs 

 

0.5 

 

 

 

 

 

Sr. No. 
Class of MCGM 

Registration 

Upper limit of cost of works 

for tendering 

Minimum solvency 

Rs.in Lakhs 

1 2 3 4 

1. AA Without Limit 60 

2. A Upto 75 Lakhs 20 

3. B Upto 25 Lakhs 7.5 

4. C Upto 10 Lakhs 1 

5. D Upto 5 Lakhs 0.5 
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6.1 Scope of Application: 

 

The Authority wishes to receive Applications for Qualification in order to SELECT experienced 

and capable Applicants for the Bid Stage. 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under the Indian companies‟ act 

2013, the contractors registered with the Municipal Corporation of Greater Mumbai, (MCGM) 

under category Mechanical /Electrical Class „A‟ (as per registration rules 2015) and Class „A‟ (as 

per new registration rules, 2016) and from the contractors/firms equivalent and superior classes 

registered in Central or State Government/Semi Govt. Organization/Central or State Public 

Sector Undertakings, will be allowed subject to condition that, the contractors who are not 

registered with MCGM will have to apply for registering their firm within three months‟ time 

period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 

Deposit) will be forfeited/recovered and an amount equal to Registration Fee of respective class 

will be recovered as penalty Bidding Process will comprise of THREE stages.  

6.2 Eligibility Criteria:- 

 
To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following 

conditions of eligibility: 

A) Technical Capability: 

 

a) The tenderer(s) in their own name shall have satisfactorily executed the work of 

similar nature in MCGM /Semi Govt. /Govt. & Public Sector Organizations during 

last seven (7) years ending last day of month previous to the one in which bids 

are invited as a Prime Contractor (or as a nominated sub-Contractor, where the 

subcontract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification criteria 

are satisfied) 

 

1) Three similar completed works each of value not less than Rs. 7.94 lakhs. 

                                                            OR 

2) Two similar completed works each of value not less than Rs. 9.92 lakhs. 

                                                            OR 

3) One similar completed work of value equal and or not less than Rs.15.87 lakhs.     
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The Bidder shall submit the certificate of satisfactory completion of work from 

the user Department of MCGM / Semi Govt. / Govt. / Public sector organization. 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications for 

tenders. 

 The Bidder shall submit the certificate of satisfactory completion of work from the user 

Department of MCGM / Semi Govt. / Govt. / Public sector organization failing which their 

offer shall be treated as non-responsive and their Packet „C‟ shall not be opened. 

b) The tenderer shall submit/upload authorization letter from the manufacturer of „Sighted 

Nozzles‟ (having specifications same as those of sighted nozzle attachment) for work. 

  

B) Financial Capabilty: 

 Achieved an average annual financial turnover as certified by „Chartered Accountant‟ 

equal to Rs. 11.90 lakhs for last 3 financial years. To ascertain this, tenderer(s) shall 

furnish / upload the financial statement (Audited balance sheet) duly certified by 

Chartered Accountant. The turnover can be enhanced by 10% every year to bring the 

present level. 

 C)    Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, the completed or ongoing works in Operation and Maintenance 

of Jetting machines/ Suction Cum Jetting machines/ Suction Cum Jetting machine with 

water recycling facility in MCGM/Semi Govt./ Govt./ Public sector organization.  

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and 

annul the bidding process and/or reject all the bids at any time prior to award of the 

contract without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 

action. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

C) Bid Capacity: (DELETED) 

D) Equipment Capabilities as required: AS APPLICABLE 
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E) Technical Personnel: AS APPLICABLE 

F) 

Time Period of contract The total period of comprehensive Operation & Maintenance of the 

said Jetting machine along with Sighted Nozzle Camera Attachment is 17 Months or till 

utilization of 425 shifts of Jetting machine along with 50 shifts of Sighted Nozzle Camera 

Attachment along with or till expiry of vehicle registration whichever is earlier. 

 
The contractor shall complete the work as per the schedule given to him during the contract 

period and the programme given to the Contractor. 

G) Contract Execution: 

 

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time a penalty of Rs.5000/- per day will be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

  

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date 

of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered 

as cancelled and legal steps will be taken against the contractor for recovery of the amounts. 

I) On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of 

total contract cost for due fulfillment of contract. 

The security deposit can be paid by cash / pay order / demand draft / bank guarantee from 

approved bank of M.C.G.M. in the prescribed format on Rs.500/- legal stamp paper as per 

MCGM procedure. Security deposit will be refunded to the contractor after successful completion 

of the contract period and handing over of the machines to MCGM in proper working conditions. 

J) Action when whole of security deposit is forfeited: In any case in which under any Clause 

of this contract, the contractor shall have rendered himself liable to pay compensation 

amounting to the whole of this security deposit whether paid in one sum or deducted by 

instalments or in the case of abandonment of the work owning to serious illness or death of the 

contractor or any other cause, the Engineer on behalf of the Municipal Commissioner shall have 

power to adopt any of the following process, as he may deem best suited to the interest of 

MCGM – 
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 a) To rescind the contract (for which recession notice in writing to the contractor under the 

head of Executive Engineer shall be conclusive evidence) and in that case, the security 

deposit of the contract shall stand forfeited and be absolutely at the disposal of MCGM.  

 b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 

To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

 supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value of the 

work so done departmentally shall be final and conclusive against the contractor. 

 c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost of 

the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the un-executed work done by the new contractor and as to the value of the work so 

done shall be final and conclusive against the contractor. In case the contract shall be 

rescinded under Clause 
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 (a) above, the contractor shall not be entitled to recover or be paid any sum for any work 

there for actually performed by him under this contract unless and until the Executive 

Engineer shall have certified in writing the performance of such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the amount so 

certified. In the event of either of the courses referred to in Clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new contractor 

and other allied expenses exceeding the value of such work credited to the contractors 

amount of excess shall be deducted from any money due to the contractor, by MCGM 

under the contract or otherwise, howsoever, or from his security deposit or the sale 

proceeds thereof provided, however, the contractor shall have no claim against MCGM 

even if the certified value of the work done departmentally or through a new contractor 

exceeds the certified cost of such work and allied expenses, provided always that 

whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchase or procured any materials or entered 

in to any engagements or made any advance on account of or with a view to the 

execution of the work or the performance of the contract. 

  

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if contractor becomes insolvent. 

 If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents through any public officer, or person 

in the employ of MCGM/Govt. in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract the 

Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security 

Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of 

MCGM and the same consequences shall ensure as if the contract had been rescinded under 

above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid 

for any work therefore actually performed under the contract. 
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6.3 Submission of Tenders: 

PACKET – A 

The Packet „A‟ shall contain scanned certified copies of the following documents. 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet „A‟. 

a) The tenderers shall pay the E.M.D. online. The acknowledgement slip/screen shot of online 

payment of E.M.D. shall be uploaded in packet „A‟. 

b) Valid Bank Solvency Certificate from approved bank amounting to  

Rs. 8.00 Lakhs for class registered under rules 2016 and Rs. 20.00 Lakhs for class registered 

under rules 2015 required six months prior to date of submission of e-tender. 

c) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta 

of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. However, in case 

of Public Limited companies, Semi Government Undertakings, Government Undertakings, no 

'PAN' documents will be insisted. 

 d) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of MCGM. 

e) Certificate of GST Registration 

f) E-Mail ID 

The bidders shall categorically provide their Email-ID in packet „A‟. 

 NOTE: 

If the tenderer (s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited. 

  If it is found that the tenderer has not submitted required documents in Packet “A” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required to 

be made within a time period of three working days otherwise they will be treated as non-

responsive. 
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  PACKET-B 

 
The Packet „B‟ shall contain scanned certified copies of the following 

documents – 

1. 

Fill in, stamp, sign & upload the following forms available in the tender document. 

(i) Tender form 

(ii) Appendix I & II 

(iii) Various Schedules. 

 

2. a) The list of similar type of works as stated in para „A‟ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed proforma (Proforma – I) shall be 

supported by the certificate duly self-attested. Documents stating that it has 

successfully completed during the last seven years at least one contract of similar 

works as stated in para „A‟ of Post qualification.  

Three similar completed works each of value not less than Rs. 7.94 lakhs.  

OR 

Two similar completed works each of value not less than Rs. 9.92 lakhs. 

OR 

One similar completed work of value equal and or not less than Rs. 15.87 lakhs. 

  

b) The tenderer shall submit/upload authorization letter from the manufacturer of 

„Sighted Nozzles‟ (having specifications same as those of sighted nozzle attachment) 

for work. 

 

c) Achieved a average annual financial turnover as certified by „Chartered Accountant‟ 

equal to or minimum Rs. 11.90 lakhs for last 3 financial years. To ascertain this, 

tenderer(s) shall furnish /upload the financial statement (Audited balance sheet) duly 

certified by Chartered Accountant. The turnover can be enhanced by 10% every year 

to bring the present level. (Proforma – II)  

d) For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, the completed or ongoing works in Operation and 

Maintenance of Jetting machines/ Suction Cum Jetting machines/ Suction Cum Jetting 

machine with water recycling facility in MCGM/Semi Govt./ Govt./ Public sector 

organization.  

 

3. 
The DECLARATION CUM INDEMNITY BOND on Rs. 500/- stamp paper as per format 

attached with tender. 
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4. 

The bidder shall submit valid registration certificate under E.S&M.P., Act 1952, if 

tenderer has more than 20 employees/persons on his establishment, to MCGM as and 

when demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that 

effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013 

5. 

The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the 

tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in case 

of production without use of energy) to MCGM as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/65 of 

30.03.2013. 

6. MCGM registration Certificate, if the firm is registered with MCGM. 

7. 

 

They shall submit an undertaking on Rs.500/- stamp paper stating that they are paying 

their staff as per Minimum Wages Act-1948, revised by the GOM and adapted by 

MCGM from time to time. 
 

 Note: If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be treated 

as non-responsive. 

 

PACKET – C 

 The rates shall be filled in online tender. (There is no separate provision to quote rates in 

physical form, this is a part in Header Data of online Tendering). For Packet „C‟ tenderer(s) will 

fill data in „Item Data Tab‟ in Service Line Item via Details and quotes the rates. 

 Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis of 

major items shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders by 

concerned Dy.Ch.Eng.  
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 BID SECURITY OR EMD: 

The Bidder shall furnish, as part of the Bid, Bid Security / EMD, in the amount specified in the 

Bid Header Data. The tenderers shall pay the EMD online instead paying the EMD at any of the 

CFC centres in MCGM Ward Offices. Any bid not accompanied by an acceptable Bid Security and 

not secured as indicated in sub-clause mentioned above, shall be rejected by the Employer as 

non-responsive. The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits. The Bid Security/ EMD 

of L-3 and above bidder shall be refunded immediately after opening of financial bid but, the 

EMD/ASD submitted by the L-2 bidder will be returned after obtaining approval of competent 

authority. 

6.4 The Bid Security/EMD may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of 

the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

1. sign the Agreement; and/or 

Furnish the required Security Deposits. 

6.5 2. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered 

as „Intentional Avoidance‟ and if three or more cases in 12 months are reported, shall be 

viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC.  

6.6 1. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects 

the 10% of EMD shall be forfeited and bid will be liable for rejection. 

 Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i) Valid Registration Certificate 

ii) Valid Bank Solvency 

iii) Sales Tax Registration Certificate (VAT)/Goods and Service Tax Registration certificate. 

iv) Certified Copies of PAN documents and photographs of individuals, owners, etc 

v) Partnership Deed and any other documents 

vi) Undertakings as mentioned in the tender document. 
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6.7 Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount. 

b) In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

c) Wrong calculation of Bid Capacity. 

d) No proper submission of experience certificates and other documents, etc. 

 

6.8 e) BID VALIDITY:  

6.9 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Heater Data. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 

request and the bidders‟ responses shall be made in writing or by cable. A bidder may refuse 

the request without forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his bid 

security for a period of the extension. 

 

6.10 

 

DEFECT LIABILITY PERIOD (DLP): Not Applicable in this case since this contract is for 

providing the services by operation and maintenance of Jetting machine along with 

Sighted Nozzle Camera Attachment. 

 SECURITY DEPOSIT AND PERFORMANCE GUARANTEE: 

6.11 A) Security Deposit 

The security deposit shall mean and comprise of  

I) Contract Deposit and  

II) Retention Money.  

I) Contract Deposit – The successful tender, here after referred to as the contractor shall pay 

an amount equal to two (2) per cent of the contract sum shall be paid within thirty days 

from the date of issue of letter of acceptance.  

II)  Retention Money– (DELETED) 

 Additional Security Deposit-(DELETED) 

 B) Performance Guarantee- (DELETED) 
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 C) Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price variation. 

 D) Refund of Security Deposit 

 On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of 

total contract cost for due fulfillment of contract. 

The security deposit can be paid by cash / pay order / demand draft / bank guarantee from 

approved bank of M.C.G.M. in the prescribed format on Rs.500/- legal stamp paper as per 

MCGM procedure. Security deposit will be refunded to the contractor after successful completion 

of the contract period and handing over of the machines to MCGM in proper working conditions. 

 II. Refund of Retention Money -(DELETED) 

 III. Refund of Additional Security Deposit-(DELETED) 

 IV. Refund of Performance Guarantee -(DELETED) 

 
*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining 

Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months 

from the completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto 

Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. 

The Bank Guarantee shall be renewed as and when required and/or directed from time to 

time until the Contractor has executed and completed the works and remedied any defects 

therein. 
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c) Legal + Stationary Charges: (As per applicable circular): 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contract Cost Charges in Rs. 

Rs. 10,001/- to 50,000/- Nil 

Rs. 50,001/- to 1,00,000/- 5710/- 

Rs. 1,00,001/- to 3,00,000/- 9430/- 

Rs. 3,00,001/- to 5,00,000/- 11330/- 

Rs. 5,00,001/- to 10,00,000/- 13190/- 

Rs. 10,00,001/- to 20,00,000/- 15060/- 

Rs. 20,00,001/- to 40,00,000/- 16960/- 

Rs. 40,00,001/- to 1,00,00,000/- 18830/- 

Rs. 1,00,00,001/- to 10,00,00,000/- 22220/- 

Rs. 10,00,00,001/- to 20,00,00,000/- 25650/- 

Rs. 20,00,00,001/- to 30,00,00,000/- 29070/- 

Rs. 30,00,00,001/- to 40,00,00,000/- 32490/- 

Rs. 40,00,00,001/- to 50,00,00,000/- 35880/- 

Rs. 50,00,00,001/- to 1,00,00,00,000/- 42720/- 

Rs. 1,00,00,00,001/- 2,00,00,00,000/- 52970/- 

Rs. 2,00,00,00,001/- 3,00,00,00,000/- 59790/- 

Rs. 3,00,00,00,001/- 4,00,00,00,000/- 68290/- 

Rs. 4,00,00,00,001/- 5,00,00,00,000/- 76820/- 

Rs. 5,00,00,00,001/-to Any amount 85380/- 

  

 E) The tenderers are requested to note that stationary charges as given in the table above will 

be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 

 Stamp Duty: (As per applicable circular) 
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 It shall be incumbent on the successful tenderer to pay stamp duty on the contract.   

F) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty 

is payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under 

 
(a) Where the amount or value 

set forth in such contract 

does not exceed rupees ten 

lakh. 

Five hundred rupees  
 

(b) Where it exceeds rupees ten 

lakhs 

Five hundred rupees plus 0.1% of the amount 

above rupees ten lakh subject to maximum of 

rupees twenty five lakhs. 

(c) Bank Guarantee As per article 54 read with 40(b) of stamp 

duty act, stamp duty of 0.5% will be 

applicable to the all bank guarantee submitted 

also which are required to be renewed after 

expiry of time period. 

 

  

i) The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days 

from the date of issue of Work Order/LOA and the same should be adjudicated for payment 

of Stamp Duty by the successful bidder.  

 

ii) Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 

 

 

All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 
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 IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in absence 

of which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page 

No. shall be properly mentioned in the relevant places. The information shall be uploaded in 

the sequence as asked for with proper indexing etc. The Bidder shall be fully responsible for 

the correctness of the information uploaded by him.  

iii) Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid Submission 

for Percentage Rate / Item Rate Tender Document.” The detail guidelines for creation and 

submission of bid are available in the referred document. 

 Any queries or request for additional information concerning this TENDER shall be submitted by 

e-mail to mcgmswdom@yahoo.com.  

The subject shall clearly bear the following identification / title: "Queries / Request 

for Additional Information: TENDER for Providing services for Comprehensive 

Operation and Maintenance of Jetting machine along with Sighted Nozzle Camera 

Attachment for the section of Dy.Ch.E.(O&M)SWD. 

 Any changes in mail ID will be intimated on the portal 

 In case of Equal rates of lowest bidders (L1), the allotment of work shall be done by giving 48 

hrs (2 working days) from the day of opening of Packet C on same BID-Document number for 

re-quoting and such development needs to done by IT department in MCGM‟s SRM system. Till 

such development is made; „Sealed Bids‟ shall be called from the bidders quoting the same 

rates i.e. L1. 

 

 2. In case of equal rates of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by Ch.Eng.(SWD). The bidder shall need 

to submit the additional ASD if applicable within 7 days after receipt of notification issued by 

Chief Engineer (SWD). Also, the Performance Guarantee if applicable shall be paid in 15 

days after receipt of Letter of Acceptance. 

  

  

 

 

 

 

mailto:dycheomswd@gmail.com/%20​eeommech@gmail.com%20/mcgmswdom@yahoo.com
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SECTION 7 

SCOPE OF WORK  
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7.1 Preamble: The underground storm water drain network in Greater Mumbai carries water, 

sewage, sullage, silt, solid matters, debris and other materials, both wet and dry type, which are 

required to be desilted / cleaned periodically. Municipal Corporation of Greater Mumbai (MCGM) 

carries out cleaning of these underground storm water drains by different vehicle mounted 

machineries. This jetting machine discharges water at a very high pressure in the pipe drains. The 

chokes when found in the barrel of drain or laterals can be removed with the help of this jetting 

machine. This jetting machine attached with sighted nozzle camera attachment is used for 

inspecting the SWD for obstructions, siltation, conditions etc. Due to shortage of staff, MCGM 

intends to outsource operation and maintenance of jetting machine along with sighted nozzle 

camera attachment under the section of Dy.Ch.E.(O&M)SWD, by inviting e-tenders from the 

contractors fulfilling the eligibility criteria.  

7.2 Scope of Work: 

The brief scope of work, but not limited to the following, is as under. 

The Jetting machine bearing Vehicle Registration No.MH-01-AN-947 attached with sighted nozzle 

camera will be handed over to the contractor on as where is basis. Bidders are requested to inspect 

the said machine at the SWD Workshop before submitting their tender and to get fully acquainted 

with the work involved in this comprehensive O&M Contract. 

7.3 Specifications of sighted nozzle camera: 

 

1. Nozzle: 

a) Make: KEG, Germany 

b) Type: Sighted nozzle 

c) Model: Series 2020 

d) Size of S.W.Drain in which i)  300-400 mm 

nozzle is to  be used :         ii) 400-1000 mm 

                                      iii) 500-1200 mm 

                                                                    

e) No. of inserts in Nozzle: 12 

 

2. Camera: 

a) Make: Watec, Japan 

b) Model: WAT 240 

c) No. of camera modules: two 

d) Monitor: 8‟‟LCD 

e) video & image Recording system: The images can be recorded & stored as mp4 video 

files on SD memory card. 

f) Cleaning mechanism for camera during operation: Wiper (front + rear) 

g) Power Supply: Suitable for 12V vehicle battery 

                        In build water turbine for continuous power supply 
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3. Guide assembly for hose & nozzle 

 

4. Control Panel: Dimensions: 300x300x200 mm 

  

7.4 Jetting operation:  

For Jetting operation, the target length cleaned of SWD shall be 120 metres. 

7.5 Sighted Nozzle Camera operation:  

For sighted nozzle operation, the target length inspected shall be 90 metres. 

7.6 This is being a comprehensive Operation & Maintenance contract, contractor shall arrange all 

the required spare parts for maintenance of these Jetting machine along with Sighted Nozzle 

Camera Attachment, consumables such as all lubricants & oils i.e. hydraulic oil, engine oil, gear box 

oil, differential oil, break oil etc., cotton waste & grease required for day to day operation & 

maintenance of the machines. Fuel will not be supplied by MCGM. 

7.7 The contractor will have to carry out the routine maintenance and to attend the Breakdown at 

site or SWD Workshop as and when necessary. 
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SECTION 8 

BILL OF QUANTITIES 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PACKET „C‟ 
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Sr. 

No. 
Description Qty. 

Rate 

(Rs.) 

Total 

Amount 

(Rs.) 

 

1. 

 

Providing services for Comprehensive Operation and 

Maintenance of Jetting machine 

 

425  

Shifts 

 

 

XXX 

 

 

XXXXXX 

 

2. 

 

Providing services for Sighted Nozzle Camera 

Attachment. 

 

50  

Shifts 

 

XXX 

 

 

XXXXXX 

 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled online 

only in the “ITEM DATA‟ tab of the tender in MCGM‟s portal. 

 

                  Tenderer's signature & office stamp 

                     Trading under the name & style of 
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SECTION  9 

GENERAL CONTRACT CONDITIONS 

 

                                       (To the extent applicable) 
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1. Definitions 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement 

if any, executed between the Contractor, Commissioner and the Corporation together with 

the documents referred to therein including these conditions and appendices and any 

special conditions, the specifications, designs, drawings, price schedules, bills of quantities 

and schedule of rates. All these documents taken together shall be deemed to form one 

Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm or 

company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor‟s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 

for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided 

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 

patterns, models, operation & maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer. 

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  Municipal 
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Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner,  have  been  deputed  under  Section 56  and 56B  of  the  Mumbai  Municipal 

Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall 

mean and include all the successors in MCGM 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer 

in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by MCGM. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor‟s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but do not 

include plant material or other things intended to form or forming part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated in 

the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification thereof 

or addition or deduction thereto as may from time to time be furnished or approved in writing by 

the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 
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the Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, 

which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the City of 

Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The Engineer 

will provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: 

 (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) 

Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General 

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) 

Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, i f the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 
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relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The address and 

contact details for communication with the Employer/ Engineer shall be as per the details given in 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing.  The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission.  The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in 

the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in 

the Contract. 

 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the 

Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the MCGM and shall not relieve the 

Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work  possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 
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7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 

services for them as described in the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including  

movement  of  vehicles  and  equipment  of  other  Contractors  till  the completion of the 

Works. 

8. Personnel 

8.1. The Contractor shall employ for the operation work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of technical 

personnel only if their relevant qualifications and abilities are substantially equal to those of 

the personnel stated in the Contract Data. 

8.2. The Contractor‟s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations.  The Engineer shall have authority to remove, or cause 

to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, health 

or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in the 

Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering  Department  of  the  MCGM /State  Government  and  has  either  not completed 

two years after the date of retirement or has not obtained MCGM/State Government‟s 

permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer‟s country, the risks of war, invasion, 

act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil 

war, riot, commotion or disorder (unless restricted to the Contractor‟s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor‟s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 46 

 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of currencies required to rectify 

the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  

12.5. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover the 

premiums the Employer has paid, from payments otherwise due to the Contractor or if no 

payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to 

him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Operate the Vehicle mounted machineries and Undertake 

Maintenance (if specified in the tender) 

15.1. The Contractor shall operate and install and maintain the Works in accordance with the 

Specifications and tender conditions and as per instructions of the Engineer. 

15.2. The Contractor shall operate the vehicle mounted machineries with intermediate 

technology, i.e., by manual/mechanical means with medium input of machinery required to 

ensure the quality of works as per specifications.  The Contractor shall deploy the equipment and 

machinery as required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 
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operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  

abide at all times by all existing enactments on environmental protection and rules  

made there under, regulations, notifications and byelaws of the State or Central  

Government, or local authorities and any other law, bye-law, regulations that may be  

passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  

Government or the local authority. Salient features of some of the major laws that  

are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of 

water. „Pollution‟ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade effluent 

or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) 

as may, or is likely to, create a nuisance or render such water harmful or injurious to 

public health or safety, or to domestic, commercial, industrial, agricultural or other 

legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control 

and abatement of air pollution. „Air Pollution‟ means the presence in the atmosphere of any 

„air pollutant‟, which means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be injurious to human beings or 

other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property. „Environment‟  includes  water,  air  and  

land  and  the  interrelationship which exists among and between water, air and land, and 

human beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto.  

Hazardous substance means  any  substance  or  preparation  which  is  defined  as  

hazardous substance under the Environment (Protection) Act 1986, and exceeding such  

quantity  as  may  be  specified  by  notification  by  the  Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works and Routine Maintenance, if specified in the tender, in accordance with the 

Programme submitted to the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 
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17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He shall 

comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of unnecessary 

obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
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vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the site 

20.1. The Employer shall handover complete or part possession of the site to the contractor 7 

days in advance of construction programme. At the start of the work, the employer shall 

handover the possession of at list 75% of the site free of all encumbrances, the remaining 

25% of the possession as per contractor‟s construction programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 

Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor‟s attention is invited to Clause of „Fraud and 

Corruption‟, which provides, inter alia, that acts intended to materially impede the exercise of 

the inspection and audit rights provided for under  the Clause & constitute a obstructive 

practice subject to contract termination 

22.3. Engineer to have power to issue further instructions: 

The Engineer shall have the power and authority from time to time and at all times to give such 

further instructions and directions as may appear to him necessary or proper for the guidance of 

the contractor and the good and sufficient execution of the works according to terms of the 

specifications and Contractor shall receive, execute, obey and be bound by the same, according 

to the true intent and meaning thereof, as fully and effectually as though the same had 

accompanied or had been mentioned or referred to in the specification, and the Engineer may 

also alter or vary the number of shifts or timing of the shifts of works contemplated by the 

specifications, or may order any of the works contemplated thereby to be omitted, with or 

without the substitution of any other works in lieu thereof, or may order any work or any portion 

of work executed or partially executed, to be removed, changed or altered, added if needful, may 

order that other works shall be substituted instead thereof and difference of expense occasioned by 

any such diminution or alteration so ordered and directed shall be added to or deducted from 

the amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 
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disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in 

accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer.  

The Engineer‟s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the employer shall submit to the contractor 

Programme, including Environment Management Plan showing the general methods, 

arrangements, order, and timing for all the activities in the Works, along with monthly cash 

flow forecasts for the operation and maintenance of works. 

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all the 

activities involved in the Routine Maintenance will also be submitted by the Contractor to the  

Engineer for approval if specified in the tender. The programme for Routine Maintenance will be 

submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme.  The Engineer 

shall cause these details to be verified at each appropriate stage of the programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole of 

the works comprised in the contract (with such modifications as may be directed under conditions 

of this contract) by the date entered in the contract or extended date in terms of the following 

clauses: 

a) Extension attributable to MCGM 

i) Extension Due To  Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, then 
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such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover that 

the Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should 

not be less than 30 days before the expiry of the date fixed for completion of the 

works. 

ii) Extension For Delay Due To MCGM: In the event of any failure or delay by the 

MCGM to hand over the Contractor possession of the lands necessary for the execution of 

the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the MCGM  due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or 

compensation therefore, but in any such case, the MCGM may grant such extension(s) 

of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch.Eng. for not anticipating the same while preparing 

estimates and draft tender. 

b) Extension Of Time For Delay Due To Contractor :  

The time for the execution of the work or part of the works specified in the contract documents 

shall be deemed to be the essence of the contract and the works must be completed no later than 

the date(s) / the programme for completion of work as specified in the contract. If the contractor 

fails to complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the MCGM may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor for 

further extension of time as the Engineer may decide. On such extension the MCGM will be 

entitled without prejudice to any other right and remedy  

available on that behalf, to recover the compensation as governed by Clause 8(e) of  

GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed fit based  

on the merit of the case. Also, the reasons for granting extension shall be properly  

documented. 

25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written approval 

of the DMC/AMC. 

26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the Works. 

26.2. The Engineer shall record the business of management meetings and provide copies of 
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the record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 

 

C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  

all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 

the contractor shall at all times during the usual working hours, at all other times, during the 

usual working hours and at all other times at which reasonable notice of the intention of the 

Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, either 

himself be present to receive orders and instruction or have responsible agent duly accredited in 

writing present for that purpose. Order given to the contractors‟ duly authorized agent shall be 

considered to have the same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give less than ten days‟ notice in writing to the Eng-In-Charge or his  

subordinate in-charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimension thereof 

taken before the same is so covered up or placed beyond the reach of measurements and shall 

not cover up or place beyond the reach of measurement any work without the consent in writing of 

the Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up 

or placed beyond the reach of measurement, without such notice having been given or 

consent obtained the same shall be uncovered at the contractors expenses, and in default thereof 

no payment or allowance shall be made for such work or for the materials with which the same was 

executed. 

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most substantial and 

workman like manner and both has regards material and every other respect in strict accordance 

with specifications.  The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawings and instructions in writing relating to the work signed by the Engineer In-charge and 

lodged in his office and to which the contractor shall be entitled to have access for the purpose of 

inspection at such office, or on the site or work during office hours.  The contractor shall be 

entitled to receive three sets of contract drawings and working drawings as well as one certified 

copy of the accepted tender along with the work order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT 

producing plants registered with MCGM 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number  of  

transit,  mixers&  pumps  etc.  to be  deployed  indicating  name  of owner/company, its 
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location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if 

he is not satisfied about quality of product at the user‟s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use.  This will include continuous control on the work ability during production 

and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his  

authorized  representative  at  the  RMC/Asphalt  plant.  It  shall  be responsibility of 

the contractor to ensure that all necessary equipment, manpower & facilities are 

made available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-

in-charge or his authorized representative.  Engineer-in-charge  

shall, as required, specify guidelines & additional procedures for quality  

control & other parameters in respect of material production& transportation  

of  concrete  mix  which  shall  be  binding  on  the  contractor  &  the  

RMC/Asphalt plant.  Only concrete as approved in design mix by Engineer- 

in-charge shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADAreports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of 

RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer‟s technical person(s) to check the Contractor‟s 

work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum of equipments as specified in the Contract Data.  The contractor shall be solely 

responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
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b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, 

the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of testing 

samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted either to 

govern bulk supplies or required for testing before use shall be in suitable packages to contain them 

and shall be provided free of charge by the contractor.  The cost of testing shall be borne by the 

contractor even if the result of the sample confirm or do not confirm to the relevant BIS code 

specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be 

borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost within a 

week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be provided 

therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  

required. The laboratory must be established within 15 days from the date of receipt of the orders 

from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 

calibration of the equipment so installed and shall maintain the same in working order 

throughout the period of construction. The contractor shall also provide necessary technically 

qualified experienced trained staff for carrying out such tests for using such equipment.  The tests 

shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be 

checked every twelve months as directed by Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  
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a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer‟s notice.  

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to 

the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the 

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 

or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect 

or deficiency by another agency. 

D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary or 

advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall 

not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-

charge for all works executed in the previous month, and the Engineer In-charge shall take 

or cause to be taken requisite measurement for the purpose of having the same verified and 

the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the 

presentation of the bill.  If the contractor does not submit the bill within the time fixed as 

aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in 

the presence of the contractor or his duly authorized agent whose counter signature to the 
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measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 

from such list which shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 

certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and Compensation 

Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates specified in 

tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 

law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15 

days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of MCGM without 

reference to the actual loss or damage sustained and whether any damage has or has not 

been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One Thousand, the 

contractor shall on submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the Engineer In-charge, 

whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the contractor.  All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-charge from requiring any 

bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or 

re-erected nor shall any such payment be considered as an admission of the due performance 

of the contract or any part thereof in any respect or the offering of any claim not shall it 

conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the 

final settlement and adjustment of the accounts or otherwise, or in any other way vary or 

effect the contract.  The final bill shall be submitted by the Contractor within one month of the 

date fixed for the completion of the work otherwise the Engineer In-charge‟s certificate of the 

measurements and of the total amount payable for the work shall be final and binding on all 

parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not having 
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cooperated with the Engineer. 

38. Tax 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT etc. and 

other duties on material obtained for the work from any source including the tax applicable as per 

Maharashtra Sales Tax Act, on the transfer of property in goods involved in the execution of work 

contract (re-enacted) Act 1989 or as amended shall be borne by tenderer. The tenderer will not be 

reimbursed the taxes, duties, cess and charges whether now in force or that may be enforced in 

future. 

Rates accepted by MCGM shall hold good till completion of work and no additional individual claim 

shall be admissible on account of fluctuations in market rates; increase in taxes/any other 

levies/tolls etc. except that payment/recovery for overall market situation shall be made as per 

Price Variation. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  

estimate the amount of losses due to delay in completion of works and the losses to the  

public and the economy, therefore, both the parties have agreed that the Contractor shall pay  

liquidated damages to the Employer and not by way of penalty, at the rate per week or part  

thereof stated in the Contract Data for the period that the Completion Date is later than the  

Intended Completion Date. Liquidated damages at the same rates shall be withheld if the  

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case  

the Contractor achieves the next milestone, the amount of the liquidated damages already  

withheld shall be restored to the Contractor by adjustment in the next payment certificate.  

The Employer and the contractor have agreed that this is a reasonable agreed amount of  

liquidated damage. The Employer may deduct liquidated damages from payments due to the  

Contractor. Payment of liquidated damages shall not affect the Contractor‟s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start  

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if 

the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the 

constructions of the works, and the engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no.8(g) of Standard General Conditions of 

Contract. 

 

43. Taking Over 

43.1. The Employer shall take over the works within seven days of the Engineer issuing a 
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certificate of completion of works. The Contractor shall continue to remain responsible for its 

routine maintenance during the maintenance period if specified in the contract. 

 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors.  Contractors should submit the final bill within 1 month of 

physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the MCGM staff will prepare the final 

bill based on the joint measurement within next 3 months. 

Engineer‟s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished.  Payment of those items of the bills in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved 

by the Commissioner shall be made within a reasonable period as may be necessary for the 

purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 

A percentage of the retention money, over and above the actual retention money as indicated below 

shall be held back from payments till the finalization of final bill to be submitted as per above and 

will be paid within 30 days of acceptance of the final bill. 

 

 

Sr.no. 

Amount of Contract Cost Minimum Payable Amount in final bill 

1 Up to Rs.5Crs. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs.25Crs. Rs.1Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100Crs. Rs.4Crore or final bill amount whichever is more 

5 More than Rs.100Crs. Rs.7Crore or final bill amount whichever is more 

 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to submit 

their bills to concerned executing department, penalty or action as shown below will be taken for 

each delayed bill:- 

After 15 days from the date of completion/running bill up to 

certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15  days  up to 45  days  from  the  date  of 

completion/running bill up to specified date 

Equal to 10% of bill amount 
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If not submitted within 45 days from the date of completion/ R.A. 

bill 

Bill   will   not   be   admitted   for 

payment. 

 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  

the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the breach is 

fundamental or not. 
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46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered 

less liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data.  If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be recovered from the security deposit, and 

performance security.  If any amount is still left un-recovered it will be a debt due from the 

Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the 

Contractor's costs of protecting and securing the Works and less advance payments received 

up to the date of the certificate, less other recoveries due in terms of the Contract, and less 

taxes due to be deducted at source as per applicable law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work if 

the Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use. 

 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the  

control of the Employer or the Contractor, the Engineer shall certify that the Contract has  

been frustrated. The Contractor shall make the Site safe and stop work as quickly as  

possible after receiving this certificate and shall be paid for all work carried out before  

receiving it and for any work carried out afterwards to which a commitment was made. 

 

A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport. 

 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the number of the several classes of labour from time to time employed by the Contractor on 
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the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is  

taken against the Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee.  The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as required by 

Engineer In-charge and lastly after the completion of the work. No separate payment will be 

made to the Contractor for this. 

52.2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph of 

the works or any part thereof or plant employed thereon, except those permitted under above 

clause, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Engineer in writing. No 

photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act and 

the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  

Unless otherwise provided in the contract, the priority of the documents forming the contract shall 
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be, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 

7. The Specification: 

8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and MCGM. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)  that affects the  

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An  

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts 

either or both of them in a position to have access to each other‟s information about, 

or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this disqualification 

shall not apply where such adviser was engaged by the Applicant, its Member or 

Associate in the past but its assignment expired or was terminated 6 (six) 

months prior to the date of issue of this TENDER. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of 

commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  

individually shall not be entitled to submit another application either individually. The  

Applicant shall be responsible for all of the costs associated with the preparation of their  

Applications and their participation in the Bid Process. The Authority will not be  

responsible or in any way liable for such costs, regardless of the conduct or outcome of the  

Bidding Process. 

 

57. Acknowledgment by Applicant 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 63 

 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  

accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  

Applications/ Bids, at any time without any liability or any obligation for such acceptance,  

rejection or annulment, and without assigning any reasons therefore. In the event that the  

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  

after its execution and during the period of subsistence thereof  including the concession  

thereby granted by “The Authority”, that one or more of the pre-qualification conditions  

have not been met by the Applicant, or the Applicant has made material misrepresentation  

or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be  

disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  

LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  

already been issued the LOA or has entered into the Concession Agreement, as the case  

may be, the same shall, notwithstanding anything to the contrary contained therein or in this  

TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  

the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  

and without prejudice to any other right or remedy which the Authority may have under this  

TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 64 

 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  

by fax or e-mail. They should send in their queries before the date specified in the header  

data. “The Authority” shall Endeavor to respond to the queries within the period specified  

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  

queries and its responses thereto, to all purchasers of the TENDER without identifying the  

source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  

by the Applicants. However, the Authority reserves the right not to respond to any question  

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  

or read as compelling or requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  

clarifications to all Applicants. All clarifications and interpretations issued by the Authority  

shall be deemed to be part of the tender. Verbal clarifications and information given by  

Authority or its employees or representatives shall not in any way or manner be binding on  

the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify 

the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  

for any other reason, the Authority may, in its sole discretion, extend the Application Due  

Date. 

 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the Applicant 

with the Application may be in any other language provided that they are accompanied by 

translations of all the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into English, may not be 

considered. For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  

will evaluate only those Applications that are received in the required formats and complete  
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in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the  

scanned certified copies of the documents given below and the documents uploaded has to  

be digitally signed by the bidder. These copies shall be certified by Practicing Notary  

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name& 

registration number, except where original documents are demanded. 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  

with  the documents,  upload in  folder as “VENDOR” together with their respective  

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected  

outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall not 

be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all 

information, submitted as part of Application, in confidence and will require all those who have 

access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power under 

law to require its disclosure or is to enforce or assert any right or privilege of the statutory 

entity and/ or the Authority or as may be required by law or in connection with any legal process. 

67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e- 

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. Any effort by the Bidder to influence the 

Engineer in the Engineer‟s bid evaluation, bid comparison or contract award decisions may result in 

the rejection of the Bidder‟s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and subsoil 

(so far as is practicable), the form and nature of the site, the quantities and nature 

of the work and materials necessary for the completion of the works and means of 

access to the site, the accommodation  he  may  require  and  in  general  shall  

himself  obtain  all  necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into 

consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-
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surface conditions as obtained by or on his behalf from investigations relevant to 

the works but the Contractor shall be responsible for his own interpretation thereof. 

The contractor shall engage his investigating agency with prior approval of the 

Engineer from the approved list of such agencies by MCGM or Govt at his cost 

initially before commencing actual work and which shall be reimbursed immediately 

subject to satisfaction of the Engineer for faithful compliance and submission of 

required data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of works / items / quantities, or in Bill of Quantities, which 

rates and prices shall, except as otherwise provided cover all his obligations under 

the Contract and all matters and things necessary for proper completion and 

maintenance of the works.  No extra charges consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, during 

the execution  of  the Works  the  Contractor  encounters  physical  obstructions  or  

physical conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer.  On receipt of such 

notice, the Engineer shall, if in his opinion such obstructions or conditions could not 

have been reasonably foreseen by an experienced contractor, after due consultation 

with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added 

to the Contract Price, and shall notify the Contractor accordingly.   

 Such determination shall take account of any instruction which the Engineer may 

issue to the Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the  Contractor  may  take  in  the  

absence  of  specific  instructions  from  the Engineer. However such costing shall 

be got approved by the competent authority as governed vide rules prevailing with 

authority. 

5. Office for the Engineer (Works costing uptoRs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and lockers 

for keeping the records. He shall also make necessary arrangements for drinking 

water, telephone with a pre-requisite of e-governance and electronic 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the worksite. In case the 

 office is more than 500m away from the worksite, the contractor is to provide 

conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 
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keeping the records. He shall also make necessary arrangements for drinking 

water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 

security for the Engineer, and his subordinates, as close to the works from time to 

time in progress as can be conveniently arranged, and shall at his own cost furnish 

the office with such chairs, tables, lockers, locks and fastenings as may be required 

by the Engineer, and no expense of any kind in connection with the erection or 

upkeep of the offices or fittings shall be borne by the Corporation, but all such work 

shall be carried out by the Contractor and the expenses thereof defrayed by him. 

The Contractor shall also make water connections and fit up stand  

pipe with a bib tap at each office.  The latrines and the water connections shall be 

subject to all the conditions herein elsewhere laid down for temporary water 

connection and latrines generally  with  all  requisite  equipments  for  e-

governance  and  electronic  and  digital communication. These offices are not to be 

allowed on public roads without the written instruction of the Engineer. These 

offices should be preferably located within 50 to 500 m of the worksite. In case the 

office is more than 500m away from the worksite, the contractor is to provide 

conveyance. Also, for staff working beyond working hours the contractor has to 

provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, 

store, etc. on payment of necessary cost implication.  The cement go-down, 

Watchman cabins, etc. shall be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost.  It is binding on the Tenderer to 

fulfill requirements of Environmental Authorities. The location of such office shall be 

finalized and got approved from the Engineer before erection/commencement work. 

8. Contractor‟s office near works: The Contractor shall have an office near the 

works at which notice from the Commissioner or the Engineer may be served and 

shall, between the hours of sunrise and sunset on all working days, have a clerk or 

some other authorized person always present at such office upon whom such 

notices may be served and service of any notices left with such clerk or other 

authorized person or at such office shall be deemed good service upon the 

Contractor and such offices shall have pre-requisite facilities for e-governance. 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 

that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 

even after execution of the said works and they will not disclose any information regarding this 

contract to any third party. The contractor shall also bring into notice that, any information found 

to be leaked out or disclosed the concern person as well as the Contractor will be liable for penal 

action; further the Corporation will be at liberty to terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  

other duly constituted authority or the introduction of any such National or State Statute,  

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  

additional or reduced cost shall, after due consultation with the Contractor, be determined  

by the concerned Engineering Department of MCGM and shall be added to or deducted  

from the Contract Price with prior approval of competent authority and the concerned  
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Engineering Department shall  notify the Contractor accordingly with a copy to  the  

Employer. MCGM reserve the right to take decision in respect of addition/reduction of costin 

contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of 

other protected rights in respect of any constructional plant, machine work, or material used 

for or in connection with the Works or any of them and from and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except 

where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 

required for the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from MCGM 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer  

shall not be liable to pay any interest or damage with respect of any moneys or balance  

which may be in its or its Engineer‟s or officer‟s hands owing to any dispute or difference  

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  

Engineer or Officer on the one hand and the contractor on the other, or with respect to any  

delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or  

Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal  

representative of the individual Contractor or the proprietor of the proprietary concern and  

in case of partnership, the surviving partners, are capable of carrying out and completing the  

contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part  

without the Corporation being in any way liable to payment of any compensation to the  

estate of the deceased Contractor and or to the surviving partners of the Contractor‟s firm  

on account of the cancellation of the contract. The decision of the Commissioner that the legal 

representative of the deceased Contractor or surviving partners of the Contractor‟s  

firm cannot carry out and complete the contract shall be final and binding on the parties. In  

the event of such cancellation the Commissioner shall not hold estate of the deceased  

Contractor and or surviving partners of the Contractor‟s firm liable in damages for not  

completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between 
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the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 

out of the Contract or carrying out of the Works (Whether during the progress of the Works or 

after their completion and whether before or after the termination, abandonment or breach of the 

Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee comprising of three 

officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other 

than the Engineer of the Contract and concerned Chief Accountant. The Committee shall give 

decision in writing within 60 days.  Appeal  on  the  Order  of  the  Committee  may  be  referred  

to  the  Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a period of 

90 days after being requested to doso shall give written notice of committee‟s decision to the 

Contractor. Save as herein provided such decision in respect of every matter so referred shall be 

final and binding upon both parties until the completion of the works, and shall forthwith be given 

effect to by the Contractor who shall proceed with the works with due diligence, whether he 

requires arbitration as hereinafter provided or not. If the Commissioner has given written notice 

of the decision to the Contractor and no Claim to arbitration has been communicated within a 

period of 90 days from receipt of such notice the said decision shall remain final and binding upon 

the Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid, or if the Contractor be dissatisfied with any such  

decision, then and in any such case the Contractor may within 90 days after receiving notice  

of such decision or within 90 days after the expirations of the first named period of 90 days  

(as the case may be) require that the matter or matters in dispute be referred to arbitration as 

hereinafter provided. All disputes or differences in respect of which the decision (if any) of  

the Commissioner has not become final and binding as aforesaid shall be finally settled by 

Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration  

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any  

statutory modifications thereof, and shall be held at such place and time within the limits of  

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final  

and binding upon the parties hereto and the expense of the arbitration shall be paid as may  

be determined by the arbitrator. Performance under the Contract shall, if reasonably be  

possible, continued during the arbitration proceedings and payment due to the Contractor by  

the Employer shall not be withheld unless they are the subject matter of arbitration  

proceedings. The said arbitrator shall have full power to open up, review and revise any  

decision, opinion, direction, certification or valuation of the Commissioner and neither  

party shall be limited in the proceedings before such arbitrator to the evidence or arguments  

put before the Commissioner for the purpose of obtaining his said decision. No decision  

given by the Commissioner in accordance with the foregoing provisions shall disqualify  

him from being called as a witness and giving evidence before the arbitrator on any matters  

whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All  

awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall  

state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be  

determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only. 
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75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  

contract shall remain vested in the Contractor or his sub-contractors as the case may be the  

employer shall have a license to use such drawings and other documents in connection with  

the design, construction, operation, maintenance of the works. At any time the Employer  

shall have further license without additional payment to the Contractor to use any such  

drawings or documents for the purpose of making any improvement of the works or  

enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,  

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not result 

in the duplication of the whole works. 

76. Receipts to be signed in firm‟s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  

transferable to the Contractor under these present shall, if signed in the partnership name by  

any one of the partners, be a good and sufficient discharge to the Commissioner and  

Municipal Corporation in respect of the money or security purporting to be acknowledged  

thereby, and in the event of death of any of the partners during the pendency of this  

contract, it is hereby expressly agreed that every receipt by any one of the surviving partners  

shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that  

nothing in this clause contained shall be deemed to prejudice or effect any claim which the  

Commissioner or the Corporation may hereafter have against the legal representatives of  

any partners so dying or in respect of any breach of any of the conditions thereof, provided  

also that nothing in this clause contained shall be deemed prejudicial or affect the respective  

rights or obligations of the Contractors and of the legal representatives of any deceased  

Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant 

to the Authority shall remain or become the property of the Authority. Applicants are to treat all 

information as strictly confidential and shall not use it for any purpose other than for preparation 

and submission of their Application. The Authority will not return any Application or any information 

provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  

correspondence with any Applicant in relation to the acceptance or rejection of any  

Application. 

79. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  

variation in the value of the work carried out from time to time, depending on whether the  

prices of material and labour as a whole rise or fall, and the method adopted for such  

computations shall be as given below, it being clearly understood that the contractor shall  

have no claim for being reimbursed on the ground that the price of a particular material or group 

of materials have risen beyond the limits of the presumptions made in the following  

paras, however, no price variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 
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price level of which is controlled by the Government or its agency.  The rate ruling on the 

date of submission of the tender shall be considered as the basic price of such material for 

adjustment.  Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be.  The contractor 

shall, for the purpose of adjustment submit in original the relevant documents from the 

suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-

sale price index as published by „Economic Adviser to Govt. of India‟. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the value of 

the work carried out. The remaining 12 percent being the presumptive profit of the 

contractor. 

a) Formula for Labour component: 

VL =   (0.88 R) x 30 x ( I - IO) 

                 100              IO 

b) Formula for Material component : 

VM  =(0.88 R  x 70 - C) x (W - WO) 

                  100                  WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on account of 

general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the 

period under reference (base year ending 2004-05 as 100 i.e. new series of 

indices). 

IO =  Consumer price index number for working class for Mumbai (declared by 

the Commissioner of labour and Director of Employment, Mumbai) prevailing, 

on the day of 28 days prior to the date of submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of wholesale price index for period under reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 

India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior to 
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the date of submission of the tender. 

R =  Total value of the work done during the period under reference as recorded in 

the Measurement Book excluding water charges and sewerage charges but 

including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of materials 

used . 

i) The quantity of the Controlled material adopted in working out the value of „C‟ shall be 

inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each bill 

separately and reimbursement will be made to (when the result is plus) and refund 

will claimed from (when the result is minus) the contractor‟s next bill. The above 

formulae will be replaced by the formulae in Annexure-I as and when mentioned in 

special conditions of contract 

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted by 

Engineer under the relevant clause of the conditions of contract in cases other than 

those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 

final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component „C‟ shall be 

taken as zero. 

C) Adjustment after completion:  If the Contractor fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices whichever is more favourable to the 

employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or excess 

quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) and Sub 

Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 

mentioned in Special conditions of contract;  IO and WO being the indices applicable to 

the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) 

B(iii) are fixed. No price variation shall be admissible for FAIR items created during 

execution. 

80. Maximum Price Variation shall be as follows: 
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Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above12 months to 24 

months 

5% 

Above 24 months 10% 

Note: The extension in time period for the projects originally estimated including 

monsoon results in change of price variation slabs as mentioned above i.e. from first 

slab to second slab or from second slab to third slab, then the maximum limit of original 

slab will prevail. 

1) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends to 

16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends to 

16. The operative period will be 11+5 months. 

Maximum 5% variation allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to MCGM : 

The price variation for the period of extension granted shall be limited to the amount payable 

as per the Indices. In case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original or extended period vide clause8 (l) (a) (i) and (ii) of 

standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, to 

the last month of the original completion period or the extended period vide above 

clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case the 

indices decrease or fall below the indices applicable, to the last month of original / 

extended period of completion period vide above clause 8(l)(b) of standard GCC, then 

lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to MCGM and 

Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount payable 

as per the Indices in case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original period. 

81. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed.  The Engineer shall arrange to have the bill 
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s verified by taking or causing to be taken, where necessary, the requisite measurement of 

work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum 

to which the Contractor is considered entitled by way of interim payment for all the work 

executed, after deducting there from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of the 

contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out 

as an adhoc payment in the first week of next month after deducting there from recoveries 

on account of advances, interest, retention money, income tax etc. The balance payment 

due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 

approval of Network Schedule for the works, as detailed in Condition 8 (h).  A fixed sum shall 

be held in abeyance at the time of next interim payment for non-attainment of each 

milestone in the network and shall be released only on attainment of the said 

milestone. 

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate.  No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any 

work or materials to which it relates is / are in accordance with the contract. 

82. Banning/De-Registration of Agencies of Construction works in MCGM 

The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of MCGM. 

83. JOINT VENTURE 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is more 

than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be 

allowed for complex technical work below Rs.100 Crores with the approval of concerned 

AMC. 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in JV is 

required to be more than three, then approval of concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a 

member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   
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constituent member. However, EMD in the name of lead partner can be accepted subject to 

submission of specific request letter from lead partner stating the reasons for not submitting 

the EMD in the name of JV and giving written confirmation from the JV partners to the effect 

that the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a 

majority (at least 51%) share of interest in the JV firm. The other members shall have a 

share of not less than 20% each in case of JV firms with up to three members and not less 

than 10% each in case of JV firms with more than three members. In case of JV firm with 

foreign member(s), the lead member has to be an Indian firm with a minimum share of 

51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of the 

members of the JV firm, their share and responsibility in the JV firm etc. particularly with 

reference to financial technical and other obligation shall be furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 

full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity 

of this agreement shall be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the MCGM. The 

constitution of the JV firm shall not be allowed to be modified after submission of the tender 

bid by the JV firm except when modification becomes inevitable due to succession laws etc. 

and in any case the minimum eligibility criteria should not get vitiated. In any case the Lead 

Member should continue to be the Lead Member of the JV firm. Failure to observe this 

requirement would render the offer invalid. 

 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be 

altered during the currency of contract except when modification become inevitable due to 

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 

Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

accepted only in the name of the JV firm and no splitting of guarantees amongst the members 

of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the Companies 

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 

1908. This agreement shall be submitted by the JV firm to the MCGM before signing the 

contract agreement for the work. (This agreement format should invariably be part of the 

tender condition). In case the tenderer fails to observe/comply with this stipulation, the full 

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 

against partners of the JV and the JV. This joint venture agreement shall have, inter-alia, 

following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 
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awarded, shall be jointly and severally liable to the Employer (MCGM) for execution of the 

project in accordance with General and Special conditions of the contract. The JV 

members shall also be liable jointly and severally for the loss, damages caused to the 

MCGM during the course of execution of the contract or due to no execution of the 

contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of the 

contract including the period of extension if any and the maintenance period after the 

work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into 

contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other members 

and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners   to sign the MOU and JV Agreement on behalf of the partners and create 

liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents shall 

be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Directors or 

Managers of the Company to sign MOU, JV Agreement, such other documents 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 
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b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing 

the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred by 

MCGM from participation in tenders/contract in the past either in their individual capacity or 

the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead member 

of the JV firm shall meet at least 35% requirement of technical capacity as stipulated in 

tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component such as 

Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of major bridges, 

substructure and superstructure etc.), at least one member should have satisfactorily 

completed 35% of the value of any one component of the project work so as to cover all the 

components of project work or any member having satisfactorily completed 35% of the value 

of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 

defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any one of 

the previous three financial years and shall be at least 100% of the estimated value of the 

work as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  

or extended date(s) / period(s) of completion, he shall, without prejudice to any other  

right or remedy of Municipal Corporation on account of such breach, pay as agreed  

compensation, amount calculated as stipulated below (or such smaller amount as may  

be fixed by the Engineer) on the contract value of the whole work or on the contract  

value of the time or group of items of work for which separate period of completion are  

given in the contract and of which completion is delayed for every week that the whole  

of the work of item or group of items of work concerned remains uncompleted, even  

though the contract as a whole be completed by the contract or the extended date of  

completion.  For this purpose the term „Contract Value‟ shall be the value of the work at  

Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 months 

:to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: to the 

extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week the 
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compensation payable for that fraction shall be proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the undernoted percentage of the Contract Value of the item or group of items of 

work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  

shall at all times be open and accessible to the inspection and  supervision of the  

Engineer-in-charge, his authorized subordinates in charge of the work and all the  

superior  officers,  officer  of  the  Vigilance  Department  of  the  MCGM  or  any  

organization engaged by the MCGM for Quality Assurance and the contractor shall, at  

all times, during the usual working hours and at all other times at which reasonable  

notice of the visit of such officers has been given to the contractor, either himself be  

present to receive orders and instructions or have a responsible agent duly accredited in  

writing, present for that purpose. Orders given to the Contractor‟s agent shall be  

considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  

the work or to the officer of Vigilance Department, that any work has been executed  

with unsound, imperfect or unskilful workmanship or with materials of any inferior  

description, or that any materials or articles provided by him for the execution of the  

work are unsound or of a quality inferior to that contracted for or otherwise not in  

accordance with the contract, the contractor shall, on demand in writing which shall be  

made within twelve months of the completion of the work from the Engineer-in-Charge  

specifying the work, materials or articles complained of notwithstanding that the same  

may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the  

case may be, remove the materials or articles so specified and provide other proper and  

suitable materials or articles at his own charge and cost. In the event of the failing to do so within 

a period specified by the Engineer-in-Charge in his demand aforesaid, then  

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  

of the general condition of contract in section 9 of tender document (for Compensation  

for delay) for this default. In such case the Engineer-in Charge may not accept the item  

of work at the rates applicable under the contract but may accept such items at reduced  

rates as the Engineer in charge may consider reasonable during the preparation of on  

account bills or final bill if the item is so acceptable without detriment to the safety and  

utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed  

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the  

contractor. 
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If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  

relevant clauses in documents that form a part of contract as exercised or is  

exercisable in the event of any future case of default by the Contractor, he is declared  

liable to pay compensation amounting to the whole of his security deposit. The  

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 

so desires, take possession of all or any tools and plant, materials and  

stores in or upon the work of site thereof or belonging to the Contractor or procured  

by him and intended to be used for the execution of the work or any part thereof  

paying or allowing for the same in account at the contract rates, or in the case of  

contract rates not being applicable at current market rates to be certified by the  

Executive Engineer, may after giving notice in writing to the Contractor or his staff  

of the work or other authorized agent require him to remove such tools and plants,  

materials or stores from the premises within a time to be specified in such notice and  

in the event of the Contractor failing to comply with any such requisition, the  

Executive Engineer may remove them at the contractors expense of sell them by  

auction or private sell on account of the Contractor at his risk in all respects and  

certificate of the Executive Engineer as to the expense of any such removal and the  

amount of the proceeds an expense of any such sell be final and conclusive against  

the Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the  

Tender should be suspended for any period or that the whole or part of the work should  

not be carried out, at all, he shall give to the Contractor a Notice in writing of such  

desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  

stop the work wholly or in part as required after having due regard to the appropriate  

stage at which the work should be stopped or suspended so as not to cause any damage  

or injury the work already done or endanger the safety thereof, provided that the  

decision of the Engineer as to the stage at which the work or any part of it could be or  

could have been safely stopped or suspended shall be final and conclusive against the  

contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason of 

or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or 

curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said 

period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill.  Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract.  On receipt of such notice the Engineer shall 
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proceed to complete the measurement and make such payment as may be finally due to the 

contractor within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the contractor. Such payment shall not in any manner prejudice the right 

of the contractor to any further compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  

entitled to apply to the Engineer within 30 days of the resumption of the work after  

such suspension for payment of compensation to the extent of pecuniary loss suffered  

by him in respect of working machinery remained ideal on the site of on the account of his 

having an to pay the salary of wages and labour engaged by him during the said  

period of suspension provided always that the contractor shall not be entitled to any  

claim in respect of any such working machinery, salary or wages for the first 30 days  

whether consecutive or in the aggregate or such suspension or in respect of any such  

suspension whatsoever occasion by unsatisfactory work or any other default on his part, the 

decision of the Engineer in this regard shall be final and conclusive against the contractor.  

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising 

from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  

implements, ladders, cordage, tackle scaffolding and temporary works requisite or  

proper for the proper execution of the work, whether, in the original altered or  

substituted form and whether included in the specification of other documents forming  

part of the contract or referred to in these conditions or not and which may be necessary  

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  

as to any matter as to which under these conditions is entitled to be satisfied, or which  

is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the means 

and materials necessary for the purpose of setting out works and counting, weighing and 

assisting in the measurements of examination at any time and from time to time of the work or 

materials, failing which the same may be provided by the Engineer In-charge at the expense of 

the contractor and the expenses may be deducted from any money due to the contractor under the 

contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion 

thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  

public from accident and shall also be bound to bear the expenses of defence of every  

suit, action or other legal proceedings, that may be brought by any person for injury  

sustained owing to neglect of the above precautions and to pay any damages and cost  

which may be awarded in any such suit action or proceedings to any such person or  

which may with the consent of the contractor be paid for compromising any claim by  

any such person. 

89. Prevention of Fire: The contractor shall not set fire to any standing jungle, trees, 

brushwood or grass without a written permit from the Engineer In-charge.  When such permit is 

given, and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by fire, 

the contractor shall take necessary measure to prevent such fire spreading to or otherwise 

damaging surrounding property.  The Contractor shall make his own arrangements for drinking 

water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor‟s labour 

whether in or beyond the limits of MCGM property including any damage caused by spreading the 
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fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the contractor shall be bound to pay the amount of the assessed compensation on 

demand failing which the same will be recovered from the Contractor as damages or deducted 

by the Engineer In-charge from any sums that may be due or become due from MCGM to 

contractor under this Contract or otherwise.  Contractor shall bear the expenses of defending any 

action or other legal proceedings that may be brought to prevent the spread of fire and he shall 

pay any damages and costs that may be awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works  

shall be carried out in accordance with the specifications and in the event of there  

being no such specifications, then in such case, the work shall be carried out in all  

respects in accordance with all instructions and requirements of the Engineer In- 

charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help 

to any workmen who may suffer a bodily injury as a result of an  

accident.  If such expenses are incurred by MCGM, the same shall be recoverable  

from the contractor forthwith and be included without prejudice to any other remedy of  

MCGM from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the 

use of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the contractor 

and the contractor shall take adequate steps to ensure the proper use of equipments by 

those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall 

be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer 

of MCGM.  Contractor shall see that mosquito genic conditions are created so as to keep vector 

population to minimum level.   Contractor shall carry out anti-malaria measures in the area as 

per the guidelines issued by the Executive Health Officer of MCGM from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay MCGM on anti- 

malaria measures to control the situation in addition to fine. 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 82 

 

 

 

 

 

 

 

SECTION 10 

SPECIFICATIONS 

& 

SPECIAL CONDITIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 83 

 

Subject: Providing services for Comprehensive Operation and Maintenance of Jetting machine along 

with Sighted Nozzle Camera Attachment for the section of Dy.Ch.E.(O&M)SWD 

Shifts: 425 Shifts of Jetting machine along with 50 shifts of Sighted Nozzle Camera Attachment  

(For 17 Months). 

1.0 Preamble: The underground storm water drain network in Greater Mumbai carries water, 

sewage, sullage, silt, solid matters, debris and other materials, both wet and dry type, which are 

required to be desilted / cleaned periodically. Municipal Corporation of Greater Mumbai (MCGM) 

carries out cleaning of these underground storm water drains by different vehicle mounted 

machineries. This jetting machine discharges water at a very high pressure in the pipe drains. The 

chokes when found in the barrel of drain or laterals can be removed with the help of this jetting 

machine. This jetting machine attached with sighted nozzle camera attachment is used for 

inspecting the SWD for obstructions, siltation, conditions etc. Due to shortage of staff, MCGM 

intends to outsource operation and maintenance of jetting machine along with sighted nozzle 

camera attachment under the section of Dy.Ch.E.(O&M)SWD, by inviting e-tenders from the 

contractors fulfilling the eligibility criteria.  

1.0 Scope of Work: 

The brief scope of work, but not limited to the following, is as under. 

The Jetting machine bearing Vehicle Registration No.MH-01-AN-947 attached with sighted nozzle 

camera will be handed over to the contractor on as where is basis. Bidders are requested to inspect 

the said machine at the SWD Workshop before submitting their tender and to get fully acquainted 

with the work involved in this comprehensive O&M Contract. 

1.1  Specifications of sighted nozzle camera: 

 
1. Nozzle: 

a) Make: KEG,Germany 

b) Type: Sighted nozzle 

c) Model: Series 2020 

d) Size of S.W.Drain in which i)  300-400 mm 

nozzle is to  be used :         ii) 400-1000 mm 

                                      iii) 500-1200 mm 

                                                                    

e) No.of inserts in Nozzle: 12 

 

2. Camera: 

a) Make: Watec,Japan 

b) Model: WAT 240 

c) No.of camera modules: two 

d) Monitor: 8‟‟LCD 
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e) video & image Recording system: The images can be recorded & stored as mp4 video 

files on SD memory card. 

 

f) Cleaning mechanism for camera during operation: Wiper(front + rear) 

 

g) Power Supply: Suitable for 12V vehicle battery 

                        In build water turbine for continuous power supply 

 

3. Guide assembly for hose & nozzle 

 

4. Control Panel: Dimensions: 300x300x200 mm 

1.2  Jetting operation:  

For Jetting operation, the target length cleaned of SWD shall be 120 metres. 

1.3 Sighted Nozzle Camera operation:  

For sighted nozzle operation, the target length inspected shall be 90 metres. 

1.4 This is being a comprehensive Operation & Maintenance contract, contractor shall arrange all 

the required spare parts for maintenance of these Jetting machine along with Sighted Nozzle 

Camera Attachment, consumables such as all lubricants & oils i.e. hydraulic oil, engine oil, gear box 

oil, differential oil, break oil etc., cotton waste & grease required for day to day operation & 

maintenance of the machines. Fuel will not be supplied by MCGM. 

 

1.5 The contractor will have to carry out the routine maintenance and to attend the Breakdown at 

site or SWD Workshop as and when necessary. 

3.0 Operation: 

3.1 The said jetting machine attached with sighted nozzle camera attachment shall be operated 

every working day and also on Holidays and Sundays whenever directed at given pre-planned 

Municipal Work Sites as per programme. 

3.2 Generally this machine shall be operated during normal working hours of 8.00 a.m. to 4.00 p.m. 

and also in 2nd & 3rd shift if required. The timing of other shifts, whenever directed, will be decided 

from time to time. However, in order to cover the targeted work or considering urgency of the work, 

contractors may be allowed to work beyond normal hours. No overtime is admissible for any type of 

extra work carried out by the contractors. 

3.3 Adequate staff i.e. one driver cum operator and two labour shall be appointed for each shift. If 

the contractors fail to provide any service allotted to them, due to shortage of staff or their 

maintenance problems, penalty equivalent to 1.5 times of the cost of each shift shall be levied and 

recovered from their bills. 
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3.4 The vehicles must depart from the SWD workshop at the given shift timings, carry out the 

allotted work and return to the SWD workshop within the shift timings. The time of parking the 

vehicle, as directed, at SWD workshop, shall be treated as the end time, of the shift. 

3.5 Operational charges will not be paid when the machine is non operative due to absenteeism of 

contractor‟s staff or maintenance problems.  

3.6 The machine will have to operate in various wards of City, Eastern and Western suburbs ward 

and will be stationed at SWD Workshop, Dadar after completion of daily work. The ward and watch 

of the machine during operation and non-operation hours will be the responsibility of contractors. 

Machine shall be parked at the location given by MCGM Engineer and shall be operated and 

maintained on daily shift basis under the Municipal Supervision only. 

 

3.7 The water shall be filled in the water compartment of Jetting machine from the SWD workshop 

or form the other sites as directed by the MCGM‟s sites in charge. 

3.8 Machine shall be parked at SWD workshop Dadar / location given by MCGM Engineer and shall 

be operated and maintained on daily shift basis under the Municipal Supervision only. 

3.9 The contractor will be required to work on Sundays or Holidays, for any additional work, as and 

when directed. No reasons shall be entertained for refusing the work that it being a Holiday or 

Sunday. 

3.10 The payment for additional shifts and working on Sundays / Holidays will be made as per the 

regular shift basis. 

3.11 All the records for this contract are to be maintained by the contractor only. The daily log 

sheets, indicating work measurement and other details shall be filled in duplicate by the operating 

staff of the contractor and shall be signed by Municipal staff & Contractor's representative, every 

day. The contractor shall submit the daily summary report in the format given by MCGM. The 

contractor shall also maintain their own records for consumables, spares used by them for 

maintenance.  

3.12 The contractor shall submit report and recording of each shift for inspection work carried out in 

SWD network by using sighted nozzle camera on the same day or latest upto next day. 

3.13 The Jetting machine along with Sighted Nozzle camera attachment is used for cleaning and 

inspection of SWD barrel. The shift wise target for this is as follows:  

i) Jetting mode:  the target length cleaned of SWD shall be 120 metres. 

OR 

ii) Sighted Nozzle Camera Attachment mode: the target length inspected of SWD shall be 90 

metres.  
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 The payment made as per the cumulative work done at the end of each month in 

proportionate to the targeted work done. 

  The per shift payment for Jetting mode shall be the rate of comprehensive operation and 

maintenance of Jetting machine and the per shift payment for Sighted Nozzle Camera Attachment 

mode shall be per shift rate comprehensive operation and maintenance of Jetting machine plus the 

per shift rate of Sighted Nozzle Camera Attachment. 

3.14 Even if the contract is on output basis, the working hours are also an important aspect and the 

vehicles must depart from the SWD Workshop, Dadar at the given shift timings, carry out the 

allotted work and return to SWD Workshop within the shift timings.  

4.0 Maintenance: 

4.1 The contractor will have to carry out regular servicing, routine maintenance, breakdown & repair 

maintenance, RTO fitness repairing work and overhauling of the said Jetting machine along with 

Sighted Nozzle Camera Attachment in good workmanship like manner following best engineering 

practices so as to have smooth functioning of the machine at all the times. It will be the sole 

responsibility of the contractor to provide all the necessary spares, consumables, oil, grease, cotton 

waste, tools and tackles and adequate manpower for the maintenance purpose of these machines. 

Fuel will not be supplied by MCGM.  

4.2 When the machine is non operative on account of break down, the contractor shall always 

attend the break down immediately so as to keep the breakdown time of the machine as low as 

possible. During break down period no payment is admissible to the contractor. 

4.3 During contract period, the Jetting machine along with Sighted Nozzle Camera Attachment 

should be maintained in good working condition. The contractor shall attend i) all minor breakdowns 

and routine maintenance within 1 day so as to put the machine back in operation, ii) major break 

downs such as failure of hydraulic/transmission system, P.T.O., clutch repairing work, gear box 

repairing work, Sighted Nozzle Camera Attachment repairing work etc. within 3 days so as to put 

the machine back in operation, iii) Engine overhauling, RTO fitness repairing work, accidental work 

and major repairing work of Sighted Nozzle Camera Attachment shall be completed within 6 days. 

4.4 The sufficient parking / working place (open / sheltered) will be made available at SWD 

Workshop for maintenance of these machines. 

4.5 The contractor shall carry out PUC tests & RTO fitness of Jetting machine within 6 days as and 

when due. All the necessary works required for the fitness of these vehicles, as per RTO norms, shall 

be carried out by the contractor himself. These include all the required labour work, materials and 

spares required. 

4.6 The contractor shall pay all the fees required for RTO fitness and PUC certificates as and when 

required. The contractor shall not deploy any of these vehicles for work without the Fitness 

Certificates; PUC‟s and follow the Mumbai RTO‟s rules and regulations, applicable from time to time. 

If found violating these conditions they shall solely be held responsible for any breach of the laws. 

MCGM shall not be held responsible for violations of such acts and neither will be responsible for 
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paying any penalties/charges on account of these defaults.  

4.7 Jetting machines shall be operated in City, Eastern and Western suburbs. As already mentioned, 

servicing of minor breakdowns shall be attended directly on field while for major breakdowns and 

overhauling, the same may be carried out at SWD workshop, Dadar. The traveling / transport and 

other incidental expenses for attending breakdown on site shall be borne by contractor. In case of 

major breakdown, towing of the machine from site to SWD Workshop, if required, will be arranged 

by the contractor. 

4.8 The contractor shall arrange necessary spares, hydraulic oil and lubricants required to run and 

maintain the Jetting machines. The tools and tackles required for operation and maintenance along 

with consumables like cotton waste, grease and other items shall also be arrange by the contractor. 

The Contractor shall have to attend the accidental damages to the machine. 

4.9 For the maintenance work, contractor shall engage adequate staff, skilled and experienced in 

the field. MCGM Engineer in-charge will be at liberty to object and contractor will have to remove 

such person, who in opinion is incompetent in performing duties and work. The contractor solely 

shall be responsible and shall maintain all the records of the work carried out by them and its 

periodic submission for verification and billing for making the necessary payments. 

5.0 Contractor's office:  The contractor shall provide a Portable Cabin / Container, of size 10‟ X 

20‟, at SWD workshop, Dadar, for which open space, as available, will be provided by MCGM, free of 

cost. The contractor shall have to establish the control office at their own cost. If the contractor has 

already established a control office at SWD workshop for their other existing contract, it is not 

necessary to establish separate office for this contract. At this office, the contractor‟s representative 

shall receive instructions from Municipal engineers for implementation of daily programme. He shall 

be communicable / available at all the times, without any reservation, for which he shall possess 

facility of mobile phone, working all the time, without any excuses. The contractor shall also provide 

the mobile phone facility to the operating staff of each of these machines. The watch & ward of 

contractor's office / chowky shall be the sole responsibility of the contractor only. MCGM shall not be 

held responsible for any thefts / accidents at the said office. 

6.0 Working Hours: The contractor‟s maintenance staff shall be available as and when required, 

even on Sundays & Holidays, without any financial implications to MCGM. 

7.0 Contractor‟s staff for Operation & Maintenance: For the operation & maintenance work, 

contractor shall engage adequate work force, skilled and experienced in their respective trades. For 

this purpose, contractor shall engage drivers cum operators, mechanics, fitters, auto-electricians, 

welders, labours staff and other artisans as and when be necessary for satisfactory comprehensive 

operation & maintenance of this machine. The driver cum operators shall possess valid HMV driving 

licenses issued by R.T.O. authorities. The maintenance staff shall be fully conversant with the 

comprehensive operation & maintenance of Jetting machine along with Sighted Nozzle Camera 

Attachment. The contractor‟s staff shall wear uniforms, while on duty & the same shall be provided 
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by the contractor. 

7.0 Compliance of Labour Regulation: During the period of this contract, the contractor at his 

own cost, shall abide at all times, by the Government‟s Labour regulations, Rules, Laws etc. 

amended from time to time and as may be in force or introduced in future, during the course of this 

contract, by registering with all such statutory authorities, filling returns, as may be required, as per 

the laws. 

8.0 Minimum Wages Act-1948: The contractor shall submit an Undertaking on Rs.500/-stamp 

paper stating that they shall pay their staff as per Minimum Wages Act-1948, revised by the GOM 

and adapted by MCGM from time to time. 

9.0 Safety and Protection: 

i) During execution of work, the contractor shall take all safety measures to avoid any accidents / 

mishaps / thefts. Any injuries / accidents / thefts / damages to Municipal / Private Properties caused 

shall be the sole liability of the contractor and its necessary compensation shall be borne solely by 

the contractor, to his workers / affected persons, as per the Workmen Compensation Act. MCGM 

shall not be held responsible for any of such cases. The contractor shall provide all the necessary 

safety wear to their staff such as safety shoes, helmets, hand gloves, gumboots etc. as required for 

carrying out specific activities of operation and maintenance of these vehicles. Contractors shall not 

cause damages to municipal properties. If so, the same will be recovered from their monthly bills. 

ii) All the arrangement towards watch & ward of this machine handed over to the contractor will 

have to be made by the contractor. MCGM will not be responsible for any damage, loss or theft of 

the same and shall recover the cost in such cases from the contractor. 

iii) Contractor shall keep First Aid Box in these vehicle and office, filled with necessary medical aids 

& medicines, to attend small emergencies, all the time during the contract period. 

iv) The SWD networks occasionally carry sewage, sullage and sewer water. The contractor shall 

solely be held responsible for all the health related issues, arising due to the nature of this work, to 

his staff, during the said contract period. 

10.0 Insurance: 

i) The contractor will have to take out Workmen Compensation Insurance Policy so as to provide 

adequate cover for the execution of this work, from the concerned Government Undertakings only & 

submit the copy of the insurance papers within 30 days from the placement of work order. 

ii) Any mishap/ theft/ accident happened on road or at site, the successful tenderer shall indemnify 

the MCGM against any claim (S) whatsoever arising there from and successful tenderer shall be 

solely responsible for the consequences thereof. 

11.0 Records: Contractor shall solely be responsible to maintain all the necessary records of 

comprehensive Operation and Maintenance of this machine, as per instructions of MCGM Engineers.  
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12.0 Payment of Taxes: Contractor shall have to pay all the current, proposed and new Indian 

Govt. Taxes, as applicable / amended, from time to time during the period of this contract, such as 

Indian Income Tax on all payments made to him under the provision of Indian Income Tax Act, 

Works Contract Tax, Service Tax or any other tax, at its applicable rates. These taxes will be 

deducted, at source, from each bill of the contractor. Contractor shall take this aspect into 

consideration while submitting his offer. 

13.0 Terms of payment: The payment of comprehensive Operation & Maintenance of these Jetting 

machine along with Sighted Nozzle Camera Attachment will be made monthly on pro-rata basis as 

stated in above clause no. 3.13, within 30 days, after receipt of monthly bills from the contractors. 

The contractor shall submit the proof that they had paid their staff the salaries as per Minimum 

Wages Act,1948. The payment shall be made after submission of these documents. 

14.0 Period of Contract: The total period of comprehensive Operation & Maintenance of the said 

Jetting machine along with Sighted Nozzle Camera Attachment is 17 Months or till utilization of 425 

shifts of Jetting machine along with 50 shifts of Sighted Nozzle Camera Attachment or till expiry of 

vehicle registration whichever is earlier. 

15.0 Termination of contract: In opinion of the engineer if the contractor at any time makes 

default in proceeding with the work with due diligence, default in compliance of any terms and 

conditions, fails to complete the work or items of the work, all such amounts to default by 

contractor. In each default, the engineer shall issue notice to contractor to show desired 

improvement, within 15 days, failing which the contract of defaulting contractor will stand 

terminated and any other contractor who will be directed by the Chief Engineer (SWD) can 

commence the remaining work after notice period, at the risk and cost of the original contractor. 

Action will also be taken to the extent of blacklisting and deregistration of contractor. 

16.0 Penalty: 

i) The programme shall be given every week for number of shifts required in the next week. If the 

contractor fails to provide any of the pre-planned/ on demand services, due to absenteeism of their 

staff or for any other reason, a penalty equivalent to 1.5 times of the cost of each shift shall be 

levied on the contractor. 

ii) All the minor, major breakdown, engine overhauling, RTO fitness repairing work and accidental 

work shall be attended as specified period mentioned in above 4.3 (i to iii). If the machine remains 

under breakdown for maintenance purpose for more than the above specified period mentioned in           

4.3 (i to iii), no payment will be admissible for the breakdown period. Additionally, a penalty 

equivalent to 1.5 times of the cost of each shift per will be recovered from the contractor‟s monthly 

bills. 

iii) The contractor shall take possession of these machines & start the work within 10 days from 

receipt of work order. A penalty of Rs.10,000 /- per day shall be levied for delay in starting the 

Operation & Maintenance contract of these machines & the same will be recovered from the 
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contractor‟s monthly bill. 

iv) If the machine is not handed over to MCGM, after completion of its comprehensive O&M period, 

within 15 days, a penalty of Rs.5000/-per day, will be imposed on the contractors for the delay. 

v) If the contractor‟s staff is found working without uniform or safety gear or without taking any 

safety protections as per 9.0 above, a penalty of Rs.500.00 per instance will be recovered from the 

contractor‟s monthly bill.  

vi) If the contractor fails to submit the concerned Insurance policies within the specific period as 

stated in 10.0 (i), a penalty of Rs.100.00 per day shall be levied and recovered from the contractor‟s 

monthly bill. 

vii) The contractor shall submit report and recording of each shift for inspection work carried out in 

SWD network on the same day or latest upto next day. The contractor failing to do so shall be 

imposed a penalty of Rs. 500.00 per day for delay in submitting the video inspection report. 

17.0 Price Variation: The rates quoted shall be firm and no price variation will be allowed on any 

account. 

18.0 Dispute: In case of any dispute during course of execution of this work, the same shall be 

referred to M.C., M.C.G.M, whose decision will be final and binding on the contractor. 

19.0 The terms & conditions stated in this section supersede the similar terms & conditions 

stipulated elsewhere in the tender document. 

20.0 M.C.G.M. reserves right to accept / reject the tender / offer of the contractors without 

assigning any reason, whatsoever. 

 

                                                                                                                          SD/-                                                                    

E.E.(O&M)Mech. SWD 
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FRAUD AND CORRUPT PRACTICES 

 

1. The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice in the Bidding Process.   

 

2. Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an  Applicant 

is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender 

or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be.   

 

3. For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after the execution thereof, 

at any time prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing 

the actions of a person connected with the Bidding Process); or save and except as permitted 

under the relavant sub clause, engaging in any manner whatsoever, whether during the Bidding 

Process or after the issue of the LOA or after the execution of the Concession Agreement, as the 

case may be, any person in respect of any matter relating to the Project or the LOA or the 

Concession Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process; 

4. C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process; 
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D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days‟ notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, and the provisions of relevant Clause 

shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee 

shall be removed in accordance with relevant Clause. For the purposes of this Sub-Clause: i. 

“corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party; ii. “another party” refers to a public 

official acting in relation to the procurement process or contract execution. In this context, “public 

official” includes Financer staff and employees of other organizations taking or reviewing 

procurement decisions. iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; iv. “collusive practice” is an arrangement 

between two or more parties designed to achieve an improper purpose, including to influence 

improperly the actions of another party; v. “coercive practice” is impairing or harming, or 

threatening to impair or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; vi. “obstructive practice” is deliberately destroying, 

falsifying, altering or concealing of evidence material to the investigation or making false 

statements to investigators in order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or vii. acts intended to materially impede the 

exercise of the Financer‟s inspection and audit rights provided . viii. “party” refers to a public 

official; the terms “benefit” and “obligation” relate to the procurement process or contract 

execution; and the “act or omission” is intended to influence the procurement process or contract 

execution. ix. „parties‟ refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non competitive levels. x. a “party” refers to a 

participant in the procurement process or contract execution. 
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PRE-BID MEETING 

 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place. A maximum of three representatives of each Applicant shall be allowed to participate on 

production of authority letter from the Applicant. During the course of Pre-bid meeting, the Applicants 

will be free to seek clarifications and make suggestions for consideration of the Authority. The 

Authority shall Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding Process.  

 

Not Applicable in this case 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs 

up to Virar and Kalyan have been approved only for the purpose of accepting Banker‟s guarantee from 

1997-98 onwards until further instructions.  

 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker‟s Guarantee is countersigned by the Manager of a branch of 

the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee 

is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on forced 

against the said branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

List of approved Banks:- 

A S.B.I and its Subsidary Banks 

1 State Bank of India 

2. State Bank of Bikaner & Jaipur 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore 

5 State Bank Of  Patiala 

6 State Bank Of Saurashtra 

 7 State Bank Of  Travankore 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank 

24 Vijaya Bank 

24A Corporation Bank. 

C Scheduled Commercial Banks 
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25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd 

33 Federal Bank Ltd 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd 

42 Ratankar  Bank  

43 Sangli Bank 

44 South Indian Bank Ltd 

45 S.B.I Corporation & Intl Bank Ltd 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd 

48 Vysya Bank Ltd. 

D Schedule Urban Co-Op Banks 

49 Abhyudaya Co-op Bank Ltd 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd 

55 Janata Sahakari Bank Ltd 

56 Mumbai District Central Co-op Bank Ltd 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd 
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63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez 

73 BanqueNationale de Paris 

74 Barclays bank. 

75 City Bank N.A 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 

 

 To, 

The Municipal Commissioner for Greater Mumbai 

Sir, 

 I/We have read and examined the following documents relating to the work/supply 

of……………………………………………………………………………………………………………………………………………

… 

…………………………………………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………………………… 

i) 

ii) 

iii) 

 

iv) 

v) 

vi) 

vii) 

viii) 

Notice inviting tender. 

Directions to tenderers (General and special) 

General condition of contract for Civil Works of the Municipal Corporation of Greater 

Mumbai as amended up to date. 

Drawings, if any 

Specifications. 

Special Conditions 

Annexures 

Bill of Quantities and Rates. 

1A.  I/We________________________________________________________ (full name in 

capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein below, do hereby offer 

to………………………………………………………………………………………………………………………………………………

. 

………………………………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of contract of 

the rates entered in the schedule of rates sent herewith and signed by me/us” (strike 

out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under 

the name of any other establishment /firm or otherwise, nor are we in any way related 

or concerned with the establishment /firm or any other person, who have filled in the 

tender for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
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3. According to your requirements for payment of Earnest Money amounting to 

Rs.________________ (Rs……………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………….-in words) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest. 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of   non/acceptance, which date shall be not 

later than ten days from the date of the decision of the Standing Committee or 

Education Committee of the Corporation, as maybe required under 

the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 

5below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as „Employer‟ with the Bombay 

Iron and Steel Labour Board‟ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving 

any information, which is found to be incorrect and against the instructions and 

directions given in this tender. 
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10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender 

is false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai 

for any such losses or inconvenience caused to the Corporation in any manner and will 

not resist any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we shall not claim in such case any amount by way of damages or 

compensation for cancellation of the contract given to me/us or any work assigned to 

me/us or is withdrawn by the Corporation,” 

 Address Yours faithfully, 

…………………………………. 

…………………………….…… 

Digital Signature of the Tenderer or the Firm 

 1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

Full Name and private residential address of 

all the partners constituting the Firm 

  

1. …………………………………………………………… 

    ……………………………………………………………. 

 A/c No. 

……………………………………………………………… 

2.  ……………………………………………………………. 

    ……………………………………………………………. 

 Name of Bank 

……………………………………………………………… 

3. ……………………………………………………………. 

    ……………………………………………………………. 

 Name of Branch 

……………………………………………………………… 

4. ……………………………………………………………. 

   ……………………………………………………………. 

 Vendor No. 

……………………………………………………………… 
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Appendix „I' 
 

Information regarding status of Bidders 

 

1. (a) Whether it is a proprietor 

concern 

:  

 (b) If so, name of the   owner

  

  

:  

2. If it is a partnership concern, 

please furnish name of each 

partner and copy of registration 

certificate  

:  

3. In case of company, please 

furnish the documentary proof to 

show that the company is 

registered 

 

:  

 

 

 

               Signature of authorized 

              Person of concern/company 

 

 

Name of concern/company and seal 
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Appendix „II' 

 

a) Tender No. : Dy.Ch.E.(O&M)/SWD/eT-           /20     - 20 

b)  Tenderer’s Name : 

c) Tenderer’s address and Telephone No.  : 

d)  Name of contact person, designation & his mobile no. : 

e)  Fax No. : 

f)  Email address : 

g) Whether registered under ST/VAT/Service Tax in Maharashtra  Yes/No. 

 (Registration must be effective on due date of tender)  Reg.No. 

h) Certificate in Support of (e) above, if registered.  Enclosed/Not Enclosed 

 

 

 

Signature of authorized Person of concern/company 

 

                                                  Name of concern/company and seal 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20… 
 

Standing Committee/Education Committee Resolution No. ……..………………………………. CONTRACT FOR 

THE WORKS …….…………………………………………..………..…………  
…………………………………………………………...………………………….…………………………………………………  
…………………………...…………………………………………………  
This agreement made this day of ………… ……………………………. ……………… …………  
Two thousand ……………………....…..……..………..…………………………………………… Between  
.……...……………...………………………………………………….…………….………  
………………………………………………………..…………….…………………………..……..…  
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …  
…………………………………………………………………...………………………….……………  
in Bombay under the style and name of Messrs ……………………..………………………  
……………………………………………………………...…………………………………………… (Hereinafter called “the 

contractor of the one part and Shri ………………………………  
…………………………………………………………………………………….…………….……….  
the DMC(Infra.) (hereinafter called “the commissioner” in which expression are included unless the 

inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 

time being holding the office of DMC(Infra.) of the second part and the Municipal Corporation of 

Greater Mumbai (hereinafter called  
“the Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 

completion and maintenance of the works described above and his tender has been accepted by the 

Commissioner (with the approval of the Standing Committee/Education Committee of the 

Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:- 
 
2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz. 
a) The letter of Acceptance 
 
b) The Bid: 
 
c) Addendum to Bid; if any 
 
d) Tender Document 
 
e) The Bill of Quantities: 
 
f) The Specification: 
 
g) Detailed Engineering Drawings, if any 
 
h) Standard General Conditions of Contracts (GCC) 
 
i) All correspondence documents between bidder and MCGM 

 

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to 

construct, complete and maintain the works in conformity in all respects with the 

provision of the contract.  

 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in 

the manner prescribed by the contract. 
 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year 

above written. 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 107 

 

Signed with designation stamp of the 

Contractors sealed & delivered by the  

Contractors                                          )                  Seal 

       ___________________________________ 

Trading under the name & style of           ) ____________________________________ 

       ____________________________________ 

       ____________________________________ 

 

In presence of the witness: 

Witness no. 1: Name & address               )  

Name: ____________________________ 

Resi. Address: ______________________ 

__________________________________              Signature of Witness No. 1 

__________________________________ 

 

Witness no. 2: Name & address               )  

Name: ____________________________ 

Resi. Address: ______________________ 

__________________________________              Signature of Witness No. 2 

__________________________________ 

 

 

Signed by the Dy. Municipal Commissioner,)  

The DMC(Infra.) in the presence of 

1. _______________________________ 

2. _______________________________ 

           DMC(Infra.) 

 

 Name and Signature of concern 

 Dy.Ch.Eng & Ch.Eng (HOD) with 

 Designation Stamp                         Dy.Ch.Eng.                            Chief Engineer 

                                                   Shri./ Smt.                             Shri./ Smt. 

 

The common seal of the Municipal Corporation ) 

Of Greater Mumbai was affixed on the ____ 

Day of ___.___.20____ presence of 

1. ________________________________ 

2.__________________________________ 

 

Two members of the Standing Committee  

of the Municipal Corporation of 

Greater Mumbai. 

 

Witness: 

(Shri/Smt.___________________)        

Office Superintendent, 

Municipal Secretary‟s Office 
 

Contract examined with the Quotation/Tender and the Resolution No.______________                      

dated ___________ of the Standing/ Education Committee/Municipal Commissioner/                          

DMC(Infra.)‟s Sanction No. __________dated __________etc. and found correct. 

 

 

Signature of Asst. Eng. Or Ex.Eng and Dy.Ch.Eng.  

of the concerned deptt. With Designation Stamp. 
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Annexure-„A‟ 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I Shri/Smt ……………………………………………….. aged……… years Indian Inhabitant. 

Proprietor/Partner/Director of M/s…………………………………………………… resident at 

…………………………………………………………………………… do hereby give Irrevocable undertaking as under; 

i.         I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of 

tax on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed on to MCGM by way of commensurate reduction in prices. 

ii.        I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, MCGM shall be at liberty to initiate legal action against me for 

its recovery including, but not limited to, an appeal to the screening Committee of the GST 

Counsel. 

iii.     I say that above said irrevocable undertaking is binding upon me/my  partners/company/other 

Directors of the company and also upon my/our legal heirs, assignee, Executor, administrator 

etc. 

iv. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

  Whatever has been stated here in above is true & correct to my/our own knowledge & 

belief. 

 

Solemnly affirmed at                                                                             DEPONANT 

          This day of                                                                                           BEFORE ME 

Interpreted Explained and Identified by me. 
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Annexure-„AA‟ 

Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. The 

tenderer shall quote inclusive of all taxes. It is clearly understood that MCGM will not bear any 

additional liability towards payment of any Taxes & Duties. 

      Wherever the Services to be provided by the tenderers falls under Reverse Charge 

Mechanism,the price quoted shall be exclusive of GST,but inclusive of Taxes/Duties/Cess other than 

GST,if any. 

      Rates accepted by MCGM shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other 

levies/tolls etc. except that payment/recovery for overall market situation shall be made as per price 

Variation. 

 

                                                    …………………………... 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in 

order to secure the contract or in furtherance to secure it and in particular commits himself to the 

following:- 

 

 1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the MCGM, connected directly or indirectly with the bidding process, or to 

any person, organization or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the MCGM or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

 3. The Bidder will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 

 4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of 

the MCGM or their family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the MCGM as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in any electronic data 

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is 

divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 

 8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

 9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 
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standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in 

the Bidding Process For the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

 1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process ;  

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process;  

3. “undesirable practice” means (i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing 

or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C  

(On Rs. 500/- Stamp Paper) 

 

DECLARATION CUM INDEMNITY BOND 

 

I, _____________________ of _________, do hereby declared and undertake as under.  

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

 2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as banning(for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

 3. I declare that I have perused and examined the tender document including addendum, condition 

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity 

as ______________ of ___________.  

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, MCGM is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of 

the contract.  

5. I also declare that I will not claim any charge/damages/compensation for non availability of site for 

the contract work at any time.  

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge  

 

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

 

THIS INDENTURE made this ______________day of __________ BETWEEN  

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying 

on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to 

include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under the 

style and name of Messer‟s __________________(hereinafter referred to as 'the consultant') of the 

second part Shri. _______________________________________  

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation') of the fourth part 

WHEREAS the consultants have submitted to the Commissioner tender for the execution of the work 

of ''_________________________________________________________and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract deposit/ 

earnest money and /or the security a sum of Rs.______________(Rupees 

__________________)AND WHEREAS if and when any such tender is accepted by the Commissioner, 

the contract to be entered into in furtherance thereof by the consultants will provide that such deposit 

shall remain with and be appropriated by the Commissioner towards the Security - deposit to be taken 

under the contract and be redeemable by the consultants, if they shall duly and faithfully carry out the 

terms and provisions of such contract and shall duly satisfy all claims properly chargeable against 

them there under AND WHEREAS the consultants are constituents of the Bank and in order to 

facilitate the keeping of the accounts of the consultants, the Bank with the consent and concurrence 

of the consultants has requested the Commissioner to accept the undertaking of the Bank hereinafter 

contained, in place of the contractors depositing with the Commissioner the said sum as earnest 

money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to 

accept such undertaking NOW THIS AGRREMENTWITHNESSES that in consideration of the premises, 

the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner 

to pay to the commissioner upon demand in writing , whenever required by him , from time to time , 

so to do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under 

the terms of the said tender 

and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs.___________only and 

guarantee shall remain in force upto ____________ unless the demand or claim under this guarantee 

is made on us in writing on or before __________all your right under the above guarantee shall be 

forfeited and we shall be released from all liabilities under the guarantee thereafter”  

IN WITNESS WHEREOF  
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WITNESS(1) _________________  

Name and _________________  

address ____________________ 

 

WITNESS(2)__________________  

Name and ___________________ the duly constituted Attorney Manager  

Address_____________________ 

the Bank and the said Messer‟s ___________________________________ 

______________________________________ (Name of the Bank) 

 

WITNESS(1)_________________ 

Name and __________________ 

address ___________________ 

 

WITNESS(2)______________________ 

Name and_______________________ 

For Messer‟s _____________________ 

address _________________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
   B I D  D O C U M E N T - O & M  o f  J e t t .  M / c  w i t h  S i g h . N o z z .  Page 115 

 

UNDERTAKING FOR PAYING WAGES AS PER MINIMUM WAGES ACT TO BE SUBMITTED BY 

TENDERER 

(On Rs.500/- Stamp Paper) 

(To be submitted with Packet „B‟) 

 

To,  

The Commissioner, 

Municipal Corporation of Greater Mumbai, 

MUMBAI-400 001. 

 

Sub.: Providing services for Comprehensive Operation and Maintenance of Jetting 

machine along with Sighted Nozzle Camera Attachment for the section of 

Dy.Ch.E.(O&M)SWD.    

e-Tender No._____________ 

 

Dear Sir,  

I/We, ___________________________________________ (Name of the tenderer) hereby 

undertake that that I/we are paying my/our staff as per Minimum Wages Act-1948, revised by the 

Government and adapted by MCGM from time to time.. 

For and on behalf of M/s.________________________________ 

(Name of Tenderer) 
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Annexure- D 

Rate Analysis 

 

Item Description 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

Sr.No. Description of rate analysis 

parameters 

Unit  Quantity  Rate  Amount  

1 Basic Material (Rate should 

be inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labour  components) 
 

  

      

4 Total of all components     

      

5 Overhead &Profit 15% on 4     

      

6 Total Rate (4+5)     

      

7 Per unit rate     
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PROFORMAS: 

 

PROFORMA- I 

The list of similar works as stated in para „A‟ of Post qualification during last seven years. 

Sr.No. Name of Project 
Name of 
Employer 

Stipulated 

date of 
completion 

Actual Date 

of 
Completion 

Actual Cost 
of work done 

1 2 3 4 5 6 

      

 

NOTE: 

i) Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for 

each work should be annexed in the support of information furnished in the above proforma. 

ii) Works shall be grouped financial year-wise. 

 

PROFORMA- II 

Yearly turnover of the firm during the last three years. 

Sr. 

No. 
Financial year 

Annual Turnover 

(Rs.) 

Updated value to 

current year (Rs.) 

Average of 

last 3 years 

Page 

No. 

1    

 

 

2     

3     

Total    

 

PROFORMA- III to VI: Deleted 

 

PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

Other Party 

(/Parties) 
Employer 

Cause of 

Dispute 
Amount involved 

Remarks showing 

Present Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in- charge 

for each work should be annexed and uploaded. 
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SECTION –15 

SCHEDULES 
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1)SCHEDULE OF TENDERER'S INFORMATION 

 

1.  Year of incorporation: 

2. Number of similar works carried out so far: 

3. Details of after sales service in the vicinity of Mumbai: 

4. Details of Staff: 

5. Certificates from users: 

6. List of current jobs of comparable nature: 

 

 

 

 

                           Tenderer's signature & office stamp 

                            Trading under the name & style of 
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2)EXPERIENCE DETAILS 

  

Sr. 
No. 

Date Description of the work Name of Client Cost 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

  

           Tenderer's signature & office stamp 

  Trading under the name & style of 
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3)SCHEDULE OF STAFF TO BE APPOINTED FOR O & M 

  

Sr. 
No. 

Category of staff Qualification Nos. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 

                               Tenderer's signature & office stamp 

                       Trading under the name & style of 
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4)  LIST OF DOCUMENTS TO BE SUBMITTED BEFORE STARTING O&M 

 

The contractor shall be submit the copies of following information / documents to the office of 

Dy.Chief Engineer(O&M)SWD within 15 days from the date of intimation to start O&M. 

A)  Documents of Insurance under Workmen Compensation Act, 1923 & Fatal Accident Act 1885, 

of all employees deputed for carrying out the work of Operation & comprehensive 

maintenance. 

B)  List of employees deputed for carrying out work along with details such as name, address, 

age, sex, etc.   

C)   Copies of Identity Cards issued by the Contractor to their employees. 

D)  List of safety equipment/gadgets. 

E) Mobile Phone Numbers of contact person.  

F)       Aadhar Card,etc. 

********* 
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5) List of Safety Gadgets to be used at site 

 

Sr. 

No. 
Name of the Gadget Quantity 

1 Helmet for all staff 01 No. 

2. Hand Gloves for all staff 01 Pair 

3. Safety Shoes for all staff 01 Pair 

4. Fluorescent jacket for all staff 01 No. 

5. Flickering lamps (during 2nd & 3rd shift)  03 Nos. 

6. Traffic Cones 03 Nos. 

7. Torch of sufficient light  01 No. 

The contractor shall make necessary arrangement for carrying out the above-mentioned 

items along with the Machines to the sites. The staff appointed for providing the services of 

Operation & Maintenance shall wear the uniform while on duty. 

******* 
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6)  SCHEDULE OF QUANTITIES & RATES 

Sr. 

No. 
Description Qty. 

Rate 

(Rs.) 

Total 

Amount 

(Rs.) 

 

1. 

 

Providing services for Comprehensive Operation and 

Maintenance of Jetting machine 

 

425  

Shifts 

 

 

XXX 

 

 

XXXXXX 

 

2. 

 

Providing services for Sighted Nozzle Camera 

Attachment 

 

50  

Shifts 

 

 

XXX 

 

 

XXXXXX 

 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled online 

only in the “ITEM DATA‟ tab of the tender in MCGM‟s portal. 

                            Tenderer's signature & office stamp 

                                Trading under the name & style of 

 

 

 

 

 

 

 

 

 

 

 

 

Sub   Providing services for Comprehensive Operation and Maintenance of Jetting machine along 

with Sighted Nozzle Camera Attachment for the section of Dy.Ch.E.(O&M)SWD. 
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     TENDER DETAILS 

Sub: Providing services for Comprehensive Operation and Maintenance of Jetting machine 

along with Sighted Nozzle Camera Attachment for the section of Dy.Ch.E.(O&M)SWD. 

E.M.D. Rs. 40,000.00 

Eligibility criteria This offer is open to firms having the following qualifications: 

1.Technical Capacity: 

I) The tenderer(s) in their own name shall have satisfactorily executed 

the work of similar nature in MCGM /Semi Govt. /Govt. & Public Sector 

Organizations during last seven (7) years ending last day of month 

previous to the one in which bids are invited as a Prime Contractor (or 

as a nominated Sub-Contractor, where the subcontract had involved 

similar nature of work as described in the scope of works in this bid 

document, provided further that all other qualification criteria are 

satisfied) 

a) Three similar completed works each of value not less than 

Rs. 7.94 lakhs. 

                                                     OR 

b) Two similar completed works each of value not less than 

Rs. 9.92 lakhs. 

                                     OR                                                      

c) One similar completed work of value not less than          

Rs. 15.87 lakhs. 

        The value of executed works shall be brought to current costing 

level by enhancing the actual value of work at compound rate of 10% 

per annum; calculated from the date of completion to last date of 

receipt of applications for tenders. 

II) The tenderer shall submit/upload authorization letter from the 

manufacturer of „Sighted Nozzles‟ (having specifications same as those 

of sighted nozzle attachment) for work. 
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 2.Financial Capacity : 

         Achieved an average annual financial turnover as certified by 

„Chartered Accountant‟ equal to Rs. 11.90 lakhs in last three (3) 

financial years immediately preceding the Financial Year in which bids 

are invited. 

         The value of executed works shall be brought to current costing 

level by enhancing the actual value of work at compound rate of 10% 

per annum; calculated from the date of completion to last date of 

receipt of applications for tenders. 

3. Similar Experience:   

For assessing the technical capacity of Regular, Routine and 

Maintenance works; similar work shall mean, the completed or ongoing 

works in Operation and Maintenance of Jetting machines/ Suction Cum 

Jetting machines/ Suction Cum Jetting machine with water recycling 

facility in MCGM/Semi Govt./ Govt./ Public sector organization.  

Contract Period 
The total period of comprehensive Operation & Maintenance of the said 

Jetting machine along with Sighted Nozzle Camera Attachment is 17 

Months or till utilization of 425 shifts of Jetting machine along with 50 

shifts of Sighted Nozzle Camera Attachment or till expiry of vehicle 

registration whichever is earlier. 

Validity 180 days 

Valid Bank Solvency Solvency Certificate from approved bank amounting to Rs. 8.00 Lakhs 

as per registration rules 2016 & Rs. 20.00 Lakhs as per registration 

rules 2015 required six months prior to date of submission of e-tender. 

  

 

 

 


