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E – Tender for 
 

Name of the work 
 

Sub: Operation and Maintenance of 35 nos. existing 
stationary compactors and 15 nos. of watch and ward 
chowkies located at different sites in Western Suburbs 
Division along with transportation of stationary compactors 
to landfill site for the period of 35days:-13.06.2022 to 
17.07.2022 
 

                                Bid No: 7200031885 dated   23.05.2022 

Website: http://portal.mcgm.gov.in/tenders 
 

Office of the 
Executive Engineer (Tr.) W.S., 
Opp. Milan Mall, 
Milan Subway Road, 
Santacruz (West). 
Mumbai-400054. 
 

 
                  
 
                 S.E. Tr. W.S./ A.E. Tr. W.S.                E.E. Tr. W.S      Dy.Ch.E. (SWM) Transport
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SECTION 1 
 

E-TENDER NOTICE 
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MUNICIPAL CORPORATION OF GREATER MUMBAI 
Dy.Ch.Eng.(SWM) Transport / Ex. Eng.(Tr.) W.S 

Bid No.: 7200031885 dated 19.05.2022 
 

E-TENDER NOTICE 
 

Subject:  Operation and Maintenance of 35 nos. existing stationary compactors 

and 15 nos. of watch and ward chowkies located at different sites in 

Western Subs Division along with transportation of stationary 

compactors to landfill site for the period of 35days:- 13.06.2022 to 

17.07.2022.) 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. 

eminent firm, Proprietary/Partnership Firms/Private Limited Companies/ Public Limited 

Companies/Companies registered under Indian companies’ act 2013. the contractors registered with the 

Municipal Corporation of Greater Mumbai, (MCGM) in appropriate Class as per old registration and Class as 

per new registration and from the contractors/firms equivalent and superior classes registered in Central or 

State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed 

subject to condition that, the contractors who are not registered with MCGM will have to apply for 

registering their firm within three months’ time period from the award of contract, otherwise their Bid 

Security i.e. E.M.D (Earnest Money Deposit) shall be forfeited/recovered and an amount equal to 

Registration Fee of respective class shall be recovered as penalty. 

Bidding Process will comprise of THREE stages. 
 

The application form can be downloaded from MCGM's portal (http://portal.mcgm.gov.in) on 

payment of Rs.2,200.00 + @ GST as applicable. The applicants not registered with MCGM are mandated 

to get registered (Vendor Registration) with MCGM for e-tendering process & obtain login credentials to 

participate in the online bidding process. 

i) To download the application form, for those applicants not having vendor registration, need 

to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal 

Headquarters. 

ii) Followed by SRM login ID and password to   be   obtained from the Office of Central 

Purchase Department (CPD), Bakariadda, Byculla, Mumbai. 
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iii) For e-Tendering registration, enrolment for digital signature certificates and user 

manual, please refer to respective links provided in ‘Tenders’   tab. Vendors can get digital signature   

from   any one   of   the   Certifying Authorities   (CA's)   licensed   by controller of certifying authorities 

namely, Safes crypt, IDRBT, National   informatics center, TCS, CUSTOMS, MTNL, GNFC and e-Mudhra 

CA. 
 

Name of Work Contract         
Period 

Due date of tender 

Operation and Maintenance of 35 nos. existing 
stationary compactors and 15 nos. of watch and 
ward chowkies located at different sites in Western 
Subs Division along with transportation of stationary 
compactors to landfill site for the period of 35days:- 
13.06.2022 to 17.07.2022) 

35 days 30.05.2022 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit of Rs.20,000/- (the "EMD"), refundable in accordance to 

the relevant clause of bid document, from the Bid   Due Date, except in   the case of the selected 

Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide Earnest 

Money Deposit through the payment gateways while submitting the bids. The Bid shall be 

summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is 

available on MCGM portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the 

tender. 

As per THREE Packet systems, the document   for   Packet A & B is   to   be uploaded by 

the bidder in vendors’ document online in Packet A, B. Packet A,B & C shall be opened on 

dates as mentioned in header data. All the responsive and eligible bidders if they so wish can 

be present at the time of opening of bids, in the office of Ex.  Eng.(Tr.) Western Subs 

division. The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the 

requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header 

Data. If there are any changes in the dates the same shall be displayed on the MCGM Portal. 

(http://portal.mcgm.gov.in) 
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The Applicants interested for the above referred works may   contact   the Executive 

Engineer (Transport) Western Subs at the following address on any working day during office 

hours. 

Office of the 

Executive Engineer (Tr.) W.S. 

Opp. Milan Mall, 

Milan Subway Road, 

Santacruz (West). 

Mumbai-400054. 

The applicants may wish to visit the site under reference and can collect the information of 

the present status from the department who have invited the bids. 

The MCGM reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on Website of MCGM 

(http://portal.mcgm.gov.in/tenders) 

 
     Sd/-/-- 

Ex. Eng.(Tr.)W.S. 
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HEADER DATA 
 

Tender Document No    7200031885 dated 23.05.2022 

Name of Organization Municipal Corporation of Greater Mumbai 

Subject Operation and Maintenance of 35 nos. existing stationary 
compactors and 15 nos. watch and ward chowkies 
located at different sites in Western Subs along with 
transportation of stationary compactors to landfill site.  
For the period of 35days- 13.06.2022 to 17.07.2022 

Cost of Tender Rs.2,200/- + @18% GST 

Bid Security Deposit/EMD Rs.20,000/- 

Date of issue and sale of tender  23.05.2022  from 11:00 Hrs. 

Last date & time for sale of tender 
&Receipt of Bid Security Deposit 

  30.05.2022  upto 13:00 Hrs. 

Submission 
C(Online) 

of Packet A, B &Packet    30.05.2022  upto 13:00 Hrs. 

Opening of Packet A & B     01.06.2022  after 14:00 Hrs. 

Opening of Packet C      02.06.2022  after  14.00 Hrs. 

Address for communication Office of the Executive Engineer (Tr.) Western 
Subs., 
Opp Milan Mall, Milan Subway road, 
Santacruz (W) Mumbai -400054 
Ph.022-26182252/53/54 

Venue for opening of bid Office of the Ex. Engineer (Tr.) Western Subs 

 
This tender document is not transferable. 
If any Addendum and / or Corrigendum are issued for the subject e-tender, the details 

of the same will be published / uploaded on the website of MCGM i.e. http://portal.mcgm.gov.in 

under Tenders > e-Tenders > Tenders. Prospective Bidders are requested to take the note of the 

same. 

The MCGM reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 
    Sd/- 

Ex. Eng.(Tr.) W.S. 



8  

 
 
 
 
 
 
 
 
 
 
 

 

SECTION 2 
 

ELIGIBILITY CRITERIA 
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ELIGIBILITY CRITERIA 
 
 

The bidders in its name fulfilling the following criteria are eligible to bid for tender. 

2.1 Technical Capacity: 

The tenderer shall be a natural or legal person who can sue or can be sued in the court of law in 

Mumbai. 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature in 

MCGM/Semi Government/Government & Public Sector Organizations during last seven (7)years ending 

last day of month previous to the one in which bids are invited as a prime Contractor or as a nominated 

sub-Contractor, where the subcontract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification criteria are satisfied. 
 

Three similar completed 

works each costing not less 

than amount equal to 20% 

of estimated cost of 

subject tender. 

Two similar completed 

works each costing not less 

than amount equal to 25% 

of estimated cost of 

subject tender. 

One similar completed 

works each costing not 

less than amount equal 

to 40% of estimated cost 

of subject tender. 

Rs.  4,00,000/- Rs.  5,00,000/- Rs. 8,00,000/- 

Definition of similar work: 

For assessing the technical capacity  of the subject tender, similar work shall mean the 

experience of completed or completed part of on-going works in respect of – 

Operation and Maintenance and Transportation of Stationary Compactors 
OR 

Operation and Maintenance and Transportation of Refuse Compactors . 
In case of on-going works to be considered, the bidder must have received payment of 80% of the 

contract sum for the work/works executed till the last date of the month previous to the one in which 

bid are invited. 

2.2 Financial Capacity: 

The Bidder shall have achieved an average annual financial turnover certified by ‘Chartered 

Accountant’ not less than 30% of estimated cost of subject tender during last 03 years 

ending 31st March of 2021. i.e. Rs.6,00,000/-. 
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The value of executed works shall be brought to current costing level by enhancing the actual value of 

work at compound rate of 10 % per annum; calculated from the date of completion to last date of 

receipt of applications for tenders. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

 made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 record for poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion or financial failures etc. 

2.3 Bid Capacity: Deleted 

2.4 Joint Venture: Joint Venture is not allowed in this tender. 
 
 

Sd/- 

Ex.Eng.(Tr)W.S. 
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Municipal Corporation of Greater 

Mumbai (MCGM), hereafter also referred as “The Authority “, or any of its employees or advisors, 

is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms 

and conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments arrived 

at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible for 

the Municipal Corporation of Greater Mumbai (MCGM), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this e-

tender. The assumptions, assessments, statements and information contained in this e- tender may 

not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this e-tender 

and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Municipal Corporation of Greater Mumbai (MCGM) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or Bidder, 

under any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered 

on account of anything contained in this e-tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or 

information contained therein or deemed to form part of this e-tender or arising in any way with pre- 

qualification of Applicants for participation in the Bidding Process. The Municipal Corporation of 

Greater Mumbai (MCGM) also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any applicant upon the statements contained in 
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this e-tender. 

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Municipal Corporation of Greater Mumbai 

(MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for   the   Project and   the   Municipal 

Corporation of Greater Mumbai (MCGM) reserves the right to reject all or any of the Applications or 

Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Municipal Corporation of Greater Mumbai (MCGM) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the Municipal 

Corporation of Greater Mumbai(MCGM) shall not be liable in any manner whatsoever for the same 

or for any other costs or other expenses incurred by an Applicant in preparation or submission of the 

Application, regardless of the conduct or outcome of the Bidding Process. 
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SECTION 4 

INTRODUCTION 
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4.1 Background: 
Municipal Corporation of Greater Mumbai provides various refuse and non- refuse vehicular 

services of essential nature which comprise of Refuse Compactors, Refuse Dumpers,Trucks, 

Fire Fighters, Breakdown Vehicles, Cesspool Vehicles, Water Tankers, etc. In addition to 

these services, SWM transport department provide many services for various cleanliness 

and health drives initiated by State Government, Central Government and various NGOs. 

Being Local Governing Body, these services are required to be provided uninterruptedly for 

maintaining public hygiene and sanitation. 

 
4.2 Scope of Work: 

The Scope of Work and Technical Specifications are defined in Section 7 in details. 
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SECTION 5 
E-TENDERING ONLINE 
SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and 
methodology adopted since decades. The SRM is only change in process of accepting and evaluation of 
tenders in addition to manual. The SAP module to be used in this E-tendering is known as Supplier 
Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware Ltd. who will assist 
MCGM in throughout the tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 
applicable. 

 In e-tendering process some of the terms and its definitions are to be read as under wherever it 
reflects in online tendering process. 

Start Date read as “Sale Date” 
 
End Date read as “Submission Date” Supplier read as “Contractor/bidder” Vendor read as 
“Contractor/bidder” 
Vendor Quotation read as “Contractors Bid/Offer” Purchaser read as “Department/MCGM” 
I. Before entering in to online tendering process, the contractors should complete the registration process 

so as to get User ID for E-tendering links. For this, the contractors can access through Supplier 
registration via MCGM Portal. 

There are two methods for this registration :( II and III) 
 

II. Transfer from R3 (registered contractors with MCGM) to SRM 
 

a. Contractors already registered with MCGM will approach to Vendor Transfer cell. 
 

b. Submit his details such as (name, vendor code, address, registered Email ID, 
pan card etc.) to Vendor transfer cell. 

c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application 
from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 
 

e. Vendor creates his User ID and Password for e-tendering applications by 
accessing link sent to his mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with MCGM) 
 

a. Vendor fills up Self Registration form via accessing MCGM portal. 
 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration 
system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 
 

d. Vendor creates his User ID and Password for e-tendering application. 
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IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender fee. The same can be 

done by accessing Pay Tender Fees option. By this one shall be able to pay Tender fee through 

Payment Gateway-If transaction successful, Contractors can register his interest to participate. 

Without Registration one cannot quote for the Bid/Tender. 

5. Applicant will download Tender Documents   from   Information   from   purchaser   tab by 

accessing Purchaser document folder through collaboration ‘C’ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet 

B folder respectively by accessing these folders through “My Notes” Tab and collaboration folder 

link. 

7. All the documents uploaded have to be digitally signed and saved. Contractors can procure there 

digital signature from any certified CA’s in India. 

8. EMD and ASD, if applicable, shall be paid online in the EMD and ASD tab for bidders in E- Tendering 

system before submission of due date. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line 

Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure. If entered ‘0’, it shall 

be treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without submitting the 

BID for future editing through ‘HOLD’ option. 

12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 

14. Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and Time and Bid 

Evaluation process starts. 

As per Three Packet system, the document for Packet A & B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender 

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice. 
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The tenderer shall pay the EMD/Bid Security through payment gateways before submission of 

Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the EMD at 

any of the CFC centres in MCGM Ward Offices. 

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or 

before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer shall be 

opened as per the time-table shown in the Header Data in the office of Ex. Engineer (Transport)Western 

Subs. 

The Municipal Commissioner reserves the right to reject all or any of the e- 

Tender(s) without assigning any reason at any stage. The dates and time for submission and 

opening the tenders are as shown in the Header Data. If there are any changes in the dates 

the same shall be displayed on the MCGM Portal (http://portal.mcgm.gov.in). 
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SECTION 6  
INSTRUCTIONS TO 

APPLICANTS 
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Scope of Application 
 

The authority wishes to receive Application for Qualification in order to SELECT experienced and 

capable Applicants for the Bid Stage. 

Eligibility of Applicants 
 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering organizations 

i.e. eminent firm, Proprietary/Partnership   Firms/   Private Limited   Companies/   Public   Limited   

Companies/   Companies   registered   under   the Indian companies’ act 2013. the contractors 

registered with the Municipal Corporation of Greater   Mumbai,    (MCGM) in appropriate Class as per 

old registration and Class as per new registration and from the contractors/firms equivalent and 

superior classes registered in Central or State Government/Semi Govt. Organization/Central or State 

Public Sector Undertakings, will be allowed subject to condition that, the contractors who are not 

registered with MCGM will have to apply for registering their firm within three months’ time period 

from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be 

forfeited/recovered and an amount equal to Registration Fee of respective class shall be recovered as 

penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 
 

C. Bid Capacity: Deleted 
 

D. Equipment Capabilities as required for this work 
 

 The successful contractor shall provide approximately 15 to 16 prime mover services 

daily to Group-IV and Group VII wards. Hence, it is desirable that successful contractor 

should have sufficient nos. of prime in his command to meet the daily demand of the 

user department.

 However, the no. of prime movers services may increase or decrease as per the day 

to day requirement of user department. The contractor shall be equipped with sufficient 

number of prime movers to meet the demand at any given instant.
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The bidder should undertake their own studies of the nature of work and devise a plan and 

methodology for the executing the said work or as per the instructions of the site in-charge and he shall 

make his own arrangement of vehicles/ equipment / machinery for the same. The tenderer shall 

ensure commitment on an undertaking on Rs.500/- stamp paper to be submitted along with the Bid 

in Packet B in the prescribed Proforma (VII). 

E. Technical Personnel: Deleted 
 

F. Time Period of the Project 
 

The contract period is 35 days from date of start of contract and shall be strictly observed by 

the Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to 

the Contractor. The work shall, throughout the stipulated period of the Contract, be proceeded with all 

due diligence, as time being deemed to be the essence of the contract, on the part of the Contractor. 

On failing to do so, the contractor shall pay as compensation an amount which shall be governed as 

per Clause-8(e) of the Standard General Conditions of Contract. 

G. Contract Execution 
 

All required documents for execution of the contract shall be submitted within 30 days 

from the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof of 

payment of security/contract deposit/ within 30 days from the date of letter of acceptance received by 

him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the 

date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered 

as cancelled and legal steps be taken against the contractor for recovery of the documents. 

I: Deleted 
 

J: Action when whole security deposit is forfeited: 
 

In any case in which under any Clause of this contract, the contractor shall have rendered himself 

liable to pay compensation amounting to the whole of this security deposit whether paid in one sum or 

deducted by instalments or in the case of abandonment of the work owning to serious illness or death 

of the contractor or any other cause, the Engineer 
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on behalf of the Municipal Commissioner shall have power to adopt any of the following 

process, as he may deem best suited to the interest of MCGM. 

 
(a) To rescind the contract (for which recession notice in writing to the contractor under the head of 

Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the 

contract shall stand forfeited and be absolutely at the disposal of MCGM. 

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost 

of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff including 

the cost of work-charged establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects in the same manner and 

at the same rates as if it had been carried out by the contractor under the terms of his contract. The 

certificate of the Executive Engineer as to the costs and other allied expenses so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as shall be 

un-executed out of his hands, and to give it to another contractor to complete, in which case all expenses 

incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the 

cost of work charged establishment and the cost of the work executed by the new contract agency shall be 

debited to the contractor and the value of the work done or executed through the new contractor shall 

be credited to the contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive Engineer 

as to all the cost of the work and other expenses incurred as aforesaid for or in getting the un- executed 

work done by the new contractor and as to the value of the work so done shall be final and conclusive 

against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to 

recover or be paid any sum for any work therefore actually performed by him under this contract unless 

and until the Executive Engineer shall have certified in writing the performance of such work and the 

amount payable to him in respect thereof and he shall only be entitled to be paid the amount so 

certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted and the cost of 

the work executed departmentally or through a new contractor and other allied expenses exceeding the 

value of such work credited to the contractors amount of excess shall be deducted from any money due 

to the contractor, by MCGM under the contract or otherwise, howsoever, or from his security deposit or 

the sale proceeds thereof provided, however, the contractor shall have no claim against MCGM even if the 

certified value of the work done departmentally or through a new contractor exceeds the certified cost of 



24  

such work and allied expenses, provided always that whichever of the three courses mentioned in clauses 

(a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim to compensation 

for any loss sustained by him by reason of his having purchase or procured any materials or entered in to 

any engagements or made any advance on account of or with a view to the execution of the work or the 

performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if the 

contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence 

any proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or 

attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given promised or offered by the contractor or any of his servants or 

agents through any public officer, or person in the employ of MCGM/Govt. in any way relating to his 

office or employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind the contract 

and the Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the 

disposal of MCGM and the same consequences shall ensure as if the contract had been rescinded under 

above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract. 

 Infrastructural set-up: 

The tenderer shall have a reasonable and sufficient office space with an independent 

telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for 

communication purpose. If the applicant is having his office address out-side of 

MMR, then he shall furnish the details of contact person in MMR with his 

photograph, address, phone, email-id, etc. for communication purpose. After award 

of contract, office shall be provided in the jurisdiction of MMR as per the tender 

conditions. In case of any litigation, the jurisdiction shall be restricted to MMR only. 

To establish proof of office address, the tenderer shall submit the photocopy of one 

of the documents such as current paid Electricity Subs Bill, Property Tax Bill, Water 

Tax Bill, valid Shop and Establishment Certificate etc. 

 
L. The contractors shall register themselves under the provisions of prevailing 

guidelines issued by MCGM from time to time. 
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M. Force Majeure 

1) Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of its 

performance security, liquidated damages or termination or other failure to perform its obligations 

under the contract in result of an event of Force Majeure. 

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the successful 

tenderer and not involving the successful tenderer’s fault or negligence and such events may include 

strike, riots, wars or revolutions, fires, floods, epidemics, earthquakes, other natural calamity and 

quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the MCGM in writing 

of such condition and the cause thereof. Unless otherwise directed by MCGM in writing the 

successful tenderer shall continue to perform its obligations under the contract as near as it is 

reasonably practical, also shall seek all reasonable alternative means of performance. 

N. The drivers and cleaners appointed by the agencies / contractors are required to be paid as per 

the Government norms and or daily wages norms approved from time to time. The MCGM 

officials shall check whether the contractual agencies have made the payment by RTGS or any online 

mode to the drivers and cleaners appointed by them as per the norms and the payment is received in 

their account accordingly. The MCGM officials shall also check the payment is made to the drivers 

and cleaners in their account on monthly / daily basis (as per the case) and on the confirmation of 

the payment made (till previous month) to the drivers and cleaners, the regular contractual 

payment of the agencies appointed by MCGM shall be certified and processed to release through 

Accounts Department. The contractor shall submit all relevant documents in this regard along with 

the bills for verification failing which the bills will not be processed for payment. 
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Submission of Tenders 
 

PACKET – A 
 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this packet 

shall be done strictly with reference to only the scanned copies of Documents uploaded online in packet 

‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with MCGM will have to apply 

for registering their firm within three months’ time period from award of contract, otherwise their Bid 

Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited / recovered and an amount equal to 

Registration Fee of respective class shall be recovered as penalty. 

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs.8.00 lakhs as governed by 

Registration Rules in force for respective Class of Contractor for Civil and M&E work. The Bank 

Solvency Certificate shall be prior to twelve months of the due date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service Tax is made 

applicable, the rules, regulations, guidelines, circulars, communications etc. issued in this regard either 

by Govt. of India, Govt. of Maharashtra or MCGM shall be made applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, Karta of Hindu 

undivided Family, firms, private limited companies, registered co-operative societies, partners of 

partnership firms and at least two Directors, if number of Directors are more than two in case of 

Private Limited Companies, as the case may be. However, in case of Public Limited companies, Semi 

Government Undertakings, Government Undertakings, no ‘PAN’ documents shall be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of MCGM. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 
 
NOTE: 
 

 If the tenderer(s) withdraw tender offer during the tender validity period, his    entire E.M.D. shall be 

forfeited. 

  If it is found that the tenderer has not submitted required documents in Packet ‘A’ then, the 

shortfalls shall be  communicated to the tenderer through e-mail only and compliance required to be 

made within a time period of three working days otherwise they shall be treated as non-responsive. 
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PACKET – ‘B’ 
 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 
 
a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime Contractor or as 

nominated sub-contractor. Information furnished in the prescribed proforma (Proforma–I) shall be 

supported by the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered Accountant 

preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance 

sheet and profit and loss account for the preceding three financial years preceding the Financial Year in 

which bids are invited (Proforma-II). 

c) Deleted. 
 
d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole responsibility to 

arrange the required infrastructure before start of the work (Proforma VII). 

e) Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of work orders & attested 

copies of percentage of works completed or part thereof. 

f) Deleted. 
 
g) The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 

 
Note: Bidders shall submit the undertaking for equipment / vehicles capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

h) The tenderers shall upload work plan as per the following outline: 
 

1. Organizational set up envisaged by the contractors. 
 

2. Site Offices proposed to be set up. 
 

Note: 
 
i) Deleted. 
ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1984, if the 

tenderer has more than 10 employees / persons on his establishment (in case of production by use of 

energy) and 20 employees / persons on his establishment ( in case of production without use of 

energy) to MCGM as and when demanded. In case of less employees / persons mentioned above 

then the successful bidder has to submit an undertaking to that effect on Rs.200/- stamp paper as per 

circular u/no. CA/FRD/I/65 of 30.03.2013. 
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iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if 

tenderer has more than 20 employees / persons on his establishment, to MCGM as and when 

demanded. In case if the successful bidder has less employees / persons mentioned above then 

the successful bidder has to submit an undertaking to that effect of Rs.200/- stamp paper as per 

circular u/no. CA/FRD/I/44 of 04.01.2013. 

i) Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’ under the 

head – Details of Litigation History. If there is no litigation history the bidder shall specifically mention 

that there is no litigation history against him as per the clause of litigation history .In case there is 

litigation history - 

Litigation History must cover – Any action of blacklisting, debarring , banning , suspension , 

deregistration and cheating with MCGM , State Govt., Central Govt. or any authority under state or 

Central Government Organization initiated against the company , firm, directors, partners or 

authorized signatory shall be disclosed for last 5 years from the date of submission of bid about any 

action like show cause issued, blacklisting , debarring , banning suspension , deregistration and 

cheating with MCGM and MCGM is the party in the litigation against the company, firm, directors, 

partners or authorized signatory for carrying out any work for MCGM by any authority of MCGM and 

the orders passed by the competent authority or by any Court where MCGM is a party .While taking 

decision on litigation history , the concerned Chief Engineer or D.M.C. or Director, as may be the case , 

should consider the details submitted by bidder and take decision based on the gravity of the 

litigation and the adverse effect of the act of company firm , directors , partners or authorized 

signatory on the MCGM works which can spoil the quality , output , delivery of any goods or any work 

execution and within the time frame. 

The litigation history shall be treated as curable defect. 
 
Note: 
 

 If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, the 

shortfalls shall be communicated to the tenderer through e-mail only and compliance required to 

be made within a time period of three working days otherwise they shall be treated as non-

responsive. 

Packet ‘C’ 
 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes his item 

wise rate. 
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Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at 

Annexure D. 

 

BID SECURITY OR EMD 
 
 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in the Bid 

Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 

shall be valid till the validity of the bid. 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in MCGM 

Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-clause 

mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of financial 

bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining Standing Committee 

Resolution. 

 The Bid Security may be forfeited: 
a) If the bidder withdraws the Bid after bid opening (opening of technical qualification part of 

the bid during the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement’ and /or 
 

ii) Furnish the required Security Deposits. 
 
1) The cases wherein if the shortfalls are not complied by a contractor, shall be informed to 

Registration and Monitoring Cell. Such non-submission of documents shall be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de- registration, etc. shall 

be taken by the registration cell with due approval of the concerned AMC. 

2) No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid shall be liable for rejection. 
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Note: 
 
i) Curable Defect shall mean shortfalls in submission such as: 
 
a. Non-Submission of following documents, 
 

i. Valid Registration Certificate. 

ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, 
owners, etc. 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 
 
c. No proper submission of experience certificates and other documents, etc. 
 
ii) Non-curable Defect shall mean 
 
a. In-adequate submission of EMD/ASD amount, 

 
b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stipulated in the 

tender. 
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BID VALIDITY 
 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date 

for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period The request and the 

bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but shall be required to extend the validity of this bid security for a period of the 

extension. 

DEFECT LIABILITY PERIOD: 
 

The contractor is expected to carry out the construction / fabrication work in Workmen like manner so 

as to meet the requirement and specification for the project. It is expected that the Workmanship 

and materials will be reasonably fit for the purpose for which they are required. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 
 

A. Security Deposit: 
 
The security deposit shall mean and comprise of 
 

1. Contract Deposit. 
 

2. Retention Money: Deleted 
 

I. Contract Deposit- The successful tenderer, here after referred to as the contractor shall pay an 

amount in the form of BANK GUARANTEE equal to five (5) percent of the contract sum shall be paid 

within thirty days (30 days) from the date of issue of letter of acceptance. 

II. Retention Money: Deleted 
 

B. Additional Security Deposit: 
 

The Additional Security Deposit shall be applicable when a rebate of more than of 12% at the rate of 

which no maximum limit. The ASD is calculated as follows: 

Additional Security Deposit = (X/100) x office estimated cost, Where X = 

percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before submission of the 
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bid. 

C. Performance Guarantee: Deleted 
 

D. Refund of Security Deposit 
 

I. Refund of Contract Deposit: 
 

The Contract Deposit shall be released within 30 days after completion of contract period as 

per the prevailing guidelines in this regard as subject to 

a) Satisfactory completion of the work. 
 

b) No recoveries are pending against the said work. 
 

c) All the observations, queries raised by Vigilance Department, if any, are cleared 

satisfactorily and certificate to that effect is issued by Vigilance Department. 

d) Provided that there is no demand outstanding in MCGM against the Contractor. 
 

II. Refund of Retention Money: Deleted 
 

III. Refund of Additional Security Deposit: 
 

The additional security deposit shall be released within 30 days of issues of ‘Certificate of 

Completion’ with respect to the whole of the works. In the event the Engineer issues a Taking 

over certificate for a section or part of the Permanent Works, only such proposition thereof as 

the Engineer determines (having regard to the relative value of such section or part of the 

works) shall be considered by the Engineer for the payment to the contractor. 

IV. Refund of Performance Guarantee: Deleted 
 

*Note: 
 

a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work / 

contract and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 

months from the completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf 

of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of 
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approved Bank is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued 

by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank 

Guarantee is countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai Western Subs Limit categorically endorsing thereon that the said Bank Guarantee is 

binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable 

to be enforced against the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when 

required and/or directed from time to time until the Contractor has executed and completed the 

works and remedied any defects therein. 

E. Legal + Stationary Charges: (As per applicable circular) 
Successful tender shall pay the Legal Charges + Stationary charges as per Circular no. 10318 dtd. 

24.03.2022. or the latest circular in vogue 

 Contract Value Legal + Stationary 
Charges 

From Rs. 10,001/- To Rs. 50,000/- NIL 
From Rs. 50,001/- To Rs. 1,00,000/- Rs.6,290/- 
From Rs. 1,00,001/- To Rs. 3,00,000/- Rs.10,380/- 
From Rs. 3,00,001/- To Rs. 5,00,000/- Rs.12,470/- 
From Rs. 5,00,001/- To Rs. 10,00,000/- Rs.14,510/- 
From Rs. 10,00,001/- To Rs. 20,00,000/- Rs.16,570/- 
From Rs. 20,00,001/ To Rs. 40,00,000/- Rs.18,660/- 
From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs.20,720/- 
From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Rs.24,450/- 
From Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs.28,220/- 
From Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs.31,980/- 
From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs.35,740/- 
From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs.39,470/- 
From Rs. 50,00,00,000/- To Rs. 1,00,00,00,000/- Rs.47,000/- 
From Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs.58,270/- 
From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs.65,770/- 
From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs.75,120/- 
From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs.84,510/- 
From Rs. 5,00,00,00,000/- To Rs. Any Value Rs.93,920/- 
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F. Stamp Duty: (As per applicable circular) 
 
It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable 

for “works contract” that is to say, a contract for works and labour or services involving transfer of 

property in goods ( whether as goods or in some other form) in its execution and includes a sub-

contract, as under: 
 

a Where the amount or value set forth in such 

contract does not exceed rupees ten lakh. 

 
Five Hundred rupees stamp duty 

b  

Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% above 

Rs. Ten Lacs subject to maximum of 

Rs. Twenty Five Lacs Stamp Duty. 

c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount 

 

 
ii. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days from the 

date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the 

successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents 

executed in Mumbai Western Subs & Mumbai Suburban District be recovered from the concerned 

work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand 

Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from intimation 

thereof. 

iv.  All legal charges and incidental expenses in this respect shall be borne and paid by the successful 

tenderer. 

G: The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in the 

prescribed format attached at Annexure-H. 

IMPORTANT DIRECTIONS 
 

1. All the information uploaded shall be supported by the corroborative documents in absence of which 

the information uploaded shall be considered as baseless and not accepted for qualification criteria. All 

the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in 

the relevant places. 
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The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder 

shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- Submission for 

Percentage Rate / Item Rate Tender Document.” The detail guidelines for creation and submission of 

bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted by e-mail 

to trsg2008@yahoo.com /tmaladgarage@yahoo.com The subject shall clearly bear the following 

identification / title: “Queries / Request for Additional Information: TENDER for “Subject of the 

tender”. Any changes in mail ID shall be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by giving 48 

hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-Documents number for re-

quoting and such development needs to done by IT department in MCGM’s SRM system. Till such 

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful 

bidder shall be decided by lottery system by concerned Chief Engineer. 

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 

notification issued by concerned Chief Engineer. Also, the “Performance Guarantee” shall be paid in 15 

days after receipt of “Letter of Acceptance.” 

Note: 
 

a. All the references related to Sales tax, Central Sales tax etc. in the 
subject tender shall be ignored and Goods and Service Tax (GST) shall 
be taken into account. 

b. All the latest circulars, communications, directives, related to GST 
shall be made applicable for the tender. 
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SECTION 7 
SCOPE OF WORK 
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 
 
 
 

I. Preamble: 

MCGM has installed 33 nos. of Watch and Ward (W&W) chowkies at chronic and high MSW 
generation spots in Western Subs, division. Out of these compactor chowkies sites 35 Nos of sites 
are operational. These chowkies are equipped with loading platform and relevant hydraulic and 
electromechanical arrangement for loading, compression and unloading of MSW in hydraulically 
operated stationary compactors installed at the chowkies. There are 65 nos. of such stationary 
compactors for transporting MSW to landfill sites. 

The instant tender is for Operation and Maintenance (O&M) of 15nos. of W&W Chowkies 
and 35 nos. of Stationary Compactors installed in Western Subs division alongwith to and fro 
transportation of stationary compactors to landfill site. The details of W&W chowkies and 
stationary compactors covered under this tender are summarized below. 
              The details of W&W chowkies and stationary compactors are attached as  in annexures. 
 

II: Mobilisation period: 

No Mobilization period is given in this contract. Any reference related to mobilization period 

in the text of the tender shall be ignored. The successful contractor shall start the work as per the 

date of starting  mentioned in the Letter of Acceptance. 

III: Contract Period:35 days 
 
As mentioned in the below Table:- 

 
Sr.
No

. 

No. of 
Stationary 

Compactors 

No. of Watch & 
Ward Chowky 

No. Of Days/Contract 
Period 

1 35 Nos 15 sites 
Period of 35 days 

13.06.2022 to 17.07.2022 

 
 

+/- 25% variation in  services in terms of Quantities  as well as Time Period shall be binding 
on the  Successful tenderer as per same rates, terms and conditions. 

The tenderer shall note that if the regular contract of the subject work for a period of one 
year gets finalized, the subject tender contract shall be discontinued to that effect of finalization of 
one year tender.
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IV: Quantum of Work: 
 

The Operation & Maintenance of W&W chowkies for stationary compactor and 
maintenance of stationary compactor including transportation to landfill site will be sole 
responsibility of the contractor. The contractor needs to carry out following works by deploying 
skilled manpower and machinery for O&M of W&W chowkies and stationary compactors and 
transportation of stationary compactors using sufficient no. of prime movers. 
 

 
Sr.No. 

 
Description 

 
Quantity (Nos.) 

1. Operation of Watch and Ward 

Chowkies for stationary compactors. 
15 sites X 35 days= 525 Nos. 

2. Maintenance and repairs of Watch 

and Ward Chowkies. 
15 sites X 35 days= 525 nos 

3 Maintenance of Stationary compactor 

without Tip-Cart and Tip Cart. 

35 Stationary compactor X 35 days= 1225 

nos 

4. Transportation of Stationary 
Compactors (To and fro) to landfill 
site                      (Services in Nos (6 
services / day *35 days =210 
services) 

6 Sevices per day X 35 
days= 210Services 

 
2A.       O&M of Watch and Ward Chowkies: 

1. Some stationary compactor systems are with Tip Cart arrangement and some are without it. The 

successful contractor and his team of operators will fully understand the operation of the system 

including its operational and maintenance parameters and schedules which are manufacturer-

specific. The hydraulic system provided on W&W chowkies work on specific operating pressures and 

parameters for their optimum operation efficiency and safety. At no point, these pressures and 

operating parameters shall be exceeded or violated for desired operation of the system. 

2. The successful tenderer and appointed operators shall have to operate and maintain the W&W 

chowky provided at site for the operation of stationary compactors commissioned thereat with 

sufficient technical know-how of the system as stated above. 

3. Minimum 2 nos. of operator/attendant per shift (8 hour) shall be provided for operation of 

W&W chowky installed at site. It the situation demands that more than two operators are needed for its 

effective operation, the contractor shall do so immediately as per the directions with no extra cost to 

MCGM. 
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4. They will ensure that MSW received at site is loaded into the stationary compactor hopper. 
Thereafter they will operate the hydraulic system provided on the W&W chowky and MSW is 
compressed in the stationary compactor. They shall also ensure that remnant and MSW scattered 
around the loading area and on the stationary compactor bodyis carefully collected and poured into 
the hopper so that the site including loading platform and stationary compactor will not look shabby 
and will remain clean throughout the day.For this, the successful contractor will ensure that requisite 
tools and implements such as brooms, fork like implements, spades and ghamelas, hooks, hand 
barrows, etc. are made available to the operator/attendants in adequate quantity. 

5. Operators deployed at site will check that the stationary compactor is not loaded beyond its 
design capacity. As soon as it is observed that the stationary compactor is loaded it’s full capacity, they 
will give a call for transportation and replacement of the stationary compactor. 

6. As soon as the prime mover is arrived at site, the operator will carefully remove attachment 
pipes and couplings connected to the stationary compactor and decouple the same from W&W chowky 
for its transportation. The operator will assist the prime mover driver for aligning and docking the 
stationary compactor to the prime mover. 

7. The prime mover driver will place the empty stationary compactor in its appropriate place and 
the operator will connect the hydraulic attachments of the W&W chowky to the empty stationary 
compactor and thus the stationary compactor will be ready for MSW load. 

8. The stationary compactor site shall be clean-swept. He shall spray suitable disinfectants and 
deodorants in and around the site in order to control foul smell. 

9. The operators shall maintain the record of stationary compactors and prime movers deployed 
for transportation of loaded stationary compactors alongwith their date and time. They shall also keep 
record of incoming refuse vehicles directed to the site by MCGM staff. 
10. The contractor shall also maintain Visit / Instruction Book, Attendance Muster at site which shall 
be made available on demand. 

11. The contractor shall take care of cleanliness, up-keepment and safety of the entire installation of 
watch and ward chowky regularly. 

2B. Maintenance of stationary compactor with Tip Cart and without Tip Cart: 
 
1. The scope of work includes routine maintenance of the Compactor body and hydraulic parts 
alongwith trailer chassis. The maintenance work shall be carried out as per requirements / suggestions. 
The preventive maintenance shall be carried out in a required sequence at the site. 

2. The contractor shall have to carry out the routine & preventive maintenance such as topping up 
of hydraulic oil, changing of consumable items including regular greasing of movable parts, rectification 
of tyre puncture etc, as per the requirements / suggestions. 
 
3 All the spare parts including new tyre & its accessories for Stationary Compactor shall be original 

and genuine. 
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4. In case of charging to the M.C.G.M. due to accidental repairs or major repairs, all the old removed 
parts shall have to be returned to the M.C.G.M. In case of missing part, contractor shall inform the 
MCGM before starting the work of replacement or providing the part. 

5. The payment towards the Operation & Maintenance alongwith Transportation of Stationary 
Compactor from site to landfill site will be for the contract period. No separate payment will be given for 
the separate activity under maintenance. Tenderer shall average out its expenses accordingly. 

6. The successful tender shall have their own workshop within Mumbai Metropolitan Region or tie up 
with workshop owner for after sales and service facilities for entire contract period. 

2C. Maintenance and Repair of W&W chowky. 
 
1. Maintenance of chowky i.e. doors, windows, grills, structure etc. shall be carried out by the 
contractor. 

2. Electrical maintenance of installations at the chowkies i.e. repairs and replacement of electrical 
fittings and accessories like tube light choke, switch, plugs, halogen lights etc. shall be carried out by the 
contractor. Minor repair of platform below chawky and Stationary Compactor shall be carried out by the 
contractor. 

3. For major civil platform repairs contractor shall inform the MCGM. MCGM shall carry out the 
major civil repair work, if necessary, However the contractor’s representative shall be present at the time 
of work for proper guidance and coordination. 

4. The payment towards the maintenance of chowky will be done on monthly basis. No separate 
payment will be given for the separate activity under maintenance. Tenderer shall average out its 
expenses accordingly. 

5. For other issues beyond the control of the contractor, contractor shall co- ordinate with the A.E 
(SWM) of respective ward for resolving the issuesthrough respective MCGM agencies. The scope of work 
includes keeping the chowky along with footprint area of the equipment and surroundingarea of two 
meter from all the sides of chowky, clean and tidy. 

2D. Transportation of stationary compactors (To and Fro) 
 
1. The trailer mounted compactor shall be deployed at pre-determined time/on intimation of compactor 

being full. The prime mover with cabin shall be supplied & maintained by the appointed agency. The 
Stationary Compactor chassis, trailer, shall be maintained by appointed agency. 

2. The empty stationary compactor shall be brought by MCGM as per pre- determined time or on call 
basis. In case the stationary compactor container is full before the time the same needs to be 
intimated to respective control room of MCGM and respective ward staff /appointed agency shall make 
arrangement to replace the same at the earliest. 

3. Supervision 
 

The successful tenderer shall make necessary arrangement for supervision of the site to monitor and 
coordinate the various activities and to resolve any bottleneck while implementation of the work. The 
successful bidder must assess the site condition and shall deploy the manpower as per the 
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requirement. The successful bidder shall also ensure cleanliness at the site round the clock. The 
successful tenderer shall take  necessary precautions to handle the extra load during the festivals 
seasons according to the site requirement so as to ensure smooth and uninterrupted operation at the 
site. 

4. General Instructions: 
 
1. In case of the roads totally closed for renovation / reconstruction or laying utility etc, the contractors 

shall convey the situation to MCGM in writing and MCGM shall make alternate arrangement nearby 
for the collection of waste. 

2. The W&W chowkies and stationary compactors included in this tender are already covered under 
ongoing O&M and transportation contracts. After expiry of tenure of the ongoing O&M and 
transportation contracts, the O & M and transportation services of the W&W chowkies and stationary 
compactors will be carried out by successful tenderer from date of start of contract. 

5. Cleaning & Disinfecting: 
 

The successful tenderer shall keep the sites attendant chowky in clean & disinfected all the times. 

6. Attendant’s chowky. 
 
The Existing sites are provided with Chowky are of a p p r o x .   size 6 mtr (L) x 2 mtr (W). The 

tenderer shall inspect all the sites and get acquainted with the work. 

7. Electric Supply and Works – 16 sites 

The electric supply connections already exist at all sites. The tenderer shall replace, damaged part of 

meter cabin with Teak Wood material as per the standard requirement of Electric power supply authorities 

as when necessary. The tenderer will enquire with the concerned supply authorities for their standard 

requirement. The payment of monthly electric charges shall be paid by respective ward of MCGM for 

the sites. 

8. Quality of Disinfectant cum Deodorant 

Disinfectant cum deodorant for spraying on and around stationary compactor sites shall be 

Eco- friendly, nontoxic, not acidic, herbal oil based disinfectant cum deodorant. The herbal based liquid 

shall be preferred. 

9. Pre-bid precautions and process 
 

a) The statement annexed gives the list of stationary compactor sites to be covered under the plan 

as specified in this tender document. 

b) The tenderer shall inspect all the sites for identifying their characteristics in  terms of

 work content involved in fulfilling the requirement of work and desired performance levels. 

They should also assess the solid waste generated to get confirmation on the quantum of work 
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outlined in the tender document. 

c) The equipments, machinery, accessories, implements and manpower required to achieve 

desired performance shall be worked out before quoting the rates. 

Pending finalization of the tender received and under any emergency , M.C.G.M. 

reserves right to place order upto Rs. 50 Lakh, on any prospective contractor who shall have 

to accept and start the work immediately. 

period. 

10 Penalty clause 
 

a)  If the site / chowky is not operational for more than 15 days during the 

contract period :- 60 % of the operation cost shall be discounted (i.e only 40 

% of the operation cost shall be payable) for the non operational / non 

functional period for that particular site / chowky for that particular 

month , provided that the services of the secutity personnel is retained 

by the contractor and the cleanliness of site & watch and ward of the 

chowky is maintained properly during the non operational period. 

b) If the site / chowky is not operational for 15 days or less than 15 days during 

the contract period :- Full operation cost for   that particular site / chowky for 

that particular month shall be payable, provided that the services of the 

attendants & security personnel is retained by the contractor and the 

cleanliness of site & watch and ward of the chowky is maintained properly 

during the non operational period. 
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SCHEDULE OF PENALTIES AFTER COMMENCEMENT OF WORK 
 
 

 For operation of stationary compactors at sites and maintenance of Stationary Compactors 
as well as watch & ward chowkies. 

1. Penalty if any stationary 
compactor remains under 
unrepaired   condition for more than 
15 days at the workshop of successful 
bidder after receipt of PO or st. 
compactor in their workshop 
whichever is later. 

: Rs.5000/- & proportionate monthly maintenance 

charges of said compactor will be deducted. 

2. Penalty if  stationary compactor 
remains under unrepaired condition 
for   more  than one month at the 
workshop of successful bidder after 
receipt of PO or st. compactor in their 
workshop whichever is later. 

: Rs.5000/- + Rs.1000/- per day will be levied after 1 

month and in addition proportionate monthly 

charges of said compactor will be deducted. 

3. Penalty if fails to attend the day to
day call/, minor fault , within 24
hours, which can be attended at site . 

: Rs.500/-  per  day  per  compactor  will  be levied 

plus proportionate monthly maintenance charges of 

said compactor will be deducted till the fault is 

attended. 

4. Penalty for failure to paint the
vehicles every year.(Not applicable as 
contract period is of 35 days) 

: Rs.1,000/- per vehicle /   equipment   per day till the 
vehicles/ equipment are painted or maximum Rs 
25000/- per vehicle /equipment 

5. Penalty for failure to maintain 
Stationary compactor site in clean and 
neat condition 

 
: 

Rs.1000/- per day per site 

6 Penalty for failure to spray, 
disinfectant  cum  deodorant   at  the 
Stationary compactor and site 

: Rs.500/- per day per site 

7. Penalty for failure to provide 
Attendant/operator at the Stationary 
compactor site. 

: Rs.500/- per shift of 8 hrs per site 

8. Penalty for failure to keep Attendants 
Chowky cum loading platform clean 
and tidy. 

: Rs.500/- per site per instance 

9. Penalty for failure to provide uniform
to workers, or employees to wear
uniforms on duty 

: Rs.300/- per employee per shift of 8 hrs 
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10 Penalty for failure to provide safety 
gears to employees 

: Rs.300/- per employee per shift of 8 hrs 

11 Penalty for failure to maintain 
attendance musters/ registers 

: Rs.500/- per day 

12 Penalty for any other 
lapses towards performance of
contract.  
a)1st instance 
b) 2nd instance 

:  
 

Rs.5,000/- per day 

Rs.10,000/- per day 

13 Penalty    for failure to    repair tyre 
puncture of Stationary Compactor. 

: Rs.500/- per tyre per instance 

11- A1 General 
 

a) The contractor shall follow the program given by the respective SWM staff for each of trip and as 
per directives given by MCGM. Under no circumstances the contractor shall refuse to attend to the 
program given for lifting of stationary  compactors. 

b) The ward agencies will take due precautions regarding timings of lifting of stationary compactors. If the 

timings are overlapping, they may be readjusted for most effective transportation of stationary 

compactors by the ward staff in some cases. Zonal E.E.(SWM) may decide the priority of lifting the 

stationary compactors in case of any exigency. 

c) The contractor shall provide Prime Mover services as per the requirement of the site given by user 

department. 

d) The contractor shall keep close liaison with the Zonal Executive Engineer (SWM) / A.E. (SWM) and his 

representatives at respective ward level for daily vehicular requirement and work performance. 

e) The contractor’s representatives shall keep all records ward-wise and submit the reports desired to 

operate the program as suggested by the Zonal Executive Engineer (SWM) / A.E. (SWM). 

f) A2 Guideline for the type of vehicle: 

I) General: 
The vehicles shall be road worthy as approved by R.T.O. conforming to rules and regulations prescribed in 

this respect from time to time or by any other concerned statutory and competent authorities regarding 

use of fuel or pollution control or any other notifications. The vehicles shall be in good condition so as to 

have service reliability. The vehicles shall adhere to all the rules, existing ones and those prescribed from 

time to time by Regional Transport Authority, Mumbai or any other statutory authority including air 

pollution standards and measures in Mumbai. The copies of registration document shall be furnished to 

the Municipal Garage/Ward about the vehicles which are in daily use (in own or command). The bidder 

shall produce the original or attested copies of vehicle registration, RC Book, Comprehensive Insurance, 
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applicable tax receipts, valid permits etc. on demand. Vehicles provided by the contractor shall be 

filled with adequate quantity of fuel and oil before starting of work. In no case any repair to the 

vehicles after reporting to the Municipal Garage /Wards will be allowed & such delay will be penalized. 

The consumables required for the operations of vehicles, shall also be provided in adequate quantity 

before starting of the work. The vehicle supplied shall be strictly adhering to and compliant to prevalent 

local RTO requirements, rules and regulations. 

I2 A       Prime Mover Specifications: 

The Prime Mover chassis shall have GVW of 35 Tons and shall be suitable to haul trailer/ stationary 

compactor with payload of minimum 12 tons. It shall have driver’s cabin as per the RTO requirements. 

The Prime Mover chassis shall comply with the approved emission standards permissible in Mumbai and 

engine developing suitable B.H.P., power steering and fifth wheel coupling, etc. suitable for towing/hauling 

operation of loaded stationary compactors. The Prime Mover chassis shall be provided with P.T.O. and 

pump suitable for operation of hydraulic system mounted on the stationary compactor for successful 

loading and unloading of refuse in it. The braking system for trailers shall be through palm coupling joint, 

as in the present prime mover and stationary compactors. 

The Prime Mover shall be suitable to tow and tip the existing Stationary Compactors available in 

MCGM fleet. The tenderer shall get himself acquainted with the types of stationary compactors available 

with MCGM and understand their working system before quoting. 

12B. Service: 
1. The schedule of lifting of stationary compactors shall be decided by user department and same 

is liable to change or modified as directed by the Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst. 

Engineer (SWM) of concerned wards depending upon the requirement. The driver shall report to the 

concerned M.C.G.M officer at ward level and follow the instructions given to him from time to time. 

2. The bidder shall note that vehicles deployed under contract shall ply anywhere within MCGM 

limit if required. The contractor shall also provide services to adjoining division / zones / groups as and 

when required by MCGM at the same rate quoted by him for the group he is operating or the rate of the 

group he is directed to work, whichever is higher. 

3. Zonal Ex.Eng.(SWM) will setup a mechanism by which the log sheets will be issued to the 

contractor from any one ward in the group. He shall assign the work of preparing log sheets in triplicate 

and preparing the schedule / program of lifting the stationary compactors to any one A.E.(SWM)/AHS 

(ward) / J.O.(SWM) or the representative of concerned wards in that group in coordination with the staff 

of the said Asst. Engineer (SWM) Ward, A.H.S.(Wards) or their representative of other wards. Asst. 

Engineer (SWM) Ward, A.H.S.(Wards) or their representative will ensure that the vehicle provided by the 

contractor is as per the indent as well as specification and R.T.O. requirement. 
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4. The log sheet in triplicate shall be maintained along with the vehicle and one copy of the log 

sheet shall be submitted to the concerned office placing the indent / call every month. The signature of 

the responsible person at the end of journey shall be obtained by the driver without which the log sheet 

will be considered as invalid. If there are any corrections in the log sheets, the same needs to be 

authenticated and verified by Zonal Ex.Eng.(SWM) or his authorised the representative of concerned wards 

in that group. If any log sheet is misplaced, duplicate log sheet shall be submitted with justification of 

Ex.Eng.(SWM) or his authorised the representative of concerned wards. 

5. User Department: Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst. Engineer (SWM) / AHS of 

concerned wards 

i) Reporting Place: As directed by Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst. 

Engineer(SWM), AHS of concerned ward. 

ii) Work Programme: As directed by Asst. Commissioner or Asst. Engineer(SWM) or AHS of 

concerned ward. 

 The user department shall place an indent for the services in coordination with the other user 

departments of the zone/group. 

6. In case of any break-down, the tenderer shall replace the vehicle without any delay within two 

hours. If the alternate arrangement made by the contractor is received after two hours, 50% of the 

payment due for the service will be made. If no alternate arrangement is provided as specified, it will be 

treated as short supply and the penalty as specified will be deducted from tenderers bills / running bills. 

7. In case the tenderer’s vehicle fails on the road due to break-down, the tenderer will make 

necessary arrangement to transport the Stationary Compactor immediately with the other Prime Mover 

and transport the same to the site of disposal. 

8. In case the tenderer fails to supply the vehicle on a stipulated shift, he is not entitled for the 

payment for that shift and the same will be treated as short supply of vehicle. Under the circumstances, 

the vehicles will be hired to complete the work at the Risk and Cost of tenderer or MCGM machinery shall 

be utilized and the cost of the same will be deducted from tenderers bills / running bills. 

9. In case of accident, M.C.G.M. shall not shoulder any liability whatsoever and all claims first party 

and/or third party shall have to be settled by the successful tenderer indemnifying MCGM. Tenderers will 

please note that the insurance for the vehicles should be Comprehensive insurance. 

10. The tenderer shall have to supply the services as per the requirement of user Department. It is 

expected that the contractor shall supply the Prime Movers throughout the day as per the requirement of 

MCGM or else the failure will attract due penalty. In case of additional supply of service, the contractor 

shall be intimated on previous day and the same shall be arranged by the contractor on next day without 

fail or else the failure will attract due penalty. 
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11. The successful bidder shall have to report the mechanical faults including tyre puncture 

complaints etc. observed in stationary compactors well in time in order to prevent major breakdowns. 

The calls shall be reported at Malad Garage. If at any stage, it is observed that the contractor has not 

reported the faults observed previously which has led to escalation of the same or given improper report 

which later on revealed to be non- existent and consequently led to non-attendance of the site, the 

same shall attract penalty of Rs.500/- per instance in addition to the penalty of short supply. 

12. The quantity of vehicles stipulated in the tender is approximate, however, the bidder shall agree 

for the plus/minus 25% variations of services at the same rates, terms and conditions of the contract. 

It is also likely that the sites in the group of wards may increase or decrease depending upon the 

requirement of MCGM. The successful contractor shall attend these increased sites at the same rate, terms 

and conditions of the contract. 

13. Tenderer shall arrange to submit the monthly bill along with the documents in prescribed 

format i.e. Daily log sheets, weighment slips, vehicle utilization statement,  d u l y  c e r t i f i e d  b y  

W a r d  s t a f f  and Bill Verification Certificate in prescribed format (Annexure F and G) to the A.E.(SWM) 

ward for payment. The A.E.(SWM) ward will certify the bills with penalties mentioned therein and same 

shall be submitted to the concerned account unit through E.E. (Transport) for further processing.  

14. The successful bidder will have to supply the vehicles from the day of issue of work order / letter 

of acceptance by M.C.G.M. 

15. M.C.G.M may reduce the contract period or terminate the contract by giving prior notice of one 

month and /or without assigning any reason. The successful tenderers shall not object to the same and 

the M.C.G.M shall not entertain any demand for compensation. 

16. The bidder shall provide the services in any group/zone, irrespective of allotted group/zone as and 

when required by M.C.G.M. 

17. The staff engaged by the successful tenderer for work of Operation & Maintenance of St. 

Compactors and Watch & Ward Chowkies and Transportation of Stationary Compactors with the help of 

Prime movers shall be provided with distinguished uniforms for the purpose of identification. Such 

uniforms shall carry a slogan / symbol if directed by MCGM. The colour of the uniform shall be confirmed 

by the successful tenderer from the office of SWM-Transport Division.The successful tenderer shall provide 

all the necessary protective safety gears to their staff deployed for the work viz. mask, rubber gloves, 

shoes, etc. In addition, if required the successful tenderer shall also provide Sanitizers, Hand wash, PPE kits, 

etc. to their staff deployed for the work. 

18. The contractor shall not park the stationary compactors at any place other than designated one. 

If it is found that the contractor has parked stationary compactors other than designated places, a penalty 
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as per schedule shall be imposed upon him. Under exceptional circumstances, if the contactor has to 

inevitably park the stationary compactors at the places other than designated one, he shall not park the 

same on highways, freeways, service roads, arterial roads, places below flyover bridges which are prone to 

accidents. If any untoward incident occurs with prime mover and / or stationary compactors due to 

negligent attitude of the contractor, the onus of the same shall lie with contractor and he shall bear all 

responsibility whatsoever-legal, financial etc. of the untoward incident occurred owing to above 

mentioned cause, indemnifying MCGM. 

19. M.C.G.M. shall, if desired, fit / mount the GPS on all or any of the vehicles hired under this 

contract in order to keep the track and to monitor vehicle movement. The successful tenderer will have to 

ensure that the vehicles deployed under the contract for the users shall not be repeatedly changed, as 

changing of the vehicles will necessitate the shifting of the GPS from one vehicle to another. Further, 

the tenderer shall note that, in case it is utmost necessary for the successful tenderer to change the 

vehicle deployed for the use of particular user, the cost on account of shifting of the GPS system will have 

to be borne by the successful tenderer. In such cases, the work of shifting of the GPS system shall be got 

done by the successful tenderer immediately through the M.C.G.M. appointed agency for GPS / VTMS as 

per their prevailing rates. Moreover, if the GPS / VTMS fitted on a particular vehicle is found damaged / 

defective during the currency of the contract, the same shall be got repaired / replaced by the 

successful tenderer immediately, at their cost, through the 

M.C.G.M. appointed agency and the cost on account of above replacement / repairing shall be deducted 

from the bills of the respective contractor. 

In case, no agency is available with M.C.G.M. for said shifting / repairing / replacement of the GPS 

/ VTMS or the M.C.G.M. appointed agency for GPS / VTMS is not in a position to carry out the GPS / VTMS 

shifting repairing / replacement work, the same will have to be got done by the successful tenderer 

through some other suitable agency, with the permission of the Executive Engineer (Transport). 

The successful tenderer shall note that the installation of GPS / VTMS on all the vehicles being 

provided by the contractor shall be completed within one month from the date of commencement of 

work. Further, if the successful tenderer fails to get the GPS / VTMS installed on their vehicles within one 

month time and supplies the vehicle on hire any of the vehicles deployed for the use of particular user 

and vehicle is provided without fitment of GPS / VTMS, Rs.250/- per day per vehicle shall be deducted. 

In case of breakdown of the particular vehicle on the road, the fitment of GPS / VTMS on alternative 

vehicle in such eventualities will have to be done in four days. Fifth day onwards, penalty of Rs.250/- per 

day per vehicle shall be imposed for non-fitment of GPS/VTMS system. 

 
20. A.E.(SWM) will instruct their subordinates and ensure that the Stationary Compactor site 
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included in the programme on that particular day will be kept easily accessible for Prime Movers by 

removing all sort of obstructions such as unauthorised parking of vehicles, handcarts, scrap etc. If the 

Stationary Compactor site is not accessible owing to above said reasons, the representative of transporting 

agency will maintain the photographs of the site conditions and produce the same to the authorized 

representative preparing the logsheets who verify the same and will give remarks on the logsheet 

regarding non-attendance of the Stationary Compactor site. 

21. A.E.(SWM) wards will instruct the J.Os. and Supervisors concerned to have coordination with 

the Traffic Police Authorities or any concerned authorities and shall take the review of the site condition 

regularly to avoid any inconveniences experienced while attending the said stationary compactor. 

22. Swapping of stationary compactors of one particular division to another is not allowed. If found 

indulging this activity, the concerned contractor will be penalized as per penalty schedule. 

23. The contractor shall give no excuse such as delay in landfill site, road and traffic condition for 

irregular supply of prime mover or non-completion of the scheduled program. Under all such 

circumstances, which will hinder completion of the given program, the contractor shall deploy additional 

prime movers or machinery to complete the given program for the day. Non-completion of given 

program shall render the contractor liable for penalty of short supply. 

24. The contractor shall take all the precautions while transporting the stationary compactor as 

regards mechanical safety of the same. 

25. The successful tenderer shall insure proper loading of the Stationary Compactor. The successful 

tenderer shall carry minimum weight of 06 M.T. per trip. In case, it is found that the Stationary 

compactor has carried weight less that 06 M.T., proportionate rebate on pro-rata basis shall be effected in 

the prime mover hire charges payment for that particular Stationary Compactor for that particular trip 

and the same shall be calculated as follows:- Rebate ={ (P M hire charges per trip   - P M hire charges 

per trip X Actual weight i.e. less than 6 M.T.)} / 6 

 In case, the Stationary compactor has carried weight less than 06 M.T. and the same is due to 

special characteristics of the MSW viz. Foam, Leather, cotton, clothes pieces, etc. which require more 

volumetric space and are less in weight, the A.E.(SWM) Wards shall take specific sanction of the Zonal 

E.E. SWM to waive aforesaid clause regarding proportionate rebate on pro-rata basis on prime mover hire 

charges payment in such cases. 

26. Although the list of sites attached in this document as Annexure-F, the contractor has to operate 

and maintain other site also which is not included in this list. For which the contractor shall not take any 

objection. 

27. Wherever it is observed that garbage is overflowing at certain site, the contractor is bound to 



52
5  

make arrangement to clean the site with other vehicles confirming to SWM -2016 rule. Whenever such 

arrangement has to be made, the ward authorities will issue log sheets to the vehicles which the contractor 

will be utilizing to clear the site.  

12C.      SCHEDULE OF PENALTIES 
1. Penalty for failure of Contractor’s man to 

attend the office as directed to take the 
indent / Schedule Programme / 
instructions 

: Rs.1,000/- per instance 

2. Penalty if the Prime Mover does not 
unload the stationary compactor at 
appropriate place and as per the 
instructions at the disposal site / transfer 
station. 

: Rs.1,000/- per instance 

3 Short Supply of Prime Mover  A) Rs.5,000/- per service. + Risk and 
cost charges + 15% Supervision charges. 

4. Late Reporting 
a) Penalty for Prime mover reported late 
for more than half an hour of intimated 
reporting time/ Schedule time. After four 
hours of delay shall be treated as short 
supply and the penalties applicable to 
short supply will be imposed. 
b) On call, if the Prime Mover is reported 
late after two hours of call time. After five 
hours of delay shall be treated as short 
supply and the penalties applicable to 
short supply will be imposed. 

: a) Rs.1000/- per hour. Max. up to 
amount equal to quoted per service. 

5 Break Down of Prime Mover 
 
If the vehicle breaks down after 
reporting, an alternate arrangement 
within two hours shall be made. If the 
alternate arrangement is not received it 
will be treated as short supply. 

 a) If alternate arrangement is made 
within two hours- No Penalty. 

b)  If alternate arrangement is received 
after two to four hours- 50% of the 
payment due for the service will be 
made. 

c) If no alternate arrangement is made 
after four hours – Treated as Short 
Supply. 
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6 Spilling Over of MSW from Stationary 
Compactor. 

 
If the scheduled service is not attended 
by the transportation contractor and 
Spilling of MSW is observed due to non- 
attendance or late attendance of 
Stationary Compactor 

 Rs. 1000/- per instance. + The Spill over 
MSW will be disposed off by the 
contractor by deploying adequate men 
and machinery within four hours at his 
cost. Otherwise, Separate penalty of Rs. 
5,000/- for not attending the Spilling will 
be imposed. If MCGM machinery is 
utilized for removing the spill over the 
cost of the same will be deducted from 
tenderers bills / running bills in addition 

7 Penalty for not displaying ‘ON MCGM 
Duty’ board or painted  on the Prime 

: Rs.500/- per service. 

8 For not wearing Uniform by the staff and 
protective gears attending the Prime 
Mover 

: Rs.200/- per person per service. 

9 For not submitting/producing the valid 
documents of the vehicles, P.U.C. and 
Valid Driving Licence etc. 

: Rs.2,000/- per prime mover per service 

10 Improper or no reporting of breakdown, 
site conditions of stationary compactors 
resulting into short supply 

: Rs.500/- per instance in addition to the 

penalty of short supply. 

11 Damage to the stationary compactors / 
watch and ward chowkey due to 
improper / negligent handling during 
towing / docking /transportation. 

: Rs.5,000/- per instance and the cost of 
the repairs to the stationary compactor 
shall be deducted from the running bills at 
any stage during the currency of the 
contract. 

12 Improper parking of stationary 
compactor at spot other than designated 
spot without any valid reason. 

 Rs.1,000/- per stationary compactor 

13 If tenderer fails to attend any other works covered in the contract or perform incomplete 
programme or not follow the instructions or disobey the orders of the user department, 
Penalty of Rs.500/- per service per vehicle will be levied at the first instance and 
Rs.1000/- per service per vehicle will be levied at the successive instances. 

14 For imposing the penalties for the clauses / reasons other than as mentioned above, 
A.E.(SWM) wards shall take the sanction of the Zonal E.E. (SWM) and shall impose the 
same as per due municipal procedure. 

15 Penalty for swapping of stationary compactors from one group / division to another. 
Rs.1,000/- per stationary compactor. 
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12D Work plan and Methodology:- 
1. The Prime Movers shall reach before notified time at the Stationary Compactor site else penalty 

clauses will apply. 

2. The tentative programme for towing the Stationary Compactor shall be given on every day, as 

per actual requirement by ward agencies. It will be the responsibility of the successful tenderer to take 

the indent / logsheets from the Municipal ward office on every day. The successful tenderer shall then 

supply requisite number of Prime Movers daily, as indented for the day. The successful tenderer’s 

personnel should attend office daily to keep liaison with the representative of the Engineer of Contract. 

3. The contractor shall complete the programme given to him under all circumstances and ensure 

that backlog of indented stationary compactors shall not remain at any point of time. In case of failure 

to complete the program, the user department shall impose the penalty as per the schedule. 

4. The Prime Movers shall be used for removal of Municipal Solid Waste, as defined in M.S.W. 

(Management & Handling) Rules 2016 and its amendments thereafter. 

5. All the tools, tackles, equipment and material required for successful completion of job shall be 

provided by the contractor under this contract, at his own cost. 

6. The contractor shall ensure that all the safe working methods are adopted and shall use suitable 

safety equipment while execution of work. Any mishap occurrence shall be fully to the account of 

contractor and MCGM shall not be responsible for it. 

7. The contractor shall ensure that his workmen work peacefully without causing any disturbance 

between themselves or with other agencies. The regular working shall not be disturbed. Any damage to 

Municipal property shall be recovered from the contractor along with the heavy penalty, as decided by 

the Chief Engineer (SWM) / DMC(SWM). 

8. No accommodation for the work force of the contractor personnel or protection for his 

material shall be provided. The contractor shall make his own arrangement at his own cost. 

9. All the arrangement towards watch and ward of the plant, equipment, parking of vehicles, 

material brought at site will have to be made by the contractor, at his own cost. The MCGM will not 

be responsible for damage, loss or theft of the same. 

10. The contractor shall extend full co-operation and interaction with other agencies at site, if 

involved. 

11. No escalation in the cost, of whatsoever nature, will be allowed while completing these works. 

12. The successful tenderer shall take utmost care not to cause any nuisance due to noise, welding, 

operations etc. All proper precautions shall be taken by them in this respect. 

 
Sd/- 

  Ex. Eng. (Tr.) W.S. 
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SECTION 8 
Bill of Quantities 
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BILL OF QUANTITIES & RATES 
To be filled ONLINE 

SUBJECT:-Operation and Maintenance of 35 nos. existing stationary compactors and 15 nos. watch 
and ward chowkies located at different sites in Western Subs division along with transportation of 
stationary compactors to landfill site for the period of 35days:-13.06.2022 to 17.07.2022) 

Item 
Code 

Item 
Description 

   
Quantity 

 
Unit 

      
  Rate  

 
Long Text 

     
 
    1 

Operation of   
Watch & Ward 

Chowky for 
Stationary 
Compactor 

 
 
15 sites X 35 days 

=525 nos. 

 
 
NOS 

 Cost of operation of Watch & Ward 
Chowky per day per chowky in three shifts 
during day and night (24 hrs working), 
inclusive of all taxes & duties. 

    
 

     2 

Maintenance and 
repairs of Watch & 
Ward Chowky for 

Stationary 
Compactor 

 
 
15 sites X  35 days 

=525 nos. 

  
 
NOS 

 Cost of repair and maintenance of Watch & 
Ward Chowky cum Loading Platform  per 
day per chowky in three shifts during day 
and night (24 hrs working), inclusive of all 
taxes & duties. 

 
 
   3 

 
Maintenance of 

Stationary 
Compactor 

 
 

35 St. Comp 
X35 days  

=1225 nos. 

 
 
  
NOS 

 Cost of Maintenance of stationery compactor 
per day per compactor including power 
pack equipment, rectification of tyre 
puncture & hydraulic system for uploading, 
inclusive of all taxes and duties . 

 
 
   4 

 
Transportation 

Cost of Stationary 
Compactor 

          
 

6Trip 
 X 35days =210 

 
 
  Per 
Trip 

 Transportation Charges per trip for to and fro 
movement of Prime mover for transportation 
of stationary compactors   from various sites 
to the landfill site as per specifications 
inclusive of all taxes and duties. 
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General Conditions of 

Contract 
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General Conditions of Contract 
 

A. General 
 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. The “Contract” shall 

mean the tender and acceptance thereof and the formal agreement if any, executed between the 

Contractor, Commissioner and the Corporation together with the documents referred to therein 

including these conditions and appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these documents taken 

together shall be deemed to form one Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose 

tender has been accepted by the employer and the legal successor of the individual or firm or 

company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical contingencies 

subject to such addition thereto or deduction there-from as may be made under the provisions 

hereinafter contained. 

Note: The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as mentioned in the tender 

adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities 

shown in schedule of items / quantities by the item rates quoted by the tenderer for various items 

and summation of the extended cost of each item. 

• In case of lump sum contract, the sum for which tender is accepted. 

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by 
the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the 

letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period 

has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided by the 

Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, 

models, operation & maintenance manual and other technical information of like nature submitted by 

the Contractor and approved by the Engineer. 

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM) 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner 

for Greater Mumbai, for the time being holding the said office and also his successors and shall also 

include all “Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the 

Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed 

under Section 56 and 56B of the Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall 

include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and 

include all the successors in MCGM 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct 

charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical 

section appointed by MCGM. 

The “Engineer” shall mean the Western Subs Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the Western 

Subs Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the execution 

and completions of the Works and the remedying of any defects therein, but does not include plant 

material or other things intended to form or forming part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the construction works. The Intended Completion Date is specified in the Contract Data. The Intended 
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Completion Date may be revised only by the Engineer  by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically mentioned in 

the special conditions of the tender, on, under in or through which the permanent works or temporary 

works are to be executed and any other lands and places provided by the Municipal Corporation for 

working space or any other purpose as may be specifically designated in the contract as forming part of 

the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports about 

the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from time to time be furnished or approved in writing by the 

Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with any of the Site 

Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the construction work and/or routine maintenance in the Contract, which includes 

work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 
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action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the Western Subs of Mumbai 

only. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the whole of 

the Works). 

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5) 

Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8) 

Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract 

Data. 

3. Engineer's Decisions 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. However, if the Engineer is 

required under the rules and regulations and orders of the Employer to obtain prior approval of some 

other authorities for specific actions, he will so obtain the approval, before communicating his decision 

to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract. 

4. Delegation 

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 

to other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent 

on the address or contact details given by the Contractor of Bid. The address and contact details for 
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communication with the Employer/ Engineer shall be as per the details given in Contract Data. 

Communications between parties that are referred to in the conditions shall be in writing. The Notice 

sent by facsimile (fax) or other electronic means shall be effective on confirmation of the transmission. 

The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. 

6. Subcontracting 
 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where 

otherwise provided by the contract shall not be more than 25% of the contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub- contracting 

any part of the work during execution of the Works, because of some unforeseen circumstances to 

enable him to complete the Works as per terms of the Contract, the Employer will consider the 

following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship 

between the sub-contractor and the MCGM and shall not relieve the Contractor of any responsibility 

under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to 

in the Contract Data. The Contractor shall also provide facilities and services for them as described in 

the Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of vehicles 
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and equipment of other Contractors till the completion of the Works. 

8. Personnel 

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel 

including technical personnel named in the Contract Data or other personnel approved by the Engineer. 

The Engineer will approve any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of the 

environment. 

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 

days and has no further connection with the Works in the Contract. 

 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the MCGM /State Government and has either not completed two years after the date 

of retirement or has not obtained MCGM/State Government’s permission to employment with the 

Contractor. 

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 

the execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or 

disorder (unless restricted to the Contractor’s employees) and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 

11. Contractor's Risks 

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, referred 

to in clause 11.1, are the responsibility of the Contractor. 
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12. Insurance 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of contract period, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 

d) Personal injury or death. 

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the loss or 

damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 
12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may 

affect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the 

payment of premiums shall be debt due 

12.6 Site Investigation Reports 

12.7 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available to him, before 

submitting the bid. 

13. Queries about the Contract Data 

13.1 The Engineer will clarify queries on the Contract Data. 

14. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 

14.1 The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer. 

14.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means with 

medium input of machinery required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the contract. 

14.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site 
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and to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, notifications and byelaws of 

the State or Central Government, or local authorities and any other law, bye-law, regulations that may be 

passed or notification that may be issued in future by the State or Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below: 

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, chemical or biological properties 

of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly)as may, or is likely to, create a nuisance or render 

such water harmful or injurious to public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of animals or plants or of aquatic 

organisms. 

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property. 

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by notification by the Central 

Government. 

 The Solid Waste Management Rules – 2015 This provides for management & handling of solid 

Waste 

 BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in the 
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contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works 

and Routine Maintenance, if specified in the tender, in accordance with the Programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer, who is to approve them if they comply with the Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of 

the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with 

all applicable safety requirements and take care of safety of all persons entitled to be on the site and 

the works. He shall use reasonable efforts to keep the site and the works, both during construction and 

maintenance, clear of unnecessary obstruction so as to avoid danger to the persons and the 

users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Power 

warning signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 

working in the manhole. 

18.2 Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 
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II. Review safety programs developed by each of the trade firms, prepare and submit a comprehensive 

safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work 

places where the number of contract labour employed is 150 or more. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and 

carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in 

advance of construction programme. At the start of the work, the Employer shall handover the 

possession of at-least 75% of the site free of all encumbrances, the remaining 25 % of the possession 

as per contractor’s construction programme. 

21. Access to the Site 

21.1 The Contractor shall allow access to the Site and to any place where work in connection with the 

Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer. 

22. Instructions 

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or 

accounts and records of the Contractor and its subcontractors relating to the performance of the 
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Contract, and to have such accounts and records audited by auditors appointed, if so required. The 

Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia, that 

acts intended to materially impede the exercise of the inspection and audit rights provided for under 

the Clause & constitute a obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make and issue 

such further drawings and to give such further instructions and directions as may appear to him 

necessary or proper for the guidance of the contractor and the good and sufficient execution of the 

works according to terms of the specifications and Contractor shall receive, execute, obey and be 

bound by the same, according to the true intent and meaning thereof, as fully and effectually as though 

the same had accompanied or had been mentioned or referred to in the specification, and the Engineer 

may also alter or vary the levels or position of nature of works contemplated by the specifications, or 

may order any of the works contemplated thereby to be omitted, with or without the substitution of 

any other works in lieu thereof, or may order any work or any portion of work executed or partially 

executed, to be removed, changed or altered, added if needful, may order that other works shall be 

substituted instead thereof and difference of expense occasioned by any such diminution or 

alteration so ordered and directed shall be added to or deducted from the amount of this Contract, as 

provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the Engineer 

and in the event of any deviation being ordered which in the opinion of the Contractor changes the 

original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the 

work and the rate to be paid therefore shall be resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in additional cost 

over the contract price being ordered, be extended or reduced reasonably by the Engineer. The 

Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general methods, 

arrangements, order, and timing for all the activities in the Works, along with monthly cash flow 

forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine Maintenance Work, 

showing the general methods, arrangements, order and timing for all the activities involved in the 
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Routine Maintenance will also be submitted by the Contractor to the Engineer for approval if specified 

in the tender. The programme for Routine Maintenance will be submitted in each year for the period of 

Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of 

key personnel being deployed, the list of machinery/ equipments being placed in field laboratory and 

the location of field laboratory along with the Programme. The Engineer shall cause these details to be 

verified at each appropriate stage of the programme. 

23.3 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities. 

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated 

Programme within this period, the Engineer may withhold the amount stated in the Contract Data from 

the next payment certificate and continue to withhold this amount until the next payment after the 

date on which the overdue Programme has been submitted. 

 
23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

Programme shall show the effect of Variations and Compensation Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the works 

before completion of the whole, the contractor shall fully and finally complete the whole of the works 

comprised in the contract (with such modifications as may be directed under conditions of this contract) 

by the date entered in the contract or extended date in terms of the following clauses: 

a)Extension attributable to MCGM 

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof shall arise and in 

any case should not be less than 30 days before the expiry of the date fixed for completion of the 

works. 

(ii) Extension For Delay Due To MCGM: In the event of any failure or delay by the MCGM to hand over 

the Contractor possession of the lands necessary for the execution of the works or to give the 
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necessary notice to commence the works or to provide the necessary drawings or instructions or any 

other delay caused by the MCGM due to any other cause whatsoever, then such failure or delay shall in 

no way affect or vitiate the contract or alter the character thereof or entitle the contractor to 

damages or compensation therefore, but in any such case, the MCGM may grant such extension(s) of 

the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and 

draft tender. 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work or part of 

the works specified in the contract documents shall be deemed to be the essence of the contract and 

the works must be completed no later than the date(s) / the programme for completion of work as 

specified in the contract. If the contractor fails to complete the works within the time as specified in the 

contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the MCGM may, if 

satisfied that the works can be completed by the contractor within reasonable short time thereafter, 

allow the contractor for further extension of time as the Engineer may decide. On such extension the 

MCGM will be entitled without prejudice to any other right and remedy available on that behalf, to 

recover the compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract under Clause (b) of 

as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, the 

reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/delays totalling more than 30 days will require prior written approval of the DMC/AMC. 

26. Management Meetings 

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works. 

26.2 The Engineer shall record the business of management meetings and provide copies of the record 

to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided 

by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all those who attended the meeting. 
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27. Deleted 
28. Identifying Defects 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer considers may 

have a Defect. 

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work 

and notify the Engineer and Contractor if any defects that are found. 

29. Deleted 
 

30. Correction of Defects 

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer’s notice. 

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if 

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, to the 

satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will assess 

the cost of having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 

correction of the Defect or deficiency by another agency. 

D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 

power to order, in writing, Variations within the scope of the Works he considers necessary or advisable 

during the progress of the Works. Such Variations shall form part of the Contract and the Contractor 

shall carry them out and include them in updated Programmes produced by the Contractor. Oral 

orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken into 

account. 

33. Payments for Variations 

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 

such work at the same rate. 
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33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow 

forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-

charge for all works executed in the previous month, and the Engineer In-charge shall take or cause to be 

taken requisite measurement for the purpose of having the same verified and the claim, so far as it is 

admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge may 

depute a subordinate to measure up the said work in the presence of the contractor or his duly 

authorized agent whose counter signature to the measurement list shall be sufficient warrant, and 

Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all 

respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify 

the amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on measurements by the Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 

36. Payments 

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the date of 

each certificate. 

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall be 

considered as a reasonable compensation to be applied to the use of MCGM without reference to the 
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actual loss or damage sustained and whether any damage has or has not been sustained. 

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till 

after the whole of work shall have been completed and the certificate of completion given. But in case 

of works estimated to cost more than Rs.One Thousand, the contractor shall on submitting a monthly 

bill therefore be entitled to receive payment proportionate to the part of the work than approved and 

passed by the Engineer In-charge, whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as payments for work actual done 

and completed and shall not preclude the Engineer In-charge from requiring any bad, unsound, 

imperfect or unskilful work to be removed or taken away and reconstructed or re-erected nor shall 

any such payment be considered as an admission of the due performance of the contract or any part 

thereof in any respect or the offering of any claim not shall it conclude, determine or effect in any 

other way, the powers of the Engineer In- charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect the contract. The final bill shall be submitted 

by the Contractor within one month of the date fixed for the completion of the work otherwise the 

Engineer In-charge’s certificate of the measurements and of the total amount payable for the work 

shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor for not having given early warning or not having cooperated 

with the Engineer. 

38. Tax 

GST and other state levies / cess which are not subsumed under GST will be applicable. The tenderer 

will quote inclusive of all taxes. It is clearly understand that MCGM will not bear any additional 

liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the 

Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, if any. 

The Tenderer shall mandatorily upload the information of applicable tax in the pro-forma as 

enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall indicate in 

the tabular format, all the applicable taxes and their percentages and the tax amount considered 

while quoting the tender. 

Rates accepted by MCGM shall hold good till completion of work and no additional individual claim 

shall be admissible on account of fluctuations m market rates, increase in taxes / any other levies / 

tolls etc. except that payment / recovery for overall market situation shall be made as per price 
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Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti Profiteering 

Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or services or the 

benefit of input tax credit shall be passed on to the recipient by way of commensurate reduction in 

prices.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to MCGM. 

Further, all the provisions of GST Act will be applicable to the tender. “ 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the 

amount of losses due to delay in completion of works and the losses to the public and the economy, 

therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data for 

the period that the Completion Date is later than the Intended Completion Date. Liquidated damages 

at the same rates shall be withheld if the Contractor fails to achieve the milestones prescribed in 

the Contract Data. However, in case the Contractor achieves the next milestone, the amount of the 

liquidated damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a reasonable agreed 

amount of liquidated damage. The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the 

loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the works, and the 

Engineer will do so upon deciding that the works is completed. This shall be governed as per clause 

no.8(g) of Standard General Conditions of Contract. 
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43. Taking Over 

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of 

completion of works. The Contractor shall continue to remain responsible for its routine maintenance 

during the maintenance period if specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken recorded and 

signed by the Contractors. Contractors should submit the final bill within 1 month of physical 

completion of the work. 

If the contractor fails to submit the final bill within 1 month, the MCGM staff will prepare the final bill 

based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payment of those items of the bills in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by the 

Commissioner shall be made within a reasonable period as may be necessary for the purpose of 

verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, 

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within 

84 days, his disputed claim shall be dealt with as provided in the contract. 

A percentage of the retention money, over and above the actual retention money as indicated below 

shall be held back from payments till the finalization of final bill to be submitted as per above and will 

be paid within 30 days of acceptance of the final bill. 

Sr.No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date 

of completion of the work to the respective executing department. If the contractor fails to 

submit their bills to concerned executing department, penalty or action as shown below will 

be taken for each delayed bill:- 
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After 15 days from the date of 
completion/running bill upto certain 
date, upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the 
date of completion/running bill upto 
specified date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the 
date of completion/ R.A. bill 

Bill will not be admitted for payment. 

45. Operating and Maintenance Manuals 

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 
46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme 

and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract 

Data at the appropriate time. 
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46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental or 

not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 
47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated 

damages, if any, less advance payments received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not completed, as indicated in the Contract 

Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If any amount is still 

left un-recovered it will be a debt due from the Contractor to the Employer 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law. 

48. Property 

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 

the property of the Employer for use for completing balance construction work if the Contract is 

terminated because of the Contractor's default, till the Works is completed after which it will be 

transferred to the Contractor and credit, if any, given for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made. 

A) Other Conditions of Contract 
 

50. Labour 
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50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the number of the 

several classes of labour from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 

51. Compliance with Labour Regulations 

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications and bye laws of 

the State or Central Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to 

deduct any money due to the Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including those concerning 

safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the 

work, secondly mid-way in the execution of different stages of work as required by Engineer In-charge 

and lastly after the completion of the work. No separate payment will be made to the Contractor for 

this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 
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thereof or plant employed thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees or any employees of his sub-

Contractors without the prior approval of the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act and 

the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties 

provided by the said Act and said Rules. 

54 Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another. Unless 

otherwise provided in the contract, the priority of the documents forming the contract shall be as 

follows 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 

4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 

10) All correspondence documents between bidder/contractor and MCGM. 

55 Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be 

deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate 

thereof, directly or through common third party/ parties, that puts either or both of them in a 

position to have access to each other’s information about, or to influence the Application of either or 
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each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as 

the case may be, in any manner for matters related to or incidental to the Project. For the avoidance of 

doubt, this disqualification shall not apply where such adviser was engaged by the Applicant, its 

Member or Associate in the past but its assignment expired or was terminated 6 (six) months prior to 

the date of issue of this TENDER. Nor will this disqualification apply where such adviser is engaged 

after a period of 3 (three) years from the date of commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying individually 

shall not be entitled to submit another application either individually. The Applicant shall be responsible 

for all of the costs associated with the preparation of their Applications and their participation in the 

Bid Process. The Authority will not be responsible or in any way liable for such costs, regardless of the 

conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or 
furnished by or on behalf of the Authority relating to any of the matters referred; and Agreed to be 
bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or 

on account of any matter or thing arising out of or concerning or relating to the TENDER or the Bidding 

Process, including any error or mistake therein or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or 

reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time 

without any liability or any obligation for such acceptance, rejection or annulment, and without 

assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, 

in its discretion, invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application. 
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In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by 

“The Authority”, that one or more of the pre-qualification conditions have not been met by the 

Applicant, or the Applicant has made material misrepresentation or has given any materially incorrect 

or false information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful 

Bidder either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the 

Applicant has already been issued the LOA or has entered into the Concession Agreement, as the case 

may be, the same shall, notwithstanding anything to the contrary contained therein or in this 

TENDER, be liable to be terminated, by a communication in writing by “The Authority” to the 

Applicant, without the Authority being liable in any manner whatsoever to the Applicant and without 

prejudice to any other right or remedy which the Authority may have under this TENDER, the Bidding 

Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents submitted by the 

Applicant in response to the TENDER. Any such verification or lack of such verification by the Authority 

shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the 

Authority there under. 

59 The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60 Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or 

e-mail. They should send in their queries before the date specified in the header data. “The 

Authority” shall Endeavor to respond to the queries within the period specified therein. The responses 

will be sent by fax and/or e-mail. The Authority will forward all the  queries and its responses 

thereto, to all purchasers of the TENDER without identifying the source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide any 

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not later than the 

date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 
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employees or representatives shall not in any way or manner be binding on the Authority. 

61 Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify the 

tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the 

tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or 

for any other reason, the Authority may, in its sole discretion, extend the Application Due 

Date. 

Preparation and Submission of Application 62 Language 

The Application and all related correspondence and documents in relation to the Bidding Process shall 

be in English language. Supporting documents and printed literature furnished by the Applicant with 

the Application may be in any other language provided that they are accompanied by translations of all 

the pertinent passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. For the purpose of 

interpretation and evaluation of the Application, the English language translation shall prevail. 

63 Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate 

only those Applications that are received in the required formats and complete in all respects. 

Incomplete and /or conditional Applications shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally signed 

by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of 

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except 

where original documents are demanded 

 
64 Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together with the 

documents, upload in folder as “VENDOR” together with their respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright. 

65 Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall not be 

eligible for consideration and shall be summarily rejected. 
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66 Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the short-

listed qualified Applicants shall not be disclosed to any person who is not officially concerned with the 

process or is not a retained professional advisor advising the Authority in relation to or matters 

arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted as 

part of Application, in confidence and will require all those who have access to such material to treat 

the same in confidence. The Authority may not divulge any such information unless it is directed to 

do so by any statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be required by law 

or in connection with any legal process. 

67 Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask 

any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification 

and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on 

any matter relating to his bid from the time of the bid opening to the time the contract is awarded. Any 

effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder’s bid. 

 
68 Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 

submitting his tender as to the nature of the work (so far as is practicable), the form and nature of the 

site, the quantities and nature of the work and materials necessary for the completion of the works 

and means of access to the site, the accommodation he may require and in general shall himself obtain 

all necessary information as to risk, contingencies and other circumstances which may influence or 

affect his tender. He shall also take into consideration the climatic conditions. 

2. – Deleted- 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / 

items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided 

cover all his obligations under the Contract and all matters and things necessary for proper completion 

and maintenance of the works. No extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the 

Works the Contractor encounters physical obstructions or physical conditions, other than climatic 

conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 



95
7 

 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of 

such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have been 

reasonably foreseen by an experienced contractor, after due consultation with the Contractor, 

determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason of such 

obstructions or conditions having been encountered, which shall be added to the Contract Price. 

  and shall notify the Contractor accordingly. Such determination shall take account of any instruction 

which the Engineer may issue to the Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the Contractor may take in the absence of specific 

instructions from the Engineer. However such costing shall be got approved by the competent authority 

as governed vide rules prevailing with authority. 

 
5. Deleted- 

6. Deleted- 

7. Deleted- 

8. Deleted- 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract that the 

India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after 

execution of the said works and they will not disclose any information regarding this contract to any 

third party. The contractor shall also bring into notice that, any information found to be leaked out or 

disclosed the concern person as well as the Contractor will be liable for penal action; further the 

Corporation will be at liberty to terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or State stature, 

Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted 

authority or the introduction of any such National or State Statute, Ordinance, decree or by which 

causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation with the Contractor, be determined by the concerned Engineering Department of MCGM 

and shall be added to or deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the 

Employer. MCGM reserve the right to take decision in respect of addition/reduction of cost in 
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contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of other 

protected rights in respect of any constructional plant, machine work, or material used for or in 

connection with the Works or any of them and from and against all claims, proceedings, damages, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except where 

otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or 

any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from MCGM 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its or 

its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding 

between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand and 

the contractor on the other, or with respect to any delay on the part of the Municipal Corporation of 

Greater Bombay or its Engineer or Officers in making periodical or final payments or in any other 

respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled to 

cancel the contract as to its uncompleted part without the Corporation being in any way liable to 

payment of any compensation to the estate of the deceased Contractor and or to the surviving 

partners of the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving partners of the 
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Contractor’s firm cannot carry out and complete the contract shall be final and binding on the parties. 

In the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor and 

or surviving partners of the Contractor’s firm liable in damages for not completing the contract. 

 Settlement of Disputes: 
If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between the 

Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of the Works (Whether during the progress of the Works or after their 

completion and whether before or after the termination, abandonment or breach of the Contract) it, 

the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 

and concerned Chief Accountant. The Committee shall give decision in writing within 60 days. Appeal 

on the Order of the Committee may be referred to the Municipal Commissioner within 7 days. 

Thereafter the Municipal Commissioner shall constitute a Committee comprising of three Addl. 

Municipal Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested to do so shall give 

written notice of committee’s decision to the Contractor. Save as herein provided such decision in 

respect of every matter so referred shall be final and binding upon both parties until the completion of 

the works, and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner 

has given written notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision shall remain 

final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days after 

being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and in any 

such case the Contractor may within 90 days after receiving notice of such decision or within 90 days 

after the expirations of the first named period of 90 days (as the case may be) require that the 

matter or matters in dispute be referred to arbitration as hereinafter provided. All disputes or 

differences in respect of which the decision (if any) of the Commissioner has not become final and 

binding as aforesaid shall be finally settled by Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be 

conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory 
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modifications thereof, and shall be held at such place and time within the limits of BrihanMumbai as the 

arbitrator may determine. The decision of the arbitrator shall be final and binding upon the parties 

hereto and the expense of the arbitration shall be paid as may be determined by the arbitrator. 

Performance under the Contract shall, if reasonably be possible, continued during the arbitration 

proceedings and payment due to the Contractor by the Employer shall not be withheld unless they are 

the subject matter of arbitration proceedings. The said arbitrator shall have full power to open up, 

review and revise any decision, opinion, direction, certification or valuation of the Commissioner and 

neither party shall be limited in the proceedings before such arbitrator to the evidence or arguments 

put before the Commissioner for the purpose of obtaining his said decision. No decision given by the 

Commissioner in accordance with the foregoing provisions shall disqualify him from being called as a 

witness and giving evidence before the arbitrator on any matters whatsoever relevant to the disputes 

or difference referred to the arbitrator as aforesaid. All awards shall be in writing and for claims 

equivalent to 5,00,000 or more such awards shall state reasons for amounts awarded. The 

expenditure of arbitration shall be paid as may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof 

shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute 

or difference shall be instituted in a competent court in the Western Subs of Mumbai only. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the contract shall 

remain vested in the Contractor or his sub-contractors as the case may be the employer shall have a 

license to use such drawings and other documents in connection with the design, construction, 

operation, maintenance of the works. At any time the Employer shall have further license without 

additional payment to the Contractor to use any such drawings or documents for the purpose of making 

any improvement of the works or enlargement or duplication of any part thereof, provided that such 

improvement, enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not result in the 

duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become transferable 

to the Contractor under these present shall, if signed in the partnership name by any one of the 

partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in respect 

of the money or security purporting to be acknowledged thereby, and in the event of death of any of 

the partners during the pendency of this contract, it is hereby expressly agreed that every receipt by 
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any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect any claim 

which the Commissioner or the Corporation may hereafter have against the legal representatives of 

any partners so dying or in respect of any breach of any of the conditions thereof, provided also that 

nothing in this clause contained shall be deemed prejudicial or affect the respective rights or obligations 

of the Contractors and of the legal representatives of any deceased Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant to the 

Authority shall remain or become the property of the Authority. Applicants are to treat all 

information as strictly confidential and shall not use it for any purpose other than for preparation 

and submission of their Application. The Authority will not return any Application or any information 

provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with 

any Applicant in relation to the acceptance or rejection of any Application. 

79. – Deleted- 

80. – Deleted- 

81. Payment: 

Interim Payment : 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less 

than one month) for the works executed. The Engineer shall arrange to have the bill s verified by 

taking or causing to be taken, where necessary, the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to 

which the Contractor is considered entitled by way of interim payment for all the work executed, 

after deducting there from the amount already paid, the security deposit / retention money and such 

other amounts as may be deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out as an 

adhoc payment in the first week of next month after deducting there from recoveries on account of 

advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully complied with the 

requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network 

Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the 

time of next interim payment for non-attainment of each milestone in the network and shall be 
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released only on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the Engineer 

supporting an interim payment shall of itself be conclusive evidence that any work or materials to 

which it relates is / are in accordance with the contract. 

82 Banning/De-Registration of Agencies of Construction works in MCGM 

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of MCGM. 

83. – Deleted- 

84. – Deleted_- 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per 

Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of 

the MCGM or any organization engaged by the MCGM for Quality Assurance and the contractor shall, at 

all times, during the usual working hours and at all other times at which reasonable notice of the visit 

of such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be considered to have the same force as if they had been given 

to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to 

the officer of Vigilance Department, that any work has been executed with unsound, imperfect or 

unskilful workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted 

for or otherwise not in accordance with the contract, the contractor shall, on demand in writing which 

shall be made within twelve months of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge and cost. In the 

event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, 
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then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the 

general condition of contract in section 9 of tender document (for Compensation for delay) for this 

default. In such case the Engineer-in Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items rectified, or removed and 

re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why 

the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant clauses 

in documents that form a part of contract as exercised or is exercisable in the event of any future case 

of default by the Contractor, he is declared liable to pay compensation amounting to the whole of his 

security deposit. The liability of the Contractor for past and future compensation shall remain 

unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he so 

desires, take possession of all or any tools and plant, materials and stores in or upon the work of site 

thereof or belonging to the Contractor or procured by him and intended to be used for the execution 

of the work or any part thereof paying or allowing for the same in account at the contract rates, or in 

the case of contract rates not being applicable at current market rates to be certified by the Executive 

Engineer, may after giving notice in writing to the Contractor or his staff of the work or other 

authorized agent require him to remove such tools and plants, materials or stores from the premises 

within a time to be specified in such notice and in the event of the Contractor failing to comply with any 

such requisition, the Executive Engineer may remove them at the contractors expense of sell them by 

auction or private sell on account of the Contractor at his risk in all respects and certificate of the 

Executive Engineer as to the expense of any such removal and the amount of the proceeds an 

expense of any such sell be final and conclusive against the Contractor. 

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work 

(a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all, he 
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shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, the 

Contractor shall forthwith suspend or stop the work wholly or in part as required after having due 

regard to the appropriate stage at which the work should be stopped or suspended so as not to cause 

any damage or injury the work already done or endanger the safety thereof, provided that the decision 

of the Engineer as to the stage at which the work or any part of it could be or could have been safely 

stopped or suspended shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except to 

the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations under 

the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior notice in 

writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such intention 

and requiring the Engineering to record the final measurement of the work already done and to pay 

final bill. Upon giving such Notice, the Contractor shall be deemed to have been discharged from his 

obligations to complete the remaining unexecuted work under his contract. On receipt of such notice 

the Engineer shall proceed to complete the measurement and make such payment as may be finally due 

to the contractor within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the contractor. Such payment shall not in any manner prejudice the right of the 

contractor to any further compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days 

at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer 

within 30 days of the resumption of the work after such suspension for payment of compensation to 

the extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the 

site of on the account of his having an to pay the salary of wages and labour engaged by him during the 

said period of suspension provided always that the contractor shall not be entitled to any claim in 

respect of any such working machinery, salary or wages for the first 30 days whether consecutive or in 

the aggregate or such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the Engineer in this regard shall 

be final and conclusive against the contractor. 

88. Contractor to supply equipment etc. required to carry out the work and is liable for damages 

arising for its non-provision 

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, and 
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temporary works requisite or proper for the proper execution of the work, whether, in the original 

altered or substituted form and whether included in the specification of other documents forming part 

of the contract or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-In-Charge as to any matter as to which 

under these conditions is entitled to be satisfied, or which is entitled to require together with the 

carriage therefore to and from the work. 

The contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other legal 

proceedings, that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit action or 

proceedings to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written 

permit from the Engineer In-charge. When such permit is given, and also in all cases when destroying 

cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary measure to 

prevent such fire spreading to or otherwise damaging surrounding property. The Contractor shall make 

his own arrangements for drinking water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of MCGM property including any damage caused by spreading the fire 

shall be estimated by the Engineer In-charge or such other officer as he may appoint and the estimate 

of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand failing which the 

same will be recovered from the Contractor as damages or deducted by the Engineer In-charge from 

any sums that may be due or become due from MCGM to contractor under this Contract or otherwise. 

Contractor shall bear the expenses of defending any action or other legal proceedings that may be 

brought to prevent the spread of fire and he shall pay any damages and costs that may be awarded by 

the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications: 

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 
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specifications, then in such case, the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help: 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help 

to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by MCGM, the same shall be recoverable from the contractor forthwith and be 

included without prejudice to any other remedy of MCGM from any amount due or that may 

become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the 

use of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work 

on account of acquisition of land or in the case of clearance of works, on account of 

ant delay in according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of MCGM. Contractor shall see that mosquito genic conditions are created so as to keep 

vector population to minimum level. Contractor shall carry out anti-malaria measures in the 

area as per the guidelines issued by the Executive Health Officer of MCGM from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay MCGM on anti-malaria measures to 

control the situation in addition to fine. 

 
Note: 

a. All the references related to Sales tax, Central Sales tax etc. in 
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the subject tender shall be ignored and Good and Service Tax 
(GST) shall be taken into account. 

b. All the latest circulars, communications, directives, related to 
GST shall be made applicable for the tender. 
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Section 10 
 

Fraud & Corrupt Practice 
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•      The Applicants and their respective officers, employees, agents  and  advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding anything 

to the contrary contained herein, the Authority may reject an Application without being liable 

in any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process. 

Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice during the Bidding Process, such Applicant shall not be eligible to 

participate in any tender or RFQ issued by the Authority during a period of 2 (two) years from 

the date such Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be. 

For  the  purposes  of  this  Clause,  the  following  terms  shall  have  the meaning 

hereinafter respectively assigned to them: 

D. “corrupt practice” means 
 
the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the actions of any person connected with the Bidding Process (for avoidance of doubt, 

offering of employment to, or employing, or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated in any manner, directly  or  

indirectly,  with the Bidding Process or the LOA or has dealt with matters concerning  the 

Concession Agreement or arising there from, before or after the execution thereof, at any time 

prior to the expiry of one year from the date such official resigns or retires from or otherwise 

ceases to be in the service of the Authority, shall be deemed to constitute influencing the 

actions of a person connected with the Bidding Process); or save and except as permitted under 

the relevant sub clause, engaging in any manner whatsoever, whether during the  Bidding 

Process or after the issue of the LOA or after the execution of the Concession 
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Agreement, as the case may be, any person in respect of any matter relating to the Project or 

the LOA or the Concession Agreement, who at any time has been or is a legal, financial or 

technical adviser of the Authority in relation to any matter concerning the Project; 

E. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

“Coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process; 

1. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

2. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

3. If   the   Employer/Financier   determines   that   the    Contractor    has engaged    in    

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate 

the Contractor's employment under the Contract and expel him from the Site, and the provisions 

of relevant Clause shall apply as if such expulsion had been made. 

4. Should  any  employee  of  the  Contractor  be  determined   to   have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant Clause. 

 
For the purposes of this Sub-Clause: 

i. “corrupt practice” is  the  offering,  giving,  receiving  to  soliciting,  directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “another   party”   refers   to   a   public   official   acting   in   relation   to   the 

procurement process or contract execution. In this context, “public official” includes 

Financer staff and employees of other organizations taking or reviewing procurement 

decisions. 

 
iii. “fraudulent practice” is any act  or  omission,  including  a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

 
iv. “collusive practice” is an arrangement between  two or more parties designed to 
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achieve an improper purpose, including to influence improperly the actions of another party; 

 
v. “coercive practice” is impairing or harming, or threatening to  impair  or harm, directly 

or indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

 
vi. “obstructive practice” is deliberately destroying, falsifying, altering  or concealing of 

evidence material to the investigation or making false statements to investigators in order to 

materially impede the Financier investigation into allegations of a corrupt, fraudulent, coercive 

or collusive practice; and/or threatening, harassing or intimidating any party to  prevent  it  from  

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

 
vii. acts intended to materially impede the exercise of the  Financer’s  inspection and  audit 

rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to influence the 

procurement process or contract execution. 

 
ix. “parties” refers to participants in the procurement process(including public officials) 

attempting to establish bid prices at artificial, non-competitive levels. 

 
x. a “party” refers to a participant in the procurement process or contract execution. 
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PRE-BID MEETING 
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PRE-BID MEETING (Deleted) Not Applicable 
 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and place. 

A maximum of three representatives of each Applicant shall be allowed to participate on production 

of authority letter from the Applicant. 

Venue of Pre-Bid Meeting: 

Office Of 

Dy.Ch.Eng.(SWM)Transport, 2nd Floor, 

Worli Garage Building, Dr.E.Moses 

Road, 

Worli, Mumbai-400018. 

Date and Time of Pre-Bid Meeting:               at 03.00 pm. 
 

During the course of Pre-bid meeting, the Applicants shall be free to seek clarifications and make 

suggestions for consideration of the Authority. The Authority shall Endeavour to provide clarifications 

and such further information as it may, in its sole discretion, consider appropriate for facilitating a fair, 

transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 

5. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

6. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 

Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of 

the bank within Mumbai limits and is liable to be on forced against the said branch 

of the Bank in case of default by the contractor/supplier furnishing the bankers 

Guarantee. 
 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 
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20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 Western Subs Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 
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51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 Western Subs Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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APPENDIX 
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FORM OF TENDER 

To, 

The Municipal Commissioner for Greater Mumbai Sir, 

I/ We have read and examined the following documents relating to the con-struction of 
 
 

 
 

 
 

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Municipal Corporation of Greater 

Mumbai as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 
 
 

1A. I/We_   

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, named herein 

below, do hereby offer to 

………………………………………………………………………………………………… 

……. 

………………………………………………………………………………………………… 

…….…………………………………………………………………………………………… 

…………. 

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which 

are not applicable). 

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details with 

the addresses, have not filled in this tender under any other name or under the name of any other 

establishment /firm or otherwise, nor are we in any way related or 
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concerned with the establishment /firm or any other person, who have filled in the tender for the 

aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, 

upon the terms and conditions, contained or referred to therein and in accordance with the 

specifications designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3. According   to   your   requirements   for   payment   of   Earnest   Money   amounting   to 

Rs.  /-(Rs. 

  ) 

I/We have deposited the amount through online payment gateways with the C.E. of the Corporation not 

to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the execution of the 

works until notice of non/acceptance of this tender has first been communicated to me/us, and in 

consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer 

constituted by this tender be-fore the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe required under the Mumbai 

Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the 

date fixed for opening the same and not to make any modifications in its terms and conditions 

which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called upon 

to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in his work 

order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with 

the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the 

Bombay Iron and Steel unprotected workers Scheme 1970. 
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9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 

information, which is found to be incorrect and against the instructions and directions given in 

this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is 

false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai 

for any such losses or inconvenience caused to the Corporation in any manner and will not 

resist any claim for such compensation on any ground whatsoever. I/we agree and undertake 

that I/we shall not claim in such case any amount by way of damages or compensation for 

cancellation of the contract given to me/us or any work assigned to me/us or is with-drawn by 

the Corporation,” 

Address 

…………………………………. 

…………………………….…… 

Yours faithfully, 

Digital Signature of the Tenderer or the Firm 

1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 
 
 

Full Name and private residential address of all the partners constituting the Firm 
 

A/c No. 
............................................ 

 
1. .......................................... Name of Bank 

 
2. .......................................... ............................................ 

 
3. ......................................... Name of Branch 

 
4. ......................................... ............................................ 

 
5. ......................................... Vendor No. 



114  

AGREEMENT FORM 
Tender / Quotation dated ........................... 20… 

Standing Committee/Education Committee Resolution No. 

……..………………………………. 

CONTRACT FOR THE WORKS 

…….…………………………………………..………..………… 

…………………………………………………………...………………………….………… 

…………………………………………………………………...…………………………… 

…………………… 

This agreement made this day of ………… ……………………………. ……………… 

………… 

Two thousand 

……………………....…..……..………..……………………………………………      Between 

.……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….………………………….. 

……..… 

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 

…………………………………………………………………...………………………….… 

………… 

in Bombay under the style and name of Messrs ……………………..……………………… 

……………………………………………………………...………………………………… 

………… (Hereinafter called “the contractor of the one part and Shri 

……………………………… 

…………………………………………………………………………………….……………. 

………. 

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included unless 

the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 

time being holding the office of Director (E,S.& P)of the second part and the Municipal Corporation of 

Greater Mumbai (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 

tendered for the construction, completion and maintenance of the works described above and his ten-

der has been accepted by the Commissioner (with the approval of the Standing Committee/Education 

Committee of the Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 
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1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part 

of this agreement viz. 

a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and MCGM 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 

mentioned the contractor hereby covenants with the Commissioner to construct, complete and 

maintain the works in conformity in all respects with the provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum, at times and in the manner prescribed by 

the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein to 

affixed (or have hereunto set their respective hands and seals) the day and year above written. Signed, 

Sealed and delivered by the contractors 

In the presence of Trading under the name and style 

of Full Name 

Address Contractors 

Signed by the Director (ES&P) in the presence 

of 

Director (ES&P) 

Ex ...... Western Subs/ WS/ ES 

The Common seal of the Municipal Corporation of Greater Mumbai was hereunto affixed on the 

…………...... 20 in the presence of two members of the Standing Committee. 

1. 1. 

2. 2. 

And in the presence of the Municipal Secretary Municipal Secretary 
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Annexure “A” 

Name of Work: 

Sub: Operation and Maintenance of 35 nos. existing stationary compactors and 15 nos. of watch 
and ward chowkies located at different sites in Western Subs division along with transportation of 
stationary compactors to landfill site for the period of 35 days.(i.e from 13.06.2022 to 17.07.2022). 
 

1. The Engineer for this work: Chief Engineer(SWM) 

2. Earnest Money Deposit:- Rs. 20,000.00 

3. Contract Period: 35 days (Period:- 13.06.2022 to 17.07.2022). 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the MCGM, connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the MCGM or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to 

the obtaining or execution of the Contract or any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the MCGM or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the MCGM as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest 
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any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

9. The Bidder and their respective officers, employees, agents   and advisers   shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application without 

being liable in any manner whatsoever to the Applicant if it determines   that   the 

Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice in the 

Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them: 

1. “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process; 

2. “Coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

3. “Undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest; and 

4. “Restrictive   practice”   means   forming   a   cartel    or   arriving   at 

any understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 

 
 

Signature of Tenderer/Bidder 
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Annexure- C  
 

(On Rs. 500/- Stamp Paper) 
 

DECLARATION CUM INDEMNITY BOND 
 

I, of , do hereby declared and undertake as 

under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company and there is 

no change in the contents of the certificates that are submitted at the time of 

registration. 

2. I     declare     that     I     _  in capaWestern Subs 

as Manager/Director/Partners/Proprietors    of has not been charged 

with any prohibitory and /or penal action such as banning(for specific time or 

permanent)/de-registration or any other action under the law by any 

Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as 

per tender documents at the rates quoted by me in capaWestern Subs as of 

. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time 

prescribed and specified, MCGM is entitled to carry out the work allotted to me by 

any other means at my risk and cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non- 

availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment 

on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge. 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
 
 

THIS INDENTURE made this day of BETWEEN 
 
 
 

THE BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed        to        include         its         successors         and         assigns)of         the first part 

 
 
 

inhabitants carrying on business at  in Mumbai under 

the style and name of Messer’s (hereinafter referred to as 'the 

consultant') of the second part Shri. 

 
THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the time 

being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter   referred to as 'the Corporation') of the fourth part 

WHEREAS the consultants have submitted to the Commissioner tender for the execution of

 the work of 

'' and the   terms   of 

such tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/    earnest    money    and    /or    the    security    a    sum     of     Rs._ (Rupees 

  )AND   WHEREAS   if   and    when    any   such   tender   is   accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards the 

Security - deposit to be taken under the contract and be redeemable by the consultants, if they shall 

duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are constituents of the 

Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and 



121  

concurrence of the consultants has requested the Commissioner   to accept the undertaking of the 

Bank hereinafter contained, in place of the contractors depositing with the Commissioner the said sum 

as earnest money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has 

agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the 

premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the 

commissioner to pay to the commissioner upon demand in writing , whenever required by him , from 

time to time , so to do ,a sum not exceeding in the whole Rs. (Rupees 

)under the terms of the said tender and /or the contract .The B.G. Is valid upto ”Notwithstanding 

anything what has been stated above, our liability under the above guarantee is restricted to Rs.

 only and guarantee shall remain in force upto unless the demand or claim 

under this guarantee is made   on   us   in   writing on   or before _all your right under the above 

guarantee shall be forfeited and we shall be released from all liabilities under the guarantee 

thereafter” 

 
IN WITNESS WHEREOF WITNESS(1) 

Name and address WITNESS(2) 

Name and the duly constituted Attorney Manager address the 

Bank and the said Messer’s 

 
 
 

  (Name of the Bank) WITNESS(1) Name 

and address WITNESS(2) Name and 

For Messer’s 
 
 
 

address 
 
 
 

have here into set their respective hands the day and year first above written. 
 
 

 
The amount shall be inserted by the Guarantor, representing the Contract Deposit 

in Indian Rupees. 
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Annexure- D 

Rate Analysis 

 

To be filled in by the tenderer 
Item Description 

 
 

Sr.No. Description of rate 

analysis 

parameters 

Unit SAC No. / 

HSN 

Code 

Quantity Rate Amount 

1       

       

2       

       

3       

       

4 Total of all 

components 

     

       

5 Overhead & profit      

6 Taxes applicable if 

any 

     

       

7 Total Rate (4 + 5)      

       

8 Per unit rate      

 
 
 

Sign & seal of the Tenderer 
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Annexure E 

Irrevocable Undertaking. 

 
 

I Shri / Smt aged, years Indian Inhabitant. Proprietor / 

Partner / Director of M/s. _   

  do hereby give Irrevocable undertaking as under: 

resident at 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

the rate on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to MCGM by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on 

and is discovered at any later stage, MCGM shall be at liberty to initiate legal action 

against me for its recovery including, but not limited to, an appeal to the Screening 

Committee of the GST Counsel. 

3) I say that above said irrevocable undertaking is binding upon me /my partners/ 

company/ other Directors of the company and also upon m/ our legal heirs, assignee, 

Executor, administrator etc. 

4) If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/ 

punishment or both as per the provision of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge 

& belief. 

 

Solemnly affirmed at Deponent 

Before me. 

This day of 
 
 

Interpreted Explained and Identified by me. 
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Annexure F 
 

 
Bill Verification Certificate 

 

Sub: Hiring the services of Prime Movers in Western Subs division for transportation 
of MSW of Stationary Compactors to designated land fill site for the period to . 

 
 

The bill of Rs. submitted by M/s. for the period from to 
  for the subject work is verified along with utilization statement and log sheet and 
found to be correct as per terms and conditions of SCR no.          dt. . The penalties of 
Rs.  (if any) are imposed as per schedule of penalties. The total services utilized for 
the above mentioned period are . 

Total no. of services indented for above mentioned period:             
 

Total no. services completed for above mentioned period: _ 

Total no. of short services for above mentioned period:     

Total Penalty Amount (including short supply and other penalties): Rs._   
 
 
 

A.E.(SWM) _ Ward 
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Annexure- G 

Utilization Statement 

Sub: Hiring the services of Prime Movers in western suburbs division for transportation of MSW of 
Stationary Compactors to designated land fill site in    Ward    for the period to       

 

 

Sr. 
No. 

 

Date 

 
Log 

Sheet 
No. 

Shift 

 
Site 

Name 

Prime 
mover 

Vehicle No. 
 

Stationary 
compactor 

no 

 
Gross 

Weight 

 
Tare 

Weight 

 
Net 

Weight 

 

Trip 

Penalty 
with 

Clause 
No. 

            

            

            

            

            

            

            

            

            

            

            

 
 

The above utilization statement is verified and found to be correct. 
 
 
 

A.H.S. S.E.(SWM) A.E.(SWM) 
( Ward) ( Ward) (__ Ward) 
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Annexure- H 

Stationary Compactor details  
 

Sr.No Stationary Compactor No. Type (OLD / TIP CART) Division 

1 MH-02-CE-8579 Tip Cart Type Western Subs 
2 MH-02-CE-8580 Tip Cart Type Western Subs 
3 MH-02-CE-8581 Tip Cart Type Western Subs 
4 MH-02-CE-8582 Tip Cart Type Western Subs 
5 MH-02-CE-8583 Tip Cart Type Western Subs 
6 MH-02-CE-8584 Tip Cart Type Western Subs 
7 MH-02-CE-8587 Tip Cart Type Western Subs 
8 MH-02-CE-8588 Tip Cart Type Western Subs 
9 MH-02-CE-8589 Tip Cart Type Western Subs 

10 MH-02-CE-8590 Tip Cart Type Western Subs 
11 MH-02-CE-8592 Tip Cart Type Western Subs 
12 MH-02-CE-8593 Tip Cart Type Western Subs 
13 MH-02-CE-8594 Tip Cart Type Western Subs 

14 MH-02-CE-8596 Tip Cart Type Western Subs 
15 MH-02-CE-8597 Tip Cart Type Western Subs 
16 MH-02-CE-8598 Tip Cart Type Western Subs 
17 MH-02-CE-8599 Tip Cart Type Western Subs 
18 MH-02-YA-9616 Old Non Tip cart Type Western Subs 
19 MH-02-YA-9621 Old Non Tip cart Type Western Subs 
20 MH-02-YA-9622 Old Non Tip cart Type Western Subs 
21 MH-02-YA-9623 Old Non Tip cart Type Western Subs 

22 MH-02-YA-9624 Old Non Tip cart Type Western Subs 
23 MH-02-YA-9625 Old Non Tip cart Type Western Subs 
24 MH-02-YA-9632 Old Non Tip cart Type Western Subs 
25 MH-02-YA-9633 Old Non Tip cart Type Western Subs 

26 MH-02-YA-9634 Old Non Tip cart Type Western Subs 
27 MH-02-CE-2237 Old Non Tip cart Type Western Subs 
28 MH-02-CE-2238 Old Non Tip cart Type Western Subs 
29 MH-02-CE-2239 Old Non Tip cart Type Western Subs 
30 MH-02-CE-2240 Old Non Tip cart Type Western Subs 
31 MH-02-CE-2241 Old Non Tip cart Type Western Subs 
32 MH-02-CE-2242 Old Non Tip cart Type Western Subs 
33 MH-02-CE-2243 Old Non Tip cart Type Western Subs 

34 MH-02-CE-2320 Old Non Tip cart Type Western Subs 
35 MH-02-CE-2321 Old Non Tip cart Type Western Subs 
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Annexure- F 
Stationary Compactor site details 

 

Sr.No Name of   Stationary 
Compactor Site 

 

 
Ward 

Tip Cart / Non Tip cart  
Division 

No. of Days/ 
Contract Period 

1 Anand Nagar K/West Tip cart Type Western Subs 

As 
mentioned in 
the Scope in 

work 

2 Prem Nagar P/South Tip cart Type Western Subs 

3 Lagoon road Plot No 44 P/North Tip cart Type Western Subs 

4 Khadakpada P/North Tip cart Type Western Subs 

5 Abdul Hamid road 
,Mhada Ground P/North Tip cart Type Western Subs 

6 Garuda Petrol Pump R/South Tip cart Type Western Subs 

7 Fruit Market (Rajendra 
Nagar) R/ Central Tip cart Type Western Subs 

8 Chiku Market R/Central Tip cart Type Western Subs 

9 Tata Power R/Central Tip cart Type Western Subs 

10 
Wageshwari Mandir 

Dindoshi P/South Tip cart Type Western Subs 

11 Link Road P/South Tip cart Type Western Subs 

12 I B Patel P/South Tip cart Type Western Subs 

13 Topiwala market P/South Tip cart Type Western Subs 

14 Sanskriti Bhavan R/South Old Type Western Subs 

15 Borivali Market R/Central Tip cart Type Western Subs 
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PROFORMAS 
 
 

PROFORMA – I 
 

 
 
 
 

Sr.No. 

 
 
 
 

Name of the 

Project 

 
 
 

Name of 

the 

Employer 

 
 
 

Stipulated 

Date of 

Completion 

 
 
 

Actual date 

of 

Completion 

 

 
Actual 

Cost of 

Work 

Done 

Actual 

Cost of 

work at 

compound 

rate of 

10% per 

annum 

1 2 3 4 5 6 7 

       

       

 

Note:- 

1. Scanned Attested copies of completion/performance certificates from the Engineer- in-

Charge /H.O.D./Competent Authority for each work should be annexed in the support 

of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Yearly turnover of works during last three years 
 

 
 
 
 

Sr.
No. 

 
 
 
 

Financial 
Year 

 
 

Actual 

Turnover 

of the 

Works 

 
 

Updated 

value to 

current 

year 

 
 

Average 

of last 

three 

years 

Average of 

last three 

years at 

compound 

rate of 10% 

per annum 

 
 
 
 

Page 
No. 

1 2 3 4 5 6 7 

       

     

     

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by the  

tenderers and shall be duly certified by Chartered Accountant. 
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 
 

 
 
 

Sr.No 

 

Name of 

the 

Project 

 

Name of 

the 

Employer 

 

Cost of 

the 

Project 

 
Date of 

issue of 

Work 

Order 

 

Stipulated 

Date of 

Completion 

 

Actual date 

of 

Completion 

Remarks 

explaining 

reasons for 

the delay if 

any 

1 2 3 4 5 6 7 8 

        

        

 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in- 

Charge /H.O.D./Competent Authority for each work should be annexed in the support of 

information furnished in the above proforma. 
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PROFORMA – IV 

Profile of Key Staff 
 
 
 

A detailed profile of the following key staff (minimum 2 in each category) is to be 
enclosed along with the Technical document (Bidder should take photocopies of this 
appendix and submit separate sheets for each of the key staff): 

 
 

 Supervisor 
 Driver 
 Cleaner 

 
The details to be furnished of the key staff are as follows: 

 
 
 

Name  

Role  

Academic Qualifications  

Total years of experience  

Total number of similar projects executed in 
the proposed role 

 

 
 
 
 

Support team for Days 
 

 
NOTE: Scanned Attested copies of qualification certificates and details of work experience   shall be 

submitted/uploaded. 
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Machinery / Vehicle fleet 
PROFORMA – V 

A. Leased/Assured Access 
 

Sr.No. Equipment/ Vehicle 

registration No. 

Number Leased/Assured Access 

    

    

    

 
B. Owned 
 

Sr.No. Equipment/ Vehicle 

registration No. 

Number Owned 

    

    

    

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 
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Details of Existing Commitments & Ongoing Works 

PROFORMA – VI/A 
 

Place Contract 

no. & date 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

 

PROFORMA – VI/B 
 
 

Description 

of work 

Place Name & 

Address of 

the 

employer 

Value of the 

contract in 

Rs. 

Time 

Period 

Date on which 

decision is 

expected 

Remarks 

       

 
Note:Scanned Attested copies of certificates from the Engineer-in-charge for each work shall 

be annexed. 
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PROFORMA – VII (Equipment Capability) 
 

 
I, of , do hereby declared and undertake as under. 
 
 
1. Sufficient manpower and machinery would be utilized for timely delivery of the genuine material prime 

mover services as per technical specification to the designated delivery address or as directed by 

MCGM and under no circumstance any claim would be made regarding insufficient manpower and 

machinery during currency of the contract. 


