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SECTION 1

E-TENDER NOTICE



BRIHANMUMBAI MUNICIPAL CORPORATION
Dy.Ch.Eng.(SWM) Transport / Ex. Eng.(Tr.) W.S
Bid No.: 7200034805 dated 04.08.2022

E-TENDER NOTICE

Subject: Operation and Maintenance of 22 nos. existing stationary compactors
and 16 nos. of Stationary compactor site chowkies located at different
sites in Western Subs Division along with transportation of stationary
compactors to landfill site for the period of 36 days:- 26.08.2022 to
30.09.2022.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the
aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. eminent
firm, Proprietary/Partnership Firms/Private Limited Companies/ Public Limited Companies/Companies
registered under Indian companies’ act 2013. the contractors registered with the Brihanmumbai Municipal
Corporation (BMC) in appropriate Class as per old registration and Class as per new registration and from
the contractors/firms equivalent and superior classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed subject to condition that, the
contractors who are not registered with BMC will have to apply for registering their firm within three
months’ time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money
Deposit) shall be forfeited/recovered and an amount equal to Registration Fee of respective class shall be

recovered as penalty.
Bidding Process will comprise of THREE stages.

The application form can be downloaded from BMC's portal (http://portal.mcgm.gov.in) on payment

of Rs.2,200.00 + @ GST as applicable. The applicants not registered with BMC are mandated to get
registered (Vendor Registration) with BMC for e-tendering process & obtain login credentials to participate

in the online bidding process.

i) To download the application form, for those applicants not having vendor registration, need
to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal
Headquarters.

i) Followed by SRM login ID and password to be obtained from the Office of Central Purchase
Department (CPD), Bakariadda, Byculla, Mumbai.



iii) For e-Tendering registration, enrolment for digital signature certificates and user
manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature
from anyone of the Certifying Authorities (CA's) licensed by controller of certifying authorities
namely, Safes crypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and e-Mudhra
CA.

Name of Work Contract Due date of tender
Period

Operation and Maintenance of 22 nos. existing
stationary compactors and 16 nos. of stationary
compactors site chowkies located at different sites 36 days 11.08.2022
in Western Subs Division along with transportation
of stationary compactors to landfill site for the
period of 36days:- 26.08.2022 to 30.09.2022)

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along
with its Bid, an Earnest Money Deposit of Rs.19,800/- (the "EMD"), refundable in accordance to
the relevant clause of bid document, from the Bid Due Date, except in the case of the selected
Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide Earnest
Money Deposit through the payment gateways while submitting the bids. The Bid shall be
summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is

available on BMC portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the

tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by
the bidder in vendors’ document online in Packet A, B. Packet A,B & C shall be opened on
dates as mentioned in header data. All the responsive and eligible bidders if they so wish can
be present at the time of opening of bids, in the office of Ex. Eng.(Tr.) Western Subs
division. The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the

requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header
Data. If there are any changes in the dates the same shall be displayed on the BMC Portal.

(https://portal.mcgm.gov.in)




The Applicants interested for the above referred works may contact the Executive
Engineer (Transport) Western Subs at the following address on any working day during office
hours.

Office of the
Executive Engineer (Tr.) W.S.
Opp. Milan Mall,
Milan Subway Road,
Santacruz (West).
Mumbai-400054.
The applicants may wish to visit the site under reference and can collect the information of

the present status from the department who have invited the bids.

The BMC reserves the rights to accept any of the application or reject any or all the
application received for above works, without assigning any reasons thereof. The information
regarding above subject matter is available on Website of BMC

(http://portal.mcgm.gov.in/tenders)

Sd/-
Ex. Eng.(Tr.)W.S.


http://portal.mcgm.gov.in/tenders)

HEADER DATA

Tender Document No 7200034805 dated 04.08.2022
Name of Organization Brihanmumbai Municipal Corporation
Subject Operation and Maintenance of 22 nos. existing stationary

compactors and 16 nos. stationary compactor site
chowkies located at different sites in Western Subs along
with transportation of stationary compactors to landfill
site for the period of 36days- 26.08.2022 to 30.09.2022

Cost of Tender Rs.2,200/- + @18% GST
Bid Security Deposit/EMD Rs.19,800/-

Date of issue and sale of tender 04.08.2022 from 11:00 Hrs.
Last date & time for sale of tender 11.08.2022 upto 13:00 Hrs.

&Receipt of Bid Security Deposit

Submission of Packet A, B &Packet | 11.08.2022 upto 13:00 Hrs.

C(Online)

Opening of Packet A & B 12.08.2022 after 12:00 Hrs.

Opening of Packet C 17.08.2022 after 15.00 Hrs.

Address for communication Office of the Executive Engineer (Tr.) Western
Subs.,
Opp Milan Mall, Milan Subway road,
Santacruz (W) Mumbai -400054
Ph.022-26182252/53/54

Venue for opening of bid Office of the Ex. Engineer (Tr.) Western Subs

This tender document is not transferable.
If any Addendum and / or Corrigendum are issued for the subject e-tender, the details

of the same will be published / uploaded on the website of BMC i.e. https://portal.mcgm.gov.in

under Tenders > e-Tenders > Tenders. Prospective Bidders are requested to take the note of the
same.

The BMC reserves the rights to accept any of the application or reject any or all the
application received for above subject without assigning any reason thereof.

Sd/-
Ex. Eng.(Tr.) W.S.


https://portal.mcgm.gov.in/

SECTION 2

ELIGIBILITY CRITERIA



ELIGIBILITY CRITERIA

The bidders in its name fulfilling the following criteria are eligible to bid for tender.

2.1 Technical Capacity:

The tenderer shall be a natural or legal person who can sue or can be sued in the court of law in
Mumbai.

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature in
BMC/Semi Government/Government & Public Sector Organizations during last seven (7)years ending last
day of month previous to the one in which bids are invited as a prime Contractor or as a nominated sub-
Contractor, where the subcontract had involved similar nature of work as described in the scope of works

in this bid document, provided further that all other qualification criteria are satisfied.

Three similar completed
works each costing not less
than amount equal to 20%
of estimated cost of

subject tender.

Two similar completed
workseach costing not less
than amount equal to 25%
of estimated cost of

subject tender.

One similar completed
works each costing not
less than amount equal
to 40% of estimated cost

of subject tender.

Rs. 3,95,100/-

Rs. 4,93,900/-

Rs. 7,90,200/-

Definition of similar work:
For assessing the technical capacity of the subject tender, similar work shall mean the
experience of completed or completed part of on-going works in respect of —

Operation and Maintenance and Transportation of Stationary Compactors
OR
Operation and Maintenance and Transportation of Refuse Compactors.
In case of on-going works to be considered, the bidder must have received payment of 80% of the

contract sum for the work/works executed till the last date of the month previous to the one in which

bid are invited.

2.2 Financial Capacity:
The Bidder shall have achieved an average annual financial turnover certified by ‘Chartered
Accountant’ not less than 30% of estimated cost of subject tender during last 03 years

ending 31° March of 2022. i.e. Rs.5,92,600/-.
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The value of executed works shall be brought to current costing level by enhancing the actual value of
work at compound rate of 10 % per annum; calculated from the date of completion to last date of

receipt of applications for tenders.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:
e made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
e record for poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion or financial failures etc.
2.3 Bid Capacity: Deleted

2.4 Joint Venture: Joint Venture is not allowed in this tender.

Sd/-
Ex.Eng.(Tr)W.S.
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SECTION 3
DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether
verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal

“

Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or
advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such

other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived
at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions,
assessments and statements do not purport to contain all the information that each Applicant may
require. This e-tender may not be appropriate for all persons, and it is not possible for the
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the investment
objectives, financial situation and particular needs of each party who reads or uses this e-tender. The
assumptions, assessments, statements and information contained in this e- tender may not be
complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this e-tender

and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some
of which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Applicant or Bidder,
under any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or
otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered
on account of anything contained in this e-tender or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or
information contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process.
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The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from reliance of any applicant upon

the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without
being under any obligation to do so, update, amend or supplement the information, assessment or

assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC)
is bound to select and short-list pre-qualified Applications for Bid Stage orto appoint the selected
Bidder or Concessionaire, as the case may be, for the Projectand the Brihanmumbai Municipal
Corporation (BMC) reserves the right to reject all or any of the Applications or Bids without assigning

any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage, delivery
fees, expenses associated with any demonstrations or presentations which may be required by The
Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or relating
to its Application. All such costs and expenses will remain with the Applicant and the Brihanmumbai
Municipal Corporation (BMC) shall not be liable in any manner whatsoever for the same or for any
other costs or other expenses incurred by an Applicant in preparation or submission of the Application,

regardless of the conduct or outcome of the Bidding Process.
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SECTION 4
INTRODUCTION



4.1 Background:
Brihanmumbai Municipal Corporation (BMC) provides various refuse and non- refuse vehicular

services of essential nature which comprise of Refuse Compactors, Refuse Dumpers,Trucks,
Fire Fighters, Breakdown Vehicles, Cesspool Vehicles, Water Tankers, etc. In addition to
these services, SWM transport department provide many services for various cleanliness
and health drives initiated by State Government, Central Government and various NGOs.
Being Local Governing Body, these services are required to be provided uninterruptedly for

maintaining public hygiene and sanitation.

4.2 Scope of Work:
The Scope of Work and Technical Specifications are defined in Section 7 in details.
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SECTION 5
E-TENDERING ONLINE
SUBMISSION PROCESS



E-TENDERING ONLINE SUBMISSION PROCES

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The SRM is only change in process of accepting and evaluation of
tenders in addition to manual. The SAP module to be used inthis E-tendering is known as Supplier
Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware Ltd. who will assist
BMC in throughout the tendering process for successful implementation.

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as
applicable.

. In e-tendering process some of the terms and its definitions are to be read as under wherever it
reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date” Supplier read as “Contractor/bidder” Vendor read as

“Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer” Purchaser read as “Department/BMC”

I. Before entering in to online tendering process, the contractors should complete the registration process
so as to get User ID for E-tendering links. For this, the contractors can access through Supplier
registration via BMC Portal.

There are two methods for this registration :( Il and Ill)

Il. Transfer from R3 (registered contractors with BMC) to SRM

a. Contractors already registered with BMC will approach to Vendor Transfer cell.

b. Submit his details such as (name, vendor code, address, registered Email ID,
pan card etc.) to Vendor transfer cell.

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application
from R3 system to SRM system.

d. Transferred Vendor receives User ID creation link on his supplied mail Id.

e. Vendor creates his User ID and Password for e-tendering applications by
accessing link sent to his mail ID.

lll. Online Self Registration (Temporary registration for applicant not registered with BMC)

a. Vendor fills up Self Registration form via accessing BMC portal.

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration
system and accepts the Vendor request.

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.

d. Vendor creates his User ID and Password for e-tendering application.
17



IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents

10.

11.

12.

13.

14.

Access e-tender link of SRM Portal

Log in with User ID and Password

Selects desired Bid Invitation (he wants to bid)

To download tender documents contractors will have to pay online Tender fee. The same can be
done by accessing Pay Tender Fees option. By this one shall be able to pay Tender fee through
Payment Gateway-If transaction successful, Contractors can register his interest to participate.

Without Registration one cannot quote for the Bid/Tender.

Applicant will download Tender Documents from Information from purchaser tab by
accessing Purchaser document folder through collaboration ‘C’ folder link.

Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet
B folder respectively by accessing these folders through “My Notes” Tab and collaboration folder

link.

All the documents uploaded have to be digitally signed and saved. Contractors can procure there

digital signature from any certified CA’s in India.

EMD and ASD, if applicable, shall be paid online in the EMD and ASD tab for bidders in E- Tendering

system before submission of due date.

For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line
Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure.If entered ‘0’, it shall

be treated as at par. By default the value is zero only.

Applicants to check the bid, digitally signs & save and submit his Bid Invitation.

Applicants can also save his uploaded documents/commercial information without submitting the

BID for future editing through ‘HOLD’ option.

Please note that “Hold” action do not submit the Bid.
Applicants will receive confirmation once the Bid is submitted.

Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and Time and Bid

Evaluation process starts.
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As per Three Packet system, the document for Packet A & B are to be uploaded by the
tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.

The tenderer shall pay the EMD/Bid Security through payment gateways before submission of
Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the EMD at

any of the CFC centres in BMC Ward Offices.

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned in the

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or
before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer shall be
opened as per the time-table shown in the Header Data in the office of Ex. Engineer (Transport)Western

Subs.

The Municipal Commissioner reserves the right to reject all or any of the e-
Tender(s) without assigning any reason at any stage. The dates and time for submission and
opening the tenders are as shown in the Header Data. If there are any changes in the dates

the same shall be displayed on the BMC Portal (http://portal.mcgm.gov.in).
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SECTION 6
INSTRUCTIONS TO
APPLICANTS



Scope of Application

The authority wishes to receive Application for Qualification in order to SELECTexperienced and

capable Applicants for the Bid Stage.
Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the
aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e.
eminent firm, Proprietary/Partnership  Firms/ Private Limited Companies/ Public Limited
Companies/ Companies registered under the Indian companies’ act 2013. the contractors
registered with the Brihanmumbai Municipal Corporation (BMC) in appropriate Class as per old
registration and Class as per new registration and from the contractors/firms equivalent and superior
classes registered in Central or State Government/Semi Govt. Organization/Central or State Public
Sector Undertakings, will be allowed subject to condition that, the contractors who are not registered
with BMC will have to apply for registering their firm within three months’ time period from the
award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be
forfeited/recovered and an amount equal to Registration Fee of respective class shall be recovered as

penalty.

The applicant shall also fulfill the eligibility criteria which are defined in Section 2.
C. Bid Capacity: Deleted
D. Equipment Capabilities as required for this work

e The successful contractor shall provide approximately 10 to 12 prime mover services
daily to Group-IV and Group VIl wards. Hence, it is desirable that successful contractor
should have sufficient nos. of prime in his command to meet the daily demand of the
user department.

e However, the no. of prime movers services may increase or decrease as perthe day
to day requirement of user department. The contractor shall be equipped with sufficient

number of prime movers to meet the demand at any given instant.
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The bidder should undertake their own studies of the nature of work and devise a plan and
methodology for the executing the said work or as per the instructions of the site in-charge and he shall
make his own arrangement of vehicles/ equipment / machinery for the same. The tenderer shall
ensure commitment on an undertaking on Rs.500/- stamp paper to be submitted along with the Bid

in Packet B in the prescribed Proforma (VII).
E. Technical Personnel: Deleted
F. Time Period of the Project

The contract period is 36 days from date of start of contract and shall be strictly observed by
the Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to
the Contractor. The work shall, throughout the stipulated period of the Contract, be proceeded with all
due diligence, as time being deemed to be the essence of the contract, on the part of the Contractor.
On failing to do so, the contractor shall pay as compensation an amount which shall be governed as

per Clause-8(e) of the Standard General Conditions of Contract.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30days
from the date of issue of letter of acceptance. If the documents are not submitted within the
stipulated time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract
documents need to be duly affixed with stamp duty properly signed along with evidence/proof of
payment of security/contract deposit/ within 30 days from the date of letter of acceptance received by

him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the
date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered

as cancelled and legal steps be taken against the contractor for recoveryof the documents.
I: Deleted
J: Action when whole security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall haverendered himself
liable to pay compensation amounting to the whole of this security deposit whether paid in one sum or
deducted by instalments or in the case of abandonment of the work owning to serious illness or death
of the contractor or any other cause, the Engineer on behalf of the Municipal Commissioner shall
have power to adopt any of the followingprocess, as he may deem best suited to the interest of

BMC.
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(a) To rescind the contract (for which recession notice in writing to the contractor under the head of
Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the

contract shall stand forfeited and be absolutely atthe disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost
of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff including
the cost of work-charged establishment employed for getting the un-executed part of the work completed
and crediting him with the value of the work done departmentally in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under the terms of his contract. The
certificate of the Executive Engineer as to thecosts and other allied expenses so incurred and as to the

value of the work so done departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part there of as shall be
un-executed out of his hands, and to give it to another contractor to complete, in which case all expenses
incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the
cost of work charged establishment and the cost of the work executed by the new contract agency shall be
debited to the contractor and the value of the work done or executed through the new contractor shall
be credited to the contractor in all respects and in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive Engineer
as to all the cost of the work and other expenses incurred as aforesaid for or in getting the un- executed
work done by the new contractor and as to the value of the work so done shall be final and conclusive

against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to
recover or be paid any sum for any work therefore actually performed by him under this contract unless
and until the Executive Engineer shall have certified in writing the performance of such work and the
amount payable to him in respect thereof and he shall only be entitled to be paid the amount so
certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted and the cost of
the work executed departmentally or through a new contractor and other allied expenses exceeding the
value of such work credited tothe contractors amount of excess shall be deducted from any money due
to the contractor, by BMC under the contract or otherwise, howsoever, or from his security deposit or the
sale proceeds thereof provided, however, the contractor shall have no claim against BMC even if the
certified value of the work donedepartmentally or through a new contractor exceeds the certified cost of
such work and allied expenses, provided always that whichever of the three courses mentionedin clauses
(a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim to compensation

for any loss sustained by him by reason of his having purchase or procured any materials or entered in to
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any engagements or made any advance on account of or with a view to the execution of the work or the

performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if the

contractor becomes insolvent:

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence
any proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or
attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given promised or offered by the contractor or any of his servants or
agents through any public officer, or person in the employ of BMC/Govt. in any way relating to his office
or employment, or if any such officer or person shall become in any way directly or indirectly interested in
the contract the Engineer In-charge may thereupon, by notice in writing rescind the contract and the
Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of
BMC and the same consequences shall ensure as if the contract had been rescinded under above clause J
hereof; and in addition the contractor shall not be entitled to recover or be paid for any work therefore

actually performed under the contract.

Infrastructural set-up:
The tenderer shall have a reasonable and sufficient office space with an independent
telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for
communication purpose. If the applicant is having his office address out-side of
MMR, then he shall furnish the details of contact person in MMR with his
photograph, address, phone, email-id, etc. for communication purpose. After award
of contract, office shall be provided in the jurisdiction of MMR as per the tender
conditions. In case of any litigation, the jurisdiction shall be restricted to MMR only.
To establish proof of office address, the tenderer shall submit the photocopy of one
of the documents such as current paid Electricity Subs Bill, Property Tax Bill, Water

Tax Bill, valid Shop and Establishment Certificate etc.

L. The contractors shall register themselves under the provisions of prevailing

guidelines issued by BMC from time to time.

M. Force Majeure

1) Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of its

performance security, liquidated damages or termination or other failure to perform its obligations
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2)

3)

under the contract in result of an event of Force Majeure.

For purposes of this clause, ‘Force Majeure’ means an event beyond the controlof the successful
tenderer and not involving the successful tenderer’s fault or negligence and such events may include
strike, riots, wars or revolutions, fires, floods, epidemics, earthquakes, other natural calamity and

quarantine restrictions.

If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in writing
of such condition and the cause thereof. Unless otherwise directed by BMC in writing the
successful tenderer shall continue to perform its obligations under the contract as near as it is
reasonably practical, also shall seek all reasonable alternative means of performance.

The drivers and cleaners appointed by the agencies / contractors are required to bepaid as per
the Government norms and or daily wages norms approved from time to time. The BMC officials
shall check whether the contractual agencies have made the payment by RTGS or any online mode to
the drivers and cleaners appointed by them as per the norms and the payment is received in their
account accordingly. The BMC officials shall also check the payment is made to the drivers and
cleaners in their account on monthly / daily basis (as per the case) and on the confirmation of the
payment made (till previous month) to the drivers and cleaners, the regular contractual payment
of the agencies appointed by BMC shall be certified and processed to release through Accounts
Department. The contractor shall submit all relevant documents in this regard along with the bills for

verification failing which the bills will not be processed for payment.
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a)

b)

c)

d)

e)

Submission of Tenders

PACKET -A

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this packet
shall be done strictly with reference to only the scanned copies of Documents uploaded online in packet
‘A

Valid Registration Certificate. The contractors who are not registered with BMC will have to apply for
registering their firm within three months’ time period from award of contract, otherwise their Bid
Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited / recovered and an amount equal to

Registration Fee of respective class shall be recovered as penalty.

Valid Bank Solvency Certificate of minimum solvency amount of Rs.8.00 lakhs as governed by
Registration Rules in force for respective Class of Contractor for Civil and M&E work. The Bank

Solvency Certificate shall be prior to twelve months of the due date of the tender.

A document in support of Registration under GST Act 2017. In case Goods and Service Tax is made
applicable, the rules, regulations, guidelines, circulars, communications etc. issued in this regard either
by Govt. of India, Govt. of Maharashtra or BMC shall be made applicable.

Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, Karta of Hindu
undivided Family, firms, private limited companies, registered co-operative societies, partners of
partnership firms and at least two Directors, if number of Directors are more than two in case of
Private Limited Companies, as the case may be. However, in case of Public Limited companies, Semi

Government Undertakings, Government Undertakings, no ‘PAN’ documents shall be insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) of BMC.
The bidders shall categorically provide their E-mail ID in packet ‘A’.
NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, hisentire E.M.D. shall be

forfeited.

If it is found that the tenderer has not submitted required documents in Packet‘A’ then, the
shortfalls shall be communicated to the tenderer through e-mailonly and compliance required to be

made within a time period of three working days otherwise they shall be treated as non-responsive.



a)

b)

<)

d)

f)

g)

PACKET - ‘B’

The Packet ‘B’ shall contain scanned certified copies of the following documents-

The list of similar type of works as stated in the Eligible Criteria in the role of Prime Contractor or as
nominated sub-contractor. Information furnished in the prescribed proforma (Proforma-l) shall be

supported by the certificated duly self-attested.

Annual financial turnover for preceding three financial years as certified by Chartered Accountant
preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance
sheet and profit and loss account for the preceding three financial years preceding the Financial Year in

which bids are invited (Proforma-Il).
Deleted.

The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole responsibility to

arrange the required infrastructure before start of the work (Proforma Vil).

Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of work orders & attested

copies of percentage of works completed or part thereof.
Deleted.

The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C'.

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other

undertakings as such on a single Rs.500/- stamp paper.

h)
1.

2.

The tenderers shall upload work plan as per the following outline:
Organizational set up envisaged by the contractors.

Site Offices proposed to be set up.

Note:

i)
i)

Deleted.
The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1984, if the

tenderer has more than 10 employees / persons on his establishment (in case of production by use of
energy) and 20 employees / persons on his establishment ( in case of production without use of
energy) to BMC as and when demanded. In case of less employees / persons mentioned above then
the successful bidder has to submit an undertaking to that effect on Rs.200/- stamp paper as per

circular u/no. CA/FRD/I1/65 of 30.03.2013.



iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if
tenderer has more than 20 employees / persons on his establishment, to BMC as and when
demanded. In case if the successful bidder has less employees / persons mentioned above then
the successful bidder has to submit an undertaking to that effect of Rs.200/- stamp paper asper

circular u/no. CA/FRD/I/44 of 04.01.2013.

i) Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’ under the
head — Details of Litigation History. If there is no litigation history the bidder shall specifically mention
that there is no litigation history against him as per the clause of litigation history .In case there is

litigation history -

Litigation History must cover — Any action of blacklisting, debarring , banning , suspension ,
deregistration and cheating with BMC , State Govt., Central Govt. or any authority under state or
Central Government Organization initiated against the company , firm, directors, partners or
authorized signatory shall be disclosed for last5 years from the date of submission of bid about any
action like show cause issued, blacklisting , debarring , banning suspension , deregistration and
cheating with BMC and BMC is the party in the litigation against the company, firm, directors, partners
or authorized signatory for carrying out any work for BMC by any authority of BMC and the orders
passed by the competent authority or by any Court where BMC is a party .While taking decision on
litigation history , the concerned Chief Engineer or D.M.C. or Director, as may be the case , should
consider the details submitted by bidder and take decision based on the gravity of the litigation and
the adverse effect of the act of company firm , directors , partners or authorized signatory on the
BMC works which can spoil the quality , output , delivery of any goods or any work execution and

within the time frame.
The litigation history shall be treated as curable defect.
Note:

If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, the
shortfalls shall be communicated to the tenderer through e-mail only and compliance required to
be made within a time period of three working days otherwise they shall be treated as non-

responsive.



Packet ‘C’

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes his item

wise rate.

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand

notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at

Annexure D.

a)

b)

BID SECURITY OR EMD

The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in the Bid
Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and
shall be valid till the validity of the bid.

The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in BMC Ward
Offices.

Any bid not accompanied by an acceptable Bid Security and not secured as indicatedin sub-clause

mentioned above, shall be rejected by the Employer as non-responsive.

The Bid Security of the successful Bidder shall be discharged when the Bidder has signed the

Agreement and furnished the required Security Deposits.

The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of financial
bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining Standing Committee
Resolution.

The Bid Security may be forfeited:

If the bidder withdraws the Bid after bid opening (opening of technicalqualification part of

the bid during the period of Bid validity;

In the case of a successful Bidder, if the Bidder fails within the specified time limitto:

i) Sign the Agreement’ and /or

ii) Furnish the required Security Deposits.

1)

The cases wherein if the shortfalls are not complied by a contractor, shall be informed to

Registration and Monitoring Cell. Such non-submission of documents shall be considered as

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed



seriously and disciplinary action against the defaulters such as banning/de- registration, etc. shall

be taken by the registration cell with due approval of the concerned AMC.

2) No rejections and forfeiture shall be done in case of curable defects. For non-curable

defects the 10% of EMD shall be forfeited and bid shall be liable for rejection.

Note:
i) Curable Defect shall mean shortfalls in submission such as:
a. Non-Submission of following documents,

i Valid Registration Certificate.
ii. Valid Bank Solvency
iii. Goods and Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals,
owners, etc.

V. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

b. Wrong calculation of Bid Capacity,

¢. No proper submission of experience certificates and other documents, etc.
ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteriaas stipulated in the

tender.

BID VALIDITY
e Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date
for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected

by the Employer as non-responsive.

e In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period The request and the
bidders’ responses shall be made in writing orby cable. A bidder may refuse the request without
forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but shall be required to extend the validity of this bid security for a period of the

extension.
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DEFECT LIABILITY PERIOD:

The contractor is expected to carry out the construction / fabrication work in Workmen like manner so
as to meet the requirement and specification for the project. It is expected that the Workmanship

and materials will be reasonably fit for the purpose for which they are required.

11



SECURITY DEPOSIT AND PERFORMANCE GUARANTEE
Security Deposit:
The security deposit shall mean and comprise of
1. Contract Deposit.
2. Retention Money: Deleted

Contract Deposit- The successful tenderer, here after referred to as the contractor shall pay an
amount in the form of BANK GUARANTEE equal to five (5) percent of the contract sum shall be paid

within thirty days (30 days) from the date of issue of letterof acceptance.

1. Retention Money: Deleted

C. Performance Guarantee: Deleted
D. Refund of Security Deposit
I.  Refund of Contract Deposit:

The Contract Deposit shall be released within 30 days after completion of contractperiod as

per the prevailing guidelines in this regard as subject to
a) Satisfactory completion of the work.
b) No recoveries are pending against the said work.

c) All the observations, queries raised by Vigilance Department, if any, are cleared

satisfactorily and certificate to that effect is issued by Vigilance Department.
d) Provided that there is no demand outstanding in BMC against the Contractor.

Il. Refund of Retention Money: Deleted
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lll. Refund of Additional Security Deposit:

The additional security deposit shall be released within 30 days of issues of ‘Certificate of
Completion’ with respect to the whole of the works. In the event the Engineer issues a Taking
over certificate for a section or part of the Permanent Works, only such proposition thereof as
the Engineer determines (having regard to the relative value of such section or part of the

works) shall be considered by the Engineer for the payment to the contractor.
IV. Refund of Performance Guarantee: Deleted

*Note:

a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work /
contract and clubbing of various contracts of the said contractor will not beallowed. In case of
obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6

months from the completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for the

stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf
of the Contractor by any of the Nationalized or Scheduled banks or branchesof foreign banks
operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of
approved Bank is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued
by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank
Guarantee is countersigned by the Manager of a Regional Branch of the same bank within the
Mumbai Western Subs Limit categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable
to be enforced against the said Branch of the Bank or the bank itself in case of default by the
Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when
required and/or directed from time to time until the Contractor has executed and completed the

works and remedied any defects therein.
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E. Legal + Stationary Charges: (As per applicable circular)
Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as per

Circular no. 10318 dtd. 24.03.2022. or the latest circular in vogue.

Contract Value Legal + Stationary Charges

Upto | Rs. | 50,000/- - |- | - Nil

From | Rs. | 50,001/- To | Rs. | 1,00,000/- Rs.6,290/-

From | Rs. | 1,00,001/- To | Rs. | 3,00,000/- Rs.10,380/-

From |Rs. | 3,00,001/- To | Rs. | 5,00,000/- Rs.12,470/-

From |Rs. | 5,00,001/- To | Rs. | 10,00,000/- Rs.14,510/-

From |Rs. | 10,00,001/- | To | Rs. | 20,00,000/- Rs.16,570/-

From | Rs. | 20,00,001/- | To | Rs. | 40,00,000/- Rs.18,660/-

From | Rs. | 40,00,001/- |To | Rs. | 1,00,00,000/- Rs.20,720/-
From | Rs. | 1,00,00,001/ | To | Rs. | 10,00,00,000/- | Rs.24,450/-
From | Rs. | 10,00,00,001 | To | Rs. | 20,00,00,000/- | Rs.28,220/-
From |Rs. | 20,00,00,001 | To | Rs. | 30,00,00,000/- | Rs.31,980/-
From | Rs. | 30,00,00,001 | To | Rs. | 40,00,00,000/- | Rs.35,740/-
From | Rs. | 40,00,00,001 | To | Rs. | 50,00,00,000/- | Rs.39,470/-
From | Rs. | 50,00,00,001 | To | Rs. | 1,00,00,00,000 | Rs.47,000/-
From | Rs. | 1,00,00,00,0 |To | Rs. | 2,00,00,00,000 | Rs.58,270/-
From | Rs. | 2,00,00,00,0 |To | Rs. | 3,00,00,00,000 | Rs.65,770/-
From |Rs. | 3,00,00,00,0 | To | Rs. | 4,00,00,00,000 | Rs.75,120/-
From |Rs. | 4,00,00,00,0 | To | Rs. | 5,00,00,00,000 | Rs.84,510/-
From | Rs. | 5,00,00,00,0 | To | Rs. | Any Amount Rs.93,920/-

F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule | of Bombay Stamp Act 1958, stamp duty is payable
for “works contract” that is to say, a contract for works and labour or services involving transfer of
property in goods ( whether as goodsor in some other form) in its execution and includes a sub-

contract, as under:

a | Where the amount or value set forth in such
Five Hundred rupees stamp duty
contract does not exceed rupees ten lakh.

b Five hundred rupees plus 0.1% above
Where it exceeds rupees ten lakhs Rs. Ten Lacs subject to maximum of

Rs. Twenty Five Lacs Stamp Duty.

¢ | Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the date

of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the
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successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents
executed in Mumbai Western Subs & Mumbai Suburban District be recovered from the concerned
work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand
Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from intimation

thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paidby the successful

tenderer.

G: The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in the

prescribed format attached at Annexure-H.

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of which
the information uploaded shall be considered as baseless and not accepted for qualification criteria. All
the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in
the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder

shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants / Bidders shall refer portal.bmc.gov.in\tenders for “The Manual of Bid- Submission for
Percentage Rate / Item Rate Tender Document.” The detail guidelines for creation and submission of

bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be submitted by e-mail

to /tmaladgarage@yahoo.com The subject shall clearly bear the following identification / title:

“Queries / Request for Additional Information: TENDER for “Subject of the tender”. Any changes in

mail ID shall be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by giving 48
hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-Documents number for re-
quoting and such development needs to done by IT department in BMC’s SRM system. Till such

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful

bidder shall be decided by lottery system by concerned Chief Engineer.
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The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of
notification issued by concerned Chief Engineer. Also, the “Performance Guarantee” shall be paid in 15

days after receipt of “Letter of Acceptance.”

Note:

a. All the references related to Sales tax, Central Sales tax etc. in the
subject tender shall be ignored and Goods and Service Tax (GST) shall
be taken into account.

b. All the latest circulars, communications, directives, related to GST
shall be made applicable for the tender.
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SECTION 7
SCOPE OF WORK



. Preamble:

BMC has installed 32 nos. of stationary compactor site chowkies at chronic and high MSW
generation spots in Western Subs, division. Out of these compactor chowkies sites 29 Nos of sites
are operational. These chowkies are equipped with loading platform and relevant hydraulic and
electromechanical arrangement for loading, compression and unloading of MSW in hydraulically
operated stationary compactors installed at the chowkies. There are 71 nos. of such stationary

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

compactors for transporting MSW to landfill sites.

The instant tender is for Operation and Maintenance (O&M) of 16nos. of Stationary
Compactor site Chowkies and 22 nos. of Stationary Compactors installed in Western Subs division
alongwith to and fro transportation of stationary compactors to landfill site. The details of
Stationary Compactor site Chowkies and stationary compactors covered under this tender are
summarized below.

The details of Stationary Compactor site Chowkies and stationary compactors are

attached as in annexures.

ll: Mobilisation period:

No Mobilization period is given in this contract. Any reference related tomobilization period
in the text of the tender shall be ignored. The successful contractor shall start the work as per the

date of starting mentioned in the Letter of Acceptance.
1i: Contract Period:36 days

As mentioned in the below Table:-

Sr. No. of No. of Stationary No. Of Days/Contract
No Stationary Compactor site Period
Compactors Chowkies
Period of 36 days
. 22 Nos 16 sites 26.08.2022 to 30.09.2022

+/- 25% variation in services in terms of Quantities as well as Time Period shall be binding

on the Successful tenderer as per same rates, terms and conditions.

The tenderer shall note that if the regular contract of the subject work for a period of one
year gets finalized, the subject tender contract shall be discontinued to that effect of finalization of

one year tender.
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Iv: Quantum of Work:

The Operation & Maintenance of Stationary Compactor site Chowkies for stationary

compactor and maintenance of stationary compactor including transportation to landfill site will

be sole responsibility of the contractor. The contractor needs to carry out following works by

deploying skilled manpower and machinery for O&M of Stationary Compactor site Chowkies and

stationary compactors and transportation of stationary compactors using sufficient no. of prime

movers.
sr.No. Description Quantity (Nos.)
1. Operation of Stationary Compactor
site Chowkies for stationary 16 sites X 36 days= 576 Nos.
compactors.
2. Maintenance and repairs of Stationary|
16 sites X 36 days= 576 nos
Compactor site Chowkies.
3 Maintenance of Stationary compactor| 22 Stationary compactor X 36 days= 792
without Tip-Cart and Tip Cart. nos
4. Transportation of Stationary
C t T d fro) to landfill
.ompac ors (To an r_o) (.) anat 6 Sevices per day X 36days=
site (Services in Nos (6 216 Services
services / day *36 days =216
services)
2A. O&M of Stationary compactor site Chowkies:
1. Some stationary compactor systems are with Tip Cart arrangement and some are without it. The

successful contractor and his team of operators shall fully understand the operation of the system

including its operational

and maintenance parameters and schedules which are manufacturer-

specific. The hydraulic system provided at Stationary compactor site Chowkies, work on specific

operating pressures and parameters for their optimum operation efficiency and safety. At no point,

these pressures and operating parameters shall be exceeded or violated for desired operation of the

system.

2. The successful tenderer and appointed operators shall have to operate and maintain the

Stationary compactor site chowkies provided at site for the operation of stationary compactors

commissioned thereat with sufficient technical know-how of the system as stated above.
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3. Minimum 2 nos. of operator/attendant per shift (8 hour) shall be provided for operation of
Stationary compactor site chowkies installed at site. It the situation demands that more than two
operators are needed for its effective operation, the contractor shall do so immediately as per the
directions with no extra cost to BMC.They will ensure that MSW received at site is loaded into the
stationary compactor hopper. Thereafter they will operate the hydraulic system provided on the
site chowkyand MSW is compressed in the stationary compactor. They shall also ensure that remnant
and MSW scattered around the loading area and on the stationary compactor body is carefully
collected and poured into the hopper so that the site including loading platform and stationary
compactor will not look shabby and will remain clean throughout the day.For this, the successful
contractor will ensure that requisite tools and implements such as brooms, fork like implements,
spades and ghamelas, hooks, hand barrows, etc. are made available to the operator/attendants in
adequate quantity.

4. Operators deployed at site will check that the stationary compactor is not loaded beyond its
design capacity. As soon as it is observed that the stationary compactor is loaded it’s full capacity, they
will give a call for transportation and replacement of the stationary compactor.

5. As soon as the prime mover is arrived at site, the operator will carefully remove attachment
pipes and couplings connected to the stationary compactor and decouple the same from site chowky
for its transportation. The operator will assist the prime mover driver for aligning and docking the
stationary compactor to the prime mover.

6. The prime mover driver will place the empty stationary compactor in its appropriate place and
the operator will connect the hydraulic attachments of the site chowky to the empty stationary
compactor and thus the stationary compactor will be ready for MSW load.

7. The stationary compactor site shall be clean-swept. He shall spray suitable disinfectants and
deodorants in and around the site in order to control foul smell.

8. The operators shall maintain the record of stationary compactors and prime movers deployed
for transportation of loaded stationary compactors alongwith their date and time. They shall also keep
record of incoming refuse vehicles directed to the site by BMC staff.

9. The contractor shall also maintain Visit / Instruction Book, Attendance Muster at site which shall
be made available on demand.

10. The contractor shall take care of cleanliness, up-keepment and safety of the entire installation of
watch and ward chowky regularly.

Maintenance of stationary compactor with Tip Cart and without Tip Cart:

The scope of work includes routine maintenance of the Compactor body and hydraulic parts

alongwith trailer chassis. The maintenance work shall be carried out as per requirements/ suggestions.

The preventive maintenance shall be carried outin a required sequence at the site.

The contractor shall have to carry out the routine & preventive maintenance such as topping up

of hydraulic oil, changing of consumable items including regular greasing of movable parts, rectification

of tyre puncture etc, as per the requirements / suggestions.
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3 All the spare parts including new tyre & its accessories for Stationary Compactor shall be original
and genuine.

4, In case of charging to the M.C.G.M. due to accidental repairs or major repairs, all the old removed
parts shall have to be returned to the M.C.G.M. In case of missing part, contractor shall inform the BMC
before starting the work of replacement or providing the part.

5. The payment towards the Operation & Maintenance alongwith Transportation of Stationary
Compactor from site to landfill site will be for the contract period. No separate payment will be given for
the separate activity undermaintenance. Tenderer shall average out its expenses accordingly.

6. The successful tender shall have their own workshop within Mumbai Metropolitan Region or tie up
with workshop owner for after sales and service facilities for entire contract period.

2C. Maintenance and Repair of W&W chowky.

1. Maintenance of chowky i.e. doors, windows, grills, structure etc. shall be carried out by the
contractor.
2. Electrical maintenance of installations at the chowkies i.e. repairs and replacement of electrical

fittings and accessories like tube light choke, switch, plugs, halogen lights etc. shall be carried out by the
contractor. Minor repair of platform below chawky and Stationary Compactor shall be carried out by the
contractor.

3. For major civil platform repairs contractor shall inform the BMC. BMC shall carry out the major
civil repair work, if necessary, However the contractor’s representative shall be present at the time of work
for proper guidance and coordination.

4, The payment towards the maintenance of chowky will be done on monthly basis. No separate
payment will be given for the separate activity under maintenance. Tenderer shall average out its
expenses accordingly.

5. For other issues beyond the control of the contractor, contractor shall co-ordinate with the A.E
(SWM) of respective ward for resolving the issuesthrough respective BMC agencies. The scope of work
includes keeping the chowky along with footprint area of the equipment and surroundingarea of two
meter from all the sides of chowky, clean and tidy.

2D. Transportation of stationary compactors (To and Fro)

1. The trailer mounted compactor shall be deployed at pre-determined time/on intimation of compactor
being full. The prime mover with cabin shall be supplied& maintained by the appointed agency. The
Stationary Compactor chassis, trailer, shall be maintained by appointed agency.

2. The empty stationary compactor shall be brought by BMC as per pre-determined time or on call basis.
In case the stationary compactor container isfull before the time the same needs to be intimated to
respective control room of BMC and respective ward staff /appointed agency shall make arrangement
to replace the same at the earliest.
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3. Supervision

The successful tenderer shall make necessary arrangement for supervision of the siteto monitor and
coordinate the various activities and to resolve any bottleneck while implementation of the work. The
successful bidder must assess the site condition and shall deploy the manpower as per the
requirement. The successful bidder shall also ensure cleanliness at the site round the clock. The
successful tenderer shall take necessary precautions to handle the extra load during the festivals
seasons accordingto the site requirement so as to ensure smooth and uninterrupted operation at the

site.
4, General Instructions:

1. In case of the roads totally closed for renovation / reconstruction or laying utility etc, the contractors
shall convey the situation to BMC in writing and BMC shall make alternate arrangement nearby for

the collection of waste.

2. The W&W chowkies and stationary compactors included in this tender are already covered under
ongoing O&M and transportation contracts. After expiry of tenure of the ongoing O&M and
transportation contracts, the O & M and transportation services of the W&W chowkies and stationary
compactors will be carried out by successful tenderer from date of start of contract.

5. Cleaning & Disinfecting:
The successful tenderer shall keep the sites attendant chowky in clean &disinfected all the times.
6. Attendant’s chowky.

The Existing sites are provided with Chowky are of approx. size 6 mtr (L) x 2 mtr (W). The
tenderer shall inspect all the sites and get acquainted with the work.

7. Electric Supply and Works — 14 sites

The electric supply connections already exist at all sites. The tenderer shall replace, damaged part of
meter cabin with Teak Wood material as per the standard requirement of Electric power supply authorities
as when necessary. The tenderer will enquire with the concerned supply authorities for their standard
requirement. The payment of monthly electric charges shall be paid by respective ward of BMC for the

sites.

8. Quality of Disinfectant cum Deodorant

Disinfectant cum deodorant for spraying on and around stationary compactor sites shall be

Eco- friendly, nontoxic, not acidic, herbal oil based disinfectant cum deodorant. Theherbal based liquid

shall be preferred.




b) The tenderer shall inspect all the sites for identifying their characteristicsin terms of
work content involved in fulfilling the requirement of work and desired performance levels.
They should also assess the solid waste generated to get confirmationon the quantum of work

outlined in the tender document.

¢) The equipments, machinery, accessories, implements and manpower required to achieve

desired performance shall be worked out before quoting the rates.

Pending finalization of the tender received and under any emergency , M.C.G.M.
reserves right to place order upto Rs. 50 Lakh, on any prospective contractor who shall have

to accept and start the work immediately.

period.

10 Penalty clause

a) If the site / chowky is not operational for more than 15 days during the
contract period :- 60 % of the operation cost shall be discounted (i.e only 40
% of the operation cost shall be payable) for the non operational / non
functional period for that particular site / chowky for that particular
month , provided that the services of the secutity personnel is retained
by the contractor and the cleanliness of site & watch and ward of the

chowky is maintained properly during the non operational period.

b) If the site / chowky is not operational for 15 days or less than 15 days during
the contract period :- Full operation cost for that particular site / chowky for
that particular month shall be payable, provided that the services of the
attendants & security personnel is retained by the contractor and the
cleanliness of site & watch and ward of the chowky is maintained properly

during the non operational period.
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SCHEDULE OF PENALTIES AFTER COMMENCEMENT OF WORK

For operation of stationary compactors at sites and maintenance of StationaryCompactors

as well as watch & ward chowkies.

Penalty if any
compactor remains under
unrepaired condition for more than
15 days at the workshop of successful
bidder after receipt of PO or st.

stationary| :

Rs.5000/- & proportionate monthly maintenance

charges of said compactorwill be deducted.

compactor in their  workshop
whichever is later.
Penalty if stationary compactor|:| Rs.5000/- + Rs.1000/- per day will be levied after 1

remains under unrepaired condition
for more than one month at the
workshop of successful bidder after
receipt of PO or st. compactor in their
workshop whichever is later.

month and in addition proportionate monthly

charges of said compactor will be deducted.

Penalty if fails to attend the day to :

day call/, minor fault , within 24
hours, which can be attended at site .

Rs.500/- per day per compactor will be levied
plus proportionate monthly maintenance charges of
said compactorwill be deducted till the fault is

attended.

Penalty for failure to paint the
vehicles every year.
(Not applicable as contract period is

of 36 days)

Rs.1,000/- per vehicle / equipment per day till the
vehicles/ equipment are painted or maximum Rs

25000/- per vehicle /equipment

Penalty for failure to maintain

Stationary compactor site in clean and| .

neat condition

Rs.1000/- per day per site

Penalty for failure to

disinfectant cum deodorant at the
Stationary compactor and site

spray,| :

Rs.500/- per day per site

Penalty for failure to provide
Attendant/operator at the Stationary
compactor site.

Rs.500/- per shift of 8 hrs per site

Penalty for failure to keep Attendants
Chowky cum loading platform clean
and tidy.

Rs.500/- per site perinstance

Penalty for failure to provide uniform :

to workers, or employees to wear
uniforms on duty

Rs.300/- per employee per shift of 8 hrs
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a)

b)

d)

f)

10 |Penalty for failure to provide safety | : [Rs.300/- per employee per shift of 8 hrs
gears to employees

11 |Penalty for failure to maintain| : |[Rs.500/- per day
attendance musters/ registers

12 |Penalty for any  other
lapses towards performance  of
contract.
a)1* instance Rs.5,000/- per day
nd -
b) 2 instance Rs.10,000/- per day

13 |Penalty for failure to repair tyre : |Rs.500/- per tyre per instance
puncture of Stationary Compactor.

11- A1 General

The contractor shall follow the program given by the respective SWM staff foreach of trip and as
per directives given by BMC. Under no circumstances the contractor shall refuse to attend to the
program given for lifting of stationary compactors.

The ward agencies will take due precautions regarding timings of lifting of stationary compactors. If the
timings are overlapping, they may be readjusted for most effective transportation of stationary
compactors by the ward staff in some cases. Zonal E.E.(SWM) may decide the priority of lifting the

stationary compactors in case of any exigency.

The contractor shall provide Prime Mover services as per the requirement of the site given by user
department.
The contractor shall keep close liaison with the Zonal Executive Engineer (SWM) / A.E. (SWM) and his

representatives at respective ward level for daily vehicular requirement and work performance.

The contractor’s representatives shall keep all records ward-wise and submit the reports desired to

operate the program as suggested by the Zonal Executive Engineer (SWM) / A.E. (SWM).

A2 Guideline for the type of vehicle:

I) General:

The vehicles shall be road worthy as approved by R.T.O. conforming to rules and regulations prescribed in

this respect from time to time or by any other concerned statutory and competent authorities regarding

use of fuel or pollution control or any other notifications. The vehicles shall be in good condition so as to

have service reliability. The vehicles shall adhere to all the rules, existing ones and those prescribed from

time to time by Regional Transport Authority, Mumbai or any other statutory authority including air

pollution standards and measures in Mumbai. The copies of registration document shall be furnished to

the Municipal Garage/Ward about the vehicles which are in daily use (in own or command). The bidder

shall produce the original or attested copies of vehicle registration, RC Book, Comprehensive Insurance,
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applicable tax receipts, valid permits etc. on demand. Vehicles provided by the contractor shall be
filled with adequate quantity of fuel and oil before starting of work. In no case any repair to the
vehicles after reportingto the Municipal Garage /Wards will be allowed & such delay will be penalized.
The consumables required for the operations of vehicles, shall also be provided in adequate quantity
before starting of the work. The vehicle supplied shall be strictly adhering to and compliant to prevalent
local RTO requirements, rules and regulations.

12A  Prime Mover Specifications:

The Prime Mover chassis shall have GVW of 35 Tons and shall be suitable to haul trailer/ stationary
compactor with payload of minimum 12 tons. It shall have driver’s cabinas per the RTO requirements.
The Prime Mover chassis shall comply with the approved emission standards permissible in Mumbai and
engine developing suitable B.H.P., power steering and fifth wheel coupling, etc. suitable for towing/hauling
operation of loaded stationary compactors. The Prime Mover chassis shall be provided with P.T.O. and
pump suitable for operation of hydraulic system mounted on the stationary compactor for successful
loading and unloading of refuse in it. The braking system for trailers shall be through palm coupling joint,
as in the present prime mover and stationary compactors.

The Prime Mover shall be suitable to tow and tip the existing Stationary Compactors available in
BMC fleet. The tenderer shall get himself acquainted with the types of stationary compactors available

with BMC and understand their working system before quoting.

128B. Service:
1. The schedule of lifting of stationary compactors shall be decided by user department and same

is liable to change or modified as directed by the Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst.
Engineer (SWM) of concerned wards depending upon the requirement. The driver shall report to the
concerned M.C.G.M officer at ward level and follow the instructions given to him from time to time.

2. The bidder shall note that vehicles deployed under contract shall ply anywhere within BMC
limit if required. The contractor shall also provide services to adjoining division / zones / groups as and
when required by BMC at the same rate quoted by himfor the group he is operating or the rate of the
group he is directed to work, whichever is higher.

3. Zonal Ex.Eng.(SWM) will setup a mechanism by which the log sheets will be issued to the
contractor from any one ward in the group. He shall assign the work of preparing log sheets in triplicate
and preparing the schedule / program of lifting the stationarycompactors to any one A.E.(SWM)/AHS
(ward) / J.0.(SWM) or the representative of concerned wards in that group in coordination with the staff
of the said Asst. Engineer (SWM) Ward, A.H.S.(Wards) or their representative of other wards. Asst.
Engineer (SWM) Ward, A.H.S.(Wards) or their representative will ensure that the vehicle provided by the

contractor is as per the indent as well as specification and R.T.O. requirement.
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4. The log sheet in triplicate shall be maintained along with the vehicle and one copy of the log
sheet shall be submitted to the concerned office placing the indent / call every month. The signature of
the responsible person at the end of journey shall be obtained bythe driver without which the log sheet
will be considered as invalid. If there are any corrections in the log sheets, the same needs to be
authenticated and verified by Zonal Ex.Eng.(SWM) or his authorised the representative of concerned wards
in that group. If any log sheet is misplaced, duplicate log sheet shall be submitted with justification of
Ex.Eng.(SWM) or his authorised the representative of concerned wards.
5. User Department: Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst. Engineer (SWM) / AHS of

concerned wards

i) Reporting Place: As directed by Asst. Commissioner, Zonal Ex. Eng. (SWM) or Asst.

Engineer(SWM), AHS of concerned ward.

i) Work Programme: As directed by Asst. Commissioner or Asst.Engineer(SWM) or AHS of
concerned ward.

. The user department shall place an indent for the services in coordination with the other user
departments of the zone/group.
6. In case of any break-down, the tenderer shall replace the vehicle without any delay within two
hours. If the alternate arrangement made by the contractor is received after two hours, 50% of the
payment due for the service will be made. If no alternate arrangement is provided as specified, it will be
treated as short supply and the penalty as specified will be deducted from tenderers bills / running bills.
7. In case the tenderer’s vehicle fails on the road due to break-down, the tenderer will make
necessary arrangement to transport the Stationary Compactor immediately with the other Prime Mover
and transport the same to the site of disposal.
8. In case the tenderer fails to supply the vehicle on a stipulated shift, he is not entitled for the
payment for that shift and the same will be treated as short supply of vehicle.Under the circumstances,
the vehicles will be hired to complete the work at the Risk and Cost of tenderer or BMC machinery shall
be utilized and the cost of the same will be deducted from tenderers bills / running bills.
9. In case of accident, BMC shall not shoulder any liability whatsoever and all claims first party
and/or third party shall have to be settled by the successful tenderer indemnifying BMC. Tenderers will
please note that the insurance for the vehicles should be Comprehensive insurance.
10. The tenderer shall have to supply the services as per the requirement of user Department. It is
expected that the contractor shall supply the Prime Movers throughoutthe day as per the requirement of
BMC or else the failure will attract due penalty. In case of additional supply of service, the contractor shall
be intimated on previous day and the same shall be arranged by the contractor on next day without fail or

else the failure will attract due penalty. 55



11. The successful bidder shall have to report the mechanical faults including tyre puncture
complaints etc. observed in stationary compactors well in time in order to prevent major breakdowns.
The calls shall be reported at Malad Garage. If at any stage, it is observed that the contractor has not
reported the faults observed previously which has ledto escalation of the same or given improper report
which later on revealed to be non- existent and consequently led to non-attendance of the site, the

same shall attract penalty of Rs.500/- per instance in addition to the penalty of short supply.

12. The quantity of vehicles stipulated in the tender is approximate, however, the bidder shall agree
for the plus/minus 25% variations of services at the same rates, terms and conditions of the contract.

It is also likely that the sites in the group of wards may increase or decrease depending upon the
requirement of BMC. The successful contractor shall attend these increased sites at the same rate, terms
and conditions of the contract.

13. Tenderer shall arrange to submit the monthly bill along with the documents in prescribed
format i.e. Daily log sheets, weighment slips, vehicle utilization statement, duly certified by
Ward staff andBill Verification Certificate in prescribed format (Annexure F and G) to the A.E.(SWM)
ward for payment. The A.E.(SWM) ward will certify the bills with penalties mentioned thereinand same
shall be submitted to the concerned account unit through E.E. (Transport) for further processing.

14. The successful bidder will have to supply the vehicles from the day of issue of work order / letter
of acceptance by M.C.G.M.

15. M.C.G.M may reduce the contract period or terminate the contract by giving prior notice of one
month and /or without assigning any reason. The successful tenderers shall not object to the same and
the M.C.G.M shall not entertain any demand for compensation.

16. The bidder shall provide the services in any group/zone, irrespective of allotted group/zone as and

when required by M.C.G.M.

17. The staff engaged by the successful tenderer for work of Operation & Maintenance of St.
Compactors and Watch & Ward Chowkies and Transportation of Stationary Compactors with the help of
Prime movers shall be provided with distinguished uniforms for the purpose of identification. Such
uniforms shall carry a slogan / symbol if directed by BMC. The colour of the uniform shall be confirmed by
the successful tenderer from the office of SWM-Transport Division.The successful tenderer shall provide all
the necessary protective safety gears to their staff deployed for the work viz. mask, rubber gloves, shoes,
etc. In addition, if required the successful tenderer shall also provide Sanitizers, Hand wash, PPE kits, etc. to
their staff deployed for the work.

18. The contractor shall not park the stationary compactors at any place other than designated one.

If it is found that the contractor has parked stationary compactors other than designated places, a penalty
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as per schedule shall be imposed upon him. Under exceptional circumstances, if the contactor has to
inevitably park the stationary compactors at the places other than designated one, he shall not park the
same on highways, freeways, service roads, arterial roads, places below flyover bridges which are prone to
accidents. If any untoward incident occurs with prime mover and / or stationary compactors due to
negligent attitude of the contractor, the onus of the same shall lie with contractor and he shall bear all
responsibility whatsoever-legal, financial etc. of the untoward incident occurred owing to above
mentioned cause, indemnifying BMC.

19. BMC shall, if desired, fit / mount the GPS on all or any of the vehicles hired under this
contract in order to keep the track and to monitor vehicle movement. The successful tenderer will have to
ensure that the vehicles deployed under the contract for the users shall not be repeatedly changed, as
changing of the vehicles will necessitate the shifting of the GPS from one vehicle to another. Further,
the tenderer shall note that, in caseit is utmost necessary for the successful tenderer to change the
vehicle deployed for the useof particular user, the cost on account of shifting of the GPS system will have
to be borne by the successful tenderer. In such cases, the work of shifting of the GPS system shall be got
done by the successful tenderer immediately through the BMC appointed agency for GPS / VTMS as per
their prevailing rates. Moreover, if the GPS / VTMS fitted on a particular vehicle is found damaged /
defective during the currency of the contract, the same shall be got repaired / replaced by the
successful tenderer immediately, at their cost, through the

M.C.G.M. appointed agency and the cost on account of above replacement / repairing shall be deducted
from the bills of the respective contractor.

In case, no agency is available with BMC for said shifting / repairing / replacement of the GPS /
VTMS or the BMC appointed agency for GPS / VTMS is not in a position to carry out the GPS / VTMS
shifting repairing / replacement work, the same will have to be got done by the successful tenderer
through some other suitable agency, withthe permission of the Executive Engineer (Transport).

The successful tenderer shall note that the installation of GPS / VTMS on all the vehicles being
provided by the contractor shall be completed within one month from the date of commencement of
work. Further, if the successful tenderer fails to get the GPS / VTMS installed on their vehicles within one
month time and supplies the vehicle on hire anyof the vehicles deployed for the use of particular user
and vehicle is provided without fitment of GPS / VTMS, Rs.250/- per day per vehicle shall be deducted.
In case of breakdownof the particular vehicle on the road, the fitment of GPS / VTMS on alternative
vehicle insuch eventualities will have to be done in four days. Fifth day onwards, penalty of Rs.250/-per

day per vehicle shall be imposed for non-fitment of GPS/VTMS system.

20. A.E.(SWM) will instruct their subordinates and ensure that the Stationary Compactor site
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included in the programme on that particular day will be kept easily accessible for Prime Movers by
removing all sort of obstructions such as unauthorised parking of vehicles, handcarts, scrap etc. If the
Stationary Compactor site is not accessible owing to above said reasons, the representative of transporting
agency will maintain the photographs of the site conditions and produce the same to the authorized
representative preparing the logsheets who verify the same and will give remarks on the logsheet
regarding non-attendance of the Stationary Compactor site.

21. A.E.(SWM) wards will instruct the J.0s. and Supervisors concerned to have coordination with
the Traffic Police Authorities or any concerned authorities and shall take the review of the site condition
regularly to avoid any inconveniences experienced while attending the said stationary compactor.

22, Swapping of stationary compactors of one particular division to another is not allowed. If found
indulging this activity, the concerned contractor will be penalized as per penalty schedule.

23. The contractor shall give no excuse such as delay in landfill site, road and traffic condition for
irregular supply of prime mover or non-completion of the scheduled program. Under all such
circumstances, which will hinder completion of the given program, the contractor shall deploy additional
prime movers or machinery to complete the given program for the day. Non-completion of given
program shall render the contractor liable for penalty of short supply.

24, The contractor shall take all the precautions while transporting the stationary compactor as
regards mechanical safety of the same.

25. The successful tenderer shall insure proper loading of the Stationary Compactor. Thesuccessful
tenderer shall carry minimum weight of 06 M.T. per trip. In case, it is found thatthe Stationary
compactor has carried weight less that 06 M.T., proportionate rebate onpro-rata basis shall be effected in
the prime mover hire charges payment for that particularStationary Compactor for that particular trip

and the same shall be calculated as follows:- Rebate ={ (P M hire charges per trip - P_M hire charges

per trip X Actual weight i.e. lessthan 6 M.T.)}/ 6

In case, the Stationary compactor has carried weight less than 06 M.T. and the same is dueto
special characteristics of the MSW viz. Foam, Leather, cotton, clothes pieces, etc. which require more
volumetric space and are less in weight, the A.E.(SWM) Wards shall take specific sanction of the Zonal
E.E. SWM to waive aforesaid clause regarding proportionate rebate on pro-rata basis on prime mover hire
charges payment in such cases.
26. Although the list of sites attached in this document as Annexure-F, the contractor has to operate
and maintain other site also which is not included in this list. For which the contractor shall not take any
objection.

27. Wherever it is observed that garbage is overflowing at certain site, the contractor is bound to
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make arrangement to clean the site with other vehicles confirming to SWM -2016 rule. Whenever such

arrangement has to be made, the ward authorities will issue log sheets to the vehicles which the contractor

will be utilizing to clear the site.

12C.

SCHEDULE OF PENALTIES

1.

Penalty for failure of Contractor’s man to
attend the office as directed to take the

indent / Schedule Programme /
instructions

Rs.1,000/- per instance

Penalty if the Prime Mover does not
unload the stationary compactor at
appropriate place and as per the
instructions at the disposal site / transfer

station.

Rs.1,000/- per instance

Short Supply of Prime Mover

A) Rs.5,000/- per service. + Risk and
costcharges + 15% Supervision charges.

Late Reporting

a) Penalty for Prime mover reported late
for more than half an hour of intimated
reporting time/ Schedule time. After four
hours of delay shall be treated as short
supply and the penalties applicable to
short supply will be imposed.

b) On call, if the Prime Mover is reported
late after two hours of call time. After five
hours of delay shall be treated as short
supply and the penalties applicable to
short supply will be imposed.

a) Rs.1000/- per hour. Max. up to
amountequal to quoted per service.

Break Down of Prime Mover

If the vehicle breaks down after
reporting, an alternate arrangement
within two hours shall be made. If the
alternate arrangement is not received it
will be treated as short supply.

a) If alternate arrangement is made
withintwo hours- No Penalty.

b) If alternate arrangement is received
after two to four hours- 50% of the
payment due for the service will be
made.

¢) If no alternate arrangement is made
after four hours — Treated as Short

Supply.
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6 | Spilling Over of MSW from Stationary Rs. 1000/- per instance. + The Spill over

Compactor. MSW will be disposed off by the
contractor by deploying adequate men

If the scheduled service is not attended and machinery within four hours at his

by the transportation contractor and cost. Otherwise, Separate penalty of Rs.

Spilling of MSW is observed due to non- 5,000/- for not attending the Spilling will

attendance or late attendance of be imposed. If BMC machinery is utilized

Stationary Compactor for removing the spill over the cost of the
same will be deducted from tenderers
bills / running bills in addition

7 | Penalty for not displaying ‘ON BMC Rs.500/- per service.

Duty’ board or painted onthe Prime

8 | For not wearing Uniform by the staff and Rs.200/- per person per service.
protective gears attending the Prime
Mover

9 | For not submitting/producing the valid Rs.2,000/- per prime mover per service
documents of the vehicles, P.U.C. and
Valid Driving Licence etc.

10 | Improper or no reporting of breakdown, Rs.500/- per instance in addition to the
site conditions of stationary compactors penalty of short supply.
resulting into short supply

11 | Damage to the stationary compactors / Rs.5,000/- per instance and the cost of
watch and ward chowkey due to the repairs to the stationary compactor
improper / negligent handling during shall bededucted from the running bills at
towing / docking /transportation. any stage during the currency of the

contract.

12 | Improper parking of stationary Rs.1,000/- per stationary compactor
compactor at spot other than designated
spot without any valid reason.

13 If tenderer fails to attend any other works covered in the contract or perform incomplete
programme or not follow the instructions or disobey the orders of the user department,
Penalty of Rs.500/- per service per vehicle will be levied at the first instance and
Rs.1000/- per service per vehicle will be levied at the successive instances.

14 For imposing the penalties for the clauses / reasons other than as mentioned above,
A.E.(SWM) wards shall take the sanction of the Zonal E.E. (SWM) and shall impose the
same as per due municipal procedure.

15

Penalty for swapping of stationary compactors from one group / division to another.

Rs.1,000/- per stationary compactor.
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12D Work plan and Methodology:-
1. The Prime Movers shall reach before notified time at the Stationary Compactor site else penalty

clauses will apply.

2. The tentative programme for towing the Stationary Compactor shall be given on every day, as per
actual requirement by ward agencies. It will be the responsibility of the successful tenderer to take the
indent / logsheets from the Municipal ward office on every day. The successful tenderer shall then supply
requisite number of Prime Movers daily, as indented for the day. The successful tenderer’s personnel should
attend office daily to keep liaison with the representative of the Engineer of Contract.

3. The contractor shall complete the programme given to him under all circumstances and ensure

that backlog of indented stationary compactors shall not remain at any point of time. In case of failure to

complete the program, the user department shall impose thepenalty as per the schedule.

4, The Prime Movers shall be used for removal of Municipal Solid Waste, as defined in M.S.W.

(Management & Handling) Rules 2016 and its amendments thereafter.

5. All the tools, tackles, equipment and material required for successful completion of job shall be

provided by the contractor under this contract, at his own cost.

6. The contractor shall ensure that all the safe working methods are adopted and shall use suitable

safety equipment while execution of work. Any mishap occurrence shall be fully tothe account of

contractor and BMC shall not be responsible for it.

7. The contractor shall ensure that his workmen work peacefully without causing any disturbance

between themselves or with other agencies. The regular working shall not be disturbed. Any damage to

Municipal property shall be recovered from the contractor along with the heavy penalty, as decided by the

Chief Engineer (SWM) / DMC(SWM).

8. No accommodation for the work force of the contractor personnel or protection forhis material

shall be provided. The contractor shall make his own arrangement at his own cost.

9. All the arrangement towards watch and ward of the plant, equipment, parking of vehicles, material

brought at site will have to be made by the contractor, at his own cost. The BMC will not be responsible

for damage, loss or theft of the same.

10. The contractor shall extend full co-operation and interaction with other agencies at site, if
involved.

11. No escalation in the cost, of whatsoever nature, will be allowed while completing these works.

12. The successful tenderer shall take utmost care not to cause any nuisance due to noise, welding,

operations etc. All proper precautions shall be taken by them in this respect.

Sd/-
Ex. Eng. (Tr.) W.S.
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SECTION 8
Bill of Quantities



BILL OF QUANTITIES & RATES

To be filled ONLINE

SUBJECT:-Operation and Maintenance of 22 nos. existing stationary compactors and 16 nos.

stationary compactor’s site chowkies located at different sites in Western Subs division along with

transportation of stationary compactors to landfill site for the period of 36days:-26.08.2022 to

30.09.2022)
Item Item
Code Description Quantity Unit Rate Long Text
Operation of To be Cost of operation of Stationary compactor
Stationary filled site chowky per day per chowky in three
1 compactor site | 16 sitesX36.days | NOS | online shifts during day and night (24 hrs working),
Chowky for =576 nos. inclusive of all taxes & duties.
Stationary
Compactor
Maintenance and To be Cost of repair and maintenance of Stationary
repairs of filled compactor site chowky cum Loading
2 Stationary 16 sites X 36 days| NOS | online Platform per day per chowky in three
compactor site =576 nos. shifts during day and night (24 hrs working),
Chowky and inclusiveof all taxes & duties.
loading platform
To be Cost of Maintenance of stationery compactor
Maintenance of filled per day per compactor including power
3 Stationary 22 St. Comp online pack equipment, rectification of tyre
Compactor 3(73962days NOS puncture & hydraulic system for uploading,
B nos: inclusive of all taxes and duties .
To be Transportation Charges per trip for to and fro
Transportation filled movement of Prime mover for transportation
4 Cost of Stationary 6Trip Per | online of stationary compactors from various sites
X 36 days =216 | Trip

Compactor

to the landfill
inclusive of all taxes and duties.

site as per specifications
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SECTION 9
General Conditions of
Contract



General Conditions of Contract
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but
keep their defined meanings. Capital initials are used to identify defined terms. The “Contract” shall
mean the tender and acceptance thereof and the formal agreement if any, executed between the
Contractor, Commissioner and the Corporation together with the documents referred to therein
including these conditions and appendices and any special conditions, the specifications, designs,
drawings, price schedules, bills of quantities and schedule of rates. All these documents taken
together shall be deemed to form one Contract and shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the
Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose
tender has been accepted by the employer and the legal successor of the individual or firm or
company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,
including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical contingencies
subject to such addition thereto or deduction there-from as may be made under the provisions
hereinafter contained.

Note: The contract sum shall include the following —

¢ In the case of percentage rate contracts the estimated value of works as mentioned in the tender
adjusted by the Contractor’s percentage.

¢ In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities
shown in schedule of items / quantities by the item rates quoted by the tendererfor various items
and summation of the extended cost of each item.

¢ In case of lump sum contract, the sum for which tender is accepted.

¢ Special discount / rebate / trade discount offered by the tenderer if any and accepted by
the Corporation.

e Additions or deletions that are accepted after opening of the tenders.
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be includedin the
letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period
has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided by the
Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns,
models, operation & maintenance manual and other technical information of like nature submitted by
the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner
for Greater Mumbai, for the time being holding the said office and also his successors and shall also
include all “Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the
Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed
under Section 56 and 56B of the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall
include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and
include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Ir. Engineer in direct
charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical
section appointed by BMC.

The “Engineer” shall mean the Western Subs Engineer / the Hydraulic Engineer / the Chief Engineer
/the Special Engineer, appointed for the time being or any other officer or officers of the Municipal
Corporation who may be authorized by the commissioner to carry out the functions of the Western
Subs Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other
competent person appointed by the employer and notified in writing to the Contractor to act in
replacement of the Engineer from time to time.

Contractor’s equipment means all appliances and things whatsoever nature required for the execution
and completions of the Works and the remedying of any defects therein, but does not include plant
material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shallcomplete

the construction works. The Intended Completion Date is specified in the ContractData. The Intended
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Completion Date may be revised only by the Engineer by issuing anextension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporationin the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,chemical,
or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for fiveyears as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically mentioned in
the special conditions of the tender, on, under in or through which the permanent works or temporary
works are to be executed and any other lands and places provided by the Municipal Corporation for
working space or any other purpose as may be specifically designated in the contract as forming part of
the site.

Site Investigation Reports are those that were included in the bidding documents and are reports about
the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof or
addition or deduction thereto as may from time to time be furnished or approved in writing by the
Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the construction work and/or routine maintenance in the Contract, which includes
work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined

separately.
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Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any
claim, dispute or difference shall be instituted in a competent court in theWestern Subs of Mumbai

only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to
the Works, the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion Date for the whole of
the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5)
Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part |, (8)
Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract

Data.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer. However,if the Engineer is
required under the rules and regulations and orders of the Employer to obtain prior approval of some
other authorities for specific actions, he will so obtain the approval, before communicating his decision
to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the
Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities
to other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any

delegation after notifying the Contractor.
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5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent
on the address or contact details given by the Contractor of Bid. The address and contact details for
communication with the Employer/ Engineer shall be as per the details given in Contract Data.
Communications between parties that are referred to in the conditions shall be in writing. The Notice
sent by facsimile (fax) or other electronic means shall be effective on confirmation of the transmission.
The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service.

6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where
otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the
Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub- contracting
any part of the work during execution of the Works, because of some unforeseen circumstances to
enable him to complete the Works as per terms of the Contract, the Employer will consider the
following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship
between the sub-contractor and the BMC and shall not relieve the Contractor of any responsibility
under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to
in the Contract Data. The Contractor shall also provide facilities and services for them as described in
the Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the
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Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow and safety of traffic including movement of vehicles
and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel
including technical personnel named in the Contract Data or other personnel approved by the Engineer.
The Engineer will approve any proposed replacement of technical personnel only if their relevant
qualifications and abilities are substantially equal to those of the personnel stated in the Contract Data.
8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their
respective trades or occupations. The Engineer shall have authority to remove, or cause to be
removed, any person employed on the site or works, who carries out duties incompetently or
negligently and persists in any conduct which is prejudicial to safety, health or the protection of the
environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven

days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering
Department of the BMC /State Government and has either not completedtwo years after the date of
retirement or has not obtained BMC/State Government’s permission to employment with the

Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.

10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or
disorder (unless restricted to the Contractor’s employees) and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other

than the Contractor’s design.
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11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks, referred
to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of contract period, in the amounts and deductibles
stated in the Contract Data for the following events which are dueto the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.
12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may

affect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the

payment of premiums shall be debt due

12.6 Site Investigation Reports

12.7 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information availableto him, before
submitting the bid.

13. Queries about the Contract Data

13.1 The Engineer will clarify queries on the Contract Data.

14. Contractor to Construct the Works and Undertake Maintenance (if specified in the

tender)

14.1 The Contractor shall construct, and install and maintain the Works in accordance with

the Specifications and Drawings and as per instructions of the Engineer.
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14.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means with
medium input of machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the contract.

14.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall abide at all
times by all existing enactments on environmental protection and rules made there under,
regulations, notifications and byelaws of the State or Central Government, or local
authorities and any other law, bye-law, regulations that may be passed or notification that may
be issued in future by the State or Central Government or the local authority. Salient features
of some of the major laws that are applicable are given below:

e The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and
control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’
means such contamination of water or such alteration of the physical, chemical or biological properties
of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly)as may, or is likely to, create a nuisance or render
such water harmful or injurious to public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals or plants or of aquatic
organisms.

¢ The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and
abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air
pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the
atmosphere in such concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

* The Environment (Protection) Act, 1986, this provides for the protection and improvement of
environment and for matters connected therewith, and the prevention of hazards to human beings,
other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-
relationship which exists among and between water, air and land, and human beings, other living
creatures, plants, micro-organism and property.

¢ The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of
providing immediate relief to the persons affected by accident occurring while handling hazardous

substances and for matters connected herewith or incidental thereto. Hazardous substance means any
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substance or preparation which is defined as hazardoussubstance under the Environment (Protection)
Act 1986, and exceeding such quantity as may be specified by notification by the Central
Government.

e The Solid Waste Management Rules — 2015 This provides for management & handling of solid
Waste

° BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in the
contract.

The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works and Routine Maintenance, if specified in the tender, in accordance with the Programme
submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the

Intended Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Engineer, who is to approve them if they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design andsafety of
the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the TemporaryWorks,
where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary orpermanent

Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with
all applicable safety requirements and take care of safety of all persons entitledto be on the site and
the works. He shall use reasonable efforts to keep the site and the works, both during construction and
maintenance, clear of unnecessary obstruction so as to avoid danger to the persons and the
users.

Workers employed on mixing asphaltic materials, cement and lime mortars shall keprovided with
protective footwear and protective goggles.

Stone breaker shall be provided with protective goggles and protective clothing and seated at

sufficiently safe intervals.
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B The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Power
warning signs should be displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing
working in the manhole.

18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

Il. Review safety programs developed by each of the trade firms, prepare and submit acomprehensive
safety program.

lll. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part

thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work
places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discoveredon the Site
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and
carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor7 days in
advance of construction programme. At the start of the work, the Employer shall handover the
possession of at-least 75% of the site free of all encumbrances, the remaining25 % of the possession

as per contractor’s construction programme.
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21. Access to the Site
21.1 The Contractor shall allow access to the Site and to any place where work in connection with the
Contract is being carried out, or is intended to be carried out to the Engineer and any

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable
laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or
accounts and records of the Contractor and its subcontractors relating to the performance of the
Contract, and to have such accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia, that
acts intended to materially impede the exerciseof the inspection and audit rights provided for under

the Clause & constitute a obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make and issue
such further drawings and to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and sufficient execution of the
works according to terms of the specifications and Contractor shall receive, execute, obey and be
bound by the same, according to the true intent and meaning thereof, as fully and effectually as though
the same had accompanied or had been mentioned or referred to in the specification, and the Engineer
may also alter or vary the levels or position of nature of works contemplated by the specifications, or
may order any of the works contemplated thereby to be omitted, with or without the substitution of
any other works in lieu thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order thatother works shall be
substituted instead thereof and difference of expense occasioned by any such diminution or
alteration so ordered and directed shall be added to or deducted from the amount of this Contract, as
provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the Engineer
and in the event of any deviation being ordered which in the opinion of the Contractor changes the
original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the
work and the rate to be paid therefore shall be resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in additional cost

over the contract price being ordered, be extended or reduced reasonably by the Engineer. The
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Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme, including Environment Management Plan showing the general methods,
arrangements, order, and timing for all the activities in the Works, along with monthly cash flow
forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine Maintenance Work,
showing the general methods, arrangements, order and timing for allthe activities involved in the
Routine Maintenance will also be submitted by the Contractorto the Engineer for approval if specified
in the tender. The programme for Routine Maintenance will be submitted in each year for the period of
Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of
key personnel being deployed, the list of machinery/ equipments being placed in field laboratory and
the location of field laboratory along with the Programme. The Engineer shall cause these details to be
verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works, including any
changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data from
the next payment certificate and continue to withhold this amount until the next payment after the

date on which the overdue Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised
Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the works
before completion of the whole, the contractor shall fully and finally complete the whole of the works
comprised in the contract (with such modifications as may be directed under conditions of this contract)

by the date entered in the contract or extended date in terms of the following clauses:
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a)Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable in the
circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof shall arise and in
any case should not be less than 30 days before the expiry of the date fixed for completion of the
works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over the
Contractor possession of the lands necessary for the execution of the worksor to give the necessary
notice to commence the works or to provide the necessary drawings or instructions or any other
delay caused by the BMC due to any other cause whatsoever, then such failure or delay shall in no way
affect or vitiate the contract or alter the character thereof or entitle the contractor to damages or
compensation therefore, butin any such case, the BMC may grant such extension(s) of the completion
date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in
design/drawings, specifications, quantities shall be needed to be justified with recorded
reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and
draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work or part of
the works specified in the contract documents shall be deemed to be the essence of the contract and
the works must be completed no later than the date(s) / the programme for completion of work as
specified in the contract. If the contractor fails to complete the works within the time as specified in the
contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if
satisfied that the works can be completed by the contractor within reasonable short time thereafter,
allow the contractorfor further extension of time as the Engineer may decide. On such extension the
BMC will be entitled without prejudice to any other right and remedy available on that behalf, to
recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of contract under Clause (b) of
as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, the

reasons for granting extension shall be properly documented.
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25. Delays Ordered by the Engineer
25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the

Works. Delay/delays totalling more than 30 days will require prior written approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of the record
to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided
by the Engineer either at the management meeting or after the management meeting and stated in

writing to all those who attended the meeting.

27. Deleted
28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the
Contractor to search for a Defect and to uncover and test any work that the Engineer considers may
have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work
and notify the Engineer and Contractor if any defects that are found.

29. Deleted

30. Correction of Defects

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the
equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects
within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and

deficiencies within the period specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, to the
satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will assess
the cost of having the Defect or deficiency corrected, and the Contractor shall pay this amount, on

correction of the Defect or deficiency by another agency.
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D. Cost Control

32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have
power to order, in writing, Variations within the scope of the Works he considers necessary or advisable
during the progress of the Works. Such Variations shall form part ofthe Contract and the Contractor
shall carry them out and include them in updated Programmes produced by the Contractor. Oral
orders of the Engineer for Variations, unlessfollowed by written confirmation, shall not be taken into
account.

33. Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shallcarry out
such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard GeneralCondition of
Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updatedcash flow
forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-
charge for all works executed in the previous month, and the Engineer In-charge shall take or cause to be
taken requisite measurement for the purpose of having the same verified and the claim, so far as it is
admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge may
depute a subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose counter signature to the measurement list shall be sufficient warrant, and
Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify
the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in theBill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.
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(8)

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.
The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The
charges to be made in the bills shall always be entered at the rates specified in tender.
36. Payments
36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable underthe law. The
Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the date of
each certificate.
36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall be
considered as a reasonable compensation to be applied to the use of BMC without reference to the
actual loss or damage sustained and whether any damage has or has not been sustained.
36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till
after the whole of work shall have been completed and the certificate of completion given. But in case
of works estimated to cost more than Rs.One Thousand, the contractor shall on submitting a monthly
bill therefore be entitled to receive payment proportionate to the part of the work than approved and
passed by the Engineer In-charge, whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. All such intermediate payments shall be regarded as
payments by way of advance against the final payments only and not as payments for work actual done
and completed and shall not preclude the Engineer In-charge from requiring any bad, unsound,
imperfect or unskilful work to be removed or taken away and reconstructedor re-erected nor shall
any such payment be considered as an admission of the due performance of the contract or any part
thereof in any respect or the offering of any claim not shall it conclude, determine or effect in any
other way, the powers of the Engineer In- charge as to the final settlement and adjustment of the
accounts or otherwise, or in any other way vary or effect the contract. The final bill shall be submitted
by the Contractor within one month of the date fixed for the completion of the work otherwise the
Engineer In-charge’s certificate of the measurements and of the total amount payable for the work
shall be final and binding on all parties.
37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are
adversely affected by the Contractor for not having given early warning or not having cooperated

with the Engineer.
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38. Tax

GST and other state levies / cess which are not subsumed under GST will be applicable. The tenderer
will quote inclusive of all taxes. It is clearly understand that BMC will not bear any additional liability
towards payment of any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the
Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, if any.
The Tenderer shall mandatorily upload the information of applicable tax in the pro-forma as
enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall indicate in
the tabular format, all the applicable taxes and their percentages and the tax amount considered
while quoting the tender.

Rates accepted by BMC shall hold good till completion of work and no additional individual claim
shall be admissible on account of fluctuations m market rates, increase in taxes / any other levies /
tolls etc. except that payment / recovery for overall market situation shall be made as per price
Variation.

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti Profiteering
Measure’ (APM).

As per provision of section, ’Any reduction in rate of tax on any supply of goods or servicesor the
benefit of input tax credit shall be passed on to the recipient by way of commensurate reduction in
prices.’

Accordingly, the contractor should pass on the complete benefit accruing to him on account of
reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender. “

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the
amount of losses due to delay in completion of works and the losses to the public and the economy,
therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the
Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data for
the period that the Completion Date is later than the Intended Completion Date. Liquidated damages
at the same rates shall be withheld if the Contractor fails to achieve the milestones prescribed in
the Contract Data. However, in case the Contractor achieves the next milestone, the amount of the
liguidated damages already withheld shall be restored to the Contractor by adjustment in the next
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payment certificate. The Employer and the contractor have agreed that this is a reasonable agreed
amount of liquidated damage. The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the
loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the works, and the
Engineer will do so upon deciding that the works is completed. This shall be governed as per clause
no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of
completion of works. The Contractor shall continue to remain responsible for its routine maintenance
during the maintenance period if specified in the contract.

44, Final Account

Final joint measurement along with the representatives of the contractor should be taken recorded and
signed by the Contractors. Contractors should submit the final bill within 1 month of physical
completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill
based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill andthese shall be
deemed to have been waived and extinguished. Payment of those items ofthe bills in respect of
which there is no dispute and of items in dispute, for quantities and rates as approved by the
Commissioner shall be made within a reasonable period as may be necessary for the purpose of
verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,
reconsider his position in respect of a disputed portion of the final bills and if he failsto do so within
84 days, his disputed claim shall be dealt with as provided in the contract.

A percentage of the retention money, over and above the actual retention money as indicated below
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shall be held back from payments till the finalization of final bill to be submitted as per above and will

be paid within 30 days of acceptance of the final bill.

Sr.No. | Amount of Contract Cost Minimum Payable amount in the bill

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more
3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more
4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more
5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more

The contractor has to submit the bill for the work carried out within 15 days from the date
of completion of the work to the respective executing department. If the contractor fails to
submit their bills to concerned executing department, penalty or action as shown below will

be taken for each delayed bill:-

After 15 days from the date of | Equalto 5% of billamount
completion/running bill upto certain
date, upto next 15 days i.e. upto 30 days

Next 15 days upto 45 days from the Equal to 10% of bill amount
date ofcompletion/running bill upto
specified date

If not submitted witin 45 days from the Bill will not be admitted for payment.
date of completion/ R.A. bill

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated inthe
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

46. Termination
46.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme
and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
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Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause .

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, withinthe period
specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract
Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineerfor a
cause other than those listed above, the Engineer shall decide whether the breach is fundamental or
not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination
47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated
damages, if any, less advance payments received up to the date of the issue of the certificate and
less the percentage to apply to the value of the work not completed, as indicated in the Contract
Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered from the security deposit, and performance security. If any amount is still
left un-recovered it will be a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate
for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and
securing the Works and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable

law.
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48. Property

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of the Employer for use for completing balance construction work if the Contract is
terminated because of the Contractor's default, till the Works is completed after which it will be
transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and for any work carried out afterwards to
which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return indetail, in such

form and at such intervals as the Engineer may prescribe, showing the staff and the number of the

several classes of labour from time to time employed by the Contractor on the Site and such other

information as the Engineer may require.

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide atall times
by all existing labour enactments and rules made there under, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against

the Employer by the competent authority on account of contravention of any of the provisions of any

Act or rules made there under, regulations or notifications including amendments. If the Employer is

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to

deduct any money due to the Contractor including his amount of performance guarantee. The
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Employer/Engineer shall also have right to recover from the Contractor any sum required or estimated
to be required for making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those concerning
safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work as requiredby Engineer In-charge
and lastly after the completion of the work. No separate payment will be made to the Contractor for
this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part
thereof or plant employed thereon, except those permitted under above clause, shall be taken or
permitted by the Contractor to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ Video photography

shall be published or otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (lll of 1961), the
rules made there under and the orders that may be issued from time to timeunder the said Act and
the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties

provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. Unless
otherwise provided in the contract, the priority of the documents formingthe contract shall be as
follows

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:
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8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding
Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be
deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any other
Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate
thereof, directly or through common third party/ parties, that puts either or both of them in a
position to have access to each other’s information about, or to influence the Application of either or
each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviserof the
Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as
the case may be, in any manner for matters related to or incidental to the Project. For the avoidance of
doubt, this disqualification shall not apply where such adviser was engaged by the Applicant, its
Member or Associate in the past but its assignment expired or was terminated 6 (six) months prior to
the date of issue of this TENDER. Nor will this disqualification apply where such adviser is engaged

after a period of 3 (three) years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying individually
shall not be entitled to submit another application either individually. The Applicant shall be responsible
for all of the costs associated with the preparation of their Applications and their participation in the
Bid Process. The Authority will not be responsibleor in any way liable for such costs, regardless of the
conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or
furnished by or on behalf of the Authority relating to any of the matters referred; and Agreed to be
bound by the undertakings provided by it under and in terms hereof.
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“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or
on account of any matter or thing arising out of or concerning or relating to the TENDER or the Bidding
Process, including any error or mistake therein or in any informationor data given by the Authority.
58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or
reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time
without any liability or any obligation for such acceptance, rejection or annulment, and without
assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may,
in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental
information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after its
execution and during the period of subsistence thereof including the concession thereby granted by
“The Authority”, that one or more of the pre-qualification conditions have not been met by the
Applicant, or the Applicant has made material misrepresentationor has given any materially incorrect
or false information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful
Bidder either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the
Applicant has already been issuedthe LOA or has entered into the Concession Agreement, as the case
may be, the same shall, notwithstanding anything to the contrary contained therein or in this
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to the
Applicant, without the Authority being liable in any manner whatsoever to the Applicant and without
prejudiceto any other right or remedy which the Authority may have under this TENDER, the Bidding
Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted by the
Applicant in response to the TENDER. Any such verification or lack of such verification by the Authority
shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the
Authority there under.

59 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.
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60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing orby fax or
e-mail. They should send in their queries before the date specified in the header data. “The
Authority” shall Endeavor to respond to the queries within the period specified therein. The responses
will be sent by fax and/or e-mail. The Authority will forward all the queries and its responses
thereto, to all purchasers of the TENDER without identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the
Applicants. However, the Authority reserves the right not to respond to any question or provide any
clarification, in its sole discretion, and nothing in this Clause shall be taken orread as compelling or
requiring the Authority to respond to any question or to provide any clarification, but not later than the
date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be
deemed to be part of the tender. Verbal clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,
whether at its own initiative or in response to clarifications requested by an Applicant, modify the
tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the
tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or

for any other reason, the Authority may, in its sole discretion, extend the Application Due

Date.

Preparation and Submission of Application 62 Language

The Application and all related correspondence and documents in relation to the Bidding Process shall
be in English language. Supporting documents and printed literature furnished by the Applicant with
the Application may be in any other language provided that they are accompanied by translations of all
the pertinent passages in the English language, duly authenticated and certified by the Applicant.
Supporting materials, which are not translated into English, may not be considered. For the purpose of
interpretation and evaluation of the Application, the English language translation shall prevail.

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate
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only those Applications that are received in the required formats and complete in all respects.
Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned
certified copies of the documents given below and the documents uploaded has tobe digitally signed
by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of
Maharashtra or Govt. of India with his stamp, clearly stating hisname & registration number, except

where original documents are demanded

64 Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the
documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall not be
eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the short-
listed qualified Applicants shall not be disclosed to any person who is not officially concerned with the
process or is not a retained professional advisor advising the Authorityin relation to or matters
arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted as
part of Application, in confidence and will require all those who have access to such material to treat
the same in confidence. The Authority may not divulge any such information unless it is directed to
do so by any statutory entity thathas the power under law to require its disclosure or is to enforce or
assert any right or privilege of the statutory entity and/ or the Authority or as may be required by law
or in connection with any legal process.

67 Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask
any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification
and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on
any matter relating to his bid from the time of the bid opening to the time the contract is awarded. Any
effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or

contract award decisions may result in the rejection of the Bidder’s bid.

68 Inspection of site and sufficiency of tender:
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1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before
submitting his tender as to the nature of the work (so far as is practicable), the form and nature of the
site, the quantities and nature of the work and materials necessary for the completion of the works
and means of access to the site, the accommodation he may require and in general shall himself obtain
all necessary information as to risk, contingencies and other circumstances which may influence or
affect his tender.He shall also take into consideration the climatic conditions.

2. — Deleted-

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works /
items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided
cover all his obligations under the Contract and all matters and things necessary for proper completion
and maintenance of the works. No extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the
Works the Contractor encounters physical obstructions or physical conditions, other than climatic
conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an
experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of
such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have been
reasonably foreseen by an experienced contractor, after due consultation with the Contractor,
determine:

any extension of time to which the Contractor is entitled and

The amount of any costs which may have been incurred by the Contractor by reason dsuch

obstructions or conditions having been encountered, which shall be added to the Contract Price.

and shall notify the Contractor accordingly. Such determination shall take account of any instruction
which the Engineer may issue to the Contractor in connection therewith, and any proper and reasonable
measures acceptable to the Engineer which the Contractor may take in the absence of specific
instructions from the Engineer. However such costing shall be got approved by the competent authority

as governed vide rules prevailing with authority.

5. Deleted-
6. Deleted-
7. Deleted-
8. Deleted-

69. Official Secrecy:

96



The Contractor shall of all the persons employed in any works in connection with the contract that the
India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after
execution of the said works and they will not disclose any information regarding this contract to any
third party. The contractor shall also bring into notice that, any information found to be leaked out or
disclosed the concern person as well as the Contractor will be liable for penal action; further the
Corporation will be at liberty to terminate the contract without notice.
70. Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any National or State stature,
Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted
authority or the introduction of any such National or State Statute, Ordinance, decree or by which
causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after due
consultation with the Contractor, be determined by the concerned Engineering Department of BMC
and shall be added to or deductedfrom the Contract Price with prior approval of competent authority
and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract.
71. Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and against all claims and
proceedings for or on account of infringement of any Patent rights, design trademark or name of other
protected rights in respect of any constructional plant, machine work, or material used for or in
connection with the Works or any of them and from and against all claims, proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except where
otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or
any of them.
72. Payments, Tax and Claims:

e The limit for unforeseen claims
Under no circumstances whatever the contractor shall be entitled to any compensation from BMC
on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change
within 1 month of the case of such claim occurring.

e No interest for delayed payments due to disputes, etc:
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be liable
to pay any interest or damage with respect of any moneys or balance whichmay be in its or its

Engineer’s or officer's hands owing to any dispute or difference or claim or misunderstanding
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between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand and
the contractor on the other, or with respect to any delay on the part of the Municipal Corporation of
Greater Bombay or its Engineer or Officers in making periodical or final payments or in any other
respect whatever.
73. Settlement of Disputes:

e Termination of contract for death
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the legal representative of the individual
Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving
partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled to
cancel the contract as to its uncompleted part without the Corporation being in any way liable to
payment of any compensation to the estate of the deceased Contractor and or to the surviving
partners of the Contractor’s firmon account of the cancellation of the contract. The decision of the
Commissioner that the legal representative of the deceased Contractor or surviving partners of the
Contractor’s firm cannot carry out and complete the contract shall be final and binding on the parties.
In the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor and
or surviving partners of the Contractor’s firm liable in damages for not completing the contract.

e Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of which, the

decision of any person is, by the Contract, expressed to be final and binding) shall arise between the
Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of the
Contract or carrying out of the Works (Whether during the progress of the Works or after their
completion and whether before or after the termination, abandonment or breach of the Contract) it,
the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. Municipal
Commissioner who shall constitute a committee comprising of three officers i.e. concerned Deputy
Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract
and concerned Chief Accountant. The Committee shall give decision in writing within 60 days. Appeal
on the Order of the Committee may be referred to the Municipal Commissioner within 7 days.
Thereafter the Municipal Commissioner shall constitute a Committee comprising of three Addl.
Municipal Commissioners including Addl. Municipal Commissioner in charge of Finance Department.
The Municipal Commissioner within a period of 90 days after being requested to do so shall give
written notice of committee’s decision to the Contractor. Save as herein provided such decision in
respect of every matterso referred shall be final and binding upon both parties until the completion of

the works, and shall forthwith be given effect to by the Contractor who shall proceed with the works
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with due diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner
has given written notice of the decision to the Contractor and no Claim to arbitration has been
communicated within a period of 90 days from receipt of such noticethe said decision shall remain
final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days after
being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and in any
such case the Contractor may within 90 days after receiving noticeof such decision or within 90 days
after the expirations of the first named period of 90 days(as the case may be) require that the
matter or matters in dispute be referred to arbitration as hereinafter provided. All disputes or
differences in respect of which the decision (if any)of the Commissioner has not become final and
binding as aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be
conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory
modifications thereof, and shall be held at such place and time within the limits of BrihanMumbai as the
arbitrator may determine. The decision of the arbitrator shall be final and binding upon the parties
hereto and the expense of the arbitration shall be paid as may be determined by the arbitrator.
Performance under the Contract shall, if reasonably be possible, continued during the arbitration
proceedings and payment due to the Contractorby the Employer shall not be withheld unless they are
the subject matter of arbitration proceedings. The said arbitrator shall have full power to open up,
review and revise any decision, opinion, direction, certification or valuation of the Commissioner and
neither party shall be limited in the proceedings before such arbitrator to the evidence or arguments
put before the Commissioner for the purpose of obtaining his said decision. No decision given by the
Commissioner in accordance with the foregoing provisions shall disqualify him from being called as a
witness and giving evidence before the arbitrator on any matters whatsoever relevant to the disputes
or difference referred to the arbitrator as aforesaid. All awards shall be in writing and for claims
equivalent to 5,00,000 or more such awards shall state reasons for amounts awarded. The
expenditure of arbitration shall be paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof
shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute

or difference shall be instituted in a competent court in the Western Subs of Mumbai only.
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75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract shall
remain vested in the Contractor or his sub-contractors as the case may be the employer shall have a
license to use such drawings and other documents in connection with the design, construction,
operation, maintenance of the works. At any time the Employer shall have further license without
additional payment to the Contractor to use any suchdrawings or documents for the purpose of making
any improvement of the works or enlargement or duplication of any part thereof, provided that such
improvement, enlargement, or duplication by itself or in conjunction with any other improvements,
enlargements or duplications already made in accordance with the further license does not result in the

duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become transferable
to the Contractor under these present shall, if signed in the partnership name by any one of the
partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in respect
of the money or security purporting to be acknowledged thereby, and in the event of death of any of
the partners during the pendency of this contract, it is hereby expressly agreed that every receipt by
any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect any claim
which the Commissioner or the Corporation may hereafter have against the legal representatives of
any partners so dying or in respect of any breach of any of the conditions thereof, provided also that
nothing in this clause contained shall be deemed prejudicial or affect the respective rights or obligations
of the Contractors and of the legal representatives of any deceased Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicantto the
Authority shall remain or become the property of the Authority. Applicants are to treat all
information as strictly confidential and shall not use it for any purpose other thanfor preparation
and submission of their Application. The Authority will not return any Application or any information
provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with
any Applicant in relation to the acceptance or rejection of any Application.

79. — Deleted-

80. - Deleted-
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81. Payment:
Interim Payment :
i) Interim bills shall be submitted by the Contractor from time to time (but at an interval ofnot less
than one month) for the works executed. The Engineer shall arrange to have the bills verified by
taking or causing to be taken, where necessary, the requisite measurement of work.
ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to
which the Contractor is considered entitled by way of interim payment for all the work executed,
after deducting there from the amount already paid, the security deposit / retention money and such
other amounts as may be deductible or recoverable in terms of the contract.
iii) On request, the contractor will be paid upto 75 percent of the value of the work carriedout as an
adhoc payment in the first week of next month after deducting there from recoveries on account of
advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter.
iv) No interim payment will be admitted until such time the Contractor have fully complied with the
requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network
Schedule for the works, as detailed in Condition 8 (h). A fixed sum shallbe held in abeyance at the
time of next interim payment for non-attainment of each milestone in the network and shall be
released only on attainment of the said milestone.
v) An interim certificate given relating to work done or material delivered may be modified or
corrected by a subsequent interim certificate or by the final certificate. No certificate of the Engineer
supporting an interim payment shall of itself be conclusive evidence that any work or materials to
which it relates is / are in accordance with the contract.
82 Banning/De-Registration of Agencies of Construction works in BMC

e The regulations regarding Demotion/ Suspension Banning for specific period or

permanently / De-Registration shall be governed as per the respective condition in
Contractor Registration Rules of BMC.

83. — Deleted-
84. — Deleted_-
85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per
Specifications
All works under or in course of execution or executed in pursuance of the contract, shall atall times
be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized
subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of

the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, at all
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times, during the usual working hours and at all other times at which reasonable notice of the visit of
such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders
given to the Contractor’s agent shall be considered to have the same force as if they had been given
to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to
the officer of Vigilance Department, that any work has been executed with unsound, imperfect or
unskilful workmanship or with materials of any inferior description,or that any materials or articles
provided by him for the execution of the work are unsoundor of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the contractor shall, on demand in writing which
shall be made within twelve months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charge and cost. In the
event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the
general condition of contract in section 9 of tender document (for Compensation for delay) for this
default. In such case the Engineer-in Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the Engineer in charge may consider
reasonable during the preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the work outright
without any payment and/or get it and other connected and incidental items rectified, or removed and
re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and bindingon the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General
Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why
the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant clauses
in documents that form a part of contract as exercised or is exercisable in the event of any future case
of default by the Contractor, he is declared liable to pay compensation amounting to the whole of his
security deposit. The liability of the Contractor for past and future compensation shall remain

unaffected.
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In the event of the Executive Engineer taking action against these relevant clauses, he may, if he so
desires, take possession of all or any tools and plant, materials and stores in or upon the work of site
thereof or belonging to the Contractor or procured by him and intended tobe used for the execution
of the work or any part thereof paying or allowing for the same in account at the contract rates, or in
the case of contract rates not being applicable at current market rates to be certified by the Executive
Engineer, may after giving notice in writing to the Contractor or his staff of the work or other
authorized agent require him to remove such tools and plants, materials or stores from the premises
within a time to be specified in such notice and in the event of the Contractor failing to comply with any
such requisition, the Executive Engineer may remove them at the contractors expense of sell them by
auction or private sell on account of the Contractor at his risk in all respects and certificate of the
Executive Engineer as to the expense of any such removal and the amount of the proceeds an
expense of any such sell be final and conclusive against the Contractor.

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work

(a) If at any time after the execution of contract documents, the Engineer shall for any reason
whatsoever, desires that the whole or any part of the works specified in the Tender should be
suspended for any period or that the whole or part of the work should not be carried out, at all, he
shall give to the Contractor a Notice in writing of such desire and uponthe receipt of such notice, the
Contractor shall forthwith suspend or stop the work wholly or in part as required after having due
regard to the appropriate stage at which the work should be stopped or suspended so as not to cause
any damage or injury the work already done or endanger the safety thereof, provided that the decision
of the Engineer as to the stage at which the work or any part of it could be or could have been safely
stopped or suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reasonof or in
pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except to
the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations under
the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior notice in
writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such intention
and requiring the Engineering to record the final measurement of the work already done and to pay
final bill. Upon giving such Notice, the Contractor shall be deemed to have been discharged from his
obligations to complete the remaining unexecuted work under his contract. On receipt of such notice

the Engineer shall proceed to complete the measurement and make such payment as may be finally due
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to the contractor within a period of 90 days from the receipt of such Notice in respect of the work
already done by the contractor. Such payment shall not in any manner prejudice the right of the
contractor to any further compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of30 days
at any time or 60 days in the aggregate, the Contractor shall be entitled to apply tothe Engineer
within 30 days of the resumption of the work after such suspension for payment of compensation to
the extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the
site of on the account of his having an to pay the salary of wages and labour engaged by him during the
said period of suspension provided always that the contractor shall not be entitled to any claim in
respect of any such working machinery, salary or wages for the first 30 days whether consecutive or in
the aggregate or such suspension or in respect of any such suspension whatsoever occasion by
unsatisfactory work or any other default on his part, the decision of the Engineer in this regard shall
be final and conclusive against the contractor.

88. Contractor to supply equipment etc. required to carry out the work and is liable for damages
arising for its non-provision

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, and
temporary works requisite or proper for the proper execution of the work, whether, in the original
altered or substituted form and whether included in the specification of other documents forming part
of the contract or referred to in these conditions or not and which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-In-Charge as to any matter as to which
under these conditions is entitled to be satisfied, or which is entitled to require together with the
carriage therefore to and from the work.

The contractor shall provide all necessary fencing and lights required to protect the public from
accident and shall also be bound to bear the expenses of defence of every suit, actionor other legal
proceedings, that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit action or
proceedings to any such person or which may with the consent of the contractor be paid for
compromising any claim by any such person.

89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written
permit from the Engineer In-charge. When such permit is given, and also in all cases when destroying
cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary measure to

prevent such fire spreading to or otherwise damaging surroundingproperty. The Contractor shall make
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his own arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour
whether in or beyond the limits of BMC property including any damage caused by spreading the fire
shall be estimated by the Engineer In-charge or such other officer as he may appoint and the estimate
of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the
contractor shall be bound to pay the amount of the assessed compensation on demand failing which the
same will be recovered from the Contractor as damages or deducted by the Engineer In-charge from
any sums that may be due or become due from BMC to contractor under this Contract or otherwise.
Contractor shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be awarded by
the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,
notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be
carried out in accordance with the specifications and in the event of there being no such
specifications, then in such case, the work shall be carried out in all respects in accordance
with all instructions and requirements of the Engineer In-charge.

93. Safety and medical help:

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help
to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are
incurred by BMC, the same shall be recoverable from the contractor forthwith and be included
without prejudice to any other remedy of BMC from any amount due or that may become due
to the Contractor.

(i) The contractor shall provide necessary personal safety equipment and first-aid box for the
use of persons employed on the site and shall maintain the same in condition suitable for
immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the
contractor and the contractor shall take adequate steps to ensure the proper use of
equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk or

drawing all necessary equipments shall be provided and kept ready for use and all
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necessary steps shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work
on account of acquisition of land or in the case of clearance of works, on account of
ant delay in according to sanction of estimates.

95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health
Officer of BMC. Contractor shall see that mosquito genic conditions are created so as to keep
vector population to minimum level. Contractor shall carry out anti-malaria measuresin the
area as per the guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control

the situation in addition to fine.

Note:

a. All the references related to Sales tax, Central Sales tax etc. in
the subjecttender shall be ignored and Good and Service Tax
(GST) shall be taken into account.

b. All the latest circulars, communications, directives, related to
GST shall be made applicable for the tender.
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Section 10

Fraud & Corrupt Practice



. The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding anything
to the contrary contained herein, the Authority may reject an Application without being liable
in any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice during the Bidding Process, such Applicant shall not be eligible to
participate in any tender or RFQ issued by the Authority during a period of 2 (two) years from
the date such Applicant is found by the Authority to have directly or indirectly or through an
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning

hereinafter respectively assigned to them:

D. “corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to
influence the actions of any person connected with the Bidding Process (for avoidance of doubt,
offering of employment to, or employing, or engaging in any manner whatsoever, directly or
indirectly, any official of the Authority who is or has been associated in any manner, directly or
indirectly, with the Bidding Process or the LOA or has dealt with matters concerning the
Concession Agreement or arising there from, before or after the execution thereof, at any time
prior to the expiry of one year from the date such official resigns or retires from or otherwise
ceases to be in the service of the Authority, shall be deemed to constitute influencing the
actions of a person connected with the Bidding Process); or save and except as permitted under
the relevant sub clause, engaging in any manner whatsoever, whether during the Bidding

Process or after the issue of the LOA or after the execution of the Concession
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Agreement, as the case may be, any person in respect of any matter relating to the Project or

the LOA or the Concession Agreement, who at any time has been or is a legal, financial or

technical adviser of the Authority in relation to any matter concerning the Project;

E. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process;

“Coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the Bidding
Process;

1. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

2. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and fair
competition in the Bidding Process.

3. If the Employer/Financier determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in executing
the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate
the Contractor's employment under the Contract and expel him from the Site, and the provisions
of relevant Clause shall apply as if such expulsion had been made.

4. Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then

that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:
i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or

indirectly, of anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official” includes
Financer staff and employees of other organizations taking or reviewing procurement

decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or

other benefit or to avoid an obligation;

iv.  “collusive practice” is an arrangement between two or more parties designed to
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achieve an improper purpose, including to influence improperly the actions of another party;

V. “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of a

party;

Vvi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order to
materially impede the Financier investigation into allegations of a corrupt, fraudulent, coercive
or collusive practice; and/or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the

investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit

rights provided .

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to influence the

procurement process or contract execution.

iX. “parties” refers to participants in the procurement process(including public officials)

attempting to establish bid prices at artificial, non-competitive levels.

X. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 11

PRE-BID MEETING
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PRE-BID MEETING (Deleted) Not Applicable
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SECTION 12
LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in suburbs and

extended suburbs up to Virar and Kalyan have been approved only for the purpose of
accepting Banker’s guarantee from 1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and
Virar can be accepted only if the said Banker’s Guarantee is countersigned by the
Manager of a branch of the same Bank, within the Mumbai Limit categorically
endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of
the bank within Mumbai limits and is liable to be on forced against the said branch

of the Bank in case of default by the contractor/supplier furnishing the bankers

Guarantee.

A S.B.l and its subsidiary Banks
1 State Bank Of India.

2 State-Bank-Of Bikaner&Jaipur
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.

5 State Bank Of Patiyala.

6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.

17 Oriental Bank of Commerce
18 Punjab National Bank.

19 Punjab & Sindh Bank.
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20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A | Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 Western Subs Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.1 Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
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51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 JanataSahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Bank

67 | ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 Western Subs Bank N.A.

76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION 13

APPENDIX
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FORM OF TENDER
To,

The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the con-struction of

i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for Civil Works of the Brihanmumbai Municipal

Corporation as amended up to date.

iv. Relevant drawings

V. Specifications.

vi. Special directions

vii.  Annexure A and B.

viii.  Bill of Quantities and Rates.
1A. I/We

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered company,
named herein

below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of con-tract of
therates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable).

1B. I/We do hereby state and declare that 1/We, whose names are given herein below in

details with the addresses, have not filled in this tender under any other name or under the



name of any other establishment /firm or otherwise, nor are we in any way related or



concerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to vyour requirements for payment of Earnest Money amounting to

Rs. /-(Rs.

)
I/We have deposited the amount through online payment gateways with the C.E. of the

Corporation not to bear interest

I/We hereby request you not to enter into a contract with any other person/s for the
execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we
agree not to withdraw the offer constituted by this tender be-fore the date of communication
to me/us of such notice of non/acceptance, which date shall be not later than ten days from
the date of the decision of the Standing Committee or Education Committee of the
Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to accept
this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and conditions
which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called upon
todo so.

c. I/we do not commence the work on or before the date specified by the Engineer in his work
order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with
the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay

Ironand Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi,



Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the

Bombay Iron and Steel unprotected workers Scheme 1970.

9. I/ WEueeeeeeetee st eteersesere e e e e s have failed in the accompanying tender with full
knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any
information, which is found to be incorrect and against the instructions and directions given in
this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation forany
such losses or inconvenience caused to the Corporation in any manner and will not resist any
claim for such compensation on any ground whatsoever. |/we agree and undertake that |/we
shall not claim in such case any amount by way of damages or compensation for cancellation
of the contract given to me/us or any work assigned to me/us or is with-drawn by the
Corporation,”

Address

Yours faithfully,

Digital Signature of the Tenderer or the Firm

A/c No
L Name of Bank
2. e e
B Name of Branch
OO PSP O PO PO POPPPPPOPOPPPPPPPRPPRE
D e Vendor No.



AGREEMENT FORM

Tender / Quotation dated........ccccceeeveeennnee. 20...

Standing Committee/Education Committee Resolution No.
CONTRACT FOR THE WORKS
This agreement made this day Of ..ccei s e

Two thousand
....................................................................................................... Between

inhabitants of Mumbai, carrying on business at...... ....ccccceieeecveiiiiiins cveveeiiees e

in Bombay under the style and name of MeSSIrs ....cccoeeiviivenneeiennnericncece e

............ (Hereinafter called “the  contractor of the one part and Shri

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included unless
the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the
time being holding the office of Director (E,S.& P)of the second part and the Brihanmumbai Municipal
Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has
tendered for the construction, completion and maintenance of the works described above and his ten-
der has been accepted by the Commissioner (with the approval of the Standing Committee/Education
Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-



1) In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part

ofthis agreement viz.

a) The letter of Acceptance

b) The Bid:

¢) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter
mentioned the contractor hereby covenants with the Commissioner to construct, complete and
maintain the works in conformity in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction,
completion and maintenance of the works the contract sum, at times and in the manner prescribed by
the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein to
affixed (or have hereunto set their respective hands and seals) the day and year above written. Signed,

Sealed and delivered by the contractors

In the presence of Trading under the name and style
ofFull Name
Address Contractors

Signed by the Director (ES&P) in the presence Ex....... Western Subs/ WS/ ES

of

Director (ES&P)

The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the
.................. 20 in the presence of two members of the Standing Committee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary  Municipal Secretary



Annexure “A”

Name of Work:

Sub: Operation and Maintenance of 22 nos. existing stationary compactors and 16 nos. of stationary
compactors site chowkies located at different sites in Western Subs division along with transportation
of stationary compactors to landfill site for the period of 36 days.(i.e from 26.08.2022 to 30.09.2022).

1. The Engineer for this work: Chief Engineer(SWM)

2. Earnest Money Deposit:- Rs. 19,800.00

3. Contract Period: 36 days (Period:- 26.08.2022 to 30.09.2022).



Annexure-B
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract or
any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the BMC or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or
passon to others, any information provided by the BMC as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in

any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
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any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other

manner without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the

actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject an Application without
being liable in any manner whatsoever to the Applicant if it determines that the
Applicant has, directly or indirectly or through an agent, engaged in corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice in the

Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein

after respectively assigned to them:
1. “Fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Bidding Process;
2. “Coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to influence any
persons participation or action in the Bidding Process;
3. “Undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence
the Bidding Process; or (ii) having a Conflict of Interest; and
4. “Restrictive practice” means forming a cartel or arriving at
any understanding or arrangement among Applicants with the objective of

restricting or manipulating a full and fair competition in the Bidding Process.

Signature of Tenderer/Bidder



Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and undertake as
under.

1. I declare that | have submitted certificates as required to Executive engineer
(Monitoring) at the time of registration of my firm/company and there is
no change in the contents of the certificates that are submitted at the time of
registration.

2. | declare that | in capaWestern Subs

asManager/Director/Partners/Proprietors of has not been charged
with any prohibitory and /or penal action such as banning(for specific time or
permanent)/de-registration or any other action under the law by any
Government and/or Semi Government and/or Government undertaking.

3. | declare that | have perused and examined the tender document including
addendum, condition of contract, specifications, drawings, bill of quantity etc.
forming part of tender and accordingly, | submit my offer to execute the work as

per tender documents at the rates quoted by me in capaWestern Subs as of

4. | further declare that if | am allotted the work and | failed to carry out the allotted
work in accordance with the terms and conditions and within the time
prescribedand specified, BMC is entitled to carry out the work allotted to me by any
other means at my risk and cost, at any stage of the contract.

5. | also declare that | will not claim any charge/damages/compensation for non-
availability of site for the contract work at any time.

6. | declare that | will positively make the arrangements of the required equipment
on the day of commencement or with respect to the progress of the work in

phases,as per the instructions of site in charge.

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be

deemed to include its successors and assigns)of the first part
inhabitants carrying on business at in  Mumbai under
the style and name of Messer’s (hereinafter referred to as 'the

consultant') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the
commissioner' which expression shall be deemed, also to include his successor orsuccessors for the time
being in the said office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI
MUNICIPAL CORPORATION (hereinafter referred to as 'the Corporation') of the fourth part WHEREAS
the consultants have submitted to the Commissioner tender for the execution of
thework of
" and the terms of
such tender /contract require that the consultants shall deposit with the Commissioner as/contract

deposit/ earnest money and /or the security a sum of Rs._ (Rupees

JAND WHEREAS if and when any such tender is accepted by the

Commissioner, the contract to be entered into in furtherance thereof by the consultants will
provide that such deposit shall remain with and be appropriated by the Commissioner towards the
Security - deposit to be taken under the contract and be redeemable by the consultants, if they shall
duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims
properly chargeable against them there under AND WHEREAS the consultants are constituents of the
Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the

consent and

120



concurrence of the consultants has requested the Commissioner to accept the undertaking of the
Bank hereinafter contained, in place of the contractors depositing with the Commissioner the said sum
as earnest money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has
agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the
premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing, whenever required by him , from

time totime, soto do ,a sum not exceeding in the whole Rs. (Rupees

Junder the terms of the said tender and /or the contract .The B.G. Is valid upto "Notwithstanding
anything what has been stated above, our liability under the above guarantee is restricted to Rs.

only and guarantee shall remain in force uptounless the demand or claim
under this guarantee is made on us in writing on or before_all your right under the above
guarantee shall be forfeited and we shall be released from all liabilities under the guarantee

thereafter”

IN WITNESS WHEREOF WITNESS(1)
Name and address WITNESS(2)
Name and the duly constituted Attorney Manager addressthe

Bank and the said Messer’s

(Name of the Bank) WITNESS(1)Name

and address WITNESS(2) Name and

For Messer’s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit

inindian Rupees.
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Annexure- D

Rate Analysis

To be filled in by the tenderer

Item Description

Sr.No. Description of rate | Unit | SAC No. / | Quantity Rate Amount
analysis HSN
parameters Code

1

2

3

4 Total of all
components

5 Overhead & profit

6 Taxes applicable if
any

7 Total Rate (4 + 5)

8 Per unit rate

Sign & seal of the Tenderer
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Annexure E

Irrevocable Undertaking.

| Shri / Smt aged, years Indian Inhabitant. Proprietor /

Partner

/ Director of M/s. resident at

do hereby give Irrevocable undertaking as under:

1)

2)

3)

4)

| say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
the rate on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to BMC by way of commensurate reduction in prices.

| further say and undertake that | understand that in case the same is not passed on
and is discovered at any later stage, BMC shall be at liberty to initiate legal action
against me for its recovery including, but not limited to, an appeal to the Screening
Committee of the GST Counsel.

| say that above said irrevocable undertaking is binding upon me /my partners/
company/ other Directors of the company and also upon m/ our legal heirs, assignee,
Executor, administrator etc.

If | fail to compliance with the provision of the GST Act, | shall be liable for penalty/
punishment or both as per the provision of GST Act.

Whatever has been stated here in above is true & correct to my/our own knowledge

& belief.

Solemnly affirmed at Deponent
Before me.

This day of

Interpreted Explained and Identified by me.
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Annexure F

Bill Verification Certificate

Sub: Hiring the services of Prime Movers in Western Subs division for transportation
of MSWof Stationary Compactors to designated land fill site for the period_to

The bill of Rs. submitted by M/s. for the period from to

for the subject work is verified along with utilization statement and log sheet and

found to be correct as per terms and conditions of SCR no. dt. . The penalties of
Rs. (if any) are imposed as per schedule of penalties. The total services utilized for

the above mentioned period are
Total no. of services indented for above mentioned period:
Total no. services completed for above mentioned period:
Total no. of short services for above mentioned period:
Total Penalty Amount (including short supply and other penalties): Rs.

A.E.(SWM) Ward
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Ann

Utilization Statement

exure- G

Sub: Hiring the services of Prime Movers in western suburbs division for transportation of MSW of

Stationary Compactors to designated land fill site in  Ward for the period to
Prime ‘ Penalty
s Dat Log Shift Site mover Statloniry Gross Tare Net I with
r. ate i : compactor ri
No Sheet Name [Vehicle No. :o Weight | Weight | Weight | Clause
No. No.
The above utilization statement is verified and found to be correct.
A.H.S. S.E.(SWM) A.E.(SWM)
(__Ward) (__Ward) (__Ward)
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Annexure- H

Stationary Compactor details

Sr.N | Stationary Compactor No. Type (OLD / TIP CART) Division

o

1 MH-02-CE-8579 Tip Cart Type Western Subs
2 MH-02-CE-8580 Tip Cart Type Western Subs
3 MH-02-CE-8581 Tip Cart Type Western Subs
4 MH-02-CE-8582 Tip Cart Type Western Subs
5 MH-02-CE-8583 Tip Cart Type Western Subs
6 MH-02-CE-8584 Tip Cart Type Western Subs
7 MH-02-CE-8587 Tip Cart Type Western Subs
8 MH-02-CE-8588 Tip Cart Type Western Subs
9 MH-02-CE-8589 Tip Cart Type Western Subs
10 MH-02-CE-8590 Tip Cart Type Western Subs
11 MH-02-CE-8592 Tip Cart Type Western Subs
12 MH-02-CE-8593 Tip Cart Type Western Subs
13 MH-02-CE-8594 Tip Cart Type Western Subs
14 MH-02-CE-8596 Tip Cart Type Western Subs
15 MH-02-CE-8597 Tip Cart Type Western Subs
16 MH-02-CE-8598 Tip Cart Type Western Subs
17 MH-02-CE-8599 Tip Cart Type Western Subs
18 MH-02-CE-2237 Old Non Tip cart Type Western Subs
19 MH-02-CE-2238 Old Non Tip cart Type Western Subs
20 MH-02-CE-2239 Old Non Tip cart Type Western Subs
21 MH-02-CE-2320 Old Non Tip cart Type Western Subs
22 MH-02-CE-2321 Old Non Tip cart Type Western Subs
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Stationary Compactor site details

Annexure- F

Sr. Name of Stationary Tip Cart / Non No. of Days/
No Compactor Site Ward Tip cart Division Contract Period
1 Anand Nagar K/West Tip cart Type Western Subs
2 Prem Nagar P/South Tip cart Type Western Subs
3 Lagoon road Plot No 44 P/North Tip cart Type Western Subs
4 Khadakpada P/North Tip cart Type Western Subs
5 Garuda Petrol Pump R/South Tip cart Type Western Subs
6 |Fruit Market (Rajendra Nagar) | R/ Central Tip cart Type Western Subs
7 Chiku Market R/Central Tip cart Type Western Subs
As
8 Tata Power R/Central Tip cart Type Western Subs| mentioned in
the Scope in work
9 | Wageshwari Mandir Dindoshi P/South Tip cart Type Western Subs
10 Link Road P/South Tip cart Type Western Subs
11 | B Patel P/South Tip cart Type Western Subs
12 Topiwala market P/South Tip cart Type Western Subs
13 Sanskriti Bhavan R/South Old Type Western Subs
14 Borivali Market R/Central Tip cart Type Western Subs
15 Ganpat Patil Nagar R/North Tip cart Type Western Subs
Proposed to be
16 Tawade Market R/North Old Type Western Subs | converted to a tip-

cart arrangement
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PROFORMAS

PROFORMA - |
Actual
Cost of
Actual
Name of Stipulated Actual date work at
Name of the Cost of
Sr.No. the Date of of compound
Project Work
Employer | Completion | Completion rate of
Done
10% per
annum
1 2 3 4 5 6 7
Note:-

1. Scanned Attested copies of completion/performance certificates from the Engineer- in-
Charge /H.0.D./Competent Authority for each work should be annexed in the support
of information furnished in the above proforma.

2. Works shall be grouped financial year-wise.
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PROFORMA - I

Yearly turnover of works during last three years

Average of
Actual Updated Average last three
; : Turnover value to oflast years at
Sr. Financial page
No. Year ofthe current three compound No.
[)
Works year years rate of 10%
per annum
1 2 3 a 5 6 =

NOTE: The above figures shall tally with the audited balance sheets uploaded by the

tenderers and shall be duly certified by Chartered Accountant.
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PROFORMA 11

At least similar works as stated in Para “A” of Post Qualification

Remarks

Date of

Name of | Name of Cost of Stipulated | Actual date | explaining
issue of

Sr.No the the the Date of of reasons for
Work

Project | Employer | Project Completion | Completion | the delay if
Order

any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the

Engineer-in- Charge /H.0.D./Competent Authority for each work should be

annexed in the support of information furnished in the above proforma.
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PROFORMA - IV

Profile of Key Staff

A detailed profile of the following key staff (minimum 2 in each category) is to be
enclosed along with the Technical document (Bidder should take photocopies of this
appendix and submit separate sheets for each of the key staff):

e Supervisor
e Driver
e C(Cleaner

The details to be furnished of the key staff are as follows:

Name

Role

Academic Qualifications

Total years of experience

Total number of similar projects executed in
the proposed role

Support team for  Days

NOTE: Scanned Attested copies of qualification certificates and details of work experienceshall be

submitted/uploaded.
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Machinery / Vehicle fleet

PROFORMA -V

Leased/Assured Access

Sr.No. Equipment/ Vehicle Number Leased/Assured Access
registration No.
Owned
Sr.No. Equipment/ Vehicle | Number Owned

registration No.

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of

ownership/leased of machineries. The undertaking from the suppliers will not be accepted.
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Details of Existing Commitments & Ongoing Works

PROFORMA - VI/A

Place | Contract Name & | Value of | Scheduled Value of | Anticipated
no. & date | Address of | the date of | remaining date of
the contract in | completion work to be completion
employer | Rs. completed
PROFORMA - VI/B
Description | Place Name & | Value of the | Time Date on which | Remarks
of work Address of | contract in | Period | decision is
the Rs. expected
employer

Note:Scanned Attested copies of certificates from the Engineer-in-charge for each work shall

be annexed.
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PROFORMA - VIl (Equipment Capability)

l, of , do hereby declared and undertake as under.

1. Sufficient manpower and machinery would be utilized for timely delivery of the genuine material prime
mover services as per technical specification to the designated delivery address or as directed by BMC
and under no circumstance any claim would be made regarding insufficient manpower and machinery

during currency of the contract.
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