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600¢ M S AIR VENT PIPE AS
PER DETAILS INDICATED IN
DWG. TCE.10255A—CV-3067—-GA—31045 /
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END POINT 18008
RCC PIPE \ ONTINUQUS

o WATERSTOP AROUND

0&5’)}\ _ ALL PIPES

TEMPORARY PLUG TO BE
INSTALLED IN FEEDER PIPE.
PLUG TO WITHSTAND MIN.
1.5 BAR PRESSURE

CONTRACTOR TO INSTALL RCC PIPE.
BY OPEN TRENCH EXCAVATION OF
MINIMUM TWO PIPE LENGTH BEYOND
INTERNAL FACE OF SHAFT OR TO
EDGE OF EXCAVATION WHICH EVER
IS GREATER

REMOVABLE PRECAST RCC

\ ACCESS COVER

FOR OPENING 1800 X 900

EF DWG NO. TCE.10255A—CV—-3057—-GA—-31044
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NOTES:

1. ALL DIMENSIONS ARE IN MILLIMETERS AND LEVELS ARE IN METERS UNLESS OTHERWISE
INDICATED.

ALL CONCRETE TO BE GRADE M50 EXCEPT WHERE OTHERWISE STATED.

SHAFTS ARE TO BE MADE WATER TIGHT.

SEWER GRADIENTS TO BE MAINTAINED ACROSS MANHOLE.

DIMENSIONS OF PERMANENT STRUCTURAL WORKS SHOWN ARE INDICATIVE. THE
CONTRACTOR SHALL DESIGN THE PERMANENT STRUCTURAL WORKS TO THE APPROVAL
OF THE ENGINEER, TO SUIT THE CONTRACTOR’S METHOD OF WORKING AND
TEMPORARY WORKS. CONTRACTOR TO SUBMIT CONSTRUCTION METHODOLOGY OF
TEMPORARY AND PERMANENT WORKS TO THE APPROVAL OF THE ENGINEER.

SHAFT INTERNAL DIAMETER GIVEN IS THE MINIMUM TO BE PROVIDED.

FINISHED GROUND LEVEL TO MATCH EXISTING ROAD LEVEL.

SHAFT S12 LOCATION IS TENTATIVE, MCGM REQUESTED BEST FOR GIVING SPACE

IN THE DEPOT FOR SHAFT CONSTRUCTION.

INVERT LEVELS MAY VARY SLIGHTLY DURING EXECUTION.
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