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BRIHANMUMBIA MUNICIPAL CORPORATION  

                                   (H-West Ward Office) 

   No.  
 

E-TENDER NOTICE 
 

 Sub: Work of designing, providing and installation of stackable metallic volume organizer  
          for H-West Ward office.  

 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender for the 

aforementioned work from contractors of repute, multi disciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership  Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under  the  Indian  

companies’ act 2013,  the contractors registered with the Brihanmumbai Municipal 

Corporation, (BMC) in Class ‘AA’ as per old registration 1992 or in Class ‘A’ as per old 

registration 2015 or  in Mechanical & Electrical Class ‘A’ as per new registration 2016  and 

from the contractors / firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will 

be allowed subject to condition that, The contractors who are not registered with BMC will 

have to apply for registering their firm within three months time period from the award of 

contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount  equal to Registration Fee of respective class will be 

recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in) on payment of Rs.10,400.00 + 18.00% GST. The applicants not 

registered with BMC are mandated to get registered (Vendor Registration) with BMC for 

e-tendering process & obtain login credentials to participate in the online bidding process. 

i) To download the application form, for those applicants not having vendor 

registration, need to apply first for vendor registration at the office of Account Officer 

(FAR), 3rd floor, Municipal Headquarter. 

ii) Followed by SRM login ID and password to be obtained from Central Purchase 

Department (CPD), Office at Byculla, Bakariadda, Mumbai 
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iii) For e-Tendering registration, enrolment for digital signature certificates and user 

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital 

signature from any one of the Certifying Authorities (CA's) licensed by controller of 

certifying authorities namely, Safes crypt, IDRBT, National informatics center, TCS, 

CUSTOMS, MTNL, GNFC and e- Mudhra CA. 

Name and location of work 
Contract 

Period 

Estimated Cost 

of Project 

Work of designing, providing and installation of  
stackable metallic volume organizer for H-West  
Ward office. 
 

4 Months 
 

 

Item Rate Tender 

 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of Rs.2,34,000.00 (Rupees Two Lakhs 

Thirty Four Thousand only) (the "EMD"), refundable in accordance to the relevant clause 

of bid document, from the Bid Due Date, except in the case of the selected Bidder whose 

Bid Security/EMD shall be retained. The Bidders will have to provide Earnest Money 

Deposit through the payment gateways while submitting the bids. The Bid shall be 

summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-

tender is available on BMC portal (http://portal.BMC.gov.in) as mentioned in the Header 

Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be 

uploaded by the bidder in vendors’ document online in Packet A, B. Packet A,B & C  

shall be opened on dates as mentioned in  header data. All the responsive and eligible 

bidders if they so wish can be present at the time of opening of bids, in the office of 

Assistant Commissioner H-West. The Packet C shall be opened if bids submission in 

Packet A & B satisfies/includes all the requirements as stated in the tender and same are 

found acceptable to the Authority.  

 

The Municipal Commissioner reserves the right to reject all or any of the e- 

tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on the BMC 

Portal. (http://portal.mcgm.gov.in) 
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The Applicants interested for the above referred works may contact the office 

of Assistant Commissioner (H-West) at the following address on any working day during 

office hours. 

Office of:  Assistant Commissioner H-West Ward Office 
                  2nd Hasnabad lane, Khar (West), Mumbai 400 052. 

 

The applicant may wish to visit the site under reference, BMC H-West Ward 

office, BMC Building, (2nd Hasnabad lane) Khar (West), Mumbai: 400052 address given 

above, a part of Mumbai and can collect the information of the present status from the 

department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all 

the application received for above works, without assigning any reasons thereof. The 

information regarding above subject matter is available on Website of BMC. 

(http://portal.mcgm.gov.in/tenders) 

                                                                                       Sd/-    /- 
              Assistant Commissioner H-West 
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HEADER DATA 
 

Tender Document No Bid no. 7200039168 

Name of Organization Brihanmumbai Municipal   Corporation   

Subject Work of designing, providing and installation of  
stackable metallic volume organizer for H-West  
Ward office. 

 Cost of Tender Rs. 10,400.00 + (9% CGST and 9% SGST). 

Cost of E-Tender (Estimated Cost) Item Rate Tender. 

Bid Security Deposit/ EMD Rs. 2,34,000.00  

Date of issue and sale of tender  04.11.2022 from11:00 Hrs 

Last date & time for sale of tender 
& Receipt of Bid Security Deposit 

 18.11.2022 upto13:00 Hrs 

Submission  of   Packet  A, B & 
Packet C (Online) 

 18.11.2022 upto16:00 Hrs 

Pre-Bid Meeting NA 
 

Opening of Packet A 21.11.2022 after16:01 Hrs 

Opening of Packet B 21.11.2022 after16:10 Hrs. 

Opening of Packet C 12.12.2022 after 15:00 Hrs. 

Address for communication Office of  the:-Assistant Commissioner H-West 
Ward Office, 2nd Hasnabad lane, Khar (West), 
Mumbai 400 052. 

Venue for opening of bid On line in Assistant Commissioner H-West Ward 
Office. 

Email id ac.hw@mcgm.gov.in 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 

                                                                                    Sd/-                                                     
Assistant Commissioner H-West 
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SECTION 2 
 
 

ELIGIBILITY CRITERIA 
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A) Eligibility Criteria 

1. For Regular, Routine and Maintenance works:  

 

1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are 

invited as a prime Contractor (or as a nominated sub-Contractor, where the 

subcontract had involved similar nature of work as described in the scope of works 

in this bid document, provided further that all other qualification criteria are 

satisfied)  

  a) Three similar completed works each of value not less than 20% value equal to Rs. 

46,65,500.00 

                                                     OR  

  b) Two similar completed works each of value not less than 25% value equal to Rs. 

58,31,500.00 

                                                      OR 

  c) One similar completed works of value not less than 40% value equal to Rs. 

93,30,500.00. 

 
             The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 

 

1.2. Financial Capacity (Not applicable for this Tender):  

Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’(in all classes of civil engineering construction works only)  equal to      

Rs. ------ in last three (3) financial years immediately preceding the Financial Year in 

which bids are invited. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 
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1.3 Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance 

works; Similar work shall mean, the completed satisfactory work/s of conception 

/planning and designing, providing and fixing of variable segment/ variable segment 

& fixed segments/ splitable segment & stationed segment/ stackable volume organizer 

units of Metal. in Building Construction OR Building Maintenance such as 

repairs/retrofitting /structural repairs OR construction/repairs of Asphalt/ Concrete 

roads OR laying/rehabilitation of sewer lines along with allied components OR 

laying/rehabilitation of water pipe lines in Cast Iron/ M.S. pipes / HDPE/ MDPE pipes 

OR repairs/maintenance/ construction of culverts over nullah. 

2. For Original and New construction works (Not Applicable for this tender) 

2.1 Technical Capacity (Project Experience): (Not Applicable for this tender) 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

a) Three similar completed works or currently executing three works of similar nature 

each costing 30% of estimated cost.*  

                                                           OR  

b) Two similar completed works or currently executing two works of similar nature 

each costing 40% of estimated cost.*  

 

                                                          OR  

c) One completed work or currently executing one work of similar nature of aggregate 

60% of estimated cost.*  

 
The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 
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*In case of ongoing works to be considered, the bidder must have received 

payment bills of 80% of the contract sum for the work/works executed last day of 

month previous to the one in which bids are invited. 

2.2 Financial Capacity (Not Applicable for this tender) 

Achieved a average annual financial turnover as certified by ‘Chartered 

Accountant’ (in all classes of civil engineering construction works only) equal to 30% 

of the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement 

(Audited balance sheet) duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  

2.3 Similar experience is spelt in definite sense, such as-(Not Applicable for this 

tender) 

For-Building Construction 

 B)  Bid Capacity:  

The bid capacity of the prospective bidders will be calculated as under: Assessed Available 

Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial 

year in which bids are received at a rate of 10% per year) taking into account the 

completed as well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 4 months = 4/12 year)  
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B =  Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period 

of completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

-  Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 
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SECTION 3 
 
 

DISCLAIMER 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai 

Municipal Corporation (BMC), hereafter also referred as “The Authority", or any of its 

employees or advisors, is provided to Applicant(s) on the terms and conditions set out in 

this e-tender and such other terms and conditions subject to which such information is 

provided. 

This e-tender includes statements, which reflect various assumptions and assessments  

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. 

Such assumptions, assessments and statements do not purport to contain all the information 

that each Applicant may require. This e-tender may not be appropriate for all persons, and 

it is not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or 

advisors to consider the investment objectives, financial situation and particular needs of 

each party who reads or uses this e-tender. The assumptions, assessments, statements and 

information contained in this e-tender may not be complete, accurate, adequate or correct. 

Each Applicant should therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 

assessments, statements and information contained in this e-tender and obtain independent 

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to 

be an exhaustive account of statutory requirements and should not be regarded as a 

complete or authoritative statement of law. The Brihanmumbai Municipal Corporation 

(BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make  

no representation or warranty and shall have no liability to any person, including any 

applicant or Bidder, under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this 

e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or 
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reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai 

Municipal Corporation (BMC) also accepts no liability of any nature whether resulting from 

negligence or there wise howsoever caused arising from reliance of any Applicant upon the 

statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to 

appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the 

Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in 

connection with or relating to its Application. All such costs and expenses will remain with 

the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable in 

any manner whatsoever for the same or for any other costs or other expenses incurred by an 

Applicant in preparation or submission of the Application, regardless of the conduct or 

outcome of the Bidding Process. 
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INTRODUCTION 
 

1. Background: 
 

The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.with a population 
of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s 
international trade and government’s revenue, from being one of the foremost centers of 
education, science and technological research and advancement. 
The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the  
cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation 
(BMC), hereafter called the “corporation”, the primary agency responsible for urban 
governance in Greater Mumbai. 
 
BMC (The Authority) is one of the largest local self-governments in the Asian  
Continent. In observance of historic traditions of strong civic activism, with the change in 
time and living conditions to match with the urbanization, BMC has mainly focused in 
providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 
sewerage, water supply projects, roads, bridges, solid waste management, and 
environmental services.  Beside this, the BMC is also providing dedicated services in 
various segments such as Health, Primary Education as well as the construction and 
maintenance of Public Markets and Slaughter Houses. 
 
BMC is an organization having different departments, right from engineering depts. to 
health depts. Moreover, we have other dept. like education, market, fire brigade dept., Octroi 
and other such departments where quite a good number of staff members are working. 
 
2. Scope of Work: 

The scope of work in detail is specified in “Section-7” whereas technical details are 
specified in Section-10” of this tender document, which shall be reffered before 
submitting the offer. 

All the quantities mentioned in Bill of Quantities i. e. Section-8, are indicative & not 
exhaustive and may change/scaled-up substantially with the sanction of competent 
authority, based upon the performance of pilot project, if implemented any. Written 
consent from the successful bidder, if required/insisted, may be sought accordingly at that 
time. However, bidder should submit his offer for specified items in mentioned BOQ, 
without any prejudice.   

It shall be specifically note that the procurement of this tender is strictly governed by (a) 
Office memorandum issued of Ministry of Finance u/no FNO6/18/2019-PPD dtd.23.07.2020 
(Insertion of Rule 144(xi) in the General Financial Rules (GFRs), 2017 and (b) Office 
memorandum issued of Ministry of Finance u/no F18/37/2020-PPD dtd.08.02.2021.  

 

BMC has proposed to execute the “Work of designing, providing and installation of 
stackable metallic volume organizer for H-West Ward office.” The scope for the 
subject tender involves – The work will be carried out as SOR & Technical 
Specifications & scope of work 1st Category material shall be used. 



Page 18 

SECTION 5 
 
 

E-TENDERING ONLINE  

SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting 

and evaluation of tenders in addition to manual. The SAP module to be used in this E-

tendering is known as Supplier Relationship Module (SRM). SRM is designed and 

introduced by ABM Knowledge ware Ltd. who will assist BMC in throughout the 

tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date”  

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

I.Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this, the contractors 

can access through Supplier registration via BMC Portal. 

There are two methods for this registration :( II and III) 

II.Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan 

card etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from 

R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 
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e. Vendor creates his User ID and Password for e-tendering applications by accessing 

link sent to his mail ID. 

III.Online Self Registration (Temporary registration for applicant not registered with BMC) 

a. Vendor fills up Self Registration form via accessing BMC portal. 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration 

system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 

d. Vendor creates his User ID and Password for e-tendering application. 

IV.CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender fee. The 

same can be done by accessing Pay Tender Fees option. By this one will be able to 

pay Tender fee through Payment Gateway-If transaction successful, Contractors 

can register his interest to participate. Without Registration one cannot quote for the 

Bid/Tender. 

5. Applicant will download Tender Documents from Information from purchaser 

tab by accessing Purchaser document folder through collaboration ‘C’ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents in Packet 

A and Packet B folder respectively by accessing these folders through “My Notes” 

Tab and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. Contractors can 

procure there digital signature from any certified CA’s in India. 

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as 

mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in 

Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted) 

figure.(If entered ‘0’ it will be treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without 

submitting the BID for future editing through ‘HOLD’ option. 

12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 
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14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and 

Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A & B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the 

tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying 

the EMD at any of the CFC centers in BMC Ward Offices. 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online 

on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the 

tenderer will be opened as per the time-table shown in the Header Data in the office of  

Assistant Commissioner (H-West) The Municipal Commissioner reserves the right to 

reject all or any of the e-Tender(s) without assigning any reason at any stage. The dates 

and time for submission and opening the tenders are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on the BMC Portal 

(http://portal.mcgm.gov.in). 
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SECTION 6 
 
 

INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 

 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 Eligibility of Applicants 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for 

the aforementioned work from contractors  of repute, multidisciplinary engineering 

organizations i.e. eminent  firm,  Proprietary/Partnership Firms/ Private Limited  

Companies/Public Limited Companies/Companies registered under the Indian companies’ 

act 2013,  the contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in 

Class ‘AA’ as per old registration 1992 or in Class ‘A’ as per old registration 2015 or  in 

Mechanical & Electrical Class ‘A’ as per new registration 2016 and from the contractors/firms 

equivalent and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to condition 

that, The contractors who are not registered with BMC  will have to apply for registering their 

firm within three months’ time period from the award of contract, otherwise their Bid Security 

i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal to 

Registration Fee of respective class will be recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the 

following conditions of eligibility:  

 

1. For Regular, Routine and Maintenance works:  
 

1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a 

prime Contractor (or as a nominated sub-Contractor, where the subcontract had involved 

similar nature of work as described in the scope of works in this bid document, provided 

further that all other qualification criteria are satisfied)  

   a) Three similar completed works each of value not less than 20% value equal to Rs. 

46,65,500.00 
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                                                     OR  

  b) Two similar completed works each of value not less than 25% value equal to Rs. 

58,31,500.00 

                                                      OR 

  c) One similar completed works of value not less than 40% value equal to Rs. 

93,30,500.00. 
 

      The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date 

of completion to last date of receipt of applications for tenders. 

  

1.2 Financial Capacity (Not applicable for this Tender):  

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ (in 

all classes of civil engineering construction works only) equal to  Rs. ------ in last three of 

the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited.  

               The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated from 

the date of completion to last date of receipt of applications for tenders. 

1.2 Similar Experience:   

For assessing the technical capacity of Regular, Routine and Maintenance works; similar work 
shall mean, the completed satisfactory work/s of conception /planning and designing, 
providing and fixing of variable segment/ variable segment & fixed segments/ splitable 
segment & stationed segment/ stackable volume organizer units of Metal 

2.1TechnicalCapacity (Project Experience ) : (Not applicable for this Tender):  

The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

a) Three similar completed works or currently executing three works of similar 

nature each costing 30% of estimated cost.*  

                                                           OR  

b) Two similar completed works or currently executing two works of similar            
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nature each costing 40% of estimated cost.*   
                                                           OR  

c) One completed work or currently executing one work of similar nature of                      
aggregate 60% of estimated cost.*  
 

The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at compound rate of 10 % per annum; calculated from the date of 
completion to last date of receipt of applications for tenders.  

 

*In case of ongoing works to be considered, the bidder must have received payment 
bills of 80% of the contract sum for the work/works executed last day of month 
previous to the one in which bids are invited. 

 

2.2 Financial Capacity (Not Applicable for this tender) 

 

Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ (in 
all classes of civil engineering construction works only) equal to 30% of the estimated 
cost of work in last three (3) financial years immediately preceding the Financial Year in 
which bids are invited.  
 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited 

balance sheet) duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level. 

2.3 Similar experience   

C)  Bid Capacity: (Not applicable for this tender)  
The bid capacity of the prospective bidders will be calculated as under: Assessed Available Bid 
Capacity = (A* N* 2 - B) 
Where, 
 
A =  Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial 

year in which bids are received at a rate of 10% per year) taking into account the 

completed as well as works in progress. 

 
N =  Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon 0.33 shall be added to N. 

 
B =  Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 

 
Note: The statement showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be attached 

along with certificates duly signed by the Engineer-in Charge, not below the rank of an 

Executive Engineer or equivalent. 
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Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

- Made misleading or false representation in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or 

-  Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 

 FOR “MECHANICAL & ELECTRICAL ENGINEERING CLASS 

Sr.No.       Class Amounts up to which works can be taken up (Rs in lakhs) 

1. A Without Limit 
2. B 25 
3. B-1 15 
4. C 10 
5. D 7.5 
6. E 2 

D) Equipment Capabilities as required for this work (Not Applicable for this tender) 

a) Regular and Routine works: The successful bidder will make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge. The successful bidder and, to that 

effect he will ensure commitment on an undertaking on Rs.500.00 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall dilute 

the respective condition in Registration Rules of BMC.  

 
b) New and Original Works: The bidder should, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with assessment 

study of requirements of equipment/plants & machineries to allow the employer to review 

their proposal. The bidder will ensure his commitment to make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge on an undertaking on Rs.500 stamp 

paper to be submitted along with the Bid in Packet B. However, this condition in no way 

shall dilute the respective condition in Registration Rules of BMC.  

 
c) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 

document justified for the project and ensure the capacity of the bidder for the same 
with the approval of concerned AMC.  

 
Note: 

1.Bidders shall submit the undertaking for equipment capability and other undertakings 
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   as such on a single Rs. 500.00 stamp paper.        
   
2. Insistence of availability of equipments/plants at a particular distance from   site should 

not be made in the tender document.  

 

E) Technical Personnel  

The contractor and/or its managerial staff should have qualification/experience appropriate to 

the function they fulfill. The minimum standard shall be increased by asking that at least one 

number or more of the contractor or its managerial staff have acquired qualifications or work ex-

perience to the needs of the contract. The minimum standard may also state that the person or 

per-sons responsible for managing the works must have a minimum of no’s of years’ experience 

working on similar nature of projects. 

For fixing requirement of Technical Staff as required for this work.  
 
(A) General Guidelines for Fixing Requirement of Technical Staff  

Cost of work 
(Rs in Crore) 

Requirement of Technical Staff Minimum 
Experience 

(year) 
Designation 

Qualification Number 

more than 
100  

 

i)Graduate 
Engineer(Major 
component)  
 

1 

 

20 

 

Project Manager in 
major discipline of 

engineering  
  ii) Graduate Engineer 

 

2+1  

 

 

12 

 

 

Deputy Project 

Manager in major 

discipline of 

engineering  

 iii)Graduate Engineer 

or 

Diploma Engineer 

4 

 

2 

5 

 

10 

Project/Site Engineer 

 

 iv) Graduate Engineer  

 

1+1 8 Quality Engineer  

 
 v) Diploma  

Engineer  

1 8 surveyor  

 

     

 vi) Graduate Engineer  

 

1+1 6 Project Planning/ 

Billing Engineer  

  
more than 50 

to 100  
 

   

20 

 

Project Manager 

i)Graduate Engineer 1 
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 ii) Graduate Engineer 

 

1+1  

 

12 

 

Deputy Project 
Manager 

 iii)Graduate Engineer 

or 

Diploma Engineer 

2+1 5 

or 

10 

Project/Site Engineer 

 

 iv) Graduate Engineer  

 

1 8 Quality Engineer  

 
 v) Diploma  

Engineer  

1 8 surveyor  

 

 vi) Graduate Engineer  

 

1+1 6 Project Planning/ 

Billing Engineer  

 more than 20 
to 50  

 

  

20 

 

Project Manager 

i)Graduate Engineer 1 

 
 ii) Graduate Engineer 

 or 

Diploma Engineer 

1+1  

 

 

5 

or 

10 

Project/Site Engineer 

 

 iii)Graduate Engineer 

 

1 8 Quality Engineer  

  iv) Diploma  

Engineer 

1 8 surveyor  

 

 v) Graduate Engineer 1 6 Project Planning/ 

Billing Engineer  

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.  

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates. 

3. Nothing extra need to be added while preparing market rate justified amount of the work if   

    stipulation is made as per above recommended scale of technical staff.  

 

4. Requirement of technical staff and their experience can be varied depending upon cost and   

    complexity of the work by competent authority i.e. Chief Engineer with recorded reasons.  

5. The failure in providing experienced technical and /professional ability personnel and even 

ignoring the instruction of the Engineer-in-charge shall be linked to penalization. Such 

disobeying attitude of the contractor shall also be reported to Vigilance/Registration & 

Monitoring department. 
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Scanned Attested copies of qualification certificates and details of work experience shall be 

submitted /uploaded. Contractor shall submit the details of the proposed staff in Proforma 

IV of this tender document. 

Rate of recovery in case of non-compliance of the clause be stipulated at following  

rates:- 

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project Manager with 
engineering  

20 Rs.60000/-p.m. 

2 Deputy Project Manager 12 Rs.40000/-p.m. 

3 Project/Site Engineer 

(Degree/Diploma) 

5 to 10 respectively Rs.25000/-p.m. 

4 Quality Graduate 

Engineer  

8 Rs.25000/-p.m. 

5 Surveyor  8 Rs.15000/-p.m.  

6 Project Planning/ Billing 

Engineer  

6 Rs.20000/-p.m.  
 

 
(B) General Guidelines for Fixing Requirement of Technical Staff  

Cost of work 
(Rs in Crore) 

Requirement of Technical Staff Minimum 
Experience 

(year) 
Designation 

Qualification Number 

10 to 20 
 

i)Project Manager 

with degree in 

corresponding 

discipline of 

Engineering  

 

1 

 

10 

 

Principal Technical 
Representative  

 

 ii) Graduate Engineer 

 

1  

 

5 

 

Technical Representative 
 

 iii)Graduate Engineer 

or 

Diploma Engineer 

2 

 

2 

2 

 

5 

Project/Site Engineer and 
Project Planning/ billing 

Engineer  

   
more than 5 

to 10  
 

   

5 

 

Principal Technical 
Representative  

 i)Graduate Engineer 1 

 
 ii) Graduate Engineer 

or 

2 

 

2 

 

Project/Site Engineer  
 

Engineer  
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Diploma Engineer 2 5  

more than 
1.5 to 5  

 

  

5 

 

Principal Technical 
Representative  

 i)Graduate Engineer 1 

 ii) Graduate Engineer 

or 

Diploma Engineer 

1  

 

1 

2 

or 

5 

Project/Site Engineer 

 
Billing Engineer  

Up to 1.5   
 

 
 

2 

 

5 

Principal Technical 
Representative  

 
 

Project/Site Engineer 

Billing Engineer 

i)Graduate Engineer 
 or 

Diploma Engineer 

1 

 

1 

 
Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.  
2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates 

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project Manager with 
Degree  

10 Rs.30000/-p.m. 

2 Graduate Engineer  
 

5 Rs.25000/-p.m. 

3 Graduate Engineer  
 

2 Rs.15000/-p.m. 

4 Diploma Engineer  
 

5 Rs.15000/-p.m. 

 
3. Nothing extra need to be added while preparing market rate justified amount of the work if 
stipulation is made as per above recommended scale of technical staff.  

4. Requirement of technical staff and their experience can be varied depending upon nature of 

work by competent authority i.e. Chief Engineer with recorded reasons. 

F)  TIME PERIOD OF THE PROJECT: 

Entire project should be completed and delivered within Four (4) months from the date of 

award of PO.  

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall throughout the stipulated period of  

the Contract be proceeded with all due diligence as time being deemed to be the essence of  

the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as  

compensation an amount which shall be governed as per Clause - 8(e) of Standard General  

Conditions of Contract. 
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The Contractor should complete the work as per phase given below: 

¼ of the work in ½ of the time 

½ of the work in ⅔ of the time 

¾ of the work in ¾ of the time 

Full of the work in Full of the time 

Full work will be completed in Four (4) months. 

The programme for completion of work shall be a part of the Contract Document in  

the form of Bar Chart / GANTT Chart.  The Contractor is supposed to carry out the work  

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the  

work as per the Schedule given in the Contract and the programme submitted by the  

Contractor. 

G)  Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time, a penalty of Rs 5,000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with evidence/proof of payment 

of security/contract deposit/ within 30 days from the date of letter of acceptance received by him 

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days  

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted 

shall be considered as cancelled and legal steps be taken against the contractor for recovery 

of the amounts. 

 I) The amount of Security Deposit retained by the BMC shall be released after expiry  

of period up to which the contractor has agreed to maintain the work in good order is  

over.  In the event of the contractor failing or neglecting to complete the rectification  

work within the period up to which the contractor has agreed to maintain the work in  

good order, the amount of security deposit retained by BMC shall be adjusted towards the 

excess cost incurred by the Department on rectification work. 

J) Action when whole of security deposit is forfeited: 

       In any case in which under any Clause of this contract, the contractor shall have  

rendered himself liable to pay compensation amounting to the whole of this security  

deposit whether paid in one sum or deducted by instalments or in the case of  
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abandonment of the work owning to serious illness or death of the contractor or any  

other cause, the Engineer on behalf of the Municipal Commissioner shall have power  

to adopt any of the following process, as he may deem best suited to the interest of  

BMC  - 

a) To rescind the contract (for which recession notice in writing to the contractor under the 

head of Executive Engineer shall be conclusive evidence) and in that case, the security 

deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work- charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract.  The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value of the work 

so done departmentally shall be final and conclusive against the contractor. 

c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost of 

the work executed by the new contract agency will be debited to the contractor and the value 

of the work done or executed through the new contractor shall be credited to the contractor 

in all respects and in the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of his contract.  The certificate of the Executive Engineer as to 

all the cost of the work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so done shall be 

final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor  

shall not be entitled to recover or be paid any sum for any work therefore  

actually performed by him under this contract unless and until the Executive  

Engineer shall have certified in writing the performance of such work and the  

amount payable to him in respect thereof and he shall only be entitled to be  

paid the amount so certified.  In the event of either of the courses referred to  

in Clause (b) or (c) being adopted and the cost of the work executed  

departmentally or through a  new contractor and other allied expenses  

exceeding the value of such work credited to the contractors amount of excess  
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shall be deducted from any money due to the contractor, by BMC under the  

contract or otherwise, howsoever, or from his security deposit or the sale  

proceeds thereof provided, however, the contractor shall have no claim  

against BMC even if the certified value of the work done departmentally or  

through a new contractor exceeds the certified cost of such work and allied  

expenses, provided always that whichever of the three courses mentioned in  

clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor  

shall have no claim to compensation for any loss sustained by him by reason  

of his having purchase or procured any materials or entered in to any  

engagements or made any advance on account of or with a view to the  

execution of the work or the performance of the contract. 

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become  

insolvent or commence any proceeding to get himself adjudicated and insolvent  

or make any composition with his creditors, or attempt so to do or if bribe,  

gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall  

either directly or indirectly be given promised or offered by the contractor or any  

of his servants or agents through any public officer, or person in the employ of BMC/Govt. in 

any way relating to his office or employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract the Engineer In-charge may thereupon, 

by notice in writing rescind the contract and  the Security  Deposit of  the  Contractor  shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in addition 

the contractor shall not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

    Submission of Tenders 
PACKET - A 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of 

this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’  

a) Valid Registration Certificate. 
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b) Valid Bank Solvency Certificate of Minimum Solvency amount as governed by 

Registration Rule in force for respective Class of contractor for civil and M&E works. 

c) A document in support of Registration under Maharashtra ‘VAT’ Act 2002 / GST Act. 

Sales Tax Registration Certificate in Maharashtra (or equivalent requirement under VAT). 

Those not registered in Maharashtra shall submit an undertaking to the effect that if they 

are successful tenderer, they shall submit Sales Tax Registration Certificate in Maharashtra 

within 15 days of issue of work order, failing which payment for the work executed will 

not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number of 

Directors are more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm/Pvt ltd Company duly registered with 

Chief Accountant (Treasury) of BMC. 

 
The bidders shall categorically provide their Email-ID in packet ‘A’. 
 

NOTE: 
 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet “A” then, 

the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 

PACKET - B 

The Packet ‘B’ shall contain scanned certified copies of the following documents - 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last five years in prescribed proforma, in the role of prime contractor. 

Information furnished in the prescribed proforma (Proforma - I) shall be supported by the 

certificate duly self-attested. Documents stating that it has successfully completed during 

the last five years at least one contract of similar works as stated in para ‘A’ of Post 

qualification. 
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b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 

duly audited balance sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited. (Proforma - II)  

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum 15% 

of the cost of the work tendered for, net of the tenderer's commitment of other contracts 

(Certificate from Bankers / C.A. / Financial Institution shall be accepted as a evidence). 

d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, at 

site before start of the work  

 

i)      Regular and Routine works: The successful bidder shall make the arrangements 

of the required equipment on the day of commencement or with respect to the 

progress of the work in phases, as per the instructions of site in charge. The 

successful bidder and, to that effect he will ensure commitment on an undertaking on 

Rs.500/- stamp paper to be submitted along with the Bid in Packet B. However, this 

condition in no way shall dilute the respective condition in Registration Rules of 

BMC. 

ii)     New and Original Works: The bidder should, undertake their own studies and 
furnish with their bid, a detailed construction planning and methodology sup-ported 
with assessment study of requirements of equipment/plants & machineries to allow 
the employer to review their proposal. The bidder shall ensure his commitment to 
make the arrangements of the required equipment on the day of commencement or 
with respect to the progress of the work in phases, as per the instructions of site in 
charge on an undertaking on Rs.500/- stamp paper to be submitted along with the Bid 
in Packet B. However, this condition in no way shall dilute the respective condition in 
Registration Rules of BMC.  

iii)      Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 
document justified for the project and ensure the capacity of the bidder for the same 
with the approval of concerned AMC.  
Note:  
 

      iv)      Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of    

        work orders & attested copies of percentage of works completed or part thereof. 

 v)       Statement showing assessed available Bid Capacity. 

      vi)       The individual undertaking of Rs.500/- stamp paper as per the proforma annexed in  

                 ‘Annexure B, C & E’  
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      vii)      Bidder should have valid PWD Contractor license. 

viii) Submission of material authorisation as per IEC 62305-1:2010 is mandatory.  

          

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

vii) Details of Litigation History- If there is no Litigation History, the bidder shall 

specifically mention that there is no Litigation History against him as per the clause of 

Litigation History. In case there is Litigation History - Litigation History must cover –Any 

action of blacklisting, debarring, banning, suspension, deregistration and cheating with 

BMC, State Govt., Central Govt. or any authority under State or Central Govt./Govt. 

Organization initiated against the company, firm, directors, partners or authorized 

signatory shall be disclosed for last 5 years from the date of submission of bid. Also, 

bidder must disclose the litigation history for last 5 years from the date of submission of 

bid about any action like show cause issued, blacklisting, debarring, banning, suspension, 

deregistration and cheating with BMC and BMC is party in the litigation against the 

company, firm, directors, partners or authorized signatory for carrying out any work for 

BMC by any authority of BMC and the orders passed by the competent authority or by any 

Court where BMC is a party. While taking decision on litigation history, the concerned 

Chief Engineer or D.M.C Or Director, as may be the case, should consider the details 

submitted by bidder and take decision based on the gravity of the litigation and the adverse 

effect of the act of company, firm, directors, partners or authorized signatory on the BMC 

works which can spoil the quality, output, delivery of any goods or any work execution 

and within the time frame. 

ix) Genuineness of the papers/ documents/ certificates/ declaration submitted with bid is the 

responsibility of the bidder. If at any stage it is found that the papers/ documents/ 

certificates/declaration/mandatory data sheets/schedules/design and layout submitted by 

the bidder (if authorised dealer/ distributor / agent/contractor, then about his 

manufacturer/s also) are not in order, are forged, manipulated, fabricated or altered, the 

bid or purchase order issued to the bidder is liable to be cancelled and further necessary 

action including forfeiture of its EMD/Security Deposit, debarring/blacklisting against 

the bidder will be taken. Purchaser may also initiate police/legal action and request 

concerned statutory authority for cancellation of license issued to supplier for tendered 

items. 

      x)      The tenderers shall upload work plan as per the following outline: 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed 

time period, considering major activities. 
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2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

Note: 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the contractors registered with BMC in Electrical Category. Information about 

the registered contractors shall be obtained from the office of the Ch.E. (M&E)/ 

E.E. (Monitoring & Registration Cell). Attested scanned copy of the valid 

registration certificate in Electrical Category shall be uploaded with the tender along 

with the undertaking from the registered Electrical Contractor stating his willingness to 

carry out the tender work. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, 

if the tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in case of 

production without use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs.200/- stamp paper as per circular u/no. CA/FRD/I/65 of 

30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as 

and when demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that effect 

on Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

PACKET - C 

a) Online tender filled in either percentage plus or minus (above or below), or at par. (There 

is no separate provision to quote % in physical form, this is a part in Header Data 

of online Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in 
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Service Line Item via Details and quotes his percentage variation figures. (If entered 

‘0’ it will be treated as ‘at par’. By default the value is zero only). 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, 

the rate analysis of major items shall be submitted by L1 and L2 bidder after 

demand notification by e-mail to bidders by concerned Dy.Ch.Eng. The format 

for rate analysis is annexed at Annexure D. 

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favour of the authority mentioned in 

the Bid Data Sheet and shall be valid till the validity of the bid. 

 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security/EMD of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits. 

 The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc .) shall be 

refunded immediately after opening of financial bid. 

 In case, the successful bidder becomes non-responsive or successful bidder withdraws 

the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 

bidder is agreeable to extend the bid validity period and ready to deposit the requisite 

amount of bid security/EMD and ASD to the department within the stipulated time 

period i.e 15 days, the department will process further as per normal procedure. 

 The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit 

to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are 

reported, shall be viewed seriously and disciplinary action against the defaulters such as 
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banning/de-registration, etc. shall be taken by the registration cell with due approval of 

the concerned AMC. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects and failure to submit the sample and non-payment of testing charges within the 

stipulated time period or test reports not conforming to BMC requirements the 10% of 

EMD shall be forfeited and bid will be liable for rejection.                 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. GST Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, 
owners, partners, directors etc.  
 

v. Registered Partnership Deed with Chief Accountant (Treasury) of BMC 

vi. Undertakings as mentioned in the tender document. 

vii. Details of Litigation History. 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount. 

b) In-adequacy of technical or financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

c) Wrong calculation of Bid capacity. 

d) No proper submission of work experience/ performance/completion certificates 
and other documents like all the Mandatory data sheets/schedules/design and 
layout as asked in the tender, etc. (Read scope of work at page No.48) 
Note: 

Failure to submit the sample and non-payment of testing charges within the 
stipulated time period or test reports not conforming to BMC requirements shall be 
treated as non-responsive and commercial bid packet ‘C’ of the said bidder shall 
not be opened and no correspondence shall be entertained in the matter.  

 
BID VALIDITY  

 

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable.  A 
bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be required to extend 
the validity of his bid security for a period of the extension.  
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DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like 

manner so as to meet the requirement and specification for the project.  It is expected that 

the Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient.  Defect is defined as a failure of the 

completed project to satisfy the express or implied quality or quantity obligations of the 

construction contract.  Defective construction works are as the works which fail short of 

complying with the express descriptions or requirements of the contract, especially any 

drawings or specifications with any implied terms and conditions as to its quality, 

workmanship, durability, aesthetic, performance or design. Defects in construction 

projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects could 

be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the contractor is  

expected to be informed of any defective works by the Employer’s representative of  

the defects and make good at contractor’s cost with an intention of giving  

opportunity to the contractor of making good the defects appeared during that period.  

It is the contractor’s obligation under the contract to rectify the defects that appear  

during Defect Liability Period and the contractor shall within a reasonable time after  

receipt of such instructions comply with the same at his own cost.   The Engineering  

In charge/Project Officer shall issue a certificate to that effect and completion of  

making good defects shall be deemed for all the purpose of this contract to have  

taken place on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period 

may be delayed.  The decided period may be delayed until discover actually occurs 

on at least the defect could have been discovered with reasonable diligence, 

whichever is earlier. 

 The Defect Liability Period (DLP) for the work is 02 Years. 
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 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  Every time notice 

of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within 

the duration of time specified by the Engineer’s notice. The Engineer may issue notice to 

the Contractor to carry out removal of defects or deficiencies, if any, noticed in his 

inspection, or brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the Engineer a 

compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and fixed all 

of the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of 

Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a 

‘Certificate statement’ as an acknowledgment to the engineer not later than 14 days after 

the ‘Certificate of Completion’ has been issued. During the ‘Defect Liability Period’, the 

contractor has to obey all written instructions from the engineer to carryout repairs and fix 

any defects which appear in the Permanent Works. If the contractor does not ,due to his 

own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’, 

the ‘Defect Liability Period’ will continue until all works instructed by engineer is done. 

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit - The successful tender, here after referred to as the contractor shall pay  

an amount equal to Two (2) percent of the contract sum shall be paid within thirty days from 

the date of issue of letter of acceptance. 

 

II) Retention Money - The contractor shall pay the retention money an amount equal to five (5) 

percent of the Contract Sum which will be recovered from the contractors every bill i.e. interim 

/ running / final bill. The clause of retention money will not be applicable M. & E. Department. 

B. Additional Security Deposit  

The additional security deposit will be applicable when a rebate of more than of 12 % at the rate 

of with no maximum limit. The ASD is calculated as follows:  
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Additional security deposit = (X/100) x office estimated cost,  

Where, X= 

 rebate quoted above 12% 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before 

submission of the bid. 

C. Performance Guarantee (Not applicable for this tender) 
The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below: 

Offer PG applicable % 

For premium, at par and rebate 0 to 12% PG= 0.92% x contract sum applicable for rebate 

of 12% 

For rebate of 12.01% and more P.G. = {0.92% x contract sum applicable for 

rebate of 12%} +(X) x contract sum where, X= 

percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the 

contractor with contingencies only and excluding price variation. 

The PG shall be paid in one the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/-) 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or in 

the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 
Performance Guarantee will have to be paid & shall be valid till the defect liability period or 
finalization of final bill whichever is later. 
 
This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 
15 days after receipt of Letter of Acceptance. 
Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10% 

of contract sum be taken from the successful bidder on award of contract only. 
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 BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 1 year of DLP (in 

case of 1 year DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 year 

DLP) subject to no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor. No claim shall be made 

against the Balance Contract Deposit after the issue of Defects Liability Certificate. 

II.  Refund of Retention Money (Not applicable for this tender) 

One-half (50%) of the Retention Money shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer 

issues a Taking-over Certificate for a section or part of the Permanent Works, only such 

proposition thereof as the Engineer determines (having regard to the relative value of such 

section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor. 

The balance Retention Money shall be released within 30 days after completion of 3rd year of 

DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 

1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is no demand 

outstanding against the Contractor. In the event of different Defects Liability Periods have 

been specified or become applicable to different sections or parts of the Permanent Works, 

the said moneys will be released within 30 days on expiration of the latest of such Defects 

Liability Periods. 

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated in 

and that amount shall be paid as per condition stated therein. 

III. Refund of Additional Security Deposit (Not applicable for this tender) 

The additional security deposit shall be released within 30 days of issue of  

‘Certificate of Completion’ with respect to the whole of the Works. In the event the  

Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only 

such proposition thereof as the Engineer determines (having regard to the relative value of 

such section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor. 
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IV. Refund of Performance Guarantee (Not applicable for this tender) 

The Deposit on account of performance guarantee shall be released within 30 days of  

completion of Defects Liability Certificate subject finalization of final bill whichever  

is later and no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after Completion  After 3 yrs of DLP After Completion of DLP 

ASD + 50% of RM CD+50% of RM PG 

b) Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM+PG 

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the same 

shall be valid further 6 months from the completion of defect liability period/ warranty 

period. 

 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai up 

to Virar & Kalyan. List of approved Banks is appended at the end of Instructions to 

Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only of the said Bank Guarantee is countersigned by 

the Manager of a Regional Branch of the same bank within the Mumbai City Limit 

categorically endorsing thereon that the said Bank Guarantee is binding on the endorsing 

Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be  enforced 

against the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as 
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and when required and/or directed from time to time until the Contractor has executed and 

completed the works and remedied any defects therein. 

E. Legal + Stationary Charges: (As per applicable circular) 

    Successful tender shall pay the Legal Charges + Stationary charges as per Circular no.   

10318 dtd 24.03.2022. 

Contract Value Legal + Stationery Charges 
Rs. 10,001/- To Rs. 50,000/- Nil 
Rs. 50,001/- To Rs. 1,00,000/-                  Rs.6,290/- 
Rs. 1,00,001/- To Rs. 3,00,000/- Rs. 10,380/- 
Rs. 3,00,001/- To Rs. 5,00,000/- Rs.12,470/- 
Rs. 5,00,001/- To Rs. 10,00,000/- Rs. 14,510/- 
Rs. 10,00,001/- To Rs. 20,00,000/- Rs. 16,570/- 

  Rs. 20,00,001/- To Rs. 40,00,000/- Rs. 18,660/- 
  Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs. 20,720/- 
  Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Rs. 24,450/- 
  Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs. 28,2200/- 
  Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs. 31,980/- 
  Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs. 35,740/- 
  Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs. 39,740/- 
  Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs. 47,000/- 
  Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs. 58,270/- 
  Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs. 65,770/- 
  Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs. 75,120/- 
  Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs. 84,510/- 
  Rs. 5,00,00,00,001/- To Rs. (Maximum) Rs. 93,920/- 

 

The tenderers are requested to note that stationary charges as given in the table above will be 

recovered from the successful tenderer for supply of requisite prescribed forms for preparing 

certificate bills in respect of the work. 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 
duty is payable for “works contract” that is to say, a contract for works and labour or 
services involving transfer of property in goods (whether as goods or in some other form) 
in its execution and includes a sub-contract, as under : 

 

(a) Where the amount or value set forth in such 
contract does not exceed rupees ten lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees ten lakhs Five hundred rupees plus one hundred   
rupees   for   every Rs.1,00,000/- or part 
thereof, above rupees ten lakh subject to 
the maximum of rupees five lakh 
stamp duty. 

(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty of 
0.5% will be applicable to the all bank guarantee submitted also which are required to 
be renewed after expiry of time period. 
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ii. The successful bidder shall enter into a contract agreement with BMC. within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment of 

Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty 

by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, 

Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 
successful tenderer. 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. The 

information shall be uploaded in the sequence as asked for with proper indexing etc. The 

Bidder shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

creation and submission of bid are available in the referred document. Any queries or 

request for additional information concerning this TENDER shall be submitted by e-mail 

to ac.hw@mcgm.gov.in The subject shall clearly bear the following identification/   title:   

"Queries/   Request   for Additional   Information:   TENDER   for Work of designing, 

providing and installation of stackable metallic volume organizer for H-West Ward office   

Any changes in mail ID will be intimated on the portal. 

 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done 

by giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT 

department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by concerned Chief Engineer. 

 

The bidder shall need to submit the additional ASD if applicable within 7 days after 

receipt of notification issued by concerned Chief Engineer. 

       Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of        

Acceptance. 
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SECTION 7 
 
 

SCOPE OF WORK 
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SCOPE OF WORK 

 Sub: Work of designing, providing and installation of stackable metallic volume organizer 
for H-West Ward office. 

 
 

 

 
The bidder shall visit BMC H-West Ward office, BMC Building, (2nd Hasnabad 

lane) Khar (West), Mumbai: 400052, before bidding to the e-tender compulsorily, get 

well conversant with the site requirements, get acquainted with nature of work, study 

the details mentioned in the e-tender and obtain clarifications if any, and accordingly 

to quote for the same via e-tender only. He has to submit his own design & layout, fill 

in the mandatory data sheet for each and every site location and each variable 

stackable volume organiser & fixed stackable volume organiser, and upload the 

design & layout as per actual site condition in the e-tender. The design & layout and 

mandatory data schedule sheet uploaded in the e-tender if found non-

complaint/improper/incorrect/ incomplete/vague/does not match with each other or 

with BMC Technical Specification requirement, the e-tender shall be out-rightly 

rejected, without any further correspondence. 
 

Work shall be carried out as per Technical specifications & scope of work in the SBD.  

1.  The successful contractor shall get the material inspected/approved before execution 

of work.  

2.  The successful contractor shall take all necessary measures from safety point of view 

during the execution of the work in the premises.  

3. Any changes/alteration/modification/shifting of electric network that may be required 

at the concerned site/area/space will be the responsibility of successful contractor.  

4. BMC reserves the right to change the location, modify the quantity between fixed 

stackable volume organizer and variable stackable volume organizer within the limit 

of the contract cost with the sanction of competent authority.  

5. 25% additional quantity over and above the schedule quantity can be procured against 

any additional requirement of H-West ward office by taking competent authority’s 

sanction with same, rates, terms and conditions of the successful contractor.  

 - 
                                                                             Sd/-   

                                                                          Assistant Commissioner H-West 
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SECTION 8 
 
 

BILL OF QUANTITIES 
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                              SCHEDULE OF QUANTITIES AND RATES 

 
The work shall be carried out as per SOR items & Technical specifications and scope of work". 

 Sr. 
                     Description Qty Unit  

Price in 
(Rs.) 

Amount in 
(Rs.) 

1 
 
 
 
 

Work of designing, providing and 
installation of stackable metallic  
volume organizer for H-West  
Ward office. 
 

  

To be Filled     
     Online. 

To be Filled  
     Online. 

i) 

 

 

Fixed stackable volume organiser 
unit as per technical 
specifications, terms & condition  

161.00 

 

Rmt 

 

To be Filled  

    Online. 

 

To be Filled  

    Online. 

ii) 

 

 

 

Variable stackable volume 
organiser unit as per technical 
specifications, terms & 
conditions. 

 2397.00 

 

 

Rmt 

 

 

To be Filled  

     Online. 

To be Filled  

    Online. 

 Contract Cost To be Filled    

    Online. 

To be Filled    

    Online.  
 

 
Note: The bidder shall quote all the items partial bidding shall not be accepted and tender 

will be rejected if the bidder will quote for partial items.  
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SECTION 9 
 
 

GENERAL CONDITIONS OF 

CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of  
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 
any, executed between the Contractor, Commissioner and the Corporation together with the 
documents referred to therein including these conditions and appendices and any special 
conditions, the specifications, designs, drawings, price schedules, bills of quantities and 
schedule of rates. All these documents taken together shall be deemed to form one Contract and 
shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or 
not, whose tender has been accepted by the employer and the legal successor of the individual or 
firm or company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 
Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 
Physical contingencies subject to such addition thereto or deduction there-from as may be 
made under the provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 
tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalisation of the 
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 
for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by 
the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included 
in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 
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The Defects Liability Certificate is the certificate issued by the Engineer, after the 
Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 
provided by the Engineer to the Contractor under the Contract and all drawings, 
calculations, samples, patterns, models, operation & maintenance manual and other technical 
information of like nature submitted by the Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  
Municipal Commissioner for Greater Mumbai, for the time being holding the said office 
and also his successors and shall also include all “Additional Municipal Commissioners, 
Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to 
whom the powers of Municipal Commissioner,  have  been  deputed  under  Section 56  and 
56B  of  the  Mumbai  Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works 
and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. 
and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 
Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / 
the Special Engineer, appointed for the time being or any other officer or officers of the 
Municipal Corporation who may be authorized by the commissioner to carry out the 
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 
Engineer or any other competent person appointed by the employer and notified in writing 
to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for 
the execution and completions of the Works and the remedying of any defects therein, but do 
not include plant material or other things intended to form or forming part of the Permanent 
Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the construction works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by issuing 
an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 



Page 54 
 

Routine Maintenance is the maintenance of activities of the competed structure for five years 
as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 
specifically mentioned in the special conditions of the tender, on, under in or through which 
the permanent works or temporary works are to be executed and any other lands and places 
provided by the Municipal Corporation for working space or any other purpose as may be 
specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 
thereof or addition or deduction thereto as may from time to time be furnished or approved in 
writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 
the Contractor shall commence execution of the Works. It does not necessarily coincide with 
any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the construction work and/or routine maintenance in the 
Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
ii) Scope in the Contract which is instructed by the Employer.  
iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 
to construct, install, maintain, and turn over to the Employer. Routine maintenance is 
defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings 
in respect of any claim, dispute or difference shall be instituted in a competent court in the 
City of Mumbai only. 

2. Interpretation 
2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 
2.2. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended Completion 
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Date apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion Date for the whole of the Works). 
2.3. The documents forming the Contract shall be interpreted in the following 
documents:  (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 
Work, (4) Contractor's Bid, (5) Contract Data,  (6) Special Conditions of Contract Part 
(7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of 
Quantities, and (11) Any other document listed in the Contract Data. 
3. Engineer's Decisions 
3.1. Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 
However, if the Engineer is required under the rules and regulations and orders of the 
Employer to obtain prior approval of some other authorities for specific actions, he will so 
obtain the approval, before communicating his decision to the Contractor. 
3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority 
to relieve the Contractor of any of his obligations under the contract. 
4. Delegation 
The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 
and may cancel any delegation after notifying the Contractor. 
 
5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 
shall be sent on the address or contact details given by the Contractor of Bid.  The address 
and contact details for communication with the Employer/ Engineer shall be as per the details 
given in Contract Data. Communications between parties that are referred to in the conditions 
shall be in writing.  The Notice sent by facsimile (fax) or other electronic means shall be 
effective on confirmation of the transmission.  The Notice sent by Registered post or 
Speed post shall be effective on delivery or at the expiry of the normal delivery period as 
undertaken by the postal service. 

6. Subcontracting 
6.1. Unless specifically mentioned in the contract subletting will not be allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% of the 
contract price. 
6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is 
named in the Contract; 

b. the provision for labour, or labour component. 
c. the purchase of Materials which are in accordance with the standards specified 

in the Contract. 
6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 
contracting any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
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b. The permitted subletting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the BMC and shall not 
relieve the Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer 
whether, 

a. the circumstances warrant such sub-contracting; and 
b. the sub-Contractor so proposed for the Work possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to him. 
7. Other Contractors 
7.1. The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Employer may modify the 
Schedule of Other Contractors, and shall notify the Contractor of any such modification. 
7.2. The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 
including movement of vehicles and equipment of other Contractors till the completion of 
the Works. 
8. Personnel 
8.1. The Contractor shall employ for the construction work and routine maintenance the 
key personnel including technical personnel named in the Contract Data or other personnel 
approved by the Engineer. The Engineer will approve any proposed replacement of 
technical personnel only if their relevant qualifications and abilities are substantially equal 
to those of the personnel stated in the Contract Data. 
8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced 
in their respective trades or occupations.  The Engineer shall have authority to remove, or 
cause to be removed, any person employed on the site or works, who carries out duties 
incompetently or negligently and persists in any conduct which is prejudicial to safety, 
health or the protection of the environment. 
8.3. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Works in the 
Contract. 
8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the BMC /State Government and has either not completed two 
years after the date of retirement or has not obtained BMC/State Government’s permission 
to employment with the Contractor. 
9. Employer's and Contractor's Risks 
9.1. The Employer carries the risks which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 
10. Employer's Risks 
10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s 
employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic 
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explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s 
design. 
11. Contractor's Risks 
11.1. All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
12. Insurance 
12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in 
the amounts and deductibles stated in the Contract Data for the following events which are due 
to the Contractor's risks: 
a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 
d) Personal injury or death. 
12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies required 
to rectify the loss or damage incurred. 
12.3. Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 
12.4. Both parties shall comply with any conditions of the insurance policies.  
12.5. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid, from payments otherwise due to the Contractor or if 
no payment is due, the payment of premiums shall be debt due. 
13. Site Investigation Reports 
13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him, before submitting the bid. 
14. Queries about the Contract Data 
14.1. The Engineer will clarify queries on the Contract Data. 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 
tender) 
15.1. The Contractor shall construct, and install and maintain the Works in accordance 
with the Specifications and Drawings and as per instructions of the Engineer. 
15.2. The Contractor shall construct the works with intermediate technology, i.e., by 
manual means with medium input of machinery required to ensure the quality of works as per 
specifications.  The Contractor shall deploy the equipment and machinery as required in the 
contract. 
15.3. The Contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation. 
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During continuance of the contract, the Contractor and his sub-contractors shall  
abide at all times by all existing enactments on environmental protection and rules  
made there under, regulations, notifications and byelaws of the State or Central  
Government, or local authorities and any other law, bye-law, regulations that may be  
passed or notification that may be issued in future by the State or Central  
Government or the local authority. Salient features of some of the major laws that  
are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water. ‘Pollution’ means such contamination  
of water or such alteration of the physical, chemical or biological properties  
of water or such discharge of any sewage or trade effluent or of any other  
liquid, gaseous or solid substance into water (whether directly or indirectly)  
as may, or is likely to, create a nuisance or render such water harmful or  
injurious to public health or safety, or to domestic, commercial, industrial,  
agricultural or other legitimate uses, or to the life and health of animals or  
plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. ‘Air Pollution’ means the presence in the 
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend to be 
injurious to human beings or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 
improvement of environment and for matters connected therewith, and the prevention of 
hazards to human beings, other living creatures, plants and  
property. ‘Environment’ includes water, air and land and the interrelationship which 
exists among and between water, air and land, and human beings, other living creatures, 
plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident occurring 
while handling hazardous substances and for matters connected herewith or incidental 
thereto.  Hazardous substance means any substance or preparation which is defined as  
hazardous substance under the Environment (Protection) Act 1986, and exceeding such  
quantity  as  may  be  specified  by  notification  by  the  Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 
Date 
16.1. The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works and Routine Maintenance, if specified in the tender, in  
accordance with the Programme submitted by the Contractor, as updated with the  
approval of the Engineer, and complete them by the Intended Completion Date. 
17. Approval by the Engineer 
17.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 
17.2. The Contractor shall be responsible for design and safety of Temporary Works. 
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17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 
safety of the Temporary Works. 
17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 
17.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 
18. Safety 
18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He 
shall comply with all applicable safety requirements and take care of safety of all  
persons entitled to be on the site and the works. He shall use reasonable efforts to  
keep the site and the works, both during construction and maintenance, clear of 
unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated 
at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 
any kind. Power warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 
allowing working in the manhole. 

18.2. Safety Programs:- 
I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 
II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 
III. Monitor day to day implementation of safety procedures. 
18.3. First Aid Facilities: - 
i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 
vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or 
more. 

19. Discoveries 
19.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall notify 
the Engineer of such discoveries and carry out the Engineer's instructions for dealing with 
them. 
20. Possession of the Site 
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20.1. The Employer shall handover complete or part possession of the site to the 
Contractor 7 days in advance of construction programme.  At the start of the work, the 
Employer shall handover the possession of at-least 75% of the site free of all 
encumbrances, the remaining 25 % of the possession as per contractor’s construction 
programme. 
21. Access to the Site 
21.1. The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to the 
Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer 
or authorized by the Employer. 
22. Instructions 
22.1. The Contractor shall carry out all instructions of the Engineer, which comply with 
the applicable laws where the Site is located. 
22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the 
Site and/or accounts and records of the Contractor and its subcontractors relating to the 
performance of the Contract, and to have such accounts and records audited by auditors 
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise 
of the inspection and audit rights provided for under the Clause & constitute a obstructive 
practice subject to contract termination 
22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  
and issue such further drawings and to give such further instructions and directions as may  
appear to him necessary or proper for the guidance of the contractor and the good and  
sufficient execution of the works according to terms of the specifications and Contractor  
shall receive, execute, obey and be bound by the same, according to the true intent and  
meaning thereof, as fully and effectually as though the same had accompanied or had been  
mentioned or referred to in the specification, and the Engineer may also alter or vary the  
levels or position of nature of works contemplated by the specifications, or may order any  
of the works contemplated thereby to be omitted, with or without the substitution of any  
other works in lieu thereof, or may order any work or any portion of work executed or 
partially executed, to be removed, changed or altered, added if needful, may order that other 
works shall be substituted instead thereof and difference of expense occasioned by any such 
diminution or alteration so ordered and directed shall be added to or deducted from the 
amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer and in the event of any deviation being ordered which in the opinion of the 
Contractor changes the original nature of Contract he shall nevertheless carry it out and 
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in 
accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 
additional cost over the contract price being ordered, be extended or reduced reasonably by the 
Engineer.  The Engineer’s decision in this case shall be final. 
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B. Time Control 

22.4. Programme Within the time stated in the Contract Data, the Contractor shall submit 
to the Engineer for approval a Programme, including Environment Management Plan 
showing the general methods, arrangements, order, and timing for all the activities in the 
Works, along with monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine Maintenance 
Work, showing the general methods, arrangements, order and timing for all the activities 
involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer 
for approval if specified in the tender. The programme for Routine Maintenance will be 
submitted in each year for the period of Maintenance. 

22.5. The Contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/ equipments being 
placed in field laboratory and the location of field laboratory along with the Programme.  
The Engineer shall cause these details to be verified at each appropriate stage of the 
programme. 
22.6. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 
22.7. The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been 
submitted.  

22.8. The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer again 
at any time. A revised Programme shall show the effect of Variations and Compensation 
Events. 
23. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 
works before completion of the whole, the contractor shall fully and finally complete the whole 
of the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the 
following clauses: 

a) Extension attributable to BMC 
i)   Extension Due To  Modification: If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 
work, then such extension of the contracted date of completion may be granted 
as shall appear to the Engineer to be reasonable in the circumstances, provided 
moreover that the Contractor shall be responsible for requesting such extension of 
the date as may be considered necessary as soon as the cause thereof shall arise and 
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in any case should not be less than 30 days before the expiry of the date fixed for 
completion of the works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 
BMC to hand over the Contractor possession of the lands necessary for the execution 
of the works or to give the necessary notice to commence the works or to provide 
the necessary drawings or instructions or any other delay caused by the BMC  due to 
any other cause whatsoever, then such failure or delay shall in no way affect or 
vitiate the contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  
damages  or compensation therefore, but in any such case, the BMC may grant 
such extension(s) of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 
design/drawings, specifications, quantities shall be needed to be justified with recorded 
reasons with approval of Assistant Commissioner H-West/ Ch.Eng. for not anticipating 
the same while preparing estimates and draft tender. 

b) Extension Of Time For Delay Due To Contractor :  

The time for the execution of the work or part of the works specified in the contract documents 
shall be deemed to be the essence of the contract and the works must be completed no later 
than the date(s) / the programme for completion of work as specified in the contract. If the 
contractor fails to complete the works within the time as specified in the contract for the 
reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied 
that the works can be completed by the contractor within reasonable short time thereafter, 
allow the contractor for further extension of time as the Engineer may decide. On such 
extension the BMC will be entitled without prejudice to any other right and remedy available 
on that behalf, to recover the compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 
per contract agreement including any supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract  
under Clause (b) of as above may also consider levy of penalty, as deemed fit based  
on the merit of the case. Also, the reasons for granting extension shall be properly  
documented. 

24. Delays Ordered by the Engineer 
24.1. The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totalling more than 30 days will require prior 
written approval of the DMC/AMC. 
25. Management Meetings 
25.1. The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for progress of the Works. 
25.2. The Engineer shall record the business of management meetings and provide copies 
of the record to those attending the meeting. The responsibility of the parties for actions to 
be taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 
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C. Quality Control 

26.  
26.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  
all times be open to the inspection and supervision of the Eng-in-charge and his subordinates 
and the contractor shall at all times during the usual working hours, at all other times, during 
the usual working hours and at all other times at which reasonable notice of the intention of 
the Eng-in-charge and his subordinates to visit the works shall have been given to the 
contractor, either himself be present to receive orders and instruction or have responsible agent 
duly accredited in writing present for that purpose. Order given to the contractors’ duly 
authorized agent shall be considered to have the same force and effect as if they had been 
given to the contractor himself. 

26.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall given ot less than ten days’ notice in writing to the Eng-In-Charge or his  
subordinate in-charge of the work before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured and correct dimension 
thereof taken before the same is so covered up or placed beyond the reach of measurements 
and shall not cover up or place beyond the reach of measurement any work without the consent 
in writing of the Eng-In-Charge or his subordinate in-charge of the work, and if any work 
shall be covered up or placed beyond the reach of measurement, without such notice 
having been given or consent obtained the same shall be uncovered at the contractors 
expenses, and in default thereof no payment or allowance shall be made for such work or for the 
materials with which the same was executed  

26.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most substantial 
and workman like manner and both has regards material and every other respect in strict 
accordance with specifications.  The contractor shall also confirm exactly, fully and faithfully to 
the designs, drawings and instructions in writing relating to the work signed by the Engineer In-
charge and lodged in his office and to which the contractor shall be entitled to have access for 
the purpose of inspection at such office, or on the site or work during office hours.  The 
contractor shall be entitled to receive three sets of contract drawings and working drawings as 
well as one certified copy of the accepted tender along with the work order free of cost. 

26.4. Ready Mix Concrete/ Asphalt Mix 
i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC 
ii) The contractor shall, within a 7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of  
transit,  mixers  &  pumps  etc.  to be  deployed  indicating  name  of owner/company, its 
location, capacity, technical establishment. 
The Engineer-in-charge will reserve right to inspect at any stage and reject the 
concrete if he is not satisfied about quality of product at the user’s end. 
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iii) The Engineer-in-charge reserves the right to exercise control over the:- 
i. Calibration check of the RMC/Asphalt plant. 

ii. Weight and quantity check on the ingredients, water and admixtures added for batch 
mixing for RMC plants 

iii.   Time of mixing of concrete/grade of asphalt. 
iv. Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit 

or unfit for use.  This will include continuous control on the work ability during 
production and taking corrective action, if required. 

v. For exercising such control, the Engineer-in-charge shall periodically depute his  
authorized  representative  at  the  RMC/Asphalt  plant.  It shall be responsibility 
of the contractor to ensure that all necessary equipment, manpower & facilities 
are made available to Engineer-in-charge and or his authorized representative at 
RMC/Asphalt plant. 

vi.       All required relevant records of RMC/Asphalt mix shall be made available to the 
Engineer-in-charge or his authorized representative.  Engineer-in-charge  
shall, as required, specify guidelines & additional procedures for quality  
control & other parameters in respect of material production& transportation  
of concrete  mix  which  shall  be  binding  on  the  contractor  &  the  
RMC/Asphalt plant.  Only concrete as approved in design mix by Engineer- 
in-charge shall be produced in RMC plant and transported to the site. 

vii. The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS 
reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of 
supply of RMC/Asphalt mix before releasing payment. 

 
27. Identifying Defects 
27.1. The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 
27.2. The Contractor shall permit the Employer’s technical person(s) to check the 
Contractor’s work and notify the Engineer and Contractor if any defects that are found. 
28. Tests 
28.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor 
shall establish field laboratory at the location decided by Engineer. The field laboratory 
will have minimum of equipments as specified in the Contract Data.  The contractor shall 
be solely responsible for: 
a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
28.2. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the 
test shows that it does, the Contractor shall pay for the test and any samples. If there is no 
defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of 
testing samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted 
either to govern bulk supplies or required for testing before use shall be in suitable packages to 
contain them and shall be provided free of charge by the contractor.  The cost of testing shall 
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be borne by the contractor even if the result of the sample confirm or do not confirm to the 
relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall 
be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost 
within a week time of written order of the Engineer-in-charge. 

28.3. Setting of Site Laboratories: (NA) 

Contractors shall set up a laboratory at site before commencement of work at their cost for 
performing various tests and at least the following machines and equipments shall be provided 
therein - 

1. Set of Sieves as per I.R.C. /I.S. 
2. Compressive Testing Machine(For new works) 
3. Oven, Electrically Operated 
4. Weighing Balance (20 kg capacity) 
5. 3 m straight edge 
6. Sieve shaker 
7. First Aid Box 
8. Measuring Jar (for silt content) 
9. Other Machines/apparatus as may be directed by the Engineer 
10. Vernier Caliber 
11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  
required. The laboratory must be established within 15 days from the date of receipt of the 
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 
imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 
calibration of the equipment so installed and shall maintain the same in working order 
throughout the period of construction. The contractor shall also provide necessary 
technically qualified experienced trained staff for carrying out such tests for using such 
equipment.  The tests shall be carried out under the supervision of the Engineer-in-charge. 
The calibration shall be checked every twelve months as directed by Engineer-in-charge. 

29. Correction of Defects noticed during the Defects Liability Period. 
29.1.  
a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report. 
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30. Uncorrected Defects and Deficiencies 
30.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the 
time specified in the Engineer's notice, the Engineer will assess the cost of having the 
Defect or deficiency corrected, and the Contractor shall pay this amount, on correction of 
the Defect or deficiency by another agency. 

D. Cost Control 

31. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 
have power to order, in writing, Variations within the scope of the Works he considers necessary 
or advisable during the progress of the Works. Such Variations shall form part of the Contract 
and the Contractor shall carry them out and include them in updated Programmes produced by 
the Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 

32. Payments for Variations 
32.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor 
shall carry out such work at the same rate. 
32.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 
Condition of Contract 
33. Cash Flow Forecasts 
When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 
34. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having the 
same verified and the claim, so far as it is admissible, shall be adjusted, if possible, 
within 10 days from the presentation of the bill.  If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to 
measure up the said work in the presence of the contractor or his duly authorized agent 
whose counter signature to the measurement list shall be sufficient warrant, and Engineer 
In-Charge may prepare a bill from such list which shall be binding on the contractor in all 
respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 
and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 
d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 
e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 
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f) The Engineer may exclude any item certified in a previous certificate or reduce the  
proportion of any item previously certified in any certificate in the light of later 
information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 
charge.  The charges to be made in the bills shall always be entered at the rates specified in 
tender. 

35. Payments 
35.1. Payments shall be adjusted for deductions for advance payments, retention, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under 
the law. The Employer shall pay the Contractor the amounts certified by the Engineer 
within 15 days of the date of each certificate. 
35.2. All sums payable by a contractor by way of compensation under any of these 
conditions, shall be considered as a reasonable compensation to be applied to the use of 
BMC without reference to the actual loss or damage sustained and whether any damage 
has or has not been sustained. 
35.3. No payment shall be made for any work estimated to cost less than Rupees One 
Thousand till after the whole of work shall have been completed and the certificate of 
completion given. But in the case of works estimated to cost more than Rs. One Thousand, 
the contractor shall on submitting a monthly bill therefore be entitled to receive payment 
proportionate to the part of the work than approved and passed by the Engineer In-charge, 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the contractor.  All such intermediate payments shall be regarded as 
payments by way of advance against the final payments only and not as payments for work 
actual done and completed and shall not preclude the Engineer In-charge from requiring 
any bad, unsound, imperfect or unskillful work to be removed or taken away and 
reconstructed or re-erected nor shall any such payment be considered as an admission of 
the due performance of the contract or any part thereof in any respect or the offering of any 
claim not shall it conclude, determine or effect in any other way, the powers of the 
Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise, 
or in any other way vary or effect the contract.  The final bill shall be submitted by the 
Contractor within one month of the date fixed for the completion of the work otherwise the 
Engineer In-charge’s certificate of the measurements and of the total amount payable for 
the work shall be final and binding on all parties. 
36. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning or not 
having cooperated with the Engineer. 
37. Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. 
The tenderer shall quote inclusive of all taxes. It is clearly understood that BMC will not 
bear any additional liability towards payment of any Taxes & Duties. Wherever the 
services to be provided by the Tenderers, falls under Reverse Charge Mechanism, the Price 
quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess other than GST, if 
any.  

Rates accepted by BMC shall hold good till completion of work and no additional 
individual claim shall be admissible on account of fluctuations in market rates; increase in 
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taxes/ any other levies / tolls etc. Except that payment / recovery for the overall market 
situation shall be made as per Price Variation and if there is any subsequent change (after 
submission of Bid) in rate of GST applicable on the work/service to be executed as per 
tender, i.e any increase will be reimbursed by BMC where as any reduction in rate of GST 
shall be passed on to BMC as per the provision of the GST Act. 

 

38. Currencies 

 

All payments will be made in Indian Rupees. 
 
39. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  
estimate the amount of losses due to delay in completion of works and the losses to the  
public and the economy, therefore, both the parties have agreed that the Contractor shall pay  
liquidated damages to the Employer and not by way of penalty, at the rate per week or part  
thereof stated in the Contract Data for the period that the Completion Date is later than the  
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the  
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case  
the Contractor achieves the next milestone, the amount of the liquidated damages already  
withheld shall be restored to the Contractor by adjustment in the next payment certificate.  
The Employer and the contractor have agreed that this is a reasonable agreed amount of  
liquidated damage. The Employer may deduct liquidated damages from payments due to the  
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

40. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start  
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

41. Completion of Construction and Maintenance 
41.1. The Contractor shall request the Engineer to issue a certificate of completion of the 
construction of the works, and the Engineer will do so upon deciding that the works is 
completed. This shall be governed as per clause no.8(g) of Standard General Conditions of 
Contract. 
42. Taking Over 
42.1. The Employer shall take over the works within seven days of the Engineer issuing a 
certificate of completion of works. The Contractor shall continue to remain responsible for 
its routine maintenance during the maintenance period if specified in the contract. 
43. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 
recorded and signed by the Contractors.  Contractors should submit the final bill within 1 
month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 
final bill based on the joint measurement within next 3 months. 
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Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors. 

No further claims should be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished.  Payment of those items of the bills in 
respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by the Commissioner shall be made within a reasonable period as may be 
necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  
desires, reconsider his position in respect of a disputed portion of the final bills and if he  
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  
contract. 

A percentage of the retention money, over and above the actual retention money as indicated 
below shall be held back from payments till the finalization of final bill to be submitted as per 
above and will be paid within 30 days of acceptance of the final bill. 

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill 
1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 
2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 
3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 
4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 
5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 
completion of the work to the respective executing department. If the contractor fails to submit 
their bills to concerned executing department, penalty or action as shown below will be taken for 
each delayed bill:- 

After 15 days from the date of completion/running bill up to 
certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15 days up to 45 days from the date of completion/ 
running bill up to specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ 
R.A. bill 

Bill   will   not   be   admitted   
for payment. 

44. Operating and Maintenance Manuals 
44.1. If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 
44.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 
45. Termination 
45.1. The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. 
45.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 
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a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c)   the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period 
of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 
e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in relevant 
clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause. 
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 
h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; and  
i) any other fundamental breaches as specified in the Contract Data. 
j) if the Contractor fails to deploy machinery and equipment or personnel as specified in 

the Contract Data at the appropriate time. 
45.3. When either party to the contract gives notice of a breach of contract to the 
Engineer for a cause other than those listed above, the Engineer shall decide whether the 
breach is fundamental or not. 
45.4. Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 
45.5. If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 
46. Payment upon Termination 
46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for value of the work done and materials 
ordered less liquidated damages, if any, less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be recovered from the 
security deposit, and performance security.  If any amount is still left un-recovered it will be a 
debt due from the Contractor to the Employer 
46.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue 
a certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the 
Contractor's costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the Contract, 
and less taxes due to be deducted at source as per applicable law. 
47. Property 
47.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance construction 
work if the Contract is terminated because of the Contractor's default, till the Works is 
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completed after which it will be transferred to the Contractor and credit, if any, given for 
its use. 
48. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the  
control of the Employer or the Contractor, the Engineer shall certify that the Contract has  
been frustrated. The Contractor shall make the Site safe and stop work as quickly as  
possible after receiving this certificate and shall be paid for all work carried out before  
receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 

49. Labour 
49.1. The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
49.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 
and the number of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require. 
50. Compliance with Labour Regulations 
a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 
taken against the Employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct 
any money due to the Contractor including his amount of performance guarantee.  The 
Employer/Engineer shall also have right to recover from the Contractor any sum required 
or estimated to be required for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 
concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

51. Drawings and Photographs of the Works 
51.1. The Contractor shall do photography/video photography of the site firstly before the 
start of the work, secondly mid-way in the execution of different stages of work as required 
by Engineer In-charge and lastly after the completion of the work. No separate payment 
will be made to the Contractor for this. 
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51.2. The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph 
of the works or any part thereof or plant employed thereon, except those permitted under 
above clause, shall be taken or permitted by the Contractor to be taken by any of his 
employees or any employees of his sub-Contractors without the prior approval of the 
Engineer in writing. No photographs/ Video photography shall be published or otherwise 
circulated without the approval of the Engineer in writing. 
52. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 
liabilities and penalties provided by the said Act and said Rules. 

53. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  
Unless otherwise provided in the contract, the priority of the documents forming the contract 
shall be, as follows: 

1. Contract Agreement (if completed) 
2. The letter of Acceptance 
3. The Bid: 
4. Addendum to Bid; if any 
5. Tender Document 
6. The Bill of Quantities: 
7. The Specification: 
8. Detailed Engineering Drawings 
9. Standard General Conditions of Contracts (GCC) 
10. All correspondence documents between bidder/contractor and BMC. 
 

54. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)     that affects the 
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 
2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or 
3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 
parties, that puts either or both of them in a position to have access to each 
other’s information about, or to influence the Application of either or each other; 
or 

4. The Applicant shall be liable for disqualification if any legal, financial or 
technical adviser of the Authority in relation to the Project is engaged by the 
Applicant, its Member or any Associate thereof, as the case may be, in any 
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manner for matters related to or incidental to the Project. For the avoidance of 
doubt, this disqualification shall not apply where such adviser was engaged by 
the Applicant, its Member or Associate in the past but its assignment 
expired or was terminated 6 (six) months prior to the date of issue of this 
TENDER. Nor will this disqualification apply where such adviser is engaged after 
a period of 3 (three) years from the date of commercial operation of the Project. 

55. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  
individually shall not be entitled to submit another application either individually. The  
Applicant shall be responsible for all of the costs associated with the preparation of their  
Applications and their participation in the Bid Process. The Authority will not be  
responsible or in any way liable for such costs, regardless of the conduct or outcome of the  
Bidding Process. 

56. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 
b. received all relevant information requested from the Authority; 
c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 
referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of 
the above or on account of any matter or thing arising out of or concerning or 
relating to the TENDER or the Bidding Process, including any error or mistake therein or 
in any information or data given by the Authority. 

57. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  
accept or reject any Application and to annul the Bidding Process and reject all  
Applications/ Bids, at any time without any liability or any obligation for such acceptance,  
rejection or annulment, and without assigning any reasons therefore. In the event that the  
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  
submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 
b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  
after its execution and during the period of subsistence thereof  including the concession  
thereby granted by “The Authority”, that one or more of the pre-qualification conditions  
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have not been met by the Applicant, or the Applicant has made material misrepresentation  
or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be  
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  
already been issued the LOA or has entered into the Concession Agreement, as the case  
may be, the same shall, notwithstanding anything to the contrary contained therein or in this  
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  
and without prejudice to any other right or remedy which the Authority may have under this  
TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of such 
verification by the Authority shall not relieve the Applicant of its obligations or liabilities 
hereunder nor will it affect any rights of the Authority there under. 

58. The bid shall be rejected if the bidder- 
a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 
 

59. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  
by fax or e-mail. They should send in their queries before the date specified in the header  
data. “The Authority” shall Endeavor to respond to the queries within the period specified  
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  
queries and its responses thereto, to all purchasers of the TENDER without identifying the  
source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  
by the Applicants. However, the Authority reserves the right not to respond to any question  
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  
or read as compelling or requiring the Authority to respond to any question or to provide any 
clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  
clarifications to all Applicants. All clarifications and interpretations issued by the Authority  
shall be deemed to be part of the tender. Verbal clarifications and information given by  
Authority or its employees or representatives shall not in any way or manner be binding on  
the Authority. 

60. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 
reason, whether at its own initiative or in response to clarifications requested by an 
Applicant, modify the tender by the issuance of Addendum. 
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Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 
purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  
for any other reason, the Authority may, in its sole discretion, extend the Application Due  
Date. 

Preparation and Submission of Application 

61. Language 

The Application and all related correspondence and documents in relation to the Bidding 
Process shall be in English language. Supporting documents and printed literature furnished by 
the Applicant with the Application may be in any other language provided that they are 
accompanied by translations of all the pertinent passages in the English language, duly 
authenticated and certified by the Applicant. Supporting materials, which are not translated into 
English, may not be considered. For the purpose of interpretation and evaluation of the 
Application, the English language translation shall prevail. 

62. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  
will evaluate only those Applications that are received in the required formats and complete  
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  
The Applicant will upload bid in One Folder in electronic form which shall contain the  
scanned certified copies of the documents given below and the documents uploaded has to  
be digitally signed by the bidder. These copies shall be certified by Practicing Notary  
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 
name & registration number, except where original documents are demanded 

63. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  
with the documents, upload in folder as “VENDOR” together with their respective  
enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected  
outright. 

64. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date 
shall not be eligible for consideration and shall be summarily rejected. 

65. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 
short-listed qualified Applicants shall not be disclosed to any person who is not officially 
concerned with the process or is not a retained professional advisor advising the Authority in 
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relation to or matters arising out of, or concerning the Bidding Process. The Authority will 
treat all information, submitted as part of Application, in confidence and will require all those 
who have access to such material to treat the same in confidence. The Authority may not 
divulge any such information unless it is directed to do so by any statutory entity that has 
the power under law to require its disclosure or is to enforce or assert any right or privilege 
of the statutory entity and/ or the Authority or as may be required by law or in connection 
with any legal process. 

66. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 
request for clarification and the response shall be in writing or by post/facsimile/e- 
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of 
the bid opening to the time the contract is awarded. Any effort by the Bidder to influence 
the Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may 
result in the rejection of the Bidder’s bid. 

67. Inspection of site and sufficiency of tender: 
1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and 
subsoil (so far as is practicable), the form and nature of the site, the quantities 
and nature of the work and materials necessary for the completion of the works 
and means of access to the site, the accommodation  he  may  require  and  in  
general  shall  himself  obtain  all  necessary information as to risk, contingencies 
and other circumstances which may influence or affect his tender. He shall also 
take into consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and 
sub-surface conditions as obtained by or on his behalf from investigations 
relevant to the works but the Contractor shall be responsible for his own 
interpretation thereof. The contractor shall engage his investigating agency 
with prior approval of the Engineer from the approved list of such agencies by 
BMC or Govt at his cost initially before commencing actual work and which 
shall be reimbursed immediately subject to satisfaction of the Engineer for 
faithful compliance and submission of required data regarding such 
investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of works / items / quantities, or in Bill of 
Quantities, which rates and prices shall, except as otherwise provided cover all 
his obligations under the Contract and all matters and things necessary for 
proper completion and maintenance of the works.  No extra charges consequent 
on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions:  If, however, during 
the execution of the Works the Contractor encounters physical obstructions or  
physical conditions, other than climatic conditions on the Site, which 
obstructions or conditions were, in his opinion, not foreseeable by an 
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experienced contractor, the Contractor shall forthwith give notice thereof to the 
Engineer.  On receipt of such notice, the Engineer shall, if in his opinion such 
obstructions or conditions could not have been reasonably foreseen by an 
experienced contractor, after due consultation with the Contractor, determine: 

    any extension of time to which the Contractor is entitled and 

    The amount of any costs which may have been incurred by the Contractor by 
reason of such obstructions or conditions having been encountered, which shall 
be added to the Contract Price, and shall notify the Contractor accordingly.   

  Such determination shall take account of any instruction which the Engineer 
may issue to the Contractor in connection therewith, and any proper and 
reasonable measures acceptable to the Engineer which the Contractor may  
take  in  the  absence  of  specific  instructions  from  the Engineer. 
However such costing shall be got approved by the competent authority as 
governed vide rules prevailing with authority. 

 
5. Office for the Engineer (Works costing up to Rs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide 
a small temporary office, at the work-site which will include tables, chairs and 
lockers for keeping the records. He shall also make necessary arrangements for 
drinking water, telephone with a pre-requisite of e-governance and electronic 
communication. These offices are not to be allowed on public roads without the 
written instruction of the Engineer. These offices should be preferably located 
within 50 to 500 m of the worksite. In case the office is more than 500m away 
from the worksite, the contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 
The Contractor shall at his own cost and to satisfaction of the Engineer provide 
a temporary office at the work-site which will include tables, chairs and lockers 
for keeping the records. He shall also make necessary arrangements for 
drinking water, latrines, with doors, windows, locks, bolts and fastenings 
sufficient for security for the Engineer, and his subordinates, as close to the 
works from time to time in progress as can be conveniently arranged, and shall 
at his own cost furnish the office with such chairs, tables, lockers, locks and 
fastenings as may be required by the Engineer, and no expense of any kind in 
connection with the erection or upkeep of the offices or fittings shall be borne 
by the Corporation, but all such work shall be carried out by the Contractor and 
the expenses thereof defrayed by him. The Contractor shall also make water 
connections and fit up stand  
pipe with a bib tap at each office.  The latrines and the water connections shall 
be subject to all the conditions herein elsewhere laid down for temporary water 
connection and latrines generally  with  all  requisite  equipments  for  e-
governance  and  electronic  and  digital communication. These offices are not 
to be allowed on public roads without the written instruction of the Engineer. 
These offices should be preferably located within 50 to 500 m of the worksite. 
In case the office is more than 500m away from the worksite, the contractor is 
to provide conveyance. Also, for staff working beyond working hours the 
contractor has to provide conveyance. 



Page 78 
 

7. Permission for provision and removal of office on completion of work:  
The tenderer shall obtain permission for provision of site office, cement go-
down, store, etc. on payment of necessary cost implication.  The cement go-
down, Watchman cabins, etc. shall be provided as directed and shall be 
removed by the Tenderers on completion of the work at their cost.  It is binding 
on the Tenderer to fulfill requirements of Environmental Authorities. The 
location of such office shall be finalized and got approved from the Engineer 
before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the 
works at which notice from the Commissioner or the Engineer may be served 
and shall, between the hours of sunrise and sunset on all working days, have a 
clerk or some other authorized person always present at such office upon whom 
such notices may be served and service of any notices left with such clerk or 
other authorized person or at such office shall be deemed good service upon the 
Contractor and such offices shall have pre-requisite facilities for e-governance. 
 

68. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 
continue to apply even after execution of the said works and they will not disclose any 
information regarding this contract to any third party. The contractor shall also bring into 
notice that, any information found to be leaked out or disclosed the concern person as well as 
the Contractor will be liable for penal action; further the Corporation will be at liberty to 
terminate the contract without notice. 

69. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  
other duly constituted authority or the introduction of any such National or State Statute,  
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  
additional or reduced cost shall, after due consultation with the Contractor, be determined  
by the concerned Engineering Department of BMC and shall be added to or deducted  
from the Contract Price with prior approval of competent authority and the concerned  
Engineering Department shall  notify the Contractor accordingly with a copy to  the  
Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in 
contract. 

70. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims 
and proceedings for or on account of infringement of any Patent rights, design trademark or 
name of other protected rights in respect of any constructional plant, machine work, or 
material used for or in connection with the Works or any of them and from and against all 
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and 
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other royalties, rent and other payments or compensation, if any, for getting stone, sand, 
gravel, clay or other materials required for the works or any of them. 

71. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from 
BMC on any account unless the contractor shall have submitted a claim in writing to the Eng-
in-change within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer  
shall not be liable to pay any interest or damage with respect of any moneys or balance  
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  
Engineer or Officer on the one hand and the contractor on the other, or with respect to any  
delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or  
Officers in making periodical or final payments or in any other respect whatever. 

72. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  
proprietor dies and if the Contractor is a partnership concern and one of the legal  
representative of the individual Contractor or the proprietor of the proprietary concern and  
in case of partnership, the surviving partners, are capable of carrying out and completing the  
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part  
without the Corporation being in any way liable to payment of any compensation to the  
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm  
on account of the cancellation of the contract. The decision of the Commissioner that the 
legal representative of the deceased Contractor or surviving partners of the Contractor’s  
firm cannot carry out and complete the contract shall be final and binding on the parties. In  
the event of such cancellation the Commissioner shall not hold estate of the deceased  
Contractor and or surviving partners of the Contractor’s firm liable in damages for not  
completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, the 
decision of any person is, by the Contract, expressed to be final and binding) shall arise 
between the Employer and the Contractor or the Engineer and the Contractor in connection 
with or arising out of the Contract or carrying out of the Works (Whether during the 
progress of the Works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 
constitute a committee comprising of three officers i.e. concerned Deputy Municipal 
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract and 
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concerned Chief Accountant. The Committee shall give decision in writing within 60 days.  
Appeal on the Order of the Committee may be referred to the Municipal Commissioner 
within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee 
comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner 
in charge of Finance Department. The Municipal Commissioner within a period of 90 days 
after being requested to do so shall give written notice of committee’s decision to the 
Contractor. Save as herein provided such decision in respect of every matter so referred shall 
be final and binding upon both parties until the completion of the works, and shall forthwith 
be given effect to by the Contractor who shall proceed with the works with due diligence, 
whether he requires arbitration as hereinafter provided or not. If the Commissioner has given 
written notice of the decision to the Contractor and no Claim to arbitration has been 
communicated within a period of 90 days from receipt of such notice the said decision shall 
remain final and binding upon the Contractor. 

73. Arbitration and Jurisdiction: 

If the Commissioner shall fails to give notice of the decision as aforesaid within a period of 90 
days after being requested as aforesaid or if the Contractor be dissatisfied with any such  
decision, then the Contractor may within 90 days after receiving notice  
of such decision or within 90 days after the expirations of the first named period of 90 days  
(as the case may be) require that the matter or matters in dispute be referred to arbitration as 
hereinafter provided.  

i) In case of a contract where the contract price and /or contract value is less than Rs. 
5,00,00,000/- (Five Crore only), any dispute arising out of or in connection with this contract, 
including any question regarding its existence, validity or termination, shall be referred to a 
mutually agreed arbitral tribunal in accordance with the Arbitration and Conciliation Act, 1996 
(amended upto date). The arbitral tribunal shall consist of a sole arbitrator, as mutually agreed 
upon by the parties and the said dispute shall be finally resolved by the said arbitral tribunal. 
The decision of the arbitral tribunal shall be in writing (with reasons) and which will be final 
and binding upon the parties hereto and the expenses of the arbitration shall be paid as may be 
determined by the arbitration shall be within the limits of Brihan Mumbai. The language of The 
Arbitration shall be English. 

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days 
from the date of application seeking arbitration in the dispute, the arbitral tribunal shall be 
appointed by the recognised arbitral institution i.e Mumbai Centre for International Arbitration 
(approved by Government of Maharashtra under G.R. no. ARB/Case No.1,/2017/D-19 
dtd.28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International Arbitration 
then in force (“MCIA Rules”) 

ii)In case of contract where the contract price and /or contract value is Rs. 5,00,00,000/- (Five 
Crore only) or more, any dispute arising out of or in connection with such a contract, including 
any question regarding its existence, validity or termination, shall be referred to and finally 
resolved by the recognized arbitral institution  i.e Mumbai Centre for International Arbitration 
(approved by Government of Maharashtra under G.R. no. ARB/Case No.1,/2017/D-19 
dtd.28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International Arbitration 
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then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole arbitrator. The seat of 
the arbitration shall be Mumbai. The language of the Arbitration shall be English. 

In either case, the law governing this arbitration agreement and the contract shall be Indian law. 

74. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  
contract shall remain vested in the Contractor or his sub-contractors as the case may be the  
employer shall have a license to use such drawings and other documents in connection with  
the design, construction, operation, maintenance of the works. At any time the Employer  
shall have further license without additional payment to the Contractor to use any such  
drawings or documents for the purpose of making any improvement of the works or  
enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,  
enlargement, or duplication by itself or in conjunction with any other improvements, 
enlargements or duplications already made in accordance with the further license does not 
result in the duplication of the whole works. 

75. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  
transferable to the Contractor under these present shall, if signed in the partnership name by  
any one of the partners, be a good and sufficient discharge to the Commissioner and  
Municipal Corporation in respect of the money or security purporting to be acknowledged  
thereby, and in the event of death of any of the partners during the pendency of this  
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners  
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that  
nothing in this clause contained shall be deemed to prejudice or effect any claim which the  
Commissioner or the Corporation may hereafter have against the legal representatives of  
any partners so dying or in respect of any breach of any of the conditions thereof, provided  
also that nothing in this clause contained shall be deemed prejudicial or affect the respective  
rights or obligations of the Contractors and of the legal representatives of any deceased  
Contractors interest. 

76. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 
Applicant to the Authority shall remain or become the property of the Authority. Applicants are 
to treat all information as strictly confidential and shall not use it for any purpose other than 
for preparation and submission of their Application. The Authority will not return any 
Application or any information provided along therewith. 

77. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  
correspondence with any Applicant in relation to the acceptance or rejection of any  
Application. 

78. Price Variation Clause 
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The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  
variation in the value of the work carried out from time to time, depending on whether the  
prices of material and labour as a whole rise or fall, and the method adopted for such  
computations shall be as given below, it being clearly understood that the contractor shall  
have no claim for being reimbursed on the ground that the price of a particular material or 
group of materials have risen beyond the limits of the presumptions made in the following  
paras, however, no price variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 
price level of which is controlled by the Government or its agency.  The rate ruling on 
the date of submission of the tender shall be considered as the basic price of such 
material for adjustment.  Any variation in this rate shall be considered for 
reimbursement to the contractor or refund to be claimed from the contractor as the case 
may be.  The contractor shall, for the purpose of adjustment submit in original the 
relevant documents from the suppliers. 

B) Labour and other materials:  For the purpose of this contract and for allowing 
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 
other than materials mentioned in A above, computation will be based on the formula 
enunciated below which is based on the presumptions that : 
i)      The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 
ii) The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 
iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the value 
of the work carried out. The remaining 12 percent being the presumptive profit of 
the contractor. 
a) Formula for Labour component: 

VL =   (0.88 R) x 30 x ( I - IO)  
                 100                  IO 

b) Formula for Material component : 
 

VM  = (0.88 R  x 70 - C) x (W - WO) 
                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai declared 
by the Commissioner of Labour and Director of Employment, Mumbai) 
applicable to the period under reference (base year ending 2004-05 as 100 
i.e. new series of indices). 
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IO =  Consumer price index number for working class for Mumbai (declared 
by the  Commissioner of labour and Director of Employment, Mumbai) 
prevailing, on the day of 28 days prior to the date of submission of the 
tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of wholesale price index for period under 
reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. 
of India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days 
prior to the date of submission of the tender. 

R =  Total value of the work done during the period under reference as 
recorded in the Measurement Book excluding water charges and sewerage 
charges but including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 
Measurement Book and paid for at original basic rate plus the value of 
materials used. 

i) The quantity of the Controlled material adopted in working out the value of ‘C’ 
shall be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 
components of cost of materials excluding transport charges incurred for bringing 
the material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each 
bill separately and reimbursement will be made to (when the result is plus) and 
refund will claimed from (when the result is minus) the contractor’s next bill. The 
above formulae will be replaced by the formulae in Annexure-I as and when 
mentioned in special conditions of contract 

The operative period of the contract for application of price variation shall mean the 
period commencing from the date of commencement of work mentioned in the 
work order and ending on the date when time allowed for the work order and ending 
on the date when time allowed for the work specified in the contract for work 
expires, taking into consideration, the extension of time, if any, for completion of 
the work granted by Engineer under the relevant clause of the conditions of 
contract in cases other than those where such extension is necessitated on account of 
default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 
final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall 
be taken as zero. 
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C) Adjustment after completion:  If the Contractor fails to complete the works within 
the time for completion adjustment of prices thereafter until the date of completion 
of the works shall be made using either the indices or prices relating to the prescribed 
time for completion, or the current indices or prices whichever is more favourable to 
the employer, provided that if an extension of time is granted, the above provision 
shall apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 
excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) 
and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as 
and when mentioned in Special conditions of contract;  IO and WO being the indices 
applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub 
Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items 
created during execution. 

79. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 
Up to 12 months No variation allowed 

Above12 months to 24 months 5% 
Above 24 months 10% 

Note: 

 The extension in time period for the projects originally estimated including monsoon 
results in change of price variation slabs as mentioned above i.e. from first slab to 
second slab or from second slab to third slab, then the maximum limit of original 
slab will prevail. 

 Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 
If original period of 11 months including monsoon 
extends to 16. The operative period will be 11+5 

months. 

No variation allowed 

If original period of 11 months excluding monsoon 
extends to 16. The operative period will be 11+5 

months. 

Maximum 5% variation 
allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices. In case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original or extended period vide clause8 (l) (a) (i) 
and (ii) of standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 
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(a) The price variation for the period of extension granted shall be limited to the 
amount payable as per the Indices in case the indices increase, above the indices 
applicable, to the last month of the original completion period or the extended 
period vide above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case 
the indices decrease or fall below the indices applicable, to the last month of original 
/ extended period of completion period vide above clause 8(l)(b) of standard GCC, 
then lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and 
Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices in case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original period. 

80. Payment: 

Interim Payment: 

 Interim bills shall be submitted by the Contractor from time to time (but at an 
interval of not less than one month) for the works executed.  The Engineer shall arrange 
to have the bill s verified by taking or causing to be taken, where necessary, the 
requisite measurement of work. 

 Payment on account for amount admissible shall be made on the Engineer certifying the 
sum to which the Contractor is considered entitled by way of interim payment for all the 
work executed, after deducting there from the amount already paid, the security deposit / 
retention money and such other amounts as may be deductible or recoverable in terms of 
the contract. 

 On request, the contractor will be paid up to 75 percent of the value of the work 
carried out as an adhoc payment in the first week of next month after deducting there 
from recoveries on account of advances, interest, retention money, income tax etc. The 
balance payment due will be paid thereafter. 

 No interim payment will be admitted until such time the Contractor have fully 
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 
submission and approval of Network Schedule for the works, as detailed in Condition 8 
(h).  A fixed sum shall be held in abeyance at the time of next interim payment for non-
attainment of each milestone in the network and shall be released only on 
attainment of the said milestone. 

 An interim certificate given relating to work done or material delivered may be 
modified or corrected by a subsequent interim certificate or by the final certificate.  No 
certificate of the Engineer supporting an interim payment shall of itself be conclusive 
evidence that any work or materials to which it relates is / are in accordance with the 
contract. 

81. Banning/De-Registration of Agencies of Construction works in BMC 
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The regulations regarding Demotion/ Suspension Banning for specific period or 
permanently / De-Registration shall be governed as per the respective condition in 
Contractor Registration Rules of BMC. 

82. JOINT VENTURE (Not applicable for this tender)  

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 
incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is 
more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall 
also be allowed for complex technical work below Rs.100 Crores with the approval of 
concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 
c) Number of members in a JV firm shall not be more than three in normal circumstances, 

if the work involves only one discipline (say Civil or Electrical). If number of members in 
JV is required to be more than three, then approval of concerned AMC needs to be 
sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or 
as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 
constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   
constituent member. However, EMD in the name of lead partner can be accepted subject 
to submission of specific request letter from lead partner stating the reasons for not 
submitting the EMD in the name of JV and giving written confirmation from the JV 
partners to the effect that the EMD submitted by the lead partner may be deemed as 
EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 
have a majority (at least 51%) share of interest in the JV firm. The other members shall 
have a share of not less than 20% each in case of JV firms with up to three members and 
not less than 10% each in case of JV firms with more than three members. In case of JV 
firm with foreign member(s), the lead member has to be an Indian firm with a 
minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MOU) executed by the JV 
members shall be submitted by the JV firm along with the tender. The complete details 
of the members of the JV firm, their share and responsibility in the JV firm etc. 
particularly with reference to financial technical and other obligation shall be furnished 
in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 
during the validity of the tender. In case the tenderer fails to observe/comply with this 
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 
tenderer, the validity of this agreement shall be extended till the currency of the contract 
expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. 
The constitution of the JV firm shall not be allowed to be modified after submission of 
the tender bid by the JV firm except when modification becomes inevitable due to 
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succession laws etc. and in any case the minimum eligibility criteria should not get 
vitiated. In any case the Lead Member should continue to be the Lead Member of the JV 
firm. Failure to observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed 
to be altered during the currency of contract except when modification become inevitable 
due to succession laws etc. and in any case the minimum eligibility criteria should not 
get vitiated. Failure to observe this stipulation shall be deemed to be breach of contract 
with all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to 
be submitted by the JV firm as per tender conditions. All the Guarantees like 
Performance Guarantee, Bank Guarantee for Mobilization advance, machinery Advance 
etc. shall be accepted only in the name of the JV firm and no splitting of guarantees 
amongst the members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 
has been awarded) has to be executed and got registered before the Registrar of the 
Companies under Companies Act or before the Registrar / Sub-Registrar under the 
Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC 
before signing the contract agreement for the work. (This agreement format should 
invariably be part of the tender condition). In case the tenderer fails to observe/comply 
with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other 
penal actions due shall be taken against partners of the JV and the JV. This joint venture 
agreement shall have, inter-alia, following clauses:- 
i.       Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (BMC) for execution 
of the project in accordance with General and Special conditions of the contract. 
The JV members shall also be liable jointly and severally for the loss, damages 
caused to the BMC during the course of execution of the contract or due to no 
execution of the contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period 
of the contract including the period of extension if any and the maintenance period 
after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 
by and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 
behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter 
into contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other 
members and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 
i.       In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 
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a. Notary certified copy of the Partnership Deed, 
b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 
c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners   to sign the MOU and JV Agreement on behalf of the partners and 
create liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 
a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in 
position of "KARTA" of Hindu Undivided Family and he has the authority, 
power and consent given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents 
shall be submitted: 
a. Notary certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement, authorizing MD or one of the 
Directors or Managers of the Company to sign MOU, JV Agreement, such other 
documents required to be signed on behalf of the Company and enter into 
liability against the company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 
c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 
o) All the members of the JV shall certify that they have not been black listed or debarred by 

BMC from participation in tenders/contract in the past either in their individual capacity 
or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall 
be adjudged based on satisfactory fulfilment of the following criteria: 
Technical eligibility criteria: In case of Work involving single discipline, the Lead 
member of the JV firm shall meet at least 35% requirement of technical capacity as 
stipulated in tender document.   
OR 
In case of composite works (e.g. works involving more than one distinct component such 
as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of major 
bridges, substructure and superstructure etc.), at least one member should have 
satisfactorily completed 35% of the value of any one component of the project work so as 
to cover all the components of project work or any member having satisfactorily 
completed 35% of the value of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 
defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 
arithmetic sum of contractual payments received by all the members of JV firm in any 
one of the previous three financial years and shall be at least 100% of the estimated 
value of the work as mentioned in the tender. 

83. Compensation for delay: 
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If the Contractor fails to complete the works and clear the site on or before the Contract  
or extended date(s) / period(s) of completion, he shall, without prejudice to any other  
right or remedy of Municipal Corporation on account of such breach, pay as agreed  
compensation, amount calculated as stipulated below (or such smaller amount as may  
be fixed by the Engineer) on the contract value of the whole work or on the contract  
value of the time or group of items of work for which separate period of completion are  
given in the contract and of which completion is delayed for every week that the whole  
of the work of item or group of items of work concerned remains uncompleted, even  
though the contract as a whole be completed by the contract or the extended date of  
completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  
Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 
months: to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 months 
and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: to 
the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 
the compensation payable for that fraction shall be proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid this condition 
shall not exceed the undernoted percentage of the Contract Value of the item or group of items 
of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 
percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 
exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 

84. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 
Specifications 

All works under or in course of execution or executed in pursuance of the contract,  
shall at all times be open and accessible to the inspection and supervision of the  
Engineer-in-charge, his authorized subordinates in charge of the work and all the  
superior  officers,  officer  of  the  Vigilance  Department  of  the  BMC  or  any  
organization engaged by the BMC for Quality Assurance and the contractor shall, at  
all times, during the usual working hours and at all other times at which reasonable  
notice of the visit of such officers has been given to the contractor, either himself be  
present to receive orders and instructions or have a responsible agent duly accredited in  
writing, present for that purpose. Orders given to the Contractor’s agent shall be  
considered to have the same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of  
the work or to the officer of Vigilance Department, that any work has been executed  
with unsound, imperfect or unskilful workmanship or with materials of any inferior  
description, or that any materials or articles provided by him for the execution of the  
work are unsound or of a quality inferior to that contracted for or otherwise not in  
accordance with the contract, the contractor shall, on demand in writing which shall be  
made within twelve months of the completion of the work from the Engineer-in-Charge  
specifying the work, materials or articles complained of notwithstanding that the same  
may  have  been  passed,  certified and  paid for forthwith rectify, or remove and  
reconstruct the work so specified in whole or in part, as the case may require or as the  
case may be, remove the materials or articles so specified and provide other proper and  
suitable materials or articles at his own charge and cost. In the event of the failing to do so 
within a period specified by the Engineer-in-Charge in his demand aforesaid, then  
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  
of the general condition of contract in section 9 of tender document (for Compensation  
for delay) for this default. In such case the Engineer-in Charge may not accept the item  
of work at the rates applicable under the contract but may accept such items at reduced  
rates as the Engineer in charge may consider reasonable during the preparation of on  
account bills or final bill if the item is so acceptable without detriment to the safety and  
utility of the item and the structure or he may reject the work outright without any  
payment and/or get it and other connected and incidental items rectified, or removed  
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 
Charge to be conveyed in writing in respect of the same will be final and binding on the  
contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 
General Conditions of Contract, then a show cause notice shall necessarily be issued to the 
contract as to why the contract should not be terminated. 

85. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  
relevant clauses in documents that form a part of contract as exercised or is  
exercisable in the event of any future case of default by the Contractor, he is declared  
liable to pay compensation amounting to the whole of his security deposit. The  
liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may, if 
he so desires, take possession of all or any tools and plant, materials and  
stores in or upon the work of site thereof or belonging to the Contractor or procured  
by him and intended to be used for the execution of the work or any part thereof  
paying or allowing for the same in account at the contract rates, or in the case of  
contract rates not being applicable at current market rates to be certified by the  
Executive Engineer, may after giving notice in writing to the Contractor or his staff  
of the work or other authorized agent require him to remove such tools and plants,  
materials or stores from the premises within a time to be specified in such notice and  
in the event of the Contractor failing to comply with any such requisition, the  
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Executive Engineer may remove them at the contractors expense of sell them by  
auction or private sell on account of the Contractor at his risk in all respects and  
certificate of the Executive Engineer as to the expense of any such removal and the  
amount of the proceeds an expense of any such sell be final and conclusive against  
the Contractor. 

86. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 
Work 
(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the  
Tender should be suspended for any period or that the whole or part of the work should  
not be carried out, at all, he shall give to the Contractor a Notice in writing of such  
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  
stop the work wholly or in part as required after having due regard to the appropriate  
stage at which the work should be stopped or suspended so as not to cause any damage  
or injury the work already done or endanger the safety thereof, provided that the  
decision of the Engineer as to the stage at which the work or any part of it could be or  
could have been safely stopped or suspended shall be final and conclusive against the  
contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 
reason of or in pursuance of any notice as aforesaid, on account of any suspension, 
stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 
period exceeding 90 days the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it pertains to the unexecuted part of 
the work by giving 10 days prior notice in writing to the Engineer within 30 days of the 
expiry of the said period of 90 days, of such intention and requiring the Engineering to 
record the final measurement of the work already done and to pay final bill.  Upon 
giving such Notice, the Contractor shall be deem to have been discharged from his 
obligations to complete the remaining unexecuted work under his contract.  On receipt 
of such notice the Engineer shall proceed to complete the measurement and make such 
payment as may be finally due to the contractor within a period of 90 days from the  
receipt of such Notice in respect of the work already done by the contractor.  Such 
payment shall not in any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  
entitled to apply to the Engineer within 30 days of the resumption of the work after  
such suspension for payment of compensation to the extent of pecuniary loss suffered  
by him in respect of working machinery remained ideal on the site of on the account of  
his having an to pay the salary of wages and labour engaged by him during the said  
period of suspension provided always that the contractor shall not be entitled to any  
claim in respect of any such working machinery, salary or wages for the first 30 days  
whether consecutive or in the aggregate or such suspension or in respect of any such  
suspension whatsoever occasion by unsatisfactory work or any other default on his part, 
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the decision of the Engineer in this regard shall be final and conclusive against the  
contractor. 

87. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 
arising from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  
implements, ladders, cordage, tackle scaffolding and temporary works requisite or  
proper for the proper execution of the work, whether, in the original altered or  
substituted form and whether included in the specification of other documents forming  
part of the contract or referred to in these conditions or not and which may be necessary  
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  
as to any matter as to which under these conditions is entitled to be satisfied, or which  
is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 
means and materials necessary for the purpose of setting out works and counting, weighing 
and assisting in the measurements of examination at any time and from time to time of the 
work or materials, failing which the same may be provided by the Engineer In-charge at 
the expense of the contractor and the expenses may be deducted from any money due to the 
contractor under the contract or from his security deposit or the proceeds of sale thereof, or 
offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  
public from accident and shall also be bound to bear the expenses of defence of every  
suit, action or other legal proceedings, that may be brought by any person for injury  
sustained owing to neglect of the above precautions and to pay any damages and cost  
which may be awarded in any such suit action or proceedings to any such person or  
which may with the consent of the contractor be paid for compromising any claim by  
any such person. 

88. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 
written permit from the Engineer In-charge.  When such permit is given, and also in all cases 
when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 
necessary measure to prevent such fire spreading to or otherwise damaging surrounding 
property.  The Contractor shall make his own arrangements for drinking water for the labour 
employed by him. 

89. Compensation for all damages done intentionally or unintentionally by contractor’s 
labour whether in or beyond the limits of BMC property including any damage caused by 
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief 
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the 
assessed compensation on demand failing which the same will be recovered from the 
Contractor as damages or deducted by the Engineer In-charge from any sums that may be 
due or become due from BMC to contractor under this Contract or otherwise.  Contractor shall 
bear the expenses of defending any action or other legal proceedings that may be brought to 
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prevent the spread of fire and he shall pay any damages and costs that may be awarded by the 
Court in consequence. 
90. In the case of Tender by partners, any change in the constitution of the firm shall be 
forthwith, notified by the contractor through the Engineer In-charge for his information. 
91. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works  
shall be carried out in accordance with the specifications and in the event of there  
being no such specifications, then in such case, the work shall be carried out in all  
respects in accordance with all instructions and requirements of the Engineer In- 
charge. 

92. Safety and medical help : 
(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an  
accident.  If such expenses are incurred by BMC, the same shall be recoverable  
from the contractor forthwith and be included without prejudice to any other remedy of  
BMC from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 
the use of persons employed on the site and shall maintain the same in condition suitable 
for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 
necessary equipments shall be provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in danger. 

93. No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance of works, on account of ant delay in 
according to sanction of estimates. 
94. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 
Officer of BMC.  Contractor shall see that mosquitogenic conditions are created so as to keep 
vector population to minimum level.   Contractor shall carry out anti-malaria measures in the 
area as per the guidelines issued by the Executive Health Officer of BMC from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 
malaria incidence, contractor shall be liable to pay BMC on anti- 
malaria measures to control the situation in addition to fine. 
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SECTION 10 
 
 

SPECIFICATIONS & 

SELECTION OF MATERIAL 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

 

TECHNICAL SPECIFICATION 

 

1.    Nature Of Work::: Work of designing, providing and installation of stackable metallic volume    
                                         organizer for H-West Ward office. 
 
 
 
 
 

2.     Area of Work:::  H-West Ward office. 
 

 

3.     Completion Period::: 4 months.  

 

4.     Scope of Work  ::: 

 

 I  The scope of work includes Work of designing, providing and installation of stackable 

metallic volume organizer for H-West Ward office. 

II 25% additional quantity over and above the schedule quantity can be procured against 

additional requirement of any department by taking competent authority’s sanction with 

same, rates, terms and conditions of the successful contractor 

 

III  The bidder shall visit BMC H-West Ward office, BMC Building, (2nd Hasnabad lane) 

Khar (West), Mumbai: 400052, before bidding to the e-tender compulsorily, get well 

conversant with the site requirements, get acquainted with nature of work, study the details 

mentioned in the e-tender and obtain clarifications if any, and accordingly to quote for the 

same via e-tender only. He has to submit his own design & layout, fill in the mandatory 

data sheet for each and every site location and each variable stackable volume organiser & 

fixed stackable volume organiser, and upload the design & layout as per actual site 

condition in the e-tender. The design & layout and mandatory data schedule sheet uploaded 

in the e-tender if found non-complaint/improper/incorrect/ incomplete /vague/does not 

match with each other or with BMC Technical Specification requirement, the e-tender shall 

be out-rightly rejected, without any further correspondence. 
 

 

5.     Technical Specifications:::  

 

A) Technical Specifications for Work of designing, providing and installation of stackable 
metallic volume organizer for H-West Ward office.  

 

 
 I.    Variable Stackable Volume Organiser:-  

 i.    MDDF- (Mechanical Driven Double Faced)  

 

BASE TROLLEY –  

It is designed using 2.5mm thick HR Steel for long channel & 2.5 mm thick HR Steel for 
cross channel confirm to IS. It shall be provided with minimum 2 tracks/4 CI wheels for 
unit length up to 8 feet & having minimum 3 tracks/6 CI wheels for unit length above 8 
feet. Each wheel shall have minimum 120 mm dia, minimum thickness of 30 mm & 
minimum weight 1.20 kgs, shall be supported with minimum 2 support pillow block 
bearings. Driving mechanism shall be good quality ½” 28 teeth, 14 teeth sprockets with 
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chain. Unit length above 8 feet shall be provided with double drive & reduction gear 
arrangement. 
 
VERTICAL PANEL –  

All the single and double vertical panels will be constructed using 0.8mm thick 
C.R.C.A. quality steel confirm to IS 513. It will have holes punched to required sizes, 
used for assembly on the base frame and to mount clips for boltless type shelves.  

CENTRE PARTITION –  

The center partition will be constructed using 0.8mm guage thick C.R.C.A. quality steel 
confirm to IS 513. It will be placed at the center of a double faced unit dividing the two 
faces fully from top to the bottom.  

TOP COVER –                                                     
                                                                        
The top cover will be constructed using 0.8mm thick C.R.C.A. quality steel confirming 
to IS 513. It will have 4 bends and will be fixed to the vertical panels forming a top 
cover.  

SHELVES –  

The shelves will be constructed using 0.8mm in C.R.C.A. quality steel confirm to IS 
513. It will have 8 bends and will be mounted on clips and will be boltless type for easy 
adjustability. All Shelves will be provided with double stiffners.  

DRIVE COVER PANEL –  

The Drive Cover Panel will be constructed using 0.8mm thick C.R.C.A. quality steel 
confirm to IS 513. It shall be of full height of the unit and shall be extremely fitted on the 
front vertical panel, covering the chain & gear arrangement. 

DRIVING WHEEL –  

The Drive Wheel is a central hub (powder coated) with 3 insert able arms (chrome 
plated) for effortless movement of the mobile unit. The central hub will be provided with 
Safety Locking Feature to lock the movement of the unit.                                   

INDEXING ARRANGEMENT – 

 

The indexing arrangement will be consisting of 2 nos. of Acrylic Card Holders with 
Index cards provided on the front vertical panels for easy identification and retrieval. 

FINISH –  

 

All the components comprising the units will undergo pretreatment of steel surface such 
as degreasing, pickling and phosphating & shall be powder coated with minimum 40 
Microns of polyster Powder. 
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ii.   SFMD- (Single Faced Mechanical Driven) 

BASE TROLLEY –  

It is designed using 2.5mm thick HR Steel for long channel & 2.5 mm thick HR Steel for 
cross channel confirm to IS. It shall be provided with minimum 2 tracks/4 CI wheels for 
unit length up to 8 feet & having minimum 3 tracks/6 CI wheels for unit length above 8 
feet. Each wheel shall have minimum 120 mm dia, minimum thickness of 30 mm & 
minimum weight 1.20 kgs, shall be supported with minimum 2 support pillow block 
bearings. Driving mechanism shall be good quality ½” 28 teeth, 14 teeth sprockets with 
chain. Unit length above 8 feet shall be provided with double drive & reduction gear 
arrangement. 
 

VERTICAL PANEL –  

All the single and double vertical panels will be constructed using 0.8mm thick 
C.R.C.A. quality steel confirm to IS 513. It will have holes punched to required sizes, 
used for assembly on the base frame and to mount clips for boltless type shelves.  

BACK PANEL –  

The back panel will be constructed using 0.8mm guage thick C.R.C.A. quality steel 
confirm to IS 513. It will be placed at the back of the unit.   

TOP COVER –                  
                                                                                                           
The top cover will be constructed using 0.8mm thick C.R.C.A. quality steel confirming 
to IS 513. It will have 4 bends and will be fixed to the vertical panels forming a top 
cover.  

SHELVES –  

The shelves will be constructed using 0.8mm in C.R.C.A. quality steel confirm to IS 
513. It will have 8 bends and will be mounted on clips and will be boltless type for easy 
adjustability. All Shelves will be provided with double stiffners.  

DRIVE COVER PANEL –  

The Drive Cover Panel will be constructed using 0.8mm thick C.R.C.A. quality steel 
confirm to IS 513. It shall be of full height of the unit and shall be extremely fitted on the 
front vertical panel, covering the chain & gear arrangement.    

DRIVING WHEEL –  

The Drive Wheel is a central hub (powder coated) with 3 insert able arms (chrome 
plated) for effortless movement of the mobile unit. The central hub will be provided with 
Safety Locking Feature to lock the movement of the unit.                                      

INDEXING ARRANGEMENT – 

 

The indexing arrangement will be consisting of 2 nos. of Acrylic Card Holders with 
Index cards provided on the front vertical panels for easy identification and retrieval. 
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FINISH –  

 

All the components comprising the units will undergo pretreatment of steel surface such 
as degreasing, pickling and phosphating & shall be powder coated with minimum 40 
Microns of polyster Powder. 

iii. FUSF unit. (Fixed Unit Single Faced) 

BASE TROLLEY –  

It is designed using 2.5mm thick HR Steel for long channel & 2.5 mm thick HR Steel for 

cross channel confirm to IS.   

VERTICAL PANEL –  

All the single and double vertical panels will be constructed using 0.8mm thick 
C.R.C.A. quality steel confirm to IS 513. It will have holes punched to required sizes, 
used for assembly on the base frame and to mount clips for boltless type shelves.  

BACK PANEL –  

The back panel will be constructed using 0.8mm guage thick C.R.C.A. quality steel 
confirm to IS 513. It will be placed at the back of the unit.   

TOP COVER –                  
                                                                                                           
The top cover will be constructed using 0.8mm thick C.R.C.A. quality steel confirming 
to IS 513. It will have 4 bends and will be fixed to the vertical panels forming a top 
cover.  

SHELVES –  

 

The shelves will be constructed using 0.8mm in C.R.C.A. quality steel confirm to IS 
513. It will have 8 bends and will be mounted on clips and will be boltless type for easy 
adjustability. All Shelves will be provided with double stiffners.  

INDEXING ARRANGEMENT – 

 

The indexing arrangement will be consisting of 2 nos. of Acrylic Card Holders with 
Index cards provided on the front vertical panels for easy identification and retrieval. 

FINISH –  

 

All the components comprising the units will undergo pretreatment of steel surface such 
as degreasing, pickling and phosphating & shall be powder coated with minimum 40 
Microns of polyster Powder. 
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   II     Fixed Stackable Volume Organiser:- 

BASE TROLLEY–  

 

It is designed using 2.0mm thick HR Steel confirming to IS. 

VERTICAL PANEL– 

 

All the single and double vertical panels will be constructed using 0.8mm thick C.R.C.A. 

quality steel confirming to IS 513. It will have holes punched to required sizes, used for 

assembly on the base frame and to mount clips for boltless type shelves. 

 

BACK PANEL– 

 

The back panel will be constructed using 0.8mm thick C.R.C.A. quality steel confirming 

to IS 513. It will be placed at the back of unit. It shall have suitable bending on all the 4 

sides, so that when placed on back of the unit, so no nut bolts will be visible from 

outside. 

 

TOP COVER– 

 

The top cover will be constructed using 0.8mm thick C.R.C.A. quality steel confirm to 

IS 513.  

 

SHELVES– 

 

The shelves will be constructed using 0.8mm thick C.R.C.A. quality steel confirming to 

IS 513. It will have 8 bends and will be mounted on clips and will be boltless type for 

easy adjustability. All Shelves will be provided with a double stiffners. 

 

FINISH– 

  

All the components comprising the units will undergo pretreatment of steel surface such 

as degreasing, pickling and phosphating. & shall be powder coated with minimum 40 

Microns of polyster powder coating. 

 

SLIDING DOORS–  

 

Each fixed segment units shall be provided with sliding doors moving on a good quality 

25mm x 65mm jindal make aluminum section. Unit shall be provided with 2 track 

section for unit length not exceeding 8 feet & 3 track section for unit length above 8 feet 

for SDFU. 3.0mm composite panel shall be fixed in the aluminum frame using good 

quality transparent PVC. Doors shall move smoothly on the tracks using imported 

bearing rollers. Screw used shall be good quality plated.  
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          6.       Replacement Guarantee ::: 
 

 

a) The bidder shall provide an undertaking from Principle Manufacturer, for providing fully 

support to the bidder for this specific project. It will be the responsibility of the 

manufacturer to replace the parts against any Manufacturing defects during the 2 years 

guarantee period. The Principal Manufacturer shall give the undertaking for the above 

clause & replacement guarantee for the complete system. The undertaking shall be given 

on Rs.100/- stamp paper only, this undertaking shall be uploaded in the tender as per 

attached format of the tender.  

 

 

b) The Principle manufacturer shall also give an undertaking on Rs.100/- stamp paper as 

per attached format of the tender for arranging to attend break down/complaint within 24 

hours from the time the break down/complaint has been lodged, the complaint/ 

replacement shall be done free of cost and shall be covered under Guarantee clause 

against manufacturing defects, the defect parts shall be removed & new ones will be 

installed during the 2 years guarantee period.  

  

c) No rectification or repairing of the material will be allowed, the parts will be strictly 

replaced. 

 

d) Two visit every year till the guarantee period shall be provided free of cost for checking 

the functioning of the system. The Principal Manufacturer shall give the undertaking for 

the above clause. The undertaking shall be given by the on Rs. 100/- stamp paper and 

shall be uploaded in the tender.  

 

 

7.         Design & layout ::: 

 

The bidder shall design the layout after inspecting the site compulsorily and in consultation 
with the engineer/ staff of concerned department, the design layout shall be uploaded in the 
e-tender for all the units and all the locations, without the design & layout, the design & 
layout and mandatory data sheet uploaded in the e-tender does not match with each other, 
the e-tender shall be out-rightly rejected, without any further correspondence. The design & 
layout and mandatory data schedule sheet uploaded in the e-tender is non-complaint/ 
improper/incorrect/incomplete/vague/ does not match with each other or with BMC 
Technical Specification requirement, the e-tender shall be out-rightly rejected, without any 
further correspondence. 
 
Note: The area shall be designed considering the storage, files/bundles/ documentation 
usage, effective utilization, effortless and user friendly, using below mentioned details for 
variable stackable volume organiser:-  
Volume organiser should comprise of minimum 6 to maximum 7 tiers of storage 
compartments wherein clear height of each such storage compartment shall not be less than 
275 mm while depth shall not be less than 457 mm. 
(Total Length of storage compartment of variable stackable metallic volume organiser at 
all locations shall not be less than 2397.00 Meter.  
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Note: The area shall be designed considering the storage, files/bundles/ documentation 
usage, effective utilization, effortless and user friendly, using below mentioned details for 
fixed stackable volume organiser:-  
Volume organiser should comprise of minimum 6 to maximum 7 tiers of storage 
compartments wherein clear height of each such storage compartment shall not be less than 
275 mm while depth for 2 track units shall not be less than 535 mm and for 3 track units 
shall not be less than 595 mm. 
(Total Length of storage compartment of fixed stackable metallic volume organiser at all 
the locations shall not be less than 161.00 Meter.  

 

 
    

8. General condition of the tender for testing of material::: 
A) Payment of Testing Charges and Submission of Tender samples for Testing:- 

 

1. After the due date and opening of Packet ‘A’ & ‘B’, the responsive bidder, who 
participated in the bid, shall be informed by e-mail given by them, to pay testing charges 
and to submit samples within 3 working days. 

 

2.  Accordingly tenderer shall pay testing charges Rs.71,390/- including 10% administrative 
charges in DD/pay order at CFC in any ward.  For the payment of testing charges, the 
copy of the challan shall be obtained from this office. 

 

3.  The tenderer shall submit receipt of payment of testing charges along with 2 identical 
sets of samples as mentioned, in the office of the Assistant Commissioner H-West Ward 
Office, 2nd Hasnabad lane, Khar (West), Mumbai 400 052 as per e-mail received from 
office of the Assistant Commissioner H-West Ward, after opening of packet ‘A’ & ‘B’.  

 

4.  If bidder fails to pay the required Testing charges as mentioned above and failed to 
submit the samples as prescribed, his offer will be treated as non-responsive.  Further, 
EMD paid by him shall be forfeited and / or penal action such as blacklisting may be 
taken against the bidder. 

 

5.  Tenderers must submit following identical set of samples within 3 days from date of 
receipt of e-mail from office of the Assistant Commissioner H-West Ward after opening 
of packet ‘A’ & B. The samples will be tested for material composition of MS CRCA 
Sheet Powder Coated as per IS 13871:2021 and BMC requirement & material 
composition of MS CRCA Sheet as per IS: 513-2016 (Part 1) and BMC requirement   

      MS CRCA Sheet as per IS: 513-2016 (Part 1) as mentioned below:- 

Size Thickness 
 

Qty 
 100 mm X 100 mm 0.8 mm 1 no 
 20 mm X 300 mm 0.8 mm 2 nos 
 40 mm X 300 mm 0.8 mm 2 nos 
  

MS CRCA Sheet Powder Coated as per IS 13871:2021 as mentioned below:- 
Size Thickness 

 
Qty 

 150 mm X 100 mm 0.8 mm 8 nos 
 125 mm X 50 mm 0.8 mm 2 nos 
 100 mm X 50 mm 0.8 mm 2 nos 
 150 mm X 90 mm 0.8 mm 2 nos 
 200 mm X 200 mm 0.8 mm 2 nos 
 150 mm X 100 mm 1.25 mm 8 nos 

100 mm X 300 mm 0.9 mm 10 nos 
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6.   The identical sets of samples consisting MS CRCA Sheet & MS CRCA Sheet Powder 
Coated size shall be sealed separately. The size of label shall be approximately 10cm x 
5cm. Following details of the bidder shall be mentioned on the label. 

 Name & Address of Bidder 
 Vendor Number 
 Tender Number 
 Due Date  
 Description of Sample 

 

 

7. On demand, the tenderers have to pay the difference of testing charges, if any, as 
admissible including 10% administrative charges within four days receipt of intimation 
letter from Assistant Commissioner H-West failing which their tender will be 
rejected outright and action as deemed fit will be initiated against them.  

 

8.  The samples received after date & time specified in e-mail sent by the office of the 
Assistant Commissioner H-West                 shall not be accepted. 

 

9.   Report of Govt./Govt. approved / lab having NABL accreditation Laboratory on tender 
samples of the bidder sent for testing by BMC will be considered as final and no 
correspondence will be entertained in this regard. Samples will be sent to the laboratory 
on approved list of BMC.  

10. If test report of bidder received from the Govt./Govt. approved / lab having NABL 
accreditation is not found “satisfactory”, i.e. not found as per BMC specification and 
requirements, then their ‘C’ packet will not be opened, even though he is responsive in 
packet ‘A’ & ‘B’. 

 

11. The sample submitted by the tenderers will be used for testing etc. and therefore, will 
not be returned to the tenderers and the cost thereof will not be reimbursed.   

 

12. Samples shall be sent by the office of the Assistant Commissioner H-West to 
Government/ Government approved/NABL accredited laboratory. 

 

B) Random sample testing from supply lot :- 

 

1.   Sample of shelve panel shall be drawn from the supplied lot from the installation site, 
sample will be drawn on random basis, jointly by the representative of Assistant 
Commissioner H-West, and the representative of supplier for testing through 
Govt./Govt. approved/ Lab having NABL accreditation.   

 

2.   If the test report of the supply sample is not found in consonance with the pre-tested     
      sample submitted along with the tender, or in-house testing, the supply shall be rejected  
      and  

i. if the default committed by the tenderer / supplier is of first time he is liable for  
penalty up to 20% of the total purchase cost and 
ii. if the default committed is of second time, the firm shall be blacklisted for a period of 
three years and  
iii.if the default committed is of third time or more than, the firm shall be permanently  
     blacklisted.  

 

3.  Test report of Government / Government approved/ laboratory having NABL,   
accreditation of supply lot sample sent for testing by BMC will be considered as final 
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and no correspondence will be entertained in this regard. 

 

       4.  The supply lot sample will be used for testing etc. and therefore, will not be returned  
     to the tenderer and the cost thereof will not be reimbursed. 

 

5. The sample from the supply lot will be got tested at Municipal Cost and in the event of 
failure, the testing charges will be recovered from the contractor’s bill pending with the 
Corporation. 

 

6. The test results will be circulated to all departments who have received material from the 
supplied lot. 
 

7. The sample from the supply lot destroyed in testing is to be replaced free of cost by the 
supplier. 

 

8. Necessary action regarding defective supply/incomplete supply/delay supply and dispute 
if any, with the vendor shall be resolved by the user department with the help of the 
competent authority. 

 

 
 

 
 

9. No payment shall be made to the contractor unless the samples from the supplied lot are 
found as per BMC specifications and requirements.   
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Testing Parameters for MS CRCA Sheet as per IS: 513-2016 (Part 1), and BMC requirement. 
 
 

Sr. No Testing Parameter Requirement  

1 Grade  CR2 
2 Carbon (C) 0.12% (Max.) 

3 Manganese (Mg)  0.50% (Max.) 

4 Sulphur (S) 0.035% (Max.) 

5 Phosphorus (P) 0.040% (Max.) 

6 Tensile Strength 370 MPa (Max.)  

7 Yield Stress  240 MPa (Max.) 

8 Elongation 30% (Min.),G.L.-80 mm 

9 Bend Test  To pass the test  

 
Testing Parameters for MS CRCA Sheet Powder Coated as per IS 13871:2021 and BMC requirement. 

 
 

Sr. No Testing Parameter Requirement  
1 Grade A 

2 Dry Film Thickness 50 to 60 microns 

3 Finish  Smooth  

4 Gloss 60° Above 80 

5 Scratch Hardness 3000g No Such Scratches as to show bare metal 

6 Flexibility 6.25mm mandrel No visible damage or detachment of film 

7 Cross cut adhesion  No visible damage or detachment of film 

8 Cupping Test, mm 8.0 pass 
9 Impact Resistance kg/cm (Direct/Reverse) 250 Pass  

10 Resistance to condition of condensation for 
96 hrs 
a. Resistance to humidity 
b. Resistance to salt spray 

To pass the test. 

11 Resistance to boiling water ½ Hr at 100° C No blistering, no visible damages change in 
gloss and adhesion 

12 Resistance to Lubricating Oil SAE 30 To pass the test 
13 Resistance to Petrol To pass the test  

14 Resistance to heat double bake schedule  No appreciable change of colour or 
deteriorates in the mechanical properties  

15 Resistance to bleeding To pass the test 

16 Resistance to detergents  To pass the test 

17 Resistance to acid/alkali  To pass the test 
 

 

 

 

 

 



Page 105 
 

9.   General Instructions to the Bidders :::  
 

i. The bidder shall include all taxes, duties, and levies. No charges will be paid extra due to 
ignorance on the part of the tenderer. 
 

ii. The bidder shall note that while executing the work, if any additions/alteration/                
commissions required to be carried out then the prior approval of Engineer shall be 
obtained for each items before proceeding further. It shall be incumbent on the part of the 
contractor to carry out the same. It is also essential on the part of the contractor to inspect 
the site before submitting their offer and no claim arising out of ignorance will be 
entertained later on.  
 

iii. The Municipal Commissioner reserves the right to accept the lowest or any offer or reject 
any or all offers as deem fit. Material shall be free from surface defects. Tolerance 
allowable for thickness/ gauge of material shall be + 3%. 
 

iv. Go-down/store room shall be provided to the Contractor for the protection of material at 
the site till completion of work as work complete same shall be vacate immediately. 
 

v. The light and water shall be provided free to the contractor where available at site only. 
 

vi. The successful bidder will be solely responsible for any damages to the Municipal 
property, accidents and injurious to human life of contractor’s labourers or Municipal 
laborers. He will be responsible for making good to the damage property & will arrange 
for the compensation to any loss or damages to human life or site, if caused. 
 

vii. Penalty @ 1% per week or part thereof subject to maximum limit of 10% of value work 
not carried out in time is to be deducted from the supplier's bills and as per GCC            
conditions therein. 
 

viii. Material on site shall be made clear by the user department before commencing the work. 
 

     S/- 
               Sd/- 

          Assistant Commissioner H-West 
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                            BRIHANMUMBAI MUNICIPAL CORPORATION 
 

Mandatory Schedule for filling the Quantity & Sizes.  

 

Number of units along with size shall be filled in this schedule and uploaded in the tender. 

Subject:- Work of designing, providing and installation of stackable metallic volume organizer for H- 
                West Ward office. 
 

Sr. 
No

Description 

1 
 
 

Details of Knock down type Variable Stackable metallic volume Organiser in Rmt as per 
attached technical specifications, terms & conditions has to be filled in the below data 
sheet mandatorily with type of unit, individual dimensions of units in mm and its 
individual quantity to achieve 2397.00 meter, considering running meter of storage 
compartments.  

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 
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Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 
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Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 
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Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 

 

Sr. 
No. 

Description 
Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

 



Page 110 
 

 

 

 

 

 

Note: The area shall be designed considering the storage, files/bundles/ documentation usage, 
effective utilization, effortless and user friendly, using below mentioned details for variable 
stackable volume organiser:-  
Volume organiser should comprise of minimum 6 to maximum 7 tiers of storage compartments 
wherein clear height of each such storage compartment shall not be less than 275 mm while depth 
shall not be less than 457 mm. 
(Total Length of storage compartment of variable stackable metallic volume organiser at all 
locations shall not be less than 2397.00 Meter.  
 

       
This page is Mandatorily to be filled in with all location, number of units, sizes in mm & 
required to be uploaded in the e-tender. Data sheet not filled or left incomplete or vaguely 
replied or not matching with design and layout or not uploaded in the e-tender then the e-
tender will be kept aside for technical evaluation & will be considered as non-responsive & 
no further correspondence will be entertained in the matter. 

 
 
 
 
 

Seal & Signature of the  
                                                                                         Tenderers with Rubber Stamp  
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                            BRIHANMUMBAI MUNICIPAL CORPORATION 

 

Mandatory Schedule for filling the Quantity & sizes.  

 

Number of units along with size shall be filled in this schedule and uploaded in the tender. 

Subject:- Work of designing, providing and installation of stackable metallic volume organizer for H- 
                 West Ward office. 
 

Sr. 
No. 

Description 

1 
 
 

Details of fixed Knock down stackable volume organiser units as per attached technical 
specifications, terms & conditions has to be filled in the below data sheet mandatorily with 
type of unit, individual dimensions of units in mm and its individual quantity to achieve 
161.00 meter, considering running meter of storage compartments.  

 

 

Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

  

Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 
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Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 

 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 

 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 
 
 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 
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Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 
 
 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 

Sr. No. 
Description 

Name of Location ____________________ 

Number 
of tier 

 

 Qty in    
Numbers 
 

 

Individual 
Running 
Meter 
 

 
 
 
 
 

 

 

 
 
 
Total running meter achieved in location  _____ 
(As per attached technical specifications & 
terms & conditions) 

 
 

 
 
 
 
 

 
 

 
Note: The area shall be designed considering the storage, files/bundles/ documentation usage, 
effective utilization, effortless and user friendly, using below mentioned details for fixed stackable 
volume organiser:-  
Volume organiser should comprise of minimum 6 to maximum 7 tiers of storage compartments 
wherein clear height of each such storage compartment shall not be less than 275 mm while depth 
for 2 track units shall not be less than 535 mm and for 3 track units shall not be less than 595 mm. 
(Total Length of storage compartment of fixed stackable metallic volume organiser at all the 
locations shall not be less than 161.00 Meter.  
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This page is Mandatorily to be filled in with all location, number of units, sizes in mm & 
required to be uploaded in the e-tender. Data sheet not filled or left incomplete or vaguely 
replied or not matching with design and layout or not uploaded in the e-tender then the e-
tender will be kept aside for technical evaluation & will be considered as non-responsive & 
no further correspondence will be entertained in the matter. 

 

 
 
Seal & Signature of the  

                                                                                         Tenderers with Rubber Stamp  
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                            BRIHANMUMBAI MUNICIPAL CORPORATION 
 
TECHNICAL DATA OF VARIABLE & FIXED STACKABLE METALIC VOLUME ORGANISER  
UNIT SYSTEM TO BE FILLED BY THE BIDDER.  

 

(Note:- It is mandatory for the bidder to fill in the below mentioned data sheet & upload in the e-
tender. The technical specification of the e-tender shall be filled in appropriately. The Technical 
data sheet uploaded in the e-tender if found non-complaint/improper/incorrect/ incomplete/ vague/ 
does not match with design & layout or with BMC Technical Specification requirement, the e-
tender shall be out-rightly rejected, without any further correspondence. 

I.  Variable Stackable Volume Organiser:-  

Sr.No BMC Requirement of MDDF System To be filled by the tenderer 

1. BASE TROLLEY– It is designed 

using 2.5mm thick HR Steel for long 

channel & 2.5 mm thick HR Steel for 

cross channel confirm to IS. It shall be 

provided with minimum 2 tracks/4 CI 

wheels for unit length up to 8 feet & 

having minimum 3 tracks/6 CI wheels 

for unit length above 8 feet. Each 

wheel shall have minimum 120 mm 

dia, minimum thickness of 30 mm & 

minimum weight 1.20 kgs, shall be 

supported with minimum 2 support 

pillow block bearings. Driving 

mechanism shall be good quality ½” 

28 teeth, 14 teeth sprockets with chain. 

Unit length above 8 feet shall be 

provided with double drive & 

reduction gear arrangement. 

 

2. VERTICAL PANEL – All the single 

and double vertical panels will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirm to IS 

513. It will have holes punched to 

required sizes, used for assembly on 

the base frame and to mount clips for 

boltless type shelves. 
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3. CENTRE PARTITION – The center 

partition will be constructed using 

0.8mm guage thick C.R.C.A. quality 

steel confirm to IS 513. It will be 

placed at the center of a double faced 

unit dividing the two faces fully from 

top to the bottom. 

 

4. TOP COVER – The top cover will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirming to IS 

513. It will have 4 bends and will be 

fixed to the vertical panels forming a 

top cover. 

 

 

5. SHELVES – The shelves will be 

constructed using 0.8mm in C.R.C.A. 

quality steel confirm to IS 513. It will 

have 8 bends and will be mounted on 

clips and will be boltless type for easy 

adjustability. All Shelves will be 

provided with double stiffners. 

 

6. DRIVE COVER PANEL – The Drive 

Cover Panel will be constructed using 

0.8mm thick C.R.C.A. quality steel 

confirm to IS 513. It shall be of full 

height of the unit and shall be 

extremely fitted on the front vertical 

panel, covering the chain & gear 

arrangement. 

 

7. DRIVING WHEEL – The Drive 

Wheel is a central hub (powder coated) 

with 3 insert able arms (chrome plated) 

for effortless movement of the mobile 

unit. The central hub will be provided 

with Safety Locking Feature to lock the 

movement of the unit.                                  
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8. INDEXING ARRANGEMENT - The 

indexing arrangement will be 

consisting of 2 nos. of Acrylic Card 

Holders with Index cards provided on 

the front vertical panels for easy 

identification and retrieval 

 

9. FINISH –All the components 

comprising the units will undergo 

pretreatment of steel surface such as 

degreasing, pickling and phosphating & 

shall be powder coated with minimum 

40 Microns of polyster Powder 

 

 
 
 
 

Seal & Signature of the  
                                                                                       Tenderers with Rubber Stamp  
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Sr.No BMC Requirement of SFMD System To be filled by the tenderer 

1. BASE TROLLEY –  It is designed 

using 2.5mm thick HR Steel for long 

channel & 2.5 mm thick HR Steel for 

cross channel confirm to IS. It shall be 

provided with minimum 2 tracks/4 CI 

wheels for unit length up to 8 feet & 

having minimum 3 tracks/6 CI wheels 

for unit length above 8 feet. Each 

wheel shall have minimum 120 mm 

dia, minimum thickness of 30 mm & 

minimum weight 1.20 kgs, shall be 

supported with minimum 2 support 

pillow block bearings. Driving 

mechanism shall be good quality ½” 

28 teeth, 14 teeth sprockets with chain. 

Unit length above 8 feet shall be 

provided with double drive & 

reduction gear arrangement. 

 

2. VERTICAL PANEL – All the single 

and double vertical panels will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirm to IS 

513. It will have holes punched to 

required sizes, used for assembly on 

the base frame and to mount clips for 

boltless type shelves. 

 

3. BACK PANEL – The back panel will 

be constructed using 0.8mm guage 

thick C.R.C.A. quality steel confirm to 

IS 513. It will be placed at the back of 

the unit.   
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4. TOP COVER  –   The top cover will 

be constructed using 0.8mm thick 

C.R.C.A. quality steel confirming to IS 

513. It will have 4 bends and will be 

fixed to the vertical panels forming a 

top cover. 

 

5. SHELVES –  The shelves will be 

constructed using 0.8mm in C.R.C.A. 

quality steel confirm to IS 513. It will 

have 8 bends and will be mounted on 

clips and will be boltless type for easy 

adjustability. All Shelves will be 

provided with double stiffners.  

 

6. DRIVE COVER PANEL – The Drive 

Cover Panel will be constructed using 

0.8mm thick C.R.C.A. quality steel 

confirm to IS 513. It shall be of full 

height of the unit and shall be 

extremely fitted on the front vertical 

panel, covering the chain & gear 

arrangement.    

 

7. DRIVING WHEEL – The Drive 

Wheel is a central hub (powder coated) 

with 3 insert able arms (chrome plated) 

for effortless movement of the mobile 

unit. The central hub will be provided 

with Safety Locking Feature to lock the 

movement of the unit. 

 

8. INDEXING ARRANGEMENT – The 

indexing arrangement will be 

consisting of 2 nos. of Acrylic Card 

Holders with Index cards provided on 

the front vertical panels for easy 

identification and retrieval. 
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9. FINISH – All the components 

comprising the units will undergo 

pretreatment of steel surface such as 

degreasing, pickling and phosphating & 

shall be powder coated with minimum 

40 Microns of polyster Powder. 

 

 
 
 
 

     Seal & Signature of the  
                                                                                                   Tenderers with Rubber Stamp  
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Sr.No BMC Requirement of FUSF System To be filled by the tenderer 

1. BASE TROLLEY –  It is designed 

using 2.5mm thick HR Steel for long 

channel & 2.5 mm thick HR Steel for 

cross channel confirm to IS.   

 

2. VERTICAL PANEL – All the single 

and double vertical panels will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirm to IS 

513. It will have holes punched to 

required sizes, used for assembly on 

the base frame and to mount clips for 

boltless type shelves. 

 

3. BACK PANEL – The back panel will 

be constructed using 0.8mm guage 

thick C.R.C.A. quality steel confirm to 

IS 513. It will be placed at the back of 

the unit.   

 

4. TOP COVER –  The top cover will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirming to IS 

513. It will have 4 bends and will be 

fixed to the vertical panels forming a 

top cover. 

 

5. SHELVES – The shelves will be 

constructed using 0.8mm in C.R.C.A. 

quality steel confirm to IS 513. It will 

have 8 bends and will be mounted on 

clips and will be boltless type for easy 

adjustability. All Shelves will be 

provided with double stiffners. 
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6. INDEXING ARRANGEMENT – 

The indexing arrangement will be 

consisting of 2 nos. of Acrylic Card 

Holders with Index cards provided on 

the front vertical panels for easy 

identification and retrieval. 

 

7. FINISH – All the components 

comprising the units will undergo 

pretreatment of steel surface such as 

degreasing, pickling and phosphating 

& shall be powder coated with 

minimum 40 Microns of polyster 

Powder. 

 

 
 
 

Seal & Signature of the  
                                                                                               Tenderers with Rubber Stamp  
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II.    Fixed Stackable Volume Organiser Unit:-  

 
Sr.No BMC Requirement of Fixed            

Stackable Volume Organiser. 
To be filled by the tenderer 

1. BASE TROLLEY– It is designed 

using 2.0mm thick HR Steel 

confirming to IS. 

 

2. VERTICAL PANEL– All the single 

and double vertical panels will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirming to IS 

513. It will have holes punched to 

required sizes, used for assembly on 

the base frame and to mount clips for 

boltless type shelves. 

 

3. BACK PANEL– The back panel will 

be constructed using 0.8mm thick 

C.R.C.A. quality steel confirming to IS 

513. It will be placed at the back of 

unit. It shall have suitable bending on 

all the 4 sides, so that when placed on 

back of the unit, so no nut bolts will be 

visible from outside. 

 

4. TOP COVER– The top cover will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirm to IS 

513.  

 

5. SHELVES– The shelves will be 

constructed using 0.8mm thick 

C.R.C.A. quality steel confirming to IS 

513. It will have 8 bends and will be 

mounted on clips and will be boltless 

type for easy adjustability. All Shelves 

will be provided with a double 

stiffners. 
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6. FINISH–All the components 

comprising the Units will undergo 

pretreatment of steel surface such as 

degreasing, pickling and phosphating. 

& shall be powder coated with 

minimum 40 Microns of polyster 

powder coating. 

 

7. SLIDING DOORS– Each units shall 

be provided with sliding doors moving 

on a good quality 25mm x 65mm 

jindal make aluminum section. Unit 

shall be provided with 2 track section 

for unit length not exceeding 8 feet & 

3 track section for unit length above 8 

feet for SDFU. 3.0mm composite panel 

shall be fixed in the aluminum frame 

using good quality transparent PVC. 

Doors shall move smoothly on the 

tracks using imported bearing rollers. 

Screw used shall be good quality 

plated. 

 

 
 
 

Seal & Signature of the  
                                                                                          Tenderers with Rubber Stamp  
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BRIHANMUMBAI MUNICIPAL CORPORATION 

 
DEVIATION SCHEDULE 

 
 
Sub: Work of designing, providing and installation of stackable metallic volume organizer for H- 

          West Ward office. 
 
THE TENDERER SHALL STATE ANY DEVIATION FROM THE SPECIFICATIONS, TERMS AND CONDITIONS OF 

DOCUMENTS CONTAIN IN THIS OFFER. IRRESPECTIVE OF REFERENCES TO DEVIATIONS MADE IN 

COVERING LETTER / CORRESPONDENCE / DRAWINGS / CATALOGS, THE TENDERER SHALL LIST 

SEPARATELY ALL DEVIATIONS IN THIS SCHEDULE. EXCEPT FOR DEVIATIONS BROUGHT OUT 

SPECIFICALLY IN THIS SCHEDULE, IT WILL BE COMPLETELY IN ACCORDANCE WITH THIS 

SPECIFICATIONS  & THIS INTERPRETATION SHALL BE BINDING ON TENDERER. 
 

 
  

  

  

  

  

  

  

  

  

  

 
 
 
 
 
================================================================= 
Full name and address Sign & Seal of Tenderer 
________________________ 
________________________ 
________________________ 
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MANUFACTURER’S GUARANTEE CERTIFICATE 
                                         (On Rs.100/- stamp paper) 
 

 
To, 
The Municipal Commissioner,  
BMC  
Mumbai.  
 

     This is to certify that (Name of manufacturer) M/s. ------------------------------

--------------------manufacturing variable & fixed stackable metallic volume organizer 

at-------------------------------------------------------------------------------------------------------

do hereby confirm to offer free replacement guarantee for 2 years for the complete 

system against any manufacturing defects , from the date of its installation to BMC by 

our authorized dealer---------------------------------------------------------------------------. 

 

 

Place :                                    Seal of Manufacturer & Sign of          

Authorised signatory. 

Date :   

 
 

(Note: This letter shall be signed by a component person and having the power of 
attorney to bind the manufactures) 
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MANUFACTURER’S SERVICE CONFIRMATION 
                                                  (On Rs.100/- stamp paper) 

 
To, 
The Municipal Commissioner,  
BMC.  
Mumbai.  
 
 

     This is to certify that (Name of manufacturer) M/s. ---------------------------------------

---------------manufacturing variable & fixed stackable metallic volume organizer at-------------

----------------------------------------------------------------- do hereby confirm to offer 3 free 

service in a year , from the date of its installation to BMC by our authorized dealer--------------

---------------------------------------------------------------------- 

Total 6 free service will be provided in 2 years. 

 

 

Place :        Seal of Manufacturer & Sign of          

Authorised signatory. 

Date :   

 
 

(Note: This letter shall be signed by a component person and having the power of attorney to 
bind the manufactures.) 
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MANUFACTURERS AUTHORISATION CERTIFICATE 

(In case of tenderer who are authorized by the manufacturer) 

(On Letter head of Manufacturer) 

To, 
The Municipal Commissioner,  
BMC.  
Mumbai.  
 

This is to certify that M/s……………….………………………………………. are 

Authorized dealer/ distributor of ………………………..……………. since………… till date 

for dealing in ……………………………………………………...................         

We authorize them to quote for the tender …………........……………….…....bearing 

tender no ........................………….. to be submitted on…………………… and also promise 

to provide all the necessary technical support & after sales service free of cost during the 

contract period and afterwards also. 

We further declare that we have not been charged with any prohibitory and /or penal 

action such as banning (for specific time or permanent) / de-registration or any other action 

under the law by any Government and/or Semi Government and/or Government undertaking 

and/or Public Sector Organizations and/or any of the procurement agencies, autonomous 

Bodies under the organisations stated above. 

 

Place :       Seal of Manufacturer & Sign of          

Authorised signatory 

Date :   

 
 

(Note: This letter shall be signed by a component person and having the power of attorney to 
bind the manufactures.) 
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         UNDERTAKING FOR RELOCATING-LOCATING OF FILES/ OFFICE RECORDS BEFORE & AFTER INSTALLATION 

                                               (On Rs.100/- stamp paper) 
 

 
To, 
The Municipal Commissioner,  
BMC.  
Mumbai.  

 

 This is to certify that (Name of bidder) M/s. ---------------------------------------------- do 

hereby confirm to provide undertaking for relocating- locating of files/ office records before 

and after installation of variable & fixed stackable metallic volume organizer for work of 

designing, providing and installation of stackable metallic volume organizer for H-West Ward 

office as suggested by engineer in charge/ staff of concerned department. 

 

 

Place :                Seal of bidder  & Sign of          

   Authorised signatory 

Date :   

 
 

(Note: This letter shall be signed by a component person and having the power of attorney to 
bind the manufactures.) 
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PROFORMA TO BE TAKEN FROM MANUFACTURER 
 

(In case of manufacturer bidding the e-tender) 

(On Letter head of Manufacturer) 

 
 
To, 
The Municipal Commissioner,  
BMC.  
Mumbai.  

 

Subject :- ____________________________________________________ 

____________________________________________________ 

Dear Sir,  

We, ____________________________________________________ an established 

and reputed manufacturer of ________________________________ having factory/factories 

at _________________________________________________________________________ 

participating for tender No. ______________________ to be submitted on_______________ 

 

We, as manufacturer, agree to provide complete support and guarantee along with 

complete after sales support throughout the contract period as specified in the e-tender.  

 

We further declare that we have not been charged with any prohibitory and /or penal 

action such as banning (for specific time or permanent) / de-registration or any other action 

under the law by any Government and/or Semi Government and/or Government undertaking 

and/or Public Sector Organizations and/or any of the procurement agencies, autonomous 

Bodies under the organisations stated above. 

 

Place :       Seal of Manufacturer & Sign of          

Authorised signatory 

Date :   

 
(Note: This letter shall be signed by a component person and having the power of attorney to 
bind the manufactures.) 
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MANUFACTURER’S SERVICE BREAK DOWN CONFIRMATION 
                                               (On Rs.100/- stamp paper) 
 
 

     This is to certify that (Name of manufacturer) M/s. ---------------------------------------

---------------manufacturing variable & fixed stackable metallic volume organizer do hereby 

confirm to attend break down calls/complaint within 24 hours. Replacement shall be done free 

of cost and shall be covered under Guarantee for Manufacturing defects, the defected parts 

shall be removed & new ones will be installed during the 2 year Guarantee period. 

 

Place :       Seal of Manufacturer & Sign of          

Authorised signatory 

Date :   

 
 

(Note: This letter of shall be signed by a component person and having the power of attorney 
to bind the manufactures.) 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be 

the best of their respective kinds and to the approval of the Engineer. The Engineer or 

his representative will accept that the materials are really the best of their kinds, 

when it is proved beyond doubt that no better materials of the particular kind in 

question are available in the market. 

2. The contractor shall obtain the approval of the Engineer of samples of all materials to 

be used in the works and shall deposit these samples with him before placing an order 

for the materials with the suppliers. The materials brought on the works shall conform 

in every respect to their approved samples. Fresh samples shall be deposited with the 

Engineer whenever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the 

site of works to see that they conform in all respects to the Specifications of the 

samples approved by the Engineer, or both.  

4. The Engineer will have the option to have any of the materials tested to find out 

whether they are in accordance with the Specifications and the Contractor will bear all 

expenses for such testing. All B bills, vouchers and test certificates, which in the 

opinion of the Engineer or his representative are necessary to convince him as to the 

quality of the materials or their suitability shall be produced for his inspection when 

required. 

5. Any materials that have not been found to conform to the specifications will be 

rejected forthwith and shall be removed from the site by the contractor at his own 

cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use such 

materials from any particular source, as may in his opinion be necessary for the 

proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing machine 

before use. 
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SECTION 11 
 
 

FRAUD AND  

CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if 

an Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in any tender or RFQ issued by the 

Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with 

the Bidding Process (for avoidance of doubt, offering of employment to, or 

employing, or engaging in any manner whatsoever, directly or indirectly, any official 

of the Authority who is or has been associated in any manner, directly or indirectly, 

with the Bidding Process or the LOA or has dealt with matters concerning the 

Concession Agreement or arising there from, before or after the execution thereof, at 

any time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding 

Process); or  

save and except as permitted under the relevant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the 

LOA or after the execution of the Concession Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Concession 
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Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days’ notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel him 

from the Site, and the provisions of relevant Clause shall apply as if such expulsion had 

been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i.      “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  

or indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “another party” refers to a public official acting in relation to the 

procurement process or contract execution.  In this context, “public official” 

includes Financer staff and employees of other organizations taking or reviewing 

procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain a financial or other benefit or to avoid an obligation; 
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iv. “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the 

actions of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false statements to 

investigators in order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from disclosing 

its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or  

vii. acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is 

intended to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 
 

PRE BID MEETING 
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                                 PREBID MEETING                                                                 
                                  (NOT APPLICABLE) 
 

Pre-bid meeting of the interested parties shall be convened on Dt.      . 2022 at 

11.30 am in the chamber of Assistant Commissioner H-West Ward Office, 2nd Hasnabad 

lane, Khar (West), Mumbai 400 052. A maximum of three representatives of each 

Applicant shall be allowed to participate on production of authority letter from the 

Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek 

clarifications and make suggestions for consideration of the Authority. The Authority shall 

Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding 

Process. 
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SECTION 13 
 
 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 

Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of 

the bank within Mumbai limits and is liable to be on forced against the said branch of the 

Bank in case of default by the contractor/supplier furnishing the bankers Guarantee. 

3. List of approved Banks:- 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 
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23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 
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57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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SECTION 14 
 
 

APPENDIX 
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FORM OF TENDER 

To, 

The Municipal Commissioner for Greater Mumbai 

Sir, 

I/ We have read and examined the following documents relating to the work of 

___________________________________________________________________________  

___________________________________________________________________________ 

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai 

Municipal Corporation as amended up to date. 

iv. Relevant drawings. 

v. Specifications. 

vi. Special directions 

vii. Annexure A to F. 

viii. Bill of Quantities and Rates. 

1A.  I/We________________________________________________________ (full name 

in capital letters, starting with surname), the Proprietor/ Managing Partner / Managing 

Director / Holder of the Business, for the establishment / firm /   registered   company,  

named   herein   below,   do   hereby   offer   to 

....................................…………………………………………….....……………….  

…………………………………………………………Referred to in the specifications and 

schedule to the accompanying form of con- 

tract of the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike 

out the portions which are not applicable). 

1B.  I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under the 

name of any other establishment /firm or otherwise, nor are we in any way related or 

concerned with the establishment /firm or any other person, who have filled in the tender 

for the aforesaid work.” 

2.  I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 
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accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3.  According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/- (Rs._______________________________) I/We have 

deposited the amount through online payment gateways with the C.E. of the Corporation 

not to bear interest 

4.  I/We hereby request you not to enter into a contract with any other person/s for  the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we 

agree not to withdraw the offer constituted by this tender before the date of communication to 

me/us of such notice of non/acceptance, which date shall be not later than ten days from the 

date of the decision of the Standing Committee or Education Committee of the Corporation, 

as maybe required under the Mumbai Municipal Corporation Act, not to accept this 

tender.(Subject to condition 5 below). 

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in  its terms and 

conditions which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b.  I/We fail to execute the formal contract or make the contract deposit when called   

upon to do so. 

c.  I/we do not commence the work on or before the date specified by the Engineer in   

his work order. 

7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8.   I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers  Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying 

tender with full knowledge  of  liabilities  and, therefore,  we  will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and blacklisting, 
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for giving any information, which is found to be incorrect and against the instructions and 

directions given in this tender. 

10.  “I/We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work/contract to me/us, that any information given by  me/us in this 

tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation 

for any such losses or inconvenience caused to the Corporation in any manner and will not 

resist any claim for such compensation on any ground whatsoever. I/we agree and undertake 

that I/we shall not claim in such case any amount by way of damages or compensation for 

cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn by 

the Corporation,” 

Address 
…………………………………. .............. 

…………………………….……............... 
…………………………….……............... 

Yours faithfully, 
 
 
 

Digital Signature of the Tenderer or the Firm 
  

1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

 
1.  …………………………………….. 

2.  …………………………………….. 

3.  …………………………………….. 

4.  …………………………………….. 

5.  …………………………………….. 

A/c No. ………………………………….....… 

Name of Bank  

…………………………….….. 

Name of Branch  

………………………….…... 

Vender No. ………………………...………… 
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AGREEMENT FORM 

Tender / Quotation                                dated ……………. 20… 

Standing Committee/Education Committee Resolution No. ……..……………………………. 

CONTRACT     FOR     THE     WORKS 
...............................................................................…………………………………………
…………...………………………….…………..……………………………………………… 
This agreement made this day of ………… .........................................……………………… 
Two   thousand  ........................ ………………… Between ............................................. 
.……...……………...………………………………………………….…………….………..... 
………………………………………………………..…………….…………………………...  
inhabitants of Mumbai, carrying on business at……………………...…..……  
……………………………………………………………………………...…………………
……….…..in  Bombay  under  the  style  and  name  of  Messrs ……………… 
……………………………………………………………... (Hereinafter called “the 
contractor of the one     part     and     Shri 
....................................................................................................................................... the  
DMC (          ) (hereinafter called “the commissioner” in which expression are included 
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or 
successors for the time being holding the office of DMC  (          )   of the second part and 
the Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”) of the 
third part, WHEREAS the contractor has tendered for the construction, completion and 
maintenance of the works described above and his tender has been accepted by the 
Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 
respectively  assigned  to  them  in  the  General  Conditions  of  Contract  for  works 
hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part 
of this agreement viz. 

a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 
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3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to 
construct, complete and maintain the works in conformity in all respects with the 
provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common 
seals to be herein to affixed (or have hereunto set their respective hands and seals) the 
day and year above written. 

Signed, Sealed and delivered by the contractors 

............................................................................. 

............................................................................. 

 

..................................................................... 

..................................................................... 

In the presence of 

............................................................................. 

............................................................................. 

Full Name & Address 

Trading under the name and style of 

..................................................................... 

.................................................................... 

Contractors 

Signed by the DMC (            ) in the presence of                                   Ex.Eng.(H-West) 

 

 

Sub.Eng. Elect(H-West)             Asst.Eng.(Maint) (H-West)          Asst Commissioner 
                                                                                                             (H-West) 
 

The Common seal of the Brihanmumbai 
Municipal Corporation was hereunto affixed on 
the ………… 20 in the presence of two 
members of the Standing Committee. 

 

1. 

2. 

1. 

2. 

And in the presence of the Municipal Secretary Municipal Secretary 
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ANNEXURE '' A '' 

Name of work: Work of designing, providing and installation of stackable metallic volume organizer 
for H-West Ward office. 

 
 

The Engineer for this work:   Ex.Eng.(H-West) 

                                                     Asst.Eng. (Maint) (H-West) 

                                               Sub.Eng. Elect(H-West) 

1. Estimated cost of Tender:  

Sr. No. Description of work Total Amount Rs. 

1. Civil Work ---- 

2. Electrical Work ---- 

3. Total Amount ---- 

 

2. Earnest Money  : Rs.2,34,000.00 

3. Time Period :4 Months 

Sr. No.  Total Amount Rs. 

1. Contract as a whole Period completion  

2. Part or Groups of items  

 i) i) 

 ii) ii) 

 iii) iii) 

4. Percentage to be charged as supervision charges for the work got executed through other 

means 10 percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the 

actual cost of the work executed at the rates as mentioned in the Contract Schedule 

adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding 

the cost on account of Water Charges and Sewerage Charges if any, payable by the 

contractor and also excluding cost on account of price variation claims as provided in 

price variation clause as amended up to date. 

5. In case of item rate contracts the actual cost calculated for the work executed at the rates 

mentioned in the contract schedule for different items including cost of excess and extra 
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items of the work excluding the cost of water charges and sewerage charges if any, 

payable by the contractor and excluding cost on account of price variation claims as 

provided in extra excess conditions as amended up to date. 

6. In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including 

cost of any excess and/or extra items, of the work, excluding the cost on account of water 

charges and sewerage charges and also excluding cost on account of price variation 

claims as provided in extra excess conditions as amended up to date. 
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Annexure- “B” 

PRE-CONTRACT INTEGRITY PACT 

(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC, connected 

directly or indirectly with the bidding process, or to any person, organization or 

third party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the BMC or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the Contract or any 

other Contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

3. The Bidder will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to 

or intends to make to officials of the BMC or their family members, agents, 

brokers or any other intermediaries in connection with the contract and the details of 

services agreed upon for such payments. 
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6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BMC as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process  

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

ii. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation 

or action in the Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  

or arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Bidding Process. 

Signature of Tenderer/Bidder 
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Annexure- “C” 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I, __________________________________ of ________________________, do hereby 

declared and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) 

at the time of registration of my firm/company _______ and there is no change in the 

contents of the certificates that are submitted at the time of registration. 

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  

of ___________ has not been charged with any prohibitory and /or penal action such as 

banning(for specific time or permanent)/de-registration or any other action under the law 

by any Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 

and accordingly, I submit my offer to execute the work as per tender documents at the 

rates quoted by me in capacity as ______________ of ___________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, 

BMC is entitled to carry out the work allotted to me by any other means at my risk and 

cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability 

of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN THE 

___________________BANK incorporated under the English/Indian Companies Acts and  

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall 

be deemed to include its successors and assigns) of the first part 

______________________________________inhabitants carrying on business at 

_______________________________ in Mumbai under the style and name of Messer’s 

__________________(hereinafter referred to as 'the consultant') of the second part Shri. 

___________________________________ THE MUNICIPAL COMMISSIONER FOR 

GREATER MUMBAI (hereinafter  referred to as 'the  

commissioner' which expression shall be deemed, also to include his successor or successors 

for the time being in the said office of Municipal Commissioner ) of the third part and THE 

BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter  referred to as 'the 

Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of  “_________________ 

________________________________________________________” and   the   terms   of   

such tender /contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/   earnest   money   and /or   the   security   a   sum   of   

Rs.______________(Rupees _____________________________________________)  

AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the  

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner 

towards the Security deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all claims properly chargeable against them there under 

AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the 

keeping of the accounts of the consultants, the Bank with the consent and concurrence of 

the consultants has requested the Commissioner  to accept the undertaking of the Bank 

hereinafter contained, in place of the contractors depositing with the Commissioner the 

said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly 

the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 
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WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants (hereby testified) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing , whenever required by him , from time to time , so 

to do , a sum not exceeding in the whole 

Rs._____________(Rupees___________________) under the terms of the said tender and 

/or the contract .The B.G. Is valid up to ________”Notwithstanding anything what has 

been stated above, our liability under the above guarantee is restricted to 

Rs.___________only and guarantee shall remain in force up to  ____________ unless 

the demand or claim under this guarantee is made on us in writing on or before 

__________all your right under the above guarantee shall be forfeited and we shall be 

released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

the duly constituted Attorney 

Manager 

the Bank and the said Messer’s ................................................................................................. 

....................................................................... (Name of the Bank) 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

 

For Messer’s   

address 

....................................................... 

....................................................... 

 

have here into set their respective hands the day and year first above written.The amount 

shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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Annexure-“D”  

Rate Analysis (Not applicable for this tender) 

Item Description : ...................................................................................................... 

Sr. No. Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should 

be inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labour 

components) 

  

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4      

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 

 

Sign & Seal of the Tenderer 
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PROFORMAS: 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last Seven 

years- 

PROFORMA- I 

Sr. 

No. 

Name of the Project Name of the 

employer 

Stipulated 

date of 

completion 

Actual date 

of completion 

Actual Cost of 

work done 

1 2 3 4 5 6 

      

      

NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-

in-Charge for each work should be annexed in the support of information furnished 

in the above proforma. 

b. Works shall be grouped financial year-wise. 

 

PROFORMA- II 

Yearly turnover during the last three years. 

PROFORMA- II 

Sr. 

No. 
Financial year 

Annual Turnover 

of Civil Engineering 

Works 

Updated value to 

current year 

Average of 

last 5years 

Page 

No. 

1    

 

 

2     

3     

Total  

NOTE: The above figures shall tally with the audited balance sheets uploaded by the 
tenderers duly certified by Chartered Accountant. 
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification, 

 
PROFORMA- III 

Name 

of the 

Project 

Name of 

the 

Employer 

Cost of 

the Project

Date of is- 

sue of work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Actual 

cost of 

work 

done 

Remarks 

explaining 

reasons for 

delay, if 

any 

1 2 3 4 5 6 7 8 

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the above 
proforma. 

PERSONNEL 

PROFORMA- IV 

PROFORMA- IV 

Sr. 

No. 

Post Name Qualification Work Experience 

 
(Prime Candidate / 

Alternate) 
 No. of Years 

Name of the 

Project 

1 

Principal 

Technical 

Representative 

    

2 

Project / Site 

Engineer or 

Engineer 

    

NOTE:  Scanned Attested copies of qualification certificates and details of work experience 
shall be submitted /uploaded. 

 

 

 

 

 



Page 159 
 

MACHINERY: (for special work only) 

PROFORMA- V/A 

PROFORMA- V/A 

Sr.No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

PROFORMA- V/B 

PROFORMA- V/B 

Sr.No. Equipment Number Owned 

1 2 3 4 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

PROFORMA - VI / A 

Details of Existing Commitments and ongoing works - 
 

PROFORMA - VI / A 

Description    

of 

work 

Place 

 

Contract 

No.& 

Date 

Name      & 

Addresses 

of employer 

Value    of 

Contract 

in Rs. 

Scheduled 

Date of 

completion 

Value    of 

work    

remaining 

to be    

completed 

Anticipated 

Date   of 

completion 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the 
above proforma. 

PROFORMA - VI / B 

Details of works for which bids are already uploaded - 

PROFORMA - VI / B  

Description 

of Work  

Place  Name & Ad-

dresses of 

employee  

Value of 

Contract in 

Rs.  

Time 

Period  

Date on which 

decision is 

expected  

Remarks  

1  2  3  4  5  6  7  

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 
annexed. 
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PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

PROFORMA - VII 

Other Party 
(/Parties) 

Employer 
Cause of 
Dispute 

Amount 
involved 

Remarks 
showing Present 

Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the Engineer-
in-charge for each work should be annexed and uploaded. 

     Note:  “Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017 governs the 
‘Anti Profiteering Measure’ (APM). 

As per the provision of this section, ‘Any reduction in rate of tax on any supply of   goods 
or services or the benefit of input tax credit shall be passed on the recipient by way of 
commensurate reduction in prices’  

Accordingly the contractor should pass on the complete benefit accruing to him on account 
of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender.” 

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. The 

tenderer shall quote inclusive of all taxes. It is clearly understood that BMC will not bear any 

additional liability towards payment of any Taxes & Duties. Wherever the services to be 

provided by the Tenderers, falls under Reverse Charge Mechanism, the Price quoted shall be 

exclusive of GST, but inclusive of Taxes/Duties/Cess other than GST, if any. Rates accepted 

by BMC shall hold good till completion of work and no additional individual claim shall be 

admissible on account of fluctuations in market rates; increase in taxes/ any other levies / 

tolls etc. Except that payment / recovery for the overall market situation shall be made as per 

Price Variation and if there is any subsequent change (after submission of Bid) in rate of 

GST applicable on the work/service to be executed as per tender, i.e any increase will be 

reimbursed by BMC where as any reduction in rate of GST shall be passed on to BMC 

as per the provision of the GST Act. 
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PROFORMA- VIII 

PARTICULARS ABOUT THE APPLICANT (SPECIMEN COPY) 
 
Date:-………... 
 
(Following information to be submitted along with tenders, as detailed herein below on the 
letterhead of the tenderer.  Put a tick mark where applicable. Write “N.A.” where not 
applicable. All fields are necessary. 

1.  Name & Address of the tenderer. 

2.  Address of service center. 

3.  Names and addresses of proprietor/ partners/directors.  

4.  E-mail address of the firm. 

5.  Name of the valid Power of attorney holder.   

6.  Name & address of the manufacturer 

 Registered Head Office with Postal Address and Telephone Number of manufacturer 

 Mumbai Office address with Telephone Number of manufacturer. 

 Address with Telephone Number of service center in Mumbai. 

7. Is the tenderer registered under the Indian Companies Act-1 of 1956 or any other Act, in  
force? 

a) If so, furnish photo state copy of Certificate of Registration. 
b) In case of Pvt Limited Companies furnish a copy of the Articles of Association, 

and Memorandum of Association duly registered with Chief Accountant 
(Treasury) of BMC. 

c) In case of Pvt Limited Companies/Partnership firm furnish a copy of Power of 
attorney duly registered with Chief Accountant (Treasury) of BMC. 

d) In case of Proprietorship / Partnership firms, name of proprietors /partners with  
address.  (Two in order of             % of shares). 

e) Ownership status of the Firm.  (Maharashtra Govt./ Other state Govt./ Central  
Govt./ Joint Sector / Co-Operative / B.S.I. / Private / Foreign Company). 

8. Whether tender is Indian/Foreign Manufacturer (State your category and upload 
document to this effect in formats.) 

9. Whether tender is Indian/Foreign Manufacturer or their Authorized Dealer (State your 
category and upload document to this effect in formats.) 

10. Name and post of the Officer / Address, Phone Number who should be contacted by this 
office in case of emergency. 

12.  Location of manufacturing works/factories owned by the Manufacturer  
a) Name of equipment manufacturer (Make) 

b) Manufacturing place/Country of the equipment quoted for this tender: 

c) Place of supply from where the machine/equipment is to be supplied to BMC: 

d) Model quoted for the said tender: 

       13.  Port of Shipment. 

       14.  Bank Details in case of Foreign Manufacturer:- 
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        a. Name of the Bank with branch, with account type, account number, IFSC code etc.   

 15.   It is mandatory to MENTION THE TIME required for delivery of the equipment 
____days/Months 

 
I/We have carefully gone through the tender requirement/specifications, we are confident to 
fulfil the exact requirement asked for along with the required documents to be provided along 
with the tender. I/We assure you for the same and accordingly I/we are participating in this 
tender process.    
 
I/We have carefully gone through the tender documents and the term and conditions 
mentioned therein & are all acceptable & agreeable in entirely to me/us. 

 
 
 
 
 

Full Signature of the Bidder with      
      Official Seal & Address 
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Annexure “E” 

Irrevocable Undertaking 

(On Rs. 500/- Stamp Pa) 

I, Shri/ Smt_________________________________________aged,______years     

Indian Inhabitant. Proprietor/ Partner/ Director of M/s _______________________________, 

resident at____________________________________________ do hereby give Irrevocable 

undertaking as under; 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2.  I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, BMC shall be at liberty to initiate legal action against me 

for its recovery including, but not limited to, an appeal to the Screening Committee of the 

GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/ my partners/ company/ 

other Directors of the company and also upon my/ our legal heirs, assignee, Executor, 

administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/ 

punishment or both as  the provisions of GST Act. 

 

Whatever has been stated herein above is true & correct to my/our own 

knowledge & belief. 

 

       Solemnly affirmed at        DEPONANT 

       This day of         BEFORE ME 

       Interpreted Explained and Identified by me 

       Bid no- 
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ANNEXURE “F” 

GRIEVANCE REDRESSAL MECHANISM 

(To be uploaded in Packet ‘A’) 

 

BMC. has formed a Grievance Redressal Mechanism for redressal of bidder’s grievances. Any 
Bidder or prospective Bidder aggrieved by any decision, action or omission of the procuring entity being 
contrary to the provisions of the tender or any rules or guidelines issued therein, in Packet ’A’, ‘B’ & ‘C’ 
can make an application for review of decision of responsiveness in Packet ’A’, ‘B’  & ‘C within a period  
of 7 days or  any such  other period, as may be specified in the Bid document. 

 

While making such an application to procuring entity for review, aggrieved bidders or prospective 
bidders shall clearly specify the ground or grounds in respect of which he feels aggrieved. 

 

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General Requirements), an 
application for review may be filed only by a bidder who has  participated  in procurement proceedings and 
after declaration of successful bidder in  Packet  ‘B’  (Technical Bid), an application for review may be filed 
only by successful bidders of Packet ‘A’. Provided further that, an application for review of the financial bid 
can be submitted, by the bidder whose technical bid is found to be acceptable / responsive. 

 

Upon receipt of such application for review, BMC. may decide whether the bid process is required 
to be suspended pending disposal of such review. The BMC. after examining the application and the 
documents available to him, give such reliefs, as may be considered appropriate and communicate its 
decision to the Applicant and if required to other bidders or prospective bidders, as the case may be. 

 

BMC. shall deal and dispose off such application as expeditiously as possible and in any case 
within 10 days from the date of receipt of such application or such other period as may be specified in pre-
qualification document, bidder registration document or bid documents, as the case may be. 

 

Where BMC. fails to dispose off the application within the specified period or if the bidder or 
prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or prospective bidder 
may file an application for redressal before the “Internal Procurement Redressal Committee” within 7 days 
of the expiry of the allowed time or of the date of receipt of the decision, as the case may be. Every such 
application for internal redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/-  
and  fee shall be paid in the form of D.D. in favour of BMC. 

 

1ST
 APPEAL BY THE BIDDER AGAINST THE DECISION OF C.E./ HOD/ DEAN CAN 

BE MADE TO CONCERNED DMC/DIRECTOR WHO SHOULD DECIDE APPEAL IN 7 DAYS. 

 

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for decision. 

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./ Director of particular 
department for the first appeal/ grievances by the bidder against the decision for responsiveness / non- 
responsiveness in Packet ’A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, concerned A.M.C. will take 
decision as per second appeal made by the bidder. 
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THIS GRIEVANCE REDRESSAL COMMITTEE (GRC) WILL BE OPERATED 

THROUGH  DMC (CPD) OFFICE WHERE APPEALS OF AGGRIEVED BIDDER WILL BE 

RECEIVED WITH FEE OF RS. 25,000/- FROM AGGRIEVED BIDDER. THE NECESSARY 

CORRESPONDENCE IN RESPECT OF SAID APPLICATIONS TO THE AGGRIEVED BIDDER & 

CONCERNED DEPARTMENT, ISSUING NOTICES, ARRANGING OF GRIEVANCE 

REDRESSAL COMMITTEE (GRC) WITH D.M.C. AND FURTHER PROCEEDING WILL BE 

CARRIED OUT THROUGH REGISTRAR APPOINTED BY BMC. 

 

No application shall be maintainable before the redressal Committee in regard of any decision of the 
BMC. relating to following issues: 

 

Determination of need of procurement 

 

The decision of whether or not to enter into negotiations. Cancellation of procurement 

process for certain reasons. 

On receipt of recommendation of the Committee, It will be communicate his decision thereon to the  
Applicant within 10  days or such further  time not exceeding 20 days, as may  be considered necessary 
from the date of receipt of the recommendation and in case of non- acceptance of any recommendation, the 
reason of such non-acceptance  shall  also  be mentioned in such communication. 

 

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, come to the 
conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and submitted 
with the intention of delaying or defeating any procurement or causing loss to the procuring entity or any 
other bidder, then such complainant shall be punished with fine, which may extend to Five Lac rupees or 
two percent of the value of the procurement, whichever is higher. 

 

 

 

Full Signature of the tenderer with 

       Official Seal and Address 

 

 

 


