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SECTION -1 

E-TENDER NOTICE 



  

BRIHANMUMBAI MUNICIPAL CORPORATION 

Chief Engineer (SWM) / Dy. Chief Engineer (SWM) Tr./ E.E. (Tr.) City. 

Bid No: 7200053328  

E-TENDER NOTICE 

 

Sub: Up-Gradation of Vehicle Washing System at G/North Garage. 

 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under Indian companies’ act 

2013, the contractors registered with the Municipal Corporation of Greater   Mumbai,   

(BMC) in appropriate class as per old registration and new registration and from the 

contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 

allowed subject to condition that, the contractors who are not registered with B.M.C will 

have to apply for registering their firm within three months time period from the award of 

contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

Bidding Process will comprise of THREE stages. 
 

The application form can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in) on payment of Rs.3000/- + GST 18 %. The applicants not 

registered with BMC are mandated to get registered (Vendor Registration) with BMC for e-

tendering process & obtain login credentials to participate in the online bidding process. 

i) To download the application form, for those applicants not having vendor 

registration, need to apply first for vendor registration at the office of Account Officer 

(FAR), 3rd floor, Municipal Headquarters. 

ii) Followed by SRM login ID and password to be obtained from the Office of 

Central Purchase Department (CPD), Bakariadda, Byculla, Mumbai. 

iii) For e-Tendering registration, enrolment for digital signature certificates and user 



  

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital 

signature from any one of the Certifying Authorities (CA's) licensed by controller of 

certifying authorities namely, Safes crypt, IDRBT, National informatics center, TCS,   

CUSTOMS, MTNL, GNFC and e-Mudhra CA. 
 

Name of Work Contract Period 

Earnest 
Money 
Deposit 
(EMD) 
(Rs.) 

Tender 
Procuring 
Charges 
(Rs.) 

Up-Gradation of Vehicle Washing 
System at G/North Garage 

03 months for Supply 
installation testing and 
commissioning 

20,000/- 3000/- + 
(18% GST) 

In terms of the 3 stage system of e-tendering, a Bidder will be required to 

deposit, along with its Bid, an Earnest Money Deposit of Rs.20,000/- (Twenty Thousand 

Rupees only). (the "EMD"), refundable in accordance to the relevant clause of bid 

document, from the Bid Due Date, except in the case of the selected Bidder whose Bid 

Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit 

through the payment gateways while submitting the bids. The Bid shall be summarily 

rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is 

available on BMC portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of 

the tender. 

As per THREE Packet systems, the document for Packet A & B is   to   be 

uploaded by the bidder in vendors’ document online in Packet A, B. Packet A, B & C 

shall be opened on dates as mentioned in header data. All the responsive and eligible 

bidders if they so wish can be present at the time of opening of bids, in the office of Ex. 

Eng.Tr. (City) division. The Packet-C shall be opened if bids submission in Packet A & 

B satisfies/includes all the requirements and same are found acceptable to the Authority. 

The   Municipal   Commissioner   reserves    the    right    to   reject    all   or   any   

of    the e- tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the 

Header Data. If there are any changes in the dates the same shall be displayed on the 

BMC Portal. (http://portal.mcgm.gov.in) 

The Applicants interested for the above referred works may contact the 

Executive Engineer Transport (City) at the following address on any working day during 

office hours. 

Office of the Executive Engineer Tr.(City), 



  

Worli Garage Bldg, Ist Floor, 
Dr E Mosses Road, Worli Naka, 
Worli Mumbai -400018 
 

The applicants may wish to visit the site under reference and can collect the 

information of the present status from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The 

information regarding above subject matter is available on Website of BMC. 

(http://portal.mcgm.gov.in/tenders) 

 
 

 
    Sd/- 

Ex. Eng. Tr.(City) 



  

Header Data 
 

Tender Document No 7200053328 

Name of Organization Brihanmumbai Municipal    Corporation    

Subject Up-Gradation of Vehicle Washing System at 
G/North Garage 

Cost of Tender Rs.3000.00 + (18% GST) 

Bid Security Deposit/ EMD Rs.20,000/- 

Date of issue and sale of tender 30/05/2023 from 11:00hrs 

Last date & time for sale of tender & 
Receipt of Bid Security Deposit 

05/06/2023 up to 16:00hrs 

Submission   of   Packet A, B & 
Packet C(Online) 

05/06/2023 up to 16:00hrs 

Opening of Packet A 06/06/2023 after 16:00hrs 

Opening of Packet B 06/06/2023 after 16:01hrs 

Opening of Packet C 07/06/2023 after 15:00hrs  

 
Address for communication 

Office of the Executive Engineer Tr. (City),  
Dr. E Mosses Road, Worli Naka, 
Worli Mumbai -400018 
Email : eetrcity@gmail.com 

Venue for opening of bid Ex .Eng .Tr. (City)’s office 

This tender document is not transferable. 

If any Addendum and / or Corrigendum are issued for the subject e-tender, the 
details of the same will be published / uploaded on the website of BMC i.e. 
http://portal.mcgm.gov.in under Tenders > e-Tenders > Tenders. Prospective Bidders are 
requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
 
 

     Sd/- 
 Ex. Eng. Tr.(City) 



  

 
 
 
 
 
 
 
 

SECTION 2 

ELIGIBILITY CRITERIA 



  

ELIGIBILITY CRITERIA 

The bidders in its name fulfilling the following criteria are eligible to bid for tender. 

 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work 
of similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last 
seven (7) years ending last day of month previous to the one in which bids are invited, in 
which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where 
the subcontract had involved similar nature of work as described in the scope of works in 
this bid document, provided further that all other qualification criteria are satisfied. 

 
For  Up-Gradation of Vehicle Washing System at G/North Garage 

Three similar completed 
works each costing not 
less than amount equal to  

Two similar completed 
works each costing not 
less than amount equal to  

One similar completed 
works each costing not 
less than amount equal to  

Rs.4,00,000/- Rs.5,00,000/- Rs.8,00,000/- 

Definition of similar work: 

For assessing the technical capacity of the subject tender works; similar work shall 

mean, the completed or completed part of ongoing works in respect of water recycling system 

carried out in BMC / Semi Govt. / Govt. & Public Sector Organizations. In case of on-going 

works to be considered. Bidder must have received payment of 80% of the contract sum for 

the work/ works executed till last date of the month previous to the one in which bids are 

invited. 

 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10% per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 Financial Capacity 

The Bidder shall have achieved   an   average   annual    financial   as certified    by 

Chartered Accountant equal to 30% of the estimated cost in last (3) financial years 

immediately preceding the financial year in which bids are invited. i.e., Rs.6,00,000/- 



  

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have: 

 made misleading or false representation in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

 Record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, or financial 
failures etc. 

 
 
 

  Sd/- 
                                                                                                                   Ex.Eng.Tr.(City) 



  

 
 
 
 
 

 

SECTION 3 

DISCLAIMER 



  

DISCLAIMER 
 

 
The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the 

Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The Authority 

“, or any of its employees or advisors, is provided to Applicant(s) on the terms and 

conditions set out in this e-tender and such other terms and conditions subject to which 

such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to 

the Project. Such assumptions, assessments and statements do not purport to contain all 

the information that each Applicant may require. This e-tender may not be appropriate for 

all persons, and it is not possible for the Brihanmumbai Municipal Corporation (BMC), its 

employees or advisors to consider the investment objectives, financial situation and 

particular needs of each party who reads or uses this e-tender. The assumptions, 

assessments, statements and information contained in this e- tender may not be 

complete, accurate, adequate or correct. Each Applicant should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and completeness of the assumptions, assessments, statements and 

information contained in this e-tender and obtain independent advice from appropriate 

sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given 

is not intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. The Brihanmumbai Municipal 

Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors 

make no representation or warranty and shall have no liability to any person, including 

any Applicant or Bidder, under any law, statute, rules or regulations or tort, principles 

of restitution or unjust enrichment or otherwise for any loss,   damages,   cost   or 

expense which may arise from or be incurred or suffered on account of anything 

contained in this e- 



  

tender or otherwise, including the accuracy, adequacy, correctness, completeness or 

reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai 

Municipal Corporation (BMC) also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any applicant upon 

the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion 

but without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid 

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for 

the Project and the Brihanmumbai Municipal Corporation (BMC) reserves the right to 

reject all or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation 

and submission of its Application including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or presentations 

which may be required by The Brihanmumbai Municipal Corporation (BMC) or `and 

expenses will remain with the Applicant and the Brihanmumbai Municipal Corporation 

(BMC) shall not be liable in any manner whatsoever for the same or for any other costs or 

other expenses incurred by an Applicant in preparation or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 



  

 
 
 
 
 
 
 
 
 
 

 

SECTION 4 
 

INTRODUCTION 



  

 Background: 
  

Brihanmumbai Municipal Corporation is providing various civic services to the citizens 

of Mumbai while discharging its obligatory duties. The department of Chief Engineer (SWM) 

is in-charge of providing various modes of transportation Such as cars, garbage 

compactors, buses, trucks, ambulance and other transport services from the various 

garages spread all over the city. The vital services such as Trucks, encroachment vehicles, 

water tanker are Tender from the G/North garage. These vehicles are washed regularly. 

For which vehicle washing machine is installed at G/North garage. About 4000 to 5000 

liters of water is used daily for the washing. To reuse this water it is necessary to purify this 

water. Hence it is proposed to design and install recycling unit to treat the used water of 

vehicle washing system 

. It is therefore proposed to collect the waste water from vehicle washing system in 

water tank, treat it and reuse it again for vehicle washing application at G/North garage 

The vehicle washing machine system is installed at G/North Garage is to be upgraded 

with providing recycling waste water system so that the waste water from the  vehicle 

washing system can be purified and reuse again for  vehicle washing operation 

The proposal under reference is for Design, manufacture, install and commission 

waste water recycle system to existing vehicle washing system at G/North. It may be made 

it clear that the BMC is interested to involve resourceful and experienced parties to comply 

with technical objectives as prescribed hereafter. Therefore, experienced and interested 

bidders shall visit the sites at G/North garage under E.E.Tr. (City) and assess themselves 

about the scope and quantum of the work with assurance of good quality performance 

before quoting the rates for the subject tender. 

4.1 Scope of Work: 
 
The Scope of Work and Technical Specifications are defined in Section7 (page no.41) in 

details



  

 
 
 

 

SECTION 5 
E-TENDERING 

ONLINE 

SUBMISSION 

PROCESS 



  

E-TENDERING ONLINE SUBMISSION PROCESS 
 
 

The terminology of e-Tendering is solely depending upon policies in existence, 

guidelines and methodology adopted since decades. The SRM is only change in process 

of accepting and evaluation of tenders in addition to manual. The SAP module to be used 

in this E-tendering is known as Supplier Relationship Module (SRM).SRM is designed 

and introduced by ABM Knowledge ware Ltd. who will assist BMC in throughout the 

tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable. 

 In e-tendering process some of the terms and its definitions are to be read as 

under wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 
 

End Date read as “Submission Date” 

Supplier read as “Contractor/bidder” 

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer” 

Purchaser read as “Department/BMC” 

 
I. Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this, the contractors 

can access through Supplier registration via BMC Portal. 

 
There are two methods for this registration :( II and III) 

 
 

II. Transfer from R3 (registered contractors with BMC) to SRM 
 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 
 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan 



  

card etc.) to Vendor transfer cell. 
 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application 

from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 
 

e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with BMC) 
 

a. Vendor fills up Self Registration form via accessing BMC portal. 
 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 
 

d. Vendor creates his User ID and Password for e-tendering application. 
 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 
 

1. Access e-tender link of SRM Portal 

 
2. Log in with User ID and Password 

 
3. Selects desired Bid Invitation (he wants to bid) 

 
4. To download tender documents contractors will have to pay online Tender fee. 

The same can be done by accessing Pay Tender Fees option. By this one shall be 
able to pay Tender fee through Payment Gateway-If transaction successful, 
Contractors can register his interest to participate. Without Registration one cannot 
quote for the Bid/Tender. 

5. Applicant will download Tender Documents from Information from purchaser tab by 
accessing Purchaser document folder through collaboration ‘C’ folder link. 

 
6. Applicant will upload Packet A related and Packet B related Documents in Packet A 

and Packet B folder respectively by accessing these folders through “My Notes” Tab 
and collaboration folder link. 

7.  All the documents uploaded have to be digitally signed and saved. Contractors 
can procure there digital signature from any certified CA’s in India. 

 
8. EMD and ASD, if applicable, shall be paid online in the EMD and ASD tab for bidders 

in E- Tendering system before submission of due date. 



  

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in 
Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted) 
figure. If entered ‘0’, it shall be treated as at par. By default the value is zero only. 

 
10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

 
11. Applicants can also save his uploaded documents/commercial information without 

submitting the BID for future editing through ‘HOLD’ option. 

 
12. Please note that “Hold” action do not submit the Bid. 

 
13. Applicants will receive confirmation once the Bid is submitted. 

 
14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and 

Time and Bid Evaluation process starts. 

 
As per Three Packet system, the document for Packet A & B are to be uploaded 

by the tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ 
downloading the tender copy, tenderer may refer to post- Qualification criteria mentioned 
in e-Tender Notice. 

 
The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ 
instead of paying the EMD at any of the CFC centres in BMC Ward Offices. 

 
The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned 

in the Header Data of the tender. The tenders duly filled in should be uploaded and 
submitted online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & 
Packet ‘C’ of the tenderer shall be opened as per the time-table shown in the Header 
Data in the office of Ex. Engineer (Transport) CITY. 

The Municipal Commissioner reserves the right to reject all or any of the e- 
Tender(s) without assigning any reason at any stage. The dates and time for submission 
and opening the tenders are as shown in the Header Data. If there are any changes in the 
dates the same shall be displayed on the BMC Portal (http://portal.mcgm.gov.in). 



  

 
 
 
 
 
 
 
 
 

SECTION 6 
INSTRUCTIONS 

TO 

APPLICANTS 



  

 
 

A. Scope of Application 
 

The authority wishes to receive Application for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

B. Eligibility of Applicants 
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership Firms/Private Limited Companies/ Public Limited 

Companies/ Companies registered under the Indian companies’ act 2013, the 

contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in 

appropriate Class as per old registration and new registration and from the 

contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will be allowed subject to condition that, the contractors who are 

not registered with BMC will have to apply for registering their firm within three 

months time period from the award of contract, otherwise their Bid Security i.e. 

E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal 

to Registration Fee of respective class will be recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 
 

C. Bid Capacity: Deleted 
 

D. Equipment Capabilities as required for this work 
 

The successful bidder shall understand that this is the tender for Sup Improvement 

of cleaning facility with automatic cleaning system for BMC fleets under Dy. Ch. 

Engineer (TR). 

The successful Bidder shall Improvement of cleaning facility with automatic 

cleaning system for BMC fleets as per Technical Specifications. 

The bidder should undertake their own studies of the nature of work and 

devise a plan and methodology for the executing the said work or as per the instructions 

of the site in- charge and he shall make his own arrangement of vehicles/ equipment / 

machinery for the same. 



  

The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp 

paper to be submitted along with the Bid in Packet B in the prescribed Proforma (VII). 

E. Technical Personnel: Deleted 
 

F. Time Period of the contract 
 

Entire work of Improvement of cleaning facility with automatic cleaning system for 

BMC fleets. The supply of the equipments, installation and commissioning shall be 

done in 03 months. It should be completed within 03Months of time from the date of 

award of contract. 

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall, throughout the stipulated period of 

the Contract, be proceeded with all due diligence, as time being deemed to be the 

essence of the contract, on the part of the Contractor. On failing to do so, the contractor 

shall pay as compensation an amount which shall be governed as per Clause-8(e) of 

the Standard General Conditions of Contract. 

G. Contract Execution 
 

All required documents for execution of the contract shall be submitted within 30 

days from the date of issue of letter of acceptance. If the documents are not 

submitted within the stipulated time, a penalty of Rs.5000/- per day shall be applicable to 

the contractor. All contract documents need to be duly affixed with stamp duty properly 

signed along with evidence/proof of payment of security/contract deposit/ within 30 days 

from the date of letter of acceptance received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 

days from the date of issue of Letter of Acceptance, the Tender / Contractor already 

accepted shall be considered as cancelled and legal steps are taken against the 

contractor for recovery of the documents. 

I. The amount of Security Deposit retained by the BMC shall be released after 

expiry of period up to which the contractor has agreed to maintain the work in good 

order is over. In the event of the contractor failing or neglecting to complete the 

rectification work within the period up to which the contractor has agreed to maintain 

the work in good order, the amount 



  

of security deposit retained by BMC shall be adjusted to- wards the excess cost incurred 

by the Department on rectification work. 

J: Action when whole security deposit is forfeited: 
 

In any case in which under any Clause of this contract, the contractor shall have 

rendered 

himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by instalments or in the case of abandonment of 

the work owning to serious illness or death of the contractor or any other cause, the 

Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the 

following process, as he may deem best suited to the interest of BMC. 

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in   

that case, the security deposit of the contract shall stand forfeited and be 

absolutely at the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work-charged establishment 

employed for getting the un-executed part of the work completed and crediting 

him with the value of the work done departmentally in all respects in the same 

manner and at the same rates as if it had been carried out by the contractor under 

the terms of his contract. The certificate of the Executive Engineer as to the costs 

and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work executed by the new contract 

agency shall be debited to the contractor and the value of the work done or 

executed through the new contractor shall be credited to the contractor in all 

respects and in the same manner 



  

and at the same rates as if it had been carried out by the contractor under the 

terms of his contract. The certificate of the Executive Engineer as to all the cost 

of the work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so done 

shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work therefor actually 

performed by him under this contract unless and until the Executive Engineer shall 

have certified in writing the performance of such work and the amount payable to 

him in respect thereof and he shall only be entitled to be paid the amount so 

certified. In the event of either of the courses referred to in Clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new 

contractor and other allied expenses exceeding the value of such work credited to 

the contractors amount of excess shall be deducted from any money due to the 

contractor, by BMC under the contract or otherwise, howsoever, or from his 

security deposit or the sale proceeds thereof provided, however, the contractor 

shall have no claim against BMC even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such 

work and allied expenses, provided always that whichever of the three courses 

mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchase or procured any materials or entered in to 

any engagements or made any advance on account of or with a view to the 

execution of the work or the performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a 

public officer or if the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent 

or commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given promised or offered by the contractor or any of his servants or 

agents through any public officer, or person in the employ of BMC/Govt. in any way 

relating to his office or 



  

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing 

rescind the contract and the Security Deposit of the Contractor shall thereupon stand 

forfeited and be absolutely at the disposal of BMC and the same consequences shall 

ensure as if the contract had been rescinded under above clause J hereof; and in addition 

the contractor shall not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

L. Infrastructural set-up: 
 

The tenderer shall have a reasonable and sufficient office space with an 

independent telephone facility and net connectivity in Mumbai Metropolitan Region 

(MMR) for communication purpose. If the applicant is having his office address out-side 

of MMR, then he shall furnish the details of contact person in MMR with his photograph, 

address, phone, email- id, etc. for communication purpose. After award of contract, office 

shall be provided in the jurisdiction of MMR as per the tender conditions.   In case of any 

litigation, the jurisdiction shall be restricted to MMR only. To establish proof of office 

address, the tenderer shall submit the photocopy of one of the documents such as 

current paid Electricity Bill, Property Tax Bill, Water Tax Bill, valid Shop and 

Establishment Certificate etc. 

M. The contractors shall register themselves under the provisions of prevailing 

guidelines issued by BMC from time to time. 

N. Joint Venture : Not allowed 
 

O. Force Majeure 

1) Notwithstanding the provisions of above the tenderer shall not be liable for 

forfeiture of its performance security, liquidated damages or termination or 

other failure to perform its obligations under the contract in result of an event of 

Force Majeure. 

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the 

control of the successful tenderer and not involving the successful tenderer’s 

fault or negligence and such events may include strike, riots, wars or 

revolutions, fires, floods, epidemics, earthquakes, other natural calamity and 

quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify 

the BMC in writing of such condition and the cause thereof. Unless otherwise 



  

directed by BMC in writing the successful tenderer shall continue to perform 

its obligations under the contract as near as it is reasonably practical, also 

shall seek all reasonable alternative means of performance. 



  

 
 

PACKET – A 

Submission of Tenders 

The Packet ‘A’ shall contain scanned certified copies of the following documents 
Scrutiny of this packet shall be done strictly with reference to only the scanned copies of 
Documents uploaded online in packet ‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with BMC will 

have to apply for registering their firm within three months’ time period from award 

of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall 

be forfeited / recovered and an amount equal to Registration Fee of respective 

class shall be recovered as penalty. 

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8.00 lakhs as 

governed by Registration Rules in force for respective Class of Contractor for 

M&E works. The Bank Solvency Certificate shall be prior to Twelve (12) 

months of the due date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and 

Service Tax is made applicable, the rules, regulations, guidelines, circulars, 

communications etc. issued in this regard either by Govt. of India, Govt. of 

Maharashtra or BMC shall be made applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, 

registered co- operative societies, partners of partnership firms and at least two 

Directors, if number of Directors are more than two in case of Private Limited 

Companies, as the case may be. However, in case of Public Limited companies, 

Semi Government Undertakings, Government Undertakings, no ‘PAN’ documents 

shall be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 
 

NOTE: 
 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D. shall be forfeited. 



  

 If it is found that the tenderer has not submitted required documents in Packet 

‘A’ then, the shortfalls shall be communicated to the tenderer through e-mail 

only and compliance required to be made within a time period of three 

working days otherwise they shall be treated as non-responsive. 

PACKET – ‘B’ 
 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 
 

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime 

Contractor or as nominated sub-contractor. Information furnished in the prescribed 

proforma (Proforma –I&III) shall be supported by the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. 

Copies of Applicants duly audited balance sheet and profit and loss account for 

the preceding three financial years preceding the Financial Year in which bids are 

invited (Proforma-II). 

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means (independent of 

any contractual advance payment) sufficient to meet the construction cash flow 

requirements for the subject contract in the event of stoppage, start-up, or 

other delay in payment, of the minimum 15% of the cost of the work tendered 

for, net of the tenderer's commitment of other contracts (Certificate from 

Bankers / C.A./Financial Institution shall be accepted as a evidence). 

d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole 

responsibility to arrange the required infrastructure before start of the work 

(Proforma VII). 

e) Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof. 

f) The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 
 

Note: Bidders shall submit the undertaking for equipment / vehicles 

capability and other undertakings as such on a single Rs.500/- stamp paper. 

g) The tenderers shall upload work plan as per the following outline: 
 

1. Organizational set up envisaged by the contractors. 



  

2. Office / Workshop set up. 
 

h) Details of Litigation History: The bidder shall disclose the litigation history in 

Packet ‘B’ under the head – Details of Litigation History. If there is no litigation 

history the bidder shall specifically mention that there is no litigation history against 

him as per the clause of litigation history .In case there is litigation history - 

Litigation History must cover – Any action of blacklisting, debarring , banning , 

suspension , deregistration and cheating with BMC , State Govt., Central Govt. or 

any authority under state or Central Govt. organisation initiated against the 

company , firm, directors, partners or authorised signatory shall be disclosed for 

last 5 years from the date of submission of bid about any action like show cause 

issued, blacklisting , debarring , banning suspension , deregistration and cheating 

with BMC and BMC is the party in the litigation against the company, firm, 

directors, partners or authorized signatory for carrying out any work for BMC by 

any authority of BMC and the orders passed by the competent authority or by 

any Court where BMC is a party 

.While taking decision on litigation history , the concerned Chief Engineer or 

D.M.C. or Director, as may be the case , should consider the details submitted by 

bidder and take decision based on the gravity of the litigation and the adverse 

effect of the act of company firm , directors , partners or authorized signatory on 

the BMC works which can spoil the quality , output , delivery of any goods or any 

work execution and within the time frame. 

The litigation history shall be treated as curable defect. 
 

i) The detail drawings as per Part V 
 

Note: 
 

i) Deleted. 
 

ii) The successful bidder shall submit valid registration certificate under 

E.S.I.C., Act 1984, if the tenderer has more than 10 employees / persons on 

his establishment (in case of production by use of energy) and 20 

employees / persons on his establishment ( in case of production without 

use of energy) to BMC as and when demanded. In case of less employees / 

persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs.200/- stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 



  

iii) The successful bidder shall submit valid registration certificate under E.P.F. 

& M.P., Act 1952, if tenderer has more than 20 employees / persons on his 

establishment, to BMC as and when demanded. In case if the successful 

bidder has less employees / persons mentioned above then the successful 

bidder has to submit an undertaking to that effect of Rs.200/- stamp paper 

as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note: 
 

 If it is found that the tenderer has not submitted required documents in Packet ‘B’ 

then, the shortfalls shall be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they shall be treated as non-responsive. 

 
Packet ‘C’ 

 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details 

and quotes his item wise rate. 

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after 

demand notification by e-mail to bidders by concerned Dy.Ch.Eng.(SWM) Tr. The 

format for rate analysis is annexed at Annexure D. 



  

 

BID SECURITY OR EMD 
 

 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

 The renderers shall pay the EMD online instead paying the EMD at any of the 

CFC centers in BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as 

non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after 

opening of financial bid but, the EMD submitted by the L-2 bidder shall be 

returned after obtaining Standing Committee Resolution. 

 The Bid Security may be forfeited: 
 

a) If the bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to: 

i) Sign the Agreement’ and /or 
 

ii) Furnish the required Security Deposits. 
 

1)  The cases wherein if the shortfalls are not complied by a contractor, shall be 

informed to Registration and Monitoring Cell. Such non-submission of documents 

shall be considered as ‘Intentional Avoidance’ and if three or more cases in 12 

months are re- ported, shall be viewed seriously and disciplinary action against the 

defaulters such as banning/de-registration, etc. shall be taken by the registration cell 

with due approval of the concerned AMC. 

2)  No rejections and forfeiture shall be done in case of curable defects. For 

non- curable defects the 10% of EMD shall be forfeited and bid shall be liable for 

rejection. 



  

Note: 
 

i) Curable Defect shall mean shortfalls in submission such as: 
 

a. Non-Submission of following documents, 
 

i. Valid Registration Certificate. 
 

ii. Valid Bank Solvency 
 

iii. Goods and Service Tax Registration Certificate (GST) 
 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc. 
 

v. Partnership Deed and any other documents 
 

vi. Undertakings as mentioned in the tender document. 
 

b. Wrong calculation of Bid Capacity, 
 

c. No proper submission of experience certificates and other documents, etc. 
 

ii) Non-curable Defect shall mean 
 

a. In-adequate submission of EMD/ASD amount, 
 

b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

BID VALIDITY 
 

 Bids shall remain valid for a period of not less than one eighty (180) days 

after the deadline date for bid submission specified in Bid Data Sheet. A bid 

valid for a shorter period shall be rejected by the Employer as non-

responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period The request and the bidders’ responses shall be made 

in writing or by cable. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but shall be required to extend the validity of this bid security for a 

period of the extension. 



  

 

DEFECT LIABILITY PERIOD: 
 

The contractor is expected to carry out the construction / fabrication work in Workmen like 

manner so as to meet the requirement and specification for the   project. It is 

expected that the Workmanship   and materials will be   reasonably   fit for   the 

purpose for which they are required for the period of minimum 3 years. 



  

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 
 

A. Security Deposit: 
 

The security deposit shall mean and comprise of 
 

1. Contract Deposit. 
 

2. Retention Money: Deleted 
 

I. Contract Deposit- The successful tenderer, here after referred to as the 

contractor shall pay an amount in the form of BANK GUARANTEE equal to five 

(5) percent of the contract sum shall be paid within thirty days (30 days) from the 

date of issue of letter of acceptance. 

II. Retention Money: Deleted 
 

B. Additional Security Deposit: *** ( NOT APPLICABLE FOR THIS TENDER)*** 
 

The Additional Security Deposit shall be applicable when a rebate of more than 

of 12% at the rate of which no maximum limit. The ASD is calculated as follows: 

Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system 

before submission of the bid. 

C. Performance Guarantee: Deleted 
 

D. Refund of Security Deposit 
 

I. Refund of Contract Deposit: 
 

The Contract Deposit shall be released within 30 days after completion of 

contract period as per the prevailing guidelines in this regard as subject to 

a) Satisfactory completion of the work. 
 

b) No recoveries are pending against the said work. 
 

c) All the observations, queries raised by Vigilance Department, if any, are 

cleared satisfactorily and certificate to that effect is issued by Vigilance 

Department. 



  

d) Provided that there is no demand outstanding in BMC against the Contractor. 
 

II. Refund of Retention Money: Deleted 
 

III. Refund of Additional Security Deposit: *** (NOT APPLICABLE FOR THIS TENDER)*** 
 

The additional security deposit shall be released within 30 days of issues of 

‘Certificate of Completion’ with respect to the whole of the works. In the event 

the Engineer issues a Taking over certificate for a section or part of the Permanent 

Works, only such proposition thereof as the Engineer determines (having regard to 

the relative value of such section or part of the works) shall be considered by the 

Engineer for the payment to the contractor. 

IV. Refund of Performance Guarantee: Deleted 
 

*Note: 
 

a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for 

individual work / contract and clubbing of various contracts of the said contractor will 

not be allowed. In case of obtaining Bank Guarantee, it is necessary to mention 

that the same shall be valid further 6 months from the completion of defect liability 

period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee 

“VALID” for the stipulated time period in the tender & in case of its expiry it will 

attract penalization. 

c)  Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or 

branches of foreign banks operating under Reserve Bank of India regulations located 

in Mumbai upto Virar & Kalyan. List of approved Bank is appended at the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved 

Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is 

binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 

and is liable to be enforced against the said Branch of the Bank or the bank itself in 

case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed 



  

from time to time until the Contractor has executed and completed the works and 

remedied any defects therein. 
 

E. Legal + Stationary Charges: (As per applicable latest circular) 
 

Successful tender shall pay the Legal Charges + Stationary charges as per 

Circular no. 010539 dtd. 28.03.2023. or the latest circular in vogue 

Contract Value 
Legal + Stationery 

Charges 
(in Rs.) 

From Rs. 10,001/- To Rs. 50,000/-- Nil 

From Rs. 50,001/- To Rs. 1,00,000/- 6290/- 

From Rs. 1,00,001/- To Rs. 3,00,000/- 10380/- 

From Rs. 3,00,001/- To Rs. 5,00,000/- 12470/- 

From Rs. 5,00,001/- To Rs. 10,00,000/- 14510/- 

From Rs. 10,00,001/- To Rs. 20,00,000/- 16570/- 

From Rs. 20,00,001/- To Rs. 40,00,000/- 18660/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- 20720/- 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- 24450/- 

From Rs. 10,00,00,001/- To Rs. 20,00,00,000/- 28220/- 

From Rs. 20,00,00,001/- To Rs. 30,00,00,000/- 31980/- 

From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- 35740/- 

From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- 39470/- 

From Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- 47000/- 

From Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- 58270/- 

From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- 65770/- 

From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- 75120/- 

From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- 84510/- 

From Rs. 5,00,00,00,001/- To Rs. Any Value 93920/- 



  

F. Stamp Duty: (As per applicable circular) 
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract for 

works and labour or services involving transfer of property in goods ( whether 

as goods or in some other form) in its execution and includes a sub-contract, 

as under: 
 

a Where the amount or value set forth in 
such contract does not exceed rupees ten 
lakh. 

Five Hundred rupees stamp duty 

b  
Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% 
above Rs. Ten Lacs subject to 
maximum of Rs. Twenty Five Lacs 
Stamp Duty. 

c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee 
amount 

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. 

within 30 days from the date of issue of Work Order and the same should 

be adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban 

District be recovered from the concerned work contractors and to deposit the 

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or 

Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days 

from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and 

paid by the successful tenderer. 

IMPORTANT DIRECTIONS 
 

1.  All the information uploaded shall be supported by the corroborative 

documents in absence of which the information uploaded shall be considered as 

baseless and not accepted for qualification criteria. All the documents shall be 

uploaded with proper pagination. The page No. shall be properly mentioned in the 

relevant places. 

The information shall be uploaded in the sequence as asked for with proper 

indexing etc. The Bidder shall be fully responsible for the correctness of the 



  

information uploaded by him. 

2.  Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of 

Bid- Submission for Percentage Rate / Item Rate Tender Document.” The 

detail guidelines for creation and submission of bid are available in the referred 

document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to. The subject shall clearly bear the following identification / 

title: “Queries / Request for Additional Information: TENDER for “Subject of 

the tender”. Any changes in mail ID shall be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall 

be done by giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ 

on same BID- Documents number for re-quoting and such development needs 

to done by IT department in BMC’s SRM system. Till such development is 

made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates 

i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, 

then the successful bidder shall be decided by lottery system by concerned Chief 

Engineer. 

The bidder shall need to submit the additional ASD if applicable within 7 days 

after receipt of notification issued by concerned Chief Engineer. Also, the 

“Performance Guarantee” shall be paid in specified time period after receipt of 

“Letter of Acceptance.” 



  

 
 
 
 
 

SECTION 7 

SCOPE OF WORK AND TECHNICAL 

SPECIFICATIONS 
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

 TECHNICAL SPECIFICATION 
 
 

Sub: - Up-gradation of vehicle washing machine at G/North Garage 

 

At present the vehicle washing system exists at G/North garage. Garage uses about 5000 to 

10000 ltrs of water daily to wash the vehicles. This water can be saved and reused by purifying and 

recycling the waste water. Hence it is proposed to collect the waste water from washing system in 

water tank, treat it and reuse it again for vehicle washing application at G/North garage. 

The system is to be upgraded with provision of recycling of waste water. The bidders wish to 

participate in this tender, shall visit the garage to inspect the existing vehicle washing system and site 

conditions. On the basis of survey, the bidder should design recycling of waste water system and 

submit his offer. He has to synchronous the recycling system with the existing vehicle washing 

machine. If vehicle washing system fails due to faulty recycling system installed by successful bidder, 

it will be responsibility of the bidder to repair the same and put in operation without charging any 

extra cost. Moreover a penalty of Rs2000 per day will be charged for breakdown/ non-working of 

vehicle washing machine. 

1) The water recycling system shall work on the basis of RO recycling system.  

2) The tenderer shall supply the recycling system along with PVC water storage tank of 3,000 liter 

capacity to store the recycled water. 

3) The recycling system shall have capacity of 30 KLD with following equipment’s:  

4) The system shall be designed on the basis that using 60% of water from recycled water and 

40% from fresh water.  

Waste Water storage tankPump   Filters 0medias 

The components of Recycling system and its specification shall be as follows 

I. Raw water Pump– 1No.  

a. The pump shall act like feeder for the filtration system.  

b. This pump shall be a mono block horizontal type having rated power of 0.25kW. The 

pump shall have flow rate of 1m3/hrat 20 meter of head. Material of construction shall be 

Cast Iron.  

c. Pump of Tosho/ Kirloskar make will be preferred.  

d. The pump shall be placed at the suitable place to take out the water from the water tank 

where waste water of  vehicle washing system is stored and feed to filtration system 

II. Electrical Panel : 

The system shall have electrical panel to operate the pump on and off. It shall comprise of 
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phase changer facility to avoid failure during change in phase sequence. The panel shall 

have MCB and indicating meters such as voltage meter, current meter. The panel shall be 

from MS material with Powder coating.  

III. Filters : Filtration shall be done in various stages to get assured treated water for reuse. 

a. Chemical dozing: - before filtration the chemical dozing system having working pressure 

3 kg/cm2, working flow of 0-6 LPH. Dozing PVC tank of 100 liters capacity shall be used 

for this recycling system. It shall be installed on pipe line after the pump and before 

filtering system. 

b. Sand Filter : The manually operating multi grade sand filter shall be made up of FRP. It 

shall be down flow type having size of 350 mm dia X1625 mm height approx.  The filters 

shall be with filter, rinse and backwash provisions for day-to-day cleaning of the filtering 

system to maintain efficiency of system. To achieve this manual operated multiport 

valve shall be provided. The flow rate of 1m3/hr and working pressure between 1.8-2.6 

kg and cm2 shall be maintained throughout the whole filter. It shall have backwash 

provision for cleaning/removing sludge. The media for multi grade Sand filter shall be 

Pebbles, media and sand  

c. Activated carbon & Charcoal : This manually operating filter shall be made up of FRP. 

It shall be down flow type having size of 350 mm dia X1625 mm height approx. The 

filters shall be with filter, rinse and backwash provisions for day-to-day cleaning of the 

filtering system to maintain efficiency in operation. This shall be done with the help of 

manual multiport valve. The flow rate of 1m3/hr and working pressure between 1.8-2.6 

kg /cm2 shall be maintain in whole filter. Filter shall have backwash provision for 

cleaning. The media for multi grade Sand filter shall be made up of Pebbles, sand, 

Carbon and Iodine 

d. Bag filters: This filter unit shall comprises of 2 Nos. of 5 microns. Filtering element, 

each shall be of sizes 4” x 20” long approximately and shall be housed in PP. The flow 

rate of 1m3/hr with working pressure of 2kg/cm2shall be maintained throughout this filter. 

e. Micron Cartridge (RO) filter :This filter unit shall comprises of 2 Nos. of 5 micron 

membrane. Filtering element, each shall be of sizes 4” x 20” long approximately and 

shall be housed in PP. The flow rate of 1m3/hr with working pressure of 2kg/cm2 shall be 

maintained throughput this filter. 

IV. Four nos. of Burden type pressure gauges shall be provided at various stages for monitoring 

of pressure during the operation. These pressure gauges shall be installed before every 

filter.  
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V. A Float type Rota meter shall be provided immediately after pump. It shall be made from 

Acrylic.   

VI. To provide proper channel to collect water in sump. To provide wire mesh strainer to avoid 

the entry of floating/solid material’s entry in to the sump. The sump shall be of 100 ltr. 

capacity. The bidder shall provide grease trap after the sump. 

VII. The successful bidder shall provide brick missionary water tank to collect used water from 

vehicle washing system the capacity of the tank shall be approximately 2000 liters. The tank 

shall be fully water proof. The tank opening shall be covered as per requirement of the site 

engineer. 

VIII. The successful bidder shall provide 3000 ltr’s capacity PVC water tank to store recycled 

water. The tank shall be provided with the inlet connection from recycling system as well as 

connect to existing connection. The outlet of the tank shall be connected to vehicle washing 

system. The bidder shall provide overflow connection & required valves on the pipes. 

IX. The required pipe line from pump to filter media and between the filter media and to feeding 

water tank of Vehicle washing system shall be provided and installed by the successful 

bidder. All the joints of pipe line shall be leak proof. The waste water purification system 

shall work automatically with the levels in the waste water tank. Necessary Valves, ball valve 

shall be installed on pipe line. The setting shall be made as per requirement of site engineer. 

For this purpose required auto system shall be installed  

X. To install all the component of the system at the site shown by site Engineer with proper 

foundation by using required fasteners, etc. To install the required electrical panels and auto 

systems to start /stop the pumps/system. 

XI. After installation of the system to reinstate the site by removing debris etc. generated while 

work is in progress and clear the site 

XII. To paint installed units with one coat of red oxide and two coats of approved enamel paint 

wherever necessary. 

XIII. The BMC will provide clean and properly leveled surface for installation of recycling system.  

XIV. The BMC will provide air, water& electricity with earthing up to the switch gear of recycling 

plant 
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XV. To commission and give successful trial run to the site engineer and handover the system to 

BMC. 

1 General Terms & Conditions 

 
The contractor shall note the following points during submission of tender 
and execution of the work. 
 

i) The contractor is advised to visit the site before submitting the offer to 

get acquainted with the job and exact scope and nature of work. 
 

ii) The contractor shall arrange all the tools and tackles, machinery, safety 

devices, scaffolding, ladders, etc. and shall deliver all required material 

at site and communicate the work program to the engineer seven days 

in advance. If BMC authorities are convinced about readiness of 

manpower and material at site, the contractor shall be allowed to 

commence the work. 

iii) Available water and electricity will only be allowed to use and no extra 

provision will be made from any other source by BMC. 
 

iv) The contractor shall include in his cost all the taxes, duties, 

charges, etc. and shall be responsible to pay taxes such as GST, 

income tax, and any other local taxes etc. to appropriate authority and 

these taxes will not be reimbursed by BMC. The contractor shall 

include all transportation & travelling expenses in their quoted cost. 
 

v) The contractor shall make provision for material / accessories which 

are not mentioned in the tender but required for successful completion 

of the work mentioned in the scope of work. All the items and works 

which are required for satisfactory completion and guaranteed 

performance of the system are deemed to be included in the offer and 

no extra cost will be paid by M.C.G.M. 

vi) The work or part of work which is difficult to carry out in day time can 

be carried out in the night time with prior intimation & permission of the 

engineer. 
 

vii) The contractor shall carry out the work with best workmanship with 

standard engineering practices under supervision of the engineer. 
 

viii) All the electrical works shall be carried out with qualified and 

experienced staff and as per applicable I.E. rules. 

ix) If any of the municipal property is unduly damaged due to negligence of 

the contractor, the contractor shall have to make it good to the 

satisfaction of BMC site engineer, without any extra cost to BMC. 

x) The contractor shall be allowed to work during office hours i.e. from  
8:00 a.m. to 5:00 p.m. on working days only. 
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2 Safety Requirements 

The contractor while performing the works shall take into consideration 

safety aspects against electrical, mechanical and health hazards to the 

workmen as well as safety of the installation and plan his work and shall take 

into consideration following points. 
 

i) The contractor is requested to fulfill all safety requirements and follow 

all required safety procedures. 

ii) The contractor shall provide safety apparels, like hand gloves, safety 

shoes, oxygen masks, oxygen cylinder, gas detector, helmets, gum 

boots, raincoats, harness belts, disposable aprons, wader suit, etc. to 

his workmen and the same shall be used depending upon the nature of 

work and as directed by engineer. First aid box & personnel material 

like toilet soap, hand cleaner etc. shall be provided at site. 

iii) Sufficient ventilation and lighting arrangement shall be made for safe 
and comfortable working in the confined space. 

iv) Confined space entry shall be done with safety belts and after 

satisfactory isolation of the sewers. 

v) Lowering and lifting of material / equipments in confined space shall 
be done with utmost care and with all safety measures. 

vi) The contractor shall follow all safety rules and regulations for sewage 

work and other regulations framed by Director, Safety and Health while 

carrying out the work. 

vii) The contractor shall take all safety measures while carrying out 
electrical works and shall follow applicable I.E. rules. 

 
BMC will not be responsible for any mishap happened to men, 

material of the contractor due to the negligence on account of non-

observance of the safety aspects by his staff. 
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SECTION 8 

BILL OF QAUNTITIES 



46  

Scheduled Bill of Quantities and Rate 
 

Sub :- Up-gradation of Vehicle washing machine at G/North Garage 
 

Sr. 
No. 

Description of item Qty Unit Rate in 
Rs. 

Remarks 

i. Supply & Installation of Water Recycling 
System for Vehicle Cleaning System 1   No.  

Rates to be filled 

online incl  ..                   of all 

taxes as per 

specs 

ii. 3000 Ltrs. Plastic Water tank 1  No.  

Rates to be filled 

online incl  of all 

taxes as per 

specs 

iii. 1000 Ltrs. In-ground tank 1  No.  

Rates to be 
filled online incl 
of all taxes as 
per specs 

iv. Pumping assembly & Control panel 1  No.  

Rates to be filled 

online incl      of all 

taxes as per 

specs 

 
 
Note: For information purpose only. Actual rates to be filled online in price bid. 
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SECTION 9 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 
 
 

A.General 

1. Definitions 
 

 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 

any, executed between the Contractor, Commissioner and the Corporation together with 

the documents referred to therein including these conditions and appendices and any 

special conditions, the specifications, designs, drawings, price schedules, bills of 

quantities and schedule of rates. All these documents taken together shall be deemed to 

form one Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the Contract. 
 

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to 

the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made 

under the provisions hereinafter contained. 

Note: The contract sum shall include the following – 
 

• In the case of percentage rate contracts the estimated value of works as mentioned in 

the tender adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderer 

for various items and summation of the extended cost of each item. 

• In case of lump sum contract, the sum for which tender is accepted. 
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• Special discount / rebate / trade discount offered by the tenderer if any and accepted 

by the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 
 
 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 
 

The “Employer” shall mean the Brihanmumbai Municipal Corporation / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 

Engineer or any other competent person appointed by the employer and notified in writing 

to the Contractor to act in replacement of the Engineer from time to time. 
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Contractor’s equipment means all appliances and things whatsoever nature required for 

the execution and completions of the Works and the remedying of any defects therein, but 

does not include plant material or other things intended to form or forming part of the 

Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and 

are reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be furnished 

or approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with 

any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site. 
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Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 
 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 
 

ii) Scope in the Contract which is instructed by the Employer. 
 

iii) Price in the Contract which is instructed by the Employer. 
 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 

to construct, install, maintain, and turn over to the Employer. Routine maintenance is 

defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a competent 

court in the City of Mumbai only. 

2. Interpretation 
 

 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 

Contractor's Bid, 

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of 

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data. 
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3 . Engineer's Decisions 
 

 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 

if the Engineer is required under the rules and regulations and orders of the Employer to 

obtain prior approval of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor. 

 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 
 

 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

5. Communications 
 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 

shall be sent on the address or contact details given by the Contractor of Bid. The address 

and contact details for communication with the Employer/ Engineer shall be as per the 

details given in Contract Data. Communications between parties that are referred to in the 

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means 

shall be effective on confirmation of the transmission. The Notice sent by Registered post 

or Speed post shall be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. 

6. Subcontracting 
 

 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price. 

 The Contractor shall not be required to obtain any consent from the Employer for: 
 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract; 

b. the provision for labour, or labour component. 
 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 
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 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub- 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor 

of any responsibility under the Contract. 

 The Engineer should satisfy himself before recommending to the Employer whether 
 

a. the circumstances warrant such sub-contracting; and 
 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 
 

 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may modify the 

Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

 The Contractor should take up the works in convenient reaches as decided by the Engineer 

to ensure there is least hindrance to the smooth flow and safety of traffic including 

movement of vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel 
 

 The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of 

technical personnel only if their relevant qualifications and abilities are substantially equal to 

those of the personnel stated in the Contract Data. 

 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to 

be removed, any person employed on the site or works, who carries out duties 

incompetently or 
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negligently and persists in any conduct which is prejudicial to safety, health or the 

protection of the environment. 

 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract. 

 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two 

years after the date of retirement or has not obtained BMC/State Government’s permission 

to employment with the Contractor. 

9. Employer's and Contractor's Risks 
 

 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 
 

 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, 

riot, commotion or disorder (unless restricted to the Contractor’s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor’s design. 

11. Contractor's Risks 
 

 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 
 

 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of contract period, in the 

amounts and deductibles stated in the Contract Data for the following events which are due 

to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
 

b) Loss of or damage to Equipment; 
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c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death. 
 

 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of currencies required to 

rectify the loss or damage incurred. 

 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

 Both parties shall comply with any conditions of the insurance policies. 
 

 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover 

the premiums the Employer has paid, from payments otherwise due to the Contractor or if 

no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available 

to him, before submitting the bid. 

14. Queries about the Contract Data 

 The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 
tender) 

 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer. 

 The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications. The Contractor shall deploy the equipment and machinery as required in the 

contract. 

 The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. 
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During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all existing enactments on environmental protection and rules made there 

under, regulations, notifications and byelaws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or notification that 

may be issued in future by the State or Central Government or the local authority. Salient 

features of some of the major laws that are applicable are given below: 

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of 

water. ‘Pollution’ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade effluent 

or of any other liquid, gaseous or solid substance into water (whether directly or 

indirectly) as may, or is likely to, create a nuisance or render such water harmful or 

injurious to public health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere 

of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) 

present in the atmosphere in such concentration as may be or tend to be injurious to 

human beings or other living creatures or plants or property or environment. 

• The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to 

human beings, other living creatures, plants and property. ‘Environment’ includes water, 

air and land and the inter-relationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and exceeding such 

quantity as may be specified by notification by the Central Government. 

 The Solid Waste Management Rules – 2015 This provides for management & 

handling of solid Waste 
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 BS-IV Emission Standards, this provides for emission standards of the vehicles to 

be used in the contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date 
 

16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance 

with the Programme submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 
 

 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings. 

 The Contractor shall be responsible for design and safety of Temporary Works. 
 

 The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 
 

 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons 

entitled to be on the site and the works. He shall use reasonable efforts to keep the site and 

the works, both during construction and maintenance, clear of unnecessary obstruction so 

as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 
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 The area should be barricaded or cordoned off by suitable means to avoid mishaps 

of any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing working in the manhole. 

 Safety Programs:- 
 

I. Have adequate safety supervision in place to ensure that safety programs set up by 

the firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit 

a comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 
 

 First Aid Facilities: - 
 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or 

more. 

19. Discoveries 
 

 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 
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20. Possession of the Site 

 The Employer shall handover complete or part possession of the site to the Contractor 

7 days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the 

remaining 25 % of the possession as per contractor’s construction programme. 

21. Access to the Site 

 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized 

by the Employer. 

22. Instructions 

 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

 The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under the Clause & constitute a 

obstructive practice subject to contract termination. 

 Engineer to have power to issue further drawings or instructions: 
 

The Engineer shall have the power and authority from time to time and at all times to make 

and issue such further drawings and to give such further instructions and directions as may 

appear to him necessary or proper for the guidance of the contractor and the good and 

sufficient executionof the works according to terms of the specifications and Contractor 

shall receive, execute, obey and be bound by the same, according to the true intent and 

meaning thereof, as fully and effectually as though the same had accompanied or had been 

mentioned or referred to in the specification, and the Engineer may also alter or vary the 

levels or position of nature of works contemplated by the specifications, or may order any of 

the works contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or partially 

executed, to be removed, changed or altered, added if needful, may order that other works 

shall be substituted instead thereof and difference of expense occasioned by any such 
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diminution or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably 

by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 
 

23. Programme 
 

 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all 

the activities involved in the Routine Maintenance will also be submitted by the Contractor 

to the Engineer for approval if specified in the tender. The programme for Routine 

Maintenance shall be submitted in each year for the period of Maintenance. 

 The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipment being placed in 

field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer  may withhold the  

amount stated in the 
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Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 

 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events. 

24. Extension of Time In Contracts: 
 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 

the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions of this contract) by the date entered in the contract or extended 

date in terms of the following clauses: 

a) Extension attributable to BMC 
 

(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor 

shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise and in any case should not be less 

than 30 days before the expiry of the date fixed for completion of the works. 

(ii) Extension        For        Delay        Due        To        BMC:         In         the         

event         of any failure or delay by the BMC to hand over the Contractor possession of the 

lands necessary for the execution of the works or to give the necessary notice to 

commence the works or to provide      the      necessary      drawings      or       instructions       

or       any       other       delay caused by   the BMC due to any   other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or 

alter the character thereof or entitle the contractor 

to damages or compensation therefore, but in any such case, the BMC may grant such 

extension(s) of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to be 

justified with recorded reasons with approval of Chief Engineer for not anticipating 

the same while preparing estimates and draft tender. 
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(b) Extension of Time for Delay Due to Contractor: The time for the execution of 

the work or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract and the works must be completed no later than the date(s) / the 

programme for completion of work as specified in the contract. If the contractor fails to 

complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works 

can be completed by the contractor within reasonable short time thereafter, allow the 

contractor for further extension of time as the Engineer may decide. On such extension the 

BMC shall be entitled without prejudice to any other right and remedy available on that 

behalf, to recover the compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. 

Further, competent authority while granting extension to the currency of contract under Clause 

(b) of as above may also consider levy of penalty, as deemed fit based on the merit of the 

case. Also, the reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer 

 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written approval 

of the DMC/AMC. 

26. Management Meetings 

 The Engineer may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the plans for progress of the Works. 

 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 

27. Deleted 
 

28. Identifying Defects 
 

 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. 
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 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found. 

29. Deleted 
 

30. Correction of Defects 
 

 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 
 

 If the Contractor has not corrected a Defect under clause and deficiencies in 

maintenance, to the satisfaction of the Engineer, within the time specified in the Engineer's 

notice, the Engineer will assess the cost of having the Defect or deficiency corrected, 

and the Contractor shall pay this amount, on correction of the Defect or deficiency by 

another agency. 

D. Cost Control 
 

32. Variations 
 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he 

considers necessary or advisable during the progress of the Works. Such Variations 

shall form part of the Contract and the Contractor shall carry them out and include them in 

updated Programmes produced by the Contractor. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into account. 

33. Payments for Variations 
 

 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 

out such work at the same rate. 

 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition 

of Contract 
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34. Cash Flow Forecasts 
 

When the Programme  is updated, the Contractor shall provide  the Engineer with an 

updated cash flow forecast. 

35. Payment Certificates 
 

The payment to the Contractor shall be as follows for construction work: 
 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having the 

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 

10 days from the presentation of the bill. If the contractor does not submit the bill within 

the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure 

up the said work in the presence of the contractor or his duly authorized agent whose 

counter signature to the measurement list shall be sufficient warrant, and Engineer In-

Charge may prepare a bill from such list which shall be binding on the contractor in all 

respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on measurements by the Engineer. 
 

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-

charge. The charges to be made in the bills shall always be entered at the rates specified 

in tender. 

36. Payments 

 Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 15 days of the date of each certificate. 
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 All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the 

use of BMC without reference to the actual loss or damage sustained and whether 

any damage has or has not been sustained. 

 No payment shall be made for any work estimated to cost less than Rupees 

One Thousand till after the whole of work shall have been completed and the 

certificate of completion given. But in case of works estimated to cost more than 

Rs. One Thousand, the contractor shall on submitting a monthly bill therefore be 

entitled to receive payment proportionate to the part of the work than approved 

and passed by the Engineer In-charge, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the 

contractor. All such intermediate payments shall be regarded as payments by 

way of advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-charge from 

requiring any bad, unsound, imperfect or unskilful work to be removed or taken 

away and reconstructed or re-erected nor shall any such payment be considered 

as an admission of the due performance of the contract or any part thereof in any 

respect or the offering of any claim not shall it conclude, determine or effect in 

any other way, the powers of the Engineer In-charge as to the final settlement 

and adjustment of the accounts or   otherwise,   or    in    any    other    way    vary    

or    effect    the    contract.    The    final    bill shall   be    submitted    by    the    

Contractor    within    one    month    of    the    date    fixed    for the completion of 

the work otherwise the Engineer In-charge’s certificate of the measurements 

and of the total amount payable for the work shall be final and binding on all 

parties. 

37. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer. 

38. Tax 
 

Taxes and duties on material:  

GST and other state levies / cess which are not subsumed under GST will be 

applicable. The tenderer shall quote inclusive of all taxes applicable at the time of 

bid submission.. It is clearly understood that BMC will not bear any additional 

liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers, falls under Reverse 

Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 

Taxes / Duties / Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no 

additional individual claim shall be admissible on account of fluctuations m market 

rates, increase in taxes / any other levies / tolls etc. except that payment / recovery for 

overall market situation
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shall be made as per price Variation and if there is any subsequent change(after 

submission of bid) in rate of GST applicable on the work/services to be executed as per 

tender , i.e. any increase will be reimbursed by BMC whereas any reduction in the rate 

of GST shall be passed on to BMC as per the provision of the GST Act 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or 

services or the benefit of input tax credit shall be passed on to the recipient by way of 

commensurate reduction in prices.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 

39. Currencies 

All payments shall be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Contractor shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week or 

part thereof stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rates shall  be  

withheld  if  the  Contractor  fails  to  achieve  the milestones prescribed in the Contract 

Data. However, in case the Contractor achieves the next milestone ,the amount of the 

liquidated damages already withheld shall be restored to the Contractor by adjustment in 

the next payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall 

not affect the Contractor’s other liabilities. 

41. Cost of Repairs 
 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 
 

42. Completion of Construction and Maintenance 
 

 The Contractor shall request the Engineer to issue a certificate of completion of the works, 

and the Engineer will do so upon deciding that the works is completed. This shall be 

governed as per clause no.8(g) of Standard General Conditions of Contract. 

 

43. Taking Over 
 

 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible for 

its routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 
 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors. Contractors should submit the final bill within 1 

month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by the Commissioner shall be made within a reasonable period as may 

be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so 

desires, reconsider his position in respect of a disputed portion of the final bills and if he 

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 

contract. 

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and shall be paid within 30 days of acceptance of the final bill. 
 

Sr. 
No. 

Amount of Contract Cost Minimum Payable amount in the bill 
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1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is 
more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is 
more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is 
more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is 
more 

 
 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to 

submit their bills to concerned executing department, penalty or action as shown below 

shall be taken for each delayed bill:- 
 

After 15 days from the date of 
completion/running bill upto certain date, 
upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the 
date of completion/running bill upto 
specified date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the date 
of completion/ R.A. bill 

Bill will not be admitted for payment. 

 
 

45. Operating and Maintenance Manuals 
 

 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 
 

 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 
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b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 
 

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 
 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 
 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is 

fundamental or not. 

 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 
 

 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date 

of the issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered from the 

security deposit, and performance security. If any amount is still left un-recovered it shall 

be a debt due from the Contractor to the Employer 
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 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the Contract, 

and less taxes due to be deducted at source as per applicable law. 

48. Property 
 

 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work if the Contract is terminated because of the Contractor's default, till the Works is 

completed after which it shall be transferred to the Contractor and credit, if any, given for 

its use. 

49. Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 
 

50. Labour 
 

 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the number of the several classes of labour from time to time employed by the Contractor 

on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 
 

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 
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Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 
 

 The Contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by 

Engineer In-charge and lastly after the completion of the work. No separate payment shall 

be made to the Contractor for this. 

 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph 

of the works or any part thereof or plant employed thereon, except those permitted under 

above clause, shall be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his sub-Contractors without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 
 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document 
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The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming 

the contract shall be as follows 

1) Contract Agreement (if completed) 
 

2) The letter of Acceptance 
 

3) The Bid: 
 

4) Addendum to Bid; if any 
 

5) Tender Document 
 

6) The Bill of Quantities: 
 

7) The Specification: 
 

8) Detailed Engineering Drawings 
9) Standard General Conditions of Contracts (GCC) 

 
10) All correspondence documents between bidder/contractor and BMC. 

 
55. Conflict of Interest 

 
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 
 

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts either or 

both of them in a position to have access to each other’s information about, or to influence 

the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser 

of the Authority in relation to the Project is engaged by the Applicant, its Member or any 

Associate thereof, as the case may be, in any manner for matters related to or incidental to 

the Project. For the avoidance of doubt, this disqualification shall not apply where such 

adviser was engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged after a period 

of 3 (three) years from the date of commercial operation of the Project. 
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56. Applications and costs thereof 
 

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of 

the Bidding Process. 

57. Acknowledgment by Applicant 
 

It shall be deemed that by submitting the Application, the Applicant has: 
 

a. made a complete and careful examination of the tender; 
 

b. received all relevant information requested from the Authority; 
 

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 
 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any 

information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 
 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons therefore. In the event that the Authority 

rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit 

fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 
 

(a) at any time, a material misrepresentation is made or uncovered, or 
 

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or 

after its execution and during the period of subsistence thereof including the concession 
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thereby granted by “The Authority”, that one or more of the pre-qualification conditions 

have not been met by the Applicant, or the Applicant has made material misrepresentation 

or has given any materially incorrect or false information, the Applicant shall be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter 

of Approval) or entering into of the Agreement, and if the Applicant has already been issued 

the LOA or has entered into the Concession Agreement, as the case may be, the same 

shall, notwithstanding anything to the contrary contained therein or in this TENDER, be 

liable to be terminated, by a communication in writing by “The Authority” to the Applicant, 

without the Authority being liable in any manner whatsoever to the Applicant and without 

prejudice to any other right or remedy which the Authority may have under this TENDER, 

the Bidding Documents, the Concession Agreement or under applicable law. 

    “The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under. 

59 The bid shall be rejected if the bidder- 
 

a. Stipulates the validity period less than 180 days. 
 

b. Stipulates own condition/conditions. 
 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 
 

60 Clarifications 
 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by 

fax or e-mail. They should send in their queries before the date specified in the header 

data. “The Authority” shall Endeavour to respond to the queries within the period specified 

therein. The responses shall be sent by fax and/or e-mail. The Authority will forward all the 

queries and its responses thereto, to all purchasers of the TENDER without identifying the 

source of queries. 

“The Authority” shall Endeavour to respond to the questions raised or clarifications 

sought by the Applicants. However, the Authority reserves the right not to respond to any 

question or provide any clarification, in its sole discretion, and nothing in this Clause shall 

be taken or read as compelling or requiring the Authority to respond to any question or to 

provide any clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority 
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shall be deemed to be part of the tender. Verbal clarifications and information given by 

Authority or its employees or representatives shall not in any way or manner be binding on 

the Authority. 

 
 

61 Amendment of tender 
 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued shall be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, 

or for any other reason, the Authority may, in its sole discretion, extend the Application 

Due Date. 

Preparation and Submission of Application 
 

62. Language 
 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature 

furnished by the Applicant with the Application may be in any other language provided that 

they are accompanied by translations of all the pertinent passages in the English language, 

duly authenticated and certified by the Applicant. Supporting materials, which are not 

translated into English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail. 

63. Format and signing of Application 
 

The Applicant shall provide all the information sought under this TENDER. The Authority 

will evaluate only those Applications that are received in the required formats and complete 

in all respects. Incomplete and /or conditional Applications shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded has to 

be digitally signed by the bidder. These copies shall be certified by Practicing Notary 

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 

name & registration number, except where original documents are demanded 

64. Marking of Applications 
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The Applicant shall submit the Application in the format specified at Appendix-I, 

together with the documents, upload in folder as “VENDOR” together with their respective 

enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright. 

65. Late Applications 
 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

  Confidentiality 

 
Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and 

will require all those who have access to such material to treat the same in confidence. 

The Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

66. Clarification of Financial Bids 
 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e-mail. 

No Bidder shall contact the Engineer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. Any effort by the Bidder to influence the 

Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may 

result in the rejection of the Bidder’s bid. 

 
67. Inspection of site and sufficiency of tender: 

 
1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the work (so far as is practicable), 

the form and nature of the site, the quantities and nature of the work and materials 

necessary for the completion of the works and means of access to the site, the 

accommodation he may require and in general shall himself obtain all necessary 
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information as to risk, contingencies and other circumstances which may influence or affect 

his tender. He shall also take into consideration the climatic conditions. 

2. Deleted 
3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices 

shall, except as otherwise provided cover all his obligations under the Contract and all 

matters and things necessary for proper completion and maintenance of the works. No 

extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or conditions 

were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall 

forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer shall, 

if in his opinion such obstructions or conditions could not have been reasonably foreseen 

by an experienced contractor, after due consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 
 

 The amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which shall be 

added to the Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take account of 

any instruction which the Engineer may issue to the Contractor in connection 

therewith, and any proper and reasonable measures acceptable to the Engineer 

which the Contractor may take in the absence of specific instructions from the 

Engineer. However such costing shall be got approved by the competent authority 

as governed vide rules prevailing with authority. 

5. Deleted 
 

6. Deleted 
 

7. Deleted 
 

8. Deleted 
 
 

69. Official Secrecy: 
 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 
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continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Contractor shall be liable for penal action; further the Corporation shall be at 

liberty to terminate the contract without notice. 

70. Subsequent Legislation: 
 

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or 

other duly constituted authority or the introduction of any such National or State Statute, 

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such 

additional or reduced cost shall, after due consultation with the Contractor, be determined 

by the concerned Engineering Department of BMC and shall be added to or deducted 

from the Contract Price with prior approval of competent authority and the concerned 

Engineering Department shall notify the Contractor accordingly with a copy to the 

Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in 

contract. 

71. Patent, Right and Royalties: 
 

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, machine 

work, or material used for or in connection with the Works or any of them and from and 

against all claims, proceedings, damages, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. Except where otherwise specified, the contractor shall 

pay all tonnage and other royalties, rent and other payments or compensation, if any, for 

getting stone, sand, gravel, clay or other materials required for the works or any of them. 

72. Payments, Tax and Claims: 
 

 The limit for unforeseen claims 
 

Under no circumstances whatever the contractor shall be entitled to any compensation 

from BMC on any account unless the contractor shall have submitted a claim in writing to 

the Eng- in-change within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 
 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall 

not be liable to pay any interest or damage with respect of any moneys or balance which 

may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or claim 
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or misunderstanding between the Municipal Corporation of Greater Bombay or its 

Engineer or Officer on the one hand and the contractor on the other, or with respect to any 

delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 
 

 Termination of contract for death 
 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern and 

in case of partnership, the surviving partners, are capable of carrying out and completing 

the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners of 

the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final 

and binding on the parties. In the event of such cancellation the Commissioner shall not 

hold estate of the deceased Contractor and or surviving partners of the Contractor’s firm 

liable in damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person   is,   by   the   Contract,   expressed   to   be   final   and   

binding)   shall arise     between     the     Employer     and     the      Contractor      or      

the      Engineer      and the Contractor in connection with or arising out of the Contract or 

carrying out of the Works (Whether       during       the       progress       of       the        

Works        or        after        their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 

within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 

constitute a committee comprising of three officers i.e. concerned Deputy Municipal 

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 

and concerned Chief Accountant. The Committee shall give decision in writing within 60 

days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 

Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to do so shall give written notice of committee’s 



80  

decision to the Contractor. Save as herein provided such decision in respect of every 

matter so referred shall be final and binding upon both parties until the completion of the 

works, and shall forthwith be given effect to by the Contractor who shall proceed with the 

works with due diligence, whether he requires arbitration as hereinafter provided or not. If 

the Commissioner has given written notice of the decision to the Contractor and no Claim 

to arbitration has been communicated within a period of 90 days from receipt of such 

notice the said decision shall remain final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 
 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any 

such decision, then and in any such case the Contractor may within 90 days after receiving 

notice of such decision or within 90 days after the expirations of the first named period of 

90 days (as the case may be) require that the matter or matters in dispute be referred to 

arbitration as hereinafter provided. All disputes or differences in respect of which the 

decision (if any) of the Commissioner has not become final and binding as aforesaid shall 

be finally settled by 

Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration Act, 1996 

or any statutory modifications thereof, and shall be held at such place and time within the 

limits of Greater Mumbai as the arbitrator may determine. The decision of the arbitrator 

shall be final and binding upon the parties hereto and the expense of the arbitration shall 

be paid as may be determined by the arbitrator. Performance under the Contract shall, if 

reasonably be possible, continue during arbitration proceedings and payment due to the 

Contractor by the Employer shall not be withheld unless they are the subject matter of 

arbitration proceedings. The said arbitrator shall have full power to open up, review and 

revise any decision, opinion, direction, certification or valuation of the Commissioner and 

neither party shall be limited in the proceedings before such arbitrator to the evidence or 

arguments put before the Commissioner for the purpose of obtaining his said decision. 

No decision given by the Commissioner in accordance with the foregoing provisions shall 

disqualify him from being called as a witness and giving evidence before the arbitrator 

on any matters whatsoever relevant to the disputes or difference referred to the arbitrator 

as aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more 

such awards shall state reasons for amounts awarded. The expenditure of arbitration shall 

be paid as may be determined by arbitrator. 
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In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be 

the employer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use any 

such drawings or documents for the purpose of making any improvement of the works or 

enlargement or duplication of any part thereof, provided that such improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not 

result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership 

name by any one of the partners, be a good and sufficient discharge to the Commissioner 

and Municipal Corporation in respect of the money or security purporting to be 

acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of the 

surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against the 

legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

77. Proprietary data 
 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose other 

than for preparation and submission of their Application. The Authority will not return any 

Application or any information provided along therewith. 
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78. Correspondence with the Applicant 
Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

79. Deleted 
 

80. Deleted 
 

81. Payment: 
 

Interim Payment : 
 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have the 

bill s verified by taking or causing to be taken, where necessary, the requisite 

measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying 

the sum to which the Contractor is considered entitled by way of interim payment for all the 

work executed, after deducting there from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of 

the contract. 

iii) On request, the contractor shall be paid upto 75 % of the value of the work carried out as 

an adhoc payment in the first week of next month after deducting there from recoveries 

on account of advances, interest, retention money, income tax etc. The balance payment 

due shall be paid thereafter. 

iv) No interim payment shall be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 

approval of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum 

shall be held in abeyance at the time of next interim payment for non-attainment of each 

milestone in the network and shall be released only on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any work 

or materials to which it relates is / are in accordance with the contract. 

82 Banning/De-Registration of Agencies of Construction works in BMC 
 

 The regulations regarding Demotion/ Suspension Banning for specific period 

or permanently / De-Registration shall be governed as per the respective 
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condition in Contractor Registration Rules of BMC. 

83. Deleted 
 

84. Deleted 
 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per 
Specifications 

 
All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the BMC or any organization engaged by the BMC 

for Quality Assurance and the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such officers has been given 

to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor’s agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 

the work or to the officer of Vigilance Department, that any work has been executed with 

unsound, imperfect or unskilful workmanship or with materials of any inferior description, or 

that any materials or articles provided by him for the execution of the work are unsound or 

of a quality inferior to that contracted for or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve months of the 

completion of the work from the Engineer-in-Charge specifying the work, materials or 

articles complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge and 

cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge 

in his demand aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 8.e. of the general condition of contract in section 9 of tender 

document (for Compensation for delay) for this default. In such case the Engineer-in 

Charge may not accept the item of work at the rates applicable under the contract but may 

accept such items at reduced rates as the Engineer in charge may consider reasonable 

during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and incidental items 
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rectified, or removed and re-executed  at the risk and cost of the contractor. Decision 

of the Engineer-in-Charge to be conveyed in writing in respect of the same shall be final 

and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 
 

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or is exercisable 

in the event of any future case of default by the Contractor, he is declared liable to pay 

compensation amounting to the whole of his security deposit. The liability of the Contractor 

for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and stores in 

or upon the work of site thereof or belonging to the Contractor or procured by him and 

intended to be used for the execution of the work or any part thereof paying or allowing for 

the same in account at the contract rates, or in the case of contract rates not being 

applicable at current market rates to be certified by the Executive Engineer, may after 

giving notice in writing to the Contractor or his staff of the work or other authorized agent 

require him to remove such tools and plants, materials or stores from the premises within 

a time to be specified in such notice and in the event of the Contractor failing to comply 

with any such requisition, the Executive Engineer may remove them at the contractors 

expense of sell them by auction or private sell on account of the Contractor at his risk in all 

respects and certificate of the Executive Engineer as to the expense of any such removal 

and the amount of the proceeds an expense of any such sell be final and conclusive 

against the Contractor. 

87. No Claim to Any Payment or Compensation Or Alteration In Or Restriction Of Work 
 

(a) If at any time after the execution of contract documents, the Engineer shall for any 

reason whatsoever, desires that the whole or any part of the works specified in the Tender 

should be suspended for any period or that the whole or part of the work should not be 

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and upon 

the receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly 

or in part as required after having due regard to the appropriate stage at which the work 

should be stopped or suspended so as not to cause any damage or injury the work 

already done or endanger the safety 
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thereof, provided that the decision of the Engineer as to the stage at which the work or 

any part of it could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such Notice, the 

Contractor shall be deemed to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract. On receipt of such notice the Engineer shall 

proceed to complete the measurement and make such payment as may be finally due to 

the contractor within a period of 90 days from the receipt of such Notice in respect of the 

work already done by the contractor. Such payment shall not in any manner prejudice the 

right of the contractor to any further compensation under the remaining provisions of this 

clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to 

the Engineer within 30 days of the resumption of the work after such suspension for 

payment of compensation to the extent of pecuniary loss suffered by him in respect of 

working machinery remained ideal on the site of on the account of his having an to 

pay the salary of wages and labour engaged by him during the said period of suspension 

provided always that the contractor shall not be entitled to any claim in respect of any such 

working machinery, salary or wages for the first 30 days whether consecutive or in the 

aggregate or such suspension or in respect of any such suspension whatsoever occasion 

by unsatisfactory work or any other default on his part, the decision of the Engineer in 

this regard shall be final and conclusive against the contractor. 

88. Contractor to supply equipment etc. required to carry out the work and is liable 

for damages arising for its non-provision 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, and temporary works requisite or proper for the proper execution of the work, 

whether, in the  original altered or substituted form and whether included in the 
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specification of other documents forming part of the contract or referred to in these 

conditions or not and which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer- In-Charge as to any matter as to which under these 

conditions is entitled to be satisfied, or which is entitled to require together with the 

carriage therefore to and from the work. 

The contractor shall provide all necessary fencing and lights required to protect the public 

from accident and shall also be bound to bear the expenses of defence of every suit, 

action or other legal proceedings, that may be brought by any person for injury sustained 

owing to neglect of the above precautions and to pay any damages and cost which may be 

awarded in any such suit action or proceedings to any such person or which may with the 

consent of the contractor be paid for compromising any claim by any such person. 

89. Prevention of Fire: 
 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without 

a written permit from the Engineer In-charge. When such permit is given, and also in all 

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor 

shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property. The Contractor shall make his own arrangements for drinking water 

for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s 

labour whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief 

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of 

the assessed compensation on demand failing which the same shall be recovered from 

the Contractor as damages or deducted by the Engineer In-charge from any sums that may 

be due or become due from BMC to contractor under this Contract or otherwise. Contractor 

shall bear the expenses of defending any action or other legal proceedings that may be 

brought to prevent the spread of fire and he shall pay any damages and costs that may be 

awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications: 
In the case of any class of work for which there is no such specifications, such works shall 

be carried out in accordance with the specifications and in the event of there being no such 
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specifications, then in such case, the work shall be carried out in all respects in 

accordance with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help: 
 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an accident. If such 

expenses are incurred by BMC, the same shall be recoverable from the contractor 

forthwith and be included without prejudice to any other remedy of BMC from any amount 

due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition suitable 

for immediate use at any time. 

(iii) The workers shall be required to use the safety equipment so provided by the contractor 

and the contractor shall take adequate steps to ensure the proper use of equipment by 

those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipment shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay 

in according to sanction of estimates. 

95. Anti-malaria and other health measures: 
 

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Contractor shall see that mosquito genic conditions are created so 

as to keep vector population to minimum level. Contractor shall carry out anti-malaria 

measures in the area as per the guidelines issued by the Executive Health Officer of BMC 

from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase 

in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to 

control the situation in addition to fine. 
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SECTION 10 

FRAUD AND CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 
 

· The Applicants and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process. 

Without prejudice to the rights of the Authority under relevant Clause 

hereinabove, if an Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

during the Bidding Process, such Applicant shall not be eligible to participate 

in any tender or RFQ issued by the Authority during a period of 

2 (two) years from the date such Applicant is found by the Authority to have 

directly or indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the 

meaning hereinafter respectively assigned to them: 

A. “corrupt practice” means 
 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the actions of any person connected with the Bidding Process 

(for avoidance of doubt, offering of employment to, or employing, or engaging in 

any manner whatsoever, directly or indirectly, any official of the Authority who is 

or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected with the 

Bidding Process); or save and except as permitted 
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under the relevant sub clause, engaging in   any manner whatsoever, 

whether during the Bidding Process or after the issue of the LOA or after the 

execution of the Concession Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the Concession 

Agreement, who at any time has been or is a legal, financial or technical adviser 

of the Authority in relation to any matter concerning the Project; 

B.  “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process; 

“Coercive practice” means impairing or harming or threatening to impair 

or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or   arriving   at   any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 

F. If   the    Employer/Financier    determines    that    the   Contractor    has    

engaged in     corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then the Employer   

may,   after giving 14 days’ notice to the Contractor, terminate the 

Contractor's employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such expulsion had 

been made. 

G. Should   any   employee   of   the   Contractor   be   determined   to   have   

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice 

during the execution of the Works, then that employee shall be removed in 

accordance with relevant Clause. 

For the purposes of this Sub-Clause: 
 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 
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party; 

ii. “another party” refers to a public official acting in relation   to   the 

procurement process or contract execution. In this context, “public official” 

includes Financer staff and employees of other organizations taking or 

reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a   

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party   to obtain a financial or other benefit or to avoid an 

obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false statements to 

investigators in order to materially impede the Financier investigation into 

allegations of   a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection 

and audit rights provided . 

viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 11 

PRE-BID MEETING 
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PRE-BID MEETING (**NOT APPLICABLE**) 
 
 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, 

time and place. A maximum of three representatives of each Applicant shall be allowed 

to participate on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants shall be free to seek 

clarifications and make suggestions for consideration of the Authority. The Authority shall 

Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding 

Process. 
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SECTION 12 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 
 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose 

of accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan 

and Virar can be accepted only if the said Banker’s Guarantee is countersigned by 

the Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch 

of the bank within Mumbai limits and is liable to be on forced against the said 

branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

 
 
 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 
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14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 



97  

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 
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61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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SECTION 13      

APPENDIX 
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FORM OF TENDER 
 

To, 
 

The Municipal Commissioner for Greater 

Mumbai Sir, 

I/ We have read and examined the following documents relating to the con-struction of 

 
 
 

 
 

 

i. Notice inviting tender. 
 

ii. Directions to tenderers (General and special) 
 

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 

Corporation as amended up to date. 

iv. Relevant drawings 
 

v. Specifications. 
 

vi. Special directions 
 

vii. Annexure A and B. 
 

viii. Bill of Quantities and Rates. 
 
 
 

1A. I/We_   
 

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered 

company, named herein 

below, do hereby offer to 
 

………………………………………………………………………………………………………. 
 

……………………………………………………………………………………………………….……………
……………………………… 

…………………………………………………………. 
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Referred to in the specifications and schedule to the accompanying form of con-tract of the 

rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 

portions which are not applicable). 

1B. I/We do hereby state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under the 

name of any other establishment /firm or otherwise, nor are we in any way related or 

concerned with the establishment /firm or any other person, who have filled in the tender 

for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
 

3. According    to    your requirements    for payment    of Earnest Money amounting   to 

Rs.  /-(Rs. 

  ) 
 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender be-fore the date of 

communication to me/us of such notice of non/acceptance, which date shall be not later 

than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under the Mumbai Municipal 

Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days 

from the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be 

at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
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b. I/We fail to execute the formal contract or make the contract deposit when called upon 

to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in his 

work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying 

tender with full knowledge of liabilities and, therefore, we will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and 

blacklisting, for giving any information, which is found to be incorrect and against the 

instructions and directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work/contract to me/us, that any information given by me/us in this 

tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal 

Corporation for any such losses or inconvenience caused to the Corporation in any 

manner and will not resist any claim for such compensation on any ground whatsoever. 

I/we agree and undertake that I/we shall not claim in such case any amount by way of 

damages or compensation for cancellation of the contract given to me/us or any work 

assigned to me/us or is with-drawn by the Corporation,” 

Address 
 

…………………………………. 
 

…………………………….…… 
 

                                                                        Yours faithfully, 
Digital Signature of the Tenderer or the 

Firm 

1.………………………………………………. 

2.………………………………………………. 
 

3.………………………………………………. 
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4.………………………………………………. 
 
 
 

Full Name and private residential address of all the partners constituting the Firm 
 
 

A/c No. 
............................................ 

 
1. .......................................... Name of Bank 

 
2. .......................................... ............................................ 

 
3. ......................................... Name of Branch 

 
4. ......................................... ............................................ 

 
5. ......................................... Vendor No. 

 
............................................ 



104  

AGREEMENT FORM 

Tender / Quotation dated ............ 20… 

Standing Committee/Education Committee Resolution No. ……..………………………………. 

CONTRACT FOR THE WORKS 

…….…………………………………………..………..…………....................................... 

.............…………………………………………………………...………………………….…………………
……………………………… 

…………………………...………………………………………………… 

This agreement made this day of ………… ……………………………. ……………… ………… 

Two thousand
 .........................……………………....…..……..………..…………………………………………… 

Between .……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….…………………………..……..… 

inhabitants of Mumbai, carrying on business at…… ………………...…..…… …………
 … 

…………………………………………………………………...………………………….…………… 

in    Bombay     under     the     style     and     name     of     Messrs     
……………………..……………………… 

……………………………………………………………...…………………………………………

… (Hereinafter called “the contractor of the one

 part and 

Shri......................................................................……………………………… 

…………………………………………………………………………………….…………….………. 

the Deputy Municipal Commissioner (SWM) D.M.C. (hereinafter called “the commissioner” 

in which expression are included unless the inclusion is inconsistent with the context, or 

meaning thereof, his successor or successors for the time being holding the office of Jt. 

M.C. (E,S.& P)of the second part and the Brihanmumbai Municipal Corporation (hereinafter 

called “the Corporation”) of the third part, WHEREAS the contractor has tendered for the 

construction, completion and maintenance of the works described above and his ten-der 

has been accepted by the Commissioner (with the approval of the Standing 

Committee/Education Committee of the Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works hereinafter 

referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a 
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part of this agreement viz. 

a) The letter of Acceptance 

b) The Bid: 
c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 

complete and maintain the works in conformity in all respects with the provision of the 

contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in 

the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals 

to be herein to affixed (or have hereunto set their respective hands and seals) the day and 

year above written. Signed, Sealed and delivered by the contractors 

In the presence of Trading under the name and 

style of Full Name 

Address Contractors 

Signed by the Jt. M.C. (SWM) in the 

presence of 

Ex. Eng. Tr.(CITY)   Dy. Ch.E. (SWM) Tr.   Ch.E. (SWM) Joint Municipal Commissioner 
(SWM) 

 
The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the 

…………...... 20 in the presence of two 

members of the Standing Committee. 1.  1. 

2. 2. 
 

And in the presence of the Municipal Secretary Municipal Secretary 
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Annexure “A” 
 
 

Name of Work :-  Up-gradation of Vehicle washing machine at G/North Garage 

 

1. The Engineer for this work:  Ch. Engineer (SWM) / Dy.Ch.Eng. (SWM)Transport 

/Ex.Eng.Tr.(CITY) 
 
 

2. Estimated Cost of Tender :-             

3. Earnest Money Deposit:- Rs. 20,000/- 
 
 

4. Contract Period 
 
 

For supply and installation :- 03 months 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of 

the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the BMC or otherwise in procuring the Contract or forbearing to do or having done any act 

in relation to the obtaining or execution of the Contract or any other Contract with the 

Government for showing or forbearing to show favour or disfavour to any person in relation 

to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or 

intends to make to officials of the BMC or their family members, agents, brokers or any 

other intermediaries in connection with the contract and the details of services agreed upon 

for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BMC as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic 
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data carrier. The Bidder also undertakes to exercise due and adequate care lest any 

such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 
8. The Bidder shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

 
9. The Bidder and their   respective officers, employees, agents   and advisers   shall   

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application without 

being liable in any manner whatsoever to the Applicant if it determines that the Applicant 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process 

 
For the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

1. “Fraudulent practice” means a misrepresentation or omission of facts 

or suppression of facts or disclosure of incomplete facts, in order to influence 

the Bidding Process; 

2. “Coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

3. “Undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest; and 

4. “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 

 
 
 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 
 

DECLARATION CUM INDEMNITY BOND 
 
 

I, of , do hereby declared and undertake as under. 
 

1. I declare that I have submitted certificates as required to Executive engineer 
 

(Monitoring) at the time of registration of my firm/company and there is 

no change in the contents of the certificates that are submitted at the time of 

registration. 

 
2. I     declare      that      I      _  in capacity as 

Manager/Director/Partners/Proprietors    of has not been charged 

with any prohibitory and /or penal action such as banning(for specific time or 

permanent)/de-registration or any other action under the law by any 

Government and/or Semi Government and/or Government undertaking. 

 
3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as 

per tender documents at the rates quoted by me in capacity as of . 

 
4. I further declare that if I am allotted the work and I failed to carry out the 

allotted work in accordance with the terms and conditions and within the time 

prescribed and specified, BMC is entitled to carry out the work allotted to me by 

any other means at my risk and cost, at any stage of the contract. 

 
5. I also declare that I will not claim any charge/damages/compensation for non- 

availability of site for the contract work at any time. 

 
6. I declare that I will positively make the arrangements of the required equipment 

on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge 

 

 
Signature of Tenderer/Bidder 



110  

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
 
 

THIS INDENTURE made this day of BETWEEN 
 
 
 

THE BANK incorporated under the English/Indian Companies Acts 

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 

shall be deemed to include its successors and assigns)of the first part 

 
 
 

inhabitants carrying on business at  in Mumbai under 

the style and name of Messer’s (hereinafter referred to as 'the consultant') 

of the second part Shri. 

 

 
THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 

'the commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third 

part and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 

'the Corporation') of the fourth part WHEREAS the consultants have   submitted   to   the   

Commissioner   tender for   the execution of the

 work of 

'' and   the    terms    of    such 

tender /contract require that the consultants shall deposit with   the   Commissioner 

as/contract deposit/     earnest     money     and     /or     the     security     a     sum     of     

Rs._ (Rupees 

  )AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner 

towards the Security - deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all claims properly chargeable against them there under 

AND WHEREAS the consultants are constituents of the Bank and in order to facilitate 

the keeping of the accounts of the 
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consultants, the Bank with the consent and concurrence of the consultants has requested 

the Commissioner to accept the undertaking of the Bank hereinafter contained, in place of 

the contractors depositing with the Commissioner the said sum as earnest money and 

/or security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to 

accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration 

of the premises, the Bank at the request of the consultants ( hereby testified ) 

UNDERTAKES WITH the commissioner to pay to the commissioner upon demand in 

writing , whenever required by him , from time to time , so to do ,a sum not 

exceeding in the whole Rs.

 (Rupee

s 

)under the terms of the said tender and /or the contract .The B.G. Is valid upto 

”Notwithstanding anything what has been stated above, our liability under the above 

guarantee is   restricted   to   Rs. only and guarantee shall remain in  force upto 

unless the demand or claim under this guarantee is made on us in writing on or 

before 

_all your right under the   above guarantee shall   be   forfeited   and   we shall   be   

released from all liabilities under the guarantee thereafter” 

 

 
IN WITNESS WHEREOF WITNESS(1) 

 
Name and address WITNESS(2) 

 
Name and the duly constituted Attorney Manager 

address the Bank and the said Messer’s 

 

  (Name of the Bank) 

WITNESS(1) Name and address WITNESS(2) Name and 

For Messer’s 

address 

 
have here into set their respective hands the day and year first above written. 

 
The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees.  
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Annexure- D 
 
 

Rate Analysis 

To be filled in by the tenderer 

Item Description 
 

Sr.No. Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1      

      

2      

      

3      

      

4 Total of all 

components 

    

      

5 Overhead & profit     

6 Taxes applicable if 

any 

    

      

7 Total Rate (4 + 5)     

      

8 Per unit rate     

 
 

Sign & seal of the 

Tenderer Sign & seal of the 

Tenderer 
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Annexure :- E 
 

(The authorized dealers and his principal shall submit the MOU on Rs.500/- 
Stamp Paper.) 

 
Sub: 

Dear Sir, 

We are established and reputed manufacturer of ______ , etc do hereby say that. 
 

a) M/s.     _ _ _         _    having     their     address 
  _ _ _, are our authorized dealers and we have 
authorized them to represent us to tender, negotiate and conclude the 
contract for the above goods, manufactured by us, with you for the above 
tender. 

b) We will accept the responsibility for the satisfactory execution of orders 
placed on the above said authorized dealers. 

c)  We will provide requisite inspection and testing facilities as and when 
required by BMC at our factories in respect of orders placed on said 
authorized dealers. 

e) The challan prepared by the dealers would be accompanied by a 
certificate from us certifying that the stores covered under the challan have 
been manufactured by us. 

g)  We will be responsible for the contractual obligations related to quality 
aspects, replacement of items, making available sufficient   quantity as   
and when required & also promise to provide all the technical support & 
after sales service during entire contract period. 

Our details are as under:  

i) Business Address :- 

ii) Reg. Office Address :- 

 
iii) 

 
Location of Manufacturing 

 

 Unit :- 
iv) Tel. No. :- 
iv) e-mail ID :- 
v) Fax No. :- 

 
Yours Faithfully, 
Name of 
Manufacuterer 
Authorised Signatory 
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PROFORMAS 
 
 
 

PROFORMA – I 
 

 
 

Sr. 
No. 

 
 

Name of the 
Project 

 
 

Name of 
the 
Employer 

 
 

Stipulated 
Date of 

Completio
n 

 
 

Actual 
date of 

Completio
n 

 
 

Actual 
Cost of 
Work 
Done 

Actual 
Cost of 
work at 
compou
nd rate of 
10% per 

annu
m 

1 2 3 4 5 6 7 

       

       

 
 

Note:- 
 

1. Scanned Attested copies of completion/performance certificates from the Engineer-

in- Charge /H.O.D./Competent Authority for each work should be annexed in the 

support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Yearly turnover of works during last three years 
 

 
 

Sr. 
No. 

 
 

Financial 
Year 

 

Actual 
Turnover 

of the 
Works 

 
 

Updated 
value to 
current year 

 

Average 
of last 
three 
years 

Average 
of last 
three 

years at 
compoun
d rate of 

10% 
per 

annum 

 
 

Page 
No. 

1 2 3 4 5 6 7 

       

     

     

 
 

NOTE: The above figures shall tally with the audited balance sheets uploaded by the 

tenderers and shall be duly certified by Chartered Accountant. 
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PROFORMA III 
 

At least similar works as stated in Para “A” of Post Qualification 
 

 

Sr
. 
N
o 

 
Name 
of the 

Project 

 
Name of 

the 
Employ

er 

 
Cost 
of the 
Proje

ct 

Date 
of 

issue 
of 

Work 
Order 

 
Stipulated 

Date of 
Completio

n 

 
Actual 
date of 

Completio
n 

Remarks 
explainin
g reasons 

for the 
delay if 

an
y 

1 2 3 4 5 6 7 8 

        

        

 
 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

/H.O.D./Competent Authority for each work should be annexed in the support of 

information furnished in the above proforma. 
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PROFORMA – IV 
 
 

Personnel 

Profile of Key 

Staff 

 
 

A detailed profile of the following key staff (minimum 2 in each category) is to be enclosed 
along with the Technical document (Bidder should take photocopies of this appendix and 
submit separate sheets for each of the key staff): 

 
 

 Supervisor 
 Driver 
 Operator 
 Mechanic 
 Labour 

 

The details to be furnished of the key staff are as follows: 
 

Sr. 
No. Post Nam

e 
Qualification Work Experience 

  Prime Candidate / 
Alternative 

 No. of 
Years 

Name of projects 

1      

2      

3      

4      

 
 

Support team for         Days 
 

 
NOTE: Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted/uploaded. 
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PROFORMA – V (Machinery) 

DELETED 



119  

PROFORMA – VI/A 
 

 

Place 

 
Contract 
no. & date 

Name & 
Address 
of the 
employer 

Value of the 
contract in 
Rs. 

Scheduled 
date 
completion 

Value of 
remaining 
work to be 
completed 

Anticipated 
date of 
completion 
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PROFORMA – VI/B 
 
 
 

 
Description 

of work 

 

Place 

Name & 
Address 

of the 
employer 

Value of 
the contract 

in Rs. 

 
Time 

Perio
d 

Date on 
which 

decision is 
expected 

 

Remarks 

       

 
 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

/H.O.D./Competent Authority for each work should be annexed in the support of 

information furnished in the above proforma. 
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PROFORMA – VII (Equipment Capability) 

I, of , do hereby declared and undertake as under. 
 

1. Sufficient manpower and machinery would be utilised for timely delivery of the 
genuine material as per technical specification to the designated delivery 
address or as directed by BMC and under no circumstance any claim would be 
made regarding insufficient manpower and machinery during currency of the 
contract. 


