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BRIHANMUMBAI MUNICIPAL 

CORPORATION 

(Hydraulic Engineer’s department) 

E-TENDER NOTICE 

    Subject: Protection and Maintenance of trees & Removal of Dead and Dangerous trees / 

                         branches at Malabar Hill Garden under AE (Maint) WW City-II section. 

The BRIHANMUMBAI MUNICIPAL CORPORATION(B.M.C.) invites e-tender on percentage 

rate basis to appoint Contractor for the above mentioned work from contractors of repute, 

multidisciplinary Horticultural organizations i.e. eminent firm, Proprietary / Partnership Firms / Private 

Limited Companies / Public Limited Companies / Companies registered under the Indian companies” act 

2013, the contractors registered with the BRIHANMUMBAI MAHANAGARPALIKA, (B.M.C.) in 

required class as per new registration and from the contractors / firms equivalent and superior classes 

registered in Central or State Government / Semi Govt. Organization / Central or State Public Sector 

Undertakings, will be allowed subject to condition that, the contractors who are not registered with 

B.M.C. will have to apply for registering their firm within three months’ time period from the 

award of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be forfeited 

/ recovered and an amount equal to Registration Fee of respective class will be recovered as 

penalty.(Please refer circular U/No Dir/ES & P/1078/MC dtd. 30.11.2018 for contactors who are not 

registered with B.M.C. 

Bidding Process will comprise of THREE stages. 

i. To download the application form, for those applicants not having vendor registration, need to apply 

first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal 

Headquarter. 

ii. Followed by SRM login ID and password to be obtained from Central Purchase Department 

(CPD),Office at Byculla, Bakari adda, Mumbai-11 

 
iii. The forms of Tender documents are available on the e-Tendering website 

https://mahatenders.gov.in. The aspiring Applicants will have to download Tender form, from the 

website mentioned above. The bidder has to fill in online format and upload information regarding Tender 

Online. Also, he has to download the Tender application form from website, fill it and upload the 

scanned copy of duly filled form, along with required documents. 

iv. For purchasing the Tender documents, the bidders will have to get registered 

with e-tender portal (https://mahatenders.gov.in) for the e-tendering process and obtain login 

credentials to participate in the online Tender process. The details of the same are available on 

https://mahatenders.gov.in. For registration, enrolment for digital signature certificates and user 

manual, please refer to respective links provided in e-tendering tab on https://mahatenders.gov.in. 

 
v. The applicant has to pay Scrutiny Fee of Rs. 6600/- + 18 % GST (9 % CGST+ 9 % 

SGST) (As per Circular No. CA/FRG/03/dt.11.05.2023) after opening of packet A & B but 

before opening of packet C in any CFC of BMC by challan. 

 

Name and location of work Contract period Estimated Cost of 

Project in Rs. 

Protection and Maintenance of trees & Removal of 

Dead and Dangerous trees / branches at Malabar Hill 

Garden under AE (Maint) WW City-II section.” 

 

6 Months 

(Including 

Monsoon) 

2666662.00 

 

While submitting duly filled tender document through https://mahatenders.gov.in, bidder needs 

to pay total EMD amounting to Rs. 27,000/-  online. EMD is refundable in accordance to the 
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relevant clause of bid document, except in the case of the selected Bidder whose Bid 

Security/EMD shall be retained. The Bid shall be summarily rejected if it is not accompanied 

by the Earnest Money Deposit paid scan copy in Packet A. The tender is available on tendering 

website https://mahatenders.gov.in. as mentioned in the Header Data of the tender. 

 

The Applicant has to prepare & submit Tender Documents Online on or before last date of 

submission as mentioned in tender notice. 

The Applicant should upload the documents in readable form, He should take trial of uploads by 

taking printout. The unreadable documents will be treated as null & void. The remaining documents will 

be evaluated. The decision of opening Authority regarding this will be binding to all applicants. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 

assigning any reasons at any stage. 

This tender document is not transferable. 

Packet A, B& C shall be opened on dates as mentioned in header data. All the responsive and 

eligible bidders if they so wish can be present at the time of opening of bids, in the office of Executive 

Engineer, water works (Maint.) city. The Packet C shall be opened if bids submission in Packet A& B 

satisfies/includes all the requirements and same are found acceptable to the Authority. 

The dates and time for submission and opening the bids are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on the BMC Portal. 

(http://portal.mcgm.gov.in) as well as mahatenders.gov.in. 

The Applicants interested for the above referred works may contact the Executive Engineer Water 

Works (Maint.) City at the following address on any working day during office hours. 

 

                   Office of the - Executive Engineer (Maintenance) Meter Workshop,   

                                                                     

BMC, 566, N. M. Joshi Marg, near ‘S’ Bridge,  

                                                                     

Byculla(W), Mumbai- 400 011 

The applicants may wish to visit the site under reference located in above and can collect the 

information of the present status from the Office of Executive Engineer Water Works (Maint.) City who 

have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above works, without assigning any reasons thereof. The information regarding above subject 

matter is available e-Tendering website (https://mahatenders.gov.in). 

Tenderers are requested to submit and upload the tenders in time on or before the stipulated day so 

as to avoid rush at the closing hours. BMC will not be responsible for poor connectivity of network / 

internet services / connectivity of servers / snag in system / breakdown of network / or any other 

interruptions. If any online information uploaded but not received by Bid creator (BMC) within 

stipulated time limit, BMC will not be held responsible at any cost and such bids cannot be validated. Any 

online intimation / information asked to be submitted by Bidders /Contractors or sent to bidders/ 

Contractors, if not receiving or bounced back at the receiving end due to any problem in the server or 

connectivity, BMC will not be held responsible. 

 

                                                 Sd /-                                                                 

Dy. Hydraulic Engineer (Maintenance) 



 

 

 
 

BRIHANMUMBAI MUNICIPAL 
CORPORATION 

(HYDRAULIC ENGINEERS DEPARTMENT) 

 
The Commissioner of BRIHANMUMBAI MUNICIPAL CORPORATION invites online tender 

from the firms dealing in the line on Percentage / Item Rate Basis in three packet system for 

the work detailed below – 

 Tender Document No. -----      2024_MCGM_1040606 

Name of Organization Brihanmumbai Municipal Corporation 

 

Subject -- 

Protection and Maintenance of trees & Removal of 
Dead and Dangerous trees / branches at Malabar 
Hill Garden under AE (Maint) WW City-II 
section.” 

Scrutiny Fee of Tender Rs. 7788 /- (Rs.6600 + 18% GST) 

Cost of E-Tender (Estimated Cost) Rs. 2666662.00 

Bid Security Deposit / EMD Rs.27000/- (Online payment)  

Date of issue and sale of tender         12/06/2024 from 11:00 Hrs 

Last date & time for sale of tender & 20/06/2024 upto 12:00 Hrs 

Receipt of Bid Security Deposit  

Submission of Packet A, B & 20/06/2024 upto16:00 Hrs 

Packet C (Online)  

Opening of Packet A 22/06/2024 after 12:05 Hrs 

Opening of Packet B 25/06/2024 after 12:10 Hrs. 

Opening of Packet C 04/07/2024 after 15:00 Hrs 

Website http://portal.mahatenders.gov.in 

Contact Person 1. 
2. 

Shri R.Hendre (ASG) :-
8108491060  Shri. P.T.Shinde(AE) 
:- 9930260509 

 
Address for communication 

Officeof Executive Engineer ( Maintenance ) 

Meter Workshop , BMC, 566 , N. M. Joshi 

Marg , Near ‘S’ Bridge , Byculla (W) , 

Mumbai- 400 011 

Venue for opening of bid 
On line in Officeof Executive Engineer ( Maintenance ) 

Meter Workshop , BMC, 566 , N. M. Joshi Marg 

, Near ‘S’ 

Bridge , Byculla (W) , Mumbai- 400 011 

This tender document is not transferable. The B.M.C. reserves the rights to accept any of 

the application or reject any or all the application received for above subject without assigning 

any reason thereof. 

                                                                                                             Sd/- 
                                                                                                

    Dy.Hydraulic Engineer (Maintenance) 
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For Regular, Routine and Maintenance works: (i.e. “A‟) 

 

1.1 Technical Capacity 

 
(i) The tenderer(s) in their own name should have satisfactorily executed the work of 

horticulture maintenance/Removal of Rank vegetation in a B.M.C. /Semi Govt. 

/Govt. & Public Sector Organizations during last seven (7) years ending last 

day of month previous to the one in which bids are invited as a prime Contractor (or 

as a nominated sub Contractor, where the subcontract had involved similar nature of 

work as described in the scope of works in this bid document, provided further that all 

other qualification criteria are satisfied) 

a) Three similar completed works each of value not less than the value equal to Rs. 7.99 

Lakhs or 

b) Two similar completed works each of value not less than the value equal to Rs. 

9.33 Lakhs Or 

c) One similar completed work of value equal and or not less than Rs. 13.33 Lakhs 

 

 
The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

1.1.1 Documentary proof of Work Orders & performance certificates should be submitted 

for same, along with tender. Past performance certificates in respect of above should be issued 

from the officer not below the rank of Executive Engineer and shall be uploaded along with 

tender bid by the bidder while submitting the Bid. All the above experience shall be considered 

from the date of completion till due date of this tender. 

 

1.1.2 If tenderer / bidder is not Manufacturer, then the tenderer shall submit manufacturer’s 

Service Support cum Authorization letter as per Annexure F (Pg.). This manufacturer 

authorization certificate must be accompanied with the tender failing which the tender 

shall be out rightly rejected. 1.1.3 Bidder shall have valid ISO series certificate fr SITC / 

Refurbishment / Overhauling of pumps 

/ valves / electrical panels/ pumping machinery. 

1.1.4 Bidder shall have Electrical contractors license issued by PWD, Govt. of Maharashtra. 

1.1.5 The bidder shall be registered in Civil Category in required class as per new 
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registration norms of MCGM. If contractors who are not registered with MCGM, they have to 

upload the undertaking that they get registered with MCGM within three months time period 

from the date of Purchase order. 

1.2 Financial Capacity 

Achieved a minimum average annual financial turnover as certified by 

“Chartered Accountant‟ equal to Rs. 36.93 Lakhs in last three (3) financial years i.e. 

2020-21, 2021-22, 2022-2023 / 2023-24 immediately preceding the Financial Year in 

which bids are invited. 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 

1.3 Similar Experience: 

 
For assessing the technical capacity of the above work Similar work shall 

mean, the contractor shall have completed / ongoing work of removal of dead and 

dangerous trees, branches / protection of avenue tree  in a B.M.C. /Semi 

Govt./Govt. & Public Sector Organizations during last seven (7) years. 

1.4 Bid Capacity: The bid capacity of the prospective bidders will be calculated 

as under: Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 
 

A = Maximum value of works executed in any one year (year means Financial year) during 

the last five years (updated to the price level of the Financial year in which bids are 

received at a rate of 10% per year) taking into account the completed as well 

as works in progress. 

Enhancement of turnover up to level of 2020-21(i.e. Value of A) shall be done as per 

formula given: Turnover of 2015-2016 X 1.46 

  Turnover of 2016-2017 X 1.33 

  Turnover of 2017-2018 X 1.21 

  Turnover of 2018-2019 X 1.1 

  Turnover of 2019-2020 X 1 

N = Number of years prescribed for completion of the Project/Works, including 
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monsoon period, for which these bids are being invited. (E.g. 06 months = 6/12 

year) For every intervening monsoon 0.33 shall be added to N. Here 

N=0.5+0.33=0.83. 

B = Value of existing commitments (only allotted works) on the last date of submission of 

bids as 

per bidding document and on-going works to be completed during the period 

of completion of the  Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not 

below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

- made misleading or false representation in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial 

failures. 

 

  x x x   
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DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on behalf of the 

Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The 

Authority “, or any of its employees or advisors, is provided to Applicant(s) on the terms 

and conditions set out in this e-tender and such other terms and conditions subject to 

which such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the 

Project. Such assumptions, assessments and statements do not purport to contain all the 

information that each Applicant may require. This e-tender may not be appropriate for all 

persons, and it is not possible for the Brihanmumbai Municipal Corporation (BMC), its 

employees or advisors to consider the investment objectives, financial situation and particular 

needs of each party who reads or uses this e- tender. The assumptions, assessments, 

statements and information contained in this e-tender may not be complete, accurate, 

adequate or correct. Each Applicant should therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and completeness of 

the assumptions, assessments, statements and information contained in this e- tender and obtain 

independent advice from appropriate sources. 

 

Information provided in this e-tender to the Applicant(s) is on a wide 

range of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory requirements 

and should not be regarded as a complete or authoritative statement of law. The 

Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the accuracy 

or otherwise for any interpretation or opinion on law expressed here. The 

Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any 

Applicant or Bidder, under any law, statute, rules or regulations or tort, principles 

of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in 

this e-tender or otherwise, including the accuracy, adequacy, correctness, completeness 

or reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with 
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pre-qualification of Applicants for participation in the Bidding Process. The 

Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature 

whether resulting from negligence or otherwise howsoever caused arising from reliance 

of any Applicanupon the statements contained in this e-tender. 

 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint 

the selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or presentations 

which may be required by The Brihanmumbai Municipal Corporation (BMC) or any other 

costs incurred in connection with or relating to its Application. All such costs and expenses will 

remain with the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall 

not be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or submission of the Application, regardless of the 

conduct or outcome of the Bidding Process. 

Information relating to the examination, clarifications, evaluation & comparison of E- 

tender process and recommendations for the award of Contract shall not be disclosed to the 

tenderers/bidders Or any other persons not officially concerned with such process, until the 

award to the successful tenderer/bidder has been announced. Any effort by a tenderer/bidder 

to influence BMC’s processing of E-tender or award decisions will be liable for rejection 

of bid/e-tender. 

 

 

  x x x    
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INTRODUCTION 

4.1 Background: 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis 

accounts major portion of India’s international trade and government’s revenue, from being 

one of the foremost centers of education, science and technological research and 

advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated 

to the cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation (BMC), hereafter called the “corporation”, the primary agency responsible 

for urban governance in Greater Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the 

Asian Continent. In observance of historic traditions of strong civic activism, with the 

change in time and living conditions to match with the urbanization, BMC has mainly focused 

in providing almost all kinds of engineering services viz., Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and environmental 

services. Beside this, the BMC is also providing dedicated services in various segments such as 

Health, Primary Education as well as the construction and maintenance of Public Markets 

and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover we have other dept. like education, market, fire brigade 

dept., Octroi and other such departments where quite a good number of staff members 

are working. 

4.2 Scope of Work: 

This particular tender comes under the category of “Regular, Routine and 

Maintenance works / Original and New construction works / For Othr 

Special works”. 

 
 

Preamble : -The section of A.E.(M.)W.W.City-II looks after operation and maintenance 

work of Reservoir and Pumping station in City area. Malabar Hill Reservoir is one of 

the vital   installations under A.E.(M.)W.W.City-II section which supplies potable water 

to city section. 

 

            Sir Pherozeshah Mehta Garden and Kamala Nehru Park at Malabar Hill Reservoir comes under  

        Hydraulic Engineer’s department which was developed on the top of Malabar hill premises in the year  
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      around 1925-26 by B.M.C. Initially the maintenance of the garden and the reservoir premises have been  

      carried out by departmental garden Staff. 

 

         It is to state that, Sir Pherozeshah Mehta Garden are the prestigious tourist place in Mumbai city. It  

        attract large number of Indian as well as Foreign peoples everyear and enjoy beauty of the same garden.  

        These gardens are visited by various VIP visitors, Foreigners & local residents daily so all the garden work  

        should be done neatly to maintain aesthetic look of the gardens. Sir Pherozeshah Mehta Garden are  

         surrounded with lawns, trees, flowers trees, grills, various attractive civil structures benches, colorful  

                   entry gates and jogging track which added beauty of the garden. 

 

 

            Since above gardens at reservoir are formed in 1925 (i.e. 99 years earlier). Till date 

removal work of Dead & Dangerous trees / branches are not done at said gardens which may create 

mishap in the garden. As an when required trimming this department has to depend on Garden 

department, D ward staff for said work, but during monsoon season or at emergency situation D ward 

staff won’t come, may result in fatal incidence and   

    helplessness. As we know incidences causing death of peoples in monsoon season repeatedly 

due to fallen of  trees.   

In above gardens there is Local public, tourists from India and abroad are came, therefore it is must to  

    have agency for trimming in any situation. In the vicinity of garden there are many trees which 

need to be trim / prun regularly.   

 

 

       Moreover, the various verbal and written complaints from local representatives / Social 

workers are being received by this section regarding filling of open spaces by plants at both gardens. 

 

       Therefore it is necessary to carryout the work of removal of dead & dangerous trees / 

branches at Malabar Hill Garden by appointing the contractual agencies. 

 

                 x x x                                          
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

Refer the website https://mahatenders.gov.in under Bidders Manual Kit, for Instruction to Bidder. 

 

5.1 TENDER DOCUMENT : 

 

e-Tender document is not transferable. Tenderers are requested to read carefully the 

following directions, terms and conditions of the contract. Tenderer has to sign the form of tender, 

annexure, specifications and bill of quantities and rates etc. after making appropriate 

entries wherever necessary, before uploading the scanned copies of these various documents 

of tender. All entries should be in clear writing and legible. Any corrections made by 

the tenderer in his entries must be attested by the signatory. e-Tenders containing erasures 

or alterations not so attested or written in illegible form are liable to be rejected. Contents of 

the tender documents are as per Index page. 

 

5.2 COST OF e-TENDERING : 
 

The Corporation shall not defray expenses incurred by any tenderer(s) in tendering and shall not 

be bound to accept the lowest or any tender. The tenderer(s) shall bear all costs associated with 

the preparation and submission and uploading of his Tender and the Employer will in no 

case be responsible and liable for those costs. 

 

5.3 INVITATION OF e-TENDER: 

 

The Municipal Commissioner for and on behalf of the Brihanmumbai Municipal 

Corporation, hereinafter referred as “The Corporation‟ will receive tender for the above work by 

electronic mode i.e. internet through respective mahatender website. 

 

5.4 LANGUAGE OF e-TENDER : 

 

e-Tender shall be written in English, information in any other language shall be 

accompanied by its translation in English. Only English text shall be governing in e-

tendering. 

 
 

5.5 PROCESS TO BE CONFIDENTIAL: 

Information relating to the examination, clarification, evaluation and comparison of tender and 

recommendations for the award of a contract shall not be disclosed to e-tenderers or any other persons 

not officially concerned with such process until the award to the successful tenderer has 

been announced. Any effort by a tenderer to influence the Employer's processing of tenders or 

award decisions may result in the rejection of his tender, and his disqualification. 



22 

 

 

NOTE: This tendering process is covered under Information Technology ACT & 

Cyber Laws as applicable. 

I. In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer” Purchaser read as “Department/BMC” 

II. Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this the bidders can access 

through supply registration via e-procurement system of Government of Maharashtra (Mahatenders) 

i.e. https://mahatenders.gov.in.  Interested bidders shall follow the manuals available on 

Mahatenders portal i.e. http://mahatenders.gov.in.  

 

III. E-Tendering Process  

1. Tender Forms can be downloaded from e - Procurement system of Government of Maharashtra 

i.e. http://mahatenders.gov.inafter entering the details of payment toward Tender Fees as per the 

Header Data / tender notice.  

2. The tender submitted by the tenderer shall be based on clarification, additional facility issued (if 

any) by the BMC, and this tender shall be unconditional. Conditional tenders will be summarily 

REJECTED.  

3. All tenderers are cautioned that the tenders containing any deviation, from the contractual terms 

and conditions, specifications or other requirements, and conditional tenders will be rejected as non- 

responsive. 4. Tenderer should have valid class III digital signature certificates (DSC) obtained 

from any certifying Authorities. In case of requirements of DSC, interested Bidders should go to 

https://mahatenders.gov.in, information about DSC and follow the procedure mentioned in the 

document. Procedure for application of "Digital Signature Certificate”. 

5. Bidder should do Online Enrolment in e-procurement portal of Government of Maharashtra i.e. 

https://mahatenders.gov.in/
http://mahatenders.gov.in/
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https://mahatenders.gov.in using the option Click Here to Enroll available in the Home Page. 

Then the Digital Signature enrolment has to be done with the e -token, after logging into the portal. 

The e-token may be obtained from one of the authorized Certifying Authorities such as e-Mudhra 

CA /GNFC IDRBT MTNL Trust line /SafeScrpt /TCS.  

6. Bidder then logs into the portal giving user id / password chosen during enrolment.  

7. The e-token that is registered should be used by the bidder and should not be misused by others.  

8. DSC once mapped to an account cannot be remapped to any other account. It can only be 

inactivated.  

9. The Bidders can update well in advance, the documents such as certificates, purchase order details 

etc., under My Documents option and these can be selected as per tender requirements and then 

attached along with bid documents during bid submission. This will ensure lesser upload of bid 

documents.  

10. After downloading / getting the tender schedules, the Bidder should go through them carefully 

and then submit the documents as per the tender document, otherwise, the bid will be rejected.  

11. The BOQ template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for that tender. 

Bidders are allowed to enter the Bidder Name and Values only.  

12. If there are any clarifications, this may be obtained online through the e-Procurement Portal, or 

through the contact details given in the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online.  

13. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the Header 

Data and they should be in PDF/XLS/RAR/DW F formats. If there is more than one document, 

they can be clubbed together.  

14. Bidder should arrange for the EMD as specified in the tender.  

15. The bidder reads the terms and conditions and accepts the same to proceed further to submit the 

bids.  

16. The bidder has to submit the tender document (s) online well in advance before the prescribed 

time to avoid any delay or problem during the bid submission process.  

17. There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth available at 
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the client side at that point of time. In order to reduce the file size, bidders are suggested to scan the 

documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced. 

This will help in quick uploading even at very low bandwidth speeds  

18. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids which are not Frozen are considered as 

Incomplete /Invalid bids and are not considered for evaluation purposes.  

19. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues.  

20. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system.  

21. At the time of freezing the bid, the e-Procurement system will give a successful bid updating 

message after uploading all the bid documents submitted and then a bid summary will be shown with 

the bid no, date & time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder and then submitted.  

22. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as 

a token of the submission of the bid. The bid summary will act as a proof of bid submission for a 

tender floated and will also act as an entry point to participate in the bid opening event.  

23. Successful bid submission from the system means, the bids as uploaded by the bidder is received 

and stored in the system. System does not certify for its correctness.  

24. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected.  

25. The time that is displayed from the server clock at the top of the tender Portal, will be valid for 

all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 

followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 

should adhere to this time during bid submission. 26. All the data being entered by the bidders 

would be encrypted at the client end, and the software uses PKI encryption techniques to ensure the 

secrecy of the data. The data entered will not be viewable by unauthorized persons during bid 

submission and not viewable by any one until the time of bid opening. Overall, the submitted bid 

documents become readable only after the tender opening by the authorized individual.  

27. During transmission of bid document, the confidentiality of the bids is maintained since the data 

is transferred over Secured Socket Layer (SSL) with 256 bit encryption technology. Data 

encryption of sensitive fields is also done.  
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28. The bidders are requested to submit the bids through online e-Procurement system to the TIA 

well before the bid submission end date and time (as per Server System Clock).  

29. Bidder Manual Kit available on website https://mahatenders.gov.infor online payment of 

Tender Fee and EMD, submission of tender Packet ‘A’, ‘B’ and ‘C’, etc.  

IV. As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’ are to 

be uploaded online by the bidder in Cover Type ‘Fee/PreQual/Technical’ and Price Packet ‘C’ is 

to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender Covers’.  

V. The tenderer shall pay the EMD/Bid Security through payment gateways before submission of 

Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ as per bidding schedule.  

VI. The e-tender is available on e-procurement system of Government of Maharashtra 

(Mahatenders) i.e. https://mahatenders.gov.in. The tenders duly filled in should be uploaded 

and submitted online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & 

Packet ‘C’ of the tenderer will be opened as per the time-table shown in the Header Data in the 

office of Ex.Eng. (Maint.) City.  

VII. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the tenders are as 

shown in the Header Data. If there are any changes in the dates the same will be displayed on the e-

procurement portal, Government of Maharashtra i.e. https://mahatenders.gov.in. 

                               x x x    

https://mahatenders.gov.in/
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SECTION 6 

INSTRUCTIONS TO 

APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 
 

6.1 Scope of Application 

 
The Authority wishes to receive Applications for Qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 

6.2 Eligibility of Applicants 

 

                 The Brihanmumbai Municipal Corporation (BMC) invites e-tender on Item Rate 

/ Percentage Rate Basis to appoint Contractor for the aforementioned work from Contractors 

/ Firms who are dealing with such type of work. The contractors / firms shall be 

registered with BMC and the contractors / firms who are not registered with BMC will have 

to apply for registering their firm within three months time period from the award of 

contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited / recovered and an amount equal to Registration Fee of respective class 

will be recovered as penalty. 

6.3 Classes available according to the limits of works, amount of solvency, 

registration fees & amount of standing deposit prescribed for each class (As per 

new registration rules). 

Class Amount up to 

which works 

can be 

taken 

Minimum 

solvency 

Work 

completed in 

last 3 years 

Average turnover 

of work done 

during last 3 

years 

Estimate cost 

of work in 

hand during 

current year 

 Rs Rs Rs Rs Rs 

  In Lacs    

1 2 3 4 5 6 

A Without 

limit 

8 60 20 40 

B 25 4 30 10 30 

B-1 15 3 18 6 16 

C 10 3 18 6 15 

D 7.5 1.5 9 3 8 

E 2 0.5 3 1 1.75 
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Note:- 1)A Solvency Certificate registered beyond 01 year from the date of its issue will not be 

considered. Certificate of Solvency (in Hindi/Marathi/English) shall be obtained from 

scheduled or Nationalize Bank, in the name of the applicant/Firm/Company only. 

 

 
6.4 Equipment Capabilities as required for this work 

 
a) Regular and Routine works: The successful bidder will make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge. The successful bidder and, to that effect 

he will ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along 

with the Bid in Packet B. However, this condition in no way shall dilute the respective 

condition in Registration Rules of BMC 

b) New and Original Works: The bidder should, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with assessment study 

of requirements of equipment/plants & machineries to allow the employer to review their 

proposal. The bidder will ensure his commitment to make the arrangements of the required 

equipment on the day of commencement or with respect to the progress of the work in phases, 

as per the instructions of site in charge on an undertaking on Rs.500 stamp paper to be sub- 

mitted along with the Bid in Packet B. However, this condition in no way shall dilute the re- 

spective condition in Registration Rules of BMC. 

 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

Bidders shall submit the undertaking for site inspection report of all site locations as 

mentioned in BOQ as such on a single Rs. 500/- stamp paper. 

 

6.5 Technical Personnel - NA 

(A) General Guidelines for Fixing Requirement of Technical Staff 
 
 

Cost of work 

(Rs in 

Crore) 

Requirement of Technical Staff Minimum Experienc 

e (year) 

Designation 

 Qualification Number  

Up to 10 cr I) Graduate 

/Agriculture /Horticulture 

/Forestry 

/Botany /Biotechnology 

1 3 Horticulturist 
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10 to 20 I) Graduate  

/Agriculture

 /Horticultu

r e 

 /Forestry 

/Botany

 /Biotechnology II)

 Diploma 

in

 Agriculture/Horticultu

r e 
III) Diploma Engineer 

  1  

 
 

  2  

 
 

  1 

5 

 
 

5 

 
 

3 

Horticulturist 

 

Technical 

Supervisor 

 

Site Engineer 

21 and 

above 

I) Arborist 
II) Horticulturist trained in 

safety 

III) Graduate /Agriculture 

/Horticulture /Forestry 

/Botany 

/Biotechnology/ IV) Diploma  

Agriculture/Horticultur

e V) Computer Engineer 

VI) Site Engineer 

 

1 

3 

1 
 

1 

 

1 

 

2 

5 
 

1 

 

5 

 

5 

 

5 

 
5 

 Horticulturist 

Technical staff 

 

Technical staff 

 

Notes- 1. “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. However, the above requirement of technical staff in no way shall 

dilute the respective condition in Registration Rules of BMC. 

3. Rate of recovery in case of non-compliance of the clause will be stipulated 

at following rates:- 

Sr. 
No. 

Qualification Experience(years
) 

Rate of 

Recovery 

1 Project Manager with 
degree 

10 Rs.30000/-p.m. 

2 Graduate Engineer 5 Rs.25000/-p.m. 

3 Graduate Engineer 2 Rs.15000/-p.m. 

4 Diploma Engineer / 
Graduate 

5 Rs.15000/-p.m. 

 
 

6.6 TIME PERIOD OF THE PROJECT : 

Entire project should be completed and delivered within 6 months of time from the date 

of award of contract (including monsoon season). 

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor. The work shall throughout the stipulated period of the Contract be 

proceeded with all due diligence as time being deemed to be the essence of the contract 

on the part of the Contractor. On failing to do so, the Contractor shall pay as compensation an 

amount which shall be governed as per Clause - 8(e) of Standard General Conditions of 

Contract. 
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The Contractor should complete the work as per phase given below : 

  ¼ of the work in .. ¼ of the time 

  ½ of the work in .. ½ of the time 

  ¾ of the work in .. ¾ of the time 

  Full of the work in .. Full of the time 

Full work will be completed in 12 months excluding 

monsoon  

The programme for completion of work shall be a part of the Contract Document in the form 

of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work 

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work 

as per the Schedule given in the Contract and the program submitted by the Contractor. 

 
6.7 Contract Execution 

 

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time a penalty of Rs 5000/- per day will be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of 

acceptance received by him. 

6.8 If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date of 

issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered as 

cancelled and legal steps will be taken against the contractor for recovery of the 

amounts. 

6.9 The amount of Security Deposit retained by the BMC shall be released after expiry of period up 

to which the contractor has agreed to maintain the work in good order is over. In the event of 

the contractor failing or neglecting to complete the rectification work within the period up to 

which the contractor has agreed to maintain the work in good order, the amount of security 

deposit retained by BMC shall be adjusted towards the excess cost incurred by the 

Department on rectification work. 

6.10 Action when whole of security deposit is forfeited: 

 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by installments or in the case of abandonment of 

the work owning to serious illness or death of the contractor or any other cause, the Engineer 
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on behalf of the Municipal Commissioner shall have power to adopt any of the following 

process, as he may deem best suited to the interest of BMC - 

(a) To rescind the contract (for which recession notice in writing to the contractor under 

the head of Executive Engineer shall be conclusive evidence) and in that case, the 

security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. 

(b)  To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work-charged establishment 

employed for getting the un-executed part of the work completed and crediting him 

with the value of the work done departmentally in all respects in the same manner and 

at the same rates as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Executive Engineer as to the costs and other allied 

expenses so incurred and as to the value of the work so done departmentally shall be 

final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to 

another contractor to complete, in which case all expenses incurred on 

advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency will be 

debited to the contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the same 

manner and at the same rates as if it had been carried out by the contractor under the 

terms of his contract.   The certificate of the Executive Engineer as to all the cost 

of the work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so done 

shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not 

be entitled to recover or be paid any sum for any work therefore actually performed by 

him under this contract unless and until the Executive Engineer shall have certified in 

writing the performance of such work and the amount payable to him in 

respect thereof and he shall only be entitled to be paid the amount so certified. In the 
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event of either of the courses referred to in Clause (b) or (c) being adopted and the 

cost of the work executed departmentally or through a new contractor and other allied 

expenses exceeding the value of such work credited to the contractors amount of 

excess shall be deducted from any money due to the contractor, by BMC 

under the contract or otherwise, howsoever, or from his security deposit or 

the sale proceeds thereof provided, however, the contractor shall have no claim 

against BMC even if the certified value of the work done departmentally or through a 

new contractor exceeds the certified cost of such work and allied expenses, provided 

always that whichever of the three courses mentioned in clauses (a), (b) or (c) is 

adopted by the Executive Engineer, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchase or procured any materials or entered in to any engagements or made 

any advance on account of or with a view to the execution of the work or the 

performance of the contract. 

6.11 Contract may be rescinded and security deposit forfeited for bribing a public 

officer or if contractor becomes insolvent - 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents through any public 

officer, or person in the employ of BMC /Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind 

the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of BMC and the same consequences shall ensure as if the contract 

had been rescinded under above clause J hereof; and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under the 

contract. 
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6.12 Submission of Tenders 
 

PACKET – A 

 

The Packet “A”shall contain scanned certified copies of the following documents 
 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet “A” 

a) Valid Registration certificate / Undertaking for registration as mentioned in the tender notice. 

b) Valid Bank Solvency Certificate of Minimum Solvency amount (Rs. 8 Lacs) as 

governed by    Registration Rules in force for respective Class of Contractor for Civil and 

M&E works. 

c) A document in support of Registration under GST Act 2017 / Maharashtra “VAT” Act 

2002. GST 

/ Sales Tax Registration Certificate in Maharashtra (or equivalent requirement under VAT). 

Those not registered in Maharashtra shall submit an undertaking to the effect that if they are 

successful tenderer, they shall submit GST / Sales Tax Registration Certificate in 

Maharashtra within 15 days of issue of work order, failing which payment for the work 

executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, partners 

of partnership firms and at least two Directors, if number of Directors are more than two in case of 

Private Limited Companies, as the case may be. However, in case of Public Limited companies, 

Semi Government Undertakings, Government Undertakings, no 'PAN' documents will be 

insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of MCGM. 

f) The power of attorney duly registered with Chief Accountant (Treasury) of BMC shall 

be submitted in the name of person who is submitting the bid. 

g) Affidavit / undertaking as per the enclosed formats. 

 

h) The bidders shall categorically provide their Email-ID in packet “A”. 

 

I) The tenderer shall pay total EMD/Bid Security amounting to Rs. 27,000/- through 

payment gateways of GOM on URL https://mahatenders.gov.in. The bidder’s shall upload the 

screen shot of receipt of online payment along with the bid submission more particularly as a part of 

packet A.  

II) The bidders shall categorically provide their Email-ID in packet ‘A’. 
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NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A” 

then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive.

  Please refer Annexure – G (Pg.188-189), as per Circular of CPD u/no. 

DMC/CPD/3217 Dtd. 02.03.2019, for review of decision of responsiveness in packet 

‘A’, ‘B’ & ‘C’ within period of 7 days or any such other period, as may be 

specified in the Bid Document.
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PACKET – B 
 

The Packet “B” shall contain scanned certified copies of the following documents – 

 

a) The list of similar type of works as stated in para “A” (Clause No. 2.1) of Post qualification 

successfully completed during the last Seven (07) years in prescribed proforma, in the role of 

prime contractor. Information furnished in the prescribed pro-forma (Pro-forma – I & III) 

shall be supported by the certificate duly self-attested. Documents stating that it has 

successfully completed during the last Seven (07) years at least one contract of 

similar works as stated in para “A” of Post qualification. 

 
b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of 

Applicants duly audited balance sheet and profit and loss account for the preceding three 

financial years preceding the Financial Year in which bids are invited. (Pro-forma – 

II). 

 
c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow requirements for 

the subject contract in the event of stoppage, start-up, or other delay in payment, of the 

minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of 

other contracts (Certificate from Bankers / C.A. 

/ Financial Institution shall be accepted as evidence). (NA) 

 
d) The bidder shall give undertaking on Rs. 500/- stamp paper that it is his/their 

sole responsibility to arrange the required machineries either owned/on lease or hire basis, at 

site before start of the work 

i) Regular and Routine works: The successful bidder shall make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the work 

in phases, as per the instructions of site in charge. The successful bidder and, 

to that effect he will ensure commitment on an undertaking on Rs.500/- stamp paper to 

be submitted along with the Bid in Packet B. However, this condition in no way shall dilute 

the respective condition in Registration Rules of BMC. 

 
ii) New and Original Works: The bidder should, undertake their own studies and furnish 

with their bid, a detailed construction planning and methodology supported with 

assessment study of requirements of equipment/plants & machineries to allow the employer 

to review their proposal. The bidder shall ensure his commitment to make the 

arrangements of the required equipment on the day of commencement or with 

respect to the progress of the work in phases, as per the instructions of site in charge on 

an undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall di- lute the respective condition in 
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Registration Rules of BMC. 

 

iii) The list of the “Technical Personnels” with their qualification, 

working in the tenderer’establishment as per pro-forma IV 

.iv) Details of works in hand and for which bid already submitted (Pro-forma 

VI-A & VI- B) (original), along with copies of work orders & attested copies of 

percentage of works completed or part thereof. 

v) Statement showing assessed available Bid Capacity. 

vi) The undertaking on Rs.500/- stamp paper as per the pro-forma annexed in 

Annexure B (Pre- Contract Integrity pact), C (Indemnity bond) and E (Best 

price). 

vii) Undertaking on Rs.500/- stamp paper stating that tenderer is conversant to all site 

situation and difficulty & has inspected the site personally and accordingly bid is 

submitted. 

viii) Tenderer shall submit the undertaking stating that he will submit license certificate from the 

office of Labour Commissioner as stated in clause no. 6.32, after issue of 

work order and before commencing the work, if the work is allotted to him. 

ix) Details of certificate issuing Authorities in (Pro-forma - X). 

x) Pre bid meeting minutes, signed copy of Addendum if any. 

xi) Details of litigation history in which tenderer is involved (Proforma IX) for last five years 

from the date of submission of bid as per directions given in the circular u/no. 

MGC/F/6565 dated 25.09.2018 

xii) The tenderers shall upload work plan as per the following outline: 

1. BAR chart / GANTT chart/ PERT/ CPM chart showing the completion of work 

within prescribed time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 
 

3. Plant & equipment proposed to be deployed for this 

work. 4 .Site Offices and Laboratories proposed to 

be set up. 

5. A note on how the whole work will be carried out (work plan including 

methodology). 6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

 
xiii) Tenderer shall submit the Annexure A 1 (Notarized Affidavit on Rs. 500/- stamp paper) 

in the pro-forma enclosed herewith on Pg. no. 187 

           xiv) Tenderer shall submit the Undertaking for site visit in the pro-forma enclosed herewith on 

                              Pg. 180 
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xiv) Information on litigation history in which tender is involved for last five years from the date of 

submission of bid as per directions given in circular no. MGC/F/6565 Dtd: 25.09.2018 

Note: 

i. Bidders shall submit the undertaking for equipment capability and other 

undertaking as such on a single Rs.500/- stamp paper. 

ii. The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the Contractors registered with BMC in Electrical Category. Information 

about the registered contractors shall be obtained from the office of the Ch.E. 

(M&E)/ E.E. (Monitoring & Registration Cell). Attested scanned copy of the 

valid registration certificate in Electrical Category shall be uploaded with the tender 

along with the undertaking from the registered Electrical Contractor stating his 

willingness to carry out the tender work. 

iii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the 

tenderer has more than 10 employees /persons on his establishment (in case of production by 

use of energy) and 20 employees/persons on his establishment (in case of production 

without use of energy) to BMC as and when demanded. In case of less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that effect on Rs. 

500 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

iv. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as and 

when demanded. In case if the successful bidder has less employees/persons mentioned 

above then the successful bidder has to submit an undertaking to that effect on Rs. 500 

stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

v. The successful bidder shall submit the signed form of the tender, specification of works if any 

and the schedule of rates. 

vi. If it is found that the tenderer has not submitted required documents in Packet “B” 

except non-curable defects then, the shortfalls will be communicated to the tenderer 

through e- mail only and compliance required to be made within a time period 

of three working days otherwise they will be treated as non-responsive. 

PACKET – C 

 

a. Online Price offer shall be filled on Mahatender Portal. Price Packet ‘C’ is to be uploaded in 

Cover Type ‘Finance’ by the tenderer under ‘Tender Covers’. Online tender filled in either 

percentage plus or minus (above or below), or at par. (There is no separate provision to quote % 

in physical form, this is a part in Header Data of online Tendering). For Packet “C’ tenderer(s) 
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will fill data in “Commercial bid Tab” in Service Line Item via Details and quotes his percentage 

variation figures. (If entered “0” it will be treated as “at par”. By default the value 

is zero only). 

Note: 1) In case of rebate/premium of 15% and above as quoted by the tenderer, 

the rate analysis of major items shall be submitted by L1 and L2 bidder after 

demand notification by e-mail to bidders by concerned E.E.(M.)M.W. The format for 

rate analysis is annexed at Annexure - D. The condition to fill the “Special Annexure – I” 

as referred in the circular CA(Finance) / Project / City / 8 Dtd. 14.07.2017 is now 

relaxed henceforth as per Circular u/no.CA / F / Project / City / 28 Dtd. 10.11.2017 

Note:2) As amended from as per AMC(P)’s sanction AMC/P/8108 dtd 23.02.2022 

Rate analysis in prescribed format shall be submitted online to the engineer in – 

charge within 3 working days from the date of communication on E-mail, failing 

which EMD will be forfeited and the bid will be rejected, and next successful / 

responsive bidder will be considered. Thereafter, negotiation will be done with the said 

successive / responsive bidder with respect to his quoted rate. 

Applicability of G.S.T. and other sate levies / cess which are not subsumed under GST will 

be applicable. The bidder shall quote inclusive of all taxes. It is clearly understood that BMC 

will not bear any additional liability towards payment of any Taxes & Duties. Wherever, the 

Services to be provided by the Bidders falls under Reverse Charge Mechanism, the Price quoted 

shall be exclusive of GST, but inclusive of Taxes / Duties /Cess other than GST, if any. Rates 

accepted by BMC shall hold good till completion of work and no additional individual claim shall 

be admissible on account of fluctuations in market rates; increase in taxes / any other levies / 

tolls etc. except that payment / recovery for overall market situation shall be made as per price 

variation. 

6.16 BID SECURITY OR EMD 
 

1. The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the 

Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data 

Sheet and shall be valid till the validity of the bid. 

2. The tenderer shall pay total EMD/Bid Security amount as specified in the bid before opening of 

packet A. 

3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub- 

clause mentioned above, shall be rejected by the Employer as non-responsive. 

4. The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 
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Agreement and furnished the required Security Deposits. 

5. The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening of 

financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after obtaining 

Standing Committee Resolution. 

6. The Bid Security may be forfeited: 

 

1. If the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

2. In the case of a successful Bidder, if the Bidder fails within the specified time limit to 
: 

i. sign the Agreement; and/or 

 

ii. Furnish the required Security Deposits. 

 
7. The cases wherein if the shortfalls are not complied by a contractor, will be informed 

to Registration and Monitoring Cell. Such non-submission of documents will be considered 

as “Intentional Avoidance‟ and if three or more cases in 12 months are reported, 

shall be viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC. 

8. As amended from as per AMC(P)’s sanction AMC/P/8108 dtd 23.02.2022 

 
9. In case of curable /Non curable defects due to non fulfillment of requirement of BMC 

as prescribed and in the event, the bidder becomes Non –Responsive and no EMD will 

be forfeited and bid will be rejected.  

 
10. As amended from as per AMC(P)’s sanction AMC/P/8108 dtd 23.02.2022 

In case of non workable rate analysis and misleading information submitted by 

the bidder, EMD shall be forfeited and bid will be rejected. 

 
11.  As amended from as per AMC(P)’s sanction AMC/P/8108 dtd 23.02.2022 

In packet ‘A’ as well as packet ‘B’, 05 number of shortfall in curable defects 

will be allowed  

Note:- 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 
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ii. Valid Bank Solvency 

iii. GST Registration / Sales Tax Registration Certificate (VAT) 

iv. Certified Copies of PAN documents and photographs of 

individuals, owners, etc. 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, (As amended from 

as per AMC(P)’s sanction u/no. AMC/P/8108 dtd 

23.02.2022) 

ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

c. No proper submission of experience certificates and other documents, etc. 

Note: Non-curable defects - No communication will be made with the bidders in case of 

Non-Curble Defects. 

Curable Defects – The shortfalls will be communicated to the tenderer through the email 

only and the tenderer has to submit compliance within a time period of three 

working days. If bidder fails to comply the same, the bidder will be treated as Non 

responsive. 

 

6.17 BID VALIDITY 
 

a) Bids shall remain valid for a period of not less than one eighty (180) days 

after the dead linedate for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

b)  In exceptional circumstances, prior to expiry of the original time limit, the Employer may re- 

quest that the bidders may extend the period of validity for a specified additional period. 

The request and the bidder’s responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of 

his bid security for a period of the extension. 

6.18 DEFECT LIABILITY PERIOD (Not applicable as subject work is related to 

services) 
 

a) The Contractor is expected to carry out the construction work in Workmen like manner so as to 

meet the requirement and specification for the work/project. It is expected that the 



36 

 

 

Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 

b) Defects or defective work is where standard and quality of workmanship and materials 

as specified in the contract is deficient. Defect is defined as a failure of the completed work / 

project to satisfy the express or implied quality or quantity obligations of the construction 

contract. Defective construction works are as the works which fail short of complying with the 

express descriptions or requirements of the contract, especially any drawings or 

specifications with an implied ters andconditions as to its quality, workmanship, durability, 

aesthetic, performance or design. Defects in construction projects are attributable to various 

reasons. 

c) Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, 

cooling or heating systems, inadequate fire systems etc. The defects could be various on 

accounts of different reasons for variety of the works / projects. 

d) The Engineering In charge/Project Officer shall issue the practical completion certificate for the 

project. During the Defect Liability Period which commences on completion of the work, the 

Engineering In charge shall inform or the contractor is expected to be informed of any defective 

works by the Employer’s representative of the defects and make good at contractor’s 

cost with an intention of giving opportunity to the contractor of making good the defects 

appeared during that period. It is the contractor’s obligation under the contract to rectify the 

defects that appear during Defect Liability Period and the contractor shall within a 

reasonable time after receipt of such instructions comply with the same at his own cost. The 

Engineering In charge/Project Officer shall issue a certificate to that effect and 

completion of making good defects shall be 

deemed for all the purpose of this contract to have taken place on the day named 

in such defect liability certificate. 

e) If defective work or workmanship or design have been knowingly covered-up or conceived so as 

to constitute fraud, commencement of the Defect Liability Period may be delayed. The decided 

period may be delayed until discover actually occurs on at least the defect could have been 

discovered with reasonable diligence, whichever is earlier. 

f) The DLP shall be as follows:- 

 

 

Dept. Typeofworks DLP 

 

 

 

Roads

Force ment concrete road/ Mastic works 5years 

Asphalt work 3years 
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Civil Works 

 

 
 

g) Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. Every time notice of 

Defect/Defects 

is given, the Contractor shall correct the notified Defect/Defects within the duration of time 

specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry out 

removal of defects or deficiencies, if any, noticed in his inspection, or brought to 

his notice. The Contractor shall remove the defects and deficiencies within the period specified 

in the notice and submit to the Engineer a compliance report. 

h) It is the Completion Stage when the contractor has completed all of the works and fixed all of the 

defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer 

must issue a “Certificate of Completion”. On the issue of “Certificate of Completion”, the 

“Defect Liability Period” starts. The contractor also must issue a “Certificate 

statement” as an acknowledgment to the engineer not later than 14 days after the “Certificate 

of Completion” has been issued. During the “ Defect Liability Period”, the contractor 
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has to obey all written instructions from the engineer to carryout repairs and fix any 

defects which appear in the Permanent Works. If the contractor does not, due to his own 

faults finish the repair works or fix the defects by the end of “ Defect Liability Period”, the “ 

Defect Liability Period” will continue until all works instructed by engineer is done. 

 

i) In case of any lapse in maintenance, the penalties shall be recovered and if necessary the 

work   

     shall be got done at the risk and cost of the contractor after the prescribed period. The said cost 

shall be recovered from the Contract Deposit /Retention money or any other deposits, dues with 

the B.M.C. The contractor shall be liable to pay the excess cost if incurred, punitive damages 

and face penal action in the case of insufficiency of the aforesaid amount. 

 

 

6.19 SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

 
I) Contract Deposit – As amended from as per AMC(P)’s sanction AMC/P/8108 dtd 

23.02.2022 

The successful tender, here after referred to as the contractor shall pay an amount equal to 

Two 

(1) percent of the contract sum shall be paid within thirty days from the date of issue 

of letter of acceptance. The said contract deposit will be paid in the form of 

Demand Draft (D.D.) only. 

 
II) Retention Money – As amended from as per AMC(P)’s sanction AMC/P/8108 

dtd 23.02.2022 

The retention money equal to 15.0% of the Contract sum will be recovered from the contract or 

every bill i.e interim/running /final bill. The clause of retention money will not be 

applicable M. & E. Department. 

 
B. Additional Security Deposit :-  

 

Amended from as per AMC(P)’s sanction AMC/P/8108 dtd 23.02.2022 

Additional security deposit shall be applicable as under : 
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Sr. No. Rebate quoted by the 

contractor 

ASD applicable 

1 Up to 12% Rebate NO ASD 

2 Rebate above 12% on estimated 

cost 

At 2.00% of Estimated cost for each % 

rebate 

& part thereof, in DD only. 

 

 

As amended from as per AMC(P)’s sanction AMC/P/8108 dtd 23.02.2022 

The bidder shall submit the ASD as applicable in the form of demand draft, which is to be submitted 

during office hours minimum one day before opening of Packet ‘C’ to respective Head Clerk 

(Expenditure) of the Engineer in charge of HE division in sealed envelope. If ASD is not 

applicable then the bidder shall submit sealed envelope mentioning on their letter head 

‘ASD’ is not applicable. 

 
If the bidder fails to submit the sealed envelope as mentioned above at least one day before opening of 

Packet ‘C’ within office hours then the EMD of the respective bidder will be forfeited 

and the company with their directors/Partners and other companies with the said 

directors/Partner will be further debarred from any tendering process for the period of at least 2 

years. 

C C. Performance Guarantee – 
 

The successful tender, here after referred to as the  contractor shall pay in the 

form of “Performance Guarantee” at different rates for different slabs as stated 

below: 

Offer PG applicable % 

For premium, at par and 
rebate 

0 to 12% 

PG= 0.92% x contract sum applicable for rebate 

of 12% 

 

 
For rebate of 12.01% 

P.G. = {0.92% x contract sum applicable for 

rebate of 12%} +(X) x contract sum 

where 

  X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price 

variation. 
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The PG shall be paid in one the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/- 

II) Demand Draft (In case guarantee amount is less than 

Rs.1,00,000/-) III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any 

Schedule bank or f in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security 

Deposit. Performance Guarantee will have to be paid & shall be valid till the defect liability 

period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and 

shall be paid within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for “Demolition Tenders”. 
 

i. Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed 

and only PG of 10% of contract sum be taken from the successful bidder on 

award of contract only. 

ii. BMC departments shall ensure to incorporate specific condition regarding 

above in bid document and e-tender notice. 

 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of work 1st year / 

3rd year of DLP (in case of 5 years DLP) and after issue of “ Defect Liability 

Certificate” (in case of 1 or 2 or 3 years DLP) subject to no recoveries are pending 

against the said work, provided that the Engineer is satisfied that there is no 

demand outstanding against 

the Contractor. No claim shall be made against the Balance Contract Deposit after the 

issue of Defects Liability Certificate. 

 
 

II. Refund of Retention Money (As amended from as per AMC(P)’s sanction AMC/P/8108 

dtd 23.02.2022 

The Retention money will be refunded after completion of Defect liability period and 
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after issue of Defect liability Certificate (in CASE of 1 or 3 or 5 years of DLP) 

provided that the Engineers 

satisfied that there is no demand outstanding against the Contractor. In the event of different 

Defect Liability Period have been specified or become applicable to different section or 

part of the permanent works, the said money will be released within 30 Days on 

expiration of such Defect Liability periods. In the event of Engineers issue a taking 

over Certificate for a section or part of the Permanent works, only such proposition 

thereof as the Engineer determines ( having regard to the relative value of such 

section or part of the works) shall be considered by the Engineer for payment to 

the Contractor. 

 

 

III. Refund of Additional Security Deposit ( As amended from as per AMC(P)’s 

sanction AMC/P/8108 dtd 23.02.2022) 

One –half (50%) of the additional security deposited (ASD) shall be released after 

completion of 50% financial progress of the work. The balance ASD shall be released within 

30 days of issue of “Certificate of Completion” with respect to the whole of the 

Works. In the event the Engineer issues a Taking-over Certificate for a section or part of 

the Permanent Works, only such proposition thereof as the Engineer determines (having regard 

to the relative value of such section or part of the Works) shall be considered by the Engineer 

for refund of ASD to the contractor. 

 

IV. Refund of Performance Guarantee 
 

The Deposit on account of Performance Guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever is 

later and no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP (Not Applicable) 

 

Deposits refunded 

after completion 

 
After 3 yrs. of 

DLP 

 
After Completion of 

DLP 

 

ASD + 50% of RM 

 

CD+50% of RM 

 

PG 
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After Completion of DLP 

Deposits refunded 

after completion 

b) Time of Refund for works having 1 or 2 or 3 years DLP (Not Applicable) 

 
 

*Note :- 

The mode of making security deposit is as under 

i) Wholly in cash as per norms or; 

ii) By way of general undertaking and guarantee with special adhesive stamp of amount of 

Rs. 5/- for every Rs. 1000/- or part thereof for the amount secured by such deed, 

subject to min. of Rs. 500/- and max. of Rs. Twenty Five Lac, to issued on behalf of the 

contractors by the banks on the approved list of the Municipal Corporation, provided the 

banker’s guarantee is renewed as required and 

/ or directed from time to time so as to cover the entire period of contract including the extended 

period, till physical completion of the work , certification of the final bill and defect liability period 3 

(three) year whichever is later. 

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank 

Guarantee, it is necessary to mention that the same shall be valid further 6 months from 

the completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 
 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf 

of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of 

approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee 

issued by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said 

Bank Guarantee is countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is binding on the 

endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced 

against the said Branch of the Bank or the bank itself in case of default by the Contractors furnishing 

the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or 

directed from time to time until the Contractor has executed and completed the works and remedied 

any defects therein. 

 

CD+50% of 

RM+PG 

 

ASD + 50% of RM 
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E. Legal + Stationary Charges: (As per applicable circular) 

Successful tender shall pay the Legal Charges +Stationary charges as per Circular/26206 
dtd. 31.08.2023 or of Legal department as amended. (Applicable 18% G.S.T. will be 
recovered over these charges) – 

Sr.. 
No 

Contract value (Rs.) Legal+ Stationery 
Charges from 

01.04.2023 up 
to 
31.03.2024 

1. Up to 50,000/- Nil 

2. 50,000 to 1,00,00,000 0.10% of 
contract amount 
(Min. Rs.1000 
& Max 
Rs.10,000) 

3. 1,00,00,001 to 10,00,00,000 Rs.10,000/- for 
contract cost upto 
Rs.1,00,00,000/- 
& 
above amount 
of 
Rs.1,00,00,000/- 
0.05% of 
contract cost 

4. 10,00,00,001 to Any amount Rs.55,000/- for 
contract cost upto 
Rs.10,00,00,000/
- 
& above 
amount of 
Rs.10,00,00,000/
- 
0.01% of 
contract cost 

 

 

The tenderers are requested to note that stationary charges as given in the table above will be re- 

covered from the successful tenderer for supply of requisite prescribed forms for preparing certificate 

bills in respect of the work. 

 
 

F. Stamp Duty: (As per applicable circular) 

 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services involving 
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transfer of property in goods (whether as goods or in some other form) in its execution and 

includes a sub-contract, as under : 

(a) Where the amount or value set forth in 
such 

contract does not exceed rupees Ten lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees Ten lakhs Five Hundred Rupees plus 0.10% of 
the 

amount above rupees Rs.10 Lakhs 

subject to maximum of R.25 Lakhs 

(c) Bank Guarantee: As per article 54 read with 

40(b) of stamp duty act, stamp duty of 0.5% 

will be applicable to the all bank guarantee 
submitted also which are required to be renewed 

after expiry of time period. 

0.5% 

 

ii. The successful bidder within 30 days from the date of the work order for executing the contract 

work under reference shall enter into a contract agreement with the B. M.C. by submitting the 

necessary / required documents to the satisfaction of the concerned Executive Engineer & 

Account Officer. The contract agreement shall be adjudicated for payment of stamp duty by the 

successful bidder and accordingly the successful bidder shall pay the stamp duty on the contract 

agreement within such time so as to ensure that the contract agreement is executed within the 

stipulated period as aforesaid. The cost worked out after adding the physical & cost 

contingencies shall be considered for computing the stamp duty charges to be paid for the 

contract agreement. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from 

the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two 

separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 15 

days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful 

tenderer. 

6.20 IMPORTANT DIRECTIONS 
 

1. All the information uploaded shall be supported by the corroborative documents in absence of 

which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The 

page No. shall be properly mentioned in the relevant places. 
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The information shall be uploaded in the sequence as asked for with proper indexing etc. The 

Bidder shall be fully responsible for the correctness of the information uploaded by 

him. 

 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines 

for creation and sub-mission of bid are available in the referred document. 

 
Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to eemmwcity.he@mcgm.gov.in The subject shall clearly bear 

the following identification/ title: "Queries/ Request for Additional Information: 

TENDER for work of "Protection and Maintenance of trees & removal of Dead & 

Dangerous Trees / branches at Malabar Hill Garden under A.E.(M)W.W. City-II 

section.” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT 

department in MCGM‟s SRM system. Till such development is made; “Sealed Bids” 

shall be called from the bidders quoting the same rates i.e. L1. 

 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the successful bidder will be decided by lottery system by concerned H.E. 

 

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 

notification issued by concerned Hydraulic Engineer. 

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of 

Acceptance. 

 
6.21 GENERAL DIRECTIONS TO TENDERERS: 

1. Firms with common proprietor / partner are connected with one another either financially or as 

master and servant or with proprietor / partner closely related to each other such as husband, 

wife, father / mother and minor son / daughter and brother / sister and minor brother / 

sister, shall not tender separately under different name for the same contract. 

2. If it is found that firms as described in clause 6.21.1 have tendered separately under different 

names for the same contract all such tenders shall stand rejected and tender deposit of each such 

firm /establishments shall be forfeited. In addition, such firms / establishments shall be liable, 

mailto:eemmwcity.he@mcgm.gov.in
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at the discretion of the Municipal Commissioner, for further penal action including 

blacklisting 

3. If it is found that closely related persons as in clause 6.21.1 have submitted separate 

tenders under different names of firms, establishment but with common address for such 

establishment / firms and / or if such establishment firms though they have different address, 

are managed or governed by the same person / persons jointly or severally such 

tender shall be liable for action as in clause 6.21.2 including similar action against 

firms / establishment concerned. 

4. If after award of contract, it is found that the accepted tenderer violates any of the clauses, 

6.21.1, 6.21.2, 6.21.3 the contract shall be liable for cancellation at any time 

during its currency 

in addition to penal action against the contractors as well as related firms / establishments. 

 

 
5. Tenderers should note in addition to the official address, they should furnish private residential 

address, mobile nos., email ids of the partners. Any fault in this respect may justify the 

rejection of Tender. 

6. In the event of tender being accepted, full amounts of contract deposit must be paid and contract 

must be signed by all the partners of the firm and if one or more partners be not available for the 

purpose, signatory must produce a Power of Attorney must be registered in the office of C.A 

(Finance) / C.A (Treasury) /C.A (WSSD). 

7. In the case of a Joint Stock Company, the contract must be sealed with the seal of the company in 

the presence of and signed by the two Directors or by a person duly authorized to 

sign the contract for the Company by a power of attorney, such power being sealed and signed 

as aforesaid. All such power of attorney must be registered with CA (WSSD) / CA 

(Finance) / CA (Treasury) in the Municipal Office. 

8. Tenderers must distinctly understand: 

a) That they will be strictly required to conform to the conditions of this contract as contained in 

each of its clauses and that the plea of "custom prevailing" will not on any account be 

admitted as an excuse on their part for infringement of any of the conditions. 

b) That no alternation or interpolation will be allowed to be made in any of the terms and conditions 

of this contract or in the Specification of in the Schedule, and that if any such 

alteration or 
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interpolation be made by a Tenderer, his tender will, at the option of the Municipal 

Commissioner, either be rejected or to be treated as if no such alteration or interpolation has been 

made. 

c) That the full contract deposit must be paid within the time specified and the contract must be 

executed within the stipulated time frame by the successful tenderer. 

d) That a postponement of the payment of the full contract deposit or the execution of the contract 

will not be permitted by reason of the Corporation having in possession other deposits on 

account of other tenders or contracts, which deposit may be or become returnable to 

the tenderers and which they may wish to transfer as a deposit under this contract. Such 

transfers will not under any circumstances be permitted. 

6.22Tenderers shall note that if the conditions of G.C.C. are in variance with the conditions 

contained in the tender document the conditions of the tender document shall 

prevail. 

6.23 SITE INSPECTION 
 

Prior to submitting and uploading e-tender for the work the tenderer should visit and examine at 

the site of works and its surroundings at his own expense and obtain and ascertain for himself, on 

his own responsibility &risk all information, technical data etc. that may be necessary 

for preparing his bid and entering into a contract including, inter-alia, the actual conditions 

regarding the nature and conditions of site, availability of materials, labour, probable 

sites for Chowky/stores etc. and the extent of lead and lift required for the execution of the 

work over the entire duration of the contract, after taking into consideration local conditions, 

traffic restrictions, obstructions in work, if any allow all such extra expenses that are 

likely to be incurred due to any such conditions, restrictions, obstructions etc. in the 

quoted contract price for the work. 

They shall obtain further clarification, if any, on any specific issue from the Executive Engineer 

(Maintenance)Meter Workshop, 566, N. M. Joshi Marg, near ‘S’ Bridge, Byculla 

(West) Mumbai 

–11 before submitting the tender. Tenderers/Contractors should note and study the condition 

related to site constraints and its impact. 

 
6.24 MODIFICATIONS IN TENDER DOCUMENT 

If B.M.C. considers it is necessary to carry out any modifications, in the tender documents 

and extend the closing date of the tender the same shall be made by an addendum. 

Copy of addendum will be uploaded on B.M.C.’s portal. Each addendum shall be 

signed by the tenderer(s) and scanned copy of the same should be uploaded in Packet “B”. 
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The tenderer(s) shall not add or amend the text of any documents contained in tender 

document. 

 

6.25 TAXES AND DUTIES ON MATERIAL  

 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, 

Cess etc. as applicable at the time of bid submission. GST as applicable shall be paid 

separately on submission of bills/invoice. 

Input Tax credit of GST as available with the bidder will not be claim separately by BMC. 

However, while quoting the rates benefit of input Tax credit or Exemption shall be passed on to 

the BMC by way of equivalent reduction in quoted price. 

The condition to fill the “Special Annexure – I” as referred in the circular CA(Finance) 

/ Project / City / 8 Dtd. 14.07.2017 is now relaxed henceforth as per Circular 

u/no.CA / F / Project / City / 28  Dtd. 10.11.2017. 

Also, submit the Annexure A 1 (Notarized Affidavit on Rs. 500/- stamp 

paper) in the pro-forma enclosed herewith on Pg. 187 in Packet ‘A’ & ‘B’ 

“Chapter XXI – Miscellaneous, section 171(1) of GST Act 2017 governs the ‘Anti 

profiteering Measure’ (APM)” 

As per provision of this section, any reduction in rate of tax on any supply 

of goods or services or benefit of input tax credit shall be passed on to the recipient by 

way of commensurate reduction in prices. 

Accordingly, the contractor should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit to BMC. 

Further all provisions of GST Act will be applicable to the tender. 

 
BMC shall, based on the nature of the tenders and the BOQ rates, communicate its 

decision on payment / recovery of net differential GST Liability. (on account of applicability 

GST) to the contractor. If any dispute, difference of any kind whatsoever shall arise with 

respect to payment / recovery of net differential GST Liability (on account of applicability GST), 

the aggrieved party shall refer such dispute within a period of seven days to the concerned 

Add. Municipal Commissioner who shall constitute a committee comprising of three officers 

i.e. the concerned Dy. Municipal Commissioner or Director (E.S.&P.), Chief Engineer 

other than the Engineer of the Contract and the concerned Chief Accountant. The 

Committee shall give its decision in writing within 60 days of its formation, after giving at least 

one hearing to the contractors. 
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Appeal on the Order of the Committee may be referred to the Municipal Commissioner 

within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee comprising 

of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in charge of 

Finance Department. The Municipal Commissioner within a period of 90 days after being 

requested to do so shall give written notice of committee's decision to the Contractor. 

Save as herein provided such decision in respect of such matter so referred shall be final and 

binding upon both parties and shall forthwith be given effect to by the Contractor. No 

claims in this respect whatsoever shall be entitled to be referred to arbitration. The 

change in the tax structure of GST if it is on higher side will not be reimbursed to the contractor for 

the extended period if it is on the fault of contractor. Further the tenderer will not be reimbursed 

the taxes, duties, cess and charges etc. (except GST) whether now in force  or that may be 

enforced  in future". 

a) The labour welfare CESS as applicable as per the Government Resolution under 

no. BCA/2009/case no 108 / labour.7A / Mantralaya / Mumbai-400032 dt. 

17.06.2010 shall be recovered from contractor's bill. 

 

b) Any tax benefit availed by the bidder by way of statute of the project or by 

way of project authority certificate shall be to the Employer's account and shall be 

deducted from the contractor's RA bills. 

All charges on account of GST all Custom Duties, Import Duties, Excise Duties, 

Business, Income Taxes, Octroi Terminal/VAT/Turnover and other taxes etc. on 

material, equipment supplies to be used or services to be performed under the contract 

obtained for the work from any sources as amended up to date shall be borne by the 

contractor, as per the General Condition of Contract under Taxation Clause and 

Tender Conditions. 

However, as per the prevailing tax polices of State/Central Government if B.M.C. is 

eligible for getting exemption from GST excise and other duties or any other taxes payable on 

any of the material, equipment supplies to be procured or services to be performed for execution 

of the tender work, then B.M.C. will issue work specific Exemption Certificate to the 

concerned authority for availing the same. Exemption Certificate issued shall not be misused. 

If found misused anywhere, then action as deemed fit including blacklisting of the 

contractor from B.M.C. will be taken. 

The tenderer should also note that the execution of work should not be delayed for want of 

exemption certificate. Any taxes and duties paid until issue of exemption certificate will not be 

reimbursed. The tenderer should note this and quote accordingly.” 
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Tenderer shall be registered under the GST Act 2017/ Maharashtra Sales Tax on the 

transfer of property in goods involved in the execution of works contracts (Re-

enacted) Act 1989 and should produce documentary evidence of the effect (a copy of 

registration of certificate from the GST/Sales tax department) along with the tender. 

6.26 SOLVENCY CERTIFICATE 

Tenderer(s) shall upload a scanned copy of latest solvency certificate for required amount 

from a bank of B.M.C. approved list attached issued maximum 12 (Twelve) 

months prior to due date of tender. Latest solvency certificate shall be submitted in 

physical format if the tender is awarded to bidder. 

6.27 ERRORS AND DISCREPANCIES IN TENDER 
 

If tender contains errors in the Bill of Quantities such as computing mistakes, incorrect transfer 

etc. the Engineer will inform the tenderer(s) of such errors or discrepancies and 

rectify the errors or discrepancies and will re-total the amounts of Bill of Quantities. The 

foregoing procedure may be applied at any time prior to award of contract and the 

Engineer is not liable for any error or discrepancy which was not discovered during 

scrutiny of the tender. 

 
6.28 EVALUATION OF TENDER 

In comparing tenders, the corporation shall consider such factors as the efficiency and 

reliability of instrument and methods proposed, compliance with the specifications, 

quality and the tenderer’s capacity to perform vis-à-vis the time of completion. 

 
 

6.29 AWARD OF CONTRACT 

Notification of award by way of work order prior to the tender validity period will be issued in 

writing to successful tenderer. The contract will be awarded to the best responsive 

tenderer(s) offering the lowest evaluated tender in conformity with the tender document. 

Corporation reserves right to accept/reject any or all tenders and to annul the tendering 

process at any time prior to award of contract. 

Prior to the expiry of the Tender validity, the Corporation will notify the successful 

tenderer(s) by a letter that his tender has been accepted, if required. This letter herein after 

and in condition of contract called “The Letter of the Acceptance”. Notification of Award 

will constitute the information of contract. 

6.30 DISPUTE 
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In case of any claim, dispute or difference arising in respect of the contract such claim, dispute 

or difference shall be dealt with as per G.C.C clause no. 73, as amended up to 

date. 

6.31 Contract Labour (Regulation and Abolition Act 1970): 

The tenderer(s) should specifically note that the successful tenderer shall have to 

strictly comply with the entire statutory requirement under the provision of the 

Contract Labour (Regulation and Abolition) Rules 1970 and with the Maharashtra 

State Contract Labour (Regulation and Abolition) Rules 1971 and indemnify the 

Corporation against any claim(s) whatsoever. 

6.32 As per the Contract Labour (Regulation & Abolition) Act 1970, every contractor 

should obtain a license certificate from the office of Labour Commissioner situated at 

Commerce Center, Tardeo, near A.C market, Mumbai – 400 034. 

 
6.33 An amount of 1% of the contract cost shall be deposited with the government of 

Maharashtra as per circular u/no BCA/2007/CN/788/Kamgar 7A dated 16.10.2009. 

 

6.34 The tenderer shall submit the copy of Registration issued under Employees provident fund and 

Miscellaneous Provisions Act 1952. 

 

6.35 The tenderer shall also submit the copy of registration certificate issued under 

Employees State Insurance Corporation (E.S.I.C Act 1948). 

6.36 Tenderers are requested to take cognizance of Child Labour Act and take 

precaution not to employ Child Labour on site. If Child Labour is found to be 

employed on the work, a 

penalty of Rs 5000/- on the spot will be imposed on the defaulting contractors 

and further action as deemed fit will be taken. 

6.37 The contract period shall be as mentioned in the tender notice. The period required for 

mobilization, procurement of material, traffic permission, other required permissions, 

erection of site office etc. complete shall be reckoned from the date of issue of 

work order. 

6.38 The project works, laying of water main work shall not be carried out 

during the monsoon period without prior sanction from competent 

authority. 
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6.39 The rates for unforeseen fair and extra items for the works, which are available 

in the Unified Schedule of Rates of B.M.C., applicable to the tender, will be 

paid as per G.C.C. in force as amended upto date by B.M.C 

6.40 The tender shall have to start & simultaneously carry out the works included in the tender 

at multiple locations or as directed by the engineer. 

6.41 As per circular no. CA/FDT/1488/of 17.01.2012 no amendments in the 

original scope of work will be made without specific prior approval of concerned 

A.M.C /M.C. No permission will be granted in any circumstances, to execute 

any additional work in another ward, by using the savings in BOQ, without sanction 

of competent authority. Tenderer should strictly note this clause. 

 

6.42 The proposes subject tender work ,the water mains shall be laid by diverting, re-aligning, and 

supporting etc. any/all existing utilities as directed and in consultation with respective 

authorities such as B.E.S.T, Traffic Police, M.T.N.L, B.S.E.S,M.S.E.B, Tata 

Electric Co, Tata Power, Mahanagar Gas, Railway Authority, Forest Authority, Salt 

Dept., P.W.D, MBPT, Tata Power, M.M.R.D.A, M.S.R.D.C etc. All 

precautionary/preventive and safety measures shall be taken to avoid any 

mishaps/accidents with utilities, labours and public. Any damage to utilities  and 

consequences thereof shall be made good by the tenderer at his own risk and cost 

as directed by the authority/ B.M.C. 

6.43 The subject tender water work is proposed on most busy road in Mumbai. There will be 

remote chances to get full closure of road. Intending tenderers have to carry out the work in 

phase wise manner by allowing moving heavy vehicular traffic nearby and abutting to existing 

concrete road, Bridge foundation & substructure, infrastructure of existing utility and 

infrastructure if any and safeguarding of the same shall be entirely tenderer‟s 

responsibility. All precautionary/preventive and safety measures shall be taken to 

avoid any caving underneath the pavement, side collapse & mishaps/accidents thereof. No 

extra claim will be entertained on this account. Any damage & consequences thereof shall be made 

good by the tenderer at his own risk and cost as directed by the authority/ B.M.C 

 

6.44 The tenderer should note that he has to provide adequate barricading, during the various 

activities concern with the completion of the work in all respect in view of the above 

mention site conditions while carrying out the work as per the design and drawing of the 
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MCGM. 

6.45 BARRICADING - 

i. The tenderer should note that he has to provide adequate barricading, during the various 

activities concern with the completion of the work in all respect in view of the above mention 

site conditions while carrying out the work as per the design and drawing of the 

B.M.C 

ii. It shall be distinctly noted that B.M.C will not made any payment towards item 

of providing barricaded of any and all kinds as directed. The contractors shall 

take this fact into consideration while quoting. 

iii. It will be entirely responsibility of the contractor to provide and install secure 

barricades on work site, wholly at his cost. 

iv. The barricading shall be provided as per specifications and drawing given below. 

v. The cardinal principal behind installing secure and continuous barricading is to ensure the 

safety of the road users/residents of vicinity etc. Due to non installation of 

barricades or due to inadequate installation of barricades on sites, if any accident 

occurs on site leading to injury or loss of life, then the contractor and contractors engineer 

will be liable for consequent action. 

vi. If it is noticed during course of execution that proper barricading is not provided by 

the contractor then a penalty of Rs.2000/- per meter per day will be imposed. Penalty on 

account of lapses in providing barricades will be cumulatively imposed to the tune of 

5% of the contract cost. 

vii. The details of the work shall be prominently displayed in central panel of the barricades in 

following format 

 

 
Name of work 

 

 
Contract cost 

 

 
Date of starting 
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Time period 

 

 
Contractors engineer _ 

Mobile Number 

 

 
_ _ _ _ _ 
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_ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

O 

R 
 

Providing and fixing the barricading in double row with G.I. Sheets of 22 gauge manufactured by 

TATA Co. and JINDAL Co. fixed on 3 inch dia.(75mm.) wooden bullies which will be 

buried in existing road sufficiently. Embossing of TATA/JINDAL Brand on G.I. Sheet shall 

be ensured before painting with yellow and black bands of Synthetic enamel paint as 

per the traffic norms and as directed by the Engineer. 

O 

R 

 
Providing and fabricating the steel barricade of size 1.8m x 1.5 M made out of 1.25 mm. the MS 

plates of size 1.8 M x 1.0 M , M. S. Angles ISA 40mm x40mmx5mm., MS flat 40mm 

x5mm thk of, Lloyd Steel, SAIL, Essar Steel approved in straight profile of all sizes, 

shapes and for all works 
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including stiffeners, bolts and nuts, fillet/butt welding, splicing, machine grinding of all 

member joints wherever required to give neat appearance, fabricating to a curved or 

bent profile like arch or 

semi circular shape, fixing at site as directed etc. complete.” These barricading are reusable for 

50 times & shall be neatly painted while providing on site. 

OR 

 

Barricading for major trenches having depth more than 2 mtr 
 

“Providing and fabricating the structural steel barricade made out of 1.25 mm. thk MS plates of 

size 2.5 M x 2M , M. S. Angles ISA 40mm x40mmx5mm., MS flat 40mm x5mm thk and 

ISLB 250 mm x 125 mm as per IS 1161- I RHS/SHS rolled angle plates etc. (material as per 

IS 4923 Grade YST 241) of TATA Steel, Lloyd Steel, SAIL, Essar Steel approved in straight 

profile of all sizes, shapes and for all works including stiffeners, bolts and nuts, fillet/butt 

welding, splicing, machine grinding of all member joints wherever required to give neat 

appearance, fabricating to a curved or bent profile like arch or semi circular shape, fixing at site as 

directed etc. complete. Rate is including the entire logistics of transporting and other related 

activities for completing this item.” 

 

Note:- Bidder shall note that any one of above barricading will have to provide 

as per site condition for excavated trenches. No payment shall be made for 

barricading. 

 
 

6.46 Quantities of all items provided in the BOQ may not be required to be executed 

depending upon the site conditions. The tenderer shall not be entitled for any compensation 

on this account. Before starting the work, tenderer shall consult with the site in charge and 

shall take actual measurements on the site for procurement of material. 

 
6.47 The tenderer should note that while executing the jobs allotted to them, the payment will be 

made as per the items included in the BOQ & as per the relevant items included in the various 

unified schedules of Rates of the B.M.C. effective at the time of work and if any item or 

activity doesn’t cover in the BOQ, the payment will be made as per the G.C.C or as 

amended from time to time by B.M.C. 

 
6.48 The Tenderer shall procure necessary material required for the work with ISI mark wherever 

applicable from the manufacturer(s), with ISI certificates and or according to 
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B.M.C. specifications. 

6.49 All material required for the work can be stacked near the site of work in such a 

manner so as not to cause any inconvenience to the pedestrian and vehicular traffic. If no space is 

available on site then tenderer shall make his own arrangement for stacking of material etc. No 

extra payment will be made on this account. 

The tenderers shall have to make their own provisions for site office / 

labourers huts / site godown either on his / her own place or rented / leased place. 

No permission shall be granted vide circular u/no ChE/487/Rds (Tr&Br) / SR 

dated 18.09.2012 for erecting site office / labourers huts / site godowns on road 

carriageway / footpath. 

 
6.50 The tenderer shall obtain traffic permission from Traffic Police Department. For erection of 

site office, cement godown, store etc. wherever required. The tenderer shall obtain 

necessary permission from concerned competent authority on payment of necessary 

charges as demanded by the concerned authorities as per the prevailing rules. The 

cement godown, watchman’s cabin etc. shall be provided as directed and shall be 

removed by the Tenderer on completion of the work at their cost wherever required. It is 

also binding on Tenderer to fulfill requirements of environmental authorities. The work 

shall be started only after construction of site office, cement godown, store etc. (after 

completing all formalities) and after getting necessary traffic. Permission, road opening 

permission if applicable etc. The work is required to be executed at one / more places and 

hence the contractor will be directed by the engineer to start the work at more than one place. 

BAR / C.P.M / P.E.R.T / Milestone chart shall be submitted considering all these 

factors. 

 

6.51 The tenderers should simultaneously work at one / multiple places as directed by Engineer 

to complete the work within contract period. 

 
6.52 Tenderers shall obtain permission from traffic police department and shall provide various 

boards and proper barricading of trenches wherever necessary on site to have smooth traffic as 

per the requirement of traffic police department and shall have proper coordination with 

competent concerned authority/ward staff, A.E.W.W and A.E.W.W (Maint.) etc. If 

required & insisted by traffic police department traffic warden shall be appointed on 

site. 

6.53 Tenderer shall have to obtain all the permissions of the concerned authorities 
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required for carrying out the work, if applicable. Only recommendatory letters will 

be issued by the B.M.C. 

 
6.54 Within one month of completion of work, the tenderer shall submit at his cost seven copies of 

Ammonia prints of completion drawings of laying work if any along with soft copy showing 

all the details checked and duly signed by Engineer & tenderer. The payment of 

final bill shallbe made to the appointed Contractors after receipt of above sets failing which 

necessary action as per G.C.C / circulars in force on the date of work order till the entire contract 

period will be initiated. 

6.55 Item of cutting C.I. pipe is also applicable for Ductile Iron Pipe and no fair rate will be 

admissible. 

6.56 The contractors should provide suitably required number of M.S plates on trenches of suitable 

thickness and size for smooth movement of vehicular traffic as per the requirement of traffic 

department. Contractor should note that no payment will be made to the contractor 

for providing, removing and refixing M.S plates on trench etc. 

6.57 While excavation of trenches, temporary arrangement like placing of M.S plate 

over/ trenches in front of the entrances of the properties shall be done to allow vehicles / 

public entries to the properties. No extra payment will be made for this. 

6.58All mild steel specials required for execution of work shall be fabricated from 

pipes on site. No extra cost will be paid for fabrication of M.S. specials except payment 

for welding and cutting under respective item of bill of quantities. Also payment for laying of 

M.S specials in trenches will be made with average length for bends (mean of internal outer 

length). In case of valve chambers, the required M.S cover plates& M.S sections will be 

considered for payment on weight basis & it is inclusive of cutting, welding, fabrication, 

etc, required to complete the work. 

6.59 Contractors should note that the work of laying of water main and work of cross connections 

shall be done simultaneously within the time period. As soon as laying work is 

started main cross connection shall be carried out and water main shall be flushed as 

directed. 

6.60Tenderer should note that the supply of material, supply of C.I. specials, M.S specials if 

included in the Bill of Quantities shall be made available anywhere in the city or suburbs or at 

the departmental work chowkies as directed. The rates of these supply items include transport, 

loading, unloading etc. complete. 
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6.61Tenderer shall be registered under the GST Act 2017 / Maharashtra Sales Tax on 

the transfer of property in goods involved in the execution of works contracts (Reenacted) 

Act 1989 and should produce documentary evidence to the effect (a copy of 

registration of certificate from the GST / Sales Tax department along with the 

tender). 

 

6.62 Tenderer shall note that H.E’s schedule item for Butterfly valve is inclusive of 

providing and fixing adopter. No extra payment will be made on this account. 

6.63 The contractor will be directed by the Engineer to execute the additional emergency 

work of 

excavation, laying of water mains, cross connections, construction of S.V. Chambers, 

concrete blocks, digging trial pits & other related works to H.E. Dept. etc. to any extent. 

The quantum of the work of any item may get reduced or increased to any extent. However, 

the payment of the work shall be made as per terms and conditions of contract. 

6.64Wherever mechanical joints will be used on the water main it will be necessary to fill the gap 

between the outer edge of the pipe and special / collar/socket with spun yarn as usual. The 

costs of fixing mechanical joints are inclusive of said work. No extra amount will be paid on 

this account. 

6.65The sluice valves, B.F. valves, air valves, fire hydrants etc. to be provided on proposed 

water main shall be as per relevant I.S. / B.M.C. specifications and shall be got tested 

in Municipal Workshop or as directed by the Engineer. 

6.66In case the controlled concrete to be provided at one place /or on particular day, is of small 

quantity i.e. less than 10 Cu.m, M10 may be considered as equivalent to 1:3:6, M15 as 

1:2:4, M20 as 1:1.5:3.The concrete sample/ cubes for M10, M15, M20 shall be tested for 

every100 Cu.m quantity irrespective of individual quantity is less than 10Cu.m. 

 

6.67The contractors shall bring the correct size of metal/material required for construction of water 

bound layers. The contractors will not be allowed to break stones for preparation of material 

for water bound layers on site. 

6.68The rate of supplying, loading, transporting on site, unloading and lowering in trenches of all 

kinds of pipes up to 450 mm dia. is inclusive of cleaning, flushing and testing 

of water mains up to 10 kg /cm2pressure as directed by the engineer. 

6.69 Latest circulars / guidelines should be followed for providing fencing, barricading 

& lighting. 
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6.70 Please refer circular No. HE/Cir/13 dated 25.10.05 for specification of M.S, 

D.I& P.E pipes or amended till date. 

6.71All the sluice valves to be provided shall be GLANDLESS VALVE & preferably with clock 

wise opening. False Key (i.e. Chavi) required to operate Butterfly valve should be 

provided with vertical pipe rod and handle as directed by the Engineer. No additional 

payment for the same will be paid to the tenderer. 

6.72The M.S. Pipes shall be manufactured from plates confirming to IS 2062- FE -410. The 

M.S. pipes shall be fabricated as per IS 3589 (i.e. the fabricated company shall have ISI 

certificate for fabrication of respective dia. of MS pipes). Spirally welded pipes will 

not be allowed. Every 10thwelding joint of mild steel pipe water main shall be tested 

in metallurgical laboratory for its strength. 

6.73 The tenderer shall note that the payment towards procurement of M.S. 

plates for fabricating. 

M.S. pipes / specials will be made as per tender item only. No extra charges 

/ payment for using 

M.S. pipes fabricated from Fe 410 Cu-WA( copper bearing quality with copper 

content between 

0.17% to 0.38 % as per specifications will be entertained / considered on any account. 
 

All the excavated material belongs to the B.M.C. and therefore shall be the property of 

B.M.C. It will be mandatory on the part of tenderer to use this material in the 

execution of works under contract, if the quality of material available is as per the 

specification. The tenderer should note that if Municipal Dumping Ground is available then 

contractor has to dump the surplus excavated material to Municipal Dumping Ground at his 

own cost as directed by the engineer. In case of non- availability of Municipal dumping 

ground, the intending tenderer should note that the tenderer has to make his own 

provision/arrangements of plot in B.M.C. limit or outside B.M.C. limit at his own 

cost for dumping/disposal of surplus excavated material by obtaining the permission from 

owner of dumping site and NOC of concerned authority for debris management plant 

etc. No payment will be made for removal of earth of any work. 

As and when royalties becomes payable to Government Authority on excavated material as 

per statutory requirements, the payment shall be made by the tenderer. The tenderer shall pay 

necessary royalties and submit documentary evidences of such payments to the Engineer for his 

information and records. The intending tenderer should note that, no transportation and other 

charges will be paid to the contractors and he has to quote their offering considering 

all factors. 



61 

 

 

 

6.74  B.M.C. staff may visit the factory before and/or during fabrication of 

M.S pipes as directed. The contractor shall make arrangement for the 

factory visit at his own cost. 

 

6.75The payment for internal cement mortar lining work to water main shall be paid on the basis of 

diameter specified in the bill of quantities and not for actual diameter of pipe within 

the tolerance limit. No extra claim for payment towards variation in actual pipe 

diameter within tolerance limit will be considered/ entertained. 

6.76If the contract period of the tender work is 1 year (i.e. 12 month) hence the 

cost contingencies is not applicable for this work as per circular no. 

CA/WSSD/MMRDA/77 Dt. 07.05.2013. 

6.77 The completion reports for various activities along with its drawing shall be 

submitted to the B.M.C. immediately after execution of the work. 

6.78 All the materials required to use for execution of the work to be got tested 

as directed by the Engineer before use. 

 

6.79 Noise level shall be maintained as per circular under no. CE/ PD/ 7788/ I dated 

05.11.08. 

 

6.80 The tender is proposed exclusively for Dy.H.E. (Maint.) / Ex. Engr. 

(Maint.) Meter Workshop division of Hydraulic Engineer’s department. 

 
6.81 The contractor has to provide vernier calliper, micro meter and digital instrument 

for measuring thickness of pipe/ferrule etc. 

6.82 The tenderer shall note that the tie bars if required to be provided by drilling holes to the 

existing cement concrete as directed the said work shall be done as directed by the engineer 

without any extra/additional cost to B.M.C. 

6.83 The tenderer shall remove the water, filled for hydraulic testing of the newly laid 

water main/ water main stretch if required after satisfactory testing at his own cost 

without claiming any extra / additional cost towards dewatering to B.M.C. 

 

6.84There is a paucity of space for stacking of pipes. The pipes may have to be delivered and 

unloaded near the site at locations far away from place of laying the pipes. However no 

payment will be made for double handling or transport beyond 500 meters from place of 

laying. No payment for re-transportation, loading, unloading etc. of pipes or specials 
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received at site for activity beyond 500 meters will be made under any circumstances. The 

successful bidder will have to manage transportation of pipes and specials etc. to site 

bearing this constraint in mind. 

6.85After completion of work, contractor has to submit detail location of work with three 

reference point and also of water main laid. 

6.86The contract period is exclusive of monsoon. Normally excavations are not permitted in the 

month of May and Tenderer shall complete refilling and reinstatement of all trenches, and the 

site shall be cleared in all respect including removal of surplus material on or before 

15th May of every year or as directed by Engineer. During the monsoon period, 

i.e. from closure of excavation if any urgent work is directed, then actual working period 

of that working period of that work will be considered as working days. 

6.87Tenderer at his cost, (i.e. including cost of testing, transportation, loading, 

unloading of material etc. complete) shall test pipes, specials, valves, cement and all 

other material, as directed by the Engineer. No extra payment will be made on this 

Account. 

6.88Surplus Excavated earth / concrete material / Asphalt cakes / debris on site 

shall be removed speedily from the site by the contractor as directed by Engineer in 

charge. 

6.89 The tenderer shall arrange for and test water main at required pressure as directed at his cost, 

failing which, same will be carried out by the B.M.C at the risk and cost of the tenderer. 

After testing of water main, same shall be handed over to competent authority of 

B.M.C / A.E.W.W of respective wards / A.E.W.W (Maint) by the tenderer as 

directed. 

6.90The rate of supply, loading transporting on site, unloading & lowering in trenches of all kinds 

of pipes up to 450mm dia. is inclusive of cleaning, flushing & testing of W.M up to required 

pressure as directed by the Engineer. 

6.91If a part of completed line is required for commissioning, the same shall be handed over to the 

Corporation after specified testing of water main by tenderer at his cost. No extra payment, for 

carrying the material by head load to work site, shall be considered under any 

circumstances. 

6.92The tenderer(s) shall note that only 95% payment of payable amount will be 

released for the completed work and balance 5% shall be released after completing the 
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following works: 

a) Testing of pipeline along with fittings satisfactorily. 

 b) Reinstatement of trenches. 

c) Returning of reclaimed materials to the Municipal Store / Ward as 

specified. d) Cleaning the site. 

e) Clause 6.9.27 (g) shall be binding on the tenderer (s). 

 

6.93 No core cut sample will be allowed in case of asphalt mix. 
 

6.94Tenderer, at their cost shall submit seven sets of “As laid” drawings of water main showing 

actual alignment with three point location along with the soft copy within 30 days 

upon submission of final bill. 

6.95The work may be subjected to third party audit for quality assurance. The representative of the 

quality assurance agency appointed for third party audit will supervise the work on day to day 

basis or as directed by Engineer. Tenderer should make necessary sitting arrangement 

for representative of this agency. The quality assurance agency will issue instructions through 

the site in charge of B.M.C during execution of the work. All the observations, instructions 

made by the quality assurance agency & confirmed by B.M.C staff will be binding on the 

contractor & they should be complied accordingly by the contractor. 

 

6.96 Programme of work : If at any stage the previously approved programme is required 

to be 

modified, the tenderer shall do so immediately as directed by the Engineer. If it is necessary to 

close some phase of the work and start a new phase as directed, the tenderer shall do so without 

claiming any extra payment. The programme shall be reviewed periodically and rescheduled 

as directed. 

6.97Measurement of excavation shall be as per the items in the Bill of Quantities. If the actual 

excavations are more than the specified, excess excavation shall not be payable. However, if 

the actual excavations are less than the specified but accepted by the Engineer, the same shall 

be paid at actual. 

6.98The cross connection works etc. are required to be planned in view of the water supply hours 

in a particular area. Extra payment shall not be considered for works carried out during early, 

late or night hours. The work of cross connection at the tapping point shall be undertaken 

immediately after starting the work. Subsequently the work of cross connection at 

down streamside shall be completed. In any case the cross connection works shall 
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be completed within one month of start of laying of pipes. If tenderer fail to carry out the 

work within the non-supply hours, the same will be carried out by the B.M.C at the 

risk and cost of the tenderer and recoveries shall be effected from the dues payable to 

the tenderer. 

6.99The contractors will have to work during night time also and no extra claims will 

be entertained. The bidder shall note while working during night hours the machineries used 

shall comply with the noise levels as mentioned in circular No CE/PD/7788/I/dated 

05.11.2008. 

6.100 There is a paucity of space for stacking of pipes. The pipes may have to be delivered and 

unloaded near the site at locations far away from place of laying the pipes. However no 

payment will be made for double handling or transport beyond 500 meters from place of 

laying. 

6.101 No payment for re-transportation, loading, unloading etc. of pipes or specials received at 

site for activity beyond 500 meters will be made under any circumstances. The 

successful bidder will have to manage transportation of pipes and specials etc. to site 

bearing this constraint in mind. 

6.102 As regards payment for providing & fabricating M.S pipes, no payment will 

be made to contractor against the supply of M.S pipes. The payment for supply of M.S 

Pipes shall be made only after completing laying & welding work of M.S pipes. However, 

supply of M.S fabricated pipes shall be in proportionate to the planned work 

of pipe laying as shown in the Bar Chart / C.P.M   / P.E.R.T. Supply of 

M.S pipe beyond the quantity mentioned in the Bar Chart / C.P.M /P.E.R.T will 

not be entertained for payment towards the supply. However, if the work is ahead of the 

schedule the payment will be made accordingly. The Bidder / Contractor should 

note this specifically. The tenderer should note this specifically 

while submitting the bids & plan the work accordingly. 
 

6.103 Details of recovery of existing sluice valve replaced by the contractors in the tender 

work are: a) For 150mm dia. S.V., recovery will be made at the rate of Rs. 

595.00 per number. 

b) For 250mm dia. S.V., recovery will be made at the rate of Rs. 

2485.00 per number. c) For 300mm dia. S.V., recovery will be made 

at the rate of Rs. 3723.00 per number. 
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6.104 Item of SOR-2013, CS-MW-2-b (Brick work with common burnt clay modular bricks of 

class designation 7.5 in foundation and plinth in: Cement mortar 1:4 (1 cement : 4 coarse 

sand) is included in this tender. However, many of the times modular bricks as specified in 

schedule of rate are not available in market and due to the emergency of the work of 

construction of sluice valve chamber, the same work is carried out using regular brick (for 

example--K.B.K. Bricks) in such cases rebate of rupees 1100/- per Cu.m will be 

taken towards use of regular brick. 

 

6.105 No extra payment will be made for cofferdam, dewatering of any source of 

water including dewatering of body water from water mains, barricading, removal of 

silt, removing of earth etc. 

6.106 Site Office & its allied conditions: 

On the receipt of the work order, the contractors will have to erect ready-made AC site chowky 

at least one number or more as directed by the Engineer in form of Porta cabin/ Container 

cabin or semi permanent or permanent structure with appropriate insulation from heat, 

and one or more Godown, before commencement of the work, without any extra cost. The 

contractors will obtain necessary permission from concerned Asstt. Commissioner of ward/s 

or competent M.C.G.M authority for suitable location for the site office/chowky, 

godown, place for stacking machineries & material etc. The contractors will provide 

following facilities, equipments, chowkey, etc 

 

i) Successful tenderer, therefore, will have to furnish information as regards the name 

and complete address of his bank, its branch and the bank A/C No, and Vendor 

Regn. form etc. along with tender document. They will have also to submit fresh 

information when there is any change in this regard. 

ii) The Porta cabin of area preferably about 30 sq.m with air conditioner with at least two 

windows for proper ventilation. 

iii) It should have toilet facility with necessary plumbing arrangements. After completion of the 

work, the chowky and toilet should be completely removed within 7 days. 

iv) The Chowky should be equipped with electric supply, fans, sufficiently big tables, chairs, 

cupboard with locking arrangement and water filter (of approved brands) etc. 

v) The successful tenderer will have to make his own arrangement at his cost for the 

electric power supply required for the work either by taking connection from 

M.T.N.L / 
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RELIANCE/M.S.E.B/B.E.S.T/TATA or arrange his own generators. 

vi) Tenderer, at their cost shall provide and maintain a telephone at the Engineer‟s site 

office. 

vii) The contractors are directed to make suitable arrangement in site office to 

prepare and maintain site record/registers so as to enable to upload the same in 

SAP. 

viii) Contractor shall provide 10 megapixel digital camera for taking photographs 

of work during execution& also later, if required. 

ix) Site godown & separate cabin/Site Laboratory adjacent to site office for contractor's 

staff / any other consultant / Quality control auditors if appointed by M.C.G.M 

as per requirement. 

x) The contractors will be given 12 mm dia or 20 mm dia (or as decided by the H.E) metered 

water connection for drinking purpose only if necessary. Extra water required for construction 

purposes will have to be brought by the contractors at his cost and no extra 

claims on this behalf will be entertained. The contractors have to obtain necessary 

permission for such connections from respective A.E.W.W of wards /Competent 

Authority and shall pay the necessary connection charges. 

 

6.107 Vehicles/Transportation arrangement for Engineers and Employers Staff: 
 

The subject work is scattered in various locations of G/North, G/South & F/North wards, & 

also may need to be carried out at various locations at the same time. Due to this 

the contractor has to make transportation arrangement for engineers & his staff round 

the clock 24 x7 till completion of work for smooth working & supervision of the subject 

work. The transportation arrangement shall be provided from the date of starting of the 

work. No payment will be made for the same. 

NOTE: 

i) If chowky / Site office with necessary requirements is not provided within 30 

days from the date of issue of work order, a penalty of Rs 10000/- per day will 

be imposed. 

ii) If there is further delay more than 30 days, a penalty of Rs 20000/- per 

day (i.e. starting from 31st day from the date of issue of work order) will 

be forfeited from paid A.S.D,OR will be recovered from 1st R.A. Bill. 

iii) If there is further delay more than 45 days, a penalty of Rs 50000/- per day (i.e. 

starting from 46 th day from the date of issue of work order) will be forfeited from paid 
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A.S.D,OR will be recovered from 1st R.A. Bill. 

B) If any of the items except at A of the notes mentioned above is not provided, 

Additional penalty of Rs 1000/- per day/per item, will be imposed. 

The bidders have to consider the costs of all items mentioned above and quote their 

% accordingly. 

6.107.4 (III) SITE LABORATORY: 

(Space for site laboratory will not be provided by B.M.C.) 

Contractors shall set or provide a laboratory at or around the site of size about 

30 sq.m before commencement of work at their cost for performing various tests and 

at least the following machines and equipments shall be provided therein: 

1) Roadometers, Torches, measuring tapes of lengths @ 3 R.m, 15 R.m, 30 R.m, 

& 50 R.m of approved make. 

2) Kadappah stone platform of size 2.5 R.m x 0.9 R.m 

approx. 3) First Aid box. 

4) Compressive testing machine (for concrete cube tests), of minimum 150 tonne capacity 

electrically operated and duly calibrated every 6 months. Testing machine should be maintained 

properly. In case of failure, the same shall be repaired or replaced within 2 days. 

5) Set of sieves. 

6) Sieve Shaker. 

7) Laboratory weighing balance of minimum 20 Kg capacity, with set of standard 

weights, from 1gm. to 5kg. & Electronic weigh balance with least count of 1 gm. 

with electric operated. 
 

8) Aggregate drying equipments M.S Tray of 0.6 M x 0.45 M and kerosene stove or electric 

hot plate. 

9) Equipment for testing of silt content in 

sand. 10) 12 Nos of cube moulds. 

11) Slump cone. 

12) Infra Red thermometer calibrated upto 250 degree Celsius (for checking 

asphalt / bitumen temperature). 

13) Camber Board 

14) Electronic thermometer calibrated at least upto 300 degree Celsius and 

glass thermometer calibrated upto 200 degree celsius. 

15) Field density bottle along with cutting tray, chisel, hammer and 
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standard sand. 16) Bitumen Extraction machine / Bitumen core cutting 

machine. 

17) Curing tank with adequate capacities. 

18) Density gauge – to check the field density of bituminous & sub base layers & 

soil strata. 19) Flakiness and elongation index Gauges. 

20) 3m straight edge. 

21) Any other machines / equipments as may be directed by the Engineer. 

The laboratory shall be established within 30 days from the date of work order. On 

failure to do so, a penalty of Rs 50000/- per day shall be imposed. All materials 

used prior to establishment of lab are to be tested in B.M.C. Material Testing 

laboratory (M.T.L) / other B.M.C. approved labs. 

All the test records shall be maintained in the site office & made available as & when 

required. The Engineer of the Contractor will conduct field density test periodically under the 

supervision of B.M.C staff /any other consultant if appointed by B.M.C & maintain 

the relevant in records. 

 

6.108 Instruments to be provided: 
 

The Contractor shall provide at his own cost for the exclusive use of the staff of 

the Engineer all survey equipment & measuring instruments of approved make & of every kind 

necessary for execution of the work as and when directed by the Engineer, including: 

a) Automatic Surveyor‟s level (01No) with horizontal 360 degrees circle, tripod 

with carrying case, all to the approval of The Engineers representative. The 

instrument shall be calibrated as & when instructed by the Engineers 

representative. The same shall be kept available at all times at the site 

chowky. 

b) Two (2) Leveling staff 4.5 m long each in 3 sections & with attached 

bubbles graduated in meters & Tenths & Hundredth of a meter all to the 

approval of the Engineer. 

c) Two (2) Surveyors Steel Bands of which one shall be 100 Mt. long & 

approximately 20 mm wide & 1 shall be at least 30 Mt. long & 12 mm wide 

each fully divided. 

d) Two (2) thermometers for taking temperatures of Asphalt mixes. e) Any other 

instruments required for work as directed by Engineer. 
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e) Roadometers, Torches, measuring tapes of lengths @ 3 R.m, 15 R.m, 30 

R.m, & 50 R.m of approved make. 

f) First Aid box 

 

6.109 Testing of Materials: 
 

All requests for testing of samples must be made in writing in duplicate, specifying therein 

the following information (separate memo should be sent for cement, concrete, steel, soil, 

asphalt etc.). This includes testing suggested by third party quality assurance 

agency through the site in-charge at tenderer‟s cost in Govt. approved 

laboratories. 

 

a) Name of the Work, Work Code No. if any. 

b) Type of material and tests desired (i.e. grade of 

cement, date of Consignment). 

c) Identification mark on the sample should be mentioned on the forwarding 

memo (incase of concrete beams and cubes identification marks, grade of 

concrete, date of casting, specimen No. should be engraved on concrete. If 

these details are marked by paint, samples will not be accepted. In case of 

reinforcement bars, details shall be displayed on label pasted on bars and label 

must be signed by the officer, who has taken the samples). 

d) Name and full postal address of the officer to whom the results must be sent. 

e) Date of sampling (i.e. date of laying asphalt mix, Sr. No. of load 

casting concrete or taking cement samples). 

f) Name of the contractor carrying out the work. 

g) Any other information which is specified by the user department. 

1. Samples must also bear the identification mark and signature of site in-charge 

taking the sample. 

In case of samples of asphalt mixes sent in polythene bags a legible duplicate 

tag should be stapled from outside. 

2. Quantity of sample must be adequate as shown in the schedule, available with H.E.‟s 

office. 
 

3. Full testing fees as per schedule in force shall be paid in advance between 10.30a.m 

and 1.00 p.m. on working days except Saturday, and between 10.30 a.m. and 12.00 

noon on Saturday. These fees shall be borne by the tenderer(s). 
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4. For issuing additional copies or duplicate copies Rs20/- or fees as per prevailing rates will be 

charge for each copy. Request for additional/duplicate copy may be made in writing by site in 

charge or higher officers of the user department. 

5. Cement sample should be forwarded in sealed airtight container with one lid on 

top not less than 10 cm. in diameter. 

6. Moulds of concrete cubes/beams taken on hire shall be returned in clean, oiled 

condition with all nuts and accessories in proper position. 

7. Sample for tensile testing of reinforcing bars shall be straight for entire length without 

bends. The ends of the bars shall be hacksaw cut and not chisel cut. One sample of each 

diameter bar shall be sent for first test and for retest two bars shall be sent. The length of the 

bars shall be 50 cm. for diameter upto 25 mm and 60 cm for dia equal to and greater than 

25 mm. 

8. Samples of bitumen, cut back, emulsions shall be forwarded in wide mouthed metal containers 

with label pasted on the lid. 

9. Samples that are sent for testing natural moisture content shall be forwarded in wax coated 

packing or sealed airtight polythene bags. 

10. Undisturbed samples sent in sampling tube shall be wax coated on both Open ends. 

11. Penalty: The tenderers shall arrange to deliver A.M sample for testing to Municipal Testing 

Laboratory within 4 (four) days from the date of laying of asphalt mix on site. In case of 

delay, additional testing charges as penalty would be recovered from the contractor at 

following rates. 

A) From 5th day to 7thday : Rs10000 / - per sample from date of  

laying asphalt mix on site. 

B) From 8th day to 14th day : Rs 20000 / - per sample from date of laying 

asphalt mix on site. 

The above charges i.e A & B shall be paid by the contractors at the time of 

submitting samples in Municipal Testing Laboratory. If the samples of A.M are not sent for 

testing within 14 days payment for the corresponding quantity of those samples shall not be 

made. 

 

6.110 SPECIAL DIRECTIONS TO e-TENDERERS: 
 

1. The subject work is underground & unforeseen, unplanned, unidentified nature may 

need to be carried out at various locations at the same time & also at adverse site conditions. 

The work is required to be carried within the restricted width and movement of very vehicular 

traffic is also required to be allowed abutting to the excavated trench. The contractor shall 

take utmost care/ necessary precautions/ preventive measures while carrying out the work 
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so that vehicular traffic/pedestrians traffic shall ply safely and smoothly during the execution 

of work to avoid any mishap. If any mishap is happened during the execution of work the 

consequences of the same inclusive of legal and financial will be entirely contractor’s liability 

and same shall be taken into account while bidding for the tender. 

2. The subsoil strata may be silty / marine clay or silty clay with gravel and sand rocky strata is 

also likely to be encountered at some stretches of water main laying works. 

3. The tenderer shall take suitable measures to protect the sides of the excavated trench at his own 

cost till water main laying work including allied works are completed and trench is finally 

reinstated. 

4. The reinstatement of each stretch has to be started and completed immediately once the water 

main is hydraulically tested. If reinstatement is required to be carried out before hydraulic 

testing for any reasons whatsoever, the same will be allowed on submission of 

undertaking by the bidder regarding satisfactory hydraulic testing of the laid water main. In 

case of failure in hydraulic testing of the laid water main, the same will have to be 

rectified by the bidder including reinstatement at his own risk & cost. 

5. Tenderer shall note that if the reinstatement work is delayed the tenderer has to take necessary 

steps to bring the excavated trench portion of the particular stretch in motor able and safe 

conditions at his cost and no extra payment for the above mentioned works will be entertained & 

appropriate penalty will also be imposed. 

6. The tenderer shall note that cutting of existing cement concrete road pavement by using diamond 

saw machine will be paid as per tender item no. HE-8-27a only. Diamond core cutter with 

the depth of 30 / 35 cm shall be used for uniform cutting of existing C.C pavements by the 

tenderer so as to avoid damage to the pavements adjacent to cutting area. If the adjacent 

cement concrete pavement is damaged by the contractor, the same shall be get 

rectified by the tenderer as directed at his own cost. No separate changes towards 

supplying water & electricity for the said work will be entertained / considered on any 

account. 

 

6.111 SPECIAL CONDITIONS OF CONTRACT 
 

1. The work is required to be executed at one / multiple locations. The contractors will have to 

obtain permission accordingly from the traffic police department well in advance either for 

closing down the road partially/fully or for diversion of traffic for execution of the work. The 

contractors should therefore consider this factor while quoting. 
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2. The contractor shall have to obtain all the permissions of the concerned authorities of 

B.M.C / other than B.M.C required for carrying out the work , if applicable. 

Only recommendatory letters will be issued by B.M.C. 

3. Quantities of all items provided in the B.O.Q. may not be required to be executed depending 

upon the site conditions. For procurement of materials before starting the work, 

contractor shall take actual measurements on the site as per tendered work, contract period & 

get himself acquainted with existing site conditions. The tenderer shall not be entitled 

for any compensation on this account such as excess procurement of pipes, valves etc. 

4. The contractor shall procure all material required for the work from manufacturers with 

I.S.I certificates and according to B.M.C specifications/approved list wherever applicable. 

5. Corporation may appoint a consultant for quality audit, during execution period. The contractor 

will extend all help in carrying out any survey, test etc. as directed and adverse decision there 

of including rectification shall be carried out by the contractors at their cost. 

6. All material required for the work can be stacked near the site of work in such manner so as not 

to cause any inconvenience to the pedestrian and vehicular traffic. If no space is available on 

site then tenderer shall make his own arrangement for stacking of material etc. No 

extra payment will be made on this account. 

7. The contractor should note that during the execution of the work the excavated 

material will have to be removed immediately after completion of the work as per direction of 

the Engineer, failing which the same will be got removed at their risk and cost. The site shall 

be cleared by removal of surplus material within 24 hours after refilling the excavated 

trench. 

6.112 Concrete Works: 
 

1. All concrete works shall be carried out by Ready Mix Concrete / unless otherwise 

specified in respective items. 

2. Testing for compressive strength of concrete works shall be carried out as per the Quality 

Assurance Manual, or as directed by engineer in-charge. Twelve cubes (150 mm x 

150 mm x 150 mm) shall be cast & tested for compressive strength for 7, 14 & 28 

days at the site laboratory. For concrete of grade M 35 or higher, corresponding three 

flexural beams (700 mm x 150 mm x 150 mm) for flexural strength of 28 days shall also be 

cast & tested, for every day's work at the laboratory attached to the R.M.C. plant. In 

case of failure in compressive strength for 28 days, the remaining three cubes shall be sent 

to the municipal laboratory or any other laboratory approved by Ch.E (Rds& Tr.), as 
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directed by engineer in-charge for re-testing. 

3. Besides, once in a month, compressive strength for 7, 14 & 28 days & flexural strength for 28 

days (for concrete of grade M 35 or higher) shall be carried out at municipal laboratory or 

approved laboratory as directed by engineer in-charge. 

4. The temperature of Pavement Quality concrete shall be maintained as per IRC: 

15:2002. Concrete having temperature at the time of pouring more than 30ºC 

will not be allowed. 

5. The tenderer should note that channels (form work) of specific sizes (150mm, 280 mm or 

300 mm or 350 mm) may have to be manufactured as per the design of concrete pavement 

slab for which no extra payment will be made and tenderer has to quote his % rate 

accordingly. 

6. The contractors shall make necessary arrangement for adequate lighting during night-time & as 

per the conditions insisted by Traffic police department N.O.C for the work. No 

extra claims will be entertained for the same. 

7. List of approved Paver block manufacturers/ Asphalt Plants/ R.M.C. Plants etc. have 

been incorporated in this document. However, B.M.C reserves right to modify these 

lists. (The updated list of approved paver blocks manufacturers at “the time of 

execution of works” shall be obtained from the Dy.Chief Engineer (Roads) City / 

E.S‟s office. 

8. All the asphalt works required to be done under the captioned contract shall be got 

executed with the specified asphalt mixes manufactured in B.M.C approved asphalt 

plants only. 

9. All the Paver blocks/ Kerb stones/ Water tables/ Frame & covers required for 

the works to be carried out under the captioned contract shall be procured from the 

specified manufacturers registered with M.C.G.M. only and also the interlocking paver 

blocks shall have BIS registration. 10. The RMC works required to be done under the 

captioned contract shall be got executed with pre- 

qualified / approved RMC plant by B.M.C 

 11. While casting treeguard the guidelines mentioned in section 7.9.15 shall be followed. 

6.113 Traffic Management: Not Applicable 

 
1. The contractor shall have to provide adequate number of wardens as per requirement 

of Traffic Police Deptt. at the contractor's cost. 

2. Traffic signs – Temporary traffic and construction signs are to be provided during 
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construction and maintenance operations for traffic diversion and pedestrian safety 

as per Traffic Diversion Plan. 

3. The contractor shall display the boards stating information of the name of the 

work, date of starting, date of completion, name of the Deptt. and contact 

telephone no‟s of Contractor‟s Engineer. 

4. While constructing/improving footpath, provision for sloping ramp of at least 1m 

width or as directed, shall be made at every carriage entrance, junctions, bus stops 

etc., for convenience of physically challenged persons. 

5. The full time services of the Personnel Team of the contractor is mandatory during the entire 

period of the project. 

6. Diameter of the S.W.D pipe & sizes of manholes provided in the bill of quantities of the 

tenders are tentative & are likely to change at the time of execution according to the site 

conditions. Contractor‟s shall have to carry out such extra items in S.W.D works 

as per S.W.D 

 

  schedule rates of B.M.C. prevailing at the time of execution of work or as per 

G.C.C adjusted by rebate/ premium quoted by the contractors and no fair rate will be 

admissible for the same. 

7. The photographs of work sites & works as and when directed by Engineer are to be taken. A 

new Digital Camera of Min 10 Mega Pixels shall be provided in the site office for the said 

purpose. The Photographs should be arranged in the Album/ Register showing the relevant 

activities executed on site. The register should be duly signed by site-in-charge and 

contractor fortnightly. All photographs may required to be uploaded as & when directed 

to do so. 

 

6.114 Price Variation: 

The bidder shall note that as the time period of work/project is 2 months 

(Excluding Monsoon), hence the cost contingencies/ price variation for labour & materials 

shall be considered as per circular under no Dy.Ch.E/WSP/CI/08/3387 dated 02.01.09 

and will be paid as per indices issued by competent authority considering the relevant clauses 

of G.C.C. in force & amendments thereof by the BMC from time to time. However, 

maximum limit for reimbursement is 5 % of the contract cost (including extra items/excess 

quantities but excluding water/ sewerage and supervision charges & physical and cost 

contingencies). The bidder shall note this aspect and submit their bid accordingly. 
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6.115 Every running bill submitted by the contractor for payment shall be with the detailed 

measurements recorded for each item. 

6.116 Contract Labour (Abolition and Regulation) Act 1970: The Tenderer(s) should 

specifically note that the successful tenderer shall have to strictly comply with all 

the statutory requirement under the provision of the Contract Labour (Abolition and 

Regulation) Act 1970 and with the Maharashtra State Contract Labour (Abolition and 

Regulation) Rules 1970 and indemnify the Corporation against any claim(s) 

whatsoever. 

The Contractor has to check health’s of all the labours employed by him at 

every fortnight and take precautionary measures and treatments as per advice of 

medical officer. If record is not maintained, penalty of Rs1000/- per labour will 

be imposed. 

 

6.117 Royalty Payment on excavated material as per statutory requirement: 

The contractor shall pay necessary royalties as and when royalties becomes 

payable to the government authority on excavated material as per statutory 

requirements. The payment towards royalty charges shall be made by the 

contractor& it will not be reimbursed by B.M.C. The evidences of such payment 

shall be submitted for record purpose. 

6.118 If the contractor carries out excavation for any tender / additional work 

allotted &fails to reinstate the same within the stipulated time limit, as per 

the programme and or before 15thof May OR any other date specified by 

the B.M.C authority, the reinstatement will be got carried out at contractor‟s 

risk and cost through other agency in addition to further penal action. 

6.119 The noise level shall be maintained within the permissible limit in Silence 

zone area during the construction activities by the Contractors, as per the 

notification dated 14.2.2000, issued by the Ministry of Environment & forests. 

6.120 The contractor shall maintain copy of the following registers during execution of work 

and it is mandatory to provide Laptops / Desktops to the Site Engineers for the same. 

The List of Registers / Records / Files etc. to be maintained is as under: 

 

Sr. 

No. 

Name of Register / Records / 

Files 

01 Daily Progress Register 

02 Excavation Register ( Soil, C.C, Road carriageways, Rock … etc ) 

03 Correspondence File 
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04 External & Internal utility remarks File 

05 Permission File (Ward/ Traffic / Chowky / C.C.Road … etc) 

06 
Permission File (Other utility letters viz S.P, S.W.D, S.O, B.E.ST, TATA, 

M.G.L, M.T.N.L, Railway, Mb.P.T, M.S.R.D.C, M.M.R.D.A … etc) 

07 O/C File 

08 Drawing File 

09 Instruction Book / Register 

10 Level Book if required 

11 Mix Design Approval File if required 

12 Test Report File (Cement, Sand, Brick, Metal No 1, Metal No 2, Metal No 
3, Rock …  

13 Test Report File (Sluice Valve (S.V), Butterfly Valve (B.F.V), Air Valve 
… etc) 

14 Test Report File (Paver block, G.S.B, W.M.M, D.L.C, M40 RMC … etc) 

15 Test Report File (Asphalt Macadam, Asphalt Concrete … etc) 

16 Test Report File (Pipes, Welding … etc) 

17 Pipe Laying Register 

18 Form Work / Shuttering Register if required 

19 Encasement Register if required 

20 Cement Variation Register if required 

21 Cement Register 

22 Sub base & W.B.M Register if required 

23 Asphalt Macadam, Asphalt Concrete Qty Register if required 

24 Asphalt Macadam / Concrete Challan File if required 

25 G.S.B, W.M.M Register if required 

26 D.L.C Register if required 

27 Duct Pipe / Lateral Register 

28 Steel Register if required 

29 M10, M15, M20 C.C Qty, Cube, Variation Registers 

30 M10, M15, M20, M35 / M40 RMC Qty, Cube, Variation Registers 

31 R.M.C Challan File if required 

32 Pour Card Register if required 

33 Joint Cutting Register if required 

34 Precast Item Register (Paver blocks, Kerb stone, Dividers etc) if required 

35 Precast Item Challan Register if required 

36 R.T.I Correspondence File 

37 Vigilance Reply File 

38 Railway Correspondence File if required 

39 Isolation Memo File 

40 Hydraulic Testing File 

41 Handing Over File 

42 Photograph File / Album / Register 

43 Penalty Register 
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45 Sand Metal Register if required 

46 M8 Register if required 

47 Any other registers required as per description of items for any activity 

/ material / quantity for which payment is made or as instructed by 

M.C.G.M staff. 
 

6.121 IMPORTANT POINTS TO BE NOTED BY THE TENDERER: 

 

1. The successful tenderer/ Contractor have to co-ordinate between the third party quality 

assurance agency, if any, and the B.M.C. staff for the quality execution of work. 

2. All materials required to be used for execution of the job shall be got tested as directed by third 

party quality auditor, if any, through the site in-charge before use. 

3. The contractor shall prepare all the relevant site records/registers & duly update the same in 

consultation with the site in-charge. 

4. The jobs allotted to the contractor for execution is to be executed to the satisfaction of the third 

party quality assurance agency if any and the B.M.C. The contractor to note this point and 

plan the execution of work carefully. 

5. The completion reports for various activities along with its drawing are required to be submitted 

to the B.M.C.  immediately after execution of the job. 

6. It is suggested to the contractor that the contractor may make necessary arrangement 

for testing of the water main. 

7. The overall quantum of the work may vary to any extend and if the scope of the work is reduced 

to any extent, the contractor shall not claim any compensation and no payment will be made 

towards claim / compensation. If the quantum of the work get exceed tender amount, 

the contractor has to execute the work for additional amount at the same quoted rate / 

percentage. This point shall be considered while quoting the tender. 

8. The cost contingencies/ price variation for labour & materials shall be considered as per circular 

under no Dy.Ch.E/WSP/CI/08/3387 dated 02.01.09 and will be paid as per indices issued 

by competent authority considering the relevant clauses of G.C.C. in force & amendments 

thereof by the MCGM from time to time. However, maximum limit for reimbursement 

is 5 % of the contract cost (including extra items/excess quantities but excluding water/ 

sewerage and supervision charges & physical and cost contingencies). 

9. For extra/excess/saving prior administrative approval of the competent approving 

authority mentioned in the circular u/no. Dir/ES&P/324 DT. 15.07.2015 is 

mandatory for execution of extra/excess work. However, if quantities of excess 

items executed in the work is less than 5% prior/post facto approval of the 

competent authority shall be obtained 
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However, prior administrative sanctioning authorities for excess/extra/saving are as per 

following table:- 

Nature of 

work 

Permissible limit % of 

excess/Extra/saving 

of contract cost 

Approving Authority 

  Dir(ES&P) 

/ 

DMC(E) 
/ 

DMC(SE

) 

A.M.C. M.C. 

Underground 

works 

25 % Upto 5% Above 5% 

upto 15% 

Above15% 

upto 25% 
 

For extra/fair items , if any , prior administrative approval shall be obtained from the 

AMC(P) & maximum limit is 5% of total contract cost. Contractors are informed that the 

circular under reference is issued for the propose of having financial discipline on the work hence 

whenever the quantity executed to the extent of 80% of BOQ quantity will be intimated to Site In 

Charge before executing the work on site & or submission of R.A. bill for the said work. The 

extra/excess beyond the BOQ quantity are likely to be operative, the contractor need to take prior 

approval of competent authority. Any amendment in circular mentioned above during the 

time period of this tender will be applicable. The foreclosure of work due to above circular 

& reason will not be the cause of claiming compensation of this work. 

6.122 Special Notes: 

 

1) The pipe fabrication factory must have facility of automatic welding machine 

and hydraulic testing set up. 

2) The spiral welding is not allowed for M.S pipes. 

3) The contractor has to make arrangement for factory visit of Municipal staff at his own cost. 
 

4) The contractor has to lay as far as possible the water mains at fixed level by 

diverting the utilities if required. Also preferably bends to be used while laying w.m. 

should be less than of 45 degree. For extra item, if required to execute, any unforeseen 

work as per site conditions, HE’s Schedule of rates will be mainly considered for 

the payment of work with proper sanction from DMC (SE). However, if the items 

are not available in HE’s schedule those item will be paid as per the items of other 

BMC Schedule of rates & as stipulated in the relevant clause of G.C.C. If the 

items are not available in any of the B.M.C. . schedules, then fair rate will be prepared as 

per prevailing market rate with 15% contractors profit inclusive of overheads and 
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duly got verified by Account Office. For fair rate approval from DMC (SE) 

shall be obtained before execution of work or afterward as the case may be. 

Contractors will be asked to refill the trenches with excavated earth with proper compaction 

as specified in clause PL 52 of Technical Specifications and reinstatement of Road surface to its 

original road surface. The width of road surface to be reinstated will be restricted 

to the trench 

width plus 15 cm on either side or as directed. The contractor has to maintain the 

reinstated trench and reinstated road surface till the defect liability period of the 

contract period is over at his cost. Any settlement of reinstated trench and/or reinstated 

road surface is observed during this period shall be redone within 7 days by contractor‟s at his 

cost failing which it will attract penalty equivalent to the cost of reinstatement (at quoted rate) 

of the portion per week or part thereof or as per the policy guidelines for re-instatement of 

trenches and the same will be recovered from the contractor‟s bill. However, during 

monsoon period if any pothole / settled trench is observed, it shall be binding on 

Contractors to attend it within 24 / 48 hours as the case may be and as 

directed by the Engineer. 

6.123 SITE INSPECTION: 
 

Before submitting the tender, the Tenderers / Contractors shall inspect and 

acquaint himself about the site of construction with its site constraints. They shall also 

collect such information as they may deem necessary for the proper execution of the works. 

They shall obtain further clarification, if any, on any specific issue from the Deputy Hydraulic 

Engineer (Construction) / E.E.W.W (Const) City, the offices of whom are 

situated at Municipal Corporation Engineering 

Hub Bldg. 1st Floor, Dr. E.Moses Road, Worli Naka, Worli, Mumbai – 400 018 

before submitting the tender. Tenderers / Contractors should note and study the condition 

related to site constraints and its impact. 

 

6.124 SITE CONSTRAINTS : 

 

The Tenderers / bidders should note following points carefully before quoting: 

1) For execution of proposed subject work along with its various allied work within contractual 

period the bidders has to carry out the work at number of locations as directed. Department 

will apply for necessary permissions to traffic department / Tree Authority / concerned 

B.M.C.. ward / any other agency as may be required. However, necessary follow ups 

shall have to be made by the contractor to get the permissions so as to start & complete the 
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work within stipulated time period. Getting aforesaid permissions will be entirely 

contractor’s responsibility for which the required help will be provided by B.M.C. Also, 

the directions of authority concerned with regards to traffic diversions / for any other 

purpose will be binding on the contractor.. 

2) While carrying out the work, contractor has to ensure safety of existing utilities of B.S.N.L, 

B.E.S.T, TATA, SCADA, M.G.L, optical fibre cables, Sewer lines, S.W.D & Water Mains 

of Hydraulic Engineer's Department etc. contractor has to take care of all his Machineries and 

transport vehicles while executing the work without disturbing traffic flow on remaining 

carriageway of road. If any damage occurs to any immediately and no extra 

payment will be 

made to the contractors. 

3) Existing Cross Drainage work /HT cables / High voltage / oil filled TATA cables / 

Drains etc. may required to be crossed by way of diversions or by deepening the pipeline 

as directed. Utmost care should be taken while carrying out such works to avoid the damage to 

the existing utilities. If any damage occurs to any of the utility, same will have to be 

repaired /reinstated by the contractor at his cost immediately and no extra payment will 

be made to the contractor. 

4) It is to be ensured by the contractor that all valve chamber covers shall flush with the top of the 

existing road. 

5)   Due to paucity of space and to ensure better & consistent quality, it is necessary 

to provide Ready Mix Concrete (R.M.C) for the concreting works required for the project 

or as the case may be. 

6) Very hard rock is likely to be met with in certain stretches which will have to be necessarily 

excavated mechanically. This must be done by deploying sufficient no. of Poclain or 

any other mechanical means (L&T KOMAT'SU PC 300 LC OR equivalent or higher in 

capacity) considering available   access   point   to   the   strip   of   land   for   laying   of   

pipeline,   all in commensuration with time constraints for execution of total work. No 

blasting including controlled blasting will be permitted under any circumstances. The 

contractor may be required to deploy power driven rock splitters or chemicals like Acconix or 

equivalent for breaking the hard rock. The bidder shall carefully evaluate this constraint 

before quoting the rate under this item of work. 

7) The warranty period of valves will however commence from the physical completion of entire 

work under the contract. 

8) The bidder shall note that he will have to arrange for security and safety of Municipal and 
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his own staff working at the site & materials stacked at / near to sites during the whole 

contract period and the cost of same shall be deemed to have been covered 

under items of the contract. The bidders/Contractors should note that, no claim 

whatsoever arising out of the ignorance of site conditions etc. submitted later on, 

will be entertained on any account. 

9) As stated in scope of the tender, this tender covers the work of providing and laying of various 

dia. water mains & its allied civil works. The work of interconnections / cross Connections 

of various dia. water mains shall have to be done in restricted time limit as the 

existing water mains are live ones and it is to be carried out only after isolation for very 

restricted time period is permitted by Hydraulic Engineer. 

6.125 ASSISTANCE FOR THE ENGINEER'S STAFF: 

 

The Contractor shall provide all necessary assistance to the Engineer’s Representative and 

his 

staff in carrying out their duties of checking, setting out, inspecting and measuring the works. 

The Contractor shall provide surveyor, staff men, office attendants and labourers as may be 

needed from time to time by the Engineer. 

The Contractor shall provide for Engineer and his staff protective clothing, safety helmets, 

rubber boots of suitable sizes, hand lamps, and the likes as may reasonably be required by 

them. These articles shall remain the property of the Contractor. No separate payment shall 

be made on this account. 

6.126 SAFETY MEASURES AND SERVICES: 
 

The Contractor shall be responsible for the safety of all workmen and other persons entering the 

works and shall take all measures necessary to ensure their safety to the approval of 

the Engineer's Representative. The guidelines are as under: 

a) Display of proper safety and emergency regulations; fire, gas and electric shock 

precautions, provisions of stretchers and first aid boxes together with rescue facilities for 

each place of working. 

b) Provision of efficient safety helmets for all personnel including the Engineer's 

Representative and each of his staff and any authorized visitors. 

c) Safe control of water, including provision of ample standby generating and pumping plant; 

d) Provision and maintenance of suitable lighting to provide adequate illumination of 

works with appropriate spares and standby equipment; 

e) Provision and maintenance of safe, sound mechanical equipment each item of plant 

having an up-to-date test certificate; 

f) Provision and maintenance of safe, sound ropes, slings, pulleys and other lifting 
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tackle, each appliance having an up-to-date test certificate where appropriate; 

g) Provision of notice board 1.25 m x 1.5 min size, written in bold letter in 

English, Marathi and Hindi, to be erected on existing footpaths and points of 

access likely to be used by the public, which shall warn the public. 

6.127 IDLE CHARGES: 

No idle charges will be entertained on any of the grounds. 

6.128 Tenderer shall note that revised policy under Hon. M.C.’s circular vide 

no. CA(F)/Project/31dtd. 26.10.2020 for governing extra excess and saving 

shall be applicable to the contract work under reference. 

6.129 The Tenderer shall take note of the GST circular issued u/n.CA/F/Project/28 dt. 

28.03.2023. Any modifications to this effect will be applicable to this bid. However it 

shall be noted that rates of exclusive of G.S.T. and applicable G.S.T. will be paid over 

and above the rates quoted by bidders. 
 

  x x x    
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BRIHANMUMBAI MUNICIPAL CORPORATION 
(HYDRAULIC ENGINEER’S DEPARTMENT) 

 
 

Sub: Protection and Maintenance of trees & Removal of Dead and Dangerous trees / branches 

         at Malabar Hill Garden under AE (Maint) WW City-II section. 

 

SCOPE OF WORK- 

The scope of work under this contract will be Protection and Maintenance of trees & Removal 

 of Dead and Dangerous trees / branches at Malabar Hill Garden under AE (Maint) WW  

                 City-II section. 

A: General Conditions: 

All staff of the successful tenderer shall be of Min. 18 years of age. The identity 

card of employee shall be provided to staff during work. 

All staff of the successful tenderer shall be mentally fit, healthy, hardworking and honest. 

All staff of the successful contractor shall be adequately insured against workmen’s 

compensation policy as per labour act and B.M.C. is Not responsible for any compensation, what 

so ever for any damage / injury caused to the staff during his duty. 

The contractor shall provide necessary safety gadgets to the staff as per factory Act. The 

safety standards as per Factories act to be followed while working in the Tunnel shaft 

outlets. 

It is essential on the part of tenderer to collect complete details of the nature of 

work to be carried out by visiting the site and by visiting office of the address, as no claim shall be 

entertained later on account of ignorance of site conditions and details required. 

The cost of any damage to Municipal property, injury or death caused during the execution of 

work or any claim arising out of it shall be responsibility of the contractor and the cost if any, towards 

the same shall be recovered from the contractors’ bill. 

The successful tenderer has to make his own arrangements for loading, unloading, 

transportation and handling of the equipment. The tenderer shall make immediate arrangement for 

removal of their belongings after the completion of work. 

The tenderer shall have to take all safety measures for his staff / labours / materials during 

the course of work. For any mishaps etc., the contractors will be held responsible. 

The tenderer shall inspect the site prior to submission of their offer, so as to access the site 

conditions and other details. No claim on account of adverse site condition, etc. will be entertained 

during the execution of the work. 

Rates indicated in Packet ‘C’ are as estimated by B.M.C. The contractor shall 

quote on percentage % basis only. 

No deviation what so ever is accepted and tender shall be rejected out rightly in case of any 



85 

 

 

conditional offer. 

The offer should be valid for the contract period of 2 months and No price escalation will be 

entertained till the completion of the contract. The tenderer shall take into consideration all possible 

escalation like taxes and duties, wages, consumable material cost etc. while quoting for the tender 

and no claim what so ever shall be entertained once the contract is awarded. 

After completion of contract period the contractor shall handover the plant in good working 

condition. If any equipment is found malfunctioning or not working at the time of taking 

over the plant, then contractor has to repair it at his own cost and if he fails to do so, B.M.C. will 

carry out the repair work by other means at the risk and cost of the Contractor. The contract will be 

assumed to be in force till such repairs are complete. The tenderer shall make immediate 

arrangement for removal of their belongings after the completion of work. 

B.M.C. reserves right to terminate the Contract or Part of the contract at any given 

time by giving 2 months notice period to the Contractor. No claim what so ever will be 

paid by B.M.C. 

The contractor shall indemnify The BRIHANMUMBAI MUNICIPAL CORPORATION by 

executing a separate Indemnity bond on Rs. 500/- Stamp paper against any payment to be made 

under and for observance of the regulation, enforced for the time being without prejudice to his right 

to claim indemnity from his sub-contractors 

Contractor should maintain record of all photographs taken before and after the execution of 

work along with date and time. 

Contractor has to maintain measurement register for daily work recording purpose. 

 
 

B: Non Comprehensive Annual Maintenance Contract 

Maintenance Instructions: 

 

The tenderer should visit the sites and get them acquainted with installed plant & machinery. 

It is the responsibility of the tenderer to obtain the service support back-up from the manufacturers of 

the installed Machinery /Equipment. 

The contractor shall prepare the periodic preventive maintenance schedule and get 

pre-approved from B.M.C. (A tentative preventative maintenance schedule is provided in 

this document.) 

The Valve-sets & other equipments shall be maintained periodically as per the maintenance 

activities suggested by the B.M.C. 

The contractor shall maintain the half yearly/breakdown Job sheets of maintenance 

activities and shall be submitted to B.M.C. after completion of the half yearly/yearly work or 
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when demanded. The format of job sheets can be obtained from B.M.C. 

The contractor shall keep in stock consumables like oil, Grease, cotton waste, dongari cloth, 

gaskets, gland packing, polish papers, fuses, fuse wire, insulation tapes Teflon tape, 

relevant 

cables/wires, toilet cleaner etc. and the same shall be used to attend routine maintenance. 

However, special spares / material required for maintaining the equipment / machines shall be 

provided by B.M.Cwhen available. 

All equipments, tools and tackles, consumables for performing the job shall be arranged by 

contractor. 

The contractor prior performing the job shall assess the condition and intimate to the 

department for the requirement of material early in advance so as to keep the readiness of the material 

and ensure smooth functioning of the schedule. The Valves & other equipment shall be maintained 

periodically as per the maintenance schedule given by the equipment manufacturer / B.M.C. 

Engineers / half yearly / breakdown record of maintenance activities shall be kept and to be 

submitted to B.M.C. after completion or when demanded. The check list given under Appendix 

– II is only for guide line and has to be approved from B.M.C. Engineer on award of work to 

successful bidder. 

The successful tenderer shall be well conversant with maintenance of the valves & allied 

equipments / machinery. He should take necessary training from the equipment manufacturer, if 

required, as listed in Appendix – I at his own cost. 

(b) Breakdown /Emergency/Shutdowns: 

Any kind of Emergencies and Breakdown occurring other than the scheduled 

Preventive maintenance shall be intimated by the department within 24 hrs of the situation. The 

contractors shall attend the complaint within 48 hrs of the intimation and rectify the 

same. Any kind of material/parts 

/spares requirement during the emergency shall be intimated by the contractor immediately to the 

department in order to issue the material and carry on with the activity. All tools, tackles 

and consumables required for Carrying out the job shall be responsibility of contractor. A copy the 

same to be kept in the book of records of the contractors and the same shall be furnished when 

asked. 

If any emergencies and Breakdown Contractor shall if required: 

Dismantle the equipment if necessary 

Transport the equipment back and forth to factory/workshop for 

repairs Repair the equipment 

Reinstall the equipment 
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Test/inspect & Commission the equipment at its original place of installation. 

Free Issue of material: During the scheduled Half yearly &yearly maintenance, B.M.C. 

shall issue necessary material like necessary parts /spares for repairs to the installed equipments free 

of cost to the contractor. 

The contractor shall assess the condition and provide prior intimation of the requirements to 

department / B.M.C. 

The contractor shall be intimated by the department on any kind of Breakdown and 

Shutdown 

within 24 hrs. The contractor shall respond and attend to the breakdown/emergency within 48 hrs of 

intimation. Failure to do so shall be liable to penalization on non response and non attendance and he 

penalty will be same as mentioned in below Penalty for non-compliance to the Maintenance 

schedule. 

Completion of Work: After completion of Work & completion of visit 

Preventive/Breakdown, the contractor shall intimate the department and get the same signed 

by B.M.C. representative/Engineer. 

Breakdown in CJV (Conical jet Valves) 

Any Breakdown in the CJV shall be intimated by the department to contractor. 

The contractor should see to it that the complaint is resolved within 30 days from the date 

of lodging of the complaint. 

Spares for the same to be intimated by the contractor and a detailed list of 

requirement to be given to B.M.C. as per the schedule given below for further 

procurement and availability. 

c) Penalty for non-compliance to the schedule. 

  1. Penalty shall be covered as per clause no.84 at Pg.No.143. 
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SPECIAL CONDITIONS OF THE TENDER  
 

 

1) Contractor must quote the rate with respective of detailed study & scrutiny of BOQ items 

& quantities. Contractor will not be considered for any kind of additional payment in the 

latest stage of project for any missing items or extra items or excess items which 

are necessary for satisfactory completion of work. 

2) All the requisite permissions/statutory permissions from state Govt., Central 

govt., Collector, Electrical supply authorities, Environmental, Local surroundings, 

Ward office etc. required to commence, execute, commissioned and hand over the 

project under reference smoothly, shall be obtained by bidder. Bidder shall note the same 

& quote accordingly. Nothing extra will be paid to contractor for above purpose. 

Only letters will be issued from 

B.M.C. to various authorities/departments for obtaining various permissions required to 

execute the work under reference smoothly and in time. 

3) In case of any discrepancy in various conditions specifications in the bid document 

and GCC stringent conditions/stipulations shall apply. 

 

SPECIAL DIRECTIONS TO THE BIDDER 

1. Tenderers are requested to visit the site and verify the site conditions, nature 

and quantum of work before submitting the tenders. 

2. The tender may be considered incomplete, irregular and invalid unless 

i. It is signed by the proprietor, named managing partner or all partners or 

by the party or parties stating specifically their position and status at the following 

three places; 

a) The printed undertaking addressed to the Municipal Commissioner 

is given. 

b) The schedule of quantities and rates and specifications. 

c) The authority letter from the manufacturer / agent / traders submitted by the 

tenderer. ii. The names and address of all the partners are given in the 

space provided therefore. iii. As certified copy of Sales Tax registration 

certificate is produced along with the tender. 

3. The amount quoted shall include for provision of all necessary labour, plant, equipment, 

scaffolding and centering, propping wherever required etc. 

4. The rates quoted shall be firm and no variation will be allowed on any account. 

5. It is mandatory for the contractors to open a Bank Account in any of the banks approved 

by B.M.C. for easy and quick payments. All payments under the contract will be made 

only on this Bank Account through Electronic Clearing System/ RTGS/ NEFT/ 

CBS 

6. Insurance: Before commencing execution of work, contractor should ensure at his cost 

against any damage, loss or injury that may occur to any property including any of their 
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personal and employee of Mahanagarpalika arising out of contract. 

All insurances to be effected by the successful tenderer shall be taken up with 

the Director of Insurance, Maharashtra State only. 

7. Security Deposit: Successful Tenderer shall have to pay a security deposit as per 

G.C.C. 

w.e.f. 27.09.2016 as amended up to date. 

8. Addition / alteration: 

Any addition / alteration / omission required for any work shall be carried out only after 

obtaining prior approval of the A.S.G. in writing. 

9. The tenderer / contractor will have to make good, without any extra payment any 

damage or loss to the Municipal property while executing the work. 

10. Maximum care should be taken to the satisfaction of the Engineer to provide 

and maintain adequate protection to all electrical and mechanical installations. No extra 

payment will be made on this account under any circumstances. 

11. Contractor will have to make their own arrangement for getting the electric 

supply on site for fabrication and allied works at their own cost. 

12. Wherever necessary as directed by A.S.G. /H.A., the unserviceable 

materials will have to be removed from the site within the time period as 

directed. The serviceable material should be handed over to concerned Assistant 

Commissioner of the Ward. 

13. The Corporation will not be responsible for any delay that may be caused due to 

unforeseen circumstances and no compensation on this account will be paid. 

 
 

14. Materials brought on the site or debris will not be allowed to be stacked on road & 

footpath. 

15. After completion of the waterproofing work, the leakage test shall be carried out after 

impounding the water and plugging the openings at least for ten days, without 

any extra cost. 

16. Plumbing and sanitary works will have to be carried out through licensed plumber. All 

plumbing lines will be provided 2" away from wall with spaces as directed. The 

horizontal and vertical lines should be in line & level. 

17. Notwithstanding the source, the sand shall be washed using electrically operated sand 

washing machine, before use. 

18. The contractor shall take photographs of the work site before commencing, 

during execution and after completion of work, as directed. 

19. The contractor shall take photographs with date & time of all hidden items of the work, 

before commencing, during execution and after completion of work & maintain 

the photographic record of all the items executed to justify execution of the work at the 

risk & cost of the contractor. The register should be duly signed by site-in-charge and 

Tenderer(s) fortnightly. Failure to abide this condition of Rs. 1000/- per 

photograph copy will be recovered from the contractor`s bill 
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20. After completion of the proposed work, the tenderer/ contractor will have to 

hand over the site in neat, well maintained and clean condition for which no extra 

payment will be made. 

The contractor has to provide for site office as per requirement either on his / 

her owned place or rented/ leased place. Cost for this may be charged to 

B.M.C. by incorporating in the offer. No separate payment may be made for 

providing the chowky and ancillary items. No permission and space for site chowky will 

be given / provided on Municipal road/ footpath. The contractor has to make their 

own arrangement on hire/ lease for site office. A penalty of 

Rs.1000/- per day will be imposed for Chowky with above facilities, if not provided on 

site. 

21. The noise level shall be maintained within the permissible limit in Silence Zone area 

during the construction activities by the Contractors as per the notification dated 

14-02-2000 issued by the Ministry of Environment and Forests. 

BRIHANMUMBAI MAHANAGARPALIKA do not have site available for disposal of 

Debris / Demolition material / excavated earth. The Contractor shall dispose these 

materials properly at his own risk & cost as directed by B.M.C. The contractor 

shall quote the tender keeping these in mind. No separate payment shall be made for 

disposal of these Debris / Demolition material / excavated earth. 

22. If due to small quantity of concrete (Less than 10 Cu.m.) or if concrete is not to be 

used as structural concrete nominal mix of equivalent strength may be made on site by the 

permission of Engineer, not below the Executive Engineer. However, rebate of 

Rs. 100/- per Cu. M. shall be taken for non-using the mix design. 

23. The site shall be cleared by removing all surplus material/silt/earth/debris on or before 

31st May of every year 

24. The contractors shall display the boards giving information of name of the work, 

date of starting completion, Name of the department and contact telephone 

numbers. Non-compliance of this condition, a penalty of Rs. 1000/- per day per 

site shall be imposed on contractor.  

25. The successful bidder should appoint B.M.C. empanelled structural consultant for all 

structural designs& drawings. The design submitted by the empanelled structural 

consultant shall be peer reviewed by independent expert from the institutions such as 

VJTI, SPCE & IIT Bombay. (Circular No. DMC/SE/501/MC dated 

26/11/2019)  

 

 

26. PENALTY CLAUSES :-Penalty for not fulfilling following items shall be covered. 

a) 
 

 
 

Sr. 

No. 

Particulars Penalty 

Imposed 

1 Failure to attend the complaint of any fallen tree in garden affecting 

passage blockage within stipulated time period  

 

Rs. 

10000/tree/day 
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2 Failure to repair or restores the damaged portion while execution of 

the work as per site condition  

 

Rs. 10000/ 

Incidence 

3 Non providing technical staff on site  

 Rs. 5000/ 

Incidence 

4 Damages to surrounding trees/shrubs while execution of work.  

 
Rs. 

5000/ 

Incidence 

5 Failure to arrange Mac-Lift / Lorry with labours etc.  

 

Rs. 5000/ 

Incidence 

6 Failure to attend the complaint of trimming of branches within 

stipulated time period  

 

Rs. 200/tree/day 

7 

 

Failure to remove Tree Cutting / Foliage/ logs/ Stumps etc 

within 24 hours  

 

Rs. 1000/tree/day 

8 Failure to spraying insecticides/pesticides/fungicides etc. within 

stipulated time period.  

 

Rs. 1000/tree/day 

9 Failure to remove fruits/fronts within stipulated time period  

 

Rs. 500/tree/day 

10 Failure to provide proper uniform / white reflective Green jackets 

and Yellow helmet to deployed manpower. 

Rs. 500/person 

 

 

          If it is observed that, the Tenderer(s) carrying outt Special Clause for Dead & Dangerous Contractors : - 

 

  

       1. Contractor shall carry out the works allotted to them in conformity with Tender conditions scrupulously.  

 

       2. Four Monitoring violations will be tolerated, after that for Fifth violation blacklisting shall be processed.  

 

       3. The contractual agency shall be solely responsible for detection of dead / dangerous trees by taking repeated  

           survey through highly technical person in the field and are advised to use modern technology & subject  

           specialist. The survey shall include the cause of death of tree or the reason for tree being dangerous  

          along with technical specification. The contractual agency shall take every precaution so as to avoid any  

          epidemic on the trees and if any untoward incidence is happened due to falling of tree / tree branches, contractual  

           agency shall be personally held responsible. he work fails to comply with the instructions given by the authorities  

          at the A.M.C./M.C.'s level during execution of work twice, the work will be terminated and will be carried out at  

          the risk and cost of the Tenderer(s) and penal action will be taken against them. This decision will not be  

          arbitralat all. 

 

 

b. If it is observed that, the Tenderer(s) carrying out the work fails to comply with the 

instructions given by the authorities at the A.M.C./M.C.'s level during execution of 

work twice, the work will be terminated and will be carried out at the risk and cost of the 

Tenderer(s) and penal action will be taken against them. This decision will not be 

arbitralat all. 
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c. The stacked surplus excavated materials shall be removed immediately, failing which a 

penalty of Rs.5000/- per day per spot will be imposed.  

d. Tenderer(s) are requested to take cognizance of the child labour act and to 

take precaution not to deploy child labourers on the work. If child labourers are 

found deployed on the work, a penalty of Rs. 5,000/- on the spot will be imposed on 

the defaulting contractor and further action as deemed fit will be taken.  

e. If the site office with the necessary requirements is not provided within 15 days from the 

receipt of work order, penalty of Rs.2000/- per day will be imposed.  

f. The contractors shall provide proper safety gears to their staff, labors. Failure to provide 

safety gears as per above clause a penalty of Rs.100/- per labour per day shall be 

imposed. The contractor will be fully responsible towards the safety of staff and labor for 

the entire Contract period. 

g. Any recommendation / alteration in the work as per decision of Competent Authority 

of 

B.M.C. shall have to be executed under the same tender conditions. 

h. If concrete surface Finish of work is not as per specified class of finish (i.e F1, F2, 

etc.) and honey combing is observed in the surface, penalty of Rs.5000/- per Sq.m. 

will be imposed. 

i. The Tenderer(s) shall implement anti-malarial measures for each site during 

execution of works in case of failure to implement above measures a penalty of 

Rs.5000/- per day per 

personnel shall be imposed. 

j. Warning/Fine: 

A contractor will be liable to a warning and /or penalty for 

i) Non-compliance of any provision of the rules. 

ii) Failure to comply with any clause or direction under these rules or comply 

with any conditions of tenders / contracts. 

iii) Inadequate progress / performance under the contract. 
 

For the first default of any type mentioned above a warning will be issued. For 

each subsequent default of the types in (i) & (ii) above the minimum penalty will be 

fine of Rs. 2,500/- while that for a default of the type (iii) the minimum penalty will 

be Rs. 5,000/- for contracts of upto Rs. 25 Lakhs and Rs. 10,000/- for contacts of 

above Rs. 25 lakhs. Higher Amount of penalty may be levied by the competent 

authority for reasons to be recorded. 

27. The tenderer(s) should note that the work shall be carried out preferably during day 

time 

i.e. from 09.00 am to 06.00 pm only If required to be executed during night hours, 

holidays & weekly offs, the specific sanction of the competent authority to be obtained. 

28. Even though the Tenderer(s) takes all the precautionary measures and by chance any 

workman is injured or dies due to negligence or otherwise, the Tenderer(s) will 

be responsible for the claims of damages by the workman or his legal heirs. 

29. The Tenderer(s) has to check health of all the labours employed by him at 

every fortnight and take precautionary measures and treatment as per the advice of 

Medical Officer. If record is not maintained by the Contractor, penalty of Rs. 

1000/- per labour will be imposed. 

30. Quantities of all items provided in the B.O.Q. may not be required to be executed 
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From above list the registers applicable for the specified work shall be 

maintained 

 

NOTE 

depending upon site conditions. B.M.C. reserves right to make any changes in 

scope of work 

/ reduction of part or whole work. The tenderer shall not be entitled to claim 

any damages/compensation etc. for less quantity executed or cancellation of whole work 

or part thereof. 

31. All the necessary precautions, safety measures etc. for the contractors staff at the work 

site shall be the responsibility of the successful tenderer(s). The successful tenderer(s) 

shall also be liable for any injury to the life & damage to private, municipal or government 

properties if any caused by them during the operations connected with this work. In this if 

any legal issues arise in any term the contractors will be solely responsible for such kind of 

legal issues/disputes and B.M.C. will not be a party in this matter. 

32. Work Records: - All specified up to date site record should be maintained by the 

contractors. If the Tenderer(s) fails to comply with this condition, the penalty of 

Rs.1000/- per day per record will be imposed on the contractors. 

33. For any type of construction work completed the contractor shall submit 

stability certificate from B.M.C. empanelled structural consultant 

List of 

Registers 

Sr. 

No
. 

Name of Register Sr. 

No
. 

Name of Register 

1 Inventory Register  5 Photograph file 

2 Correspondence file 6 Penalty Register 

3 Daily Work Register 7 Any other register as per directions 

of H.A & A.S.G.as an 

incharge 

4  Instruction Register   

 

The bidder shall note that B.M.C may appoint consultant for qualitaudit 

during execution period. The successful bidder will extend full cooperation and all 

the necessary help in carrying out any survey; test etc. as directed and adverse 

decision thereof including rectification. 

 

34. Payment : 

i) Payment will be made after satisfactory 

completion of work after submission of bill 

within thirty days with all required 

documents. 
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SECTION 9 

BILL OF 

QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

(HYDRAULIC ENGINEER’S DEPARTMENT) 

 
(FOR INFORMATION PURPOSE ONLY ACTUAL RATES SHALL BE 

FILLED ONLINE) 

 
       Subject: ‘‘Protection and Maintenance of trees & Removal of Dead and Dangerous  

            trees / branches at Malabar Hill Garden under AE (Maint) WW City-II section.” 

B.O.Q. 

 

 
Item 
No. 

 
Description of Material 

 
Rate / No. in 

Rs. 

 
Qty in 
(No.) 

 
Total Amount in 

Rs. 

R3-GW-8-2 
Trimming of trees having 
girth between 2' to 5' 

2343.00 155 363165.00 

R3-GW-8-3 
Trimming of trees having 
girth to above 5' 

5623.00 276 1551948.00 

R3-GW-8-5 
Removal of dead trees 
having girth between 2' to 5' 

1638.00 5 8190.00 

R3-GW-8-6 
Removal of dead trees 
having girth above 5' 

2802.00 10 28020.00 

R3-GW-8-8 

Removal of easily 

accessible fallen/dangerous 

tree having girth 
between 2' to 5' 

2648.00 18 47664.00 

R3-GW-8-9 

Removal of easily 

accessible fallen/dangerous 

tree having girth 
above 5' 

6997.00 25 174925.00 

R3-GW-8-11 

Removal of non accessible 

fallen/dangerous tree 

having girth between 2' to 5' 
 

9008.00 8 72064.00 

R3-GW-8-12 

Removal of non accessible 

fallen/dangerous tree 

having girth 
between 2' to 5' 

24133.00 14 337862.00 

R3-GW-8-13 

Removal of fruits and fronts 
of palm trees having height 
below 25' 
 

1104.00 28 30912.00 

R3-GW-8-14 

Removal of fruits and fronts 
of palm trees having height 
above 25' 
 

1236.00 42 51912.00 

                                                                                                        

Total in Rs. 
2666662.00 

. 

Note : Bidder has to quote rates online excluding GST as per tender clause 6.25 at Pg.no.46. 
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BRIHANMUMBAI MAHANAGARPALIKA 
(HYDRAULIC ENGINEER’S DEPARTMENT) 

Packet ‘C’ 
         Subject: ‘‘Protection and Maintenance of trees & Removal of Dead and Dangerous  

                 trees / branches at Malabar Hill Garden under AE (Maint) WW City-II section.” 

 
 

SCHEDULE / BILL OF QUANTITY &  RATES 

 

(For Information purpose only, actual rates shall be filled online) 

Validity Period - 180 Days Contract period –6 Months 

 
Sr.No

. 

Description of work Job done Total Amount 

in Rs. 

 “Protection and Maintenance of trees & 

Removal of Dead and Dangerous  trees 

/ branches at Malabar Hill Garden under 

AE (Maint) WW City-II section.” 

 

Job 

Work 

2666662.00 

(GST Nil) 

 Sub Total in Rs. ---  2666662.00 

(GST Nil) 

 Contractors % Below or % Above   

 Grand Total in Rs. ---   

 

*Note:-1) The above total cost shall be inclusive of all Taxes, & levies etc. as applicable. 

(Excluding GST) 

2) All cost above shall be inclusive of consumables, tools & other accessories 

etc. 
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SECTION 10 

 

GENERAL 

CONDITIONS 

OF 

CONTRACT 



97 

 

 

 

General Conditions of Contract 
 

A. General 
 

1. Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify 

defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, 

the specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All 

these documents taken together shall be deemed to form one Contract and shall be complementary to 

one another. 

The Contract Data defines the documents and other information which comprise the Contract. 

 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual 

or firm or company, but not (except with the consent of the Employer) any assignee of 

such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to 

the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there from as may be made under the 

provisions hereinafter contained. 

Note : The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as mentioned in 

the tender adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after 

finalization of the quantities shown in schedule of items / quantities by the item 

rates quoted by the tenderers for various items and summation of the extended 

cost of each item. 
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• In case of lump-sum contract, the sum for which tender is accepted. 

• Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided by 

the Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, 

models, operation & maintenance manual and other technical information of like nature submitted by 

the Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

 

The “Employer” shall mean the Brihanmumbai Municipal Corporation / Municipal 

Commissioner for Brihanmumbai Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers 

of Municipal Commissioner, have been deputed under Section 56 and 56B of the Mumbai 

Municipal Corporation 

Act. 

 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng / Ch.Eng. and shall mean and include all the successors in BMC 

 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng. / Jr. Eng. of Civil section / Mechanical 

section / Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / 

the Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the 

City Engineer 

/ the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other competent 
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person appointed by the employer and notified in writing to the Contractor to act in 

replacement of 

the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but 

does not include plant material or other things intended to form or forming part of the 

Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the construction works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Engineer by issuing an extension 

of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for 

three/five years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically mentioned 

in the special conditions of the tender, on, under in or through which the permanent works 

or temporary works are to be executed and any other lands and places provided by the Municipal 

Corporation for working space or any other purpose as may be specifically designated in the contract 

as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from time to time be furnished or approved in writing by the 

Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 

the Contractor shall commence execution of the Works. It does not necessarily coincide 

with any of the Site Possession Dates. 
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A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the construction work and/or routine maintenance in the Contract, which 

includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 
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Variation means a change to the:- 
 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 
 

ii) Scope in the Contract which is instructed by the Employer. 

 

iii) Price in the Contract which is instructed by the Employer. 
 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 

to construct, install, maintain, and turn over to the Employer. Routine maintenance is 

defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of 

Mumbai only. 

2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the whole of 

the Works). 

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 

Contractor's Bid, 

(5) Contract Data,   (6) Special Conditions of Contract Part (7) General Conditions of 

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any 

other document listed in the Contract Data. 

3. Engineer's Decisions 

 
3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. However, if the Engineer is 

required under the rules and regulations and orders of the Employer to obtain prior approval of some 

other authorities for specific actions, he will so obtain the approval, before communicating 

his decision to the Contractor. 
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4. Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract.Delegation 

 
4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor. 

5. Communications 

 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall 

be sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions shall be in writing. 

The Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of 

the transmission. The Notice sent by Registered post or Speed post shall be effective 

on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 

6. Subcontracting 
 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of the 

contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is 

named in the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 

 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes 

sub contracting any part of the work during execution of the Works, because of 

some unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual relationship 

between the sub-contractor and the BMC and shall not relieve the Contractor of any responsibility 

under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, 
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qualifications and equipment necessary for the job proposed to be entrusted to him. 

 

7. Other Contractors 

 
7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services 

for them as described in the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such modification. 

 

7.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including 

movement of vehicles and equipment of other Contractors till the completion of the 

Works. 

8. Personnel 

 
8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel 

including technical personnel named in the Contract Data or other personnel approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel 

only if their relevant qualifications and abilities are substantially equal to those of the personnel 

stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or cause to 

be removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of 

the environment. 

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the Works in 

the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the BMC /State Government and has either not completed two years after the date 

of retirement or has not obtained BMC /State Government’s permission to employment with the 

Contractor. 

9. Employer's and Contractor's Risks 

 

9.1 The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks which this Contract states are 
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Contractor's risks. 

10. Employer's Risks 

 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 

civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or 

(b) a cause due solely to the 

design of the Works, other than the Contractor’s design. 

 
11. Contractor's Risks 

 
11.1  All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

 
12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of Defects Liability Period, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the Contractor's 

risks: 

a) Loss of or damage to the Works, Plant and Materials; 

 
b) Loss of or damage to Equipment; 

 

c) Loss of or damage to property (other than the Works, Plant, Materials, 

and Equipment) in connection with the Contract and d) Personal injury or 

death. 

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the loss 

or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 

 
12.5  If the Contractor does not provide any of the policies and certificates required, the Employer 
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may affect the insurance which the Contractor should have provided and recover the premiums 

the Employer has paid, from payments otherwise due to the Contractor or if no payment is due, 

the payment of premiums shall be debt due. 

13. Site Investigation Reports 

 
13.1 Th Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

 

14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if 

specified in the tender) 

15.1 The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer. 

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means 

with medium input of machinery required to ensure the quality of works as per specifications. 

The Contractor shall deploy the equipment and machinery as required in the 

contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the 

public or others resulting from pollution, noise or other causes arising as a consequence of 

his methods of operation. During continuance of the contract, the Contractor and his 

sub-contractors shall abide at all times by all existing enactments on environmental 

protection and rules made there under, regulations, notifications and byelaws of the 

State or Central Government, or local authorities and any other law, bye-law, 

regulations that may be passed or notification that may be issued in future by the 

State or Central Government or the local authority. Salient features of some of 

the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. “Pollution” means such contamination of water or 

such alteration of the physical, chemical or biological properties of water or 

such discharge of any sewage or trade effluent or of any other liquid, gaseous or 
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solid substance into water (whether directly or indirectly) as may, or is 

likely to, create a nuisance or render such water harmful or injurious to public 

health or safety, or to domestic, commercial, industrial, agricultural or other 

legitimate uses, or to the life and health of animals or plants or of aquatic 

organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides 

for prevention, control and abatement of air pollution. “ Air Pollution” means 

the presence in the atmosphere of any “air pollutant”, which means any solid, 

liquid or gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection 

and 

improvement of environment and for matters connected therewith, and the 

prevention of   hazards   to   human   beings,   other   living   creatures,   plants   and   

property. “ Environment” includes water, air and land and the inter-relationship 

which exists among and between water, air and land, and human beings, other 

living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons 

affected by accident occurring while handling hazardous substances and for 

matters connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the 

Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended 

Completion Date 

 
16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with 

the Programme submitted by the Contractor, as updated with the approval of the Engineer, 

and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

 
17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 
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Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

 
17.3 The Engineer's approval shall not alter the Contractor's responsibility for 

design and safety of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary 

or permanent Works, are subject to prior approval by the Engineer before their 

use. 

18. Safety 

 

18.1 The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care 

of safety of all personsentitled to be on the site and the works. He shall use reasonable 

efforts to keep the site and the works, both during construction and maintenance, clear 

of unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 

any kind. Power warning signs should be displayed for the safety of the 

public whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole. 

18.2 Safety Programs:- 

 
I. Have adequate safety supervision in place to ensure that safety programs set 

up by the firms/agencies are in compliance with prevalent laws and 

regulations. 

II. Review safety programs developed by each of the trade firms, prepare and 

submit a comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 
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18.3 First Aid Facilities: - 

 
i. At every work place there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed. 

 
ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

 
iii. Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

 
v. The first-aid box shall be kept in charge of a responsible person who 

shall always be readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment, in the work places where the number of contract labour employed 

is 150 or more. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's instructions 

for dealing with them. 

20. Possession of the Site 

 
20.1 The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme. At the start of the work, the 

Employer shall handover the possession of at-least 75% of the site free of all encumbrances, 

the remaining 25 % of the possession as per contractor’s construction programme. 

21. Access to the Site 

 
21.1 The Contractor shall allow access to the Site and to any place where work in connection with 

the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by 

the Employer. 

22. Instructions 

 
22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 
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22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or 

accounts and records of the Contractor and its subcontractors relating to the performance of 

the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Contractor’s attention is invited to Clause of “ Fraud and Corruption”, which 

provides, inter alia, that acts intended to materially impede the exercise of the inspection and 

audit rights provided for under the Clause & constitute a obstructive practice subject 

to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 

 

The Engineer shall have the power and authority from time to time and at all times to 

make and issue such further drawings and to give such further instructions and directions as 

may appear to him necessary or proper for the guidance of the contractor and the 

good and sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, according to the true intent 

and meaning thereof, as fully and effectually as though the same had accompanied or had 

been mentioned or referred to in the specification, and the Engineer may also alter or 

vary the levels or position of nature of works contemplated by the specifications, or 

may order any of the works contemplated 

thereby to be omitted, with or without the substitution of any other works in lieu 

thereof, or may order any work or any portion of work executed or partially 

executed, to be 

removed, changed or altered, added if needful, may order that other works shall be substituted 

instead thereof and difference of expense occasioned by any such diminution or alteration so 

ordered and directed shall be added to or deducted from the amount of this 

Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of 

the Contractor changes the original nature of Contract he shall nevertheless carry it 

out and disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting 

in additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 
 

23. Programme 
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23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along 

with monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities 

involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer 

for approval if specified in the tender. The programme for Routine Maintenance will be 

submitted in each year for the period of Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list 

of key personnel being deployed, the list of machinery/ equipment being placed in field 

laboratory and the location of field laboratory along with the Programme. The Engineer shall 

cause these details to be verified at each appropriate stage of the programme. 

23.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities. 

 

23.4 The Contractor shall submit to the Engineer for approval an updated Program at 

intervals no 

longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Program within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Program has been 

submitted. 

23.5 The Engineer's approval of the Program shall not alter the Contractor's obligations. 

The Contractor may revise the Program and submit it to the Engineer again at any 

time. A revised Program shall show the effect of Variations and 

Compensation Events. 

 
24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete 

the whole of the works comprised in the contract (with such modifications as may be 

directed un- der conditions of this contract) by the date entered in the contract or extended 
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date in terms of the following clauses: 

a) Extension attributable to BMC 

 

(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the Engineer 

to be reasonable in the circumstances, provided moreover that the Contractor shall 

be responsible for requesting such extension of the date as may be considered necessary as 

soon as the cause thereof shall arise and in any case should not be less than 30 days before 

the expiry of the date fixed for completion of the works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to 

hand over the Contractor possession of the lands necessary for the execution of 

the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the BMC due to any other 

cause whatsoever, then such failure or delay shall in no way affect or vitiate the contract or 

alter the character thereof or entitle the contractor to damages or compensation therefore, but 

in any such case, the BMC may grant such extension(s) of the completion date as 

may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications 

in design/drawings, specifications, quantities shall be needed to be justified 

with recorded reasons with approval of Ch.Eng. for not anticipating the 

same while preparing estimates and draft tender. 

 
(b) Extension Of Time For Delay Due To Contractor : The time for the execution 

of the 

work or part of the works specified in the contract documents shall be 

deemed to be the essence of the contract and the works must be completed 

no later than the date(s) / the programme for completion of work as 

specified in the contract. If the contractor fails to complete the works within 

the time as specified in the contract for the reasons other than the reasons 

specified in above as (a.i) and (a.ii), the BMC may, if satisfied that 

the works can be completed by the contractor within reasonable short time 

thereafter, allow the contractor for further extension of time as the Engineer 

may decide. On such extension the BMC will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation 

as governed by Clause 8(e) of GCC. For the purpose of this Clause, the contract value 
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of the works shall be taken as value of work as per contract agreement including any 

supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract 

under Clause (b) of as above may also consider levy of penalty, as deemed fit based 

on the merit of the case. Also, the reasons for granting extension shall be properly 

documented. 

 
25. Delays Ordered by the Engineer 

 
25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/delays totaling more than 30 days will require prior written approval 

of the DMC 

/ AMC. 

 
26. Management Meetings 

 

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works. 

26.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting. 

C. Quality Control 

 
27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

 
All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Eng-in-charge and his subordinates and the 

contractor shall at all times during the usual working hours, at all other times, during the 

usual working 

hours and at all other times at which reasonable notice of the intention of the Eng-in-charge and his 

subordinates to visit the works shall have been given to the contractor, either himself be present to 

receive orders and instruction or have responsible agent duly accredited in writing present for that 

purpose. Order given to the contractor’s duly authorized agent shall be considered to 

have the same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give not less than ten day’s notice in writing to the Eng-
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In-Charge or his subordinate in charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimension thereof taken before the same is so covered up or placed 

beyond the reach of measurements and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Eng- In- Charge or his 

subordinate incharge of the work, and if any work shall be covered up or placed 

beyond the reach of measurement, without such notice having been given or consent obtained the 

same shall be uncovered at the contractors expenses, and in default thereof no payment or 

allowance shall be made for such work or for the materials with which the same was 

executed 

27.3 Works to be executed in accordance with specifications / drawings / orders etc. : 

 
The contractor shall execute the whole and every part of the work the most substantial 

and workman like manner and both has regards material and every other respect in strict 

accordance with specifications. The contractor shall also confirm exactly, fully and faithfully to 

the designs, drawings and instructions in writing relating to the work signed by the Engineer 

In-charge and lodged in his office and to which the contractor shall be entitled to have 

access for the purpose of inspection at such office, or on the site or work during office hours. 

The contractor shall be entitled to receive three sets of contract drawings and working drawings as 

well as one certified copy of the accepted tender along with the work order free of cost. 

 
27.4 Ready Mix Concrete/ Asphalt Mix – Not applicable 

i) The contractor shall have to arrange Ready Mix concrete 

(RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with MCGM 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least 

three RMC/Asphalt producers with details of such plants including details and number 

of transit, mixers & pumps etc. to be deployed indicating name of owner/company, 

its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject 

the concrete if  he is  not satisfied  about  quality  of product at  the user’s 

end.  

iii) The Engineer-in-charge reserves the right to exercise control over the:- 
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a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and 

admixtures added for batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the 

mix fit or unfit for use. This will include continuous control on the work 

ability during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility 

of the contractor to ensure that all necessary equipment, manpower & 

facilities are made available to Engineer-in-charge and or his authorized 

representative at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made 

available to the Engineer-in-charge or his authorized representative. 

Engineer-in-charge shall, as required, specify guidelines & additional 

procedures for quality control & other parameters in respect of 

material production& transportation of concrete mix which shall be 

binding on the contractor & the RMC/Asphalt plant. Only concrete as 

approved in design mix by Engineer-in-charge shall be produced in 

RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a 

documentary proof in lieu of supply of RMC/Asphalt mix before 

releasing payment. 

28. Identifying Defects 
 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. 

28.2 The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found. 

 

29. Tests – Not applicable 
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29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum of equipments as specified in the Contract Data. The contractor shall 

be solely 

responsible for : 
 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
 

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 

Quality Assurance Handbook to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples. If there is no 

defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of 

testing samples of all materials proposed to be used in the works. Samples 

submitted either to govern bulk supplies or required for testing before use shall 

be in suitable packages to contain them and shall be provided free of charge by the 

contractor.   The cost of testing shall be borne by the contractor even if the result of the 

sample confirm or do not confirm to the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, 

packing shall be borne by the contactor himself. 

ii.The failed material shall be removed from the site by the contractor at his own 

cost within a week time of written order of the Engineer-in-charge. 

 

29.3 Setting of Site Laboratories : Not applicable 
 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipment shall be pro- 

vided therein – 

1. Set of Sieves as per I.R.C. /I.S. 
 

2. Compressive Testing Machine(For new works) 
 

3. Oven, Electrically Operated 
 

4. Weighing Balance (20 kg capacity) 
 

5. 3 m straight edge 
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6. Sieve shaker 
 

7. First Aid Box 
 

8. Measuring Jar (for silt content) 
 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 
 

11. Level / Theodolite 
 

All the test records shall be maintained in the site office and made available as and when 

required. The laboratory must be established within 15 days from the date of receipt of 

the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day 

shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in working order 

throughout the period of construction. The contractor shall also provide necessary 

technically qualified experienced trained staff for carrying out such tests for using such 

equipment. The tests shall be carried out under the supervision of the Engineer-in-charge. The 

calibration shall be checked every twelve months as directed by Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

 

30.1 (a)    The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after three years. The 

Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the 

Engineer’s notice. 

(c)  The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

 
31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time 

specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or 
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deficiency corrected, and the Contractor shall pay this amount, on correction of the 

Defect or 

deficiency by another agency. 

D. Cost Control 

 
32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works he 

considers necessary or advisable during the progress of the Works. Such Variations shall 

form part of the Contract and the Contractor shall carry them out and include them in 

updated Programs produced by the Contractor. Oral orders of the Engineer for Variations, 

unless followed by written confirmation, shall not be taken 

into account. 

 
33. Payments for Variations 

 
33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. 

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts 

When the Program is updated, the Contractor shall provide the Engineer with 

an updated cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

 
(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer 

In-charge for all works executed in the previous month, and the Engineer In-charge shall take 

or cause to be taken requisite measurement for the purpose of having the same 

verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days 

from the presentation of the bill. If the contractor does not submit the bill within the time 

fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure 

up the said work in the presence of the contractor or his duly authorized agent whose 

counter signature to the measurement list shall be sufficient warrant, and Engineer In-Charge 

may prepare a bill from such list which shall be binding on the contractor in all respects. 

 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 

days and Certify the amount to be paid to the Contractor. 
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(c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

 
(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(g) The contractor shall submit all bills on the printed forms at the office of 

Engineer In-charge. The charges to be made in the bills shall always be entered at 

the rates specified in tender. 

36. Payments 

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the law. 

The Employer shall pay the Contractor the amounts certified by the Engineer within 15 days 

of the date of each certificate. 

 
36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall 

be considered as a reasonable compensation to be applied to the use of BMC without reference 

to the actual loss or damage sustained and whether any damage has or has not 

been sustained. 

 
36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till 

after the whole of work shall have been completed and the certificate of completion 

given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to receive 

payment proportionate to the part of the work than approved and passed by the Engineer In-

charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the contractor. All such intermediate payments shall be 

regarded as payments by way of advance against the final payments only and not as payments 

for work actual done and completed and shall not preclude the Enineer In-charge from 

requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and 

reconstructed or re-erected nor shall any such payment be considered as an 

admission of the due performance of the contract or any part thereof in any 
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respect or the offering of any claim not shall it conclude, determine or effect in 

any other way, the powers of the Engineer In-charge as to the final settlement and adjustment 

of the accounts or otherwise, or in any other way vary or effect the contract. The final bill 

shall be submitted by the Contractor within one month of the date fixed for the completion of 

the work otherwise the Engineer In-charge’s certificate of the measurements and of the 

total amount payable for the work shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests 

are adversely affected by the Contractor for not having given early warning or not having 

cooperated with the Engineer. 

38. Tax 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT 

etc. and other duties on material obtained for the work from any source including the tax 

applicable as per Maharashtra Sales Tax Act, on the transfer of property in goods involved in 

the execution of work contract (re-enacted) Act 1989 or as amended shall be borne 

by tenderer. The tenderer will not be reimbursed the taxes, duties, cess and 

charges whether now in force or that may be enforced in future. 

Rates accepted by BMC shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates; increase in 

taxes/any other levies/tolls etc. except that payment/recovery for overall market situation 

shall be made as per Price Variation. 

39. Currencies 

All payments will be made in Indian Rupees. 

 
40. Liquidated Damages 

 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate 

the amount of losses due to delay in completion of works and the losses to the public and the 

economy, therefore, both the parties have agreed that the Contractor shall pay liquidated 

damages to the Employer and not by way of penalty, at the rate per week or part thereof stated 

in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the 

liquidated damages already withheld shall be restored to the Contractor by adjustment in 

the next payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s other liabilities. 
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41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 

cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

42. Completion of Construction and Maintenance 

 
42.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction 

of the works, and the Engineer will do so upon deciding that the works is completed. 

This shall be governed as per clause no.8(g) of Standard General Conditions of 

Contract. 

43. Taking Over 

 

43.1 The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in the 

contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors. Contractors should submit the final bill 

within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months. Engineer’s decision shall be 

final in respect of claims for defect and pending claims against contractors. 

No further claims should be made by the Contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished. Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and rates 

as approved by the Commissioner shall be made within a reasonable period as may be 

necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so 

desires, reconsider his position in respect of a disputed portion of the final bills and 

if he fails to do so within 84 days, his disputed claim shall be dealt with as provided 

in the contract. 

 
A percentage of the retention money, over and above the actual retention money as indicated 

below shall be held back from payments till the finalization of final bill to be submitted as per 

above and will be paid within 30 days of acceptance of the final bill. 
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Sr.no. Amount of Contract 

Cost 
Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount 

whichever is more 

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount 

whichever is more 

4 Upto Rs.100 Crs. Rs.4 Crore or final bill amount 

whichever is more 

5 More than Rs.100 Crs. Rs.7 Crore or final bill amount 
whichever is 
more 

The contractor have to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to 

submit their bills to concerned executing department, penalty or action as shown 

below will be taken for each delayed bill:- 

After 15 days from the date of 
completion/running 

bill upto certain date, upto next 15 days 

i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the date 
of 

completion/running bill upto specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the 
date of 

Completion / R.A. bill 

Bill will not be admitted for 

payment. 

 
45. Operating and Maintenance Manuals 

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

 
a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 
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c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

 
e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause. 

 
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt 

or fraudulent practices as defined in GCC in competing for or in executing the 

Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

 
j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for 

a cause other than those listed above, the Engineer shall decide whether the breach 

is fundamental or not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

 
47.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered from 

the security deposit, and performance security. If any amount is still left un-recovered it 

will be a debt due from the Contractor to the Employer. 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of Equipment, 
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repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

48. Property 

 
48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 

be the property of the Employer for use for completing balance construction work if the 

Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use. 

49. Release from Performance 

 
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which a commitment was made. 

A)      Other Conditions of Contract 

 
50. Labour 

 
50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their 

payment, housing, 

feeding and transport. 

 
50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff 

and the number of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

 
51. Compliance with Labour Regulations 

 

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or notification that 

may be issued under any labour law in future either by the State or the Central Government or 
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the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

 
52. Drawings and Photographs of the Works 

 

52.1 The Contractor shall do photography/video photography of the site firstly before the start 

of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No separate 

payment will be made to the Contractor for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he 

is engaged without the prior approval of the Engineer in writing. No photograph of the works 

or any part thereof or plant employed thereon, except those permitted under 

above clause, shall be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his sub-Contractors without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or 

otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 

liabilities and penalties provided by the said Act and said Rules. 
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54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming 

the contract shall be, as follows: 

1) Contract Agreement (if completed) 

 
2) The letter of Acceptance 

 
3) The Bid: 

 
4) Addendum to Bid; if any 

 
5) Tender Document 

 
6) The Bill of Quantities: 

 
7) The Specification: 

 
8) Detailed Engineering Drawings 

 

9) Standard General Conditions of Contracts (GCC) 

 
10) All correspondence documents between bidder/contractor and BMC. 

 
55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any 

other 

Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 

them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the Applicant, 
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its Member or Associate in the past but its assignment expired or was terminated 

6 (six) months prior to the date of issue of this TENDER. Nor will this 

disqualification apply where such adviser is engaged after a period of 3 (three) 

years from the date of commercial operation of the Project. 

56. Applications and costs thereof 

 

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. 

The Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be responsible 

or in any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process. 

57. Acknowledgment by Applicant 

 

It shall be deemed that by submitting the Application, the Applicant as: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters 

referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect 

of any of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications / Bids 

 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons therefore. In the event that the 

Authority rejects 

or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to 

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or 

Bid if: (a) at any time, a material misrepresentation is made 

or uncovered, or 
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(b) the Applicant does not provide, within the time specified by the 

Authority, the supplemental information sought by the Authority for evaluation 

of the Application. 

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof including 

the concession thereby granted by “The Authority”, that one or more of the pre-qualification 

conditions have not been met by the Applicant, or the Applicant has made material 

misrepresentation or has given any materially incorrect or false information, the Applicant shall 

be disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the LOA 

(Letter of Approval) or entering into of the Agreement, and if the Applicant has already been 

issued the LOA or has entered into the Concession Agreement, as the case may be, the 

same shall, notwithstanding anything to the contrary contained therein or in this TENDER, be 

liable to be terminated, by a communication in writing by “The Authority” to the Applicant, 

without the Authority being liable in any manner whatsoever to the Applicant and without 

prejudice to any other right or remedy which the Authority may have under this TENDER, the 

Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack 

of such verification by the Authority shall not relieve the Applicant of its 

obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder – 

 
a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are 

incorporated, in the document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date 

specified in the header data. “The Authority” shall Endeavor to respond to the 

queries within the period specified therein. The responses will be sent by fax 

and/or e-mail. The Authority will forward all the queries and its responses 

thereto, to all purchasers of the TENDER without identifying the source of queries. 
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“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide 

any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as 

compelling or requiring the Authority to respond to any question or to provide any clarification, 

but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall 

be deemed to be part of the tender. Verbal clarifications and information given by Authority or 

its employees or representatives shall not in any way or manner be binding on the 

Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for 

any reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who 

have purchased the tender. In order to afford the Applicants a reasonable time for taking an 

Addendum into account, or for any other reason, the Authority may, in its sole discretion, 

extend the Application Due Date. 

62. Language Preparation and Submission of Application 

 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by 

the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not 

translated into English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail. 

63. Format and signing of Application 

 
The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain 

the scanned certified copies of the documents given below and the documents uploaded has to be 

digitally signed by the bidder. These copies shall be certified by Practicing Notary 

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 
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name & registration number, except where original documents are demanded. 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together with 

the documents, upload in folder as “VENDOR” together with their respective 

enclosures Applications submitted by fax, telex, telegram shall not be entertained and 

shall be rejected outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall 

not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short- listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power under law 

to require its disclosure or is to enforce or assert any right or privilege of the statutory 

entity and/ or the Authority or as may be required by law or in connection with any 

legal process. 

67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, 

at his discretion, ask any bidder for clarification of his Bid, including breakdown 

of unit rates. The request for clarification and the response shall be in writing or 

by post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded. Any 

effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s 

bid. 

68. Inspection of site and sufficiency of tender: 

 
1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and subsoil (so far as 

is practicable), the form and nature of the site, the quantities and nature of the 

work and materials necessary for the completion of the works and means of access 
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to the site, the accommodation he may require and in general shall himself obtain 

all necessary information as to risk, contingencies and other circumstances which may 

influence or affect his tender. He shall also take into consideration the hydrological and 

climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-surface 

conditions as obtained by or on his behalf from investigations relevant to the 

works but the 

Contractor shall be responsible for his own interpretation thereof. The contractor shall engage 

his investigating agency with prior approval of the Engineer from the approved list of such 

agencies by BMC or Govt. at his cost initially before commencing actual work and which shall 

be reimbursed immediately subject to satisfaction of the Engineer for faithful compliance 

and submission of required data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

works / items / quantities, or in Bill of Quantities, which rates and prices shall, 

except as otherwise provided cover all his obligations under the Contract and all matters and 

things necessary for proper completion and maintenance of the works. No extra 

charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or conditions were, in 

his opinion, not foreseeable by an experienced contractor, the Contractor shall forthwith give 

notice thereof to the Engineer.   On receipt of such notice, the Engineer shall, if in his opinion 

such obstructions or conditions could not have been reasonably foreseen by an experienced 

contractor, after due consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

  The amount of any costs which may have been incurred by the Contractor by reason of such 

obstructions or conditions having been encountered, which shall be added to the 

Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection 

therewith, and any proper and reasonable measures acceptable to the Engineer which the 

Contractor may take in the absence of specific instructions from the Engineer. However 

such costing shall be got approved by the competent authority as governed vide rules 

prevailing with authority. 
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5. Office for the Engineer (Works costing upto Rs.50 Lakhs) – If applicable 

 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary 

office, at the work-site which will include tables, chairs and lockers for keeping the records. He 

shall also make necessary arrangements for drinking water, telephone with a pre- requisite of e- 

governance and electronic communication. These offices are not to be allowed on public roads 

without the written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the worksite. In case the office is more than 500m away from the worksite, the 

contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) – If applicable 

 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office 

at the work-site which will include tables, chairs and lockers for keeping the 

records. He shall also make necessary arrangements for drinking water, latrines, with doors, 

windows, locks, bolts and fastenings sufficient for security for the Engineer, and his subordinates, 

as close to the works from time to time in progress as can be conveniently arranged, and shall at 

his own cost furnish the office with such chairs, tables, lockers, locks and fastenings as may be 

required by the Engineer, and no expense of any kind in connection with the erection or 

upkeep of the offices or fittings shall be borne by the Corporation, but all such work shall be 

carried out by the Contractor and the expenses thereof defrayed by him. The Contractor shall 

also make water connections and fit up stand pipe with a bib tap at each office. The 

latrines 

and the water connections shall be subject to all the conditions herein elsewhere laid down for 

temporary water connection and latrines generally with all requisite equipments for e- 

governance and electronic and digital communication. These offices are not to be allowed on 

public roads without the written instruction of the Engineer. These offices should be 

preferably located within 50 to 500 m of the worksite. In case the office is more than 500m 

away from the worksite, the contractor is to provide conveyance. Also, for staff working 

beyond working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work: The 

tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on 

payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be 

provided as directed and shall be removed by the Tenderers on completion of the work 

at their cost. It is binding on the Tenderer to fulfill requirements of Environmental 

Authorities. The location of such office shall be finalized and got approved from the 

Engineer before erection/commencement work. 
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8. Contractor’s office near works: The Contractor shall have an office near the works at 

which notice from the Commissioner or the Engineer may be served and shall, between the hours 

of sunrise and sunset on all working days, have a clerk or some other authorized 

person always present at such office upon whom such notices may be served and service of any 

notices left with such clerk or other authorized person or at such office shall be deemed 

good service upon the Contractor and such offices shall have pre-requisite facilities for 

e- governance. 

69. Official Secrecy: 

 

The Contractor shall of all the persons employed in any works in connection with the contract that 

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 

even after execution of the said works and they will not disclose any information 

regarding this contract 

to any third party. The contractor shall also bring into notice that, any information found to be 

leaked out or disclosed the concern person as well as the Contractor will be liable for penal action; 

further the Corporation will be at liberty to terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any such 

National or State Statute, Ordinance, decree or by which causes additional or reduced 

cost to the Contractor, such additional or reduced cost shall, after due consultation with the 

Contractor, be determined by the concerned Engineering Department of BMC and shall be 

added to or deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor accordingly with a 

copy to the Employer. BMC reserve the right to take decision in respect of 

addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 

 

The contractor shall save harmless and indemnify the Corporation from and against all claims 

and proceedings for or on account of infringement of any Patent rights, design trademark or 

name of other protected rights in respect of any constructional plant, machine work, or material 

used for or in connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. Except where otherwise specified, the contractor shall pay all tonnage and 

other royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel, 
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clay or other materials required for the works or any of them. 

72. Payments, Tax and Claims: 

 

 The limit for unforeseen claims Under no circumstances whatever the contractor shall be 

entitled to any compensation from BMC on any account unless the contractor 

shall have submitted a claim in writing to the Eng-in-change within 1 month of the case 

of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

 
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not 

be liable to pay any interest or damage with respect of any moneys or balance 

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference 

or claim or misunderstanding between the Brihanmumbai Municipal Corporation or its 

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Brihanmumbai Municipal Corporation or its Engineer or 

Officers in making periodical or 

final payments or in any other respect whatever. 

 

73 Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal representative of the 

individual Contractor or the proprietor of the proprietary concern and in case of 

partnership, the surviving partners, are capable of carrying out and completing the contract, 

the Commissioner shall be entitled to cancel the contract as to its uncompleted part without 

the Corporation being in any way liable to payment of any compensation to the estate of the 

deceased Contractor and or to the surviving partners of the Contractor’s firm on 

account of the cancellation of the contract. The decision of the Commissioner that 

the legal representative of the deceased Contractor or surviving partners of the 

Contractor’s firm cannot carry out and complete the contract shall be final and binding 

on the parties. In the event of such cancellation the Commissioner shall not hold estate of 

the deceased Contractor and or surviving partners of the Contractor’s firm liable in 

damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with or arising out 
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of the Contract or carrying out of the Works (Whether during the progress of the Works or after their 

completion and whether before or after the termination, abandonment or breach of the Contract) it, 

the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. 

Municipal Commissioner who shall constitute a committee comprising of three officers i.e. 

concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than 

the Engineer of the Contract and concerned Chief Accountant. The Committee shall give 

decision in writing within 60 days. Appeal on the Order of the Committee may be 

referred to the Municipal Commissioner within 7 days. Thereafter the Municipal 

Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested to do so shall give 

written notice of committee’s decision to the Contractor. Save as herein provided such decision in 

respect of every matter so referred shall be final and binding upon both parties until the completion of 

the works, and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no Claim to arbitration 

has been communicated within a period of 90 days from receipt of such notice the said 

decision shall remain final and binding 

upon the Contractor. 

 

 
74. Arbitration and Jurisdiction: 

 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then 

and in any such case the Contractor may within 90 days after receiving notice of such decision or 

within 90 days after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. All 

disputes or differences in respect of which the decision (if any) of the Commissioner has not 

become final and binding as aforesaid shall be finally settled by 

Arbitration as follows: 

 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or 

any statutory modifications thereof, and shall be held at such place and time within the limits of 

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto and the expense of the arbitration shall be paid as may 
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be determined by the arbitrator. Performance under the Contract shall, if reasonably be 

possible, continued during the arbitration proceedings and payment due to the Contractor by the 

Employer shall not be withheld unless they are the subject matter of arbitration proceedings. 

The said arbitrator shall have full power to open up, review and revise any decision, 

opinion, direction, certification or valuation of the Commissioner and neither party shall be 

limited in the proceedings before such arbitrator to the evidence or arguments put before the 

Commissioner for the purpose of obtaining his said decision. No decision given by the 

Commissioner in accordance with the foregoing provisions shall disqualify him from being 

called as a witness and giving evidence before the arbitrator on any matters whatsoever relevant 

to the disputes or difference referred to the arbitrator as aforesaid. All awards shall be in writing 

and for claims equivalent to 5,00,000 or more such awards shall state reasons for amounts 

awarded. The expenditure of arbitration shall be paid as may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in 

the City of Mumbai 

only. 

75. Copyright: 

 

The copyright of all drawings and other documents provided by the Contractor under the contract 

shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall 

have a license to use such drawings and other documents in connection with the 

design, construction, operation, maintenance of the works. At any time the Employer shall 

have further license without additional payment to the Contractor to use any such drawings or 

documents for the purpose of making any improvement of the works or enlargement or 

duplication of any part thereof, provided that such improvement, enlargement, or duplication by 

itself or in conjunction with any other improvements, enlargements or duplications already made 

in accordance with the further license does not result in the duplication of the whole 

works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

 

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by any 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is 
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hereby expressly agreed that every receipt by any one of the surviving partners shall, if so signed 

as aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or 

the Corporation may hereafter have against the legal representatives of any partners so 

dying or in respect of any breach of any of the conditions thereof, provided also that 

nothing in this clause contained shall be deemed prejudicial or affect the respective rights 

or obligations of the Contractors and of the legal representatives of any deceased 

Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant to 

the Authority shall remain or become the property of the Authority. Applicants are to treat all 

information as strictly confidential and shall not use it for any purpose other than for preparation 

and submission of their Application.   The Authority   will   not   return   any 

Application or any information provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain 

any correspondence with any Applicant in relation to the acceptance or rejection of 

any Application. 

79. Price Variation Clause (Not Applicable) 

 
The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 

variation in the value of the work carried out from time to time, depending on 

whether the prices of material and labour as a whole rise or fall, and the method 

adopted for such computations 

shall be as given below, it being clearly understood that the contractor shall 

have no claim for being reimbursed on the ground that the price of a particular material or 

group of materials have risen beyond the limits of the presumptions made in the 

following paras, however, no price variations shall be made applicable for contracts 

upto 12 months: 

A) Controlled materials : Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency. The rate ruling on the 

date of submission of the tender shall be considered as the basic price of such 

material for adjustment. Any variation in this rate shall be considered for reimbursement 

to the contractor or refund to be claimed from the contractor as the case may be. The 

contractor shall, for the purpose of adjustment submit in original the relevant documents 
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from the suppliers. 

B) Labour and other materials : For the purpose of this contract and for allowing reimbursement 

of refund on account of variation of prices of (i) labour, and (ii) materials other than 

materials mentioned in A above, computation will be based on the formula enunciated below 

which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of consumer 

price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-sale 

price index as published by “Economic Adviser to Govt. of India”. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the value 

of the work carried out. The remaining 12 percent being the presumptive profit of 

the contractor. 

a) Formula for Labour component: 

VL = (0.88 R) x 30      x     ( I – IO) 

100 IO 

b) Formula for Material component : 

VM = (0.88 R x    70   - C)   x    (W – WO) 
 

 
Where 
– 

100 WO 
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VL = Amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of index referred to above. 

I = Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the 

period under reference 

(base year ending 2004-05 as 100 i.e. new series of indices). 

IO = Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 

28 days prior to the date of submission of the tender. 

VM = The amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of wholesale price index for period under reference. 

W = Average wholesale price index as published by Economic Adviser to Govt. of 

India applicable to the period under reference. 

WO = Wholesale price index as stated above prevailing on the day of 28 days 

prior to the date of submission of the tender. 

R = Total value of the work done during the period under reference as recorded in the 

Measurement Book excluding water charges and sewerage charges but including cost of excess 

in respect of item upto 50 percent. 

C = Total value of Controlled materials used for the works as recorded in Measurement Book 

and paid for at original basic rate plus the value of materials used.i) The 

quantity of the 

Controlled material adopted in working out the value of “ C” shall be inclusive of 

permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each bill separately 

and reimbursement will be made to (when the result is plus) and refund will 

claimed from (when the result is minus) the contractor’s next bill. The above 

formulae will be replaced by the formulae in Annexure-I as and when mentioned in 

special conditions of contract. 

The operative period of the contract for application of price variation shall mean the period 

commencing from the date of commencement of work mentioned in the work order and ending 

on the date when time allowed for the work order and ending on the date when time allowed for 

the work specified in the contract for work expires, taking into consideration, the extension of 
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time, if any, for completion of the work granted by Engineer under the relevant clause of the 

conditions of contract in cases other than those where such extension is necessitated on account 

of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 

final and 

binding on the contractors. 

 
iii) Where there is no supply of controlled items to contractor the component “C‟ 

shall be taken as zero. 

 

C) Adjustment after completion: If the Contractor fails to complete the works within the time for 

completion adjustment of prices thereafter until the date of completion of the works shall be 

made using either the indices or prices relating to the prescribed time for completion, or the 

current indices or prices whichever is more favorable to the employer, provided that if an 

extension of time is granted, the above provision shall apply only to adjustments made after the 

expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b) A (i) & (ii) 

and Sub Clause 10 (b) B (ii) based on the above formula/formulae in Annexure-I as and 

when mentioned in Special conditions of contract; IO and WO being the indices 

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and 

Sub Clause 10 (a) B(iii) are fixed. 

No price variation shall be admissible for FAIR items created during execution. 

 

 

 

 

80. Maximum Price Variation shall be as follows: (Not Applicable) 
 
 

Time Period of Project Maximum limit of 

Price Variation 

Up to 12 months No variation 
allowed 

Above12 months to 
24 

months 

5% 

Above 24 months 10% 

 

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in 

above. 

 



140 

 

 

Note: 1) The extension in time period for the projects originally estimated including 

monsoon results in change of price variation slabs as mentioned above i.e. from 

first slab to second slab or from second slab to third slab, then the maximum limit of 

original slab will prevail. 

2) Operative period shall mean original or extended time period of contract.For 

example: 
 
 

Extension of Time period Maximum Price Variation 

If original period of 11 months 

including monsoon extends to 

16. The operative period will 

be 11+5 

months. 

No variation allowed 

If original period of 11 months 

excluding monsoon extends to 

16. The operative period will 

be 11+5 

months. 

Maximum 5% variation allowed 

 

Price Variation during Extended Period of Contract: 

 

(i) Extension Due To Modification & Extension for delay due to BMC : 

 
The price variation for the period of extension granted shall be limited to the amount payable as 

per the Indices. In case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original or extended period vide clause8(l)(a)(i) 

and (ii) 

of standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount payable as 

per the Indices in case the indices increase, above the indices applicable, to the last month of the 

original completion period or the extended period vide above clause 8(l)(a)(i) 

and (ii) of standard GCC. 

 
(b) The price variation shall be limited to the amount payable as per the indices, in case the indices 

decrease or fall below the indices applicable, to the last month of original / extended period of 

completion period vide above clause 8(l)(b) of standard GCC, then lower indices 

shall be adopted. 

 
(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor 

(Reference Cl.8(d) of Standard GCC): 
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The price variation for the period of extension granted shall be limited to the amount payable as 

per the Indices in case the indices increases or decreases, above/below the indices applicable, to 

the last month of the original period. 

81. Payment : 

 
Interim Payment : ( Not Applicable) 

 
i) Interim bills shall be submitted by the Contractor from time to time (but at an interval 

of not less than one month) for the works executed. The Engineer shall arrange to 

have the 

bills verified by taking or causing to be taken, where necessary, the requisite measurement of 

work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Contractor is considered entitled by way of interim payment for all the work 

executed, after deducting there from the amount already paid, the security deposit / retention 

money and such other amounts as may be deductible or recoverable in terms of the 

contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the 

work carried out as an ad-hoc payment in the first week of next month after deducting 

there from recoveries on account of advances, interest, retention money, income tax etc. 

The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have 

fully complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in Condition 

8 (h). A fixed sum shall be held in abeyance at the time of next interim payment for 

non-attainment of each milestone in the network and shall be released only on attainment 

of the said milestone. 

i) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate. No certificate 

of the Engineer supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is / are in accordance with the contract. 

82. Banning/De-Registration of Agencies of Construction works in BMC 

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition 

in Contractor Registration Rules of BMC. 
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83. JOINT VENTURE 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall 

be incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is more than 

one and/or the estimated cost of tender is more than Rs.100 Crore. JV shall also be al- lowed 

for complex technical work below Rs.100 Crore with the approval of concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if the work 

involves only one discipline (say Civil or Electrical). If number of members in JV is  

      required to be more than three, then approval of concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or 

as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any constituent 

member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of constituent 

member. However, EMD in the name of lead partner can be accepted subject to submission of 

specific request letter from lead partner stating the reasons for not submitting the EMD in 

the name of JV and giving written confirmation from the JV partners to the effect that the EMD 

submitted by the lead partner may be deemed as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 

have a majority (at least 51%) share of interest in the JV firm. The other members shall have a 

share of not less than 20% each in case of JV firms with up to three members and not less than 10% 

each in case of JV firms with more than three members. In case of JV firm with foreign 

member(s), the lead member has to be an Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the 

JV members shall be submitted by the JV firm along with the tender. The complete details of the 

members of the JV firm, their share and responsibility in the JV firm etc. particularly with 

reference to financial technical and other obligation shall be furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 

during the 

         validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 

tenderer, the validity of this agreement shall be extended till the currency of the contract 

expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. 

The constitution of the JV firm shall not be allowed to be modified after submission of the tender 

bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any case 

the Lead Member should continue to be the Lead Member of the JV firm. Failure to observe this 

requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered 

during the currency of contract except when modification become inevitable due to succession laws 

etc. and in any case the minimum eligibility criteria should not get vitiated. Failure to observe 

this stipulation shall be deemed to be breach of contract with all conse- quential penal action as 

per contract condition. 
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l) On award of contract to a JV firm, a single Performance Guarantee shall be required to 

be submitted by the JV firm as per tender conditions. All the Guarantees like Performance Guar- 

antee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be accepted only 

in the name of the JV firm and no splitting of guarantees amongst the members of the JV 

firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been 

awarded) has to be executed and got registered before the Registrar of the Companies under 

Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 

1908. This agreement shall be submitted by the JV firm to the B MC before signing the contract 

agreement for the work. (This agreement format should invariably be part of the ten- der 

condition). In case the tenderer fails to observe/comply with this stipulation, the full Earnest 

Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against 

partners of the JV and the JV. This joint venture agreement shall have, inter-alia, fol- 

lowing clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is awarded, shall 

be jointly and severally liable to the Employer (BMC) for execution of the project in 

accordance with General and Special conditions of the contract. The JV members shall also be 

liable jointly and severally for the loss, damages caused to the BMC during the course of 

execution of the contract or due to no execution of the contract or part thereof. 

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of the 

contract including the period of extension if any and the maintenance period after the work is 

completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by and in- 

terpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on behalf of 

the Joint Venture firm to deal with the tender, sign the agreement or enter into 

contract in respect of the said tender, to receive payment, to witness joint measurement of 

work done, to sign measurement books and similar such action in respect of the said 

tender/contract. All notices/correspondences with respect to the contract would be sent 

only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the employer 

in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b.  Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c.  Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and create 

liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed: 

a.  Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Pro- 

prietary Concern and he is sole proprietor of the Concern OR he is in position of 
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"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents shall be 

submitted:  

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement, authorizing MD or one of the Directors or 
Managers of the Company to sign MOU, JV Agreement, such other documents 
required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 

 

o) All the members of the JV shall certify that they have not been black listed or debarred by MCGM 

from participation in tenders/contract in the past either in their individual capacity or the JV firm or 

partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfilment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document. 

OR 

In case of composite works (e.g. works involving more than one distinct component such as Civil 

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, substructure 

and superstructure etc.), atleast one member should have satisfactorily completed 35% of the value of 

any one component of the project work so as to cover all the components of project work or any 

member having satisfactorily completed 35% of the value of work of each component during last 

seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 

defined as part of the tender condition without any ambiguity. 
 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any one of the 

previous three financial years and shall be at least 100% of the estimated value of the work 

as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract or 

extended date(s) / period(s) of completion, he shall, without prejudice to any 

other right or remedy of Municipal Corporation on account of such breach, pay 

as agreed compensation, amount calculated as stipulated below (or such smaller amount 

as may be fixed by the Engineer) on the contract value of the whole work or on the 

contract value of the time or group of items of work for which separate period of 

completion are given in the contract and of which completion is delayed for every week 

that the whole of the work of item or group of items of work concerned remains 

uncompleted, even though the contract as a whole be completed by the contract or 

the extended date of completion. For 
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this purpose the term “Contract Value” shall be the value of the work at 

Contract Rates as ordered including the value of all deviations ordered: 

• Completion period for projects (originally stipulated or as extended) not 

exceeding 6 months : to the extent of maximum 1 percent per week 

• Completion period for projects (originally stipulated or as extended) 

exceeding 6 months and not exceeding 2 years : to the extent of maximum 

½ percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 2 

years : 

to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved. 

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the undernoted percentage of the Contract Value of the item or group of 

items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 

months : 

10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years : 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 

5 percent. 

The amount of compensation may be adjusted set off against any sum payable to 

the 

contractor under this or any other contract with the Municipal Corporation. 

85.  Action And Compensation Payable In Case Of Bad Work and Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in- 

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the BMC or any organization engaged by the BMC 

for Quality Assurance and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers 

has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for 

that 

purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 
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the work or to the officer of Vigilance Department, that any work has been executed with 

unsound, imperfect or unskillful workmanship or with materials of any inferior description, 

or that any materials or articles provided by him for the execution of the 

work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall, on demand 

in writing which shall be made within twelve months of the completion of the 

work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials 

or articles at his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall 

be liable to pay compensation at the same rate as under clause 8.e. of the 

general condition of contract in section 9 of tender document (for 

Compensation for delay) for this default. In such case the Engineer-in Charge 

may not accept the item of work at the rates applicable under the contract 

but may accept such items at reduced rates as the Engineer in charge may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or 

he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and 

cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e 

of Standard General Conditions of Contract, then a show cause notice shall necessarily 

be issued to the contractor as to why the contract should not be terminated. 

86. Contractor’s remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or 

is exercisable in the event of any future case of default by the Contractor, he is declared 

liable to pay compensation amounting to the whole of his security deposit. 

The 

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant 

clauses, he may, if he so desires, take possession of all or any tools and plant, 

materials and stores in or upon the work of site thereof or belonging to the 

Contractor or procured by him and intended to be used for the execution 

of the work or any part thereof paying or allowing for the same in 

account at the contract rates, or in the case of contract rates not being 

applicable at current market rates to be certified by the Executive Engineer, 

may after giving notice in writing to the Contractor or his staff of the 

work or other authorized agent require him to remove such tools and plants, 

materials or stores from the premises within a time to be specified in such 
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notice and in the event of the Contractor failing to comply with any such 

requisition, the Executive Engineer may remove them at the contractors 

expense of sell them by auction or private sell on account of the Contractor 

at his risk in all respects and certificate of the Executive Engineer as to the 

expense of any such removal and the amount of the proceeds an expense 

of any such sell be final and conclusive against the Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 

Work 

(a) If at any time after the execution of contract documents, the Engineer shall for any 

reason whatsoever, desires that the whole or any part of the works specified in the Tender 

should be suspended for any period or that the whole or part of the work should not be 

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and upon 

the receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly or 

in part as required after having due regard to the appropriate stage at which the work should 

be stopped or suspended so as not to cause any damage or injury the work already done or 

endanger the safety thereof, provided that the decision of the Engineer as to the 

stage at which the work or any part of it could be or could have been safely stopped or 

suspended shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such 

Notice, the Contractor shall be deem to have been discharged from his obligations to 

complete the remaining unexecuted work under his contract. On receipt of such notice 

the Engineer shall proceed to complete the measurement and make such payment as 

may be finally due to the contractor within a period of 90 days from the receipt of 

such Notice in respect of the work already done by the contractor. Such payment shall 

not in any manner prejudice the right of the contractor to any further compensation under 

the remaining provisions of this clause. 
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(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the Contractor shall be 

entitled to apply to the Engineer within 30 days of the resumption of the work after such 

suspension for payment of compensation to the extent of pecuniary loss suffered by him in 

respect of working machinery remained ideal on the site of on the account of his having an 

to pay the salary of wages and labour engaged by him during the said period of suspension 

provided always that the contractor shall not be entitled to any claim in respect of any such 

working machinery, salary or wages for the first 30 days whether consecutive or in the 

aggregate or such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the 

Engineer in this regard shall be final and conclusive against the contractor. 

88. Contractor to supply plant, ladder, scaffolding, etc. and is liable for 

damages arising from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper 

for the proper execution of the work, whether, in the original altered or substituted form 

and whether included in the specification of other documents forming part of the contract 

or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as 

to which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, weighing 

and assisting in the measurements of examination at any time and from time to time of the 

work or materials, failing which the same may be provided by the Engineer In-charge at 

the expense of the contractor and the expenses may be deducted from any money due to the 

contractor under the contract or from his security deposit or the proceeds of sale thereof, or 

offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect 

the public from accident and shall also be bound to bear the expenses of defence 

of every suit, action or other legal proceedings, that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded in any such suit action or proceedings to any such 

person or which may with the consent of the contractor be paid for compromising any 

claim by any such person. 

89. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or 

grass without a written permit from the Engineer In-charge. When such permit is 

given, and also in all cases when destroying cut or dug up trees brushwood, grass, etc., 

by fire, the contractor shall take necessary measure to prevent such fire spreading to or 

otherwise damaging surrounding property. The Contractor shall make his own 

arrangements for drinking water for the labour employed by him. 
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90. Compensation for all damages done intentionally or unintentionally by 

contractor’s labour whether in or beyond the limits of BMC property including 

any damage caused by spreading the fire shall be estimated by the Engineer In-

charge or such other officer as he may appoint and the estimate of the 

Engineer in-charge to the decision of the Dy. H. E. (Maint.) on appeal 

shall be final and the contractor shall be bound to pay the amount of the assessed 

compensation on demand failing which the same will be recovered from the Contractor 

as damages or deducted by the Engineer In-charge from any sums that may be due or 

become due from BMC to contractor under this Contract or otherwise. Contractor 

shall bear the expenses of defending any action or other legal proceedings that 

may be brought to prevent the spread of fire and he shall pay any damages and costs that 

may be awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the 

firm shall be forthwith, notified by the contractor through the Engineer In-

charge for his information. 

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works 

shall be carried out in accordance with the specifications and in the event of 

there being no such specifications, then in such case, the work shall be carried out in all 

respects in accordance with all instructions and requirements of the Engineer In-

charge. 

93. Safety and medical help: 

(i)  The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily injury as a 

result of an accident. If such expenses are incurred by BMC, the same shall 

be recoverable from the contractor forthwith and be included without prejudice to any 

other remedy of BMC from any amount due or that may become due to the 

Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition 

suitable for immediate use at any time. 

(iii)  The workers shall be required to use the safety equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipment by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipment shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

94.  No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant 

delay in according to sanction of estimates. 



150 

 

 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Contractor shall see that mosquito-genic conditions are 

created so as to keep vector population to minimum level. Contractor shall 

carry out anti-malaria 

measures in the area as per the guidelines issued by the Executive Health 

Officer of BMC from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting 

in increase in malaria incidence, contractor shall be liable to pay BMC on 

anti-malaria measures to control the situation in addition to fine. 
 

---- x ---- x ---- x ---- 
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11.1 SPECIFICATIONS & SELECTION OF MATERIAL 

 

      The tender is prepared on the basis of Garden Department Unified Schedule of Rates specifications 

2023 updated till date. The specifications of the items of USOR are available on B.M.C. portal  

http://portal.mcgm.gov.in under the Tender tab. Hence the deserving contractor shall either download 

the same from B.M.C. portal or the same may be collected in the soft copy format at the time of purchasing 

the tender from this office. 

MODIFIED SPECIAL DIRECTIONS TO THE TENDERERS 

 

 

                  The Tenderers are instructed to read the following directions thoroughly and carefully and submit their  

      tender in accordance with the directions given as below:  

 

1) To Cut & dispose of dead trees – The tree which is completely dried without foliage having no sign of life.         

 Removal of dead trees of any size and dispose of all the tree cutting / cut wood material out of BMC jurisdiction 

by the contractor at designated place.  

 

2) To Cut & dispose of dangerous / fallen trees – The tree which is uprooted, partially dead, leaning dangerously  

over the premises/road or any structure and may cause damage to life and property and obstruct the vehicular traffic 

etc. Removal of dangerous trees of any size and dispose of all the tree cutting / cut wood material out of BMC 

jurisdiction by the contractor at designated place.  

 

3) Trimming / Prunning of Trees – Removal of any branch / branches of any size or length which causes 

imbalance  

of the tree which may result in to collapse of the tree causing damage to life and property and dispose of all the 

 tree cutting / cut wood material out of BMC jurisdiction by the contractor at designated place. The bidder will be 

responsible for proper balancing of the tree so that same tree will not be attended at least in six month for same 

purpose. If at all the same tree is to be attended the bidder has to carry out the work with no extra cost.  

 

4) Dangerous branches - Any branch / branches of any size or length which causes of the tree which may result in 

 to collapse / imbalance of the tree causing damage to life and property and obstruct the vehicular traffic.  

Removal of dangerous branch / branches of any size and dispose of all the tree cutting / cut wood material out of 

BMC jurisdiction by the contractor at designated place.  

 

5) Removal of Fruits & Fronds – Removal of Fruits and fronds of Coconut/ Tadgola/ Bottle palm/Date palm 

etc.,  

of any height and at any place. Removal of fruits and fronts of palm trees of any size dispose off all the material  

out of BMC jurisdiction by the contractor at designated place.  

 

6) Transplantation of tree – Transplantation of any kind of tree of any height or girth from any place to designated 

place. While transplantation of any tree the bidder must take utmost care of the tree in the scientific manner and 

transplant the tree under guidance of designated Tree Officer / Horticulturist appointed by the bidder. The bidder  

will be totally responsible for life of the tree and pre and post operational period of the transplantation process.  

Under no circumstances the transplanted tree will die in due course. Transplanting operation shall be carried out  

by following due process. (As per SOR)  

a) Reducing weight of tree – To reduce the weight of tree wherever required by removing side branches/canopy of 

the      tree.  

         b) Uprooting of tree – Taking pit around the tree without damaging the root zone.  

 

         c) Digging of pit for transplantation - To dig up the pit as per directions of department.  

 

d) Creating same environment as original - To fill up the pit with red soil and manure as per requirement and also to    

check the PH value of the site.  

 

http://portal.mcgm.gov.in/
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       e)  Transportation- To lift the tree by required machineries / vehicle (Crane / JCB / Pock lain / Trailer etc.) 

without 

            damaging the root zone transporting at the designated site. Transportation is to be carried out with coordination                  

           of traffic police.  

 

 

       f) Subsequent care - To provide required support and watering to the tree.  

 

g) While transplanting big trees adequate powerful cranes, JCB, Pock lain & Big Trucks shall be made available &          

without damage to root ball as well as protect sufficient tree canopy while transplanting thereby reducing tree     

mortality  

 

       8) The tenderer shall have to attend all tree related complaints from the following places:  

 

           a) Gardens of M.C.G.M property included in Tender.  

       9) The tenderer shall have at least following tools and implements with them  

           (i) Bill hook :10  

          (ii) Axe : 10  

         (iii) Electric Chain saw machines : 10  

         (iv) Petrol/diesel operated chain saw : 10  

         (v) Manually operated saw : 10  

        (vi) Ropes : 200 mtr.  

        (v) Pick axe : 10  

        (vi) Ghamela : 25  

       (vii) Spade : 25  

       (viii) Crow bar : 5  

       (ix) Mechanical Ladder / Mac lift : 1 (minimum 20 mtr height)  

        (x) Safety Equipment’s: Such as helmet, safety belts etc for all labours deployed for the said work. 

   

          The Tenderer shall carry out dead & dangerous trees survey by using modern tools & techniques to find out  

    decaying /hollowness of tree trunk /branches / roots. Survey should be done by qualified Horticulturist and submit  

   duly signed hard copy of survey to Asstt. Supdt. Of Gardens (WW) City office.  

        11 ) The tenderer shall have to remove the tree stump of dead dangerous trees 6 inches below ground level 

without     

              damaging underground utility services.  

      1 2 ) The tenderer shall have to remove dead and dangerous tree within 24 hours after intimation, whereas collapsed /  

             fallen tree attended within 2 hours from receipt of complaint.  

     1 3 ) The tenderer shall have to deploy at least one supervisor with mobile phone/ vehicle & supervisors shall be 

           available for 24 hours in 3 shifts during the monsoon.  

 

       1 4 ) The tenderer shall have to arrange light facilities at his own risk & cost wherever required.  

 

      15 ) The tenderer shall arrange the required machineries at his cost where ever required.  

 

(a) Required machineries : Truck, JCB, Crane, forklift, Mechanical Ladder / Mac-lift (20 Mtr height) etc  

 

 

       (b) As & where required : Mechanical Ladder / Mac-lift (up to 30Mtr height) etc  

     1 6 ) Tender shall have to compulsory arrange vehicle mounted Mechanical Ladder / mac-lift at minimum 20 

meters       

     height for Tree trimming and arrange higher Mechanical Ladder / maclift up to 30 meters as and when required /       

     instructed at his own cost. A document or MOU for ownership /assured access for Mechanical Ladder / Mac lift  
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     shall be submitted within 15 days from allotment of work by the successful bidder.  

     1 7 ) The tenderer & his staff wear reflector jackets having BMC name while carrying out the work.  

     1 8 ) The tenderer shall submit the photographs before, during & after carrying out each work & daily report about  

     the work carried out shall be submitted to the ward Jr. Tree Officer/ Hort. Assistant / Asstt. Supdt. Of 

Gardens.  

     19) During monsoon the bidder shall deploy one supervisor to receive the complaint at ward disaster control room 

for     

          24x7 hours with mobile phone and one lorry of minimum 10 cum capacity with sufficient skilled labourer 

with     

          required equipment’s. As soon as any complaint is received, he shall mobilize all required resources to take  

          necessary action to attend complaint.  

 

     20) The bidder shall have to take utmost care to prevent the damages to the surrounding Life 

/property/trees/shrubs 

           etc. while execution of work. The tenderer shall be held responsible if any damage to Life/ property 

occurred  

           during execution of work.  

 

21) In case of imbalance or likely to danger to the tree. In such cases wherever possible the tenderer shall take  

all such measures as per site condition to provide support so as to ensure balance and safety of tree. This work 

includes removal of branches, reduction of weight etc.  

 

22) The Tenderer shall have to carry out tree trimming work in such a way that the same tree shall not be  

required to trim for next twelve months. If same tree required trimming more than ones in a year, the tenderer  

shall have to trim the same tree at free of cost.  

 

23) The waste material generated after tree trimming / pruning / cutting etc shall lifted and  

dispose off beyond the limits of BMC jurisdiction immediately.  

 

24) The successful bidders shall submit the copy of agreement with owner of the plot where tree cutting to be 

dumped beyond the limits of BMC jurisdiction.  

 

25) The tenderer shall Supply of lorry with 4 labours for transportation of 10 cu.m. capacity for lifting and  

disposal unclaimed tree cutting beyond the limits of BMC jurisdiction. The tenderer shall lift and dispose  

unclaimed tree cutting with minimum two trips in city wards and three trips in suburbs wards per 8 Hours shift.  

26) The tenderer shall have to submit toll tax receipts/Toll Pass of Lorries use for lifting & disposal of unclaimed 

tree cutting.  

 

27) The Tree trimming / Pruning / cutting work should be carried out only after written  

approval / permission from competent authority. The copy of same shall be made available when asked on site by 

any citizen.  

 

28)Spraying of insecticides/pesticides to the infected trees - Spraying of insecticides /pesticides to the infected  

trees of any height. Insecticides /Pesticides /Fungicides etc. shall be provided by the bidder at no extra cost and 

proper precautionary measures should be taken.  

 

29) Filling of cavities of hollow trees (Healing Treatment) – Cavities of hollow tree shall be filled up with  

concrete and urethane/polyurethane foam as directed by department.  

 

30) Tenderer will have to use of modern equipment’s eg. Resistograph, Tree radar etc to examine the internal 

condition of the tree in suspected cases as and when directed by concerned Asst. Supdt of Gardens or above  
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 officers of Garden Department.  

 

31) In case of Dead / Removal / Uprooting / Plantation of any Tree, the tenderer shall co-ordinate with ward  

officials or the agency appointed for GIS updating of the tree census.  

 

32) Quantity mentioned in B.O.Q. may vary (+ / - ) 20 %  

 

33) Tenderer shall have to made safety arrangement such as helmet, safety belts etc for all labours deployed for 

 the said work.  

 

34) Manpower depolyed by the contractor must be in proper uniform and follow strict dress code with white 

reflective Green jackets and Yellow helmet for the said work.  

 

35) Safety Conditions  

·  

* In view of COVID-19 or any pandemic, Successful bidder/tenderer should take 

proper care of staff appointed by him as per guidelines issued by Government. 

* The tenderer before quoting the rate shall visit each and every plot. 

* The tenderer before quoting the rate shall visit each and every plot. 

* Above all specification are applicable to all plots for which 

tender being invited. 

 

SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be the best of their 

respective kinds and to the approval of the Asst. Hydraulic Engineer. The Asst. 

Hydraulic Engineer or his representative will accept that the materials are really the best 

of their kinds, when it is proved be- yond doubt that no better materials of the 

particular kind in question are available in the market. 

2. The contractor shall obtain the approval of the Engineer/Garden in Charge of samples of 

all materials to be used in the works and shall deposit these samples with him 

before placing an order for thematerials with the suppliers. The materials brought on the works 

shall conform in every respect to their approved samples. Fresh samples shall be deposited with 

the Asst. Hydraulic Engineer when- ever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the site of works to 

see that they conform in all respects to the Specifications of the samples approved by the Asst. 

Hydraulic Engineer, or both. 

4. The Engineer / Garden in Charge will have the option to have any of the materials tested to find out 

whether they are in accordance with the Specifications and the Contractor will bear all expenses 

for such testing. All bills, vouchers and test certificates, which in the opinion of the 

Engineer or his representative are necessary to convince him as to the quality of the materials or 

their suitability shall be produced for his inspection when required. 

5. Any materials that have not been found to conform to the specifications will be rejected forthwith and 

shall be removed from the site by the contractor at his own cost within 24 hours. 

6. The Engineer/Garden in Charge shall have power to cause the Contractors to purchase and use such 

materials from any particular source, as may in his opinion be necessary for the proper execution 

of the work. 
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7. Notwithstanding the source, the sand shall be washed using sand washing machine before use. 

9. General specifications: 

i. The extent of the plot to be maintained by the Contractor shall be deemed to cover and include all soft 

landscape areas within the overall project boundaries as shown on the drawings including all 

existing soft landscape not affected by the contract works and retained intact or nearly so through 

the end of the contract period as well as all the landscape works covered in the contract scope of 

works. No additional maintenance charges will be allowed unless specifically agreed to by the 

Landscape Architect in writing. 

ii. The Contractor shall ensure that a senior qualified supervisor is made available for organizing and 

running the maintenance program. The Contractor shall also have available an 

experience horticulturist who can supervise the malis, labors on a day-to-day basis. An 

adequate trained labor force must be available for routine work whenever required throughout the 

maintenance period. Additional grass cutting operators will be needed to ensure adequate 

cutting and cleaning. 

 

 
iii. The Contractor’s Supervisor shall inspect the site once per week during the maintenance period and 

shall prepare a brief schedule of operations required for the coming week. The format for the 

schedule of operations will cover each distinct areas of the site such as frontage, rear, courtyard, 

roof, interior, etc. The schedule shall describe the operations the Contractor intends to carry out 

in the coming week to cover the items listed in the specification and to ensure that the 

current weather conditions and growing performances, insect attack, etc is taken into 

account. 

iv. The contractor shall carry out all necessary measures to ensure that all pot plants, trees and shrubs and 

other plants shall thrive and become established within this period. All landscape areas will be 

inspected monthly and lists of remedial works issued after each inspection. All items on the 

remedial lists are to be carried out by the time of the next inspection, ie within one month. 

v. The Contractor shall keep the landscape areas clean and tidy at all times and dispose of all waste 

materials arising from the cleaning. 

 

vi. Contractor shall prepare compost pit in one corner of plot and prepare compost manure by Organic 

waste generated in the plot at no extra cost from B.M.C. 

vii. It shall be tenderer duty not to misuse or excess use of water, he should use water only that particular 

plot. 

 
viii. In future by virtue of any changes there is increase or less in description of plot as per B.O.Q. 

any feature size or nos. vary more or less than 10%. In such case quantity of feature 

mentioned in description of plot is increased or reduced by more 10% in such cases the 

rate quoted for particular plot should be reduced or enhanced only to an extent of the quantity 

more than 10% and such reduced or enhanced rate shall be considered as quoted rate by 

the particular tenderer for all future purposes. While calculating the cost to be reduced or 

enhanced the quantity of particular features shall be multiplied with the rate of the 

particular features as per the gardens work schedule in force. This shall only be 

applicable to the items available in garden Works Schedule in force. Decision of 

Hydraulic Engineer will be binding on tenderer. 

Note: Refer section no. 8 for penalty clauses at Pg. no. 86 to Pg. no.87 
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* The details of various attributes mentioned in Bill of Quantity are likely to vary (+ / -) 

10%. 

* Above all specification are applicable to all plots for which tender being invited. 

 

 

                                  Sd/ -                                           Sd /-                                       Sd /- 

ASG WW (City) A.E.(M.)W.W. City-II E.E.(M.)M.W. 
 

 

--- x ---- x ---- x ---- 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in any tender or RFQ issued by the 

Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the actions of any person connected with the Bidding Process (for avoidance of 

doubt, offering of employment to, or employing, or engaging in any manner whatsoever, 

directly or indirectly, any official of the Authority who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after the execution 

thereof, at any time prior to the expiry of one year from the date such official resigns or 

retires from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding Process); or 

save and except as permitted under the relevant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the LOA or 

after the execution of the Concession Agreement, as the case may be, any person in respect 

of any matter relating to the Project or the LOA or the Concession Agreement, who at any 

time has been or is a legal, financial or technical adviser of the Authority in relation to any 

matter concerning the Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action 

in the Bidding Process; 

D.  “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days‟ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the 

Site, and the provisions of relevant Clause shall apply as if such expulsion had been 

made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Financer 

staff and employees of other organizations taking or reviewing procurement 

decisions. 

iii.  “fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 
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iv. “collusive practice” is an arrangement between two or more parties designed 

to 

achieve an improper purpose, including to influence improperly the actions 

of another party; 

 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

vi.  “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in order 

to materially impede the Financier investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 

vii.  acts intended to materially impede the exercise of the Financer’s inspection and audit 

rights provided . 

viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, noncompetitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution. 
 
 

---- x ---- x ---- x ---- 
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PRE BID 
MEETING 

Not applicable 
 

 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place. A maximum of three representatives of each Applicant shall be allowed to participate on 

production of authority letter from the Applicant. Interested Bidder shall send their queries 2 days 

prior to the date of Pre-bid meeting only. No queries will be entertained if any queries are 

not submitted during the said period. 

 

The Authority shall Endeavour to provide clarifications and such further information as it 

may, in its sole discretion, consider appropriate for facilitating a fair, transparent and competitive 

Bidding Process. 

 

12.1 Interpretation of e-Tender Document: 

a) Tenderer(s) shall examine the tender document and acquaint themselves to all 

conditions and matters affecting the cost of the works. If any tenderer(s) finds 

discrepancies or omissions in the Document or if in doubt about their meaning, 

he should address a query during pre-bid meeting. 

 

b) Any resulting interpretation   of   the   tender   document   will   be   issued   to   tenderer(s)   

as an addendum. Verbal clarification obtained from any source shall not be binding 

on the Corporation. 

 

c) No tenderer(s) shall amend the text of any document except as may be 

necessary to comply with any addendum. 

 

12.2 Clarification of e-Tendering Documents 

Pre-bid meeting (If proposed as per e-Tender notice) 

 

a) The tenderer or his authorized representative is allowed to attend a pre-bid 

meeting as per the date, time and venue mentioned in the tender notice/header 

data. 

b) The purpose of the pre-bid meeting will be to clarify issues and to answer 

questions on any matter that may be raised 2 days prior to the pre-bid meeting. 

c) Any tenderer requiring any clarification of the tender document and/or the works 

may submit his questions / queries on E.E.(M.)M.W.’s e-mail i.e. 

aewwmcity02.he@mcgm.gov.in Please note that all emails which will reach in the 

inbox 2 days before meeting, will be considered for Pre-bid meeting. 
 

--- x ---- x ----- x --- 

mailto:aewwmcity02.he@mcgm.gov.in
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LIST OF APPROVED BANKS 
 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker‟s guarantee from 1997-98 onwards until further instructions. 

 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 

be accepted only if the said Banker‟s Guarantee is countersigned by the Manager 

of a branch of the same Bank, within the Mumbai Limit categorically endorsing thereon 

that said bank- ers Guarantee is binding on the endorsing Branch of the bank within 

Mumbai limits and is liable to be on forced against the said branch of the Bank in case of 

default by the contrac- tor/supplier furnishing the bankers Guarantee. 

List of approved Banks:- 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur.  

3 State Bank Of Hyderabad.  

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore.  

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank.  

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce.  

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India.  

23 UCO Bank. 
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24 Vijaya Bank. 

25 Corporation Bank.  

C Scheduled Commercial Banks 

26 Bank Of Madura Ltd. 

27 Bank Of Rajasthan Ltd. 

28 Banaras State Bank Ltd. 

29 Bharat Overseas Bank Ltd 

30 Catholic Syrian Bank Ltd. 

31 City Union Bank Ltd. 

32 Development Credit Bank. 

33 Dhanalakshmi Bank Ltd. 

34 Federal Bank Ltd. 

35 Indsind Bank Ltd 

36 I.C.I.C.I Banking Corporation Ltd. 

37 Global Trust Bank Ltd. 

38 Jammu & Kashmir Bank Ltd. 

39 Karnataka Bank Ltd. 

40 KarurVysya Bank Ltd. 

41 Laxmi Vilas Bank Ltd. 

42 Nedugundi Bank Ltd. 

43 Ratnakar Bank Ltd. 

44 Sangli Bank Ltd. 

45 South Indian Bank Ltd. 

46 S.B.I Corporation &Int Bank Ltd. 

47 Tamilnadu Mercantile Bank Ltd. 

48 United Western Bank Ltd. 

49 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

50 Abhyudaya Co-op Bank Ltd. 

51 Bassein Catholic Co-op Bank Ltd. 

52 Bharat Co-op Bank Ltd. 

53 Bombay Mercantile Co-op Bank Ltd. 

54 Cosmos Co-op Bank Ltd. 

55 Greater Mumbai Co-op Bank Ltd. 

56 JanataSahakari Bank Ltd. 

57 Mumbai District Central Co-op Bank Ltd. 

58 Maharashtra State Co-op Bank Ltd. 

59 New India Co-op Bank Ltd. 
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60 North Canara G.S.B. Co-op Bank Ltd. 

61 Rupee Co-op Bank Ltd. 

62 Sangli Urban Co-op Bank Ltd. 

63 Saraswat Co-op Bank Ltd. 

64 ShamraoVithal Co-op Bank Ltd. 

65 Mahanagar Co-op Bank Ltd. 

66 Citizen Bank Ltd. 

67 Yes Bank Ltd. 

E Foreign Banks 

68 ABM AMRO (N.Y.) Bank. 

69 American Express Bank Ltd. 

70 ANZ Grindlays Bank Ltd. 

71 Bank Of America N.T. & S.A. 

72 Bank Of Tokyo Ltd. 

73 Bankindosuez 

74 BanqueNationale de Paris 

75 Barclays bank. 

76 City Bank N.A. 

77 Hongkong & Shanghai banking Corporation. 

78 Mitsui Taiyokbe Bank Ltd. 

79 Standard Chartered Bank. 

80 Cho Hung Bank 

 

 

 

 

---- x ---- x ---- x ---- 
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SECTION–15 

ANNEXURES / 

PROFORMAS 
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FORM OF TENDER 

The Municipal Commissioner of 

Brihanmumbai Sir, 

I/ We have read and examined the following documents relating to the work of 
 

 
 

 

 

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii.  General condition of contract for Civil Works of the Bhriahnmumbai 

Municipal Corporation as amended up to date. 

iv. Relevant drawings, if any. 

v. Technical Specifications, Appendices if any. 

vi. Special directions if any 

vii. Annexures, Proformas 

viii. Bill of Quantities and Rates. 

1A. I/We   

(full name in capital letters, starting with surname), the Proprietor/ Managing 

Partner/ Managing Director/ Holder of the Business, for the establishment / firm / 

registered company, named herein below, do hereby

 offer to 

………………………………………………………………………………………………… 

………………………………………………………………………………………………. 

……………………………………………………………….………….…………….……… Referred to in the 

specifications and schedule to the accompanying form of contract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out 

the portions which are not applicable). 

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of 

any other establishment /firm or otherwise, nor are we in any way related or concerned with 

the establishment /firm or any other person, who have filled in the tender for the 

aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon 

the terms and conditions, contained or referred to therein and in accordance with 

the specifications designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3. According to   your requirements for payment of Earnest Money amounting to 

Rs. /- (Rs. In words   ) I/We have deposited the amount 

through online payment gateways with the H.E. of the Corporation not to bear 

interest. 
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4. I/We hereby request you not to enter into a contract with any other person/s for the execution 

of the works until notice of non/acceptance of this tender has first been communicated to 

me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to 

withdraw the offer constituted by this tender before the date of communication to me/us of 

such notice of non/acceptance, which date shall be not later than ten days from the date of the 

decision of the Standing Committee or Education Committee of the Corporation, as maybe 

required under the Mumbai Municipal Corporation Act, not to accept this 

tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date 

fixed for opening the same and not to make any modifications in its terms and conditions which 

are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when 

called upon to do so. 

c. I/we do not commence the work on or before the date specified by the 

Engineer in his 

work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in 

connection with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as “ Employer” with the 

Bombay Iron and Steel Labour Board and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We ......................................................................... have failed in the accompanying tender with 

full knowledgeof liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving any in- 

formation, which is found to be incorrect and against the instructions and directions given in this 

tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this 

tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal 

Corporation for any such losses or inconvenience caused to the Corporation in any manner 

and will not resist any claim for such compensation on any ground whatsoever. I/we agree 

and undertake that I/we shall not claim in such case any amount by way of damages or 

compensation for cancellation of the con- tract given to me/us or any work assigned to 

me/us or is withdrawn by the Corporation,” 

 
Address - Yours faithfully, 

 

…………………………………. 
 

…………………………….…… 

 
Tenderer’s sign & Office Stamp 
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Full Name and private residential address of all the partners constituting the Firm 

1.………………………………………………. 

 
2.………………………………………………. 

 

 
3.………………………………………………. 

 

 
4.………………………………………………. 

 

 
5.………………………………………………. 

A/c No. 

 
……………………………………… 

1. …………………………………….. Name of Bank 

 

2. …………………………………….. ………………………………………… 

 
3. …………………………………….. Name of Branch 

 

4. …………………………………….. ………………………………………… 

 
5. …………………………………….. Vendor No. 

…………………………………… 
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AGREEMENT FORM 

Tender / Quotation dated ...................... 20… 

 

Standing Committee Resolution/AMC(P)’s sanction/ DMC (SE)’s sanction No. …………………. 

CONTRACT FOR THE WORKS 
..............................……………………………………………… 

…………………………………………………………...………………………….………………… 

…………………………………………………………...……………………………………………… This agreement made this day of 

………… ……………………………. ……………… ………… Two thousand

 ……………………....…..……..………..…………………………………………… Between 

.……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….…………………………..……..… inhabitants of Mumbai, 

carrying on business at…… ………………...…..…… ………… … 

…………………………………………………………………...………………………….………… 

in Bombay under the style and name of Messers ……………………..……………………… 

……………………………………………………………...…………………………………………… (Hereinafter called “the 

contractor of the one part and Shri ……………………………… 

…………………………………………………………………………………….…………….………. the D.M.C.(S.E.) (hereinafter 

called “the commissioner” in which expression are included unless the inclusion is inconsistent 

with the context, or meaning thereof, his successor or successors for the time being holding the 

office of D.M.C.(S.E.) of the second part and the Brihanmumbai Municipal 

Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 

tendered for the construction, completion and maintenance of the works described above and 

his tender has been accepted by the Commissioner (with the approval of the Standing Commit- 

tee/Education Committee of the Corporation NOW THIS AGREEMENT WITNESSETH as 

follows:- 

 
1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works hereinafter 

referred to:- 

2) The following documents shall be deemed to form and be read and constructed 

as a part of this agreement viz. 

a) The letter of Acceptance 

b) The Bid 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and BMC 
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3) In consideration of the payments to be made by the Commissioner to the 

contractor 

hereinafter mentioned the contractor hereby covenants with the Commissioner to 

construct, compl and maintain the works in conformity in all respects withthe provision of the 

contract. 

4) The Commissioner hereby covenants to pay to the Contractor in 

consideration of 

construction, completion and maintenance of the works the contract sum, at times and 

in the man prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caus d their respective common 

seals to be her 

to affixed (or have hereunto set their respective hands and seals) the day and year above 

written. 

 

Signed, Sealed and delivered by the contractors 
 

 

 

 

In the presence of and style of 

Full Name 

Address 

 

 
 

Signed by D.M.C.(S.E.) in the 

presence of 

Trading under the name 

 

 

 

 

 

 

Dy. Municipal Commissioner 

(S.E.) 
 
 

The Common seal of the Brihanmumbai Municipal 1.      

Corporation of as hereunto affixed on the 

……………… of 20… in the presence of two members 

of Standing Committee 

 
And in the presence of the Municipal Secretary. 

2.      

 
 

1.      

 

2.      
 

 

Municipal Secretary 
 

 

 

 

E.E.(M.)M.W. Dy. H.E. (Maint.) 

 

 

 

 
Note: The successful bidder will 

have to pay for preparing 
contract documents, legal 
charges, stamp duty and 
stationery charges as 
mentioned in section 6 

                      

                H.E. 
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ANNEXURE ''A'' 
      Name of work: ‘‘Protection and Maintenance of trees & Removal of Dead and Dangerous  

                   trees / branches at Malabar Hill Garden under AE (Maint) WW City-II section.” 

  

1) Earnest Money 

a) Name of Ward : - 

b) Estimated cost of Tender : Rs. 2666662.00 

c) Earnest Money Deposit : Rs. 27,000/- 
 

2) Definition          : The Engineer for this work 

is 

Hydraulic Engineer (H.E). 

3) Security Deposit Amended 

a) Contract Deposit : 2 % of the Contract Sum 

b) Retention Money : Nil 

4) Contract Period : 6 Months (Including Monsoon) 

 

5) Defect Liability Period :N.A. as subject work comes under services. 

a) For all works except reinstatement :ONE year(12months) 

b) For Re  instatement work (other than :Three Years (36 months) from 

C.C.Road) thedatesofcompletedreinstatementworkduringthe 

prevailing fair season. 

c) For Reinstatement work (in Cement : Five years (60months) 

from Concrete Road)  the date of completed 

reinstatement work 

duringthe prevailing fair 

season. 

6) Advances (Recovery of advances) :N.A. 

 
7) Payment : i)Payment will be made after satisfactory 

completion of work within thirty days after 

submission of bill with all required 

documents. 

 
Signature of Issuing Officer Signature of 

Contractor Date : 
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Annexure- B 

 

PRE-CONTRACT INTEGRITY PACT 

 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in particular 

commits himself to the following:- 

 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BMC, connected directly or indirectly with the bidding process, 

or to any person, organization or third party related to the contract in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the Contract. 

 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of the B 

MC or otherwise in procuring the Contract or forbearing to do or having done any act in relation 

to the obtaining or execution of the Contract or any other Contract with the Government 

for showing or forbearing to show favour or dis-favour to any person in relation to the 

Contract or any other Contract with the Government. 

 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 

 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the BMC or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments. 

 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information provided by the B MC as part of the 

business relationship, 
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regarding plans, technical proposals and business details, including information contained in any 

electronic data carrier. The Bidder also undertakes to exercise due and adequate 

care lest any such information is divulged. 

 
7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in any 

manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process 

 

For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them : 

1.         “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bidding 

Process ; 

1. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the Bidding 

Process; 

2. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

3. “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

Signature of Tenderer/Bidder 
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Annexure- C 

 

(On Rs. 500/- Stamp Paper) 

 
DECLARATION CUM INDEMNITY BOND 

 

 

 

I, of , do hereby declared and undertake as under 
 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at 

the time of registration of my firm/company and there is no change in the contents 

of the certificates 

that are submitted at the time of registration. 

 
2. I  declare   that   I   _ in capacity as   Manager/Director/Partners/Proprietors   of 

 
   has not been charged with any prohibitory and /or penal action such as 

banning (for specific time or permanent) / de-registration or any other action under the law 

by any Government and 

/ or Semi Government and / or Government undertaking. 

 
3. I declare that I have perused and examined the tender document including addendum, condition of 

contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the 

rates quoted by me in capacity as of  . 

 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time prescribed and specified, 

BMC is entitled to carry out the work allotted to me by any other means at my risk and 

cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non-

availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

 
THIS INDENTURE made this day of BETWEEN 

 
 

THE BANK incorporated under the English/Indian Companies Acts 

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed to include its successors and assigns)of the first part 

 

inhabitants carrying on business at in Mumbai under the style 

and name of Messer‟s  (here in after referred to as 'the consultant') of 

the 

second part Shri.  

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors 

for the time being in the said office of Municipal Commissioner ) of the third part and 

THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter   referred to as 

'the Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of ''      

     and the terms of such tender /contract require 

that the consultants shall deposit with the Commissioner as/contract deposit/ earnest

 money and /or the security a sum of Rs.   

(Rupees 

   )AND WHEREAS if and when any such tender is accepted by 

the Commissioner, the contract to be entered into in furtherance thereof by the consultants 

will provide that such deposit shall remain with and be appropriated by the Commissioner 

towards the Security - deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such contract 

and shall duly satisfy all claims properly chargeable against them there under AND 

WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping 

of the accounts of the consultants, the Bank with the consent and concurrence of the consultants 

has requested the Commissioner to accept the undertaking of the Bank hereinafter 

contained, in place of the contractors depositing with the Commissioner the said sum 

as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing , whenever required by him , from time  to time 
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, so to do ,a sum not exceeding in the whole Rs. (Rupees  

 ) under the terms of the said tender and /or the contract .The 

B.G. Is valid up to ”Not withstanding anything what has been stated 

above, our liability under the above guarantee is restricted to Rs. _only and 

guarantee shallremain in force up to    unless the demand or claim under this guarantee 

is made on us in writing on or before  all your right under the above guarantee 

shall be forfeited and we shall be released from all liabilities under the guarantee thereafter” 

 

IN WITNESS WHEREOF 

WITNESS(1)      

Name and    

address    

 

WITNESS(2)   

 

Name and  the duly constituted Attorney Manager 

 
address    

 

the Bank and the said Messer‟s     

 

 (Name of the Bank) 

 

WITNESS(1)   

Name and    

 

address    

 

WITNESS(2)   

 

Name and    

For Messer‟s     

 

address    

 

have here into set their respective hands the day and year first above written. 

 
The amount shall be inserted by the Guarantor, representing the Contract Deposit 

in Indian Rupees. 
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 PROFORMA FOR THE UNDERTAKING TO BE SUBMITTED BY THE 

TENDERER 

 
(ON THEIR LETTERHEAD) 

 

 
To, 

The Municipal Commissioner, 

Brihanmumbai Municipal Corporation, 

Mumbai. 

Date:  

 

Sub: 
 

Sir, 
 
 

I / We, have read the terms and conditions mentioned herein and agree to accept the 

same. Further the undersigned hereby undertake that - 

 

1.  All Asphalt Works required to be done under the captioned contract work shall be got 

executed with the specified asphalt mixes manufactured in B. M.C.. approved Asphalt 

Plants only. 
 

2.  All the Paver blocks required for the Paver block works to be carried out under 

the captioned contract work shall be procured from the specified manufacturers 

approved with B.M.C.. 
 

3.  The R.M.C. works required to be done under the captioned contract work 

shall be got exe- cuted with the specified R.M.C. mixes supplied by B.M.C.. 

approved R.M.C. plants only. 
 

4. All the pipes/ specials required if any for the works will be procured from the 

manufacturer approved with B.M.C. only. 
 

5. All the M.S pipes/ specials r e q u i r e d i f a n y will be fabricated from B.I.S. 

approved Company/ I.S.O 9000 Certified Company, confirmed to I.S 3589, I.S 

2062. 
 

6. All the Air valves, Sluice valves & the Butterfly Valves required if any, will 

be procured from the Company approved with B.M.C.. 
 

7. All the observations & instructions made by the quality assurance agency appointed 

if any for the tender work are binding on us and same will be complied 

immediately. 

 

Yours Faithfully, 
 

 

Tenderer’s Signature Rubber Stamp 
. 
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Information regarding status of tenderer (s) (To be submitted on Tenderers letter head) 

 

1 a) Whether it is proprietary concern? 
 

 

 

b) If so, name of the owner 
 

 

If it is partnership concern, please furnish name and address of each partner 

and copy of registration certificate. 

 

2. In case of Company, please furnish documentary proof to show that the Company 

registered. 

 

 

 

Signature of authorized person of 

Concern/ Company. 
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Item Description 
- 

Annexure- D 

Rate Analysis if & when applicable 

 

 

Sr. 

No. 
Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should 

be inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (Labour 

components
) 

  

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4     

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 
 
 

 

Sign & Seal of the Tenderer 
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Annexure- E (Best Price) 
 

(Each tenderer shall upload scanned copy of an undertaking on stamp paper of Rs. 500/- as 

per pro-forma given below, in packet “B”. The undertaking shall be submitted in physical format within 

seven days from the date of issue of work order, if the tender is awarded to the bidder.) 

Tender / Bid No.    

“I/We …………………………………………….………………….(full name in capital letters, starting with surname) , the 

Proprietor / Managing Partner / Managing Director / Holder of the Business/Manufacturer/Authorized 

Dealer, for the establishment /firm/registered company, named herein below, do hereby state and declare that 

I/We ............................................ whose names are given herein below in details with the addresses have 

not filled 

in this tender under any other name or under the establishment / firm or otherwise, nor are we in any 

way related or concerned with any establishment, firm or any other person, who have filled in the tender for the 

aforesaid work”. 

“I/We d o hereby further undertake that we have offered the best prices for the subject 

supply / work as per the present market rates. Further, we do hereby undertake and commit that we have 

not offered / supplied the subject product / similar product / systems in the past one year in 

Maharashtra state for quantity variation up to -50% / + 10% at a price lower than that offered in the 

present bid to any other outside agencies including Govt./semi Govt. agencies and within B. M.C. 

also. Further, we have filled in the accompanying tender with full knowledge of the above liabilities and therefore 

we will not raise any objection or dispute in any manner relating to any action, including forfeiture of deposit and 

blacklisting, for giving any information which is found to be incorrect and against the instructions and 

directions given in this behalf in this tender. 

I/We further agree and undertake that in the event it is revealed subsequently after the allotment of work 

/ contract to me / us, that any information given by me / us in this tender is false or incorrect, I / We shall 

compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience caused to the 

Corporation in any manner and will not raise any claim for such compensation on any ground whatsoever. I / We 

agree and undertake that I / We shall not claim in such case any amount, by way of damages or compensation for 

cancellation of the contract given to me / us or any work assigned to me / us or as withdrawn by the 

Corporation.” 

However, in case of price difference, if it is a result of differential tax structures, different dollar value of 

Rupee, differential logistic of transport etc. Considering this aspect, before invoking the penalty, black-listing, I/We 

will be given a reasonable opportunity of being heard by representing our case as to why such price variation / 

differential has been arisen. In case if the explanation submitted by me / us is unsatisfactory then action including 

forfeiture of despite and black-listing may be taken against me/us. 

 
 

 

Tenderer’s full Signature with full name 

& address with rubber stamp 
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BRIHANMUMBAI MUNICIPAL CORPORATION  
(HYDRAULIC ENGINEER’S DEPARTMENT) 

 

UNDERTAKING FOR THE SITE VISIT 

 

                (To be submitted on the letterhead of TENDERER while uploading tender in 

packet A / packet B) 

 

         To,          Date:  

             A.E (M) WW City II, 

             Brihanmumbai Municipal Corporation, 
              Byculla, Mumbai. 

 

             Name of Work: _________________________________ 

             Bid No-_______________ 

            Subject: Site Visit Undertaking 

 

           Dear Sir, 

 

      We M/s ___________________________(name of tenderer) hereby undertake that,  

      before submitting our bid for the above mentioned work and bid no, we have completed  

      the site visits at all BMC site Locations mentioned in the bid document to understand the  

      scope of work along with the under signed BMC Hort. Asst. ____________ 

      (mention name of BMC Horticulture Assistant) on ____________(mention site visit date).  

 

We are now fully aware of the site conditions and has taken into consideration all factors  

      as an experienced contractors to successfully carry out the work as per the tender  

      requirements of BMC for above mentioned work and bid no, before submitting our Bid  

      for the above mentioned work. 

 

         Thanking you. 

 

Yours faithfully, 

(Name, Stamp & Signature of 

Tenderer)______________________ 

Before Me:____________   

Date of Site Visit : 

_________________ 

(Name, Stamp & Signature of BMC 

Horticulture 

Assistant)__________________ 
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PROFORMAS: 

 

A) PROFORMA- I 

The list of similar works as stated in para “A‟ of Post qualification during last seven years– 

PROFORMA- 

I 

 
Sr.No. 

Name of 

the Project 

Name of 

the 

employer 

Stipulated 

date of 

com- 

pletion 

Actual 

date of 

completion 

Actual Cost of 

work done 

(in 

Lakhs) 

Certifying 
Authority 

1 2 3 4 5 
6 7 

       

       

 
NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-

in- Charge for each work should be annexed in the support of information furnished in 

the above pro-forma. 

b. Works shall be grouped financial year-wise. 

 
B) PROFORMA- II 

Audited annual turnover of Horticulture maintenance Works during the last three years. 
 
 

PROFORMA- 

II 

 
Sr.No

. 

 
Financial 

year 

Annual 
Turnover 

Rs. 

Updated 

value to 

current 

year 

Average of 

last 3 

years 

 
Page 

No. 

1 
2020-21     

2 
2021-22    

3 
2022-23    

Total 
 

 
NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly 

certified by Chartered Accountant. 
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C) PROFORMA- III 

At least similar work, as stated in para„”A‟ of Post qualification, 
 
 

PROFORMA- 

III 

Name of 

the Pro- 

ject 

Name of 

the 

Em- 

ployer 

Cost of 

the Pro- 

ject 

Date of 

issue of 

work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Comple- 

tion 

Actual 

cost of 

work 

done 

Remarks 

explaining 

reasons for 

delay, if 

any 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-

in-charge for each work should be annexed in support of information furnished in the above 

proforma. 

D) PROFORMA- IV If 

applicable PERSONNEL: 

 

PROFORMA- 

IV 

Post 
Name 

Qualifica

- tion 

 

Work Experience 

 
(Prime

 Candidate

/ Alternate) 

  

No. of Years 
Name of Projects 

Project Manager     

Quality Control En- 

gineer 

    

Site Engineer     

Site Supervisor     

NOTE: Scanned Attested copies of qualification certificates and details of work experience 

shall be submitted /uploaded. 
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E) PROFORMA- V 

MACHINERY: As 

applicable 

a) For Special work 
 

PROFORMA- V/A 
 

Sr. No. Equipment Number Owned/Leased/Assured 

access 

1 2 3 4 

PROFORMA- 

V/B 

Sr. No. Equipment Number Owned 

1 2 3 4 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

owner- ship/leased of machineries. The undertaking from the suppliers will not be accepted. 

b) For Routine work - As applicable 

The tenderer(s) to qualify this bid shall either own equipment, in full working order, as listed below, or 

must demonstrate that based on known commitments, they will be available for timely use in 

the proposed contract as specified in Equipment Capability 

PROFORMA 

V/C 

 

Sr. 

No 

 

Equipments owned / access 

to 

Requirements 

(No) 

RTO 

Vehicle 

nos. / 

Invoice 

no. 

1 2 3 4 

01 Pumps for dewatering   

02 Submersible pumps for 
dewatering 

  

03 Rock breaker with compressor   

04 Pipe cutter   

05 Ratchet Drilling machine.   

06 Roller Vibratory Min. 10T   

07 Welding 
set. 

  

08 Compressor   

09 Transit Mixer (Tilted)   

10 J.C.B.   

11 Excavator / Poclain   

12 Dumper / Trucks 8 Cu.m 
capacity 

  

13 Dumper / Trucks 4 Cu.m 
capacity 

  

14 C.C.T.V. Camera   
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15 Mobile D.G.set   

16 Plate Vibrator   

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested 

documents of ownership / leased of machineries. The undertaking from the 

suppliers will not be accepted. 

F) PROFORMA - VI 

Details of Existing Commitments and ongoing works – 

PROFORMA - VI 

/ A 

 
Descripti 

on of 

work 

 

Place 

 
Contract 

No. & 

Date 

 
Name & 

Ad- dresses 

of employer 

 
Value of 

Contract 

in Rs. 

 
Scheduled 

date of 

completion 

Value 

of 

work 

remaining 

to be 

Anticipated 

Date of 

completion 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the 

Engineer-in- Charge for each work should be annexed in the support of information 

furnished in the above pro- forma. 

Details of works for which bids are already uploaded – 
 
 

PROFORMA - VI 

/ B 

Description 

of work 

 
Place 

Name & 

Ad- dresses 

of em- 

ployee 

Value of 

Contract 

in 

Rs. 

Time

 Pe

- riod 

Date on which 

decision is 

ex- 

pected 

Remarks 

1 2 3 4 5 6 
7 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each 

work shall be annexed. 

G) PROFORMA VII – Not applicable for M&E works 

 

Maximum Quantity of total Pavement Quality Concrete (M35 or richer mix) on 

volumetric basis in Cu.m, completed in one single contract during the last seven(7) 

financial /calendar years 

 

 

Year 

 

Name of the 

Works 

Name of the 

Employers 

Quantity of Concrete 

(M 35 or richer mix) 

(Cum) 

 

Remarks 

1 2 3 4 5 
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III – Not applicable as this work is related to services 

The tenderer to qualify this bid shall own or have assured access (through hire, lease, and other 

commercial means) in full working order, to the equipment as listed below, and must demonstrate 

that based on known commitments, they will be available for timely use in the proposed 

contract. 
 
 

Sr. 

No 

Equipment No
. 

1 2 3 
 

 
1 

Computerized Batch mix Asphalt Plant 

Capacity min. 80 M.T per hr. 

with valid registration of B.M.C. 

 

 

 
2 

R.M.C Plant (computerized) – 

Capacity 60 Cu.m per hr. (or 

two nos. of 30 

Cu.m. per hr. in lieu of 60 

cum per hr.) with valid 

registration of B.M.C. 

 

 
3 

Paver Blocks (BIS Certified) 

manufac- turing factory approved 

by B.M.C.with valid registration. 

 

NOTE: a) The minimum suggested major equipment to begin with for execution of works 

in accordance with the prescribed construction schedule are shown in the above list. The 

contractor shall mobilize prior to bidding of this bid and mandatorily during the contract 

implementation, additional equipment as directed by Engineer-in-charge. 

 
I) PROFORMA IX 

Information on Litigation History in which the tenderer is involved. 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

involved 

Remarks 

showing 
Present Status. 

1 2 3 4 5 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge 

for each work should be annexed and uploaded. 

 

J) PROFORMA – X 

Information of certificate issuing authorities 

 

Sr.No. 
Employer/Name 

of issuing 

Authority 

Designation of 

issuing 

Authority 

E-mail ID of 

issuing 

Authority 

Contact 

numbers 

of issuing 

Authority 

 

K) PROFORMA –XI : DELETED. 
 

INFORMATION ABOUT INSTALLATION OF SCADA ETC. 
 

MANDATORY REQUIREMENT FOR REGISTERED/ASSURED PLANTS REQUIRED AND TO 

ALLMACHINERIESOWNED/ASSUREDREQUIRED. 
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MANDATORYREQUIREMENT: 

 

 
Particulars 

 

WhetherInstalled 

Copies 

ofCertifica- tionof 

installercom- pany 

enclosed.  

Yes / No Yes/ 
No 

1 2 3 

Intelligent Compaction system-compatible for 
L&T, Escort, JCB, Greaves or equivalent 

make Compactors. 

  

Agent Software forCompactor 
  

 

Batch MixPlant SCADAAutomation   

SoftwareAgentBatch Mix Plant connectivity   

Softwareagent RMCplant connectivity   

VehiclesTrackingSystem with automation 
loading 

unloadingSwitch 

  

VehiclesTrackingSystem Per month 
Subscription 

charges 

  

SCADAAutomation forICPB Factory   

Note:-Intending tenderershallgive undertaking to provide 

theinformation on SCADAas requiredinPROFORMA– X. 

 

---- x ---- x ---- x ---- 
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Annexure – A1 

Irrevocable Undertaking 

(On RS. 500/- stamp 

paper) 

 

 
I Shri./Smt .......................................................................... aged…… years Indian Inhabitant. 

Proprietor/Partner/Director of M/s. …………………………… resident at ............................................... do 

hereby give Irrevocable undertaking as under : 

 
 

1) I Say & undertake that as specified in section 171 of CGST Act 2017, any reduction in rate of tax on 

supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to B.M.C. 

by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and is discovered 

at any later stage, B.M.C. shall be at liberty to initiate legal action against me for its recovery 

including, but not limited to, an appeal to the Screening Committee of the GST Counsel. 

3) I say that above said irrevocable undertaking is binding upon me/my 

partners/Company/other Directors of the company and also upon my/our legal heirs, 

assignee, Executor, Administrator etc. 

4) If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

 
Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

 

Solemnly affirmed at DEPONANT 

 
This day of BEFORE ME 

 
Interpreted Explained and Identified by Me. 
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ANNEXURE - G 

Circular u/no. - DMC/CPD/3217 Dtd. 02.03.2019 

INTERNAL GRIEVANCE REDRESSAL MECHANISM 

B.M.C. has formed a Internal Grievance Redressal Mechanism for redressal of grievances. Any 

Bidder or prospective Bidder aggrieved that any decision, action or omission of the procuring entity being 

contrary to the provisions of the tender or any rules or guidelines issued therein, in Packet “A”,’B’&’C’ can 

make an application for review of decision of responsiveness in Packet “A”,’B’&’C’ within a period 

of 7 days or any such other period ,as may be specified in the Bid document . 

While making such an application to procuring entity for review, aggrieved bidders or Prospective bidders 

shall clearly specify the ground or grounds in respect of which he feels aggrieved . 

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General Requirements), an 

application for review may be filed only by a bidder who has participated in procurement proceedings and after 

declaration of successful bidder in Packet ‘B’ (Technical Bid), an application for review may be filed only by 

successful bidders of Packet ‘A’. Provided further that, an application for review of the financial bid can be 

submitted, by the bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may decide whether the bid process is required to 

be suspended pending disposal of such review. The B.M.C. after examining the application and the 

documents available to him, give such reliefs, as may be considered appropriate and communicate its 

decision to the Applicant and if required to other bidders or prospective bidders, as the case may be. 

B.M.C shall deal and dispose off such application as expeditiously as possible and in any case within 10 

days from the date of receipt of such application or such other period as may be specified in pre-qualification 

document, bidder registration document or bid documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the specified period or if the 

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or prospective 

bidder may file an application for redressal before the ‘Internal Procurement Redressal Committee’ within 7 

days of the expiry of the allowed time or of the date of receipt of the decision, as the case may be. Every such 

application for internal redressal before Redressal Committee shall be accompanied by fee of 

Rs.25,000/- fee shall be paid in the form of 

D.D. in favour of B.M.C. 

 

1st Appeal by the bidder against the decision of C.E. / HoD / Dean can be made to 

concerned D.M.C. 

/ Director who should decide appeal in 7 days. If not satisfied, 2nd Appeal by the bidder 

can be made to concerned Addl.Mun.Comm. for decision. 

 

Grievance Redressal Committee (GRC) is headed by Concerned D.M.C/Director of particular department 
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for the first appeal / Grievances by the bidder against the decision for responsiveness / Non-Responsiveness In 

Packet ‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C. will take decision as per 

second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) office where 

appeals of aggrieved bidder will be received with fee of Rs.25000/-from aggrieved bidder. The necessary 

correspondence in respect of said applications to the aggrieved bidder & concerned department, issuing 

notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and further proceeding will 

be carried out through registrar appointed by B.M.C. 

No application shall be maintainable before the Redressal Committee in regard of any decision 

of the B.M.C. relating to following issues: 

Determination of need of procurement 

The decision of whether or not to enter into negotiations. 

Cancellation of a procurement process for certain 

reasons. 

 
On receipt of recommendation of the Committee, it will be communicate his decision thereon to 

the Applicant and to the Committee within 10 days or such further time not exceeding 20 days, as may 

be considered necessary from the date of receipt of the recommendation and in case of non-

acceptance of any recommendation, the reason of such non-acceptance shall also be 

mentioned in such communication. 

Additional Municipal Commissioner and/or Procurement Redressal Committee, if found, come 

to the conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and 

submitted with the intention of delaying or defeating any procurement or causing loss to the procuring 

entity or any other bidder, then such complainant shall be punished with fine, which may extend to Five 

Lac rupees or two percent of the value of the procurement, whichever is higher. 

 

  X X   


