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STANDARD BID DOCUMENT 

 

Subject        :  Providing Services related to NABL Onsite Surveillance, documentation, 
 Audit Compliance, and Certification Support at Dadar Sewage Laboratory. 

Tender ID  :  2025_MCGM_ 1207973_1 

    EMD       :  Rs. :  19,800/- 

 

Website: https://mahatenders.gov.in 

Office of :   Dy.Ch.E. (S.O.) City  

                       4th floor, S.O. Administrative Building 

                       249, Senapati Bapat Marg, Dadar pumping premise,  

        Dadar West,  Mumbai - 400 028 

 

 

Prepared By 

 

                 Sd/-                Sd/-      

Checked By 

 

Sd/- 

     Approved By 

 

Sd/- 

Chemist (Lab) A.E Project (S) 
City-I 

   E.E.Mech.(Sew)City-I        Dy.Ch.E.(S.O.)City 
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BRIHANMUMBAI MUNICIPAL CORPORATION  

Chief Engineer (Sewerage Operation) 

 

No.:  Dy.Ch. Eng./S.O./869/dtd. 07.08.2025  

    Tender ID- 2025_MCGM_ 1207973_1 

e-TENDER NOTICE 

 

Subject: Providing Services related to NABL Onsite Surveillance, 

documentation, Audit Compliance, and Certification Support at 

Dadar Sewage Laboratory. 

 

The BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) invites e-tender to 

appoint Tenderers for the aforementioned work from Tenderers of repute, 

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership 

Firms/ Private Limited Companies/ Public Limited Companies/Companies registered 

under the Indian companies’ act 2013, the Tenderers registered with the 

BRIHANMUMBAI MUNICIPAL CORPORATION , (BMC) in Class ‘B’ (for M & E) as per 

new registration Or Class ‘V (A)’ as per new registration in Civil category and 

from the Tenderers/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will 

be allowed subject to condition that, the Tenderers who are not registered with BMC will 

have to apply for registering their firm within three months time period from the award 

of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty.  

Bidding Process will comprise of THREE stages.  

 The tender form can be downloaded from e-procurement system of Government 

of Maharashtra (Mahatenders) (https://mahatenders.gov.in). The applicant (tenderer) 

shall note that, the tender fee of Rs. 3,630/- + 18 % GST shall be paid on Government 

of Maharashtra’s Mahatender portal https://mahatenders.gov.in through online mode. 

 The applicants not registered with BMC are mandated to get registered (Vendor 

Registration) with BMC for e-tendering process and obtain Log in credentials to 

participate in the online bidding process of Government of Maharashtra. (Mahatenders) 

(https://mahatenders.gov.in) 
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S.N. Name and Location 

of work 

Tender ID Estimat

ed Cost 

Contract 

Period 

EMD in 

Rs. 

Tender 
Scrutiny 

Fee 

1 Providing Services 
related to NABL 
Onsite Surveillance, 
documentation, 
Audit Compliance, 
and Certification 
Support at Dadar 
Sewage Laboratory. 

2025_MCGM_ 

1207973_1 

 

Item 

Rate 

Tender 

 

2 months 
(including 
monsoon) 

19,800/- Rs. 3,630/-

+18% GST  

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to 

deposit, along with its Bid, an Earnest Money Deposit of Rs. 19,800/- (Rupees 

Nineteen Thousand Eight Hundred only) (the "EMD"), refundable in accordance to 

the relevant clause of bid document, from the Bid Due Date, except in the case of the 

selected Bidder whose Bid Security / EMD shall be retained. The Bidders will have to 

provide Earnest Money Deposit through the payment gateways while submitting the bids. 

The Bid shall be summarily rejected if it is not accompanied by the Earnest Money 

Deposit. The e-tender is available on (https://mahatenders.gov.in) as mentioned in the 

Header Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded 

by the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be 

opened on dates as mentioned in header data. All the responsive and eligible bidders if 

they so wish can be present at the time of opening of bids, in the office of Exe. Engg. 

Mech. (S.) City-I. The Packet C shall be opened if bids submission in Packet A & B 

satisfies/includes all the requirements and same are found acceptable to the Authority.  

The Municipal Commissioner reserves the right to reject all or any of the                       

e- tender(s) without assigning any reasons at any stage.  

 The dates and time for submission and opening the bids are as shown in the 

Header Data. If there are any changes in the dates the same will be displayed on the 

BMC Portal. (http://portal.mcgm.gov.in) and on the e-procurement system of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

 The Applicants interested for the above referred works may contact the 

E.E.Mech(Sew.) City-I at the following address on any working day during office hours.  

 

Office of: Executive Engineer Mechanical 
  (Sew.) City-I, 4th floor,  

             S.O. Administrative building, 
                Dadar Pumping Premises, 249,  

Senapati Bapat Marg, 
                    Dadar (West), Mumbai- 400 028, 
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The applicants may wish to visit the site under reference located at above referred 

address and can collect the information of the present status from the department who 

has invited the bids.  

 The BMC reserves the rights to accept any of the application or reject any or all 

the application received for above works, without assigning any reasons thereof. The 

information regarding above subject matter is available on e-procurement system of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

 

          Sd/-        Sd/- 
   E. E. Mech. (Sew) City-I      Dy. Ch. E. (SO) City 
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Header Data 

Tender ID 2025_MCGM_1207973_1 

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION  

Subject 

Providing Services related to NABL Onsite 

Surveillance, documentation, Audit Compliance, 

and Certification Support at Dadar Sewage 

Laboratory. 

 Tender Scrutiny Fee Rs. 3,630/- + 18.00 % GST 

Bid Security Deposit/ EMD Rs. 19,800/-  

Date of issue and sale of tender 12.08.2025 from 11:00 Hrs 

Last date & time for sale of tender & 
Receipt of Bid Security Deposit/EMD 

25.08.2025 Up to 12:00 Hrs 

Submission of Packet A, B & Packet C
(Online) 

25.08.2025 Up to 16:00Hrs 

Pre-Bid Meeting NA 

Opening of Packet A 26.08.2025 Up to 16:05 Hrs 

Opening of Packet B 26.08.2025 Up to 16:10 Hrs 

Opening of Packet C  After Technical evaluation of bid 

Address for communication 

Office of the:- 
Executive Engineer Mechanical 
(Sew.) City-I, 4th floor,  
S.O. Administrative building, 
Dadar Pumping Premises, 249,  
Senapati Bapat Marg, 
Dadar (West), Mumbai- 400 028, 

Venue for opening of bid On line in E.E. Mech.(Sew) City-I’s office. 

 

This tender document is not transferable.  

The BMC reserves the rights to accept any of the application or reject any or all 

the application received for above subject without assigning any reason thereof.  

   
 
 
       Sd/-     Sd/-  

E.E. Mech.(Sew)City-I                          Dy.Ch.E.(S.O.) City 
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ELIGIBILITY CRITERIA 

The bidders fulfilling the following technical and financial criteria are eligible to quote. 

1.1 Technical Capacity: 

The tenderer(s) in their own name should have satisfactorily completed the work of similar 

nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years 

ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

(a) Three similar completed works each of value not less than the value equal to         
Rs.  3,96,000/- 

Or 

(b)  Two similar completed works each of value not less than the value equal to            
Rs. 4,95,000/- 

Or 

    (c)  One similar completed work of value equal and or not less than Rs. 7,92,000/- 

      AND 
 

The tenderer shall submit the valid technical personnel list with valid CVs wherever 

necessary to carry out said work and submit their valid certificates. Failing to do so the 

tender will be out rightly rejected:  

a. ISO Internal Auditor − Person having experience and cerƟficaƟon as per the ISO-

17025 for internal audit purpose.(Submit the Annexure- L) 

b. Technical Lab Expert: − Any person with Chemistry background and experience of 

working with laboratory. (Submit the Annexure- L) 

c. Coordinating & Liasioning Officer:− Any person with diploma or degree having 

experience of dealing with the administrative procedure of the NABL for any approvals 

(Submit the Annexure- L) 

d. Recognized Safety Auditor:− A valid registration as Safety Auditor authorized by the 

Govt. of Maharashtra. 
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e. Digital Operations Executive:− Any person with diploma or degree in I.T./ Similar− 

Having experience of dealing with the online procedure of the NABL for any approvals.  

 

f. The tenderer shall submit the Non-Disclosure Certificate and Non-Malicious 

Certificate from ISO Certified Company and submit the same in Packet B. Failing to do 

so the tender will be out rightly rejected.  

AND 

The tenderer shall visit the site of work with their staff /representative along with 

concerned BMC Engineer/Chemist, before bidding this work to get aware with 

work. They shall submit the undertaking in Packet B with remarks of BMC 

Engineer (Contact person) in the format attached as “Undertaking for site visit” 

(Annexure-K), Failing to do so, the tender will be out rightly rejected. 

 The value of completed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications for 

tenders. 

1.2 Financial Capacity  

Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ equal to Rs. 5,94,000/-  in last three (3) financial years immediately 

preceding the Financial Year in which bids are invited. The bidder shall submit the copy 

of certificate showing turnover certified by Chartered Accountant. The audited balance 

sheet and profit & loss account statement shall also be submitted.  

1.3 Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works; 'Similar 

work' shall mean, the tenderer must have completed works of “Providing services 

related to facilitation or renewal of any license or certificate; statutory in nature or for 

quality improvement and issued by appropriate government authority / organization/ 

council” in BMC /Semi Govt. /Govt or Public Sector Organizations during last 7 years 

ending last date of month previous to the due date of tender. 

2.1 Technical Capacity (Project Experience): (Not Applicable) 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a 
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prime Tenderers (or as a nominated sub-Tenderers, where the subcontract had involved 

similar nature of work as described in the scope of works in this bid document, provided 

further that all other qualification criteria are satisfied)  

 

a) Three similar completed works or currently executing three works of similar 

nature each costing 30% of estimated cost.*  

      OR  

b) Two similar completed works or currently executing two works of similar 

nature each costing 40% of estimated cost.*  

OR  

c) One completed work or currently executing one work of similar nature of 

aggregate 60% of estimated cost.*  

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders.  

*In case of ongoing works to be considered, the bidder must have 

received payment bills of 80% of the contract sum for the work/works 

executed last day of month previous to the one in which bids are invited. 

2.2 Financial Capacity (Not Applicable) 

Achieved a average annual financial turnover as certified by ‘Chartered 

Accountant’ (in all classes of civil engineering construction works only) equal to 30% of 

the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement 

(Audited balance sheet) duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  

2.3 Similar work experience: 

C) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B)  

Where, A = Maximum value of Civil Engineering works executed in any one year 

(year means Financial year) during the last five years (updated to the price level of the 

Financial year in which bids are received at a rate of 10% per year) taking into account 

the completed as well as works in progress.  
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N = Number of years prescribed for completion of the Project/Works, excluding 

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 year) 

For every intervening monsoon 0.33 shall be added to N.  

B = Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be completed during 

the period of completion of the Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the works 

listed should be attached along with certificates duly signed by the Engineer-in Charge, 

not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

- made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

- Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc. 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the 

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter also referred as “The 

Authority “, or any of its employees or advisors, is provided to Applicant(s) on the terms 

and conditions set out in this e-tender and such other terms and conditions subject to 

which such information is provided.  

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) in 

relation to the Project. Such assumptions, assessments and statements do not purport to 

contain all the information that each Applicant may require. This e-tender may not be 

appropriate for all persons, and it is not possible for the BRIHANMUMBAI MUNICIPAL 

CORPORATION (BMC), its employees or advisors to consider the investment objectives, 

financial situation and particular needs of each party who reads or uses this e-tender. 

The assumptions, assessments, statements and information contained in this e-tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, 

conduct its own investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments, statements 

and information contained in this e-tender and obtain independent advice from 

appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is 

not intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. The BRIHANMUMBAI 

MUNICIPAL CORPORATION (BMC) accepts no responsibility for the accuracy or otherwise 

for any interpretation or opinion on law expressed here.  

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), its employees and 

advisors make no representation or warranty and shall have no liability to any person, 

including any Applicant or Bidder, under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything 

contained in this e-tender or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the e-tender and any assessment, assumption, statement 

or information contained therein or deemed to form part of this e-tender or arising in any 

way with pre-qualification of Applicants for participation in the Bidding Process. The 

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) also accepts no liability of any nature 

whether resulting from negligence or otherwise howsoever caused arising from reliance 

of any Applicant upon the statements contained in this e-tender.  



15 
 

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or supplement 

the information, assessment or assumptions contained in this e-tender.  

The issue of this e-tender does not imply that the BRIHANMUMBAI MUNICIPAL 

CORPORATION  (BMC) is bound to select and short-list pre-qualified Applications for Bid 

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the 

Project and the BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) reserves the right to 

reject all or any of the Applications or Bids without assigning any reasons whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation 

and submission of its Application including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or presentations 

which may be required by The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) or any 

other costs incurred in connection with or relating to its Application. All such costs and 

expenses will remain with the Applicant and the BRIHANMUMBAI MUNICIPAL 

CORPORATION (BMC) shall not be liable in any manner whatsoever for the same or for 

any other costs or other expenses incurred by an Applicant in preparation or submission 

of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1. Background:  

  The Brihanmumbai Municipal Corporation covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and 

government’s revenue, from being one of the foremost centers of education, 

science and technological research and advancement. 

  The Mumbai Metropolis has historic tradition of strong civic activism 

dedicated to the cause of a better life for all its citizens.  And it’s the 

Brihanmumbai Municipal Corporation (BMC), hereafter called the 

“corporation”, the primary agency responsible for urban governance in Greater 

Mumbai. 

  BMC (The Authority) is one of the largest local self-governments 

in the Asian Continent. In observance of historic traditions of strong civic 

activism, with the change in time and living conditions to match with the 

urbanization, BMC has mainly focused in providing almost all kinds of 

engineering services viz, Hydraulics, storm water drain, sewerage, water 

supply projects, roads, bridges, solid waste management, and environmental 

services.  Beside this, the BMC is also providing dedicated services in various 

segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses. 

 BMC is an organization having different departments, right from 

engineering depts. to health depts. Moreover we have other dept. like 

education, market, fire brigade dept. and other such departments where quite a 

good number of staff members are working. 

2. Introduction to Present tender : 

  Dadar Sewage Laboratory of Sewerage Operations Department is 

situated in the premises of Dadar Pumping Station. The laboratory was 

established in 1935. The laboratory was set up with an object to monitor various 

waste water parameters at Dadar Sewage Treatment Plant (STP) for process 

control and to comply with the requirements of regulatory authorities.  
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  At present Dadar laboratory is collecting sewage samples from 8 

WWTF, 37 satellite pumping stations, 2 marine outfalls, STPs and Mithi river of 

Mumbai and suburb areas. The samples are tested for various waste water 

parameters to check the compliance of the requirement of regulatory 

authorities. The Laboratory analytical data is essential document for CAG Audit. 

  Recently, Dadar Sewage laboratory received NABL accreditation  on 13 

September 2024 in accordance with the standard ISO / IEC 17025 : 2017 in the 

field of ‘Chemical/ Testing with 5 parameters viz. BOD, COD, TSS, DO & pH. The 

waste water analysis consist of analysis of BOD,COD,TSS, DO, pH, Oil & grease, 

Ammonical Nitrogen, Turbidity, chlorides, Temp, Colour, Odour etc. The 

analytical reports of Dadar laboratory are periodically sent to all Concern Exe. 

Engineers of S.O. Department and these reports are also sent to MPCB as per 

their requirement. The analytical report data is also collected by CAG for their 

audit purpose. 

 In view of completion of the pending NABL Surveillance Audit and 

further accreditation and certification of Dadar Sewage Laboratory, the present 

tender is invited for providing services related to digital processing, quality 

management, documentation and certification of Dadar Sewage Laboratory. 
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SECTION 5 

E-TENDERING ONLINE SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 

 

     Government e-Procurement System has successfully rolled out the e-bid submission 
Tendering System through its web site https://mahatenders.gov.in Tenders of various 
Departments have been uploaded, their bids submitted and the same have been opened 
on line. Bids for various tenders published in the web site of Government Departments 
can be submitted online by enrolling with the above mentioned web site. 
         The bidders can enrol themselves on the website https://mahatenders.gov.in using 
the option “Online Bidder Enrolment”. Possession of a Valid Class III Digital Signature 
Certificate (DSC) in the form of smart card/e-token in the Company's name is a 
prerequisite for registration and participating in the bid submission activities through this 
web site. Digital Signature Certificates can be obtained from the authorized certifying 
agencies, details of which are available in the web site https://mahatenders.gov.in under 
the link “Information about DSC”. 
        The web site also has user manuals with detailed guidelines on enrolment and 
participation in the online bidding process. The user manuals can be downloaded for 
ready reference. Vendors can also attend the training/familiarization programme on the 
e-tendering system conducted periodically by the GOVERNMENT E-PROCUREMENT 
SYSTEM in association with NIC. 
 
Special Instructions to the Contractors/Bidders for the e-submission of the bids online 
through this e-Procurement Portal 
1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option 

to Enrol available in the Home Page. Then the Digital Signature enrolment has to be 
done with the e-token, after logging into the portal. The e-token may be obtained 
from one of the authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ 
Mtnl Trust line/Safe Scrpt/ TCS. 

2. Bidder then logs into the portal giving user id / password chosen during enrolment. 
3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 
4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 
5. The Bidders can update well in advance, the documents such as certificates, purchase 

order details etc., under My Documents option and these can be selected as per 
tender requirements and then attached along with bid documents during bid 
submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document; otherwise, the 
bid will be rejected. 

7. Applicant will upload Packet A documents in cover 1 “Fee” and Packet B related 
documents in cover 2 “PQC” respectively. 

8. The BOQ template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is 
liable to be rejected for that tender. For commercial details (in Packet C) contractors 
will fill data in financial bid in BOQ and quotes his “(+) or (-) Percentage” (i.e.% 
quoted) figure. 
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9.  If there are any clarifications, this may be obtained online through the e Procurement    
Portal,or through the contact details given in the tender document. Bidder should take 
into account of the corrigendum published before submitting the bids online. 

10. Bidder, in advance, should prepare the bid documents to be submitted as indicated   
in the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is 
more than one document, they can be clubbed together. 

11. Bidder should arrange for the EMD as specified in the tender. The original should be      
posted/couriered/given in person to the Tender Inviting Authority, within the bid 
submission date and time for the tender. 

12. The bidder reads the terms and conditions and accepts the same to proceed further    
to submit the bids. 

13. The bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 

14. There is no limit on the size of the file uploaded at the server end. However, the    
upload is decided on the Memory available at the Client System as well as the 
Network bandwidth available at the client side at that point of time. In order to reduce 
the file size, bidders are suggested to scan the documents in 75-100 DPI so that the 
clarity is maintained and also the size of file also gets reduced. This will help in quick 
uploading even at very low bandwidth speeds. 

15. It is important to note that, the bidder has to Click on the Freeze Bid Button, to 
ensure that he/she completes the Bid Submission Process. Bids Which are not Frozen 
are considered as Incomplete/Invalid bids and are not considered for evaluation 
purposes. 

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the bidders due to local 
issues. 

17. The bidder may submit the bid documents online mode only, through this portal. 
Offline documents will not be handled through this system. 

18. At the time of freezing the bid, the eProcurement system will give a successful bid 
updation message after uploading all the bid documents submitted and then a bid 
summary will be shown with the bid no, date & time of submission of the bid with all 
other relevant details. The documents submitted by the bidders will be digitally signed 
using the e-token of the bidder and then submitted. 

19. After the bid submission, the bid summary has to be printed and kept as an 
acknowledgement as a token of the submission of the bid. The bid summary will act 
as a proof of bid submission for a tender floated and will also act as an entry point to 
participate in the bid opening event. 

20. Successful bid submission from the system means, the bids as uploaded by the 
bidder is received and stored in the system. System does not certify for its 
correctness. 

21. The bidder should see that the bid documents submitted should be free from virus 
and if the documents could not be opened, due to virus, during tender opening, the 
bid is liable to be rejected. 

22. The time that is displayed from the server clock at the top of the tender Portal, will 
be valid for all actions of requesting bid submission, bid opening etc., in the e-
Procurement portal.The Time followed in this portal is as per Indian Standard Time 
(IST) which is GMT+5:30.The bidders should adhere to this time during bid 
submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and 
the software uses PKI encryption techniques to ensure the secrecy of the data. The 
data entered will not be viewable by unauthorized persons during bid submission and 
not viewable by any one until the time of bid opening. Overall, the submitted bid 
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documents become readable only after the tender opening by the authorized 
individual. 

24. During transmission of bid document, the confidentiality of the bids is maintained 
since the data is transferred over secured Socket Layer(SSL) with 256 bit encryption 
technology. Data encryption of sensitive fields is also done. 

25. The bidders are requested to submit the bids through online eProcurement system to 
the TIA well before the bid submission end date and time (as per Server System 
Clock). 

26. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 
without assigning any reason at any stage. The dates and time for submission and 
opening the tenders are as shown in the Header Data. If there are any changes in the 
dates the same will be displayed on the e-Procurement System of Government of 
Maharashtra (Mahatenders) (https://mahatenders.gov.in). 

27. Due to any unforeseen circumstances if any of the date mentioned in the header 
data is declared as public holiday, in that case all the dates* will get shifted by one 
day or next working day. 

28. BARRING PHYSICAL SUBMISSIONS 
29. As the entire tendering procedure is online process; the physical submission of      

documents shall not be entertained. 
30. The information about DSC, guidelines for bid submission, bidders manual kit, Help 

for Contractor, FAQ, etc are available on https://mahatenders.gov.in 
 

Refer the website https://mahatenders.gov.in under Bidders Manual Kit, for 

instruction to bidder. 
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INSTRUCTIONS TO APPLICANTS 

 Scope of Application  

The Authority wishes to receive Applications for Qualification in order to SELECT 
experienced and capable Applicants for the Bid Stage.  

 Eligibility of Applicants 

 The BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) invites e-tender to 
appoint Tenderers for the aforementioned work from Tenderers of repute, 
multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership 
Firms/ Private Limited Companies/ Public Limited Companies/Companies registered 
under the Indian companies’ act 2013, the Tenderers registered with the 
BRIHANMUMBAI MUNICIPAL CORPORATION , (BMC) in Class ‘B’ as per new 
registration in either Mechanical or Electrical category Or Class ‘V(A)’ as per new 
registration in Civil category and from the Tenderers/firms equivalent and superior 
classes registered in Central or State Government/Semi Govt. Organization/Central 
or State Public Sector Undertakings, will be allowed subject to condition that, the 
Tenderers who are not registered with BMC will have to apply for registering their 
firm within three months’ time period from the award of contract, otherwise their Bid 
Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an 
amount equal to Registration Fee of respective class will be recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall ful fill the 
following conditions of eligibility: 

A) 1.1 Technical Capacity: 

The bidders fulfilling the following technical and financial criteria are eligible to quote. 
A) The tenderer(s) in their own name should have satisfactorily completed the 

work of similar nature in BMC OR Semi Government OR Government OR Public 
Sector Organizations during last seven (7) years  ending last day of month 
previous to the one in which bids are invited as a prime Tenderers (or as a 
nominated sub-Tenderers, where the subcontract had involved similar nature 
of work as described in the scope of works in this bid document, provided 
further that all other qualification criteria are satisfied). The bidder shall have 
successfully completed similar type of work during the last 7 financial years 
and up to the due date and of value either of the following: 

 
a) Three similar completed works each of value not less than the value equal to  
     Rs. 3,96,000/- 

OR 
b) Two similar completed works each of value not less than the value equal to 
      Rs. 4,95,000/- 

OR 
c) One similar completed work of value equal and or not less than                      

Rs. 7,92,000/- 
 

AND 
 
 The tenderer shall submit the valid technical personnel list with valid CVs 
wherever necessary to carry out said work and submit their valid certificates. Failing to 
do so the tender will be out rightly rejected:  
a. ISO Internal Auditor − Person having experience and cerƟficaƟon as per the ISO-
17025 for internal audit purpose.(Submit the Annexure- L) 
b. Technical Lab Expert: − Any person with Chemistry background and experience of 
working with laboratory. (Submit the Annexure- L) 



25 
 

c. Coordinating & Liasioning Officer:− Any person with diploma or degree having 
experience of dealing with the administrative procedure of the NABL for any approvals 
(Submit the Annexure- L) 
d. Recognized Safety Auditor:− A valid registraƟon as Safety Auditor authorized by the 
Govt. of Maharashtra. 
e. Digital Operations Executive:− Any person with diploma or degree in I.T./ Similar− 
Having experience of dealing with the online procedure of the NABL for any approvals.  
f. The tenderer shall submit the Non-Disclosure Certificate and Non-Malicious 
Certificate from ISO Certified Company and submit the same in Packet B. Failing to do 
so the tender will be out rightly rejected.  

AND 
The tenderer shall visit the site of work with their staff /representative along with 
concerned BMC Engineer/Chemist, before bidding this work to get aware with 
work. They shall submit the undertaking in Packet B with remarks of BMC 
Engineer (Contact person) in the format attached as “Undertaking for site visit” 
(Annexure-K), Failing to do so, the tender will be out rightly rejected. 

The past performance certificate exhibiting the work order no., date, description 
of work, cost of work, contract period etc. shall be submitted. The cost of the executed 
work order shall be increased by 10% every year to bring it to the present level. 

1.2 Financial Capacity  

Achieved an average annual financial turnover as certified by ‘Chartered 
Accountant’ equal to Rs. 5,94,000/- of the estimated cost of work in last three (3) 
financial years immediately preceding the Financial Year in which bids are invited. 

1.3 Similar Experience: 
             For assessing the technical capacity of Regular, Routine and Maintenance works; 
'Similar work' shall mean, the tenderer must have completed works of “Providing services 
related to facilitation or renewal of any license or certificate; statutory in nature or for 
quality improvement and issued by appropriate government authority / organization/ 
council” in BMC /Semi Govt. /Govt or Public Sector Organizations  during last 7 years 
ending last date of month previous to the due date of tender. 
 

2.1 Technical Capacity (Project Experience): (Not Applicable) 

The tenderer(s) in their own name should have satisfactorily completed the work 
of similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven 
(7) years ending last day of month previous to the one in which bids are invited as a 
prime Tenderers (or as a nominated sub-Tenderers, where the subcontract had involved 
similar nature of work as described in the scope of works in this bid document, provided 
further that all other qualification criteria are satisfied)  
a) Three similar completed works or currently executing three works of similar nature 
each costing 30% of estimated cost.*  

OR 
b) Two similar completed works or currently executing two works of similar nature each 
costing 40% of estimated cost.*  

OR 
c) One completed work or currently executing one work of similar nature of aggregate 
60% of estimated cost.*  
The value of completed works shall be brought to current costing level by enhancing the 
actual value of work at compound rate of 10 % per annum; calculated from the date of 
completion to last date of receipt of applications for tenders.  
*In case of ongoing works to be considered, the bidder must have received payment bills 
of 80% of the contract sum for the work/works executed last day of month previous to 
the one in which bids are invited.  
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2.2 Financial Capacity (Not Applicable) 

Achieved a average annual financial turnover as certified by ‘Chartered 
Accountant’ (in all classes of civil engineering construction works only) equal to 30% of 
the estimated cost of work in last three (3) financial years immediately preceding the 
Financial Year in which bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement 
(Audited balance sheet) duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  

B) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B)  

Where,  

A = Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial year 

in which bids are received at a rate of 10% per year) taking into account the completed 

as well as works in progress.  

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon 0.33 shall be added to N          B = 

Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should 

be attached along with certificates duly signed by the Engineer-in Charge, not below the 

rank of an Executive Engineer or equivalent.  

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

- made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

- Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 

D. Equipment Capabilities as required for this work  

a)  Regular and Routine works: The successful bidder will make the arrangements 

of the required equipment on the day of commencement or with respect to the 

progress of the work in phases, as per the instructions of site in charge. The 
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successful bidder and, to that effect he will ensure commitment on an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet 

B. However, this condition in no way shall dilute the respective condition in 

Registration Rules of BMC. (Not applicable) 

b)  New and Original Works: The bidder should, undertake their own studies and 

furnish with their bid, a detailed construction planning and methodology 

supported with assessment study of requirements of equipment/plants & 

machineries to allow the employer to review their proposal. The bidder will ensure 

his commitment to make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall 

dilute the respective condition in Registration Rules of BMC. (Not applicable) 

c) Special Works: The concerned Ch. Eng. shall enlist the equipments in the tender 

document justified for the project and ensure the capacity of the bidder for the 

same with the approval of concerned AMC. (Not Applicable) 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 



28 
 

E. Technical Personnel (Not applicable) 

(B) General Guidelines for Fixing Requirement of Technical Staff  

 
Cost of 

work (Rs 

in Crore)  

Requirement of Technical Staff Minimum 

Experience(year)  

Designation  

 Qualification  Number 

More than 

1.5 to 5  

i) Graduate Engineer 

ii)Graduate Engineer 

or  

Diploma  

Engineer  

1 

 

1 

 

1 

5 

 

2 

 

5 

Principal Technical 

Representative  

Project/Site Engineer  

 

Billing Engineer  

Notes- 1. “Cost of work”, in table above, shall mean the agreement amount of the work.  

2. Rate of recovery in case of non-compliance of the clause be stipulated at 
following rates:- 

Sr. 
No 

Qualification  Experience(years)  Rate of Recovery 

1 Project Manager with 
degree  

10 Rs.30000/-p.m. 

2 Graduate Engineer  5 Rs.25000/-p.m. 

3 Graduate Engineer  2 Rs.15000/-p.m. 

4 Diploma Engineer  5 Rs.15000/-p.m. 

F. TIME PERIOD OF THE PROJECT:  

Entire project should be completed and delivered within 02 month of time from 
the date of award of contract that includes Monsoon. 

The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Tenderers and shall be reckoned from the date on which the 

Letter of Acceptance is given to the Tenderers. The work shall throughout the stipulated 

period of the Contract be proceeded with all due diligence as time being deemed to be 

the essence of the contract on the part of the Tenderers. On failing to do so, the 

Tenderers shall pay as compensation an amount which shall be governed as per Clause - 

84 of Standard General Conditions of Contract.  

The Tenderers should complete the work as per phase given below (Not applicable) 

¼ of the work in .. ¼ of the time  
½ of the work in .. ½ of the time  
¾ of the work in .. ¾ of the time  
Full of the work in .. Full of the time  

Full work will be completed in 02 month including monsoon. 
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The above programme is indicative and need to be worked out for every project 

for major activities with respect to parameters such as labour, machineries, settling time, 

procurement and transportation of materials etc. The Dy. Chief Engineer shall approve 

the phase programme of the project in the Tender Document. The programme for 

completion of work shall be a part of the Contract Document in the form of Bar Chart / 

GANTT Chart.  

The Tenderers is supposed to carry out the work and keep the progress as per 

Bar Chart/GANTT Chart. The Tenderers shall complete the work as per the Schedule 

given in the Contract and the programme submitted by the Tenderers. 

G. Contract Execution  

All required documents for execution of the contract shall be submitted within 30 

days from the date of issue of letter of acceptance. If the documents are not submitted 

within the stipulated time a penalty of Rs 5,000/- per day will be applicable to the 

Tenderers. All contract documents need to be duly affixed with stamp duty properly 

signed along with evidence/proof of payment of security/contract deposit/ within 30 days 

from the date of letter of acceptance received by him  

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days 

from the date of issue of Letter of Acceptance, the Tender / Tenderers already accepted 

shall be considered as cancelled and legal steps be taken against the Tenderers for 

recovery of the amounts.  

I. The amount of Security Deposit retained by the BMC shall be released after expiry of 

period up to which the Tenderers has agreed to maintain the work in good order is over. 

In the event of the Tenderers failing or neglecting to complete the rectification work 

within the period up to which the Tenderers has agreed to maintain the work in good 

order, the amount of security deposit retained by BMC shall be adjusted to-wards the 

excess cost incurred by the Department on rectification work. 

J. Action when whole of security deposit is forfeited:  

In any case in which under any Clause of this contract, the Tenderers shall have 

rendered himself liable to pay compensation amounting to the whole of this security 

deposit whether paid in one sum or deducted by installments or in the case of 

abandonment of the work owning to serious illness or death of the Tenderers or any 

other cause, the Engineer on behalf of the Municipal Commissioner shall have power to 

adopt any of the following process, as he may deem best suited to the interest of BMC -  

(a)  To rescind the contract (for which recession notice in writing to the 

Tenderers under the head of Executive Engineer shall be conclusive 

evidence) and in that case, the security deposit of the contract shall stand 

forfeited and be absolutely at the disposal of BMC.  
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(b)  To carry out the work or any part of the work departmentally debiting the 

Tenderers with the cost of the work, expenditure incurred on tools and 

plant, and charges on additional supervisory staff including the cost of 

work-charged establishment employed for getting the un-executed part of 

the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates 

as if it had been carried out by the Tenderers under the terms of his 

contract. The certificate of the Executive Engineer as to the costs and 

other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the Tenderers.  

(c)  To order that the work of the Tenderers be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to 

another Tenderers to complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment and the cost of the 

work executed by the new contract agency will be debited to the Tenderers 

and the value of the work done or executed through the new Tenderers 

shall be credited to the Tenderers in all respects and in the same manner 

and at the same rates as if it had been carried out by the Tenderers under 

the terms of his contract. The certificate of the Executive Engineer as to all 

the cost of the work and other expenses incurred as aforesaid for or in 

getting the un-executed work done by the new Tenderers and as to the 

value of the work so done shall be final and conclusive against the 

Tenderers.  

  In case the contract shall be rescinded under Clause (a) above, the 

Tenderers shall not be entitled to recover or be paid any sum for any work there 

for actually performed by him under this contract unless and until the Executive 

Engineer shall have certified in writing the performance of such work and the 

amount payable to him in respect thereof and he shall only be entitled to be paid 

the amount so certified. In the event of either of the courses referred to in Clause 

(b) or (c) being adopted and the cost of the work executed departmentally or 

through a new Tenderers and other allied expenses exceeding the value of such 

work credited to the Tenderers amount of excess shall be deducted from any 

money due to the Tenderers, by BMC under the contract or otherwise, howsoever, 

or from his security deposit or the sale proceeds thereof provided, however, the 

Tenderers shall have no claim against BMC even if the certified value of the work 

done departmentally or through a new Tenderers exceeds the certified cost of 

such work and allied expenses, provided always that whichever of the three 

courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 
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the Tenderers shall have no claim to compensation for any loss sustained by him 

by reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a view to the execution 

of the work or the performance of the contract.  

K.  Contract may be rescinded and security deposit forfeited for bribing a 

 public officer or if Tenderers becomes insolvent  

If the Tenderers assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or make 

any composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 

be given promised or offered by the Tenderers or any of his servants or agents through 

any public officer, or person in the employ of BMC/Govt. in any way relating to his office 

or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract the Engineer In-charge may thereupon, by notice in 

writing rescind the contract and the Security Deposit of the Tenderers shall thereupon 

stand forfeited and be absolutely at the disposal of BMC and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in 

addition the Tenderers shall not be entitled to recover or be paid for any work therefore 

actually performed under the contract. 

L) Joint Venture : 

 Joint venture is not allowed for this tender. 

M) Litigation History : 

 The bidder shall disclose litigation history in Packet 'B' under the head “Details of 

Litigation History” 

 Litigation History covers any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC, State Govt, Central Govt. or any 

authority under State or Central Govt./Govt. organisation initiated against the company, 

firm, partners or authorized signatory shall be disclosed for last 5 years from the date of 

submission of bid. Also bidder must disclose the litigation history for last 5 years from 

the date of submission of bid about any action like show cause issued, blacklisting, 

debarring, banning, suspension, deregistration and cheating with BMC, and BMC is a 

party in the litigation against the company, firm, partners or authorized signatory for 

carrying out any work for BMC by any court where BMC is a party. While taking decision 

on litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be case 

should consider the details submitted by bidder and take decision based on the gravity of 

the litigation and the adverse effect of the company, firm, directors, partners or 

authorized signatory on the BMC works which can spoil the quality, output, delivery of 

any goods or any work execution and within the timeframe. 



32 
 

 If there is no Litigation History, the bidder shall specifically mention in                 

PROFORMA- VII that there is no litigation History against him as per Clause of Litigation 

History.   

 Submission of Tenders  

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned 

copies of Documents uploaded online in packet ‘A’  

a. Valid Registration Certificate.  

b. Valid    Bank    Solvency   Certificate of Minimum Solvency amount of Rs. 4 

Lakh as governed by Registration Rules in force for respective Class of 

Tenderers for Civil and M&E works.  

c. A document in support of Registration under GST Registration under 

Maharashtra ‘VAT’ Act 2002. Sales Tax Registration Certificate in 

Maharashtra (or equivalent requirement under VAT). Those not registered 

in Maharashtra shall submit an undertaking to the effect that if they are 

successful tenderer, they shall submit Sales Tax Registration Certificate in 

Maharashtra shall be submitted within 15 days of issue of work order, 

failing which payment for the work executed will not be released.  

d. Certified copies of valid 'PAN' documents and photographs of the 

individuals, owners, Karta of Hindu undivided Family, firms, private limited 

companies, registered co-operative societies, partners of partnership firms 

and at least two Directors, if number of Directors are more than two in 

case of Private Limited Companies, as the case may be. However, in case 

of Public Limited companies, Semi Government Undertakings, Government 

Undertakings, no 'PAN' documents will be insisted.  

e. Latest Partnership Deed in case of Partnership firm duly registered with 

Chief Accountant (Treasury/WSSD) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, 

his entire E.M.D shall be forfeited.  
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 If it is found that the tenderer has not submitted required documents in 

Packet “A” then, the shortfalls will be communicated to the tenderer 

through e-mail only and compliance required to be made within a time 

period of three working days otherwise they will be treated as non-

responsive.    

PACKET B 

The Packet ‘B’ shall contain scanned certified copies of the following documents –  

a. The list of similar type of works as stated in para ‘A’ of Post qualification 

successfully completed during the last seven years in prescribed proforma, 

in the role of prime Tenderers. Information furnished in the prescribed 

proforma (Proforma –I) shall be supported by the certificate duly self-

attested. Documents stating that it has successfully completed during the 

last seven years at least one contract of similar works as stated in para ‘A’ 

of Post qualification (Proforma-III). Information furnished in the prescribed 

proforma (Proforma –III) shall be supported by the certificate duly self-

attested. 

b. Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are 

invited. Copies of Applicants duly audited balance sheet and profit and loss 

account for the preceding three financial years preceding the Financial 

Year in which bids are invited. (Proforma – II) 

c. Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means 

(independent of any contractual advance payment) sufficient to meet the 

construction cash flow requirements for the subject contract in the event 

of stoppage, start-up, or other delay in payment, of the minimum 15% of 

the cost of the work tendered for, net of the tenderer's commitment of 

other contracts (Certificate from Bankers / C.A./Financial Institution shall 

be accepted as a evidence. 

d. The bidder shall give undertaking on Rs 500/-stamp paper that it is 

his/their sole responsibility to arrange the required machineries either 

owned/on lease or hire basis, at site before start of the work. (Not 

Applicable) 

e. Details of works in hand (Proforma VI-A & VI-B) (original), along with 

copies of work orders & attested copies of percentage of works completed 

or part thereof. (Not Applicable) 

f. Statement showing assessed available bid capacity. (Not Applicable) 
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g. The undertaking of Rs.500/- Stamp Paper as per the proforma annexed in 

Annexure B, C, E & I 

h. The tenderers shall upload work plan as per the following outline: (Not 

Applicable 

i. GANTT chart/ PERT/ CPM chart showing the completion of work 
 within prescribed time period, considering major activities.  
ii. Organizational set up envisaged by the Tenderers.  
iii. Plant & equipment proposed to be deployed for this work.  
iv. Site Officers and Laboratories proposed to be set up. 
v. A note on how the whole work will be carried out (work plan 
 including methodology).  

vi. Quality management plan.  
vii. All the activities included in the Scope of Work shall be covered in 

 the work plan.  
Note:  

i. The Electrical / Mechanical work shall be got carried out by the civil Tenderers 

through the Tenderers registered with BMC in Electrical Category. Information 

about the registered Tenderers shall be obtained from the office of the Ch.E. 

(M&E)/ E.E. (Monitoring & Registration Cell). Attested scanned copy of the valid 

registration certificate in Electrical Category shall be uploaded with the tender 

along with the undertaking from the registered Electrical Tenderers stating his 

willingness to carry out the tender work.  

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., 

Act 1948, if the tenderer has more than 10 employees /persons on his 

establishment (in case of production by use of energy) and 20 employees/persons 

on his establishment (in case of production without use of energy) to BMC as and 

when demanded. In case of less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs. 200 stamp 

paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.  

iii. The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees/persons on his 

establishment, to BMC as and when demanded. In case if the successful bidder 

has less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents in Packet 

“B” then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 
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PACKET – C 

As it is item rate tender, bidder shall quote price for each Item online in item data tab 

in respective bid.  

a. Online tender filled in either percentage plus or minus (above or below), or at par. 

(There is no separate provision to quote % in physical form, this is a part in 

Header Data of online Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item 

Data Tab’ in Service Line Item via Details and quotes his percentage variation 

figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero 

only).(Not applicable) 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, 

 the rate analysis of major items shall be submitted by L1 and L2 bidder 

 after demand notification by e-mail to bidders by  concerned Dy. Ch. Eng. 

 The format for rate analysis is annexed at Annexure D.  

BID SECURITY OR EMD 

1) Mode of payment of EMD : 

A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL 

http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD 

along with the bid submission in packet ‘A’. 

 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non- responsive. 

2) If non-responsive : 

If the bidder is found non-responsive after scrutiny of packet ‘A’/’B’, in such 

circumstances, the bidder will be made non-responsive and financial packet ’C’ of non-

responsive bidder will not be opened. However, there will not be any forfeiture of 

EMD. 

3) Shortfalls : 

Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects 

are not compiled by bidder within given time period, the bidder shall be trated as non-

responsive and such cases will be onformed to Registration and Monitoring Cell. Such 

non-submission of documents will be considered as ‘Intentional Avoidance’ and if 

three or more cases in 12 months are reported, shall be viewed seriously and 

disciplinary action against the defaulters such as banning/de-registration etc. shall be 

taken by Registration Cell with due approval of concerned AMC. 

4) Refund of EMD : 
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a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online will 

be refunded automatically. 

b) The Bid Security of successful bidder will be discharged when the bidder has signed 

the agreement and/or furnish the required Security Deposits as elaborated in 

Standard Bid Document. 

5) Forfeiture of Entire EMD : 

The existing conditions laid down in Standard Bid Document regarding 

forfeiture of entire bid security (EMD) shall remain unchanged. 

Note : 

i. Curable Defects shall mean shortfalls in submission such as : 

a)  Valid Registration Certificate 
b)  Valid Bank Solvency 
c)  Goods & Service Tax Registration Certificate (GST) Registration 

Certificate  
d)  Certified copies of PAN documents and photographs of individuals, 

owners etc. 
e)  Partnership Deed and any other documents. 
f)  Undertakings as mentioned in the Quotation Document. 

ii. Non Curable defects shall mean : 

a) In-adequate submission of EMD/ASD amount. 

b) In-adequacy of technical capacity with respect to Eligibility Criteria as 

 stipulated in the tender Document. 

c) Wrong calculation of Bid Capacity. 

d) No proper submission of experience certificates and other documents etc. 

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made 

in writing or by cable. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension.  
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DEFECT LIABILITY PERIOD (DLP) (Not Applicable) 

The Tenderers is expected to carry out the construction work in Workmen 

like manner so as to meet the requirement and specification for the project. It is 

expected  that the Workmanship and materials will be reasonably fit for the 

purpose for which they are required.  

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient. Defect is defined as a failure of 

the completed project to satisfy the express or implied quality or quantity 

obligations of the construction contract. Defective construction works are as the 

works which fail short of complying with the express descriptions or requirements 

of the contract, especially any drawings or specifications with any implied terms 

and conditions as to its quality, workmanship, durability, aesthetic, performance 

or design. Defects in construction projects are attributable to various reasons.  

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects 

could be various on accounts of different reasons for variety of the projects.  

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the Tenderers is 

expected to be informed of any defective works by the Employer’s representative 

of the defects and make good at Tenderers’s cost with an intention of giving 

opportunity to the Tenderers of making good the defects appeared during that 

period. It is the Tenderers’s obligation under the contract to rectify the defects 

that appear during Defect Liability Period and the Tenderers shall within a 

reasonable time after receipt of such instructions comply with the same at his 

own cost. The Engineering In charge/Project Officer shall issue a certificate to that 

effect and completion of making good defects shall be deemed for all the purpose 

of this contract to have taken place on the day named in such defect liability 

certificate.  

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period 

may be delayed. The decided period may be delayed until discover actually occurs 

on at least the defect could have been discovered with reasonable diligence, 

whichever is earlier.  

 The Defect Liability Period (DLP) : Not Applicable 

 The DLP shall be as follows : 
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Dept Type of works DLP 

Roads / Bridge  

 

For cement concrete road/ Mastic works  5 years  

Asphalt work  3 years  

Paver Block  3 years  

Structural work 5 years  

General works  5 years  

BM/SIC/HIC  

 

General works  3 years  

Structural works  5 years  

Waterproofing works  5 years  

Ward Works  All ward level works  2 years  

Other Works  Pot holes and pre-monsoon bad patch repair 
work  

1 year  

For other 
departments  

HE, WSP, SP, SWD, Garden  3 years  

M & E Department Providing Services related to NABL Onsite 
Surveillance, documentation,  Audit Compliance, 
and Certification Support at Dadar Sewage 
Laboratory 

Not 
applicable 

 Also, in case of defect, the Engineer shall give notice to the Tenderers of any 
Defects before the end of the Defects Liability Period, which begins at. The 
Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. Every time notice of Defect/Defects is given, the Tenderers shall 
correct the notified Defect/Defects within the duration of time specified by the 
Engineer’s notice. The Engineer may issue notice to the Tenderers to carry out 
removal of defects or deficiencies, if any, noticed in his inspection, or brought to 
his notice. The Tenderers shall remove the defects and deficiencies within the 
period specified in the notice and submit to the Engineer a compliance report.  

 It is the Completion Stage when the Tenderers has completed all of the works and 
fixed all of the defects that were on the list of issue by Engineer-in-charge. When 
this happens, the engineer must issue a ‘Certificate of Completion’. On the issue 
of ‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The Tenderers 
also must issue a ‘Certificate statement’ as an acknowledgment to the engineer 
not later than 14 days after the ‘Certificate of Completion’ has been issued. 
During the ‘Defect Liability Period’, the Tenderers has to obey all written 
instructions from the engineer to carryout repairs and fix any defects which 
appear in the Permanent Works. If the Tenderers does not ,due to his own faults 
finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the 
‘Defect Liability Period’ will continue until all works instructed by engineer is done.  
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit  

The security deposit shall mean and comprise of  

I. Contract Deposit and  

II. Retention Money.  

I. Contract Deposit – The successful tender, here after referred to as the 

Tenderers shall pay an amount equal to two (2) percent of the contract sum shall 

be paid within thirty days from the date of issue of letter of acceptance.  

II. Retention Money – The Tenderers shall pay the retention money an amount 

equal to five (5) percent of the Contract Sum which will be recovered from the 

Tenderers every bill i.e. interim / running / final bill. The clause of retention 

money will not be applicable to M. & E. Department.  

B. Additional Security Deposit (Not Applicable) 

The additional security deposit will be applicable when a rebate of more than 

of 12 % at the rate of with no maximum limit. The ASD is calculated as follows:  

Additional security deposit = (X/100) x office estimated cost,  

Where X=percentage rebate quoted above 12%  

The ASD shall be paid online in the ASD tab for bidders in e-tendering 

system before submission of the bid. 

C. Performance Guarantee (Not Applicable) 

The successful tender, here after referred to as the Tenderers shall pay in 

the form of “Performance Guarantee” at different rates for different slabs as 

stated below: 

Offer  PG applicable %  

For premium, at par and 
rebate 0 to 12%  

PG= 0.92% x contract sum applicable for rebate of 
12%  

For rebate of 12.01%  P.G. = {0.92% x contract sum applicable for 
rebate of 12%} +(X) x contract sum  

where X= percentage rebate quoted more than 
12%  

 

Note: Contract sum shall mean amount after application of rebate/premium as 

 quoted by the Tenderers with contingencies only and excluding price  variation.  

    The PG shall be paid in one the following forms.  
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i. Cash (In case guarantee amount is less than Rs.10,000/-  

ii. Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)  

iii. Government securities  

iv. Fixed Deposit Receipts (FDR) of a Schedule Bank.  

v. An electronically issued irrevocable bank guarantee bond of any Schedule bank or 

f in the prescribed form given in Annexure.  

 Performance Guarantee is applicable over and above the clause of Security 

Deposit. Performance Guarantee will have to be paid & shall be valid till the defect 

liability period or finalization of final bill whichever is later.  

 This deposit will be allowed in the form of I to V as mentioned above and shall be 

paid within 15 days after receipt of Letter of Acceptance.  

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:  

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and 

only PG of 10% of contract sum be taken from the successful bidder on award of 

contract only.  

 BMC departments shall ensure to incorporate specific condition regarding above in 

bid document and e-tender notice. 

D. Refund of Security Deposit. 

I. Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after successful completion 

of work/supply subject to no recoveries are pending against the said work, 

provided that the Engineer is satisfied that there is no demand outstanding 

against the Contractor. 

II. Refund of Retention Money (Not Applicable) 

One-half (50%)of the Retention Money shall be released within 30 days of issue 

of ‘Certificate of Completion’ with respect to the whole of the Works. In the event 

the Engineer issues a Taking-over Certificate for a section or part of the 

Permanent Works, only such proposition thereof as the Engineer determines 

(having regard to the relative value of such section or part of the Works) shall be 

considered by the Engineer for payment to the Tenderers.  

The balance Retention Money shall be released within 30 days after completion of 

3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability 

Certificate’ (in case of 1 or 2 or 3 years DLP) provided that the Engineer is 

satisfied that there is no demand outstanding against the Tenderers. In the event 

of different Defects Liability Periods have been specified or become applicable to 

different sections or parts of the Permanent Works, the said moneys will be 
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released within 30 days on expiration of the latest of such Defects Liability 

Periods.  

Payment of the above mentioned 50% is exclusive of the amounts to be withheld 

as stated in and that amount shall be paid as per condition stated therein.  

III. Refund of Additional Security Deposit (Not Applicable) 

The additional security deposit shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event 

the Engineer issues a Taking-over Certificate for a section or part of the 

Permanent Works, only such proposition thereof as the Engineer determines 

(having regard to the relative value of such section or part of the Works) shall be 

considered by the Engineer for payment to the Tenderers. 

IV. Refund of Performance Guarantee (Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 

days of completion of Defects Liability Certificate subject finalization of final bill 

whichever is later and no recoveries are pending against the said work, provided 

that the Engineer is satisfied that there is no demand outstanding against the 

Tenderers. 

 Summary of time of Refund of deposit is tabulated as follows:  

a. Time of Refund for works having 5 years DLP  

Deposits refunded after 
completion  

After 3 yrs of DLP  After Completion of 
DLP  

ASD + 50% of RM CD+50% of RM PG 

b. Time of Refund for works having 1 or 2 or 3 years DLP  

Deposits refunded after completion  After Completion of DLP  

ASD + 50% of RM  CD+50% of RM+PG  

Note :  

a. It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said Tenderers will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the 

same shall be valid further 6 months from the completion of defect liability 

period/ warranty period.  

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract 

penalization.  
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c. Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Tenderers by any of the Nationalized or Scheduled banks 

or branches of foreign banks operating under Reserve Bank of India regulations 

located in Mumbai up to Virar & Kalyan. List of approved Banks is appended at 

the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches 

of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank 

Guarantee is countersigned by the Manager of a Regional Branch of the same 

bank within the Mumbai City Limit categorically endorsing thereon that the said 

Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself 

within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Tenderers furnishing the Bank 

Guarantee. The Bank Guarantee shall be renewed as and when required and/or 

directed from time to time until the Tenderers has executed and completed the 

works and remedied any defects therein.  

D. Legal + Stationary Charges: (As per applicable circular)  

 Successful tender shall pay the Legal Charges + Stationary charges as per 
Circular no. 26206/Legal Department dtd. 31.08.2023 valid up to 31.03.2024. 
Successful tenderer shall pay as per revised rate beyond 31.03.2024. 

Sr. 

No. 

Contract Value Legal & Stationary Charges 

1 Rs. 50,000/- Nill 

2 Rs. 50,001/- to 

Rs.1,00,00,000/- 

0.10% of contract value(convert into Next 

Hundreds) +18% GST (Min.Rs.1000/-to 

Max.Rs.10,000/-) 

3 Rs. 1,00,00,001 to 

Rs.10,00,00,000/- 

Rs.10,000/- for up to 1,00,00,000/- and for 

above 1,00,00,000/-  0.05%of contract value 

(convert into Next Hundreds)+18% GST 

The tenderers are requested to note that stationary charges as given in the table above 

will be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work.  

D. Stamp Duty: (As per applicable circular)  

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.  

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a sub-contract, as under :  
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(a) Where the amount or value set 

forth in such contract does not 

exceed rupees ten lakhs.  

Five Hundred rupees stamp duty  

(b) Where it exceeds rupees ten lakhs  Five hundred rupees plus 0.3% of the 

amount above rupees ten lakh subject to 

maximum of rupees twenty five lakh 

stamp duty.  

(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp 

duty of 0.5% will be applicable to the all bank guarantee submitted also which 

are required to be renewed after expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 

days from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder.  

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban District 

be recovered from the concerned work Tenderers and to deposit the deficit or 

unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in 

favour of “Superintendent of Stamp, Mumbai” within 15 days from intimation 

thereof.  

iv. All legal charges and incidental expenses in this respect shall be borne and paid 

by the successful tenderer.  
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places.  

The information shall be uploaded in the sequence as asked for with proper 

indexing etc. The Bidder shall be fully responsible for the correctness of the 

information uploaded by him.  

2. Applicants/Bidders shall refer portal.BMC.gov.in\tenders for “The Manual of Bid-

Submission for Percentage Rate/Item Rate Tender Document.” Refer the website 

https://mahatenders.gov.in under Bidders Manual Kit, for instruction to bidder. 

   Any queries or request for additional information concerning this TENDER 

shall be submitted by e-mail to eemechscity1.so@mcgm.gov.in The subject shall 

clearly bear the following identification/ title: "Supply of Filter Papers, CRM Standards 

and Chemicals for Dadar laboratory situated at Dadar pumping station” of Sewerage 

Operations Department. Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs(2 working days) from the day of opening of packet C on 

same BID-Document number for re-quoting and such development needs to done 

by IT department in BMC’s SRM system. Till such development is made; ‘Sealed 

Bids’ shall be called from the bidders quoting the same rates i.e. L1. In case of 

equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by concerned Ch. Eng. The 

bidder shall need to submit the additional ASD if applicable within 7 days after 

receipt of notification issued by concerned Chief Engineer. Also, the Performance 

Guarantee shall be paid in 15 days after receipt of Letter of Acceptance. 

4. Payment Terms: Within 30 days from the date of submission of bills subject to 

satisfactory completion of work & as per specified clause of technical 

specifications. 

5. Penalty: As per Clause no. 84 General Conditions of Contract  

6. Contract Deposit: The contract deposit is allowed in any form i.e. in Cash or 

Demand Draft or Government Securities or Fixed Deposit Receipts or in the form 

of Bank Guarantee. However, where the contract deposit is paid in the form of 

Government Securities or in the form of Fixed Deposit Receipts, the same shall 

be accompanied by a Power of Attorney in favour of BMC duly registered with CA 

(WSSD).  
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7. The Standard General Conditions of Contract for Construction Works 2017 is 

available on BMC portal. 

8. The payment (in Indian Rupees only) shall be as per Section 9 -General 

conditions of Contract & as per Section 10 – Specifications  Clause : Part IV : 

Payment Schedule. 

9. Joint Venture Agreements shall not be entertained. 

10. Variation shall not be entertained. 

11. The contractor shall submit insurance issued by Directorate of Insurance, 

Maharashtra State,  If not submitted then 1% of contract cost will be deducted. 

 

12.  Tax  : GST is not applicable for this tender work as it is pure service nature of work.  

  While quoting the rates for BOQ items, Bidders shall quote the rates inclusive 

of profit & other cost including GST. Overall lowest bidder after quoting for all the 

Instruments i.e. all item of BOQ including GST shall be considered by BMC.  

 Input tax credit of GST as available with the bidder will not be claimed by 

BMC. However, while quoting the rates benefit of input tax credit or exemption shall 

be passed on to the BMC by way of equivalent reduction in quoted price. 
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SECTION 7 

SCOPE OF WORK 
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SCOPE OF WORK: 
 

At present Dadar laboratory is collecting sewage samples from 8 WWTF,                      

37 satellite pumping stations, 2 marine outfalls, STPs and Mithi river locations of 

Mumbai and suburb areas. The samples are tested for various waste water parameters 

to check the compliance of the requirement of regulatory authorities. The Laboratory 

analytical data is essential document for CAG Audit.  

The samples are tested for various waste water parameters to check the 

compliance of the requirement of regulatory authorities. The Laboratory analytical data 

is essential document for CAG Audit. Recently, Dadar Sewage laboratory received NABL 

accreditation on 13 September 2024 in accordance with the standard ISO / IEC 17025 : 

2017 in the field of ‘Chemical/ Testing with 5 parameters viz. BOD, COD, TSS, DO & pH. 

The scope of work is aligned with NABL Surveillance Audit requirements under 

ISO/IEC 17025:2017 and applicable NABL documents. It includes a comprehensive review 

and updating of the Quality Management System (QMS), standard operating procedures, 

and technical documentation. The consultant is expected to conduct a gap analysis, 

mock internal audits, staff training, and assist in closing any non-conformities. Emphasis 

will also be placed on reviewing equipment calibration records, method validation, and 

ensuring participation in inter-lab comparison or proficiency testing programs. The 

laboratory’s preparedness for NABL’s on-site surveillance visit is a key deliverable, with 

full documentation, audit trail, and corrective actions in place. 

Detailed scope is given in technical specifications in Section 10 of the SBD. 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION  

 
Subject     : Providing Services related to NABL Onsite Surveillance, documentation, Audit 

Compliance, and Certification Support at Dadar Sewage Laboratory. 
 

Bill of Quantities & Rates 

The successful bidder shall provide services as per following: 

 

Terms and Conditions 

Note : 

1) No extra / excess items will be considered/treated on the basis of missing item or for 
whatever reason. 

2) Prices for all the items to be filled online in respective cells of item data of the tender 
on Maha e-tender. 

                                

 

 
 

Signature of the authorized    
person of concern / company 

 

Sr.

No. 
Description Unit Qty 

Rate per unit 

(in RS) 
Amount 

1. Providing Services related 

to NABL Onsite 

Surveillance, 

documentation, Audit 

Compliance, and 

Certification Support at 

Dadar Sewage Laboratory. 

Job 1 
To be filled in 

online 
To be filled 
in online 

 GST  

 (Since the subject work is of service nature of work. GST is 
exempted for this work) 

0   % 

 
Grand total 

To be filled 
in  online 
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SECTION 9 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify defined 

terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Tenderers, Commissioner and the Corporation 

together with the documents referred to therein including these conditions and 

appendices and any special conditions, the specifications, designs, drawings, price 

schedules, bills of quantities and schedule of rates. All these documents taken together 

shall be deemed to form one Contract and shall be complementary to one another.  

The Contract Data defines the documents and other information which comprise the 

Contract.  

The “Tenderers” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded.  

The Tenderers's Bid is the completed bidding document submitted by the Tenderers to 

the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as may 

be made under the provisions hereinafter contained.  

Note: The contract sum shall include the following –  

 In the case of percentage rate contracts the estimated value of works as 

mentioned in the tender adjusted by the Tenderers’s percentage.  

 In the case of item rate contracts, the cost of the work arrived at after finalization 

of the quantities shown in schedule of items / quantities by the item rates quoted 

by the tenderers for various items and summation of the extended cost of each 

item.  

 In case of lumpsum contract, the sum for which tender is accepted.  
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 Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Tenderers.  

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Tenderers under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Tenderers and approved by the 

Engineer.  

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng / Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil 

section/ Mechanical section/ Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer, appointed for the time being or any other officer or 

officers of the Municipal Corporation who may be authorized by the commissioner to 
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carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer or any other competent person appointed by the employer and 

notified in writing to the Tenderers to act in replacement of the Engineer from time to 

time.  

Tenderers’s Equipment means all appliances and things of whatsoever nature required 

for the execution and completions of the Works and the remedying of any defects 

therein, but does not include plant material or other things intended to form or forming 

part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Tenderers 

shall complete the construction works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time.  

Materials are all supplies, including consumables, used by the Tenderers for 

incorporation in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and 

are reports about the surface and subsurface conditions at the Site.  
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“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date 

when the Tenderers shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates.  

A Nominated Sub-Tenderers is a person or corporate body who has a Contract with 

the Tenderers to carry out a part of the construction work and/or routine maintenance in 

the Contract, which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the 

Tenderers that 

are needed for construction or installation of the Works.  

Variation means a change to the:-  

i. Specification and /or Drawings (if any) which is instructed by the Employer.  

ii. Scope in the Contract which is instructed by the Employer.  

iii. Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the 

Tenderers to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a 

competent court in the City of Mumbai only.  

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless specifically 

defined. The Engineer will provide instructions clarifying queries about these Conditions 

of Contract.  
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date apply 

to any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: 

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 

Tenderers's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General 

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data.  

3. Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Tenderers in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the 

Employer to obtain prior approval of some other authorities for specific actions, he will so 

obtain the approval, before communicating his decision to the Tenderers.  

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority 

to relieve the Tenderers of any of his obligations under the contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Tenderers, and may cancel any delegation after notifying the Tenderers.  

5. Communications  

All certificates, notices or instructions to be given to the Tenderers by Employer/ 

Engineer shall be sent on the address or contact details given by the Tenderers of Bid. 

The address and contact details for communication with the Employer/ Engineer shall be 

as per the details given in Contract Data. Communications between parties that are 

referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or 

other electronic means shall be effective on confirmation of the transmission. The Notice 
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sent by Registered post or Speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service.  

6. Subcontracting  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of the 

contract price.  

6.2 The Tenderers shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the SubTenderers is 

named in the Contract;  

b. The provision for labour, or labour component.  

c. The purchase of Materials which are in accordance with the standards specified in 

the Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Tenderers proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval:  

a. The Tenderers shall not sub-contract the whole of the Works.  

b. The permitted subletting of work by the Tenderers shall not establish any 

contractual relation-ship between the sub-Tenderers and the BMC and shall not 

relieve the Tenderers of any responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  

b. The sub-Tenderers so proposed for the Work possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 

him. 

7. Other Tenderers 

7.1 The Tenderers shall cooperate and share the Site with other Tenderers, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Tenderers, as referred to in the Contract Data. The Tenderers shall also provide facilities 
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and services for them as described in the Schedule. The Employer may modify the 

Schedule of Other Tenderers, and shall notify the Tenderers of any such modification.  

7.2 The Tenderers should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including movement of vehicles and equipment of other Tenderers till the completion of 

the Works.  

8. Personnel  

8.1 The Tenderers shall employ for the construction work and routine maintenance the 

key personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities are 

substantially equal to those of the personnel stated in the Contract Data.  

8.2 The Tenderers’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, 

health or the protection of the environment.  

8.3 If the Engineer asks the Tenderers to remove a person who is a member of the 

Tenderers's staff or work force, stating the reasons, the Tenderers shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works 

in the Contract.  

8.4 The Tenderers shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed 

two years after the date of retirement or has not obtained BMC/State Government’s 

permission to employment with the Tenderers.  

9. Employer's and Tenderers's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and 

the Tenderers carries the risks which this Contract states are Tenderers's risks.  
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10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot, commotion or disorder (unless restricted to the Tenderers’s 

employees) and contamination from any nuclear fuel or nuclear waste or radioactive 

toxic explosive, or (b) a cause due solely to the design of the Works, other than the 

Tenderers’s design.  

11. Tenderers's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Tenderers.  

12. Insurance :  

12.1 The Tenderers at his cost shall provide, in the joint names of the Employer and the 

Tenderers, insurance cover from the Start Date to the end of Defects Liability Period, in 

the amounts and deductibles stated in the Contract Data for the following events which 

are due to the Tenderers's risks:  

a. Loss of or damage to the Works, Plant and Materials;  

b. Loss of or damage to Equipment;  

c. Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d. Personal injury or death. 

12.2 Insurance policies and certificates for insurance shall be delivered by the Tenderers 

to the Engineer for the Engineer's approval before the Start Date. All such insurance 

shall provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  
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12.5 If the Tenderers does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Tenderers should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Tenderers or if no payment is due, the payment of premiums shall be debt due.  

13. Site Investigation Reports  

13.1 The Tenderers, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Tenderers to Construct the Works and Undertake Maintenance (if specified 

in the tender)  

15.1 The Tenderers shall construct, and install and maintain the Works in accordance 

with the Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Tenderers shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of works 

as per specifications. The Tenderers shall deploy the equipment and machinery as 

required in the contract.  

15.3 The Tenderers shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. 

During continuance of the contract, the Tenderers and his sub-Tenderers shall abide at 

all times by all existing enactments on environmental protection and rules made there 

under, regulations, notifications and byelaws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or notification 

that may be issued in future by the State or Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below:  
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 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create 

a nuisance or render such water harmful or injurious to public health or safety, or 

to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 

life and health of animals or plants or of aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-relationship 

which exists among and between water, air and land, and human beings, other 

living creatures, plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident 

occurring while handling hazardous substances and for matters connected 

herewith or incidental thereto. Hazardous substance means any substance or 

preparation which is defined as hazardous substance under the Environment 

(Protection) Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government.  
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16. The Works and Routine Maintenance to be completed by the Intended 

Completion Date  

16.1 The Tenderers may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance 

with the Programme submitted by the Tenderers, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date.  

17. Approval by the Engineer  

17.1 The Tenderers shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings.  

17.2 The Tenderers shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Tenderers's responsibility for design and 

safety of the Temporary Works.  

17.4 The Tenderers shall obtain approval of third parties to the design of the Temporary 

Works, where required.  

17.5 All Drawings prepared by the Tenderers for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Tenderers shall be responsible for the safety of all activities on the Site. He 

shall comply with all applicable safety requirements and take care of safety of all persons 

entitled to be on the site and the works. He shall use reasonable efforts to keep the site 

and the works, both during construction and maintenance, clear of unnecessary 

obstruction so as to avoid danger to the persons and the users.  

 Workers employed on mixing asphalt materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  
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 Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid 

mishaps of any kind. Power warning signs should be displayed for the safety of 

the public whenever cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up 

by the firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit 

a comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

 

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 

150 or more.  

19. Discoveries  
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19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Tenderers shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them.  

20. Possession of the Site ( Not Applicable ) 

20.1 The Employer shall handover complete or part possession of the site to the 

Tenderers 7 days in advance of construction programme. At the start of the work, 

the Employer shall handover the possession of at-least 75% of the site free of all 

encumbrances, the remaining 25% of the possession as per Tenderers’s 

construction programme.  

21. Access to the Site  

21.1 The Tenderers shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the Engineer and any person/persons/agency authorized by: a. The Engineer b. 

The Employer or authorized by the Employer.  

22. Instructions  

22.1 The Tenderers shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.  

22.2 The Tenderers shall permit the appointed and/or authorized persons to inspect the 

Site and/or accounts and records of the Tenderers and its subTenderers relating to 

the performance of the Contract, and to have such accounts and records audited by 

auditors appointed, if so required. The Tenderers’s attention is invited to Clause of 

‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially 

impede the exercise of the inspection and audit rights provided for under the 

Clause & constitute a obstructive practice subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times 

to make and issue such further drawings and to give such further instructions and 

directions as may appear to him necessary or proper for the guidance of the 
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Tenderers and the good and sufficient execution of the works according to terms of 

the specifications and Tenderers shall receive, execute, obey and be bound by the 

same, according to the true intent and meaning thereof, as fully and effectually as 

though the same had accompanied or had been mentioned or referred to in the 

specification, and the Engineer may also alter or vary the levels or position of 

nature of works contemplated by the specifications, or may order any of the works 

contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order 

that other works shall be substituted instead thereof and difference of expense 

occasioned by any such diminution or alteration so ordered and directed shall be 

added to or deducted from the amount of this Contract, as provided under 

condition no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer and in the event of any deviation being ordered which in 

the opinion of the Tenderers changes the original nature of Contract he shall 

nevertheless carry it out and disagreement as to the nature of the work and the 

rate to be paid therefore shall be resolved in accordance with condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Program  

23.1 Within the time stated in the Contract Data, the Tenderers shall submit to the 

Engineer for approval a Programme, including Environment Management Plan 

showing the general methods, arrangements, order, and timing for all the activities 

in the Works, along with monthly cash flow forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing 
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for all the activities involved in the Routine Maintenance will also be submitted by 

the Tenderers to the Engineer for approval if specified in the tender. The 

programme for Routine Maintenance will be submitted in each year for the period 

of Maintenance.  

23.2 The Tenderers shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/ equipments 

being placed in field laboratory and the location of field laboratory along with the 

Programme. The Engineer shall cause these details to be verified at each 

appropriate stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities.  

23.4 The Tenderers shall submit to the Engineer for approval an updated Programme at 

intervals no longer  

than the period stated in the Contract Data. If the Tenderers does not submit an updated 

Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme 

has been submitted.  

23.5 The Engineer's approval of the Programme shall not alter the Tenderers's 

obligations. The Tenderers may revise the Programme and submit it to the 

Engineer again at any time. A revised Programme shall show the effect of 

Variations and Compensation Events.  

 

24. Extension Of Time In Contracts:  

Subject to any requirement in the contract as to completion of any portions or portions 

of the works before completion of the whole, the Tenderers shall fully and finally 

complete the whole of the works comprised in the contract (with such modifications as 

may be directed under conditions of this contract) by the date entered in the contract or 

extended date in terms of the following clauses:  

a. Extension attributable to BMC 

i. Extension Due To Modification: If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 

work, then such extension of the contracted date of completion may be granted 

as shall appear to the Engineer to be reasonable in the circumstances, provided 
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moreover that the Tenderers shall be responsible for requesting such extension of 

the date as may be considered necessary as soon as the cause thereof shall arise 

and in any case should not be less than 30 days before the expiry of the 

date fixed for completion of the works.  

ii. Extension For Delay Due To BMC: In the event of any failure or delay by the 

BMC to hand over the Tenderers possession of the lands necessary for the 

execution of the works or to give the necessary notice to commence the works or 

to provide the necessary drawings or instructions or any other delay caused by 

the BMC due to any other cause whatsoever, then such failure or delay shall in no 

way affect or vitiate the contract or alter the character thereof or entitle the 

Tenderers to damages or compensation therefore, but in any such case, the BMC 

may grant such extension(s) of the completion date as may be considered 

reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to 

be justified with recorded reasons with approval of Ch.Eng. for not anticipating 

the same while preparing estimates and draft tender.  

b. Extension Of Time For Delay Due To Tenderers: The time for the execution of 

the work or part of the works specified in the contract documents shall be 

deemed to be the essence of the contract and the works must be completed no 

later than the date(s) / the programme for completion of work as specified in the 

contract. If the Tenderers fails to complete the works within the time as specified 

in the contract for the reasons other than the reasons specified in above as (a.i) 

and (a.ii), the BMC may, if satisfied that the works can be completed by the 

Tenderers within reasonable short time thereafter, allow the Tenderers for further 

extension of time as the Engineer may decide.  

On such extension the BMC will be entitled without prejudice to any other right and 

remedy available on that behalf, to recover the compensation as governed by 

Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued.  

Further, competent authority while granting extension to the currency of 

contract under Clause (b) of as above may also consider levy of penalty, as 

deemed fit based on the merit of the case. Also, the reasons for granting 

extension shall be properly documented.  

25. Delays Ordered by the Engineer  
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25.1 The Engineer may instruct the Tenderers to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require prior 

written approval of the DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Tenderers to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works.  

26.2 The Engineer shall record the business of management meetings and provide copies 

of the record to those attending the meeting. The responsibility of the parties for actions 

to be taken shall be decided by the Engineer either at the management meeting or after 

the management meeting and stated in writing to all those who attended the meeting.  

C) Quality 

27. Quality Control 

27.1. Work to be open to Inspection and Tenderers or Responsible agent to be 

present  

All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the Tenderers shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 

have been given to the Tenderers, either himself be present to receive orders and 

instruction or have responsible agent duly accredited in writing present for that purpose. 

Order given to the Tenderers’ duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the Tenderers himself.  

27.2. Notice To Be Given Before Work Is Covered Up  

 The Tenderers shall give not less than ten days’ notice in writing to the Eng-In-

Charge or his subordinate in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured 

and correct dimension thereof taken before the same is so covered up or placed beyond 
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the reach of measurements and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Eng-In-Charge or his 

subordinate in charge of the work, and if any work shall be covered up or placed beyond 

the reach of measurement, without such notice having been given or consent obtained 

the same shall be uncovered at the Tenderers expenses, and in default thereof no 

payment or allowance shall be made for such work or for the materials with which the 

same was executed  

27.3 Works to be executed in accordance with specifications / drawings / 

orders etc.:  

The Tenderers shall execute the whole and every part of the work the most substantial 

and workman like manner and both has regards material and every other respect in 

strict accordance with specifications. The Tenderers shall also confirm exactly, fully and 

faithfully to the designs, drawings and instructions in writing relating to the work signed 

by the Engineer In-charge and lodged in his office and to which the Tenderers shall be 

entitled to have access for the purpose of inspection at such office, or on the site or work 

during office hours. The Tenderers shall be entitled to receive three sets of contract 

drawings and working drawings as well as one certified copy of the accepted tender 

along with the work order free of cost. 

27.4 Ready Mix Concrete/ Asphalt Mix( Not Applicable ) 

The Tenderers shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC 

i. The Tenderers shall, with in a 7 days of award of the work, submit a list of at 

least three RMC/Asphalt producers with details of such plants including details and 

number of transit, mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment.  

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete 

if he is not satisfied about quality of product at the user’s end.  

ii. The Engineer-in-charge reserves the right to exercise control over the:-  

a. Calibration check of the RMC/Asphalt plant.  
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b. Weight and quantity check on the ingredients, water and admixtures added for 

batch mixing for RMC plants  

c. Time of mixing of concrete/grade of asphalt.  

d. Testing of fresh concrete/asphalt mix, recording of results and declaring the mix 

fit or unfit for use. This will include continuous control on the work ability during 

production and taking corrective action, if required.  

e. For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility of 

the Tenderers to ensure that all necessary equipment, manpower & facilities are 

made available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant.  

f. All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of concrete mix 

which shall be binding on the Tenderers& the RMC/Asphalt plant. Only concrete as 

approved in design mix by Engineer-in-charge shall be produced in RMC plant and 

transported to the site.  

g. The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of 

supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects  

28.1 The Engineer shall check the Tenderers's work and notify the Tenderers of any 

Defects that are found. Such checking shall not affect the Tenderers's 

responsibilities. The Engineer may instruct the Tenderers to search for a Defect and 

to uncover and test any work that the Engineer considers may have a Defect.  

28.2 The Tenderers shall permit the Employer’s technical person(s) to check the 

Tenderers’s work and notify the Engineer and Tenderers if any defects that are 

found.  
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29. Tests ( Not Applicable ) 

29.1 For carrying out mandatory tests as prescribed in the specifications, the Tenderers 

shall establish field laboratory at the location decided by Engineer. The field laboratory 

will have minimum of equipments as specified in the Contract Data. The Tenderers shall 

be solely responsible for:  

a. Carrying out the mandatory tests prescribed in the Specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere.  

29.2 If the Engineer instructs the Tenderers to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Tenderers shall pay for the test and any samples. If 

there is no defect, the test shall be a compensation event.  

When required by the Engineer-in-charge the Tenderers(s) shall supply for the purpose 

of testing samples of all materials proposed to be used in the works. Samples submitted 

either to govern bulk supplies or required for testing before use shall be in suitable 

packages to contain them and shall be provided free of charge by the Tenderers. The 

cost of testing shall be borne by the Tenderers even if the result of the sample confirm or 

do not confirm to the relevant BIS code specifications.  

i. All expenditure required to be incurred for taking the samples conveyance, 

packing shall be borne by the contactor himself.  

ii. The failed material shall be removed from the site by the Tenderers at his own 

cost within a week time of written order of the Engineer-in-charge.  

29.3 Setting of Site Laboratories: ( Not Applicable ) 

Tenderers shall set up a laboratory at site before commencement of work at their cost 

for performing various tests and at least the following machines and equipments shall be 

provided therein –  

1. Set of Sieves as per I.R.C. /I.S.  

2. Compressive Testing Machine (For new works)  

3. Oven, Electrically Operated  
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4. Weighing Balance (20 kg capacity)  

5. 3 m straight edge  

6. Sieve shaker  

7. First Aid Box  

8. Measuring Jar (for silt content)  

9. Other Machines/apparatus as may be directed by the Engineer  

10. Vernier Caliber  

11. Level / Theodolite  

All the test records shall be maintained in the site office and made available as and when 

required. The laboratory must be established within 15 days from the date of receipt of 

the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day 

shall be imposed.  

The Tenderers shall install testing equipment at site. The Tenderers shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in 

working order throughout the period of construction. The Tenderers shall also provide 

necessary technically qualified experienced trained staff for carrying out such tests for 

using such equipment. The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as directed by 

Engineer-in-charge.  

30. Correction of Defects noticed during the Defects Liability Period.  

30.1 (a) The Engineer shall give notice to the Tenderers of any Defects before the end of 

the Defects Liability Period, which begins at Completion and ends after five years. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected.  

(b) Every time notice of Defect/Defects is given, the Tenderers shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Tenderers to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Tenderers 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report.  
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31. Uncorrected Defects and Deficiencies  

31.1 If the Tenderers has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within 

the time specified in the Engineer's notice, the Engineer will assess the cost of having the 

Defect or deficiency corrected, and the Tenderers shall pay this amount, on correction of 

the Defect or deficiency by another agency. 

D. Cost Control 

32. Variations ( Not Applicable ) 

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works 

he considers necessary or advisable during the progress of the Works. Such Variations 

shall form part of the Contract and the Tenderers shall carry them out and include them 

in updated Programmes produced by the Tenderers. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into account.  

33. Payments for Variations ( Not Applicable ) 

33.1 If rates for Variation items are specified in the Bill of Quantities, the Tenderers shall 

carry out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract  

34. Cash Flow Forecasts ( Not Applicable ) 

When the Programme is updated, the Tenderers shall provide the Engineer with an 

updated cash flow forecast.  

35. Payment Certificates  

The payment to the Tenderers will be as follows for construction work:  

a. A bill shall be submitted by the Tenderers monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the 

Engineer In-charge shall take or cause to be taken requisite measurement for the 

purpose of having the same verified and the claim, so far as it is admissible, shall 

be adjusted, if possible, within 10 days from the presentation of the bill. If the 
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Tenderers does not submit the bill within the time fixed as aforesaid, the Engineer 

In-charge may depute a subordinate to measure up the said work in the presence 

of the Tenderers or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant, and Engineer In-Charge may 

prepare a bill from such list which shall be binding on the Tenderers in all 

respects.  

b. The Engineer shall check the Tenderers's fortnightly/monthly statement within 14 

days and certify the amount to be paid to the Tenderers.  

c. The value of work executed shall be determined, based on measurements by the 

Engineer.  

d. The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed.  

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

f. The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. (g) The Tenderers shall submit all bills on the printed forms at 

the office of Engineer In-charge. The charges to be made in the bills shall always 

be entered at the rates specified in tender.  

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Tenderers the amounts certified by 

the Engineer within 15 days of the date of each certificate.  

36.2 All sums payable by a Tenderers by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of 

BMC without reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained.  
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36.3 No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the Tenderers shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the Tenderers. All such intermediate 

payments shall be regarded as payments by way of advance against the final payments 

only and not as payments for work actual done and completed and shall not preclude the 

Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed or re-erected nor shall any such payment be 

considered as an admission of the due performance of the contract or any part thereof in 

any respect or the offering of any claim not shall it conclude, determine or effect in any 

other way, the powers of the Engineer In-charge as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or effect the contract. 

The final bill shall be submitted by the Tenderers within one month of the date fixed for 

the completion of the work otherwise the Engineer In-charge’s certificate of the 

measurements and of the total amount payable for the work shall be final and binding on 

all parties.  

37. The Tenderers shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Tenderers for not having given early 

warning or not having cooperated with the Engineer.  

38. Tax : GST is not applicable for this tender work as it is pure service nature of work 

While quoting the rates for BOQ items, Bidders shall quote the rates inclusive of profit & 

other cost incurred other than GST - Not including GST (excluding GST). GST as applicable 

shall be applied by BMC at the time of awarding the contract/at the time of billing which 

shall be binding for all the bidders. Overall lowest bidder after quoting for all the items of 

BOQ excluding GST shall be considered by BMC.  

 Input tax credit of GST as available with theb bidder will not be claimed by BMC. 

However, while quoting the rates benefit of input tax credit or exemption shall be passed 

on to the BMC by way of equivalent reduction in quoted price 

39. Currencies  
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All payments will be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Tenderers and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Tenderers shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is 

later than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Tenderers fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Tenderers achieves the next milestone, the amount of the 

liquidated damages already withheld shall be restored to the Tenderers by adjustment in 

the next payment certificate. The Employer and the Tenderers have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated 

damages from payments due to the Tenderers. Payment of liquidated damages shall not 

affect the Tenderers’s other liabilities.  

41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Tenderers at his cost if the loss or damage arises from the Tenderers's acts or omissions.  

E. Finishing the Contract 

42. Completion of Construction and Maintenance  

42.1 The Tenderers shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no. 8(g) of Standard General Conditions 

of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Tenderers shall continue to remain responsible for 

its routine maintenance during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the Tenderers should be taken 

recorded and signed by the Tenderers. Tenderers should submit the final bill within 1 

month of physical completion of the work.  

If the Tenderers fails to submit the final bill within 1 month, the BMC staff will prepare 

the final bill based on the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims 

against Tenderers.  
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No further claims should be made by the Tenderers after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by the Commissioner shall be made within a reasonable period as may 

be necessary for the purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the Tenderers may, if he so 

desires, reconsider his position in respect of a disputed portion of the final bills and if he 

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 

contract.  

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

Sr. 
no.  

Amount of Contract Cost  Minimum Payable Amount in final bill  

 

1  Upto Rs.5 Crs.  Rs.10 Lacs or final bill whichever is more  

 

2  Upto Rs.25 Crs.  Rs.1 Crore or final bill amount whichever is more  

 

3  UptoRs. 50 Crs.  Rs.2 Crores or final bill amount whichever is 
more  

4  Upto Rs.100 Crs.  Rs.4 Crore or final bill amount whichever is more  

5  More than Rs.100 Crs.. Rs.7 Crore or final bill amount whichever is more  

 
The Tenderers have to submit the bill for the work carried out within 15 days from the 
date of completion of the work to the respective executing department. If the Tenderers 
fails to submit their bills to concerned executing department, penalty or action as shown 
below will be taken for each delayed 
bill:- 

After 15 days from the date of completion/running bill up to 
certain date, up to next 15 days i.e. up to 30 days  

Equal to 5% of bill 
amount  

Next 15 days up to 45 days from the date of 
completion/running bill up to specified date  

Equal to 10% of 
bill amount  

If not submitted wit in 45 days from the date of completion/ 
R.A. bill  

Bill will not be 
admitted for 
payment.  

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Tenderers shall supply them by the dates stated in the Contract Data.  
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45.2 If the Tenderers does not supply the Drawings and/or manuals by the dates stated 

in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Tenderers.  

46. Termination  

46.1 The Employer or the Tenderers may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following:  

a. the Tenderers stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer;  

b. the Tenderers is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Tenderers fails to correct it within a 

reasonable period of time determined by the Engineer;  

d. the Tenderers does not maintain a Security, which is required;  

e. theTenderers has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause.  

f. theTenderers fails to provide insurance cover as required under relevant clause .  

g. if the Tenderers, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the 

Contract.  

h. if the Tenderers fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and  

i. any other fundamental breaches as specified in the Contract Data.  

j. if the Tenderers fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide whether 

the breach is fundamental or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

46.5 If the Contract is terminated, the Tenderers shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible.  

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Tenderers, the Engineer shall issue a certificate for value of the work done and materials 
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ordered less liquidated damages, if any, less advance payments received up to the date 

of the issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the Contract Data. If the total amount due to the 

Employer exceeds any payment due to the Tenderers, the difference shall be recovered 

from the security deposit, and performance security. If any amount is still left un-

recovered it will be a debt due from the Tenderers to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Tenderers's personnel employed solely on the Works, and 

the Tenderers's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

Contract, and less taxes due to be deducted at source as per applicable law.  

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work if the Contract is terminated because of the Tenderers's default, till the Works is 

completed after which it will be transferred to the Tenderers and credit, if any, given for 

its use.  

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Tenderers, the Engineer shall certify that the Contract 

has been frustrated. The Tenderers shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 

F. Other Conditions of Contract 

50. Labour 

50.1 The Tenderers shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

50.2 The Tenderers shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the number of the several classes of labour from time to time employed by the 

Tenderers on the Site and such other information as the Engineer may require.  

51. Compliance with Labour Regulations  

a. During continuance of the Contract, the Tenderers and his sub-Tenderers shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that 
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may be passed or notification that may be issued under any labour law in future 

either by the State or the Central Government or the local authority.  

b. Furthermore, the Tenderers shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Tenderers, the Engineer/Employer shall have the right to deduct any money due 

to the Tenderers including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Tenderers any sum 

required or estimated to be required for making good the loss or damage suffered 

by the Employer.  

c. The Tenderers shall require his employees to obey all applicable laws, including 

those concerning safety at work.  

d. The employees of the Tenderers and the Sub-Tenderers in no case shall be 

treated as the employees of the Employer at any point of time.  

52. Drawings and Photographs of the Works  

52.1 The Tenderers shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No separate 

payment will be made to the Tenderers for this.  

52.2 The Tenderers shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph 

of the works or any part thereof or plant employed thereon, except those permitted 

under above clause, shall be taken or permitted by the Tenderers to be taken by any of 

his employees or any employees of his sub-Tenderers without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing.  

53. The Apprentices Act, 1961  

The Tenderers shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules.  

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming 

the contract shall be, as follows:  
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1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/Tenderers and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects 

the Bidding Process. Any Applicant found to have a Conflict of Interest shall be 

disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the 

Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts either 

or both of them in a position to have access to each other’s information about, or to 

influence the Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its Member 

or any Associate thereof, as the case may be, in any manner for matters related to or 

incidental to the Project. For the avoidance of doubt, this disqualification shall not apply 

where such adviser was engaged by the Applicant, its Member or Associate in the past 

but its assignment expired or was terminated 6 (six) months prior to the date of issue of 

this TENDER. Nor will this disqualification apply where such adviser is engaged after a 

period of 3 (three) years from the date of commercial operation of the Project.  

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with the 

preparation of their Applications and their participation in the Bid Process. The Authority 

will not be responsible or in any way liable for such costs, regardless of the conduct or 

outcome of the Bidding Process.  
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57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in 

the tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of or concerning or relating to 

the TENDER or the Bidding Process, including any error or mistake therein or in any 

information or data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons therefore. In the event that 

the Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible 

Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement 

or after its execution and during the period of subsistence thereof including the 

concession thereby granted by “The Authority”, that one or more of the pre-qualification 

conditions have not been met by the Applicant, or the Applicant has made material 

misrepresentation or has given any materially incorrect or false information, the 

Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder 

either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if 

the Applicant has already been issued the LOA or has entered into the Concession 

Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a 

communication in writing by “The Authority” to the Applicant, without the Authority being 

liable in any manner whatsoever to the Applicant and without prejudice to any other 

right or remedy which the Authority may have under this TENDER, the Bidding 

Documents, the Concession Agreement or under applicable law.  



82 
 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of 

such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under.  

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document.  

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing 

or by fax or e-mail. They should send in their queries before the date specified in the 

header data. “The Authority” shall Endeavor to respond to the queries within the period 

specified therein. The responses will be sent by fax and/or e-mail. The Authority will 

forward all the queries and its responses thereto, to all purchasers of the TENDER 

without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 

by the Applicants. However, the Authority reserves the right not to respond to any 

question or provide any clarification,  

in its sole discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not 

later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations 

and clarifications to all Applicants. All clarifications and interpretations issued by the 

Authority shall be deemed to be part of the tender. Verbal clarifications and information 

given by Authority or its employees or representatives shall not in any way or manner be 

binding on the Authority.  

61 Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for 

any reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, 

or for any other reason, the Authority may, in its sole discretion, extend the Application 

Due Date 
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G. Preparation and Submission of Application 

62. Language  

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature 

furnished by the Applicant with the Application may be in any other language provided 

that they are accompanied by translations of all the pertinent passages in the English 

language, duly authenticated and certified by the Applicant. Supporting materials, which 

are not translated into English, may not be considered. For the purpose of interpretation 

and evaluation of the Application, the English language translation shall prevail.  

63 Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority 

will evaluate only those Applications that are received in the required formats and 

complete in all respects. Incomplete and /or conditional Applications shall be liable to 

rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded has 

to be digitally signed by the bidder. These copies shall be certified by Practicing Notary 

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 

name & registration number, except where original documents are  

demanded 

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together 

with the documents, upload in folder as “VENDOR” together with their respective 

enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright.  

65 Late Applications  

Applications received by the Authority after the specified time on the Application Due 

Date shall not be eligible for consideration and shall be summarily rejected.  

66. Confidentiality  

Information relating to the examination, clarification, evaluation, and recommendation 

for the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and 

8will require all those who have access to such material to treat the same in confidence. 

The Authority may not divulge any such information unless it is directed to do so by any 
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statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process.  

67. Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at 

his discretion, ask any bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing or by 

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to his 

bid from the time of the bid opening to the time the contract is awarded. Any effort by 

the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder’s bid.  

68 Inspection of site and sufficiency of tender:  

1. The Tenderers shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoil (so far as 

is practicable), the form and nature of the site, the quantities and nature of the work and 

materials necessary for the completion of the works and means of access to the site, the 

accommodation he may require and in general shall himself obtain all necessary 

information as to risk, contingencies and other circumstances which may influence or 

affect his tender. He shall also take into consideration the hydrological and climatic 

conditions.  

2. The Employer may make available to the Tenderers data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to the 

works but the Tenderers shall be responsible for his own interpretation thereof. The 

Tenderers shall engage his investigating agency with prior approval of the Engineer from 

the approved list of such agencies by BMC or Govt. at his cost initially before 

commencing actual work and which shall be reimbursed immediately subject to 

satisfaction of the Engineer for faithful compliance and submission of required data 

regarding such investigation within specified time.  

3. The Tenderers shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the schedule of works / items / quantities, or in Bill of Quantities, which rates and 

prices shall, except as otherwise provided cover all his obligations under the Contract 

and all matters and things necessary for proper completion and maintenance of the 

works. No extra charges consequent on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Tenderers encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or conditions 

were, in his opinion, not foreseeable by an experienced Tenderers, the Tenderers shall 

forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer 



85 
 

shall, if in his opinion such obstructions or conditions could not have been reasonably 

foreseen by an experienced Tenderers, after due consultation with the Tenderers, 

determine:  

 any extension of time to which the Tenderers is entitled and  

 The amount of any costs which may have been incurred by the Tenderers by 

reason of such obstructions or conditions having been encountered, which shall be 

added to the Contract Price.  

 and shall notify the Tenderers accordingly. Such determination shall take account 

of any instruction which  

 the Engineer may issue to the Tenderers in connection therewith, and any proper 

and reasonable measures acceptable to the Engineer which the Tenderers may 

take in the absence of specific instructions from the Engineer. However such 

costings shall be got approved by the competent authority as governed vide rules 

prevailing with authority.  

5. Office for the Engineer (Works costing up to Rs.50 Lakhs) (Not Applicable) 

The Tenderers shall at his own cost and to satisfaction of the Engineer provide a small 

temporary office, at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking water, 

telephone with a pre-requisite of e-governance and electronic communication. These 

offices are not to be allowed on public roads without the written instruction of the 

Engineer. These offices should be preferably located within 50 to 500 m of the worksite. 

In case the office is more than 500m away from the worksite, the Tenderers is to provide 

conveyance for Municipal Staff.  

6. Office for the Engineer (Works costing above Rs.50 lakhs) ( Not Applicable ) 

The Tenderers shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for keeping 

the records. He shall also make necessary arrangements for drinking water, latrines, with 

doors, windows, locks, bolts and fastenings sufficient for security for the Engineer, and 

his subordinates, as close to the works from time to time in progress as can be 

conveniently arranged, and shall at his own cost furnish the office with such chairs, 

tables, lockers, locks and fastenings as may be required by the Engineer, and no 

expense of any kind in connection with the erection or upkeep of the offices or fittings 

shall be borne by the Corporation, but all such work shall be carried out by the Tenderers 

and the expenses thereof defrayed by him. The Tenderers shall also make water 

connections and fit up stand pipe with a bib tap at each office. The latrines and the water 

connections shall be subject to all the conditions herein elsewhere laid down for 

temporary water connection and latrines generally with all requisite equipments for e-

governance and electronic and digital communication. These offices are not to be allowed 

on public roads without the written instruction of the Engineer. These offices should be 
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preferably located within 50 to 500 m of the worksite. In case the office is more than 

500m away from the worksite, the Tenderers is to provide conveyance. Also, for staff 

working beyond working hours the Tenderers has to provide conveyance.  

7. Permission for provision and removal of office on completion of work: The 

tenderer shall obtain  

permission for provision of site office, cement go-down, store, etc. on payment of 

necessary cost implication. The cement go-down, Watchman cabins, etc. shall be 

provided as directed and shall be removed by the Tenderers on completion of the work at 

their cost. It is binding on the Tenderer to fulfill requirements of Environmental 

Authorities. The location of such office shall be finalized and got approved from the 

Engineer before erection/commencement work. ( Not Applicable ) 

8. Tenderers’s office near works: The Tenderers shall have an office near the works 

at which notice from the Commissioner or the Engineer may be served and shall, 

between the hours of sunrise and sunset on all working days, have a clerk or some other 

authorized person always present at such office upon whom such notices may be served 

and service of any notices left with such clerk or other authorized person or at such office 

shall be deemed good service upon the Tenderers and such offices shall have pre-

requisite facilities for e-governance. ( Not Applicable ) 

69. Official Secrecy:  

The Tenderers shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The Tenderers shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Tenderers will be liable for penal action; further the Corporation will be at 

liberty to terminate the contract without notice.  

 

70. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National 

or State stature, Ordinance, decree or other law or any regulation or By-laws or any local 

or other duly constituted authority or the introduction of any such National or State 

Statute, Ordinance, decree or by which causes additional or reduced cost to the 

Tenderers, such additional or reduced cost shall, after due consultation with the 

Tenderers, be determined by the concerned Engineering Department of BMC and shall be 

added to or deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Tenderers accordingly with a 

copy to the Employer. BMC reserve the right to take decision in respect of 

addition/reduction of cost in contract.  
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71. Patent, Right and Royalties:  

The Tenderers shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, 

machine work, or material used for or in connection with the Works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. Except where otherwise specified, 

the Tenderers shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for 

the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the Tenderers shall be entitled to any compensation 

from BMC on any account unless the Tenderers shall have submitted a claim in writing to 

the Eng-in-change within 1 month of the case of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATION  or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any moneys or 

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute or 

difference or claim or misunderstanding between the Municipal Corporation of Greater 

Bombay or its Engineer or Officer on the one hand and the Tenderers on the other, or 

with respect to any delay on the part of the Municipal Corporation of Greater Bombay or 

its Engineer or Officers in making periodical or final payments or in any other respect 

whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  

If the Tenderers is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Tenderers is a partnership concern and one of the legal 

representative of the individual Tenderers or the proprietor of the proprietary concern 

and in case of partnership, the surviving partners, are capable of carrying out and 

completing the contract, the Commissioner shall be entitled to cancel the contract as to 

its uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Tenderers and or to the surviving partners of 

the Tenderers’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Tenderers or surviving 

partners of the Tenderers’s firm cannot carry out and complete the contract shall be final 

and binding on the parties. In the event of such cancellation the Commissioner shall not 

hold estate of the deceased Tenderers and or surviving partners of the Tenderers’s firm 

liable in damages for not completing the contract.  
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 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall 

arise between the Employer and the Tenderers or the Engineer and the Tenderers in 

connection with or arising out of the Contract or carrying out of the Works (Whether 

during the progress of the Works or after their completion and whether before or after 

the termination, abandonment or breach of the Contract) it, the aggrieved party may 

refer such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers i.e. 

concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than 

the Engineer of the Contract and concerned Chief Accountant. The Committee shall give 

decision in writing within 60 days. Appeal on the Order of the Committee may be 

referred to the Municipal Commissioner within 7 days. Thereafter the Municipal 

Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested to doso 

shall give written notice of committee’s decision to the Tenderers. Save as herein 

provided such decision in respect of every matter so referred shall be final and binding 

upon both parties until the completion of the works, and shall forthwith be given effect to 

by the Tenderers who shall proceed with the works with due diligence, whether he 

requires arbitration as hereinafter provided or not. If the Commissioner has given written 

notice of the decision to the Tenderers and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision 

shall remain final and binding upon the Tenderers.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Tenderers be dissatisfied with any 

such decision, then and in any such case the Tenderers may within 90 days after 

receiving notice of such decision or within 90 days after the expirations of the first 

named period of 90 days (as the case may be) require that the matter or matters in 

dispute be referred to arbitration as herein after provided.  

i) In case of a contract where the contract price and/or contract value is less than 

Rs.5,00,00,000/-(Rupees Five Crore only) any dispute arising out of or in connection 

with this contract ,including any question regarding its existence ,validity or 

termination,shall be reffered to manually agreed arbitral tribunal in accordance with 

the Arbitratration and Conciliation Act,1996(amended upto date).The arbitral tribunal 

shall consist of a sole arbitrator  as mutually agreed  upon by the parties and the said 

dispute shall be finally resolved by the said  arbitral tribunal. The decision of the 

arbitral tribunal shall be in writing (with reasons) and which will be final and binding 
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upon the parties hereto and the expenses of arbitration shall be paid as may be 

determined by arbitral tribunal. The seat of the arbitration shall be Mumbai. The 

language of Arbitration shall be English. 

If the parties fails to appoint mutually agreed arbitral tribunal ,within the period of 

30 days from the date of application seeking arbitration in dispute, the arbitral 

tribunal shall be appointed by recognized arbitral institution i.e. Mumbai centre for 

International Arbitration(approved by government of Maharashtra under G.R. no 

ARB/Case no. 1,/2017/D-19 dtd 28.02.2017) as per the arbitration Rules of Mumbai 

Centre for arbitration then in force(MCIA Rules) 

ii. In case of contract where the contract price and/or contract value is 

Rs.5,00,00,000/-(Rupees Five Crore Only)or more ,any dispute arising out of or in 

connection with such a contract ,including any question regarding its existence 

validity or termination, shall be  directly  referred to and finally  resolved by the 

recognized arbitral institution i.e Mumbai Centre for International 

Arbitration(approved by government of Maharashtra under G.R. no ARB/Case no. 

1,/2017/D-19 dtd 28.02.2017) as per the arbitration Rules of Mumbai Centre for 

International Arbitration  then in force(MCIA Rules).The arbitral tribunal shall consist 

of a sole arbitrator .The seat of the arbitration shall be Mumbai. The language of the 

Arbitration  shall be English. 

       In either case the law governing this arbitration agreement  and the contract shall 

be Indian Law. 

75 Copyright:  

The copyright of all drawings and other documents provided by the Tenderers under the 

contract shall remain vested in the Tenderers or his sub-Tenderers as the case may be 

the employer shall have a license to use such drawings and other documents in 

connection with the design, construction, operation, maintenance of the works. At any 

time the Employer shall have further license without additional payment to the Tenderers 

to use any such drawings or documents for the purpose of making any improvement of 

the works or enlargement or duplication of any part thereof, provided that such 

improvement, enlargement, or duplication by itself or in conjunction with any other 

improvements, enlargements or duplications already made in accordance with the further 

license does not result in the duplication of the whole works.  

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may 

become transferable to the Tenderers under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge to the 

Commissioner and Municipal Corporation in respect of the money or security purporting 

to be acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of 
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the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of any of 

the conditions thereof, provided also that nothing in this clause contained shall be 

deemed prejudicial or affect the respective rights or obligations of the Tenderers and of 

the legal representatives of any deceased Tenderers interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. 

Applicants are to treat all information as strictly confidential and shall not use it for any 

purpose other than for preparation and submission of their Application. The Authority will 

not return any Application or any information provided along therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application.  

79. Price Variation Clause (Not pplicble) 

The Tenderers shall be reimbursed or shall refund to the Corporation as he case may be 

the variation in the value of the work carried out from time to time, depending on 

whether the prices of material and labour as a whole rise or fall, and the method adopted 

for such computations shall be as given below, it being clearly understood that the 

Tenderers shall have no claim for being reimbursed on the ground that the price of a 

particular material or group of materials have risen beyond the limits of the 

presumptions made in the following paras, however, no price variations shall be made 

applicable for contracts up to 12 months:  

A) Controlled materials: Price variations shall be permitted in respect of these materials 

the price level of which is controlled by the Government or its agency. The rate ruling on 

the date of submission of the tender shall be considered as the basic price of such 

material for adjustment. Any variation in this rate shall be considered for reimbursement 

to the Tenderers or refund to be claimed from the Tenderers as the case may be. The 

Tenderers shall, for the purpose of adjustment submit in original the relevant documents 

from the suppliers.  

B) Labour and other materials: For the purpose of this contract and for allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that :  

i. The general price level of labour, rises or falls in proportion to the rise or fall of 

sconsumer price index number 9 (general) for working class in Mumbai.  
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ii. The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii. And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the 

value of the work carried out. The remaining 12 percent being the presumptive 

profit of the Tenderers. 

a. Formula for Labour component:  

 

VL = 

(0.88 R) x 30   

X 

(I – IO) 

100 IO  

b. Formula for Material component :  

 

VM = 

(0.88 R x 70 - C)  

X 

(W – WO) 

Where –  

VL = Amount of price variation to be reimbursed or claimed as refund on account of 

general rise or fall of index referred to above.  

I = Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the period 

under reference (base year ending 2004-05 as 100 i.e. new series of indices).  

IO = Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 

28 days prior to the date of submission of the tender.  

VM = The amount of price variation to be reimbursed or claimed as refund on account of 

general rise or fall of wholesale price index for period under reference.  

W = Average wholesale price index as published by Economic Adviser to Govt. of India 

applicable to the period under reference.  

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the 

date of submission of the tender.  

R = Total value of the work done during the period under reference as recorded in the 

Measurement Book excluding water charges and sewerage charges but including cost of 

excess in respect of item upto 50 percent  

C = Total value of Controlled materials used for the works as recorded in Measurement 

Book and paid for at original basic rate plus the value of materials used .  

i. The quantity of the Controlled material adopted in working out the value of ‘C’ 

shall be inclusive of permitted wastages as / if mentioned in specifications.  
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ii. The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing 

the material from place of delivery to the site.  

Computations based on the above formula will be made for the period of each bill 

separately and reimbursement will be made to (when the result is plus) and refund will 

claimed from (when the result is minus) the Tenderers’s next bill. The above formulae 

will be replaced by the formulae in Annexure-I as and when mentioned in special 

conditions of contract  

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted by 

Engineer under the relevant clause of the conditions of contract in cases other than those 

where such extension is necessitated on account of default of the Tenderers. The 

decision of the Engineer as regards the operative period of the contract shall be finaland 

binding on the Tenderers.  

iii. Where there is no supply of controlled items to Tenderers the component ‘C’ shall 

be taken as zero.  

C) Adjustment after completion: If the Tenderers fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices whichever is more favorable to the employer, 

provided that if an extension of time is granted, the above provision shall apply only to 

adjustments made after the expiry of such extension of time.  

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and 

Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 

mentioned in Special conditions of contract; IO and WO being the indices applicable to 

the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) 

B(iii) are fixed. No price variation shall be admissible for FAIR items created during 

execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project  Maximum limit of Price Variation  

Up to 12 months  No variation allowed  

Above12 months to 24 months  5%  

Above 24 months  10%  
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*Approval of AMC/MC shall be obtained before invitation of tender in case of 

any changes in above.  

Note:  

1. The extension in time period for the projects originally estimated including 

monsoon results in change of price variation slabs as mentioned above i.e.from 

first slab to second slab or from second slab to third slab, then the maximum limit 

of original slab will prevail.  

2. Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period  Maximum Price Variation  

If original period of 11 months including 

monsoon extends to 16. The operative 

period will be 11+5 months.  

 

No variation allowed  

If original period of 11 months excluding 

monsoon extends to 16. The operative 

period will be 11+5 months.  

Maximum 5% variation allowed  

Price Variation during Extended Period of Contract:  

i. Extension Due To Modification & Extension for delay due to BMC :  

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide 

clause8(l)(a)(i) and (ii) of standard GCC  

ii. Extension Of Time For Delay Due To Tenderers :  

a. The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increase, above the indices 

applicable, to the last month of the original completion period or the extended 

period vide above clause 8(l)(a)(i) and (ii) of standard GCC.  

b. The price variation shall be limited to the amount payable as per the indices, in 

case the indices decrease or fall below the indices applicable, to the last month of 

original / extended period of completion period vide above clause 8(l)(b) of 

standard GCC, then lower indices shall be adopted.  
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iii. Extension of Time For Delay due to reasons not attributable to BMC and 

Tenderers (Reference Cl.8(d) of Standard GCC):  

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original period. 

81. Payment:  

Interim Payment:  

i. Interim bills shall be submitted by the Tenderers from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer shall 

arrange to have the bill s verified by taking or causing to be taken, where 

necessary, the requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Tenderers is considered entitled by way of interim 

payment for all the work executed, after deducting there from the amount already 

paid, the security deposit / retention money and such other amounts as may be 

deductible or recoverable in terms of the contract.  

iii. On request, the Tenderers will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting 

there from recoveries on account of advances, interest, retention money, income 

tax etc. The balance payment due will be paid thereafter.  

iv. No interim payment will be admitted until such time the Tenderers have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in 

Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim 

payment for non-attainment of each milestone in the network and shall be 

released only on attainment of the said milestone.  

v. An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final 

certificate. No certificate of the Engineer supporting an interim payment shall of 

itself be conclusive evidence that any work or materials to which it relates is / are 

in accordance with the contract.  

82. Banning/De-Registration of Agencies of Construction works / SITC of M&E Works in 

BMC 
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 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition 

in Tenderers Registration Rules of BMC.  

83. JOINT VENTURE ( Not Applicable ) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document:  

a. Joint Venture should be allowed only when the number of identifiable different 

works is more than one and/or the estimated cost of tender is more than Rs.100 

Crores. JV shall also be allowed for complex technical work below Rs.100 Crores 

with the approval of concerned AMC  

b. Separate identity/name shall be given to the Joint Venture firm.  

c. Number of members in a JV firm shall not be more than three in normal 

circumstances, if the work involves only one discipline (say Civil or Electrical). If 

number of members in JV is required to be more than three, then approval of 

concerned AMC needs to be sought.  

d. A member of JV firm shall not be permitted to participate either in individual 

capacity or asa member of another JV firm in the same tender.  

e. The tender form shall be purchased and submitted in the 'name of the JV firm or 

any con-stituent member of the JV.  

f. Normally EMD shall be submitted only in the name of the JV and not in the name 

of con-stituent member. However, EMD in the name of lead partner can be 

accepted subject to submission of specific request letter from lead partner stating 

the reasons for not submitting the EMD in the name of JV and giving written 

confirmation from the JV partners to the ef-fect that the EMD submitted by the 

lead partner may be deemed as EMD submitted by JV firm.  

g. One of the members of the JV firm shall be the lead member of the JV firm who 

shall have a majority (at least 51%) share of interest in the JV firm. The other 

members shall have a share of not less than 20% each in case of JV firms with up 

to three members and not less than 10% each in case of JV firms with more than 

three members. In case of JV firm with foreign member(s), the lead member has 

to be an Indian firm with a minimum share of 51%.  

h. A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by 

the JV members shall be submitted by the JV firm along with the tender. The 

complete details of the members of the JV firm, their share and responsibility in 
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the JV firm etc. particularly with reference to financial technical and other 

obligation shall be furnished in the agree-ment.  

i. Once the tender is submitted, the agreement shall not be 

modified/altered/terminated during the validity of the tender. In case the 

tenderer fails to observe/comply with this stipulation, the full Earnest Money 

Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of 

this agreement shall be extended till the currency of the contract expires.  

j. Approval for change of constitution of JV firm shall be at the sole discretion of the 

BMC. The constitution of the JV firm shall not be allowed to be modified after 

submission of the tender bid by the JV firm except when modification becomes 

inevitable due to succession laws etc. and in any case the minimum eligibility 

criteria should not get vitiated. In any case the Lead Member should continue to 

be the Lead Member of the JV firm. Failure to observe this requirement would 

render the offer invalid.  

k. Similarly, after the contract is awarded, the constitution of JV firm shall not be 

allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and in any case the minimum 

eligibility criteria should not get viti-ated. Failure to observe this stipulation shall 

be deemed to be breach of contract with all consequential penal action as per 

contract condition.  

l. On award of contract to a JV firm, a single Performance Guarantee shall be 

required to be submitted by the JV firm as per tender conditions. All the 

Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 

advance, machinery Advance etc. shall be accepted only in the name of the JV 

firm and no splitting of guarantees amongst the members of the JV firm shall be 

permitted.  

m. On issue of LOA, an agreement among the members of the JV firm (to whom the 

work has been awarded) has to be executed and got registered before the 

Registrar of the Companies under Companies Act or before the Registrar / Sub-

Registrar under the Registration Act, 1908. This agreement shall be submitted by 

the JV firm to the BMC before signing the contract agreement for the work. (This 

agreement format should invariably be part of the tender condition). In case the 

tenderer fails to observe/comply with this stipulation, the full Earnest Money 

Deposit (EMD) shall be forfeited and other penal actions due shall be taken 

against partners of the JV and the JV. This joint venture agreement shall have, 

inter-alia, following clauses:-  

i. Joint and several liability - The members of the JV firm to which the contract is 

award-ed, shall be jointly and severally liable to the Employer (BMC) for 

execution of the pro-ject in accordance with General and Special conditions of the 
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contract. The JV members shall also be liable jointly and severally for the loss, 

damages caused to the BMC during the course of execution of the contract or due 

to no execution of the contract or part there-of.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the 

maintenance period after the work is completed.  

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 

by and interpreted in accordance with Indian Laws.  

iv. Authorized Member -Joint Venture members shall authorize one of the 

members on be-half of the Joint Venture firm to deal with the tender, sign the 

agreement or enter into con-tract in respect of the said tender, to receive 

payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said ten-der/contract. All 

notices/correspondences with respect to the contract would be sent only to this 

authorized member of the JV firm.  

No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other members 

and that of the employer in respect of the said tender/contract.  

n. Documents to be enclosed by the JV firm along with the tender:  

i. In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted:  

a. Notary certified copy of the Partnership Deed,  

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original).  

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and cre-ate 

liability against the firm.  

ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed:  

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in posi-tion 

of "KARTA" of Hindu Undivided Family and he has the authority, power and 

consent given by other partners to act on behalf of HUF.  

iii. In case one or more members is/are limited companies, the following documents 

shall be submitted:  

a. Notary certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement, authorizing MD or one of the Direc-

tors or Managers of the Company to sign MOU, JV Agreement, such other doc-
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uments required to be signed on behalf of the Company and enter into liability 

against the company and/or do any other act on behalf of the company.  

b. Copy of Memorandum and articles of Association of the Company.  

c. Power of Attorney (duly registered as per prevailing law) by the Company au-

thorizing the person to do/act mentioned in the para (a) above.  

o. All the members of the JV shall certify that they have not been black listed or 

debarred by BMC from participation in tenders/contract in the past either in their 

individual capacity or the JV firm or partnership firm in which they were members 

/ partners.  

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm 

shall be adjudged based on satisfactory fulfilment of the following criteria:  

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component such 

as Civil Engineering works, M&E works, Electrical works, etc. and in the case of major 

bridges, substructure and superstructure etc.), atleast one member should have 

satisfactorily completed 35% of the value of any one component of the project work so 

as to cover all the components of project work or any member having satisfactorily 

completed 35% of the value of work of each component during last seven financial 

years.  

In such cases, what constitutes a component in a composite work shall be 

clearly defined as part of the tender condition without any ambiguity.  

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any 

one of the previous three financial years and shall be at least 100% of the estimated 

value of the work as mentioned in the tender.  

84. Compensation for delay:  

If the Tenderers fails to complete the works and clear the site on or before the Contract 

or extended date(s) / period(s) of completion, he shall, without prejudice to any other 

right or remedy of Municipal Corporation on account of such breach, pay as agreed 

compensation, amount calculated as stipulated below (or such smaller amount as may be 

fixed by the Engineer) on the contract value of the whole work or on the contract value 

of the time or group of items of work for which separate period of completion are given 

in the contract and of which completion is delayed for every week that the whole of the 

work of item or group of items of work concerned remains uncompleted, even though the 

contract as a whole be completed by the contract or the extended date of completion. 
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For this purpose the term ‘Contract Value’ shall be the value of the work at Contract 

Rates as ordered including the value of all deviations ordered:  

 Completion period for projects (originally stipulated or as extended) not 

exceeding 6 months: to the extent of maximum 1 percent per week.  

 Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per 

week.  

 Completion period for projects (originally stipulated or as extended) exceeding 2 

years: to the extent of maximum ¼ percent per week.  

When the delay is not a full week or in multiple of a week but involves a fraction of a 

week the compensation payable for that fraction shall be proportional to the number of 

days involved.  

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the under noted percentage of the Contract Value of the item or group 

of items of work for which a separate period of completion is given.  

i. Completion period (as originally stipulated or as extended) not exceeding 02 

months: 10 percent.  

ii. Completion period (as originally stipulated or as extended) exceeding 6 months 

and not exceeding 2 years: 7½ percent.  

iii. Completion period (as originally stipulated or as extended) exceeding 2 years: 5 

percent.  

The amount of compensation may be adjusted set off against any sum payable to the 

Tenderers under this or any other contract with the Municipal Corporation.  

85. Action and Compensation Payable In Case Of Bad Work and Not Done As Per 

Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall 

at all times be open and accessible to the inspection and supervision of the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the BMC or any organization engaged by the BMC 

for Quality Assurance and the Tenderers shall, at all times, during the usual working 

hours and at all other times at which reasonable notice of the visit of such officers has 

been given to the Tenderers, either himself be present to receive orders and instructions 

or have a responsible agent duly accredited in writing, present for that purpose. Orders 
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given to the Tenderers’s agent shall be considered to have the same force as if they had 

been given to the Tenderers himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 

the work or to the officer of Vigilance Department, that any work has been executed with 

unsound, imperfect or unskillful workmanship or with materials of any inferior 

description, or that any materials or articles provided by him for the execution of the 

work are unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the contract, the Tenderers shall, on demand in writing which shall be 

made within twelve months of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do 

so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the 

Tenderers shall be liable to pay compensation at the same rate as under clause 8.e. of 

the general condition of contract in section 9 of tender document (for Compensation for 

delay) for this default. In such case the Engineer-in Charge may not accept the item of 

work at the rates applicable under the contract but may accept such items at reduced 

rates as the Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the safety and 

utility of the item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items rectified, or removed 

and re-executed at the risk and cost of the Tenderers. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and binding on the 

Tenderers.  

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated.  

The above clause is summarized to make it easy to understand as follows:  

1. The Engineer-in-charge shall issue notice to the Tenderers for rectifying the defects or 

redoing of the work if necessary, within specific time to achieve the desired quality and 

quantity of the work and this should be governed by clause 8.f and 9.b of Stand-ard 

General Conditions of Contract.  
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2. If the Tenderers fails to comply the same, only then, the Tenderers shall be liable to 

pay compensation at the same rate as under clause 8.e of the Standard General Con-

dition of Contract (for Compensation for delay) for this default.  

3. If the penalization amount exceeds the maximum limit, then the Tenderers will be lia-

ble for being banned/ deregistered from business dealings with BMC and this shall be 

governed by relative provision in Registration Rules of BMC and Standard Gen-eral 

Conditions of Contract.  

4. This penalization shall be levied only on account of delay in work, unsound, imperfect 

or unskillful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of 

quality inferior to that contracted for or otherwise not in accordance with the contract.  

86. Tenderers remain liable to pay compensation: In any case in which any of the 

powers conferred upon the Engineer In-charge by the relevant clauses in documents 

that form a part of contract as exercised or is exercisable in the event of any future case 

of default by the Tenderers, he is declared liable to pay compensation amounting to the 

whole of his security deposit. The liability of the Tenderers for past and future 

compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, 

he may, if he so desires, take possession of all or any tools and plant, materials and 

stores in or upon the work of site thereof or belonging to the Tenderers or procured by 

him and intended to be used for the execution of the work or any part thereof paying or 

allowing for the same in account at the contract rates, or in the case of contract rates 

not being applicable at current market rates to be certified by the Executive Engineer, 

may after giving notice in writing to the Tenderers or his staff of the work or other 

authorized agent require him to remove such tools and plants, materials or stores from 

the premises within a time to be specified in such notice and in the event of the 

Tenderers failing to comply with any such requisition, the Executive Engineer may 

remove them at the Tenderers expense of sell them by auction or private sell on account 

of the Tenderers at his risk in all respects and certificate of the Executive Engineer as to 

the expense of any such removal and the amount of the proceeds an expense of any 

such sell be final and conclusive against the Tenderers.  

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction 

Of Work  

a. If at any time after the execution of contract documents, the Engineer shall for 

any reason whatsoever, desires that the whole or any part of the works specified 

in the Tender should be suspended for any period or that the whole or part of the 
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work should not be carried out, at all, he shall give to the Tenderers a Notice in 

writing of such desire and upon the receipt of such notice, the Tenderers shall 

forthwith suspend or stop the work wholly or in part as required after having due 

regard to the appropriate stage at which the work should be stopped or 

suspended so as not to cause any damage or injury the work already done or 

endanger the safety thereof, provided that the decision of the Engineer as to the 

stage at which the work or any part of it could be or could have been safely 

stopped or suspended shall be final and conclusive against the Tenderers.  

The Tenderers shall have no claim to any payment or compensation whatsoever 

by reason of or in pursuance of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the extent specified hereinafter.  

b. Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the Tenderers shall be at liberty to withdraw from the 

contractual obligations under the contract so far as it pertains to the unexecuted 

part of the work by giving 10 days prior notice in writing to the Engineer within 30 

days of the expiry of the said period of 90 days, of such intention and requiring 

the Engineering to record the final measurement of the work already done and to 

pay final bill. Upon giving such Notice, the Tenderers shall be deem to have been 

discharged from his obligations to complete the remaining unexecuted work under 

his contract. On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the Tenderers 

within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the Tenderers. Such payment shall not in any manner prejudice 

the right of the Tenderers to any further compensation under the remaining 

provisions of this clause.  

c. Where the Engineer required to Tenderers to suspend the work for a period in 

excess of 30 days at any time or 60 days in the aggregate, the Tenderers shall be 

entitled to apply to the Engineer within 30 days of the resumption of the work 

after such suspension for payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery remained ideal on the site of 

on the account of his having an to pay the salary of wages and labour engaged by 

him during the said period of suspension provided always that the Tenderers shall 

not be entitled to any claim in respect of any such working machinery, salary or 

wages for the first 30 days whether consecutive or in the aggregate or such 

suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the Engineer 

in this regard shall be final and conclusive against the Tenderers.  
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88. Tenderers to supply plant, ladder, scaffolding, etc and is liable for damages 

arising from non provision of lights, fencing, etc.  

The Tenderers shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper 

for the proper execution of the work, whether, in the original altered or substituted form 

and whether included in the specification of other documents forming part of the contract 

or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as 

to which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work.  

The Tenderers shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurements of examination at any time and from time 

to time of the work or materials, failing which the same may be provided by the Engineer 

In-charge at the expense of the Tenderers and the expenses may be deducted from any 

money due to the Tenderers under the contract or from his security deposit or the 

proceeds of sale thereof, or offers sufficient portion thereof.  

The Tenderers shall provide all necessary fencing and lights required to protect the public 

from accident and shall also be bound to bear the expenses of defence of every suit, 

action or other legal proceedings, that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit action or proceedings to any such person or 

which may with the consent of the Tenderers be paid for compromising any claim by any 

such person.  

89. Prevention of Fire : 

The Tenderers shall not set fire to any standing jungle, trees, brushwood or grass 

without a written permit from the Engineer In-charge. When such permit is given, and 

also in all cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the 

Tenderers shall take necessary measure to prevent such fire spreading to or otherwise 

damaging surrounding property. The Tenderers shall make his own arrangements for 

drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by 

Tenderers’slabour whether in or beyond the limits of BMC property including any damage 

caused by spreading the fire shall be estimated by the Engineer In-charge or such other 

officer as he may appoint and the estimate of the Engineer in-charge to the decision of 

the Dy. Chief Engineer on appeal shall be final and the Tenderers shall be bound to pay 

the amount of the assessed compensation on demand failing which the same will be 
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recovered from the Tenderers as damages or deducted by the Engineer In-charge from 

any sums that may be due or become due from BMC to Tenderers under this Contract or 

otherwise. Tenderers shall bear the expenses of defending any action or other legal 

proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the Tenderers through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works 

shall be carried out in accordance with the specifications and in the event of there being 

no such specifications, then in such case, the work shall be carried out in all respects in 

accordance with all instructions and requirements of the Engineer In-charge.  

93. Safety and medical help:  

i. The Tenderers shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 

accident. If such expenses are incurred by BMC, the same shall be recoverable 

from the Tenderers forthwith and be included without prejudice to any other 

remedy of BMC from any amount due or that may become due to the Tenderers.  

ii. The Tenderers shall provide necessary personal safety equipment and first-aid 

box for the use of persons employed on the site and shall maintain the same in 

condition suitable for immediate use at any time.  

iii. The workers shall be required to use the safety equipments so provided by the 

Tenderers and the Tenderers shall take adequate steps to ensure the proper use 

of equipments by those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any person in danger.  

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant 

delay in according to sanction of estimates.  
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95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Tenderers shall see that mosquitogenic conditions are created so 

as to keep vector population to minimum level. Tenderers shall carry out anti-malaria 

measures in the area as per the guidelines issued by the Executive Health Officer of BMC 

from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase 

in malaria incidence, Tenderers shall be liable to pay BMC on anti-malaria measures to 

control the situation in addition to fine. 
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SPECIFICATIONS & SELECTION OF MATERIAL 

SELECTION OF MATERIAL (Not Applicable) 

All materials brought on the site of work and meant to be used in the same, shall be the 

best of their respective kinds and to the approval of the Engineer. The Engineer or his 

representative will accept that the materials are really the best of their kinds, when it is 

proved be-yond doubt that no better materials of the particular kind in question are 

available in the market.  

1. The Tenderers shall obtain the approval of the Engineer of samples of all 

materials to be used in the works and shall deposit these samples with him before 

placing an order for the materials with the suppliers. The materials brought on the 

works shall conform in every respect to their approved samples. Fresh samples 

shall be deposited with the Engineer whenever the type or source of any material 

changes.  

2. The Tenderers shall check each fresh consignment of materials as it is brought to 

the site of works to see that they conform in all respects to the Specifications of 

the samples approved by the Engineer, or both.  

3. The Engineer will have the option to have any of the materials tested to find out 

whether they are in accordance with the Specifications and the Tenderers will 

bear all expenses for such testing. All bills, vouchers and test certificates, which in 

the opinion of the Engineer or his representative are necessary to convince him as 

to the quality of the materials or their suitability shall be produced for his 

inspection when required.  

4. Any materials that have not been found to conform to the specifications will be 

rejected forthwith and shall be removed from the site by the Tenderers at his own 

cost within 24 hours.  

5. The Engineer shall have power to cause the Tenderers to purchase and use such 

materials from any particular source, as may in his opinion be necessary for the 

proper execution of the work.  

6. Notwithstanding the source, the sand shall be washed using sand washing 

machine before use. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
 

Sub  :  Providing Services related to NABL Onsite Surveillance,  
 documentation, Audit Compliance, and Certification Support 
 at Dadar Sewage Laboratory. 

 
Part I – Introduction 

A. General: 

1. Tenderer shall go through the specifications properly, visit the site and 
get acquainted with quantum of work, site conditions & get cleared all 
the doubts and queries with BMC Engineers/Chemist before uploading 
the tender. Further no any excuses shall be entertained. Contractor or 
their representative shall bring all the requisites required for the work. 

2. Contractor or their representative shall carry out the work with due 
care following safety of manpower & equipment. following standard 
Laboratory Practices. 
 

B. Technical: 

Preamble : 
 

Dadar Sewage Laboratory of Sewerage Operations Department is 
situated in the premises of Dadar sewage pumping station at Dadar West, 
Mumbai. The laboratory was established in 1935. The laboratory was set 
up with an object to monitor various waste water parameters at Dadar 
Sewage Treatment Plant (STP) for process control and to comply with the 
requirements of regulatory authorities.  

At present Dadar laboratory is collecting sewage samples from 8 
WWTF, 37 satellite pumping stations, 7 STPs, 3 marine outfalls and Mithi 
river etc. locations of Mumbai and suburb areas. The samples are tested 
for various waste water parameters to check the compliance of the 
requirement of regulatory authorities. i.e. MPCB and also the NGT . The 
Laboratory analytical data is essential document for CAG Audit and also it 
is used in Swatch Bharat Abhiyaan. 

Recently, Dadar Sewage laboratory received NABL accreditation on 
13 September 2024 in accordance with the standard ISO / IEC 17025 : 
2017 in the field of ‘Chemical/ Testing with 5 parameters viz. BOD, COD, 
TSS, DO & pH. Further to maintain the NABL accreditation, it is important 
to carry out the surveillance Audit over one year's period of time. Hence 
the The present tender is invited for providing services related to NABL 
Onsite Surveillance, documentation, Audit Compliance, and Certification 
Support at Dadar Sewage Laboratory. 
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Site Details 

Location : 

Dadar Sewage Laboratory  

5th floor S.O. Admin Building 

Dadar sewage pumping station premises, 

249, Senapati Bapat Marg, Dadar (West),  

Mumbai – 400 028. 

 

Note: The contractor shall visit the site of Dadar Sewage Laboratory at   

Dadar West for assessing the Dadar sewage laboratory’s setup, 

instrumentation, documentation & other technical details in depth 

before submitting the proposal /tender  

 

Part II – Dadar Sewage Laboratory Instrumentation set up 

Dadar Sewage Laboratory is equipped with highly sophisticated and 

precise instruments calibrated for its accuracy of reading. The list of major 

equipment in Dadar laboratory is as follows:- 

Sr.No. Name of equipment Quantity 

1 Refrigerator 2 

2 Hot Air Oven 2 

3 Muffle Furnace 1 

4 Balance Capacity = 200 gm. 1 

5 Balance Capacity = 150 gm. 1 

6 Balance Capacity = 1500 gm. 1 

7 Vacuum pump 2 

8 Sieve shaker with sieve 1 

9 Ammonia distillation unit 1 

10 Water distillation Unit 1 

11 Soxhlet apparatus 3 
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12 Water Purification Unit 1 

13 Incubator 2 

14 Turbidity meter 1 

15 pH meter 1 

16 Atomic Absorption 
Spectrophotometer Meter 

1 

17 Vertical Freezer 1 

18 Weight box (M1 Class) 1 

19 Acid dispenser 2 

 

Part III – Detailed Specifications and Scope of Work for subject 

tender Work 

Technical Specifications: 

 

 The services are to be provided in accordance with Laboratory 

Management System as per ISO/IEC 17025:2017. This work has to be 

done under the expertise of Assessors who will provide proper consultancy 

and guide the Laboratory staff to follow NABL standard Laboratory 

practices while doing the waste water analysis. The Consultant and the 

Dadar Laboratory Team should maintain strict confidentiality during the 

process of Surveillance Audit. 

 

The Scope of Work will include following activities: 

1. Accreditation Review, Internal Audit & Gap Assessment 

2. Documentation Support & Quality System Compliance 

3. Technical Assessment & Laboratory Preparedness 

4. Training, Competence Development & Onsite Witness Testing 

5. Coordination of NABL Surveillance Audit Visit 

6. Post-Audit Support, Compliance & Certification Closure 
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 The detailed Scope of work for providing the NABL Surveillance Audit 
services pertaining to Dadar Sewage Laboratory isas follows :  

1. Accreditation Review, Internal Audit & Gap Assessment 

a. The successful contractor shall review all activities undertaken 
since the initial NABL accreditation of Dadar Sewage 
Laboratory, including previous audit reports and survey and 
accordingly carry out reassessment audit. 

b. The successful contractor shall conduct a comprehensive 
internal audit covering all applicable ISO/IEC 17025:2017 
clauses to evaluate system implementation and audit 
preparedness for Dadar laboratory. 

c. Contractor shall identify system gaps, non-conformities, and 
opportunities for improvement  

d. The successful contractor shall prepare a detailed gap 
assessment report with observations and recommended 
actions. 

e. Contractor shall evaluate Dadar laboratory's infrastructure, 
testing capabilities, and equipment status in line with NABL 
requirements and Standards. 

f. Contractor shall review risk management practices, preventive 
actions, and the effectiveness of previous corrective measures 
as per requirements. 

g. The successful contractor shall verify the documentation of 
Management Review meetings and related records. 

2. Documentation Support & Quality System Compliance : 

a. The successful contractor shall review and, if required, revise 
the Quality Manual, Standard Operating Procedures (SOPs), 
calibration protocols, and uncertainty estimation formats to 
ensure compliance with NABL and ISO/IEC 17025:2017 
standards at Dadar Sewage Laboratory. 

b. Contractor shall ensure documentation traceability for all 
relevant testing parameters, such as pH, BOD, COD, TSS, and 
DO. 
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c. The successful contractor shall support the preparation or 
revision of technical records, equipment logs, work 
instructions, and validation documents as per the requirements 
at Dadar laboratory. 

d. Contractor shall verify the document control procedures, 
including archival practices, version control, and correction 
protocols etc. 

e. Contractor shall assess the data recording systems—whether 
manual or digital (e.g., LIMS)—to ensure alignment with data 
integrity, audit trails, and retention policies. 

3. Technical Assessment & Laboratory Preparedness : 

a. The successful contractor shall review current sampling, 
preservation, and handling procedures for wastewater samples 
at Dadar Sewage Laboratory. 

b. Contractor shall evaluate method for validation practices for 
key parameters, including accuracy, precision, detection limits, 
and uncertainty of measurement. 

c. Contractor shall inspect laboratory instruments and equipment 
(e.g., pH meters, DO meters, COD/BOD setups) at Dadar 
Sewage Laboratory for calibration compliance and operational 
status. 

d. The successful contractor shall verify traceability of reference 
materials and adherence to equipment maintenance schedules. 

e. Contractor shall assess the laboratory’s participation in 
Proficiency Testing (PT) and Inter-Laboratory Comparison (ILC) 
programs, including result analysis and corrective actions. 

f. Contractor shall facilitate testing of representative samples and 
recording of results in accordance with NABL formats and 
requirements. 

 

4. Training, Competence Development & Onsite Witness Testing 

a. The successful contractor shall provide awareness training on 
NABL and ISO/IEC 17025:2017 requirements to all relevant 
personnel / staff of Dadar Sewage Laboratory if required. 
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b. The successful contractor shall facilitate hands-on necessary 
training for all members of the laboratory team on equipment 
use, testing protocols, and quality control as per requirements. 

c. Contractor shall review competence records of staff, including 
technical training history and internal audit qualifications. 

d. Contractor shall support the preparation for onsite witness 
testing by NABL assessors, covering the entire chain from 
sample collection to analysis and reporting. 

e. Contractor shall guide the team on application of control 
charts, traceability of measurements, and proper 
documentation of quality parameters. 

5. Coordination of NABL Surveillance Audit Visit : 

a. The successful contractor shall facilitate the submission of 
NABL application and maintain communication with the 
accreditation body throughout the audit process. 

b. Contractor shall coordinate the scheduling of the onsite 
surveillance audit in consultation with NABL and laboratory 
management of Dadar Sewage Laboratory. 

c. The successful contractor shall manage all logistical 
arrangements for NABL assessors, including travel, 
accommodation, travelling and on-site facilitation etc. 

d. Contractor shall ensure proper documentation, technical 
support, and personnel availability during the audit. 

e. Contractor shall assist in the processing and documentation of 
NABL-related audit fees. 

6. Post-Audit Support, Compliance & Certification Closure 

a. The successful contractor shall assist in responding to 
observations or non-conformities (NCs) raised by NABL during 
the surveillance audit. 

b. Contractor shall support the preparation and submission of 
Corrective Action Reports (CARs) and evidence of compliance 
for the NCs raised by NABL. 
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c. Contractor shall follow up with NABL for review and closure of 
audit findings until satisfactory resolution is achieved for the 
NCs raised by NABL 

d. Contractor shall provide support for final documentation and 
formal communication required for continuation of NABL 
accreditation for the Dadar Sewage Laboratory. 

e. The successful contractor shall prepare and submit the final 
closure report and updated certificate to the Dadar Sewage 
Laboratory for records and compliance use. 

 

General Terms & Conditions: 

i) Specifications and scope of work provided here are intended for 

general description of site conditions, scope of work and 

requirements, products, execution, quality of workmanship and 

finished work. They are not intended to cover minute details. 

The work shall be executed in accordance with best modern 

laboratory practices and using skilled Auditors/manpower and 

techniques.  

ii) The specifications mentioned hereunder are with respect of 

Surveillance Audit at Dadar Sewage Laboratory to follow 

standard Laboratory practices as per NABL standards. The 

Contractor shall read this Technical Specification in conjunction 

with the relevant IS as mentioned in technical specifications 

and other relevant documents viz. laboratory technical 

manuals, papers, guidelines, standards and specification etc. 

Bidders are requested to get acquainted with the same before 

bidding. 

iii) Every effort is taken to describe the scope of work, to prepare 

technical specifications and bill of quantities, etc. Tenderers are 

requested to submit their offer considering all parameters which 

may be required for completion of subject work, even though 

the same are not specifically described in the specifications or 

the BOQ. No extra item shall be considered on the basis of 

missing item or for whatsoever reason.  
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iv) The successful Contractor shall ensure that, the onsite staff 

shall take all safety precautions while working in the Lab. 

Contractor shall provide necessary safety materials as per the 

requirement while executing the work. Contractor shall be 

responsible for the safety of all activities on the site and shall 

be absolutely and solely responsible for any and all kinds of 

injuries or damages to persons and property. 

 

Chemist (Dadar Lab)             A.E.Pro. (Sew.)City-I         E.E.Mech. (S)City-I 
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Payment Schedules  

 

 The payment schedule for work of “Providing Services related to NABL 
Onsite Surveillance, documentation, Audit Compliance, and Certification 
Support at Dadar Sewage Laboratory.” shall be as follows : 

 

 

      Sd/-    Sd/-     Sd/- 

Chemist (Dadar Lab)              A.E.Proj. (Sew.) City-I           E.E.Mech. (S)City-I 

 
  

 

 

 

 

 

 

 

 

Item 

No. 

 

Item Description 

 
Payment Terms 

   1. After successful & satisfactory completion of 
certification of NABL Surveillance Audit as 
specified for the subject matter work  as per 
technical specification at Dadar Sewage 
Laboratory.  

100% payment shall be 
done 
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DEVIATION FROM SPECIFICATIONS 

The Tenderer shall state briefly any deviation contained in his main offer from the 
specification. 

If the deviations are listed in a covering letter then reference of the letter shall be made 
below. 

 
Item or Clause Deviation Covering letter page 

 

 

 

 

 

  

 

 

 

Seal & Signature of Tenderer with Date 
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SECTION 11 

FRAUD 

AND 

CORRUPT 

PRACTICES 

 

 

 

 

 

 

 

 

 



119 
 

FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under relevant Clause 

hereinabove, if an Applicant is found by the Authority to have directly or indirectly 

or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice during the 

Bidding Process, such Applicant shall not be eligible to participate in any tender or 

RFQ issued by the Authority during a period of 2 (two) years from the date such 

Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be.  

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them:  

A. “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the actions of any person connected with the Bidding Process 

(for avoidance of doubt, offering of employment to, or employing, or engaging in 

any manner whatsoever, directly or indirectly, any official of the Authority who is 

or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding 

Process); or save and except as permitted under the relavant sub clause, 

engaging in any manner whatsoever, whether during the Bidding Process or after 

the issue of the LOA or after the execution of the Concession Agreement, as the 

case may be, any person in respect of any matter relating to the Project or the 

LOA or the Concession Agreement, who at any time has been or is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning 

the Project;  
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B. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process ;  

C. “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any persons 

participation or action in the Bidding Process;  

D. “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence the 

Bidding Process; or (ii) having a Conflict of Interest; and  

E. “Restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or manipulating 

a full and fair competition in the Bidding Process.  

F. If the Employer/Financier determines that the Tenderers has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days’ notice to 

the Tenderers, terminate the Tenderers's employment under the Contract and 

expel him from the Site, and the provisions of relevant Clause shall apply as if 

such expulsion had been made.  

G. Should any employee of the Tenderers be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause.  

For the purposes of this Sub-Clause:  

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;  

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Financer 

staff and employees of other organizations taking or reviewing procurement 

decisions.  

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation;  

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party;  
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v. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;  

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false statements to 

investigators in order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or  

vii. acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided .  

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution.  

ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, noncompetitive levels.  

x. A “party” refers to a participant in the procurement process or contract execution.  
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SECTION 12 

PRE BID MEETING 
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PREBID MEETING (Not Applicable) 

 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to 

participate on production of authority letter from the Applicant.  

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour 

to provide clarifications and such further information as it may, in its sole discretion, 

consider appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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SECTION –13 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 
extended suburbs up to Virar and Kalyan have been approved only for the 
purpose of accepting Banker’s guarantee from 1997-98 onwards until further 
instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 
Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 
Manager of a branch of the same Bank, within the Mumbai Limit categorically 
endorsing thereon that said bankers Guarantee is binding on the endorsing 
Branch of the bank within Mumbai limits and is liable to be on forced against the 
said branch of the Bank in case of default by the Tenderers/supplier furnishing the 
bankers Guarantee.  

List of approved Banks:- 

A S.B.I and its subsidiary Banks  

1 State Bank Of India.  

2 State Bank Of Bikaner & Jaipur.  

3 State Bank Of Hyderabad.  

4 State Bank Of Mysore.  

5 State Bank Of Patiyala.  

6 State Bank Of Saurashtra.  

7 State Bank Of Travankore.  

B Nationalized Banks  

8 Allahabad Bank.  

9 Andhra Bank.  

10 Bank Of Baroda.  

11 Bank Of India.  

12 Bank Of Maharashtra.  

13 Central Bank Of India.  

14 Dena Bank.  

15 Indian Bank.  

16 Indian Overseas Bank.  

17 Oriental Bank Of Commerce.  

18 Punjab National Bank.  

19 Punjab & Sindh Bank.  

20 Syndicate Bank.  

21 Union Bank Of India.  

22 United Bank Of India.  
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23 UCO Bank.  

24 Vijaya Bank.  

24A Corporation Bank.  

C Scheduled Commercial Banks  

25 Bank Of Madura Ltd.  

26 Bank Of Rajasthan Ltd.  

27 Banaras State Bank Ltd.  

28 Bharat Overseas Bank Ltd  

29 Catholic Syrian Bank Ltd.  

30 City Union Bank Ltd.  

31 Development Credit Bank.  

32 Dhanalakshmi Bank Ltd.  

33 Federal Bank Ltd.  

34 Indsind Bank Ltd.  

35 I.C.I.C.I Banking Corporation Ltd.  

36 Global Trust Bank Ltd.  

37 Jammu & Kashmir Bank Ltd.  

38 Karnataka Bank Ltd.  

39 KarurVysya Bank Ltd.  

40 Laxmi Vilas Bank Ltd.  

41 Nedugundi Bank Ltd.  

42 Ratnakar Bank Ltd.  

43 Sangli Bank Ltd.  

44 South Indian Bank Ltd.  

45 S.B.I Corporation &Int Bank Ltd.  

46 Tamilnadu Mercantile Bank Ltd.  

47 United Western Bank Ltd.  

48 Vysya Bank Ltd.  

D Schedule Urban Co-op Banks  

49 Abhyudaya Co-op Bank Ltd.  

50 Bassein Catholic Co-op Bank Ltd.  

51 Bharat Co-op Bank Ltd.  

52 Bombay Mercantile Co-op Bank Ltd.  
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53 Cosmos Co-op Bank Ltd.  

54 Greater Mumbai Co-op Bank Ltd.  

55 JanataSahakari Bank Ltd.  

56 Mumbai District Central Co-op Bank Ltd.  

57 Maharashtra State Co-op Bank Ltd.  

58 New India Co-op Bank Ltd.  

59 North Canara G.S.B. Co-op Bank Ltd.  

60 Rupee Co-op Bank Ltd.  

61 Sangli Urban Co-op Bank Ltd.  

62 Saraswat Co-op Bank Ltd.  

63 ShamraoVithal Co-op Bank Ltd.  

64 Mahanagar Co-op Bank Ltd.  

65 Citizen Bank Ltd.  

66 Yes Bank Ltd.  

E Foreign Banks  

67 ABM AMRO (N.Y.) Bank.  

68 American Express Bank Ltd.  

69 ANZ Grindlays Bank Ltd.  

70 Bank Of America N.T. & S.A.  

71 Bank Of Tokyo Ltd.  

72 Bankindosuez.  

73 BanqueNationale de Paris.  

74 Barclays bank.  

75 City Bank N.A.  

76 Hongkong& Shanghai banking Corporation.  

77 Mitsui Taiyokbe Bank Ltd.  

78 Standard Chartered Bank.  

79 Cho Hung Bank.  
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SECTION –14 

APPENDIX 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the construction of 
_______________________________________________________________________
_______________________________________________________________________
______________________ 

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the BRIHANMUMBAI MUNICIPAL 
CORPORATION  as amended up to date.  

iv. Relevant drawings  

v. Specifications.  

vi. Special directions  

vii. Annexure A and B.  

viii. Bill of Quantities and Rates.  

1A. 
I/We_____________________________________________________________
_________  

(full name in capital letters, starting with surname), the Proprietor/ Managing 
Partner/ Managing Director/ Holder of the Business, for the establishment / firm / 
registered company, named herein below, do hereby offer to 
……………………………………………………………………………………………………………………………………
……………………………………………………………… 

Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by 
me/ us” (strike out the portions which are not applicable).  

1B.     I/We do here by state and declare that I/We, whose names are given herein 
below in details with the addresses, have not filled in this tender under any other 
name or under the name of any other establishment /firm or otherwise, nor are 
we in any way related or concerned with the establishment /firm or any other 
person, who have filled in the tender for the aforesaid work.”  

2.      I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and 
in accordance with the specifications designs, drawings and other relevant details 
in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money Deposit (EMD). 
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I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest  

4.  I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of on / acceptance, which date shall be not later 

than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under the Mumbai Municipal 

Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so.  

c. I/we do not commence the work on or before the date specified by the Engineer 

in his work order.  

7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract.  

8.  I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and 

the Bombay Iron and Steel unprotected workers Scheme 1970.  

9.  “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving 

any information, which is found to be incorrect and against the instructions and 

directions given in this tender.  

10.  “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender 

is false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL 

CORPORATION  for any such losses or inconvenience caused to the Corporation in any 

manner and will not resist any claim for such compensation on any ground whatsoever. 

I/we agree and undertake that I/we shall not claim in such case any amount by way of 
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damages or compensation for cancellation of the contract given to me/us or any work 

assigned to me/us or is with-drawn by the Corporation,”  

Address Yours faithfully, …………………………………. 

…………………………….…… Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

 

2.……………………………………………….  

 

3.……………………………………………….  

 

4.……………………………………………….  
Full Name and private residential address of 
all the partners constituting the Firm  

 

 

A/c No.  

…. ………………………………………….  

1. ……………………………………..  

 

 

Name of Bank  

2. ……………………………………..  

 

 

…………………………………………………  

3. ……………………………………..  

 

 

Name of Branch  

4. ……………………………………..  

 

 

………………………………………………….  

5. ……………………………………..  

 

 

Vender No.  

 

…………………………………………………. 

5. ……………………………………………….  
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AGREEMENT FORM 

 Tender / Quotation                                                                  dated ……………. 20… 

 
Standing Committee/Education Committee Resolution No. ……..………………………………. 
CONTRACT FOR THE WORKS …….…………………………………………..………..………… 
…………………………………………………………...………………………….……………………
………………………………………………………...………………………………………………… 
This agreement made this day of ………… ……………………………. ……………… ………… 
Two thousand ……………………....…..……..………..……………………………………………  
Between .……...……………...………………………………………………….…………….……… 
………………………………………………………..…………….…………………………..……..… 
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 
…………………………………………………………………...………………………….…………… 
in Bombay under the style and name of Messrs ……………………..……………………… 
……………………………………………………………...……………………………………………  
(Hereinafter called “the contractor of the one part and Shri ……………………………… 
…………………………………………………………………………………….…………….………. 
the DMC(E.) (hereinafter called “the commissioner” in which expression are included unless the 
inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the time 
being holding the office of  DMC(E.) of the second part and the Brihanmumbai Municipal 
Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 
tendered for the construction, completion and maintenance of the works described above and his 
tender has been accepted by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 
 

1) In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the General Conditions of Contract for works hereinafter referred to:- 
2) The following documents shall be deemed to form and be read and constructed as a part of 
this agreement viz. 
a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 
3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, complete 
and maintain the works in conformity in all respects with the provision of the contract. 
4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in the manner 
prescribed by the contract. 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein 
to     affixed (or have hereunto set their respective hands and seals) the day and year above written. 
  
 
Signed with designation stamp of the contractor, 
 

Seal 
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sealed and delivered by the contractor/s 
   
Trading under the name and style of   
   
   
In the presence of the witness:   
Witness No.1: Name & Address   

Name:   

Resi. Address:  Signature of Witness No.1 

   

   
In the presence of the witness:   
Witness No.2: Name & Address   
Name:   
Resi. Address:  Signature of Witness No.2 
   
   
   
   
   
Signed by the DMC (E) in the presence of  
  
  
 DMC (E) 
Name and Signature of  Concern Ex.E. , Dy.Ch.E. & 
Ch.E. (HOD) with Designation Stamp 

 

  
  
  
  
The Common seal of the Brihanmumbai Municipal 
Corporation was hereunto affixed on the …………...... 20     
in the presence of two members of the Standing Committee. 
 

 

1. 1. 
  
2. 2. 
  
And in the presence of the Municipal Secretary Municipal Secretary 
 
 
Contract examined with the Quotation/Tender and the Resolution 
No.________________________________dated ___________  of the Standing / Municipal Commissioner / 
DMC E’s Sanction No.____________________________ ____________dated______________etc. and found 
correct.  
 
 
 
Signature of Ex.Eng. And Dy.Ch.E. of the concerned deptt. With Designation stamp 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN  

THE ___________________BANK incorporated under the English/Indian 

Companies Acts and carrying on business in Mumbai (hereinafter referred to as 'the 

bank' which expression shall be deemed to include its successors and assigns)of the first 

part __________________________________________ 

_________________________________ inhabitants carrying on business at 

_______________________________ in Mumbai under the style and name of Messer’s 

__________________(hereinafter referred to as 'the consultant') of the second part 

Shri. _______________________________________  

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to 

as 'the commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third 

part and THE BRIHANMUMBAI MUNICIPAL CORPORATION  (hereinafter referred to as 'the 

Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of 

''_________________________________________________________and the terms of 

such tender /contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/ earnest money and /or the security a sum of 

Rs.______________(Rupees __________________)AND WHEREAS if and when any 

such tender is accepted by the Commissioner, the contract to be entered into in 

furtherance thereof by the consultants will provide that such deposit shall remain with 

and be appropriated by the Commissioner towards the Security -deposit to be taken 

under the contract and be redeemable by the consultants, if they shall duly and faithfully 

carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the 

consultants, the Bank with the consent and concurrence of the consultants has requested 

the Commissioner to accept the undertaking of the Bank hereinafter contained, in place 

of the Tenderers depositing with the Commissioner the said sum as earnest money and 

/or security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to 

accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of 

the premises, the Bank at the request of the consultants ( hereby testified ) 

UNDERTAKES WITH the commissioner to pay to the commissioner upon demand in 

writing , whenever required by him , from time to time , so to do ,a sum not exceeding 

in the whole Rs._____________(Rupees___________________)under the terms of the 

said tender and /or the contract .The B.G. Is valid up to _________”Notwithstanding 

anything what has been stated above, our liability under the above guarantee is 

restricted to Rs.___________only and guarantee shall remain in force up to 
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____________ unless the demand or claim under this guarantee is made on us in 

writing on or before __________all your right under the above guarantee shall be 

forfeited and we shall be released from all liabilities under the guarantee thereafter”  

IN WITNESS WHEREOF  

WITNESS(1) _________________  

Name and _________________  

address _________________  

WITNESS(2)__________________  

Name and __________________ the duly constituted Attorney Manager  

address _____________________  

the Bank and the said Messer’s ___________________________________  

_______________________________________ (Name of the Bank)  

WITNESS(1)_________________  

Name and _________________  

address _________________  

WITNESS(2)_________________  

Name and ___________________  

For Messer’s ____________________  

address ____________________  

have here into set their respective hands the day and year first above written.  

 

The amount shall be inserted by the Guarantor, representing the Contract 

Deposit in Indian Rupees. 
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PROFORMAS: 

 

PROFORMA- I  

The list of similar works as stated in para ‘A’ of Post qualification during 

last five years– 

PROFORMA- I 

Sr. No.  Name of the 
Project  

Name of the 
employer  

Stipulated 
date of 
completion  

Actual date 
of 
completion  

Actual Cost of work 
done  

1 2 3 4 5 6 

      

      

      

 

NOTE:  

j. Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished 

in the above proforma.  

k. Works shall be grouped financial year-wise.  

 

PROFORMA- II 

Yearly turn over during the last three years. 

PROFORMA- II 

Sr.No. Financial year 

Annual Turnover 

of Civil Engineering 

Works 

Updated value to 

current year 

Average of 

last 5years 

Page 

No. 

1    

 

 

2     

3     

Total  

NOTE: The above figures shall tally with the audited balance sheets uploaded by the 

tenderers duly certified by Chartered Accountant. 
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification,. 

PROFORMA- III 

Name 
of the 
Project 

Name of 
the 
Employer 

Cost of 
the 
Project 

Date 
of is-
sue of 
work 
Order  

Stipulated 
Date of 
Completion 

Actual 
Date of 
Completion 

Actual 
cost of 
work 
done  

Remarks 
explaining reasons 
for delay, if any  

1 2 3 4 5 6 7 8 

        

Note: Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information furnished 

in the above proforma. 

 

PROFORMA- IV (Not Applicable) 

PERSONNEL: 

Sr. 
No. 

Post Name Qualification Work Experience 

  (Prime 
Candidate/ 
Alternate)  

 No. of 
Years  

Name of Projects  

1      

2      

3      

      

 

NOTE: Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted /uploaded. 
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MACHINERY: (for special work only) (Not Applicable) 

PROFORMA- V/A 

Sr. No.  Equipment  Number  Owned/Leased/Assured 
access  

1 2 3 4 

PROFORMA- V/B 

Sr. No.  Equipment  Number  Owned  

1 2 3 4 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be 

accepted. 

PROFORMA - VI / A (Not Applicable) 

Details of Existing Commitments and ongoing works – 

PROFORMA - VI / A 

Description 
of work  

Place Contract 
No. & 
Date  

Name & 
Addresses 
of 
employer  

Value of 
Contract 
in Rs.  

Scheduled 
date of 
completion 

Value of 
work 
remaining 
to be 
completed 

Anticipated 
Date of 
completion  

1 2 3 4 5 6 7 8 

        

Note: Scanned Attested copies of completion/performance certificates from the 
Engineer-in-Charge for each work should be annexed in the support of 
information furnished in the above proforma. 

PROFORMA - VI / B (Not Applicable) 

Details of works for which bids are already uploaded – 

PROFORMA - VI / B 

Description 
of work  

Place  Name & 
Ad-
dresses 
of 
employee 

Value of 
Contract 
in Rs.  

Time 
Period  

Date on 
which 
decision 
is 
expected  

Remarks  

1 2 3 4 5 6 7 

       

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work 
shall be annexed 
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PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

PROFORMA – VII 

Other Party 
(/Parties) 

Employer Cause of Dispute Amount involved 
Remarks 
showing Present 
Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the 
Engineer-in-charge for each work should be annexed and uploaded. 
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ANNEXURE '' A '' (Not Applicable) 

1. Name of work : 

The Engineer for this work: Chief Engineer (SO) 

Dy. Ch. Eng.(SO)City 

Ex.Eng. Mech.(Sew)City-II 

2. Estimated cost of Tender:  

 Sr. 
No 

Description of work  Total Amount Rs.  

 1 Civil Work -- 

 2 Electrical Work -- 

 3 Total Amount -- 

 

3.  

 

Earnest Money (1% of the Estimated 
cost): 

 

Rs.  

4 Time Period 

1. Contract as a whole Period completion  

 

Three Months 

2. Part or Groups of items  

 

i)  

 

i)  

ii)  

 

ii)  

iii  

 

iii  
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5.  Percentage to be charged as supervision charges for the work got executed       
 through other means …….percent.  

The “Actual cost of the work” shall mean in the case of percentage rate contracts 

the actual cost of the work executed at the rates as mentioned in the Contract 

Schedule adjusted by the Tenderers's percentage rate and cost of extra and 

excess, but excluding the cost on account of Water Charges 

and Sewerage Charges if any, payable by the Tenderers and also excluding cost 

on account of price variation claims as provided in price variation clause as 

amended up to date. 

6.     In case of item rate contracts the actual cost calculated for the work executed at 

the rates mentioned in the contract schedule for different items including cost of 

excess and extra items of the work excluding the cost of water charges and 

sewerage charges if any, payable by the Tenderers and excluding cost on account 

of price variation claims as provided in extra excess conditions as amended up to 

date.  

7.       In case of lump sum contract the cost of the work actually carried out as per 

break up and programme of the work and the schedule of payment included in 

the contract including cost of any excess and/or extra items, of the work, 

excluding the cost on account of water charges and sewerage charges and also 

excluding cost on account of price variation claims as provided in extra excess 

conditions as amended up to date.  
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

             (On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or during any 

pre-contract or post-contract stage in order to secure the contract or in furtherance to 

secure it and in particular commits himself to the following:-  

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC, 

connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BMC or otherwise in procuring the Contract or 

forbearing to do or having done any act in relation to the obtaining or execution 

of the Contract or any other Contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government.  

3.  The Bidder will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract.  

4.  The Bidder will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities.  

5.  The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the BMC or their family members, 

agents, brokers or any other intermediaries in connection with the contract and 

the details of services agreed upon for such payments.  

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information provided by the BMC as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes 

to exercise due and adequate care lest any such information is divulged.  
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7.  The Bidder commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts.  

8.  The Bidder shall not instigate or cause to instigate any third person to commit any 

of the actions mentioned above.  

9.  The Bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process  

For the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them:  

1. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to 

influence the Bidding Process ; 

2. “coercive practice” means impairing or harming or threatening to impair 

or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

3. “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the 

objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and  

4. “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding 

Process.  

 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I, _____________________ of _________, do hereby declared and undertake as 

under.  

1.  I declare that I have submitted certificates as required to Executive engineer  

(Monitoring) at the time of registration of my firm/company _______ and there is 

no change in the contents of the certificates that are submitted at the time of 

registration.  

2.  I declare that I ____________ in capacity as 

Manager/Director/Partners/Proprietors of ___________ has not been charged 

with any prohibitory and /or penal action such as banning(for specific time or 

permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking.  

3.  I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as 

per tender documents at the rates quoted by me in capacity as ______________ 

of ___________.  

4.  I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time prescribed 

and specified, BMC is entitled to carry out the work allotted to me by any other 

means at my risk and cost, at any stage of the con-tract.  

5.  I also declare that I will not claim any charge/damages/compensation for non 

availability of site for the contract work at any time.  

6.  I declare that I will positively make the arrangements of the required equipment 

on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge  

 

 

Signature of Tenderer/Bidder 
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Annexure- D  

Rate Analysis 

Item Description 

 

Sr. 
No.  

Description of rate 
analysis parameters  

Unit  Quantity  Rate  Amount 

1  Basic Material (Rate 
should be inclusive of all 
taxes)  

    

2  Machinery Hire Charges      

3  Labour Type   (labour 

components) 

  

4  Total of all components      

5  Overhead & Profit 15% 
on 4  

    

6  Total Rate (4+5)      

7  Per unit rate      

 

 

 

Sign & Seal of the Tenderer 
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ANNEXURE “E” 

Undertaking for best price 

( As per circular u/no. DMC / CPD / OD / 15 Dtd. 06.05.2013 , to be uploaded in 

folder “A‟) ( On stamp paper of Rs. 500/- duly notarized by notary with red seal 

and registration number)  

Tender / Bid No. ________________________________________________ To, 

The Municipal Commissioner For the BRIHANMUMBAI MUNICIPAL CORPORATION  

Sir , “I / We ……………………………………………( Full Name in capital letters starting with 

surname ), the Proprietor / Managing Partner / Managing Director / Holder of the 

Business / Manufacturer / Authorized Dealer, for the establishment / firm / 

registered company , named herein below , do hereby , state and declare that 

I/We ----------------------------- whose names are given herein below in details 

with the addresses have not filled in this tender under any other name or under 

the name of any other establishment / firm or otherwise , nor are We in any way 

related or concerned with any establishment / firm or any other person , who 

have filled in the tender for the aforesaid work.” “ I / We do hereby further 

undertake that, we have offered the best prices for the subject supply / work as 

per the present market rates. Further , we do here by undertake and commit that 

we have not offered / supplied the subject product / similar product / system or 

sub system in the past one year in the Maharashtra State for quantity variation 

upto - 50% or + 10 % at a price lower than that offered in the present bid to any 

other outside agencies including Govt. / Semi Govt. agencies and within the BMC 

also. Further, we have filled in the accompanying tender with full knowledge of 

the above liabilities and therefore we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting , for 

giving any information which is found to be incorrect and against the instructions 

and directions given in this behalf in this tender. I / We further agree and 

undertake that in the event it is revealed subsequently after the allotment of work 

/ contract to me / us , that any information given by me / us in this tender is false 

or incorrect , I / We shall compensate the BRIHANMUMBAI MUNICIPAL 

CORPORATION  for any such losses or inconvenience caused to the Corporation in 

any manner and will not resist any claim for such compensation on any ground 

whatsoever , I / We agree and undertake that I / We shall not claim in such case 

any amount , by way of damages or compensation for cancellation of the contract 

given to me / us or any work assigned to me / us or is withdrawn by the 

Corporation.” However , in case of price difference, if it is a result of differential 

tax structures, different dollar value of Rupee, differential logistic of transport etc. 
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Considering this aspect, before invoking the penalty, black-listing, I/We will be 

given a reasonable opportunity of being heard by representing our case as to why 

such price variation / differential has been arisen. In case if the explanation 

submitted by me / us is unsatisfactory then action including forfeiture of despite 

and black-listing may be taken against me/us.  

 

 

 

 

Tenderer’s full Signature with full name 

& address with rubber stamp. 
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Annexure-F 

 

INFORMATION REGARDING STATUS OF BIDDER 

(1) (a) Whether it is a proprietor 
concern  

--------------------------------------------------------------

 

(b) If so, name of the owner  --------------------------------------------------------------

 

(2) If it is a partnership concern, 
please furnish name of each 
partner and copy of 
registration certificate 

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

(3) In case of company, please 
furnish the documentary 
proof to show that the 
company is registered. 

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

(4) In case of Joint Venture, 
please furnish the name of 
each firm and Joint Venture 
forms. 

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

 

Signature of authorized 

Person of concern/company 

 

Name of concern / company 
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Annexure-G 

PROFORMA LETTER TO BE SUBMITTED BY TENDERER WHO ARE 

MANUFACTURERS (Not Applicable) 

No. :  

Date : 

To The Commissioner 

Brihan Mumbai Mahanagarpalika 

MUMBAI. 

Sub : Tender for the 

________________________________________________ 

_______________________________________________________  

Tender No. Due on : 

Dear Sir,  

We _________________________________________________________ 

(Name of the manufacturing concern) are an established manufacturer of 

____________________________________ (description of product) having factories at 

__________________________________________________ (factory address)  

We hereby assure quantity and qualities pursuant to the Clause H of General 

Conditions of the Contract, for the goods offered for supply, against this invitation for 

tender and undertake to abide by the said clause.  

We also assure uninterrupted supply of material included in Bill of Quantities in 

the tender.  

For and on behalf of M/s ___________________________________ (Name of 

manufacturer)  

Note : This proforma is meant for manufacturers who are participating in the tendering 

themselves. This letter shall be submitted with the tender in original on the letter 

head of the manufacturing concern and signed by a person competent to sign 

thesame. 
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Annexure-H 

MANUFACTURERS AUTHORIZATION CERTIFICATE (Not Applicable) 

(In case of tenderer who are authorized representative of manufacturer) 

(On Letter head of Manufacturer) 

 

This is to certify that M/s……………….………………………………………. are Authorized 

Representative of ………………………..……………. since………………… till date for dealing in 

……………………………………………………  

We authorize them to quote for the tender ………………..................……………….…… 

……………………………………............................................................................................

..………........................………….. to be submitted on…………………… and also promise to 

provide all the necessary technical support & after sales service during the contract 

period and afterwards.  

 

Place: Seal of the Manufacturer & Sign of 

Authority signatory 

Date: 
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Annexure-I 

 
Irrevocable Undertaking  

(On Rs.500 Stamp paper duly notarized by notary with red seal and registration number) 
 

I Shri/Smt…………………………………………aged,………years  Indian Inhabitant. 
Proprietor /Partner/Director of M/s…................................resident at 
……………………………. do hereby give Irrevocable undertaking as under, 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction 
in rate of tax on supply of goods or services or the benefit of input tax credit shall be 
mandatorily passed on to BMC by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and 
is discovered at any later stage, BMC shall be at liberty to initiate legal action against 
me for its recovery including, but not limited to, an appeal to the Screening 
Committee of the GST Counsel. 

3) I say that above said irrevocable undertaking is binding upon me/ my 
partners/company/other Directors of the company and also upon my/our legal heirs, 
assignee, Executor, administrator etc. 

4) If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/ 
punishment or both as per the provisions of GST Act. 
 

Whatever has been stated here I above is true & correct to my/our own knowledge 
& belief. 

 

Solemnly affirmed at       DEPONANT 

 

This day of         BEFORE ME 
    

Interpreted Explained and Identified by me. 
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ANNEXURE – J 

Bid No.  
 

   INTERNALGRIEVANCE REDRESSAL MECHANISM 
(To be uploaded in Packet ‘A’) 

 BMC has formed a Grievance Redressal Mechanism for redressal of bidder’s 

grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or 

omission of the procuring entity being contrary to the provisions of the tender or any 

rules or guidelines issued therein, in Packet ‘A’, ‘B’ & ‘C’ can make may an application 

for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a period of 7 

days or any such other period, as may be specified in the Bid document. 

  While making such an application to procuring entity for review, aggrieved 

bidders or prospective bidders shall clearly specify the ground or grounds in respect of 

which he feels aggrieved. 

  Provided that after declaration of a bidder as a successful in Packet ‘A’ 

(General Requirements), an application for review may be filed only by a bidder who 

has participated in procurement proceedings and after declaration of successful bidder 

in Packet ‘B’ (Technical Bid), an application for review may be filed only by successful 

bidders of Packet ‘A’. Provided further that, an application for review of the financial 

bid can be submitted, by the bidder whose technical bid is found to be acceptable / 

responsive. 

  Upon receipt of such application for review, BMC may decide whether the bid 

Process is required to be suspended pending disposal of such review. The BMC after 

examining the application and the documents available to him, give such reliefs, as may 

be considered appropriate and communicate its decision to the Applicant and if required 

to other bidders or prospective bidders, as the case may be. 

  BMC shall deal and dispose off such application as expeditiously as possible 

and in any case within 10 days from the date of receipt of such application or such other 

period as may be specified in pre-qualification document, bidder registration document 

or bid documents, as the case may be. 

  Where BMC fails to dispose off the application within the specified period or 

if the bidder or prospective bidder feels aggrieved by the decision of the procuring 

entity, such bidder or prospective bidder may file an application for redressal before the 

‘Internal Procurement Redressal Committee’ within 7 days of the expiry of the allowed 

time or of the date of receipt of the decision, as the case may be. Every such application 
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for internal redressal before Redressal Committee shall be accompanied by fee of 

Rs.25,000/- and fee shall be paid in the form of D.D. in favour of BMC 

  1st Appeal by the bidder against the decision of C.E./ HoD / Dean can be 

made to concerned D.M.C./Director who should decide appeal in 7 days. 

  If not satisfied, 2nd Appeal by the bidder can be made to concerned 

A.M.C. for decision. 

  Grievance Redressal Committee (GRC) is headed by concerned 

D.M.C./Director of particular department for the first appeal / grievances by the bidder 

against the decision for responsiveness / non-responsiveness in Packet ‘A’, Packet ‘B’ 

or Packet ‘C’, and if not satisfied, concerned  A.M.C. will take decision as per second 

appeal made by the bidder. 

  This Grievance Redressal Committee (GRC) will be operated through 

DMC(CPD) office where appeals of aggrieved bidder will be received with fee of 

Rs.25,000/- from aggrieved bidder. The necessary correspondence in respect of 

said applications to the aggrieved bidder & concerned department, issuing notices, 

arranging of Grievance Redressal Committee (GRC) with D.M.C. and further 

proceeding will be carried out through registrar appointed by BMC. 

  No application shall be maintainable before the Redressal Committee in regard 

of any decision of the BMC relating to following issues: 

 Determination of need of procurement 

 The decision of whether or not to enter into negotiations. 

 Cancellation of a procurement process for certain reasons. 

  On receipt of recommendation of the Committee, it will be communicated his 

decision thereon to the Applicant within 10 days or such further time not exceeding 20 

days, as may be considered necessary from the date of receipt of the recommendation 

and in case of non-acceptance of any recommendation, the reason of such non-

acceptance shall also be mentioned in such communication. 

  Additional Municipal Commissioner and/or Grievance Redressal Committee, 

if found, come to the conclusion that any such complaint or review is of vexatious, 

frivolous or malicious nature and submitted with the intention of delaying or defeating 

any procurement or causing loss to the procuring entity or any other bidder, then such 

complainant shall be punished with fine, which may extend to Five Lac rupees or two 

percent of the value of the procurement, whichever is higher. 

        
Full Signature of the tenderer with 

        Official Seal and Address 
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ANNEXURE – K  

UNDERTAKING FOR THE SITE VISIT 

(To be submitted on the letter head of TENDERER while uploading tender in packet A / 

B) 

To,          Date: 
E.E.Mech. (S) City-I 
Dadar Sewage Laboratory, 
Sewerage Operation dept. 
BrihanMumbai Municipal Corporation, 
Worli, Mumbai. 
 

Name of Work : _________________________________ 

Bid No-_______________ 

Subject: Site Visit Undertaking 
Dear Sir, 
We M/s _____________________________(name of tenderer) hereby undertake that, 
before 
submitting our bid for the above mentioned work and bid no, we have completed the 
site visits at BMC site Locations mentioned as per the Scope of Work and have 
understood he scope of work after discussion along with the under signed BMC 
Engineer______________________________(mention name of BMC engineer/contact 
person) on _____________(mention site visit date). 
We are now fully aware of the site conditions and has taken into consideration all 
factors as an experienced contractor to successfully carry out the work as per the 
tender requirements of BMC for above mentioned work and bid no, before submitting 
our Bid for the above-mentioned work. 
Thanking you, 
Yours faithfully, 
Yours faithfully, 
(Name, Stamp & Signature of 
Tenderer)______________________ 

Before Me:____________ 
Date of Site Visit : _________________ 
(Name, Stamp & Signature of BMC 
Engineer/Chemist                             
Contact person)________________ 

For NAME OF THE TENDERER 

 

AUTHORISED SIGNATORY WITH 

 

NAME & DESIGNATION 
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ANNEXURE – L  

Curriculum Vitae (CV) Minimum Criteria and Proposed Format 

1. General  

Position Title and No. [e.g., Project Manager 

Name of Key Expert [Insert full name] 

Date of Birth [day/month/year] 

Nationality   

Country of Citizenship/Address of 

Residence (Or Office) 

 

 2. Education:  

[List college/university or other specialized education, giving names of educational 

institutions, dates attended, degree(s)/diploma(s) obtained]  

3. Employment record relevant to the assignment:  

[Starting with present position, list in reverse order. Please provide dates, name of 

employing organization, titles of positions held, types of activities performed and 

location of the assignment, and contact information of previous clients and employing 

organization(s) who can be contacted for references. Past employment that is not 

relevant to the assignment does not need to be included.]  

Period Employing organization and 
Contact information for 
references 

Your title/ 
Position. 

Summary of activities 
performed relevant to the 
Assignment 

    

4.Membership in Professional Associations and Publications: (Optional) 

5.Language Skills: (Optional) 

(Indicate only Language in which you are proficient):  

 

6.Adequacy for the Assignment: 

Detailed Tasks Assigned on Consultant’s Team of Technical Personnel List:  

CV should be signed and stamped by the Company Representative for which the 

member is being empanelled 
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FORMATS FOR JOINT VENTURES 

1. POWER OFATTORNEY FOR LEAD PARTNER 

(Not Applicable) 

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE 

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 

Whereas the Brihanmumbai Municipal Corporation   (BMC) has invited bids for 

__________________________________________________ (name of the work).Whereas, 

M/s__________________________,  M/s__________________________ and 

M/s_____________________________ (the respective names of the members of the Joint 

Venture  along with address of their registered offices)have formed a Joint Venture and are 

interested in bidding for the above mentioned work in accordance with the terms and 

conditions of the tender/contract and Whereas, it is necessary for the partners of the Joint 

Venture to designate one of them as the Lead Partner with all necessary power and authority 

to do for and on behalf of the Joint Venture, all acts, deeds and things as may be necessary in 

connection with the Joint Venture’s bid.  

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s_____________________________ M/s. __________________________and 

M/s____________________________ (the respective names of the members  of the Joint 

Venture along with address of their registered offices) do hereby designate 

M/s____________________________(name along with address of the registered office) 

being one of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do 

on behalf of the Joint Venture, all or any of the acts, deed or things necessary or incidental to 

the Joint Venture’s bid for the work, including submission of Proposal, participating in 

conference, responding  to queries, submission of information/ documents and generally to 

represent the Joint Venture in all its dealings with  BMC, any other Government Agency or 

any person, in-connection with Work until culmination of the process of bidding and 

thereafter till the  Contract Agreement is entered into with BMC. 

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said 

attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our 

afore said attorney. 
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Dated this  ______________ dayof_____________201_ . 

[Executants(s)] 

(To be executed by all the Partners of the Joint Venture) 

Note:- 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and when 

it is so required the same should be under common seal affixed in accordance with the 

required procedure. 

Also wherever required, the executants should submit for verification the extract of the 

charter documents and documents such as resolution/ Power of attorney in favour of the 

person executing this Power of attorney for the designation of power here under on behalf of 

the Joint Venture. 



158 
 

2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL 

(Not Applicable) 

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE 

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 

Know all men by  these presents, we _________________________________ (name and 

address of the registered office) do hereby constitute, appoint and authorize  Mr. / Ms. 

_________________________________________R/o  _______________________(name 

and address of residence) who is presently employed with us and holding the position 

of_____________________ (designation) as our attorney, to do in our name and on our 

behalf, all such acts, deeds and things necessary in connection with or incidental to the bid of 

the Joint Venture consisting of _______________________________________________, 

_____________________and_______________________(please state the name and address 

of the members of the  Joint Venture)  for  ____________________________ 

____________________ (name of the work) including signing and submission of all 

documents and providing  information/responses to Brihanmumbai Municipal Corporation 

(BMC), representing us in all matters in connection with our bid for the said work. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

For 

(Signature) 

(Name, Title and Address) 

Accept 

…………….…. (Signature) 

(Name , Title and Address of the Attorney) 

Notes: 

i. To be executed by the Lead Partner in case of a Joint Venture. 
ii. The mode of execution of Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and 
when it is so required the same should be under common seal affixed in accordance with 
the required procedure 

iii. Also, wherever required, the executants should submit for verification the extract of the 
charter documents and documents such as a resolution / Power of attorney in favour of the 
Person executing this Power of Attorney for the delegation of power hereunder on behalf 
of the executants. 
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3. BOARD RESOLUTION FOR COMPANIES 

3.1 FOR LEAD PARTNER (Not Applicable) 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with___________________________, _________________________ and 

_____________________________ (name and address of the members of the Joint Venture)

 for submission  of  bid to  BMC for  

_______________________________________________ (name of the work)  

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 

entered into with the members of the Joint Venture (a copy where of duly initialled by the 

Chairman is tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr._______________________________(name), 

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of 

the company, with the members of the Joint Venture and to sign the form of Tender on behalf 

of the Joint Venture for submission of the bidding documents and execute a power of attorney 

in favour of the Company as Lead partner.” 

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable) 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with___________________________, _________________________ and 

_____________________________ (name and address of the members of the Joint Venture)

 for submission of bid to BMC for  

___________________________________________________ (name of the work)   

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 

entered into with the members of the Joint Venture (a copy where of duly initialled by the 

Chairman is tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr.________________________________(name), 

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of 

the company, with the members of the Joint Venture and to execute a power of attorney in 

favour of_______________________ (name of the Lead Partner of the Joint Venture) to act 

as the Lead Partner of Joint Venture.” 



160 
 

4. LETTER OF COMMITMENT 

(Not Applicable) 

(Each member of a Joint Venture has to submit a letter of commitment) 

Date: 

Place: 

To 

The Municipal Commissioner 

Brihanmumbai Municipal Corporation 

Dear Sir, 

 Subject: ________________________________________ (name of the work)  

 This has reference to the Bid being submitted by _________________________ 

(mention the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture 

comprising ________________________, _______________________ and 

____________________________ (mention name(s) of the Partners) in respect of 

______________________________________________ (name of the work) in response to 

the e-tender notice issued by the BMC dated _________, 201_. 

We hereby confirm the following. 

We __________________________ (name of the Key Person), have examined in detail and 

have understood and satisfied ourselves regarding the contents mainly in respect of the 

following. 

The bid documents published by BMC;  

All subsequent communications between BMC and the Joint Venture, represented by 

_______________________(name of the Lead Partner in case of a Joint Venture); 

The MoU signed between/among ____________(name(s) of partners); and   

The bid being submitted by _________________(name of the Joint Venture). 
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We have satisfied ourselves regarding our role in the MOU. If ____________________ 

__________ (name of the Joint Venture) is awarded the work/contract, we shall perform our 

role as outlined in the bid documents to the best of our abilities.   

The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in 

the bid documents, as per the requirements stated in the bid Documents.   

We undertake to support ___________________________ (name of the Lead Partner, for 

which the Letter of Commitment is being furnished) in respect of the roles as detailed in the 

MOU. 

We therefore request BMC to consider our strengths, our experience, and our track record as 

specified in the bid documents pursuant to the conditions specified in the bid, for the purposes 

of evaluation. 

We understand that no change in the partnership in the joint venture, in the role and form of 

responsibility of any partner shall be permitted after submission of the bid. If any change in 

partnership of the joint venture is done it would adversely affect the same.  

For and on behalf of   

Signature      

 

 

(Authorized Representative and Signatory) 

Name of the Person  : 

Designation   : 
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5. JOINT VENTURE SUMMARY 

(Not Applicable) 

Names of all partners of a joint venture: 

1. Partner in charge (Lead Partner): _______________________________  

2. Member Partner: ____________________________________________  

Details of participation in the Joint Venture: 

(Indicate responsibility and extent of participation as applicable in respect of finance 

planning, construction equipment, key personnel and execution of the work of the partner in 

charge of the joint venture and of each of the joint venture partners) 

PARTICIPATION 

DETAILS 

FIRM A 

(Lead Partner) 

FIRM B 

(Member Partner) 

FIRM C 

(Member Partner) 

Finance (%)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on 

contribution of each) 

   

 

 

Signature of the Bidder along with stamp / seal 


