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Brihanmumbai Municipal Corporation  
(Hydraulic Engineer’s Department) 

No. Dy.H.E./P.P.C./ 3423  dated 21.08.2025 ……….. 

E-TENDER NOTICE 

Name of 

Work: 

Replacement of Backwash pumps at Pise Pumping 
Station. 

 
 The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on 

“Item rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the 

tenderers which are repute, multidisciplinary engineering organizations i.e. eminent 

firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/ Companies who are vendors registered with the Brihanmumbai Municipal 

Corporation, (BMC) in Class “B” as per new registration and from the tenderers 

equivalent and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to 

condition that, the tenderers who are not registered with BMC will have to apply for 

registering their firm within three months time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

Bidding Process will comprise of THREE stages. 

 The application form can be downloaded from e-procurement system of 

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in). The 

applicants not registered with BMC are mandated to get registered (Vendor 

Registration) with BMC for e-tendering process & also with Mahatenders & obtain 

login credentials to participate in the online bidding process. (The application form for 

BMC vendor registration can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in)  on payment of Rs.1000+18% GST. 

i) To download the application form, for those applicants not having vendor 

registration, need to apply first for vendor registration at the office of CA(WSSD), 

Byculla, Mumbai. (Note- Online vendor registration is available on BMC's portal 

http://portal.mcgm.gov.in) 
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ii) Followed by Mahatenders login ID and password to be obtained from Mahatender 

portal https://mahatenders.gov.in. 

iii) For e-Tendering registration, enrollment for digital signature certificates and user 

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get 

digital signature from any one of the Certifying Authorities (CA's) licensed by controller 

of certifying authorities namely, Safes crypt, IDRBT, National informatics center, TCS, 

CUSTOMS, MTNL, GNFC and e- Mudhra CA. 

Tender No. Name and location of work 
Contract 

period 

Estimated 

Cost of 

Project 

2025_MCGM

_1214102_1 
Replacement of Backwash pumps 
at Pise Pumping Station. 

6 months 

(Inclusive 

Monsoon) 

Not 

Applicable 

being item 

rate tender. 

   

 While submitting duly filled tender document on mahatender, bidder needs to 

pay total EMD amounting to Rs.21,600/- online through https://mahatenders.gov.in. 

EMD is refundable in accordance to the relevant clause of bid document, except in the 

case of the selected Bidder who’s Bid Security/EMD shall be retained. The Bidders will 

have to provide Earnest Money Deposit through the payment gateways while 

submitting the bids. The Bid shall be summarily rejected if it is not accompanied by 

the Earnest Money Deposit. The tender is available on e-Procurement System of 

Government of Maharashtra (Mahatenders) https://mahatenders.gov.in. as mentioned 

in the Header Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded 

by the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be 

opened on dates as mentioned in header data. All the responsive and eligible bidders if 

they so wish can be present at the time of opening of bids, in the office of                  

Dy. Hydraulic Engineer (Pise-Panjrapur Complex). The Packet C shall be opened if bids 

submission in Packet A & B satisfies/includes all the requirements and same are 

found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the             

e- tender(s) without assigning any reasons at any stage. 
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The dates and time for submission and opening the bids are as shown in the 

Header Data. If there are any changes in the dates the same will be displayed on e-

procurement system of Government of Maharashtra (Mahatenders) 

(http://mahatenders.gov.in) 

The Applicants interested for the above referred works may contact the             

Dy. Hydraulic Engineer (Pise-Panjrapur Complex) at the following address on any 

working day during office hours. 

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                        

Panjrapur Water Treatment Plant, Administrative Building, 1stFlr., 

Post: Vadapa, Tal: Bhiwandi, Dist:Thane. 

Email :- eemnepippc.he@mcgm.gov.in 

The applicants may wish to visit the site under reference located at Pise ,       

Post: Amne, Tal: Bhiwandi, Dist:Thane and can collect the information of the present 

status from the department who have invited the bids. 

BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The 

information regarding above subject matter is available on e-procurement system of 

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in). 

Bidders are also advised to refer “Bidders Manual Kit” available at 

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page for 

further details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing help-desk 

number 022- 22046934/22837339 from 11.30 AM to 5.00 PM on all working days . 

Email: support-eproc@nic.in 

SPECIAL NOTE : Tenderers are requested to go through the e-tender guidelines 

on NIC portal (https://mahatenders.gov.in). For registration, enrolment for digital 

signature certificate & user manual, please refer to respective links provided in e-

tendering tab. The vendors can get digital signature from any one of the Certifying 

Authorities (CA’s) licensed by the Controller of Certifying Authorities namely Safes 

crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e- 

Mudhra. 

  
   Sd/-        

    Executive Engineer (M&E) Pise 
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Header Data 

 Tender ID 
 

22025_MCGM_1214102_1025_MCGM_1110971_1 

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION 

Subject Replacement of Backwash pumps at Pise Pumping 
Station 

Tender Fee Rs.4,290/- (Rs. 3,630/- + 18% GST) 

Bid Security Deposit/ EMD Rs.21,600/- 
 

Date of issue and sale of tender 03.09.2025 from 11:00 Hrs 

 Last date &time for sale of 
tender 19.09.2025 upto 16:00 Hrs 

Submission of Packet A, B 
&Packet C(Online)&(Receipt of 
Bid Security deposite) 

19.09.2025 upto 16:00 Hrs 

Pre-Bid Meeting   21.1 at11:00Hrs in conference room of  H.E.(Worli Hub)   

Opening of Packet A  22.09.2025 after 16:00Hrs 

Opening of Packet B  22.09.2025 after 16:10 Hrs 

Opening of Packet C  30.09.2025 after 15:00Hrs 

Website  https://mahatenders.gov.in 

Address for communication 

Executive Engineer (Mech. &Elect.) Pise                                                                          
At Pise, Post Amne 
Tal.Bhiwandi 
Dist. Thane 421 302 
Contact No. 9967872450. 
Email :- eemnepippc.he@mcgm.gov.in 

Venue for opening of bid On line in office of Ex.Engr. (M&E)Pise. 

 
Note :As per Circular no. CA/FRG/17 dtd. 17.03.2025, all the tenderers shall have to pay 
the tender fee with GST through online system on Government of Maharashtra Mahatender 
portal. 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all 
the application received for above subject without assigning any reason thereof. 

    
                                      Sd/- 
    Executive Engineer(M&E) Pise 

 



8 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION  - 2 
 

ELIGIBILITY CRITERIA 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



9 
 

 

(This page is intentionally kept blank) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



10 
 

 For Regular, Routine and Maintenance Work 

1.1 Technical Capacity: 

 A) Tenderer should be Manufacturer or their Authorized dealer for Vertical Turbine/ 

Centrifugal Pump set. Tenderer shall submit letter of authorization of Manufacturer as 

per proforma for Vertical Turbine/ Centrifugal Pump set. AND 

B) The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are invited 

as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 

involved similar nature of work as described in the scope of works in this bid 

document, provided further that all other qualification criteria are satisfied) 

 a) Three similar completed works each of value not less than the value equal to             

Rs. 6,48,000/- of estimated cost put to tender OR 

 b)  Two similar completed works each of value not less than the value equal to

Rs. 7,56,000/- of estimated cost put to tender OR 

 c)  One similar completed work of value equal and or not less than the

Rs. 10,80,000/- of estimated cost put to tender. 

 C) The make & type of pump being offered by bidder should have proven performance 

for clear water application for at least 05 years in BMC/ Semi Govt./ Govt. & Public 

Sector Organizations. Documentary evidence for the same shall be submitted. 

 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per Annam, calculated from the date of 

completion to last date of receipt of applications for tenders. Tenderer shall upload 

documentary evidence for eligibility along with the tender. 

1.2  Financial capacity: 
 Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to Rs. 6,48,000/- of the estimated cost of work in last three (3) financial years 

immediately preceding the Financial Year in which bids are invited. The value of 

executed works shall be brought to current costing level by enhancing the actual value 

of work at compound rate of 10 % per annum; calculated from the date of completion 

to last date of receipt of applications for tenders. 
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1.3 Similar Experience: 

          For assessing the technical capacity of Regular, Routine &Maintenance works; 

The tenderer shall have the experience of similar work means “Work of SITC 

/refurbishment of Centrifugal/Vertical Turbine Pumps Set” 

 For BMC department/ Government/Semi Government /& Public Sector 

Organizations. 

 Past performance certificates, including the work order number and date, cost of the 

work, contract period, etc. shall be annexed by the bidder while submitting the offer. 

 1.4 Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Civil Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the Financial 
year in which bids are received at a rate of 10% per year) taking into account the 
completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 year) 
For every intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be completed 
during the period of completion of the Project/Works for which these bids are being 
invited. 

Note: The statement showing the value of existing commitments and on-going works 
as well as the stipulated period of completion remaining for each of the works listed 
should be attached along with certificates duly signed by the Engineer-in Charge, not 
below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have: 

- made misleading or false representation in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. 
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DISCLAIMER 

 

 The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on behalf of 

the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter also referred as 

“The Authority “, or any of its employees or advisors, is provided to Applicant(s) on the 

terms and conditions set out in this e-tender and such other terms and conditions 

subject to which such information is provided. 

  This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) in 

relation to the Project. Such assumptions, assessments and statements do not purport 

to contain all the information that each Applicant may require. This e-tender may not 

be appropriate for all persons, and it is not possible for the BRIHANMUMBAI 

MUNICIPAL CORPORATION (BMC), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads 

or uses this e-tender. The assumptions, assessments, statements and information 

contained in this e-tender may not be complete, accurate, adequate or correct. Each 

Applicant should therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and information contained in this e-tender and 

obtain independent advice from appropriate sources. 

  Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given 

is not intended to be an exhaustive account of statutory requirements and should not 

be regarded as a complete or authoritative statement of law. The BRIHANMUMBAI 

MUNICIPAL CORPORATION (BMC) accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed here. 

  The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) its employees and 

advisors make no representation or warranty and shall have no liability to any person, 

including any Applicant or Bidder, under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost 

or expense which may arise from or be incurred or suffered on account of anything 

contained in this e-tender or otherwise, including the accuracy, adequacy, 
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correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this 

e-tender or arising in any way with pre-qualification of Applicants for participation in 

the Bidding Process. The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) also 

accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any Applicant upon the statements 

contained in this e-tender. 

 The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-tender. 

  The issue of this e-tender does not imply that the BRIHANMUMBAI MUNICIPAL 

CORPORATION (BMC) is bound to select and short-list pre-qualified Applications for 

Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for 

the Project and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the 

right to reject all or any of the Applications or Bids without assigning any reasons 

whatsoever. 

  The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to preparation, 

copying, postage, delivery fees, expenses associated with any demonstrations or 

presentations which may be required by The BRIHANMUMBAI MUNICIPAL 

CORPORATION (BMC) or any other costs incurred in connection with or relating to its 

Application. All such costs and expenses will remain with the Applicant and the 

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by an 

Applicant in preparation or submission of the Application, regardless of the conduct or 

outcome of the Bidding Process. 
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INTRODUCTION 

 

 Background: 
         The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) covers an area of 

437.71 sq.kms. with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and government’s 

revenue, from being one of the foremost centers of education, science and 

technological research and advancement. 

          The Mumbai Metropolis has historic tradition of strong civic activism 

dedicated to the cause of a better life for all its citizens. And it’s the 

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter called the 

“corporation”, the primary agency responsible for urban governance in Greater 

Mumbai. 

            BMC (The Authority) is one of the largest local self-governments in the 

Asian Continent. In observance of historic traditions of strong civic activism, with 

the change in time and living conditions to match with the urbanization, BMC has 

mainly focused in providing almost all kinds of engineering services viz, Hydraulics, 

storm water drain, sewerage, water supply projects, roads, bridges, solid waste 

management, and environmental services. Beside this, the BMC is also providing 

dedicated services in various segments such as Health, Primary Education as well 

as the construction and maintenance of Public Markets and Slaughter Houses. 

           BMC is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of 

staff members are working. 

 Preamble: 

 Pise Pumping Station is situated on the right bank of Bhatsa river at 

Pise.  It consists of 21 Nos. of pumps which are installed & commissioned in three 

stages in the year 1979, 1986 & 1996 respectively. This is one of the vital installations 

of MCGM and is supplying about 1365MLD Water to the city of Mumbai. There are 7 

Nos. of pumps in each stage. 

 For the purpose of force lubrication for rubber bearings of vertical Turbine 

Pumps, 2 Nos. of 53 Cu. M/hr. capacity pressure filters have been installed in the year 
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1986 under Stage-II Water Supply Project and since then these pressure filters are in 

continuous service. In existing condition, these filters are supplying filtered water to 

force lubrication for rubber bearings of Stage- III  Pumps  (7 Nos. of VT pumps). Thus 

play a very important role for the smooth running of the Pumping Station. 

   Lubrication water system needs filtered water for lubrication of vertical turbine 

pump no. 15 to 21 (7 Nos) , it comprises of lubrication water Booster pumps (4 nos), 

Backwash pumps (2 Nos.), strainers, filter water tanks, diaphragm valves, 

4inch/6inch M.S. pipe lines (thickness 8 mm) etc. Since this system has been 

installed in the year 1986, Back Wash pumps (2 nos) are in continuous service for last 

38 years. Being old pumps, the breakdown frequency of these pumps has been 

increased. The useful life of Backwash pumps is also over. 

 Hence it is proposed to replace Back Wash pumps (2 pump sets) of Lubrication 

water system along with the motors to match with existing suction & delivery 

manifold, with new base frame & foundation. The tenders are therefore invited for 

Replacement of Back Wash pumps with motors & accessories. 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

1 Thee-Tendering process of BMC is enabled through NIC‟s Mahatender Portal 

https://mahatenders.gov.in/nicgep/app 

2 All the tender notices including e-Tender notices will be published on NIC’s 

Mahatender Portal https://mahatenders.gov.in/nicgep/app 

3 All the information documents are published under the NIC’s Mahatender portal. 

4 All the interested vendors are required to be registered with NIC’s Mahatender portal 

for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can 

apply online by clicking the link online registration section of NIC’s Mahatender portal. 

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebR

ightMenu.%24DirectLink&page=Home&service=direct&session=T” 

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders 

even if these are submitted on the Firm‟s letter head and received in time. All such 

manual offers shall be considered as invalid offers and shall be rejected summarily 

without any consideration. 

6 Please read the tender document carefully “Instructions and Articles of Agreement” for 

supply of general items. All documents that are required to be submitted as part of 

eligible &technical bid, need to be uploaded in the Packets provided for this purpose 

and commercial bid need to be filled online. 

7 This document (Instructions to vendors) and the 'Articles of Agreement' document 

which are available in the tender document make part of all tender documents unless 

stated otherwise in the tender document 

8 Affixing of digital signature for the bid document while submitting the bid, shall be 

deemed to mean acceptance of the terms and conditions contained in the tender 

document as well as confirmation of the bid/bids offered by the vendor which shall 

include acceptance of special Directions/ terms and conditions if any, incorporated 

9 All the documents and data submitted by vendors online shall be digitally signed. The 

system will prompt for digital signature certificate. It is mandatory for the vendors 

willing to participate in tender process to procure digital signature certificate of 

class-2/ class-3 and Company Type. All the documents and data submitted by 

vendors online shall be digitally signed. The system will prompt for digital signature 

certificate. It is mandatory for the vendors willing to participate in tender process to 
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procure digital signature certificate of class-2/class-3 and Company Type. Digital 

Signature Certificates: Vendors can procure digital signature certificate from any of the 

certifying authorities (CA) in India. However, for the convenience of the vendors, a 

team from one of the certifying authorities is made available to help them for obtaining 

digital signature certificates. Interested vendors may approach helpdesk for details. 

10 The browser settings required for digitally signing the uploaded documents are listed 

in the Link “Site Compatibility” available on Mahatender Portal 

11 In order to participate in the tender process ,the registered vendors need to follow the 

steps given inthe section “Guidelines for hassle free Bid submission” and “Bidders 

Manual Kit-Open Source Software Link” available on Mahatender portal 

a Open the e-Tendering application by clicking the link available in on 

https://www.mahatenders.gov.in 

b Make the Browser Settings as per the guidance available in “Site Compatibility” 

section. Carry out the necessary settings and root certificates installation as 

mentioned in the document. Vendors to note that the computer user should have 

administrative rights to the computer to be able to work with e-Tendering application 

c Login to the application with your credentials and follow the instructions given in the 

document “User Manual for Vendors- Bidding Process‟ which is available in the “For 

Partners” section of Mahatender Portal. 

d As per Circular no. CA/FRG/17 dtd. 17.03.2025, all the tenderers shall have to pay the 
tender fee with GST through online system on Government of Maharashtra Mahatender 
portal. 

e Pay EMD and other charges, where applicable, as per the instructions given in the 

Tender Notice and/or Tender Document. 

f Upload the administrative & technical bid documents. System will prompt for digital 

signature certificate while uploading the document. 

g Ensure that documents are uploaded properly by downloading them after uploading. 

h Submitting the commercial bid by filling in the values on the screen. All the inputs 

given on this screen need to be digitally signed. 

i The administrative, technical and commercial bids can be submitted only online on or 

before the due date and due time mentioned for submission of bids. 

j The bids can be modified till the end date and time for bid submission. However, if a 

new version of a document is to be uploaded, please ensure to delete the old version. 
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k Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids 

listing screen is “Bid submitted”. 

12 Vendors should ensure to submit their bids well in advance before the due date and 

due time. Vendors trying to submit the bid at last moment just before due date and 

due time and failing to do so due to system problems at their end, internet problems, 

User Id locking problems etc. shall note that no complaints in this regard will be 

entertained. 

13 It is the responsibility of the vendors to maintain their computers, which are used for 

submitting their bids, free of viruses, all types of malware etc. by installing appropriate 

anti-virus software and regularly updating the same with virus free signatures etc. 

Vendors should scan all the documents before uploading the same. 

14 The administrative, technical and commercial evaluation documents will be available 

for all the participating vendors after completion of the evaluation. 

15 Additional information can be availed by referring to FAQs in the e-Procurement 

section of Mahatender portal. 

16 For any help, in the e-Tendering process, can be availed by dialing help-desk number 

022-24811275/76 (BMC IT Cell) from 10.30AM to 6.00PM on all working days of BMC. 

 Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support- 

Working hours 

10.00 AM to 6.00 PM (Monday to Friday) 

NOTE- Support will not be available on Public Holiday &Saturday-Sunday 

 
 

SPECIAL NOTE: 

 In order to participate in the tender process , the registered vendors need to 

follow the steps given in the section “ Guidelines for hassle free Bid submission” and 

“Bidders Manual Kit - Open Source Software Link” available on Mahatender portal 

 For registration, enrolment for digital signature certificate & user manual, 

please refer to respective links provided in e-tendering tab. The vendors can get 

digital signature from anyone of the Certifying Authorities (CA‟s) licensed by the 

Controller of Certifying Authorities namely Safes crypt, IDRBT, National 

Informatics Centre, TCS, Customs, MTNL, GNFC and e-Mudhra. 
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INSTRUCTIONS TO APPLICANTS 

 A) Scope of Application 

 The Authority wishes to receive Applications for Qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 

 B) Eligibility of Applicants 

 The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on 

“Item rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the 

tenderers which are repute, multidisciplinary engineering organizations i.e. eminent 

firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/ Companies who are vendors registered with the Brihanmumbai Municipal 

Corporation, (BMC) in Class “B” as per new registration and from the tenderers 

equivalent and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to 

condition that, the tenderers who are not registered with MCGM will have to apply for 

registering their firm within three months time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

  To be eligible, an Applicant shall fulfill the following conditions of eligibility   
criteria:   

1.   For Regular, Routine and Maintenance Work 

1.1 Technical Capacity: 

 A) Tenderer should be Manufacturer or their Authorized dealer for Vertical Turbine/ 

Centrifugal Pump set. Tenderer shall submit letter of authorization of Manufacturer as 

per proforma for Vertical Turbine/ Centrifugal Pump set. AND 

B) The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are invited 

as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 

involved similar nature of work as described in the scope of works in this bid 

document, provided further that all other qualification criteria are satisfied) 

 a) Three similar completed works each of value not less than the value equal to         

Rs. 6,48,000/- of estimated cost put to tender OR 
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 b)  Two similar completed works each of value not less than the value equal to         

Rs. 7,56,000/- of estimated cost put to tender OR 

 c) One similar completed work of value equal and or not less than the                      

Rs. 10,80,000/- of estimated cost put to tender 

  The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per Annam, calculated 

from the date of completion to last date of receipt of applications for tenders. Tenderer 

shall upload documentary evidence for eligibility along with the tender. 

1.2  Financial capacity: 
 Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to Rs. 6,48,000/- in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited. The value of executed works shall be brought 

to current costing level by enhancing the actual value of work at compound rate of    

10 % per annum; calculated from the date of completion to last date of receipt of 

applications for tenders. 

  
1.3 Similar Experience: 

          For assessing the technical capacity of Regular, Routine &Maintenance works; 

The tenderer shall have the experience of similar work means “Work of 

SITC/refurbishment of Centrifugal/Vertical Turbine Pumps” 

 For BMC department/ Government/Semi Government /& Public Sector 

Organizations. 

 Past performance certificates, including the work order number and date, cost of 

the work, contract period, etc. shall be annexed by the bidder while submitting 

the offer. 

 1.4 Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Civil Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the Financial 
year in which bids are received at a rate of 10% per year) taking into account the 
completed as well as works in progress. 
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N = Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 year) 
For every intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be completed 
during the period of completion of the Project/Works for which these bids are being 
invited. 

Note: The statement showing the value of existing commitments and on-going works 
as well as the stipulated period of completion remaining for each of the works listed 
should be attached along with certificates duly signed by the Engineer-in Charge, not 
below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have: 

- made misleading or false representation in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc. 

 

D. Equipment Capabilities as required for this work: 

a) Regular and Routine works: The successful bidder will make the arrangements 

of the required equipment on the day of commencement or with respect to the 

progress of the work in phases, as per the instructions of site in charge. The 

successful bidder and, to that effect he will ensure commitment on an undertaking 

on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, 

this condition in no way shall dilute the respective condition in Registration Rules 

of BMC. 

b) New and Original Works: The bidder should, undertake their own studies and 

fur-nish with their bid, a detailed construction planning and methodology 

supported with assessment study of requirements of equipment/plants & 

machineries to allow the employer to review their proposal. The bidder will ensure 

his commitment to make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall 

dilute the respective condition in Registration Rules of MCGM. 
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c) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 

document justified for the project and ensure the capacity of the bidder for the 

same with the approval of concerned AMC. 

Note: 

     1. Bidders shall submit the undertaking for equipment capability and other un- 

dertakings as such on a single Rs.500/- stamp paper. 

2. Insistence of availability of equipments/plants at a particular distance from site 

should not be made in the tender document. 

 
E. Technical Personal 
For fixing requirement of Technical staff as required for this work shall be as 

follows:- 

Cost of 

work 

(Rs. In 

Crores) 

Requirement of Technical Staff 

 

Minimum 

Experience 

(year) 

Designation 

Qualification Number 

10 to 20 

(Not 

applicabl 

e) 

i)Project Manager with 

degree in corresponding 

discipline of 

Engineering 

 

ii) Graduate Engineer 

 

iii) Graduate Engineer 

             or 

    Diploma Engineer 

1 

 

 

 

1 

 

2 

 

2 

10 

 

 

 

5 

 

2 

 

5 

 Principal Technical 

Representative 

 

Technical 

Representative 

 

Project/Site 

Engineer and 

 

Project Planning/ 

billing 

Engineer 

5 to10 

(Not 

applicable) 

 

i) Graduate Engineer 

ii) Graduate Engineer 

             or 

   Diploma Engineer 

1 

2 

2 

5 

2 

5 

Principal Technical 

Representative 

Project/Site 

Engineer 

Engineer 
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More than 

1.5 to 5 

(Not 

applicable) 

i) Graduate Engineer 

 

 

ii) Graduate Engineer 

           or 

   Diploma Engineer 

1 

 

 

 

1 

 

1 

5 

 

 

 

2 

 

5 

Principal Technical 

Representative 

 

Project/Site 

Engineer 

 

Billing Engineer 

Up to1.5 

 

 

 

1. Graduate Engineer 

 or 

 2. Diploma Engineer 

1 

 

1 

2 

 

5 

Principal Technical 

Representative 

Project / Site 

Engineer / Billing 

Engineer 

 

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the   

              work. 

  2. Rate of recovery in case of non-compliance of the clause be stipulated at   

      following rate. 

Sr. NO. Qualification Experience Rate of recovery 

1 Project Manager with degree 10 Rs.30,000/- p.m. 

2 Graduate Engineer 5 Rs.25,000/- p.m. 

3 Graduate Engineer 2 Rs.15,000/- p.m. 

4 Project / Site Engineer / Billing 

Engineer 

5 Rs.15,000/- p.m. 

       3. Nothing extra need to be added while preparing market rate justified 
amount of the work if stipulation is made as per above recommended 
scale of technical staff. 

4. Requirement of technical staff and their experience can be varied  
Depending upon nature of work by competent authority i.e. Chief 
Engineer with recorded reasons. 
 

F. TIME PERIOD OF THE PROJECT : 
  Entire project should be completed and delivered within 6 (Six) 

months(IM) of time from the date of award of purchase order. The time allowed for 

carrying out the work (including monsoon) as entered in the Tender shall be strictly 

observed by the Contractor. The work shall throughout the stipulated period of the 
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Contract be proceeded with all due diligence as time being deemed to be the essence 

of the contract on the part of the Contractor. On failing to do so, the Contractor shall 

pay as compensation an amount which shall be governed as per Clause - 84 of 

Standard General Conditions of Contract. 

The Contractor should complete the work as per phase given below: 

¼ of the work in .. ¼ of the time, 

½ of the work in .. ½ of the time, 

¾ of the work in .. ¾ of the time 

Full of the work in .. Full of the time 

Full work shall be completed in 6 (Six) months (IM). 

  The program for completion of work shall be a part of the Contract 

Document in the form of Bar Chart / GANTT Chart. The Contractor is supposed to 

carry out the work and keep the progress as per Bar Chart/GANTT Chart. The 

Contractor shall complete the work as per the Schedule given in the Contract and 

the programme submitted by the Contractor. 

G. Contract Execution 

  All required documents for execution of the contract shall be submitted 
within 30 days from the date of issue of letter of acceptance. If the documents are 
not submitted within the stipulated time a penalty of Rs 5000/- per day will be 
applicable to the contractor. All contract documents need to be duly affixed with 
stamp duty properly signed along with evidence/proof of payment of 
security/contract deposit within 30 days from the date of letter of acceptance 
received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 
days from the date of issue of Letter of Acceptance, the Tender / Contractor already 
accepted shall be considered as cancelled and legal steps be taken against the 
contractor for recovery of the amounts. 

I. The amount of Security Deposit retained by the BMC shall be released after 
expiry of period up to which the contractor has agreed to maintain the work in good 
order is over. In the event of the contractor failing or neglecting to complete the 
rectification work within the period up to which the contractor has agreed to 
maintain the work in good order, the amount of security deposit retained by BMC 
shall be adjusted to-wards the excess cost incurred by the Department on 
rectification work. 

J. Action when whole of security deposit is forfeited: 

  In any case in which under any Clause of this contract, the contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
this security deposit whether paid in one sum or deducted by installments or in the 
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case of abandonment of the work owning to serious illness or death of the contractor 
or any other cause, the Engineer on behalf of the Municipal Commissioner shall have 
power to adopt any of the following process, as he may deem best suited to the 
interest of BMC - 

(a) To rescind the contract (for which recession notice in writing to the contractor 
under the head of Executive Engineer shall be conclusive evidence) and in that case, 
the security deposit of the contract shall stand forfeited and be absolutely at the 
disposal of BMC. 

 (b) To carry out the work or any part of the work departmentally debiting the 
contractor with the cost of the work, expenditure incurred on tools and plant, and 
charges on additional supervisory staff including the cost of work-charged 
establishment employed for getting the unexecuted part of the work completed and 
crediting him with the value of the work done departmentally in all respects in the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. 

The certificate of the Executive Engineer as to the costs and other allied expenses so 
incurred and as to the value of the work so done departmentally shall be final and 
conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part 
thereof as shall be un-executed out of his hands, and to give it to another contractor 
to complete, in which case all expenses incurred on advertisement for fixing a new 
contracting agency, additional supervisory staff including the cost of work charged 
establishment and the cost of the work executed by the new contract agency will be 
debited to the contractor and the value of the work done or executed through the 
new contractor shall be credited to the contractor in all respects and in the same 
manner and at the same rates as if it had been carried out by the contractor under 
the terms of his contract. The certificate of the Executive Engineer as to all the cost 
of the work and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the work so done 
shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall 
not be entitled to recover or be paid any sum for any work therefor actually 
performed by him under this contract unless and until the Executive Engineer shall 
have certified in writing the performance of such work and the amount payable to 
him in respect thereof and he shall only be entitled to be paid the amount so 
certified. In the event of either of the courses referred to in Clause (b) or (c) being 
adopted and the cost of the work executed departmentally or through a new 
contractor and other allied expenses exceeding the value of such work credited to the 
contractors amount of excess shall be deducted from any money due to the 
contractor, by BMC under the contract or otherwise, howsoever, or from his security 
deposit or the sale proceeds thereof provided, however, the contractor shall have no 
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claim against BMC even if the certified value of the work done departmentally or 
through a new contractor exceeds the certified cost of such work and allied 
expenses, provided always that whichever of the three courses mentioned in clauses 
(a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim 
to compensation for any loss sustained by him by reason of his having purchase or 
procured any materials or entered in to any engagements or made any advance on 
account of or with a view to the execution of the work or the performance of the 
contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a public 
officer or if contractor becomes insolvent 

  If the contractor assigns or sublets his contracts or attempt so to do, or 
become insolvent or commence any proceeding to get himself adjudicated and 
insolvent or make any composition with his creditors, or attempt so to do or if bribe, 
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall 
either directly or indirectly be given promised or offered by the contractor or any of 
his servants or agents through any public officer, or person in the employ of 
BMC/Govt. in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract the 
Engineer In-charge may thereupon, by notice in writing rescind the contract and the 
Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely 
at the disposal of BMC and the same consequences shall ensure as if the contract 
had been rescinded under above clause J hereof; and in addition the contractor shall 
not be entitled to recover or be paid for any work therefore actually performed under 
the contract. 
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  Submission of Tenders 
 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies 
of Documents uploaded online in packet ‘A’ 

a) Valid BMC Registration Certificate 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 4 lakhs as 
governed by Registration Rules in force for respective Class of Contractor M&E 
works. 

c) A document in support of Registration under Maharashtra GST Act 2017. GST 
Registration Certificate in Maharashtra. Those not registered in Maharashtra shall 
submit an undertaking to the effect that if they are successful tenderer, they shall 
submit GST Registration Certificate in Maharashtra within 15 days of issue of work 
order, failing which payment for the work executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, 
owners, Karta of Hindu undivided Family, firms, private limited companies, 
registered co-operative societies, partners of partnership firms and at least two 
Directors, if number of Directors are more than two in case of Private Limited 
Companies, as the case may be. However, in case of Public Limited companies, Semi 
Government Undertakings, Government Undertakings, no 'PAN' documents will be 
insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 
Accountant (Treasury) / C.A.(WSSD) of BMC. 

f) No litigation history undertaking as per Proforma-VII. 

  

The bidders shall categorically provide their valid Email-ID in packet ‘A’. 

 

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his 
entire E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in 
Packet “A” then, the shortfalls will be communicated to the tenderer through 
e-mail only and compliance required to be made within a time period of three 
working days otherwise they will be treated as non-responsive. 

 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) The list of similar type of works as stated in eligibility criteria successfully 
completed during the last 7 years in prescribed proforma, in the role of prime 
contractor. Information furnished in the prescribed proforma (Proforma – I) shall be 
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supported by the certificate duly self-attested. Documents stating that it has 
successfully completed during the last 7 years at least one contract of similar works 
as stated in para ‘A’of Post qualification. 

b) Annual financial turnover for preceding three financial years as certified by 
Chartered Accountant preceding the Financial Year in which bids are invited. Copies 
of Applicants duly audited balance sheet and profit and loss account for the 
preceding three financial years preceding the Financial Year in which bids are 
invited. (Proforma II) 

c) unencumbered assets, lines of credit and other financial means (independent of 
any contractual advance payment) sufficient to meet the construction cash flow 
requirements for the subject contract in the event of stoppage, start-up, or other 
delay in payment, of the minimum 15% of the cost of the work tendered for, net of 
the tenderer's commitment of other contracts (Certificate from Bankers / 
C.A./Financial Institution shall be accepted as a evidence). ( Not applicable for item 
rate Tender.) 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 
responsibility to arrange the required machineries either owned/on lease or hire 
basis, at site before start of the work. 

i) Regular and Routine works: The successful bidder shall make the arrangements 
of the required equipments on the day of commencement or with respect to the 
progress of the work in phases, as per the instruction of site in charge. The 
successful bidder and to that effect he will ensure commitment on an undertaking on 
Rs. 500/- stamp paper to be submitted along with the bid in Packet B. However, this 
condition in no way shall dilute the respective conditions in Registration Rules of 
BMC. 

Note: 

Insistence of availability of equipments / plants at a particular distance from site 
should not be made in the tender document. 

ii) New and Original Works: The bidder should, undertake their own studies and 
furnish with their bid, a detailed construction planning and methodology sup-ported 
with assessment study of requirements of equipment/plants & machinery to allow 
the employer to review their proposal. The bidder shall ensure his commitment to 
make the arrangements of the required equipment on the day of commencement or 
with respect to the progress of the work in phases, as per the instructions of site in 
charge on an undertaking on Rs.500 stamp paper to be submitted along with the Bid 
in Packet B. However, this condition in no way shall dilute the respective condition 
in Registration Rules of bmc 

iii) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 
document justified for the project and ensure the capacity of the bidder for the same 
with the approval of concerned AMC. 

Note: 

Insistence of availability of equipments/plants at a particular distance from site 
should not be made in the tender document 
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iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 
work orders & attested copies of percentage of works completed dully filled ,signed 
and stamped on letterhead. 

v) Statement showing assessed available Bid Capacity. 

vi) Details of at least similar work as per Proforma III, along with copies of work 
orders & attested copies of works completed duly filled, signed and stamped on 
letterhead. 

vii) Details of Personnel as per Proforma IV duly filled, signed and stamped on 
letterhead. 

viii) Details of Litigation history as per Proforma-VII duly filled, signed and stamped 
on letterhead. 

ix) Duly filled, signed & stamped Annexure-A on letterhead 

x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in 
Annexure -B (Pre Integrity PACT), Annexure- C (Declaration cum Indemnity 
Bond), Annexure -E (Affidavit for Best price), Annexure- F (Irrevocable 
Undertaking)  

Note: Bidders shall submit the undertaking for equipment capability and other 
undertakings as such on a single Rs.500/- stamp paper. 

xi) The tenderer shall submit the undertaking stating that he will submit license 
certification from office of labour commissioner after issue of work order and before 
commencing the work if the work is allotted to him . The undertaking on Rs.500/- 
stamp paper) 

xii) The tenderer shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within 
prescribed time period, considering major activities. 

2.   Organizational set up envisaged by the contractors. 

3.   Plant & equipment proposed to be deployed for this work. (Not applicable) 

   4. Site Offices and laboratories proposed to be set up 

5. A note on how the whole work will be carried out (work plan including 
methodology). 

6. Quality management plan. 

7. Work plan includes all the activities in the Scope of Work. 

  xiii) Grievance Redressal Mechanism as per Annexure- G 

xiv) Documents related to technical and financial capacity with respect to 
Eligibility criteria as stipulated in the tender (Non-curable). 
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xv) Copy of Manufacturer's authorization certificate as per attached format in 
draft tender for authorized representative (dealer/distributor/contractor/firm) 
who is tenderer (Non-curable) (Wherever Applicable).  

xvi) Site visit undertaking as per Annexure- H 

xvii) Technical Data sheet (Annexure-I) duly signed & stamped by Pump and Motor         
OEM 

xviii) Technical Deviation Schedule, if applicable 

xix) Duly filled, signed & stamped Form of Tender 

xx) Digitally signed this Tender document copy 

   xxi) Environmental Management Plan 

 

                                                                                                    

Note: 

i. The Electrical / Mechanical work shall be got carried out by the civil contractors 
through the contractors registered with MCGM. in Electrical Category. Information 
about the registered contractors shall be obtained from the office of the Ch.E. 
(M&E)/ E.E. (Monitoring & Registration Cell). Attested scanned copy of the valid 
registration certificate in Electrical Category shall be uploaded with the tender along 
with the undertaking from the registered Electrical Contractor stating his willingness 
to carry out the tender work. 

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., 
Act 1948, if the tenderer has more than 10 employees /persons on his establishment 
(in case of production by use of energy) and 20 employees/persons on his 
establishment (in case of production without use of energy) to BMC as and when 
demanded. In case of less employees/persons mentioned above then the successful 
bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per 
circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii. The successful bidder shall submit valid registration certificate under E.P.F. & 
M.P., Act 1952, if tenderer has more than 20 employees/persons on his 
establishment, to BMC as and when demanded. In case if the successful bidder has 
less employees/persons mentioned above then the successful bidder has to submit 
an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 
CA/FRD/I/44 of 04.01.2013. 

Note: 

 If it is found that the tenderer has not submitted required curable 
documents in Packet “B” then, the shortfalls will be communicated to the 
tenderer through e-mail only and compliance required to be made within a time 
period of three working days otherwise they will be treated as non-responsive. 
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Packet- C 

a. For Percentage Rate Tenders  

Online tender filled in either percentage plus or minus (above or below), or at par. 
(There is no separate provision to quote % in physical form, Tenderer shall submit 
the price bid in Packet 'C' (Financial Cover) by filling percentage variation 
figures in BOQ.xls file uploaded on https://mahatenders.gov.in under this 
tender bid number. (If entered ‘0’ it will be treated as ‘at par’. By default the 
value is zero only). 

Note:  

1) In case of rebate / premium of 15 % and above as quoted by the tenderer, the rate 
analysis of major items shall be submitted by L1 and L2 bidder after demand 
notification by email to bidders by concerned Dy. Ch.Eng. The format for rate 
analysis is annexed at Annexure D. 

2) Rate analysis in prescribed format shall be submitted online to the engineer in-
charge within 3 working days from the date of communication on email, failing to 
which EMD will be forfeited, and the bid will be rejected, and next successful/ 
Responsive bidder will be considered. Thereafter, negotiation will be done with the 
said successive/responsive bidder with respect to his quoted rate. 

b) For Item Rate Tenders  

Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values 
on the screen. Tenderer shall submit the price bid in Packet 'C' (Financial Cover) 
by filling the values in BOQ.xls file uploaded on https://mahatenders.gov.in 
under this tender bid number.  

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote 

inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc 

as applicable at the time of bid submission.  

GST as applicable shall be paid separately on submission of bills/invoice.  

All the inputs given on this screen needs to be digitally signed. 

 

BID SECURITY OR EMD 

The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

A tenderer shall pay entire amount of EMD through payment gateways of GoM 

on URL http://mahatenders.gov.in. The bidder shall upload scan copy of online paid 

EMD along with the bid submission in packet ‘A’. Any bid not accompanied by an 

acceptable Bid Security shall be rejected by the Employer as non-responsive. 
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Any bid not accompanied by an acceptable Bid Security and not secured as 

indicat-ed in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive. 

The Bid Security of the successful Bidder will be discharged when the 

Bidder has signed the Agreement and furnished the required Security Deposits. 

 Refund of EMD  

         a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid    

        online  will be refunded automatically. 

b) The Bid security of successful bidder will be discharged when the bidder has 

signed the agreement and /or furnish the required Security Deposits as 

elaborated in Standard Bid Document. 

 Forfeiture of EMD 

 The Bid Security may be forfeited: 

a) If the Bidder withdraws the Bid after bid opening (opening of technical 
qualification part of the bid during the period of Bid validity; 

b)  In the case of a successful Bidder, if the Bidder fails within the specified time 
limit to:  

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

c)   In case of non workable rate analysis and misleading information submitted        
by the bidder, EMD shall be forfeited and bid will be rejected. 
  
1. The cases wherein if the shortfalls are not complied by a contractor, will be 
informed to Registration and Monitoring Cell. Such non-submission of documents 
will be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months 
are re-ported, shall be viewed seriously and disciplinary action against the defaulters 
such as banning/de-registration, etc. shall be taken by the registration cell with due 
approval of the concerned AMC. 
2. If non-responsive; If the bidder is found non-responsive after scrutiny of packet 
‘A’/‘B’, in such circumstances, the bidder will be made non-responsive and 
financial packet ‘C’ of non-responsive bidder will not be opened. However there 
will not be any forfeiture of EMD. 

Note: 

i)  Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 
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ii. Valid Bank Solvency 

iii. GST Certificate 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, (deleted and move to Non currable defect as 
per circular no.CHE/BM/019919/II dt. 07.01.2019). 

c. No proper submission of experience certificates and other documents, etc.(deleted 
and move to Non currable defect  as per circular no.CHE/BM/019919/II                  
dt. 07.01.2019). 

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be 
allowed & 2 % EMD will be forfeited for each shortfall thereafter. 

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, 

curable defects are not compiled by bidder within given time period, the bidder shall 

be treated as Non-Responsive & such cases will be informed to Registration and 

Monitoring Cell Such non-submission of documents will be considered as Intentional 

Avoidance' and if three or more cases in 12 months are reported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de 

registration, etc. shall be taken by Registration Cell with due approval of the 

concerned AMC.( CA/Finance/Project/19 dt 04.03.2024) 

ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility  
criteria as stipulated in the tender. 

c.  Wrong calculation of Bid Capacity (Not Applicable). 

d.  No proper submission of experience certificates and other documents, etc. 

 

BID VALIDITY  Bids shall remain valid for a period of not less than one eighty 
(180) days after the deadline date for bid submission specified in Bid Data 
Sheet. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. 

In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for a 
specified additional period. The request and the bidders’ responses shall be made in 
writing or by cable. A bidder may refuse the request without forfeiting his Bid 
Security. A bidder agreeing to the request will not be required or permitted to modify 
his bid, but will be required to extend the validity of his bid security for a period of 
the extension. 
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DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like 
manner so as to meet the requirement and specification for the project. It is expected 
that the Workmanship and materials will be reasonably fit for the purpose for which 
they are required. 

 Defects or defective work is where standard and quality of workmanship and 
materials as specified in the contract is deficient. Defect is defined as a failure of the 
completed project to satisfy the express or implied quality or quantity obligations of 
the construction contract. Defective construction works are as the works which fail 
short of complying with the express descriptions or requirements of the contract, 
especially any drawings or specifications with any implied terms and conditions as to 
its quality, workmanship, durability, aesthetic, performance or design. Defects in 
construction projects  are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 
defective plumbing, inadequate or faulty drainage system, inadequate or faulty 
ventilation, cooling or heating systems, inadequate fire systems etc. The defects 
could be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge / Project Officer shall issue the practical completion 
certificate for the project. During the Defect Liability Period which commences on 
completion of the work, the Engineering In charge shall inform or the contractor is 
expected to be informed of any defective works by the Employer’s representative of 
the defects and make good at contractor’s cost with an intention of giving 
opportunity to the contractor of making good the defects appeared during that 
period. It is the contractor’s obligation under the contract to rectify the defects that 
appear during Defect Liability Period and the contractor shall within a reasonable 
time after receipt of such instructions comply with the same at his own cost. The 
Engineering In charge/Project Officer shall issue a certificate to that effect and 
completion of making good defects shall be deemed for all the purpose of this 
contract to have taken place on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 
conceived so as to constitute fraud, commencement of the Defect Liability Period may 
be delayed. The decided period may be delayed until discover actually occurs on at 
least the defect could have been discovered with reasonable diligence, whichever is 
earlier. 

 The DLP for this work shall be 3 years.  

 Also, in case of defect, the Engineer shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. Every 
time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. The 
Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The 
Contractor shall remove the defects and deficiencies within the period specified in 
the notice and submit to the Engineer a compliance report. 
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 It is the Completion Stage when the contractor has completed all of the works and 
fixed all of the defects that were on the list of issue by Engineer-in-charge. When this 
happens, the engineer must issue a ‘Certificate of Completion’. On the issue of 
‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also 
must issue a ‘Certificate statement’ as an acknowledgment to the engineer not later 
than 14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect 
Liability Period’, the contractor has to obey all written instructions from the engineer 
to carryout repairs and fix any defects which appear in the Permanent Works. If the 
contractor does not ,due to his own faults finish the repair works or fix the defects by 
the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all 
works instructed by engineer is done. 

Note:- 

During the Defects Liability Period (DLP), the completed work shall be 
periodically inspected by the site staff along with the contractor and defects noticed, 
if any shall be got rectified immediately from the contractor as per provision of 
contract. The above compliance report shall be mandatory prerequisite before 
releasing the deposit/ retention money of the work. The concern Account Officer 
shall confirm in this regards. Alternatively, the inspection of DLP roads during DLP 
period can also be entrusted to contractors engineer and modality can be decided by 
the user department and accordingly, there can be tender condition. 

 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – The successful tender, here after referred to as the contractor 
shall pay an amount equal to two (2) percent of the contract sum shall be paid 
within thirty days from the date of issue of letter of acceptance. 

  The successful tender, here after referred to as the contractor shall pay an amount 
equal to two (2) percent of the contract sum shall be paid within thirty days from the 
date of issue of letter of acceptance. The said contract deposit shall be paid in the 
form of Demand Draft (D.D.) only 

II) Retention Money –– The retention money equal to 15.00% of the Contract 

Sum will be recovered from the contractors every bill i.e.interim/running/final bill. 
The clause of retention money will not be applicable M & E Department. 

Note:- 

During the Defects Liability Period (DLP), the completed work shall be 

periodically inspected by the site staff along with the contractor and defects 

noticed, if any shall be got rectified immediately from the contractor as per 

provision of contract. The above compliance report shall be mandatory 
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prerequisite before releasing the deposit/ retention money of the work. The 

concern Account Officer shall confirm in this regards. Alternatively, the 

inspection of DLP roads during DLP period can also be entrusted to contractors 

engineer and modality can be decided by the user department and accordingly, 

there can be tender condition. 

 

B. Additional Security Deposit (ASD) : - (Applicable for Percentage Rate tender 
ONLY) 

The Additional Security Deposit shall be applicable as under: 

Rebate quoted by contractor ASD Applicable 

Up to 12 % Rebate No ASD 

Rebate above 12.00 % on 
estimated cost 

At 2.00% of Estimated cost for each % rebate & part 
thereof, in D. D. only 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which 
is to be submitted during office hours minimum one day before opening of packet ‘C’ 
to respective Head Clerk (Expenditure) of the Executive Engineer (M&E) Panjrapur 
office in sealed envelope. If ASD is not applicable then the bidders shall submit 
sealed envelope mentioning on their letter head ‘ASD is not applicable’. 

If the bidders fails to submit the sealed envelope as mentioned above at least 
one day before opening of packet ‘C’ within office hours then the EMD of the 
respective bidders will be forfeited and the company with their 
Directors/Partners and other companies with the said Directors / Partners will 
be further debarred from any tendering process for the period of at least 2 
years 

 

C.Performance  Guarantee  (Not Applicable) 

The successful tenderer, here after referred to as the contractor shall pay 

amount in the form of “Performance Guarantee” at different rates for different 

slabs as stated below: 

Offer PG applicable % 

For premium, at par and 

rebate less 0 to 12% 

PG= 0.92% x contract sum applicable for rebate 
upto 12% 

For rebate of 12.01% and 
more 

P.G. = {0.92% x contract sum applicable for rebate of 
12%} +(X) x contract sum where 

X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as 
quoted by the contractor with contingencies only and excluding price variation. 
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Note: Contract sum shall mean amount after application of rebate/premium as 
quoted by the contractor with contingencies only and excluding price variation. 

The PG shall be paid in one the following forms. 

I)   Cash (In case guarantee amount is less than Rs.10,000/- 

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or 
f in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 
Performance Guarantee will have to be paid & shall be valid till the defect liability 
period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be 
paid within 15 days after receipt of Letter of Acceptance. 

 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 3rd year of 
DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 
1 or 2 or 3 years DLP) subject to no recoveries are pending against the said work, 
provided that the Engineer is satisfied that there is no demand outstanding against 
the Contractor. No claim shall be made against the Balance Contract Deposit after 
the issue of Defects Liability Certificate. 

II. Refund of Retention Money (Not Applicable) 

One-half (50%)of the Retention Money shall be released within 30 days of issue of 
‘Certificate of Completion’ with respect to the whole of the Works. In the event the 
Engineer issues a Taking-over Certificate for a section or part of the Permanent 
Works, only such proposition thereof as the Engineer determines (having regard to 
the relative value of such section or part of the Works) shall be considered by the 
Engineer for payment to the Contractor.  

The balance Retention Money shall be released within 30 days after completion of 
3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ 
(in case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is 
no demand outstanding against the Contractor. In the event of different Defects 
Liability Periods have been specified or become applicable to different sections or 
parts of the Permanent Works, the said moneys will be released within 30 days on 
expiration of the latest of such Defects Liability Periods.  

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as 
stated in and that amount shall be paid as per condition stated therein. 
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III) Refund of Additional Security Deposit (Applicable for Percentage Rate 
tender ONLY) 

One-half (50 % ) of the additional security deposited (ASD) shall be released after the 
completion of 50% financial progress of the work. The balance ASD shall be released 
within 30 days of issue of ‘Certificate of Completion’ with respect to the whole of the 
Work. In the event the Engineer issues a Taking-over Certificate for a section or part 
of the Permanent Works, only such proposition thereof as the Engineer determines 
(having regard to the relative value of such section or part of the Works) shall be 
considered by the Engineer for Refund of ASD to the contractor. 

IV. Refund of Performance Guarantee (Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 days of 
completion of Defects Liability Certificate subject finalization of final bill whichever is 
later and no recoveries are pending against the said work, provided that the Engineer 
is satisfied that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a. Time of Refund for works having 5 years DLP  

Deposits refunded  

after completion 

After 3 yrs of DLP After Completion of 
DLP 

ASD + 50% of RM CD + 50% of RM PG 

    b. Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after  

completion 

After Completion of DLP 

ASD + 50% of RM CD +50% of RM+PG 

 

 

 

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual 
work/contract and clubbing of various contracts of the said contractor will not be 
allowed. In case of obtaining Bank Guarantee, it is necessary to mention that 
the same shall be valid further 6 months from the completion of defect liability 
period/ warranty period. 

b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” 
for the stipulated time period in the tender & in case of its expiry it will attract 
penalization. 
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Bank Guarantee should be issued by way of General Undertaking and Guarantee 
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or 
branches of foreign banks operating under Reserve Bank of India regulations located 
in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of 
Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved 
Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 
countersigned by the Manager of a Regional Branch of the same bank within the 
Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is 
binding on the endorsing Branch of the Bank or the Bank itself within Mumbai 
Limits and is liable to be enforced against the said Branch of the Bank or the bank 
itself in case of default by the Contractors furnishing the Bank Guarantee.  

 

E. Legal + Stationary Charges: (As per applicable circular) 

          Successful tender shall pay the Legal Charges +Stationary charges as per 
modified Circular no 26206 dated 31.08.2023 of legal dept (effective from 01.04.2023 
to 31.03.2024). additional18 % GST will be applicable. 

Sr. 
No. Contract Value in Rs. Legal Charges in Rs. 

1 Upto to Rs. 50,000/- Nil 

2 From 50,001/- to 
1,00,00,000/- 

0.10% of contract cost, round to the next 100 + 18 % 
GST( minimum 1000/- &maximum 10000/- + 18 % 
GST) 

3 From 1,00,00,001/- to 
10,00,00,000/- 

 contract value Upto1,00,00,000/- Rs. 10000/- plus 
0.05% of contract cost above 1,00,00,001/- round to 
the next 100 + 18 % GST 

4 From 10,00,00,001/- 
to Above 

contract value Upto10,00,00,000/- Rs. 55000/- plus 
0.01% of contract cost above 10,00,00,00/- round to 
the next 100 + 18 % GST 

  

The tenderers are requested to note that stationary charges as given in the table 
above will be recovered from the successful tenderer for supply of requisite 
prescribed forms for preparing certificate bills in respect of the work. 

 

F. Stamp Duty: - It shall be incumbent on the successful tenderer to pay stamp 
duty . 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958,        
stamp duty is payable for “works contract” that is to say, a contract for works and 
labour or services involving transfer of property in goods (whether as goods or in 
some other form) in its execution and includes a sub-contract, as under : 
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(a) Upto Rs. 5 lakhs Rs. 500/- 

(b) Above Rs. 5 lakhs upto Rs. 10 lakhs 

 

Rs. 500 + 0.3 % on the amount above  

Rs. 5 lakhs 

Max. Rupees 25 lakhs 

(b) Above Rs. 10 lakhs 

 

Rs. 500 + 0.3 % on the amount above 

Rs. 5 lakhs 

Max. Rupees 25 lakhs 

ii. The successful bidder shall enter into a contract agreement with B.M.C.. within 
30 days from the date of issue of Work Order and the same should be adjudicated for 
payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 
amount for the documents executed in Mumbai City & Mumbai Suburban District be 
recovered from the concerned work contractors and to deposit the deficit or unpaid 
Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of 
“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid 
by the successful tenderer. 

 

G.  Stamp duty on Bank Guarantee : As per article 54 read with 40 (b) of stamp 
duty act, stamp duty of 0.5% will be applicable to the all bank guarantee submitted 
also which are required to be renewed after expiry of time period. 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents 
in absence of which the information uploaded will be considered as baseless and not 
accepted for qualification criteria. All the documents shall be uploaded with proper 
pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing 
etc. The Bidder shall be fully responsible for the correctness of the information 
uploaded by him. 

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - 
Open Source Software Link. The detail guidelines for creation and submission of bid 
are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be 
submitted by e-mail to at the address of eemnepippc.he@mcgm.gov.in of the office 
of Dy.H.E.(PPC).   
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The subject shall clearly bear the Tender identification/ title: "Queries/ Request for 
Additional Information. TENDER for ....................................................................Any 
changes in mail ID will be intimated on the portal. 

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be 
done by giving 48 hrs (2 working days) from the day of opening of packet C on same 
BID-Document number for re-quoting and such development needs to done by IT 
department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall 
be called from the bidders quoting the same rates i.e. L1. 

In case of equal quoted cost of lowest bidders is obtained even after requoting, then 
the successful bidder will be decided by lottery system by H.E. 

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of 
Acceptance. 

4. Barricading for works shall be provided free of cost as per Circular 
u/No.MGC/F6342 dated 05.05.2018 and as per Annexure I, II and III of Standard 
drawings and specifications with slogans and department wise colour codes 
(Applicable only for Outside Plant Works). 

 

Note :As per Circular no. CA/FRG/17 dtd. 17.03.2025, all the tenderers shall 
have to pay the tender fee with GST through online system on Government of 
Maharashtra Mahatender portal. 
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SECTION 7 
SCOPE OF WORK 

(Detailed Scope of work is mentioned in Section 10 Specifications) 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Department 

 
   

Sub:- Replacement of Backwash pumps at Pise Pumping Station.  

 
BILL OF QUANTITIES 

 
 

 

Sr.          
No. 

Description Qty 
 

Unit 
Base 

Rate in 
INR 

Total Amount 
(without GST) in 

INR 

1. 
SITC of Back wash pump motor sets 
having Flow 47.23LPS, Head 10 Mtr 
as per tender terms & condition. 

2 Jobs   

2. 
Less: rebate for old removed pump 
motor sets of Back wash pumps at 
Pise Pumping Station. (2nos) 

LS   

Total :  

 
 
 

Note :1.Tenderer shall submit the price bid in packet 'C' by filling data in 
'Financial' Packet during the submission of the bid. The tenderer shall quote 
inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as 
applicable at the time of bid submission. GST as applicable shall be paid separately 
on submission of bills/invoice.  
2. Buyback/ rebate cost will not be considered to determine lowest bidder. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Department 

 
   

Sub:- Replacement of Backwash pumps at Pise Pumping Station 

 
BMC buyback / rebate cost for taking away old removed material 

 
BID No :- 

 

Sr.          
No. 

Description Qty 
 

Unit Rate 
in INR 

Total Amount in 
INR 

1. 
Less: rebate for old removed pump 
motor sets of Back wash pumps at 
Pise Pumping Station. (2nos) 

LS 96,100/- 96,100/- 

Say Total (Excluding GST): 96,100/- 
 

Note :- 
1. Buy- back/ rebate value of the old equipment is worked out by MCGM. The 
tenderer shall not quote their buy back value below buy back value of MCGM while 
submitting bid online. Tenderer can quote higher value for buyback than MCGM 
value. If tenderer quotes rates below buy back value of MCGM, buyback value will 
be taken at par with MCGM buyback value. The tenderer shall quote their buy 
back value excluding GST while submitting bid. 
2. Buyback/ rebate cost will not be considered to determine lowest bidder. 
3. The buyback cost (excluding GST) shall be paid by successful contractor before 
final bill to the CFC center. Payment of GST & 1% TCS on buyback cost to govt. 
shall be the responsibility of the contractor. 
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SECTION-09. 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used to 

identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another. 

The Contract Data defines the documents and other information which comprise 

the Contract. 

The “Contractor” shall mean the individual or firm or company whether 

incorporated or not, whose tender has been accepted by the employer and the legal 

successor of the individual or firm or company, but not (except with the consent of 

the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry 

out the Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as 

may be made under the provisions hereinafter contained. 

Note : The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as mentioned 

in the tender adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after finalisation 

of the quantities shown in schedule of items / quantities by the item rates quoted by 

the tenderers for various items and summation of the extended cost of each item. 

• In case of lumpsum contract, the sum for which tender is accepted. 
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• Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum. This cost shall be included in the 

letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like 

nature provided by the Engineer to the Contractor under the Contract and all 

drawings, calculations, samples, patterns, models, operation & maintenance manual 

and other technical information of like nature submitted by the Contractor and 

approved by the Engineer. 

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION(BMC) 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / 

Municipal Commissioner for Greater Mumbai, for the time being holding the said 

office and also his successors and shall also include all “Additional Municipal 

Commissioners, Director (Engineering Services & Projects)” and the Deputy 

Municipal Commissioner, to whom the powers of Municipal Commissioner, have 

been deputed under Section 56 and 56B of the Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of 

the works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng / Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil 

section/ Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer, appointed for the time being or any other officer or 

officers of the Municipal Corporation who may be authorized by the commissioner to 

carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer or any other competent person appointed by the 

employer and notified in writing to the Contractor to act in replacement of the 

Engineer from time to time. 
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Contractor’s Equipment means all appliances and things of whatsoever nature 

required for the execution and completions of the Works and the remedying of any 

defects therein, but does not include plant material or other things intended to form 

or forming part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the construction works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised only 

by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for 

five years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed and any 

other lands and places provided by the Municipal Corporation for working space or 

any other purpose as may be specifically designated in the contract as forming part 

of the site. 

Site Investigation Reports are those that were included in the bidding documents 

and are reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date 

when the Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the construction work and/or routine 

maintenance in the Contract, which includes work on the Site. 
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Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in Mumbai and 

all legal proceedings in respect of any claim, dispute or difference shall be instituted 

in a competent court in the City of Mumbai only. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the Contract 

unless specifically defined. The Engineer will provide instructions clarifying queries 

about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 

Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part 

(7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of 

Quantities, and (11) Any other document listed in the Contract Data. 

 

3 . Engineer's Decisions 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
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Employer. However, if the Engineer is required under the rules and regulations and 

orders of the Employer to obtain prior approval of some other authorities for specific 

actions, he will so obtain the approval, before communicating his decision to the 

Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract. 

 

4. Delegation 

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties 

and responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of 

Bid. The address and contact details for communication with the Employer/ 

Engineer shall be as per the details given in Contract Data. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice 

sent by facsimile (fax) or other electronic means shall be effective on confirmation of 

the transmission. The Notice sent by Registered post or Speed post shall be effective 

on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 

 

   6. Subcontracting 

          6.1 Unless specifically mentioned in the contract subletting will not be 

allowed. Subletting, where otherwise provided by the contract shall not be more than 

25% of the contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer 

for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is 

named in the Contract; 

b. the provision for labour, or labour component. 
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c. the purchase of Materials which are in accordance with the standards specified in 

the Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes 

sub contracting any part of the work during execution of the Works, because of 

some unforeseen circumstances to enable him to complete the Works as per terms of 

the Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any 

contractual relation-ship between the sub-contractor and the BMC and shall not 

relieve the Contractor of any responsibility under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer 

whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to him. 

 

7. Other Contractors 

7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer 

may modify the Schedule of Other Contractors, and shall notify the Contractor of 

any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by 

the Engineer to ensure there is least hindrance to the smooth flow and safety of 

traffic including movement of vehicles and equipment of other Contractors till the 

completion of the Works. 

 

8. Personnel 

8.1 The Contractor shall employ for the construction work and routine maintenance 

the key personnel including technical personnel named in the Contract Data or 

other personnel approved by the Engineer. The Engineer will approve any proposed 



66 
 

replacement of technical personnel only if their relevant qualifications and abilities 

are substantially equal to those of the personnel stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site or 

works, who carries out duties incompetently or negligently and persists in any 

conduct which is prejudicial to safety, health or the protection of the environment. 

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection with 

the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in 

the Engineering Department of the BMC /State Government and has either not 

completed two years after the date of retirement or has not obtained BMC/State 

Government’s permission to employment with the Contractor. 

 

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's 

risks. 

 

10. Employer's Risks 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer’s country, the risks of 

war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste 

or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 

other than the Contractor’s design. 

 

11. Contractor's Risks 

11.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 
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other than the excepted risks, referred to in clause 11.1, are the responsibility of the 

Contractor. 

 

12. Insurance 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end of Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and d) Personal injury or death. 

12.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of 

the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 

12.5 If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have provided 

and recover the premiums the Employer has paid, from payments otherwise due to 

the Contractor or if no payment is due, the payment of premiums shall be debt due. 

 

13. Site Investigation Reports 

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

 

14. Queries about the Contract Data 

14.1 The Engineer will clarify queries on the Contract Data. 
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15. Contractor to Construct the Works and Undertake Maintenance (if 

specified in the tender) 

15.1 The Contractor shall construct, and install and maintain the Works in 

accordance with the Specifications and Drawings and as per instructions of the 

Engineer. 

15.2 The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of 

works as per specifications. The Contractor shall deploy the equipment and 

machinery as required in the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of the 

public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. During continuance of the contract, the 

Contractor and his sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, 

notifications and byelaws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that may 

be issued in future by the State or Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create a 

nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life 

and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such 
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concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and property. 

‘Environment’ includes water, air and land and the inter-relationship which exists 

among and between water, air and land, and human beings, other living creatures, 

plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons affected by 

accident occurring while handling hazardous substances and for matters connected 

herewith or incidental thereto. Hazardous substance means any substance or 

preparation which is defined as hazardous substance under the Environment 

(Protection) Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government. 

 

16. The Works and Routine Maintenance to be completed by the Intended 

Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works and Routine Maintenance, if specified in the tender, in 

accordance with the Programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 

 

17. Approval by the Engineer 

17.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them if they comply 

with the Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for 

design and safety of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 
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17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

He shall comply with all applicable safety requirements and take care of safety of all 

persons entitled to be on the site and the works. He shall use reasonable efforts to 

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid 

mishaps of any kind. Power warning signs should be displayed for the safety of the 

public whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing working in the manhole. 

18.2 Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up 

by the firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit 

a comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground. 

iii. Adequate arrangements shall be made for immediate re coupment of the 

equipment when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
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v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 

or more. 

 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

20. Possession of the Site 

20.1 The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme. At the start of the work, 

the Employer shall handover the possession of atleast 75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s 

construction programme. 

 

21. Access to the Site 

21.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The 

Employer or authorized by the Employer. 

 

22. Instructions 

22.1 The Contractor shall carry out all instructions of the Engineer, which comply 

with the applicable laws where the Site is located. 

22.2 The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of the Contract, and to have such 

accounts and records audited by auditors appointed, if so required. The Contractor’s 

attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia, 
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that acts intended to materially impede the exercise of the inspection and audit 

rights provided for under the Clause & constitute a obstructive practice subject to 

contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times 

to make and issue such further drawings and to give such further instructions and 

directions as may appear to him necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the works according to terms of 

the specifications and Contractor shall receive, execute, obey and be bound by the 

same, according to the true intent and meaning thereof, as fully and effectually as 

though the same had accompanied or had been mentioned or referred to in the 

specification, and the Engineer may also alter or vary the levels or position of nature 

of works contemplated by the specifications, or may order any of the works 

contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order 

that other works shall be substituted instead thereof and difference of expense 

occasioned by any such diminution or alteration so ordered and directed shall be 

added to or deducted from the amount of this Contract, as provided under condition 

no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered 

by the Engineer and in the event of any deviation being ordered which in the opinion 

of the Contractor changes the original nature of Contract he shall nevertheless carry 

it out and disagreement as to the nature of the work and the rate to be paid 

therefore shall be resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final. 

 

B. Time Control 

23. Programme 

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan 
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showing the general methods, arrangements, order, and timing for all the activities 

in the Works, along with monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing 

for all the activities involved in the Routine Maintenance will also be submitted by 

the Contractor to the Engineer for approval if specified in the tender. The 

programme for Routine Maintenance will be submitted in each year for the period of 

Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of machinery/ 

equipments being placed in field laboratory and the location of field laboratory along 

with the Programme. The Engineer shall cause these details to be verified at each 

appropriate stage of the programme. 

23.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on the 

timing of the remaining Works, including any changes to the sequence of the 

activities. 

23.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the Engineer 

may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the 

date on which the overdue Programme has been submitted. 

23.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer 

again at any time. A revised Programme shall show the effect of Variations and 

Compensation Events. 

 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or 

portions of the works before completion of the whole, the contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such 
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modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses: 

a)  Extension attributable to BMC 

(i) Extension Due To Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, 

then such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover 

that the Contractor shall be responsible for requesting such extension of the date as 

may be considered necessary as soon as the cause thereof shall arise and in any 

case should not be less than 30 days before the expiry of the date fixed for 

completion of the works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC 

to hand over the Contractor possession of the lands necessary for the execution of 

the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the BMC due to 

any other cause whatsoever, then such failure or delay shall in no way affect or 

vitiate the contract or alter the character thereof or entitle the contractor to damages 

or compensation therefore, but in any such case, the BMC may grant such 

extension(s) of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications 

in design/drawings, specifications, quantities shall be needed to be justified with 

recorded reasons with approval of Ch.Eng. for not anticipating the same while 

preparing estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution 

of the work or part of the works specified in the contract documents shall be deemed 

to be the essence of the contract and the works must be completed no later than the 

date(s) / the programme for completion of work as specified in the contract. If the 

contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC 

may, if satisfied that the works can be completed by the contractor within 

reasonable short time thereafter, allow the contractor for further extension of time 

as the Engineer may decide. On such extension the BMC will be entitled without 
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prejudice to any other right and remedy available on that behalf, to recover the 

compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract 

under Clause (b) of as above may also consider levy of penalty, as deemed fit based 

on the merit of the case. Also, the reasons for granting extension shall be properly 

documented. 

 

25. Delays Ordered by the Engineer 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require prior 

written approval of the DMC/AMC. 

 

26. Management Meetings 

26.1 The Engineer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the plans for progress of 

the Works. 

26.2 The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties 

for actions to be taken shall be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all those who 

attended the meeting. 

C. Quality Control 

27.1. Work to be open to Inspection and Contractor or Responsible agent to be 

present 

All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Eng-in-charge and 

his subordinates and the contractor shall at all times during the usual working 

hours, at all other times, during the usual working hours and at all other times at 

which reasonable notice of the intention of the Eng-in-charge and his subordinates 

to visit the works shall have been given to the contractor, either himself be present 
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to receive orders and instruction or have responsible agent duly accredited in writing 

present for that purpose. Order given to the contractors’ duly authorized agent shall 

be considered to have the same force and effect as if they had been given to the 

contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up  

The contractor shall give not less than ten days’ notice in writing to the Eng-In-

Charge or his subordinate in-charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimension thereof taken before the same is so covered up or 

placed beyond the reach of measurements and shall not cover up or place beyond 

the reach of measurement any work without the consent in writing of the Eng-In-

Charge or his subordinate in-charge of the work, and if any work shall be covered up 

or placed beyond the reach of measurement, without such notice having been given 

or consent obtained the same shall be uncovered at the contractors expenses, and in 

default thereof no payment or allowance shall be made for such work or for the 

materials with which the same was executed 

 

27.3 Works to be executed in accordance with specifications / drawings / 

orders etc. : 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every 

other respect in strict accordance with specifications. The contractor shall also 

confirm exactly, fully and faithfully to the designs, drawings and instructions in 

writing relating to the work signed by the Engineer In-charge and lodged in his office 

and to which the contractor shall be entitled to have access for the purpose of 

inspection at such office, or on the site or work during office hours. The contractor 

shall be entitled to receive three sets of contract drawings and working drawings as 

well as one certified copy of the accepted tender along with the work order free of 

cost. 

27.4 Ready Mix Concrete/ Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC  
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ii) The contractor shall, within a 7 days of award of the work, submit a list of at least 

three RMC/Asphalt producers with details of such plants including details and 

number of transit, mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment.  

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end.  

iii) The Engineer-in-charge reserves the right to exercise control over the:-  

a) Calibration check of the RMC/Asphalt plant.  

b) Weight and quantity check on the ingredients, water and admixtures added for 

batch mixing for RMC plants  

c) Time of mixing of concrete/grade of asphalt.  

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix 

fit or unfit for use. This will include continuous control on the work ability during 

production and taking corrective action, if required.  

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility of the 

contractor to ensure that all necessary equipment, manpower & facilities are made 

available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant.  

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of concrete mix which 

shall be binding on the contractor & the RMC/Asphalt plant. Only concrete as 

approved in design mix by Engineer-in-charge shall be produced in RMC plant and 

transported to the site.  

g) The contactor shall have to produce a copy of chalan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof in 

lieu of supply of RMC/Asphalt mix before releasing payment. 

 

28. Identifying Defects 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 
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responsibilities. The Engineer may instruct the Contractor to search for a Defect and 

to uncover and test any work that the Engineer considers may have a Defect. 

28.2 The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found. 

 

29. Tests 

29.1 For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by Engineer. The 

field laboratory will have minimum of equipments as specified in the Contract Data. 

The contractor shall be solely responsible for: 

 a. Carrying out the mandatory tests prescribed in the Specifications, and 

 b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect 

and the test shows that it does, the Contractor shall pay for the test and any 

samples. If there is no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the 

purpose of testing samples of all materials proposed to be used in the works. 

Samples submitted either to govern bulk supplies or required for testing before use 

shall be in suitable packages to contain them and shall be provided free of charge by 

the contractor. The cost of testing shall be borne by the contractor even if the result 

of the sample confirm or do not confirm to the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, 

packing shall be borne by the contractor himself. 

ii. The failed material shall be removed from the site by the contractor at his own 

cost within a week time of written order of the Engineer-in-charge. 

29.3 Setting of Site Laboratories:  

Contractors shall set up a laboratory at site before commencement of work at their 

cost for performing various tests and at least the following machines and 

equipments shall be pro-vided therein –  

1. Set of Sieves as per I.R.C. /I.S.  
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2. Compressive Testing Machine(For new works)  

3. Oven, Electrically Operated  

4. Weighing Balance (20 kg capacity)  

5. 3 m straight edge  

6. Sieve shaker  

7. First Aid Box  

8. Measuring Jar (for silt content)  

9. Other Machines/apparatus as may be directed by the Engineer  

10. Vernier Caliber  

11. Level / Theodolite  

All the test records shall be maintained in the site office and made available as and 

when required. The laboratory must be established within 15 days from the date of 

receipt of the orders from Engineer In charge. On failure to do so, a penalty of Rs 

1000/- per day shall be imposed.  

The contractor shall install testing equipment at site. The contractor shall ensure 

and certify the calibration of the equipment so installed and shall maintain the same 

in working order throughout the period of construction. The contractor shall also 

provide necessary technically qualified experienced trained staff for carrying out 

such tests for using such equipment. The tests shall be carried out under the 

supervision of the Engineer-in-charge. The calibration shall be checked every twelve 

months as directed by Engineer-in-charge. 

 

30 Correction of Defects noticed during the Defects Liability Period. 

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and ends after three 

years. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the 

notified Defect/Defects within the duration of time specified by the Engineer’s 

notice. 

(c) The Engineer may issue notice to the Contractor to carry out removal of defects 

or deficiencies, if any, noticed in his inspection, or brought to his notice. The 
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Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report. 

 

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period under clause and deficiencies in maintenance, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess 

the cost of having the Defect or deficiency corrected, and the Contractor shall pay 

this amount, on correction of the Defect or deficiency by another agency. 

 

D. Cost Control 

32 Variations 

         The Engineer shall having regard to the scope of the works and the sanctioned 

estimated cost, have power to order, in writing, Variation within the scope of the 

works he considers necessary or advisable during the progress of the works. Such 

variation shall form part of the contract and the contractor shall carry them out and 

include them in updated programmes produced by the contractor. Oral orders of the 

engineer for variations, unless followed by written confirmation, shall not be taken 

into account. 

 

33 Payment for Variations 

33.1     If rates for variation items are specified in the bill of quantities, the 

contractor shall carry out such work at the same time. 

33.2      The rate for extra / excess shall be governed by clause 10.A of Standard 

General conditions of Contract. 

 

34 Cash Flow Forecasts 

       When the Programme is updated, the Contractor shall provide the Engineer 

with an updated cash flow forecast. 
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35 Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by 

the Engineer In-charge for all works executed in the previous month, and the 

Engineer In-charge shall take or cause to be taken requisite measurement for the 

purpose of having the same verified and the claim, so far as it is admissible, shall be 

adjusted, if possible, within 10 days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer 

In-charge may depute a subordinate to measure up the said work in the presence of 

the contractor or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a 

bill from such list which shall be binding on the contractor in all respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 

14 days and certify the amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 

(g) The contractor shall submit all bills on the printed forms at the office of Engineer 

In-charge. The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

 

36. Payments 

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts 

certified by the Engineer within 15 days of the date of each certificate. 
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36.2 All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the 

use of BMC without reference to the actual loss or damage sustained and whether 

any damage has or has not been sustained. 

        36.3 No payment shall be made for any work estimated to cost less than 

Rupees One Thousand till after the whole of work shall have been completed and the 

certificate of completion given. But in the case of works estimated to cost more than 

Rs. One Thousand, the contractor shall on submitting a monthly bill therefore be 

entitled to receive payment proportionate to the part of the work than approved and 

passed by the Engineer In-charge, whose certificate of such approval and passing of 

the sum so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance against the 

final payments only and not as payments for work actual done and completed and 

shall not preclude the Engineer In-charge from requiring any bad, unsound, 

imperfect or unskillful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the offering of any 

claim not shall it conclude, determine or effect in any other way, the powers of the 

Engineer In-charge as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or effect the contract. The final bill shall be 

submitted by the Contractor within one month of the date fixed for the completion of 

the work otherwise the Engineer In-charge’s certificate of the measurements and of 

the total amount payable for the work shall be final and binding on all parties. 

 

37. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer. 

 

38. Tax 

 G.S.T and other state levies/ cess which are not subsumed under GST will be 

applicable. The tenderer shall quote inclusive of all taxes applicable at the time of 

bid submission. It is clearly understood that BMC will not bear any additional 

liability towards payment of any Taxes & Duties. 
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 Wherever the services to be provided by the Tenderers, falls under Reverse 

charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 

Taxes/Duties/Cess other than GST, if any. 

 Rates accepted by BMC shall hold good till completion of work and no 

additional individual claim shall be admissible on account of fluctuations in market 

rates; increase in taxes/any other levies/tolls etc. except that payment/recovery for 

overall market situation shall be made as per Price Variation ans if there is any 

subsequent change (after submission of bid) in rate of GST applicable on the work/ 

services to be executed as per tender, i.e. any increase will be reimbursed by BMC 

whereas any reduction in the rate of GST shall be passed on to BMC as per the 

provisions of the GST Act .(As per circular CA/Finance/Project/25 dated 

12.07.2022) 

 “ Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017governs the `Anti 

Profiteering Measures` ( APM)As per the provision of this section,`Any reduction in 

rate of tax on any supply of goods or services or the benefit of input tax credit shall 

be passed on to the recipient by way of commensurate reduction in 

prices.`Accordingly, the contractor should pass on the complete benefit accruing to 

him on account of reduced tax rate or additional input tax credit to BMC.Further, all 

the provisions of GST Act will be applicable to the quotationer. 

 If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 

1% SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash 

/ City/ 20 dtd. 05.10.2018 

 

39. Currencies 

All payments will be made in Indian Rupees. 

 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works and the 

losses to the public and the economy, therefore, both the parties have agreed that 

the Contractor shall pay liquidated damages to the Employer and not by way of 

penalty, at the rate per week or part thereof stated in the Contract Data for the 

period that the Completion Date is later than the Intended Completion Date. 
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Liquidated damages at the same rates shall be withheld if the Contractor fails to 

achieve the milestones prescribed in the Contract Data. However, in case the 

Contractor achieves the next milestone, the amount of the liquidated damages 

already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated 

damages shall not affect the Contractor’s other liabilities. 

 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by 

the Contractor at his cost if the loss or damage arises from the Contractor's acts or 

omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion of 

the construction of the works, and the Engineer will do so upon deciding that the 

works is completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 

 

43. Taking Over 

43.1 The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in 

the contract. 

 

44. Final Account 

Final joint measurement alongwith the representatives of the contractor should be 

taken recorded and signed by the Contractors. Contractors should submit the final 

bill within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will 

prepare the final bill based on the joint measurement within next 3 months. 
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Engineer’s decision shall be final in respect of claims for defect and pending claims 

against contractors. 

No further claims should be made by the Contractor after submission of the final 

bill and these shall be deemed to have been waived and extinguished. Payment of 

those items of the bills in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by the Commissioner shall be made 

within a reasonable period as may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he 

so desires, reconsider his position in respect of a disputed portion of the final bills 

and if he fails to do so within 84 days, his disputed claim shall be dealt with as 

provided in the contract. A percentage of the retention money, over and above the 

actual retention money as indicated below shall be held back from payments till the 

finalization of final bill to be submitted as per above and will be paid within 30 days 

of acceptance of the final bill. 

 

Sr.No. 

Amount of Contract 

Cost 

Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is 

more 

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is 

more 

 

The contractor have to submit the bill for the work carried out within 15 days from 

the date of completion of the work to the respective executing department. If the 

contractor fails to submit their bills to concerned executing department, penalty or 

action as shown below will be taken for each delayed bill:- 

After 15 days from the date of 

completion/running bill upto certain date, upto 

next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of 

completion/running bill upto specified date 
Equal to 10% of bill amount 

If not submitted within 45 days from the date of 

completion/ R.A. bill 

Bill will not be admitted for 

payment. 



86 
 

45. Operating and Maintenance Manuals 

45.1 If "as built" Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract Data. 

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, the 

Engineer shall withhold the amount stated in the Contract Data from payments due 

to the Contractor. 

 

46. Termination 

46.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, 

the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; e) the Contractor 

has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the 

Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time. 
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46.3 When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide 

whether the breach is fundamental or not. 

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

 

47. Payment upon Termination 

If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received 

up to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the Contract Data. If the total 

amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Contractor to the 

Employer 

 

If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms 

of the Contract, and less taxes due to be deducted at source as per applicable law. 

 

48. Property 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance 

construction work if the Contract is terminated because of the Contractor's default, 

till the Works is completed after which it will be transferred to the Contractor and 

credit, if any, given for its use. 
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49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 

the Contract has been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 

a commitment was made. 

 

A) Other Conditions of Contract 

50. Labour 

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the number of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require. 

 

51. Compliance with Labour Regulations 

(a) During continuance of the Contract, the Contractor and his sub-Contractors 

shall abide at all times by all existing labour enactments and rules made there 

under, regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future 

either by the State or the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 
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Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

 

52. Drawings and Photographs of the Works 

52.1 The Contractor shall do photography/video photography of the site firstly 

before the start of the work, secondly mid-way in the execution of different stages of 

work as required by Engineer In-charge and lastly after the completion of the work. 

No separate payment will be made to the Contractor for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him and 

works on which he is engaged without the prior approval of the Engineer in writing. 

No photograph of the works or any part thereof or plant employed thereon, except 

those permitted under above clause, shall be taken or permitted by the Contractor to 

be taken by any of his employees or any employees of his sub-Contractors without 

the prior approval of the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the Engineer in 

writing. 

 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 

(III of 1961), the rules made there under and the orders that may be issued from 

time to time under the said Act and the said Rules and on his failure or neglect to do 

so, he shall be subject to all liabilities and penalties provided by the said Act and 

said Rules. 
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54 Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents 

forming the contract shall be, as follows: 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 

4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 

10) All correspondence documents between bidder/contractor and BMC. 

 

55 Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Applicant found to have a Conflict of Interest shall 

be disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting 

the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ parties, 

that puts either or both of them in a position to have access to each other’s 

information about, or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the Applicant, its 

Member or Associate in the past but its assignment expired or was terminated 6 (six) 
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months prior to the date of issue of this TENDER. Nor will this disqualification apply 

where such adviser is engaged after a period of 3(three) years from the date of 

commercial operation of the Project. 

 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with 

the preparation of their Applications and their participation in the Bid Process. The 

Authority will not be responsible or in any way liable for such costs, regardless of 

the conduct or outcome of the Bidding Process. 

 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in 

the tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the 

right to accept or reject any Application and to annul the Bidding Process and reject 

all Applications/ Bids, at any time without any liability or any obligation for such 

acceptance, rejection or annulment, and without assigning any reasons therefore. In 

the event that the Authority rejects or annuls all the Bids, it may, in its discretion, 

invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 



92 
 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or more of the 

pre-qualification conditions have not been met by the Applicant, or the Applicant 

has made material misrepresentation or has given any materially incorrect or false 

information, the Applicant shall be disqualified forthwith if not yet appointed as the 

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of 

the Agreement, and if the Applicant has already been issued the LOA or has entered 

into the Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the Applicant, 

without the Authority being liable in any manner whatsoever to the Applicant and 

without prejudice to any other right or remedy which the Authority may have under 

this TENDER, the Bidding Documents, the Concession Agreement or under 

applicable law. 

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights of the 

Authority there under. 

 

59 The bid shall be rejected if the bidder - 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

 

60 Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date 
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specified in the header data. “The Authority” shall Endeavor to respond to the 

queries within the period specified therein. The responses will be sent by fax and/or 

e-mail. The Authority will forward all the queries and its responses thereto, to all 

purchasers of the TENDER without identifying the source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications 

sought by the Applicants. However, the Authority reserves the right not to respond 

to any question or provide any clarification, in its sole discretion, and nothing in this 

Clause shall be taken or read as compelling or requiring the Authority to respond to 

any question or to provide any clarification, but not later than the date provided in 

header data. 

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the tender. 

Verbal clarifications and information given by Authority or its employees or 

representatives shall not in any way or manner be binding on the Authority. 

 

61 Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, 

for any reason, whether at its own initiative or in response to clarifications requested 

by an Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who 

have purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority may, in its sole discretion, extend the 

Application Due Date. 

 

Preparation and Submission of Application 

 

62 Language 

The Application and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Applicant with the Application may be in any other 

language provided that they are accompanied by translations of all the pertinent 
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passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. 

For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail. 

 

63 Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Applications 

shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain 

the scanned certified copies of the documents given below and the documents 

uploaded has to be digitally signed by the bidder. These copies shall be certified by 

Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his 

stamp, clearly stating his name & registration number, except where original 

documents are demanded 

 

64 Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, 

together with the documents, upload in folder as “VENDOR” together with their 

respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright. 

 

65 Late Applications 

Applications received by the Authority after the specified time on the Application 

Due Date shall not be eligible for consideration and shall be summarily rejected. 

 

66 Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be disclosed to 

any person who is not officially concerned with the process or is not a retained 

professional advisor advising the Authority in relation to or matters arising out of, or 
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concerning the Bidding Process. The Authority will treat all information, submitted 

as part of Application, in confidence and will require all those who have access to 

such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the 

power under law to require its disclosure or is to enforce or assert any right or 

privilege of the statutory entity and/ or the Authority or as may be required by law 

or in connection with any legal process. 

 

67 Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, 

at his discretion, ask any bidder for clarification of his Bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing or by 

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded. Any 

effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s 

bid. 

 

68 Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and 

subsoil (so far as is practicable), the form and nature of the site, the quantities and 

nature of the work and materials necessary for the completion of the works and 

means of access to the site, the accommodation he may require and in general shall 

himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into 

consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and 

sub-surface conditions as obtained by or on his behalf from investigations relevant 

to the works but the Contractor shall be responsible for his own interpretation 

thereof. The contractor shall engage his investigating agency with prior approval of 

the Engineer from the approved list of such agencies by BMC or Govt at his cost 

initially before commencing actual work and which shall be reimbursed immediately 
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subject to satisfaction of the Engineer for faithful compliance and submission of 

required data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of Quantities, 

which rates and prices shall, except as otherwise provided cover all his obligations 

under the Contract and all matters and things necessary for proper completion and 

maintenance of the works. No extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer. On receipt of such 

notice, the Engineer shall, if in his opinion such obstructions or conditions could 

not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which shall be 

added to the Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures acceptable to the 

Engineer which the Contractor may take in the absence of specific instructions from 

the Engineer.However such costings shall be got approved by the competent 

authority as governed vide rules prevailing with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and lockers 

for keeping the records. He shall also make necessary arrangements for drinking 

water, telephone with a pre-requisite of e-governance and electronic communication. 

These offices are not to be allowed on public roads without the written instruction of 

the Engineer. These offices should be preferably located within 50 to 500 m of the 
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work site. In case the office is more than 500m away from the work site, the 

contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking water, 

latrines, with doors, windows, locks, bolts and fastenings sufficient for security for 

the Engineer, and his subordinates, as close to the works from time to time in 

progress as can be conveniently arranged, and shall at his own cost furnish the 

office with such chairs, tables, lockers, locks and fastenings as may be required by 

the Engineer, and no expense of any kind in connection with the erection or upkeep 

of the offices or fittings shall be borne by the Corporation, but all such work shall be 

carried out by the Contractor and the expenses thereof defrayed by him. The 

Contractor shall also make water connections and fit up stand pipe with a bib tap at 

each office. The latrines and the water connections shall be subject to all the 

conditions herein elsewhere laid down for temporary water connection and latrines 

generally with all requisite equipments for e-governance and electronic and digital 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the work site. In case the office is more than 500m away from the 

work site, the contractor is to provide conveyance. Also, for staff working beyond 

working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, 

store, etc. on payment of necessary cost implication. The cement go-down, 

Watchman cabins, etc. shall be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost. It is binding on the Tenderer to 

fulfill requirements of Environmental Authorities. The location of such office shall be 

finalized and got approved from the Engineer before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the works 

at which notice from the Commissioner or the Engineer may be served and shall, 

between the hours of sunrise and sunset on all working days, have a clerk or some 

other authorized person always present at such office upon whom such notices may 
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be served and service of any notices left with such clerk or other authorized person 

or at such office shall be deemed good service upon the Contractor and such offices 

shall have pre-requisite facilities for e-governance. 

 

69 Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with 

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them 

and will continue to apply even after execution of the said works and they will not 

disclose any information regarding this contract to any third party. The contractor 

shall also bring into notice that, any information found to be leaked out or disclosed 

the concern person as well as the Contractor will be liable for penal action; further 

the Corporation will be at liberty to terminate the contract without notice. 

 

70 Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any such 

National or State Statute, Ordinance, decree or by which causes additional or 

reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with 

prior approval of competent authority and the concerned Engineering Department 

shall notify the Contractor accordingly with a copy to the Employer. BMC reserve the 

right to take decision in respect of addition/reduction of cost in contract. 

 

71 Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against 

all claims and proceedings for or on account of infringement of any Patent rights, 

design trademark or name of other protected rights in respect of any constructional 

plant, machine work, or material used for or in connection with the Works or any of 

them and from and against all claims, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. Except where 

otherwise specified, the contractor shall pay all tonnage and other royalties, rent 
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and other payments or compensation, if any, for getting stone, sand, gravel, clay or 

other materials required for the works or any of them. 

 

72 Payments, Tax and Claims: 

 The limit for unforeseen claims Under no circumstances whatever the contractor 

shall be entitled to any compensation from BMC on any account unless the 

contractor shall have submitted a claim in writing to the Eng-in-change within 1 

month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATION or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any moneys 

or balance which may be in its or its Engineer’s or officer’s hands owing to any 

dispute or difference or claim or misunderstanding between the Municipal 

Corporation of Greater Bombay or its Engineer or Officer on the one hand and the 

contractor on the other, or with respect to any delay on the part of the Municipal 

Corporation of Greater Bombay or its Engineer or Officers in making periodical or 

final payments or in any other respect whatever. 

 

73 Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary 

concern and in case of partnership, the surviving partners, are capable of carrying 

out and completing the contract, the Commissioner shall be entitled to cancel the 

contract as to its uncompleted part without the Corporation being in any way liable 

to payment of any compensation to the estate of the deceased Contractor and or to 

the surviving partners of the Contractor’s firm on account of the cancellation of the 

contract. The decision of the Commissioner that the legal representative of the 

deceased Contractor or surviving partners of the Contractor’s firm cannot carry out 

and complete the contract shall be final and binding on the parties. In the event of 

such cancellation the Commissioner shall not hold estate of the deceased Contractor 
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and or surviving partners of the Contractor’s firm liable in damages for not 

completing the contract. 

 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of 

which, the decision of any person is, by the Contract, expressed to be final and 

binding) shall arise between the Employer and the Contractor or the Engineer and 

the Contractor in connection with or arising out of the Contract or carrying out of 

the Works (Whether during the progress of the Works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract) it, 

the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee 

comprising of three officers i.e. concerned Deputy Municipal Commissioner or 

Director (ES&P), Chief Engineer other than the Engineer of the Contract and 

concerned Chief Accountant. The Committee shall give decision in writing within 60 

days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners 

including Addl. Municipal Commissioner in charge of Finance Department. The 

Municipal Commissioner within a period of 90 days after being requested to doso 

shall give written notice of committee’s decision to the Contractor. Save as herein 

provided such decision in respect of every matter so referred shall be final and 

binding upon both parties until the completion of the works, and shall forthwith be 

given effect to by the Contractor who shall proceed with the works with due 

diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no 

Claim to arbitration has been communicated within a period of 90 days from receipt 

of such notice the said decision shall remain final and binding upon the Contractor. 

 

74 Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor may 
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within 90 days after receiving notice of such decision or within 90 days after the 

expirations of the first named period of 90 days (as the case may be) require that the 

matter or matters in dispute be referred to arbitration as hereinafter provided. All 

disputes or differences in respect of which the decision (if any) of the Commissioner 

has not become final and binding as aforesaid shall be finally settled by 

Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration 

Act, 1996 or any statutory modifications thereof, and shall be held at such place and 

time within the limits of Brihan Mumbai as the arbitrator may determine. The 

decision of the arbitrator shall be final and binding upon the parties hereto and the 

expense of the arbitration shall be paid as may be determined by the arbitrator. 

Performance under the Contract shall, if reasonably be possible, continued during 

the arbitration proceedings and payment due to the Contractor by the Employer 

shall not be withheld unless they are the subject matter of arbitration proceedings. 

The said arbitrator shall have full power to open up, review and revise any decision, 

opinion, direction, certification or valuation of the Commissioner and neither party 

shall be limited in the proceedings before such arbitrator to the evidence or 

arguments put before the Commissioner for the purpose of obtaining his said 

decision. No decision given by the Commissioner in accordance with the foregoing 

provisions shall disqualify him from being called as a witness and giving evidence 

before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing and 

for claims equivalent to 5,00,000 or more such awards shall state reasons for 

amounts awarded. The expenditure of arbitration shall be paid as may be 

determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause 

of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings 

in respect of any claim, dispute or difference shall be instituted in a competent court 

in the City of Mumbai only. 
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75 Copyright: 

The copyright of all drawings and other documents provided by the Contractor 

under the contract shall remain vested in the Contractor or his sub-contractors as 

the case may be the employer shall have a license to use such drawings and other 

documents in connection with the design, construction, operation, maintenance of 

the works. At any time the Employer shall have further license without additional 

payment to the Contractor to use any such drawings or documents for the purpose 

of making any improvement of the works or enlargement or duplication of any part 

thereof, provided that such improvement, enlargement, or duplication by itself or in 

conjunction with any other improvements, enlargements or duplications already 

made in accordance with the further license does not result in the duplication of the 

whole works. 

 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge to 

the Commissioner and Municipal Corporation in respect of the money or security 

purporting to be acknowledged thereby, and in the event of death of any of the 

partners during the pendency of this contract, it is hereby expressly agreed that 

every receipt by any one of the surviving partners shall, if so signed as aforesaid, be 

good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner 

or the Corporation may hereafter have against the legal representatives of any 

partners so dying or in respect of any breach of any of the conditions thereof, 

provided also that nothing in this clause contained shall be deemed prejudicial or 

affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

 

77 Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. 

Applicants are to treat all information as strictly confidential and shall not use it for 
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any purpose other than for preparation and submission of their Application. The 

Authority will not return any Application or any information provided along 

therewith. 

 

78 Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

 

79 Price Variation Clause: (Not Applicable) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case 

may be the variation in the value of the work carried out from time to time, 

depending on whether the prices of material and labour as a whole rise or fall, and 

the method adopted for such computations shall be as given below, it being clearly 

understood that the contractor shall have no claim for being reimbursed on the 

ground that the price of a particular material or group of materials have risen 

beyond the limits of the presumptions made in the following paras, however, no 

price variations shall be made applicable for contracts upto 12 months:  

A) Controlled materials: Price variations shall be permitted in respect of 

these materials the price level of which is controlled by the Government or its 

agency. The rate ruling on the date of submission of the tender shall be considered 

as the basic price of such material for adjustment. Any variation in this rate shall 

be considered for reimbursement to the contractor or refund to be claimed from the 

contractor as the case may be. The contractor shall, for the purpose of adjustment 

submit in original the relevant documents from the suppliers.  

B) Labour and other materials: For the purpose of this contract and for 

allowing reimbursement of refund on account of variation of prices of (i) labour, and 

(ii) materials other than materials mentioned in A above, computation will be based 

on the formula enunciated below which is based on the presumptions that :  

i) The general price level of labour, rises or falls in proportion to the rise or 

fall of consumer price index number 9 (general) for working class in Mumbai.  

ii) The general price level of materials rises or falls in proportion to rise or 

fall of whole-sale price index as published by ‘Economic Adviser to Govt. of India’.  
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iii) And that the component of labour is to the extent of 30 percent of 88 

percent and the component of materials is to the extent of 70 percent of 88 

percent of the value of the work carried out. The remaining 12 percent being the 

presumptive profit of the contractor. a) Formula for Labour component:  

VL = (0.88 R) x 30 x ( I – IO)  

100 IO  

b) Formula for Material component :  

VM = (0.88 R x 70 - C) x (W – WO)  

100 WO  

Where –  

VL = Amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of index referred to above.  

I = Consumer Price Index number of working class for Mumbai (declared by 

the Commissioner of Labour and Director of Employment, Mumbai) applicable to 

the period under reference (base year ending 2004-05 as 100 i.e. new series of 

indices). 

IO = Consumer price index number for working class for Mumbai (declared 

by the Commissioner of labour and Director of Employment, Mumbai) prevailing, 

on the day of 28 days prior to the date of submission of the tender.  

VM = The amount of price variation to be reimbursed or claimed as refund 

on account of general rise or fall of wholesale price index for period under 

reference.  

W = Average wholesale price index as published by Economic Adviser to 

Govt. of India applicable to the period under reference.  

WO = Wholesale price index as stated above prevailing on the day of 28 days 

prior to the date of submission of the tender.  

R = Total value of the work done during the period under reference as 

recorded in the Measurement Book excluding water charges and sewerage 

charges but including cost of excess in respect of item upto 50 percent  

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of materials 

used .  
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i) The quantity of the Controlled material adopted in working out the value 

of ‘C’ shall be inclusive of permitted wastages as / if mentioned in specifications.  

ii) The basic rate for the supply of controlled material shall be inclusive of all 

the components of cost of materials excluding transport charges incurred for 

bringing the material from place of delivery to the site.  

Computations based on the above formula will be made for the period of 

each bill separately and reimbursement will be made to (when the result is plus) 

and refund will claimed from (when the result is minus) the contractor’s next bill. 

The above formulae will be replaced by the formulae in Annexure-I as and when 

mentioned in special conditions of contract  

The operative period of the contract for application of price variation shall 

mean the period commencing from the date of commencement of work mentioned 

in the work order and ending on the date when time allowed for the work order 

and ending on the date when time allowed for the work specified in the contract 

for work expires, taking into consideration, the extension of time, if any, for 

completion of the work granted by Engineer under the relevant clause of the 

conditions of contract in cases other than those where such extension is 

necessitated on account of default of the contractor.  

The decision of the Engineer as regards the operative period of the contract 

shall be final and binding on the contractors.  

iii) Where there is no supply of controlled items to contractor the component 

‘C’ shall be taken as zero.  

C) Adjustment after completion: If the Contractor fails to complete the works 

within the time for completion adjustment of prices thereafter until the date of 

completion of the works shall be made using either the indices or prices relating 

to the prescribed time for completion, or the current indices or prices whichever 

is more favorable to the employer, provided that if an extension of time is 

granted, the above provision shall apply only to adjustments made after the 

expiry of such extension of time.  

D) Price variation will be calculated similarly and separately for extra items 

and / or excess quantities and provisional sums calculated under Sub Clause 10 

(b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based on the above formula/formulae in 

Annexure-I as and when mentioned in Special conditions of contract; IO and WO 
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being the indices applicable to the date on which the rates under Sub Clause 10 

(a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be 

admissible for FAIR items created during execution.  

80. Maximum Price Variation shall be as follows:  

Time Period of Project  Maximum limit of Price Variation  

Up to 12 months  No variation allowed  

Above12 months to 24 months  5%  

Above 24 months  10%  

*Approval of AMC/MC shall be obtained before invitation of tender in case of 

any changes in above.  

Note: 1) The extension in time period for the projects originally estimated 

including monsoon results in change of price variation slabs as mentioned above 

i.e.from first slab to second slab or from second slab to third slab, then the 

maximum limit of original slab will prevail.  

2) Operative period shall mean original or extended time period of contract.  

For example:  

Extension of Time period  Maximum Price Variation  

If original period of 11 months including 

monsoon extends to 16. The operative period will 

be 11+5 months.  

No variation allowed  

Price Variation during Extended Period of Contract:  

(i) Extension Due To Modification & Extension for delay due to MCGM :  

The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices. In case the indices increases or decreases, 

above/below the indices applicable, to the last month of the original or extended 

period vide clause8(l)(a)(i) and (ii) of standard GCC  

(ii) Extension Of Time For Delay Due To Contractor :  

(a) The price variation for the period of extension granted shall be limited to 

the amount payable as per the Indices in case the indices increase, above the 
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indices applicable, to the last month of the original completion period or the 

extended period vide above clause 8(l)(a)(i) and (ii) of standard GCC.  

(b) The price variation shall be limited to the amount payable as per the 

indices, in case the indices decrease or fall below the indices applicable, to the 

last month of original / extended period of completion period vide above clause 

8(l)(b) of standard GCC, then lower indices shall be adopted.  

(iii) Extension of Time For Delay due to reasons not attributable to MCGM 

and Contractor (Reference Cl.8(d) of Standard GCC):  

The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increases or decreases, 

above/below the indices applicable, to the last month of the original period. 

 

81. Payment: (As stated in section 10: Specifications and selection of Material) 

 

82 Banning/De-Registration of Agencies of Construction works in BMC 

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC. 

 

83. JOINT VENTURE (Not Applicable) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as 

follows shall be incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different 

works is more than one and/or the estimated cost of tender is more than Rs.100 

Crores. JV shall also be allowed for complex technical work below Rs.100 Crores 

with the approval of concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal 

circumstances, if the work involves only one discipline (say Civil or Electrical). If 

number of members in JV is required to be more than three, then approval of 

concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual 

capacity or as a member of another JV firm in the same tender. 
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e) The tender form shall be purchased and submitted in the 'name of the JV firm or 

any constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name 

of constituent member. However, EMD in the name of lead partner can be accepted 

subject to submission of specific request letter from lead partner stating the reasons 

for not submitting the EMD in the name of JV and giving written confirmation from 

the JV partners to the effect that the EMD submitted by the lead partner may be 

deemed as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who 

shall have a majority (at least 51%) share of interest in the JV firm. The other 

members shall have a share of not less than 20% each in case of JV firms with up to 

three members and not less than 10% each in case of JV firms with more than three 

members. In case of JV firm with foreign member(s), the lead member has to be an 

Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by 

the JV members shall be submitted by the JV firm along with the tender. The 

complete details of the members of the JV firm, their share and responsibility in the 

JV firm etc. particularly with reference to financial technical and other obligation 

shall be furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/ 

altered/terminated during the validity of the tender. In case the tenderer fails to 

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 

forfeited. In case of successful tenderer, the validity of this agreement shall be 

extended till the currency of the contract expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of the 

Brihanmumbai Municipal Corporation. 

The constitution of the JV firm shall not be allowed to be modified after submission 

of the tender bid by the JV firm except when modification becomes inevitable due to 

succession laws etc. and in any case the minimum eligibility criteria should not get 

vitiated. In any case the Lead Member should continue to be the Lead Member of the 

JV firm. Failure to observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be 

allowed to be altered during the currency of contract except when modification 
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become inevitable due to succession laws etc. and in any case the minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation shall be 

deemed to be breach of contract with all consequential penal action as per contract 

condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be 

required to be submitted by the JV firm as per tender conditions. All the Guarantees 

like Performance Guarantee, Bank Guarantee for Mobilization advance, machinery 

Advance etc. shall be accepted only in the name of the JV firm and no splitting of 

guarantees amongst the members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the 

work has been awarded) has to be executed and got registered before the Registrar of 

the Companies under Companies Act or before the Registrar / Sub-Registrar under 

the Registration Act, 1908. This agreement shall be submitted by the JV firm to the 

Brihanmumbai Municipal Corporation before signing the contract agreement for the 

work. (This agreement format should invariably be part of the tender condition). In 

case the tenderer fails to observe/comply with this stipulation, the full Earnest 

Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 

against partners of the JV and the JV. This joint venture agreement shall have, 

inter-alia, following clauses:- 

i) Joint and Several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (Brihanmumbai 

Municipal Corporation) for execution of the project in accordance with General and 

Special conditions of the contract. The JV members shall also be liable jointly and 

severally for the loss, damages caused to the Brihanmumbai Municipal Corporation 

during the course of execution of the contract or due to no execution of the contract 

or part there-of. 

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the maintenance 

period after the work is completed. 

iii) Governing Laws - The Joint Venture Agreement shall in all respect be governed 

by and interpreted in accordance with Indian Laws. 

iv) Authorized Member -Joint Venture members shall authorize one of the 

members on behalf of the Joint Venture firm to deal with the tender, sign the 
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agreement or enter into contract in respect of the said tender, to receive payment, to 

witness joint measurement of work done, to sign measurement books and similar 

such action in respect of the said tender/contract. All notices/correspondences with 

respect to the contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the employer in respect of the said tender / contract. 

n. Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 

a) Notary certified copy of the Partnership Deed, 

b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and cre-ate 

liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in posi-tion of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents 

shall be submitted: 

a) Notary certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement, authorizing MD or one of the Direc-tors 

or Managers of the Company to sign MOU, JV Agreement, such other doc-uments 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 

b) Copy of Memorandum and articles of Association of the Company. 

c) Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 
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o. All the members of the JV shall certify that they have not been black listed or 

debarred by Brihanmumbai Municipal Corporation from participation in 

tenders/contract in the past either in their individual capacity or the JV firm or 

partnership firm in which they were members / partners. 

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm 

shall be adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document. 

OR 

In case of composite works (e.g. works involving more than one distinct component 

such as Civil Engineering works, M&E works, Electrical works, etc. and in the case 

of major bridges, 

substructure and superstructure etc.), at least one member should have 

satisfactorily completed 35% of the value of any one component of the project work 

so as to cover all the components of project work or any member having 

satisfactorily completed 35% of the value of work of each component during last 

seven financial years. 

In such cases, what constitutes a component in a composite work shall be 

clearly defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or 

the arithmetic sum of contractual payments received by all the members of JV firm 

in any one of the previous three financial years and shall be at least 100% of the 

estimated value of the work as mentioned in the tender. 

 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the 

Contract or extended date(s) / period(s) of completion, he shall, without prejudice to 

any other right or remedy of Municipal Corporation on account of such breach, pay 

as agreed compensation, amount calculated as stipulated below (or such smaller 

amount as may be fixed by the Engineer) on the contract value of the whole work or 

on the contract value of the time or group of items of work for which separate period 

of completion are given in the contract and of which completion is delayed for every 
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week that the whole of the work of item or group of items of work concerned remains 

uncompleted, even though the contract as a whole be completed by the contract or 

the extended date of completion. For this purpose the term ‘Contract Value’ shall be 

the value of the work at Contract Rates as ordered including the value of all 

deviations ordered: 

• Completion period for projects (originally stipulated or as extended) not exceeding 

6 months : to the extent of maximum 1 percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 2 

years : to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a 

week the compensation payable for that fraction shall be proportional to the number 

of days involved. 

Provided always that the total amount of compensation for delay to be paid this 

condition shall not exceed the undernoted percentage of the Contract Value of the 

item or group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 

months: 10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months 

and not exceeding 2 years : 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 

percent. 

The amount of compensation may be adjusted set off against any sum payable to 

the contractor under this or any other contract with the Municipal Corporation. 

 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As 

Per Specifications 

All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Vigilance Department of the BMC or any organization 

engaged by the BMC for Quality Assurance and the contractor shall, at all times, 
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during the usual working hours and at all other times at which reasonable notice of 

the visit of such officers has been given to the contractor, either himself be present 

to receive orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s agent shall be 

considered to have the same force as if they had been given to the contractor 

himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge 

of the work or to the officer of Vigilance Department, that any work has been 

executed with unsound, imperfect or unskillful workmanship or with materials of 

any inferior description, or that any materials or articles provided by him for the 

execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months of the completion of the work 

from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 

pay compensation at the same rate as under clause 8.e. of the general condition of 

contract in section 9 of tender document (for Compensation for delay) for this 

default. In such case the Engineer-in Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced rates as 

the Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the safety 

and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 
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If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily 

be issued to the contract as to why the contract should not be terminated. 

 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by 

the relevant clauses in documents that form a part of contract as exercised or is 

exercisable in the event of any future case of default by the Contractor, he is 

declared liable to pay compensation amounting to the whole of his security deposit. 

The liability of the Contractor for past and future compensation shall remain 

unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, 

he may, if he so desires, take possession of all or any tools and plant, materials and 

stores in or upon the work of site thereof or belonging to the Contractor or procured 

by him and intended to be used for the execution of the work or any part thereof 

paying or allowing for the same in account at the contract rates, or in the case of 

contract rates not being applicable at current market rates to be certified by the 

Executive Engineer, may after giving notice in writing to the Contractor or his staff of 

the work or other authorized agent require him to remove such tools and plants, 

materials or stores from the premises within a time to be specified in such notice 

and in the event of the Contractor failing to comply with any such requisition, the 

Executive Engineer may remove them at the contractors expense of sell them by 

auction or private sell on account of the Contractor at his risk in all respects and 

certificate of the Executive Engineer as to the expense of any such removal and the 

amount of the proceeds an expense of any such sell be final and conclusive against 

the Contractor. 

 

87. No Claim To Any Payment Or Compensation Or Alteration In Or 

Restriction Of Work 

(a) If at any time after the execution of contract documents, the Engineer shall for 

any reason whatsoever, desires that the whole or any part of the works specified in 

the Tender should be suspended for any period or that the whole or part of the work 

should not be carried out, at all, he shall give to the Contractor a Notice in writing of 
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such desire and upon the receipt of such notice, the Contractor shall forthwith 

suspend or stop the work wholly or in part as required after having due regard to the 

appropriate stage at which the work should be stopped or suspended so as not to 

cause any damage or injury the work already done or endanger the safety thereof, 

provided that the decision of the Engineer as to the stage at which the work or any 

part of it could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so far as it pertains to the un-

executed part of the work by giving 10 days prior notice in writing to the Engineer 

within 30 days of the expiry of the said period of 90 days, of such intention and 

requiring the Engineering to record the final measurement of the work already done 

and to pay final bill. Upon giving such Notice, the Contractor shall be deem to have 

been discharged from his obligations to complete the remaining unexecuted work 

under his contract. On receipt of such notice the Engineer shall proceed to complete 

the measurement and make such payment as may be finally due to the contractor 

within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the contractor. Such payment shall not in any manner prejudice the 

right of the contractor to any further compensation under the remaining provisions 

of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in 

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be 

entitled to apply to the Engineer within 30 days of the resumption of the work after 

such suspension for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery remained ideal on the site of on the 

account of his having an to pay the salary of wages and labour engaged by him 

during the said period of suspension provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate or such suspension or 
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in respect of any such suspension whatsoever occasion by unsatisfactory work or 

any other default on his part, the decision of the Engineer in this regard shall be 

final and conclusive against the contractor. 

 

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for 

damages arising from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or 

proper for the proper execution of the work, whether, in the original altered or 

substituted form and whether included in the specification of other documents 

forming part of the contract or referred to in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the requirements of the 

Eng-In-Charge as to any matter as to which under these conditions is entitled to be 

satisfied, or which is entitled to require together with the carriage therefore to and 

from the work. 

The Contractor shall also supply without charge, the requisite number of person 

with the means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurements of examination at any time 

and from time to time of the work or materials, failing which the same may be 

provided by the Engineer In-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract 

or from his security deposit or the proceeds of sale thereof, or offers sufficient 

portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the 

public from accident and shall also be bound to bear the expenses of defence of 

every suit, action or other legal proceedings, that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages 

and cost which may be awarded in any such suit action or proceedings to any such 

person or which may with the consent of the contractor be paid for compromising 

any claim by any such person. 

 

89. Prevention of Fire : The contractor shall not set fire to any standing jungle, 

trees, brushwood or grass without a written permit from the Engineer In-charge. 
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When such permit is given, and also in all cases when destroying cut or dug up 

trees brushwood, grass, etc., by fire, the contractor shall take necessary measure to 

prevent such fire spreading to or otherwise damaging surrounding property. The 

Contractor shall make his own arrangements for drinking water for the labour 

employed by him. 

 

90. Compensation for all damages done intentionally or unintentionally by 

contractor’s labour whether in or beyond the limits of BMC property including any 

damage caused by spreading the fire shall be estimated by the Engineer In-charge or 

such other officer as he may appoint and the estimate of the Engineer in-charge to 

the decision of the Dy. Chief Engineer on appeal shall be final and the contractor 

shall be bound to pay the amount of the assessed compensation on demand failing 

which the same will be recovered from the Contractor as damages or deducted by 

the Engineer In-charge from any sums that may be due or become due from BMC to 

contractor under this Contract or otherwise. Contractor shall bear the expenses of 

defending any action or other legal proceedings that may be brought to prevent the 

spread of fire and he shall pay any damages and costs that may be awarded by the 

Court in consequence. 

 

91. In the case of Tender by partners, any change in the constitution of the firm 

shall be forthwith, notified by the contractor through the Engineer In-charge for his 

information. 

 

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such 

works shall be carried out in accordance with the specifications and in the event of 

there being no such specifications, then in such case, the work shall be carried out 

in all respects in accordance with all instructions and requirements of the Engineer 

In-charge. 

 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 
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accident. If such expenses are incurred by BMC, the same shall be recoverable from 

the contractor forthwith and be included without prejudice to any other remedy of 

BMC from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid 

box for the use of persons employed on the site and shall maintain the same in 

condition suitable for immediate use at any time. 

The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

 When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any person in danger. 

 

94. No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land or in the case of clearance of works, on 

account of ant delay in according to sanction of estimates. 

 

 95. Anti-malaria and other health measures: Anti-Malaria and other health 

measures shall be taken as directed by the Executive Health Officer of BMC. 

Contractor shall see that mosquitogenic conditions are created so as to keep vector 

population to minimum level. Contractor shall carry out anti-malaria measures in 

the area as per the guidelines issued by the Executive Health Officer of BMC from 

time to time. In case of default, in carrying out prescribed anti-malaria measures 

resulting in increase in malaria incidence, contractorshall be liable to pay BMC on 

anti-malaria measures to control the situation in addition to fine. 
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SECTION 10 

SPECIFICATIONS & SELECTION OF  

MATERIAL  
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 BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer's Department (O.C.Div.) 

Sub:- Replacement of Backwash pumps at Pise Pumping Station 

   

SCOPE OF WORK, TECHNICAL SPECIFICATIONS & INSTRUCTIONS TO TENDERER: 
 

PREAMBLE:  

At Pise Pumping Station there are 21 Nos. of vertical turbine pumps installed in 

three stages to supply 1365 MLD of water to Greater Mumbai.  There are 7 Nos. of 

pumps in each stage. 

 The vertical turbine pumps installed at stage III are of force water lubrication 

wherein pressure filter system is installed to supply filtered water to transmission 

rubber bearings. 

 The force water lubrication system consists of lubrication water Booster pumps (4 

nos), Backwash pumps (2 Nos), strainers, filter water Storage tanks, sand pressure 

filters and diaphragm valves, M.S. pipe lines etc. Backwash pumps are used for 

backwashing the sand pressure filters to help it maintain clear water for lubrication. 

Back Wash pumps (2 nos) are in service for last 39 years. The useful life of these 

Backwash pumps is also over. 

 Hence it is proposed to replace Back Wash pumps (2 pump sets) of Lubrication 

water system along with the motors to match with existing suction & delivery manifold, 

with new base frame on existing foundation. The tenders are therefore invited for 

Replacement of Back Wash pumps with motors & accessories. 

 

(a) SCOPE OF WORK 

1 The subject work includes Replacement of Back Wash pumps of Lubrication 

water system at Pise Pumping Station as per scope of work & technical specifications 

and carryout the work at Pise Pumping Station pre-planned schedule in consultation 

with site engineer 

2. The technical specifications for the entire work included in this tender are 

prepared with care with a view not to create any additional work. However, all the items 

and works which are required for satisfactory completion and guaranteed performance 
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of the system are deemed to be included in the offer and no extra cost will be paid by 

Brihanmumbai Municipal Corporation (BMC) 

3. The tenderer shall visit the site at Pise Pumping Station for inspecting the 

existing pumps & motors units, base plate, foundation, suction & delivery piping etc. 

to get acquainted with said work and submit the site visit undertaking along with 

dated site visit photographs while uploading the tender failing which the tender will be 

rejected. 

4. The bidder shall have valid PWD electrical license issued by Government of 

Maharashtra. 

5. The successful tenderer shall submit the dimensional drawings & necessary 

details of pump-motor unit for approval of BMC Engineer before fabrication. 

6. The supply of material shall be strictly as per bill of quantity & Technical 

specifications. The successful tenderer shall get approved make of material from 

Brihanmumbai Municipal Corporation (BMC) before the supply of material at site. 

7. Inspection Clause: Internal test reports at Manufacturer works shall be 

submitted for duty point performance. 2 Sets of test reports & compliance report, if 

any, shall be submitted. 

8. The successful tenderer shall remove the existing 2 Nos. pump & motor units 

completely along with base frame.  

9. The tenderer shall supply 2 Nos. of pump with motor suitable to match existing 

suction & delivery line having fittings, Head – 10 MWC & capacity of 47.23 LPS along 

with accessories as per the technical specifications, schedule of quantities, duly tested 

and manufactured as per approved drawing. 

10. Supply & fixing of M.S. Base frame on existing casted C.C. foundation. Any 

changes required to be made in the foundation for alignment and smooth functioning of 

pump set shall be in the scope of contractor. 

11. Watch and ward of the equipment/ machinery/ parts/ components/ cables/ 

accessories/ consumables/ spares/ tools/ instruments, etc till they are installed shall 

be the responsibility of the successful tenderer. No claim of theft/damage or 

whatsoever in this regard will be entertained. 
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12. The required & sufficient manpower (of required skillset, best knowledge and 

having requisite qualifications), with required material, wherever necessary shall be 

arranged by the successful tenderer. 

13. The contractor shall provide necessary supervision and extend all the required 

technical support from the manufacturer during the installation and commissioning of 

pump- motor units. 

14. The contractor shall take care that during installation of pumps lubrication 

system shall not get hampered. 

15. The tenderer shall use all SS fasteners for flanges of suction & delivery. 

16. The successful tenderer shall install, test and commission the 2 nos. of Pump-

Motor Set. 

17. The contractor shall submit all test certificates along with drawing, material of 

construction, list of parts, operational and maintenance manual. 

18.  The contractor shall submit the police verification documents and identity cards 

of all the manpower allocated for the work before commencement of work. 

19. Tenderer shall submit maintenance guarantee for three years in prescribed 
format on Rs 100 stamp paper. 

20. Terms of Payment :  

a) The payment of 60% of total contract cost will be made against Supply of 

materials at site within 30 days from the receipt of the correct invoice/ Bill. (max 02 

RA Bill) 

b) The remaining payment of 40 % of total contact cost will be made only after 

satisfactory completion of work of installation testing and commissioning as per 

technical specification and scope of work within 30 days upon submission of correct 

invoice/ bill thereafter. 

20. The Successful Tenderer shall note that timely completion of the work as per 

requirement will form the essence of the contract. The contract period for the work 

shall be six months (Inclusive of monsoon) 

21. The defect liability period (DLP) is 3 year. The successful tenderer shall give 

3 year guarantee against proper functioning of newly installed backwash pumps. 

During the defect liability period (DLP), the complete work shall be inspected, every 6 

months by the site staff along with the successful tenderer and defect noticed if any, 
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shall be got rectified immediately from the successful tenderer as per provision of 

contract. If tenderer failed to do so, Contract deposit will be forfeited. 

If any discrepancy in the material supplied or work carried out is observed during 

erection and commissioning of the equipments or in defect liability period, and 

informed to the successful tenderer in writing, then the successful tenderer shall have 

to rectify the defect / discrepancy or replace the equipment / material at his own cost. 

If tenderer failed to do so, Contract deposit will be forfeited. 

22. Buyback of material:- 

The bidder should offer buyback value for existing Backwash pumps set. They 

should submit these rates in the format attached for the tender. The successful 

tenderer shall take away old removed material on “as is where is” basis on proper 

acknowledgment to Brihanmumbai Municipal Corporation (BMC) and clear the site 

before completion of the work. 

The buyback value for old removed material shall be quoted and it shall not be 

less than estimated buyback value. The successful tenderer shall have to pay full 

amount of this offer plus TDS @ 1% at any CFC of Brihanmumbai Municipal 

Corporation (BMC) and submit the receipt to this office before submission of final bill. 

Applicable GST shall be paid separately by the successful tenderer as per circular no. 

CA/FRT/01 dtd 04.04.2019. In case, the bidder quotes buyback amount less than 

estimated buyback value or does not offer any rebate amount, the estimated buyback 

value of Backwash pumps set shall be considered for evaluation without any further 

reference to bidder. 

After successful completion of the work & payment of buyback amount to 

Brihanmumbai Municipal Corporation(BMC), the successful tenderer will be allowed to 

take away as buyback the 

a) 2 Nos. of existing old  Back wash pump ‘Kirloskar’ make DB 125 / 26. 

b) 2 Nos. of existing old electric motor ‘Kirloskar Electric’ make, squirrel cage, 

horizontal. 

 

(b) Safety Requirements & Precautionary Measures 

The successful tenderer while performing the works shall take into consideration 

safety aspects against electrical, mechanical and health hazards to the workmen as 
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well as safety of the installation and plan his work and shall take into consideration 

following points. 

a. Successful tenderer is requested to fulfill all safety requirements and follow all 

required safety procedures. The successful tenderer shall follow all safety rules 

and regulations for water work and other regulations framed by Director, 

Industrial Safety and Health while carrying out the work and shall take all 

safety measures while carrying out electrical works and shall follow applicable 

I.E. rules, wherever applicable. 

b. The successful tenderer shall have to carry out the work at site at his risk and 

cost with all the necessary precautionary & safety measures while carrying-out 

the work. There shall be no liabilities of accident or damages on the BMC on 

what so ever account. No claim will be entertained in this regard under any 

circumstances. BMC will not be responsible for any mishap happened to his 

men and loss/theft/damage to material, machinery or equipments due to the 

negligence on account of non observance of the safety aspects by his staff or for 

whatsoever any other reason. The cost of any damage to BMC’s properties, 

injury or death caused during the execution of work or any claim arising out of 

it shall be the sole responsibility of the successful tenderer and the cost, if any, 

towards the same shall be recovered from the successful tenderer's bill. 

c. The Successful tenderer shall be responsible for the safety of all activities on 

the Site. He shall comply with all applicable safety requirements and take care 

of safety of all persons entitled to be on the site and the work. He shall use 

reasonable efforts to keep the site and the works, both during construction and 

maintenance, clear of unnecessary obstruction so as to avoid danger to the 

persons and the users. 

d. The successful tenderer at his own cost shall arrange all the tools and tackles, 

machinery, safety devices, etc. required to execute the job satisfactorily and 

shall deliver all required material at site and communicate the work programme 

to the engineer in advance. If BMC authorities are convinced about readiness of 

manpower and material at site, the successful tenderer shall be allowed to 

commence the work. 

e. Utmost care & caution shall be taken while carrying out the work so that, the 

working of the plant or part of thereof does not get hampered. The successful 
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tenderer shall take utmost care not to cause any nuisance due to noise, 

welding, operations etc. All the proper precautions shall be taken in this 

respect. 

(c) General Conditions:- 

1. The successful tenderer must have facilities to undertake this job including 

adequate plant and machinery. 

2. All the material used for the work shall be new & from fresh stock. 

3. The material required for successful commissioning of work shall be approved 

from BMC Engineers before installation at site. 

4. The work shall be carried out strictly as per the specification and as directed by 

the BMC engineering staff at site. Payment shall be made as per actual 

measurement of quantities. 

5. Before starting the work, the successful tenderer shall furnish list of persons to 

be deployed by him at site. Successful Tenderer shall take permission of 

Assistant Engineer or his subordinates before taking up the job daily. 

6. All the charges towards transportation of material, Machinery/equipments, 

personnel, transit insurance, incidental expenses and all other taxes and duties 

shall be borne by the successful tenderer. No extra charges whatsoever, will be 

accepted under any circumstances. 

7. The work shall be carried out with good workmanship following standard 

Engineering practices. 

8. The electric power & water supply required for carrying out works shall be 

made available by BMC. However necessary arrangements to get the same upto 

the site shall be made by the successful tenderer. And any breakages/damage 

to these equipment shall have to be borne by the successful tenderer. 

9. The successful tenderer shall take back the old removed material under 

buyback (if applicable in this tender) after making the necessary payment and 

following the due procedure 

10. The technical specifications for the work and drawings included in this tender 

are prepared with care with a view not to create any additional work. However, 

all the items and works which are required for satisfactory completion and 

guaranteed performance of the system / projects are deemed to be included in 

the offer and no extra cost will be paid by B.M.C.   
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(d) Special Conditions 

a. No escalation (extra/excess) in the cost of whatsoever nature will be allowed in 

case of any dispute the decision of BMC will be final binding to the successful 

tenderers. 

b. The codes /standards: In case of any conflict between codes / standards and 

specifications the latest shall prevail and in case of further conflict in this 

matter, the interpretation of the specifications by the BMC engineer shall be 

final and binding 

Use of ISI Specifications 

In case where no particular specifications are given for any article to be used 

under the contract, the relevant specification, where one ISI exists, of the Indian 

standard Institutions shall apply. Specifying various equipment / fittings by BMC 

does not absolve tenderer’s responsibility from proper working of the system as a 

whole. 

c. The successful tenderer shall extend full cooperation with Municipal staff and 

have good interaction with other agencies at site/installation, if involved 

d. Entry permissions, isolation approval and commissioning trial are included in 

the contract period no separate time period will be allowed for the same. The 

successful tenderer shall obtain entry permit to their vehicles and staff well in 

advance from the competent authorities by following due procedure 

e. The successful tenderer shall obtain work permit before starting the work from 

BMC authority. The successful tenderer will be allowed to work from 8.00 am 

to 5.00 pm only. 

f. The successful tenderer shall take photographs of the stage/sequence wise 

(before, during and after) the work with date, time and location & keep the 

record of the same and submit the hard copies at the time of billing. 

g. The successful tenderer has to make his wn arrangements for loading, 

unloading, transportation and handling of their equipment / material. No man, 

material, vehicle, machinery, etc. will be provided by BMC for loading & 

unloading of material. The successful tenderer shall make his own proper 

arrangement for transportation of their staff. The service engineer shall make 

their own transportation arrangements for attending the regular servicing and 

for rectifying the breakdowns also, for transporting spares, stand-bye units etc 



129 
 

h. Loading and unloading of the material without damaging other components at 

the plant/site must be done by the successful tenderer in presence of BMC 

Engineers 

i. The schedule of work shall be so organized that there shall be minimal time of 

outage/isolation. During the wiring work, successful tenderer shall ensure that 

it will not disturb the existing wiring network, so as not to cause any faults 

like, short circuit, overload, sparking, etc( wherever applicable). 

j. Necessary Approval/clearance of the complete installation shall be obtained by 

the successful tenderer from Central Electricity Authority (CEA)/ other 

licensing authorities / electricity supply company/ MSEDCL/MSETCL/M/s 

Torrent Power Ltd etc. (Wherever Applicable). However, application shall be 

made by BMC. Any statutory fee, as applicable, shall be paid by successful 

tenderer directly to the Govt. authorities concerned including preparation and 

submission of drawings to them, arranging their inspections at site of work, 

obtaining and handing over their approvals to BMC. Fulfilling necessary 

requirements and payment of fees, if any, for the inspection and obtaining 

approval of the work by Electrical Inspector of Govt. of Maharashtra is in the 

scope of the successful tenderer (Wherever Applicable). Checking and 

adjustment of setting for any equipment/instrument/device shall be done, 

wherever required, in coordination with M/s Torrent Power Limited and        

M/s MSETCL authorized personnel, is in the scope of successful tenderer 

(Wherever Applicable). 

k. The contactor shall note that any claim, dispute or difference arising in respect 

of contract, the cause of action, thereof shall deemed to have arising in 

Mumbai and legal proceedings in respect of any such claim, dispute or 

difference shall be instituted in competent court in the city of Mumbai only. All 

legal proceedings in respect of any claim, dispute of difference shall be borne 

by the successful tenderer. 

l. The successful tenderer shall at his own cost and to satisfaction of the engineer 

provide the temporary office at the work site which will include two sets of 

laptop with printer for record keeping, table, chairs and locker for keeping the 

record before commencement of work at site as per the GCC condition as 

stipulated in tender documents. 
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E) TECHNICAL SPECIFICATIONS: 

      REMOVAL OF EXISTING PUMPS MOTORS 

     a. The contractor shall obtain the necessary permit for removal of the pump motor 

unit, foundation frame, base plate etc. 

     b. The contractor shall remove the existing pump set along with base plate by 

adopting the safe practices.  On successful commissioning of one pump, the 

next pump will be offered for removal and replacement.  

     SUPPLY OF PUMPS 

     a. The contractor shall supply the pumps as mentioned in Annexure-I. 

     b. The supplied & installed pumps shall be interchangeable with each other in all 

respects and shall be suitable for installing on the newly fixed base frame. The 

existing suction & delivery pipes shall be matched with the pump.  The cost of 

extra modification, if required, shall have to be borne by the contractors. 

    c. All the hardware and plumbing material required for installation and 

connecting suction and delivery pipe, proper outlet piping duly clamping for 

gland cooling water shall be supplied by the contractor. 

    d. Contractor shall extend the existing earthing plates to suit the new supplied 

pump sets, the cost of extra earthing plate shall be borne by the contractor. 

    SUPPLY OF MOTORS 

    a. The contractor shall supply the motors meeting the parameters as mentioned in 

Annexure-I and shall be suitable for the supplied pumps.  

    b. The supplied motor shall be interchangeable with each other in all respects and 

shall be suitable for terminating the existing cable. Cost of any extra 

termination work, if required shall be borne by the contractor. 

    c. All the hardware required for installation and termination of the motor shall be 

supplied by the contractor.  
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    SUPPLY OF ACCESSORIES 

 The spacer type love-joy coupling, coupling safety guard with inspection window 

for Love-Joy coupling and the set of keys shall be suitable to couple the 

supplied motor & pump. 

    INSTALLATION, TESTING & COMMISSIONING 

    a. The contractor shall note that at a time, only one pump will be offered for 

replacement.  On successful commissioning of the pump, next pump will be 

offered. 

    b. The contractor shall install new base frame and prepare the surface for 

installation of pump motor units.  The cost of any modification, civil structure if 

required, shall be borne by the contractor. 

    c. The contractor shall install, commission & test the pump motor unit as per the 

guidelines of G.A. drawing given by the manufacturer. 

    d. After commissioning the performance of each pump motor unit shall be 

monitored for seven days. 

 

 

 

 

 

 

 

 

 

 

 

 



132 
 

Technical details of existing pumps and motors are as given below 

A) EXISTING PUMP 

Sr. No. Parameters Details 

1 Service Filtered Water  

2 Make  Kirloskar Brothers Ltd. 

3 Model  DB 125 / 26 

4 Discharge 47.23 LPS 

5 Total head 10 MWC 

6 Speed  1450 RPM 

7 Pump input 6.43 kW 

8 Efficiency 72 % 

9 Required NPSH  3.4 MWC. 

10 Impeller diameter 208 mm 

11 Coupling Love Joy RPL 110 spacer type 

12 Base Plate Fabricated 

13 Bearings SKF 6305 

14 Year of installation 1986 

 

B) EXISTING MOTOR 

Sr. No. Parameters Details 

1 Make  Kirloskar Electric Company 

2 Type  Squirrel cage induction, TEFC 

3 Rating 9.3 kW/12.5 HP 

4 No. of phases 3 

5 Voltage 415 V 

6 Frequency 50 Hz. 

7 Speed 2935 RPM 

8 Connection Delta  

9 Degree of protection IP 55 

10  Class of insulation B 

11 Bearings SKF 6309 

12 Year of installation 2004 
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Annexure-I 

(To be furnished by the tenderer & uploaded with e-Tender) 

A) TECHNICAL DETAILS OF PUMPS 

Sr. 

No. 

Parameters 

 

MCGM Requirement Parameters Offered 

1 Service Clear Water   

2 Make  Jyoti, Kirloskar Brothers 

Limited, Wilo, KSB 

 

3 Discharge 47.23 LPS  

4 Total head 10 MWC  

5 Impeller  Bronze/Stainless steel  

6 Base frame Fabricated  

 

B)  TECHNICAL DETAILS OF MOTORS 

Sr. 

No. 

Parameters 

 

MCGM Requirement Parameters Offered 

1 Make Any reputed make  

2 Type  Squirrel cage induction, TEFC  

3 Rating Min 9.3 kW  

4 No. of phases 3  

5 Voltage 415 V  

6 Frequency 50 Hz.  

7 Connection Delta   

8 Degree of protection IP 55 or Higher  

9  Class of insulation B  

10 Duty Continuous duty  

 

 

Manufacturer’s signature  

& stamp 

 Tenderer’s signature 

& stamp 

Note: Tenderer shall take out print of this page, fill in, sign manually, scan and 

upload. This document shall be submitted along with Packet A/B  
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SELECTION OF MATERIAL  

1. All materials brought on the site of work and meant to be used in the same, shall 

be the best of their respective kinds and to the approval of the Engineer. The 

Engineer or his representative will accept that the materials are really the best of 

their kinds, when it is proved beyond doubt that no better materials of the particular 

kind in question are available in the market. 

2. The contractor shall obtain the approval of the Engineer of samples of all 

materials to be used in the works and shall deposit these samples with him before 

placing an order for the materials with the suppliers. The materials brought on the 

works shall conform in every respect to their approved samples. Fresh samples shall 

be deposited with the Engineer whenever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to 

the site of works to see that they conform in all respects to the Specifications of the 

samples approved by the Engineer, or both. 

4. The Engineer will have the option to have any of the materials tested to find out 

whether they are in accordance with the Specifications and the Contractor will bear 

all expenses for such testing. All bills, vouchers and test certificates, which in the 

opinion of the Engineer or his representative are necessary to convince him as to the 

quality of the materials or their suitability shall be produced for his inspection when 

required. 

5. Any materials that have not been found to conform to the specifications will be 

rejected forthwith and shall be removed from the site by the contractor at his own 

cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use 

such materials from any particular source, as may in his opinion be necessary for 

the proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing 

machine before use 
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Penalty:- 

  1) If installation of the individual backwash pump will not complete within 20 

working days, a penalty of Rs. 1000/- per day will be deducted from the 

contractor’s bill. 

  2) If work of Replacement of Back Wash pumps at Pise Pumping Station will not 

be carried out within stipulated period of 6 Months (Including monsoon) from 

the date of issue of work order, penalty @ 0.5% per week will be deducted from 

the contractor’s bill. 

 Part Payment: 

i) 60 % payment of contract value will be released after receipt of material 
at site.  

ii) 40 % payment of contract value will be made after satisfactory 
completion of said work. 
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SECTION 11 
FRAUD 

AND 
CORRUPT 

PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, 

if an Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in any tender or RFQ issued by the 

Authority during a period of 2 (two) years from the date such Applicant is found by the 

Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with 

the Bidding Process (for avoidance of doubt, offering of employment to, or employing, 

or engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly, with the 

Bidding Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any time 

prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Bidding Process); or save and 

except as permitted under the relavant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the case may be, any person in respect 
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of any matter relating to the Project or the LOA or the Concession Agreement, who at 

any time has been or is a legal, financial or technical adviser of the Authority in 

relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bidding 

Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days’ notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel him 

from the Site, and the provisions of relevant Clause shall apply as if such expulsion 

had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly,    

    of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement  

    process or contract execution. In this context, “public official” includes Financer     

    staff and employees of other organizations taking or reviewing procurement  
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    decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that  

     knowingly or recklessly misleads, or attempts to mislead, a party to obtain a  

     financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to  

     achieve an improper purpose, including to influence improperly the actions of  

     another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm,  

    directly or indirectly, any party or the property of the party to influence improperly  

    the actions of a party; 

vi.  “obstructive practice” is deliberately destroying, falsifying, altering or concealing of  

    evidence material to the investigation or making false statements to investigators in  

    order to materially impede the Financier investigation into allegations of a corrupt,  

    fraudulent, coercive or collusive practice; and/or threatening, harassing or  

    intimidating any party to prevent it from disclosing its knowledge of matters  

    relevant to the investigation or from pursuing the investigation;  

vii.   or acts intended to materially impede the exercise of the Financer’s inspection  

    and audit rights provided 

viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the  

     procurement process or contract execution; and the “act or omission” is intended     

     to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public  

    officials) attempting to establish bid prices at artificial, noncompetitive levels. 

x.   “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 

PRE BID MEETING 
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PREBID MEETING 

(NOT APPLICABLE) 

Pre-bid meeting of the interested parties shall be convened at the designated 

date, time and at HE office, Worli Engineering Hub. A maximum of one 

representative of each Applicant shall be allowed to participate on production of 

authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek 

clarifications and make suggestions for consideration of the Authority. The 

Authority shall endeavor to provide clarifications and such further information as 

it may, in its sole discretion, consider appropriate for facilitating a fair, 

transparent and competitive Bidding Process. 

The letters mentioning the queries shall be submitted on email id 

eemnepippc.he@BMC.gov.in one day before the date of pre-bid meeting upto 4 

pm. Only official representative having authority letter from the tenderer as 

mentioned above will be allowed to attend the pre-bid meeting. 
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List of approved bank for Acceptance of Bank Guarantee 
 The following banks with their Branches in Greater Mumbai from Churchgate to 

Virar & from CST to Kalyan have been approved only for the purpose of accepting 
Banker’s guarantee from 1994-95 onwards until further instructions. 

 
 The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 
Manager of a Branch of the same bank within the Mumbai city limits, categorically 
endorsing thereon that the said Banker’s Guarantee is binding on the endorsing 
Branch of the Bank within Mumbai limits and is liable to be enforced against the 
said Branch of the Bank in case of default by the bidder / supplier furnishing the 
Banker’s Guarantee. 

List of approved bank 
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner &Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab &Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 



151 
 

30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
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70 Bank Of America N.T. &S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong &Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 
(To be submitted with Technical Packet-B) 

 
To,  
The Municipal Commissioner  
Brihanmumbai Municipal Corporation  
Sir,  

 I/ We have read and examined the following documents relating to the work 
of___________________________________________________________________________________
____________________________________________________________________________ 

i. Notice inviting tender.  
ii. Directions to tenderers (General and special)  
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal   
    Corporation as amended up to date.  
iv. Relevant drawings  
v. Specifications.  
vi. Special directions  
vii. Annexure A and B.  
viii. Bill of Quantities and Rates.  
 
1A. 
I/We________________________________________________________________________________ 
(full name in capital letters, starting with surname), the Proprietor/ Managing 
Partner/ Managing Director/ Holder of the Business, for the establishment / firm / 
registered company, named herein below, do hereby offer to.......................................  
……………………………………………………………………………………………………………… 
.……………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………. 
Referred to in the specifications and schedule to the accompanying form of con-tract of 
the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike 
out the portions which are not applicable).  
1B. I/We do here by state and declare that I/We, whose names are given herein below 
in details with the addresses, have not filled in this tender under any other name or 
under the name of any other establishment /firm or otherwise, nor are we in any way 
related or concerned with the establishment /firm or any other person, who have filled 
in the tender for the aforesaid work.”  
2. I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specifications designs, drawings and other relevant details in all 
respects.  
3. According to your requirements for payment of Earnest Money amounting to 
Rs.______________________/Rs._______________________________________________________)  
I/We have deposited the amount through online payment gateways with the C.E. of 
the Corporation not to bear interest. 
4. I/We hereby request you not to enter into a contract with any other person/s for 
the execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so 
doing I/we agree not to withdraw the offer constituted by this tender be-fore the date 
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of communication to me/us of such notice of non/acceptance, which date shall be not 
later than ten days from the date of the decision of the Standing Committee or 
Education Committee of the Corporation, as maybe required under the Mumbai 
Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below). 
5. I/We also agree to keep this tender open for acceptance for a period of 180 days 
from the date fixed for opening the same and not to make any modifications in its 
terms and conditions which are not acceptable to the Corporation. 
6. I/We agree that the Corporation shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely, if. 
a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called 
upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in 
his work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 
with the preparation, stamping and execution of the said contract. 
8. “I/We………………………………………….…….. have failed in the accompanying 
tender with full knowledge of liabilities and, therefore, we will not raise any objection 
or dispute in any manner relating to any action, including forfeiture of deposit and 
blacklisting, for giving any information, which is found to be incorrect and against the 
instructions and directions given in this tender. 
9. “I/We further agree and undertake that in the event it is revealed subsequently 
after the allotment of work/contract to me/us, that any information given by me/us in 
this tender is false or incorrect, I/We shall compensate the BRIHANMUMBAI 
MUNICIPAL CORPORATION for any such losses or inconvenience caused to the 
Corporation in any manner and will not resist any claim for such compensation on 
any ground whatsoever. I/we agree and undertake that I/we shall not claim in such 
case any amount by way of damages or compensation for cancellation of the contract 
given to me/us or any work assigned to me/us or is with-drawn by the Corporation,” 
Address Yours faithfully, 
…………………………………. 
…………………………….…… 
Digital Signature of the Tenderer or the Firm 
1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 
 Full Name and private residential 
address of all the partners constituting 
the Firm 

A/c No. 
…. ……………………………………........... 

1. ………………………….................. Name of Bank 
........................................................... 

2. …………………………………………
………………………..................... 

…………………………………………………
……………...… 

3. …………………………………………
………………………..................... 

Name of Branch 

4. ……………………………………...... 
……………………………............... 

…………………………………………………
………………........................................ 

5. …………………………………………
………………………..................... 

Vender No. 
……………………………………………....... 
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AGREEMENT FORM 

Tender / Quotation                                                             dated ……………. 20….... 

 
Standing Committee/Education Committee Resolution no ...................................... 
CONTRACT FOR THE WORKS....................................................................................                                                                       
................................................................…….…………………………………………………
………...…………………………………………………………………………...…………………….. 
This agreement made this day of ………… …………………………….……………………….. 
Two thousand ……………………....…..……..……….…………………………………Between 
................................................................................................................................. 
.……...……………...………………………………………………….…………………..…………… 
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… 
… …………………………………………………………………...……………………………………. 
in Bombay under the style and name of Messrs ……………………..……………………… 
………………………………………………………………………………………………………........ 
(Hereinafter called “the contractor of the one part and Shri ……………………………… 
…………………………………………………………………………………….…………….…......... 
the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are 
included unless the inclusion is inconsistent with the context, or meaning thereof, 
his successor or successors for the time being holding the office of D.M.C. (S.E.) of 
the second part and the BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter 
called “the Corporation”) of the third part, WHEREAS the contractor has tendered for 
the construction, completion and maintenance of the works described above and his 
tender has been accepted by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 
1) In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works 
hereinafter referred to:- 
2) The following documents shall be deemed to form and be read and constructed as 
part of this agreement viz. 
a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 

   i) All correspondence documents between bidder and BMC.  
3) In consideration of the payments to be made by the Commissioner to the 
contractor as hereinafter mentioned the contractor hereby covenants with the 
Commissioner to construct, complete and maintain the works in conformity in all 
respects with the provision of the contract.  
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4)  The Commissioner hereby covenants to pay to the Contractor in consideration of 
the construction, completion and maintenance of the works the contract sum, at 
times and in the manner prescribed by the contract. 
IN WITNESS WHERE OF the parties hereto have caused their respective common 
seals to be herein to affixed (or have hereunto set their respective hands and seals) 
the day and year above written. 
Signed, Sealed and delivered by the contractors  

_____________________________________________  

______________________________________________  

In the presence of  

_____________________________________________ 
 

 

Full Name  

Address  

  

Signed by the D.M.C. (S.E.) in the presence of Ex. .... City/ WS/ ES 

 _________________________________ 

 _________________________________            

        D.M.C. (S.E.) 

The Common seal of the BRIHANMUMBAI 
MUNICIPAL CORPORATION was hereunto affixed 
on the …………...... 20     in the presence of two 
members of the Standing Committee. 

 

 

 

1. 1. 

  

2. 2. 

  

And in the presence of the Municipal Secretary Municipal Secretary 

Note: The successful bidder will have to pay for preparing contract documents, legal charges, stamp duty 
and stationery charges as mentioned in section 6 
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ANNEXURE '' A ''(Not Applicable) 

 

1 Name of work : ............................................................ 

............................................................ 

............................................................ 

The Engineer for this work :  Hydraulic Engineer 

Engineer In Charge :  Dy.HE (PPC) 

 EE (M&E) Pise  

2 Estimated cost of Tender : Not applicable being item rate tender 

Sr. No. Description of work : Total Amount Rs. 

1 Civil Work : -............................................................ 

2 Mechanical/Electrical Work : -........................................................... 

3 Total Amount : -........................................................... 

3 Earnest Money : ............................................................ 

4 Completion Period : ...................................................... 

 

 

 

 
Tenderer’s signature Name,  

under the trading style of 
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Annexure- B            

 ( On Rs.500/- stamp paper) 

 PRE-CONTRACT INTEGRITY PAC 

(To be submitted with Technical Packet-B) 

The Bidder commits himself to take all measures necessary to   prevent corrupt 
practices, unfair means and illegal activities during any stage of his bid or during any 
pre-contract or post-contract stage in order to secure the contract or in furtherance 
to secure it and in particular commits himself to the following:-  

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or   immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the BMC, 
connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in 
the bidding, evaluation, contracting and implementation of the Contract.  

2.   The Bidder further undertakes that he has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement to 
any official of the BMC or otherwise in procuring the Contract or forbearing to do or 
having done any act in relation to the obtaining or execution of the Contract or any 
other Contract with the Government for showing or forbearing to show favour or 
disfavour to any person in relation to the Contract or any other Contract with the 
Government.  

3.   The Bidder will not collude with other parties interested in the contract to impair 
the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract.  

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, 
unfair means and illegal activities.   

5.    The Bidder, either while presenting the bid or during pre-contract negotiations 
or before signing the contract, shall disclose any payments he has made, is 
committed to or intends to make to officials of the BMC or their family members, 
agents, brokers or any other intermediaries in connection with the contract and the 
details of services agreed upon for such payments.    

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, 
or pass on to others, any information provided by the BMC as part of the business 
relationship, regarding plans, technical proposals and business details, including 
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information contained in any electronic data carrier. The Bidder also undertakes to 
exercise due and adequate care lest any such information is divulged.  

7.   The Bidder commits to refrain from giving any complaint directly or through any 
other manner without supporting it with full and verifiable facts.  

8.   The Bidder shall not instigate or cause to instigate any third person to commit 
any of the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Bidding Process. Notwithstanding 
anything to the contrary contained herein, the Authority may reject an Application 
without being liable in any manner whatsoever to the Applicant if it determines that 
the Applicant has, directly or indirectly or through an agent, engaged in corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice in the Bidding Process 

      For the purposes of this Clause 9, the following terms shall have the meaning 
herein after respectively assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process ; 

2.  “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any persons participation or 
action in the Bidding Process; 

3.  “undesirable practice” means (i) establishing contact with any person connected 
with or employed or engaged by the Authority with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the Bidding 
Process; or (ii) having a Conflict of Interest; and 

4.  “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Bidding Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

(To be submitted with Technical Packet-B) 

 

I, _____________________ of _________, do hereby declared and undertake 

as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company _______ and there is 

nochange in the contents of the certificates that are submitted at the time of 

registration. 

2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors 

of ___________ has not been charged with any prohibitory and /or penal action such 

as banning(for specific time or permanent)/de-registration or any other action under 

the law by any Government and/or Semi Government and/or Government 

undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as per 

tender documents at the rates quoted by me in capacity as ______________ of 

___________. 

4.I further declare that if I am allotted the work and I failed to carry out the allotted 
work in accordance with the terms and conditions and within the time prescribed 
and specified, BMC is entitled to carry out the work allotted to me by any other 
means at my risk and cost, at any stage of the contract. 
5. I also declare that I will not claim any charge/damages/compensation for non 
availability of site for the contract work at any time. 
6. I declare that I will positively make the arrangements of the required equipment on 
the day of commencement or with respect to the progress of the work in phases, as 
per the instructions of site in charge 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT  

THIS INDENTURE made this ______________day of __________ BETWEEN 

THE ___________________BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 
shall be deemed to include its successors and assigns)of the first part 
__________________________________________ _________________________________ inhabitants 
carrying on business at _______________________________ in Mumbai under the style and 
name of Messer’s __________________(hereinafter referred to as 'the consultant') of the 
second part Shri. _______________________________________ 

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third part 

and THE Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the 

Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of 

''_________________________________________________________and the terms of such tender 

/contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/ earnest money and /or the security a sum of Rs.______________(Rupees 

__________________)AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner 

towards the Security -deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all claims properly chargeable against them there under AND 

WHEREAS the consultants are constituents of the Bank and in order to facilitate the 

keeping of the accounts of the consultants, the Bank with the consent and concurrence of 

the consultants has requested the Commissioner  to accept the undertaking of the Bank 

hereinafter contained, in place of the contractors depositing with the Commissioner the said 

sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing , whenever required by him , from time to time , so 

to do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under 

the terms of the said tender and /or the contract .The B.G. Is valid up to _________” 
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Notwithstanding anything what has been stated above, our liability under the above 

guarantee is restricted to Rs. ___________ only and guarantee shall remain in force upto 

____________ unless the demand or claim under this guarantee is made on us in writing on 

or before __________all your right under the above guarantee shall be forfeited and we shall 

be released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1) _________________ 

Name and _________________ 

address _________________ 

 WITNESS (2) __________________ 

Name and __________________ the duly constituted Attorney Manager 

address _____________________ 

the Bank and the said Messer’s__________________________________ 

_______________________________________ (Name of the Bank) 

WITNESS (1) _________________ 

Name and _________________ 

address _________________ 

WITNESS (2) _________________ 

Name and __________________ 

For Messer’s____________________ 

address ____________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees. 
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Annexure- D  

Rate Analysis (Not Applicable being item rate tender) 

Item Description 

 

 

Sign & Seal of the Tenderer  

 

 

 

 

 

 

 

 

 

Sr. 
No. 

Description of rate 
analysis parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should be 
inclusive of all taxes) 

  

2 Machinery Hire Charges   

3 Labour Type  (labour 

components) 

 

4 Total of all components   

5 Overhead & Profit 15% on 4   

6 Total Rate (4+5)   

7 Per unit rate   
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PROFORMAS: 
PROFORMA- I  (To be submitted with Technical Packet-B) 

    The list of similar works as stated in eligibility criteria during last seven years– 
 

PROFORMA- I 

Sr.
No. 

Name of 
the 

Project 

Name of the 
employer 

Stipulated date 
of completion 

Actual date of 
completion 

Actual Cost of work 
done 

1 2 3 4 5 6 
      

 
NOTE:  
1) Scanned Attested copies of completion/performance certificates from the Engineer-
in-Charge for each work should be annexed in the support of information furnished in 
the above proforma. 
2)   Works shall be grouped financial year-wise. 

 
PROFORMA- II (To be submitted with Technical Packet-B) 
      Yearly turnover of Works during the last three years. 

PROFORMA- II 

Sr.No. Financial 
year 

Annual Turnover of  
Works 

Updated value to 
current year 

Average of last 3 
years 

NOTE: The above figures shall tally with the audited balance sheets ed by the 
tenderers duly certified by Chartered Accountant. 

       PROFORMA- III (To be submitted with Technical Packet-B) 
1. At least similar work, as stated in eligibility criteria.                         

                                    PROFORMA- III 

Name 
of the 
Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue 

of work 
Order 

Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Actual cost 
of work 
done 

Remarks 
explaining 
reasons for 
delay, if any 

1 2 3 4 5 6 7 8 
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Note:  Scanned Attested copies of completion/performance certificates from the 
Engineer-in-charge for each work should be annexed in support of information 
furnished in the above proforma. 

PERSONNEL: (To be submitted with Technical Packet-B) 

PROFORMA- IV 

Sr. 

No. 

Post 
Name Qualification Work Experience 

  (Prime Candidate/ 
Alternate) 

 No. of Years 

1 Project Manager    

2 
Quality Control 

Engineer 

   

3 Site Engineer    

4 Site Supervisor    

NOTE:  Scanned Attested copies of qualification certificates and details of work 
experience shall be submitted /uploaded. 

MACHINERY: ( for special work only) Not applicable 

PROFORMA- V/A 

Sr.N

o. 
Equipment Number 

 

PROFORMA- V/B 

Sr.No

. 
Equipment Number 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested 
documents of ownership/leased of machinery. The undertaking from the suppliers 
will not be accepted. 
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PROFORMA - VI / A (To be submitted with Technical Packet-B) 
 Details of Existing Commitments and ongoing works – 

PROFORMA - VI / A 

Descri
ption 

of work 

Place 
 

Contra
ct No. 
&Date 

Name 
&Addresses 
of employer 

Value of 
Contract in 

Rs. 

Scheduled 
date of 

completio
n 

Value of 
work 

remaining to 
be completed 

Antici-pated 
Date of 

comple-tion 

21 22 54 

Note: Scanned Attested copies of work orders/completion/performance certificates 
from the Engineer-in-Charge for each work should be annexed in the support of 
information furnished in the above proforma. 
 
 PROFORMA - VI / B (To be submitted with Technical Packet-B) 
Details of works for which bids are already uploaded – 

 

PROFORMA - VI / B 

Descrip
tion of 
work 

Pla
ce 

Name 
&Addresses 
of employee 

Value of 
Contract 

in Rs. 
Time Period 

Date on which 
decision is 
expected 

Remarks 
 

1 2 3 4 5 6 7 

       

    

 PROFORMA – VII  (To be submitted with Technical Packet-B) 

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark 
showing 

present status 
1 2 3 4 5 
     

Note: Litigation History must cover - Any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC, State Govt., Central Govt. or 

any authority under State or Central Govt./Govt. organisation initiated against the 

company, firm, directors, partners or authorized signatory shall be disclosed for last 

5 years from the date of submission of bid. Also, bidder must disclose the litigation 

history for last 5 years from the date of submission of bid about any action like 

show cause issued, blacklisting. debarring, banning, suspension, deregistration and 

cheating with BMC and BMC is party in the litigation against the company, firm, 

directors, partners or authorized signatory for carrying out any work for BMC by 



170 
 

any authority of BMC and the orders passed by the competent authority or by any 

Court where BMC is a party. While taking decision on litigation history, the 

concerned Chief Engineer or D.M.C. or Director, as may be the case, should 

consider the details submitted by bidder and take decision based on the gravity of 

the litigation and the adverse effect of the act of company, firm, directors, partners 

or authorized signatory on the BMC works which can spoil the quality, output, 

delivery of any goods or any work execution and within the timeframe. 
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ANNEXURE- E 
AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper) 

(To be submitted with Technical Packet-B) 

To 
The Municipal Commissioner. 
For the BRIHANMUMBAI MUNICIPAL CORPORATION 
Sir, 

                Bid No._______________________________________________ 
      "I/We __________________________________________________________(full name in capital 
letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ Holder 
of the Business/ Manufacturer/ Authorized Dealer, for the establishment/ firm / registered 
company, named herein below, do hereby, state and declare that I/We ______________________ 
whose names are given herein below in details with the addresses have not filled in this tender 
under any other name or under the name of any other establishment/ firm or otherwise, nor 
are we in any way related or concerned with any establishment/ firm or any other person, who 
have filled in the tender for the aforesaid work". 
       I/We do hereby further undertake that we have offered the best prices for the subject 
supply work as per the present  market rates. Further we do hereby undertake  and 
commit that we have not offered/supplied the subject product/systems or sub systems 
in the past one year in  Maharashtra State for quantity variation upto – 50% or + 10% at 
a price lower that that offered in the present bid to any other outside agencies including 
Govt./Semi Govt. agencies and within BMC also. Further, we have filled in the 
accompanying tender with full knowledge of the above liabilities and therefore we will not raise 
any objection  or dispute in any manner relating to any action including forfeiture of deposit 
and blacklisting, for giving any information which is found to be incorrect and against the 
instruction and direction given in this behalf in this tender. 
“I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/ contract to me/ us that any information given by me/ us in this tender is 
false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL CORPORATIONfor 
any such losses or inconveniences caused to the Corporation in any manner and will not raise 
any claim for such compensation on any ground whatsoever.  I/We agree and undertake that 
I/We shall not claim in such case any amount, by way of damages or compensation for 
cancellation of the contract given to me/ us or any work assigned to me/ us or is withdrawn 
by the Corporation". 

However, in case of price difference, if it is a result of differential tax structures, different 
Dollar value of Rupee, differential logistic of transport etc.  Considering this aspect, before 
invoking the penalty, blacklisting, I/We will be given a reasonable opportunity of being heard 
by representing our, case as to why such price variation/ differential has been arisen. 
 In case if the explanation submitted by me/ us is unsatisfactory then action including 
forfeiture of deposit & blacklisting may be taken against me/us. 
 
TENDERER'S FULL SIGNATURE  

 

WITH FULL NAME AND RUBBER STAMP 

 

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by  Notary 
with Red Seal and Registration number). 
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Annexure – F 

Irrevocable Undertaking  (Notarised) 

(on Rs. 500/- Stamp paper) 

(To be submitted with Technical Packet-B) 

 
  I 

Shri/Smt.....................................................................aged,........years Indian 

Inhabitant. Proprietor/ Partner/ Director of M/s. …...........................................  

resident at …......................................................... do hereby give Irrevocable 

undertaking as under; 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any 

reduction in rate of tax on supply of goods or services or the benefit of input tax 

credit shall be mandotarily passed on to BMC by way of commensurate reduction in 

prices. 

2. I further say and undertake that I understand tat in case the same is not passed  

on and is discovered at any later stage, BMC shall be at liberty to initiate legal action 

against me for its recovery including, but not limited to, an appeal to the Screening 

Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my partners/ 

company/ other Directors of the company and upon my/our legal heirs, assignee, 

Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/ punishment or both as per the provisions of GST Act. 

 
Whatever has been stated here in above is true & correct to my/ own knowledge & 

belief. 

 
 
Solemnly affirmed at                                                                      DEPONANT 

 
 
This day of                                                                                    BEFORE ME 

 
Interpreted Explained and Identified by me. 
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ANNEXURE G 
    GRIEVANCE REDRESSAL MECHANISM 
(To be submitted with Technical Packet-B) 

 
 BMC has formed a Grievance Redressal Mechanism for redressal of bidder's 
grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or 
omission of the procuring entity being contrary to the provisions of the tender or any 
rules or guidelines issued therein. in Packet A. B&C can make an application for 
review of decision of responsiveness in Packet "A B & C within a period of 7 days or 
any such other period, as may be specified in the Bid document. 
 While making such an application to procuring entity for review, aggrieved 
bidders or prospective bidders shall clearly specify the ground or grounds in respect of      
which he feels aggrieved. 
 Provided that after declaration of a bidder as a successful in Packet A (General 
Requirements), an application for review may be filed only by a bidder who has 
participated in procurement proceedings and after declaration of successful bidder in 
Packet 'B' (Technical Bid). an application for review may be filed only by successful 
bidders of Packet A. Provided further that, an application for review of the financial bid 
can be submitted, by the bidder whose technical bid is found to be 
acceptable/responsive. 

 Upon receipt of such application for review, BMC may decide whether the bid 
process is required to be suspended pending disposal of such review. The BMC after 
examining the application and the documents available to him, give such reliefs, as 
may be considered appropriate and communicate its decision to the Applicant and if 
required to other bidders or prospective bidders, as the case may be. 
 BMC shall deal and dispose off such application as expeditiously as possible 
and in any case within 10 days from the date of receipt of such application or such 
other period as may be specified in pre-qualification document, bidder registration 
document or bid documents, as the case may be. 
 Where BMC fails to dispose off the application within the specified period or if 
the bidder or prospective bidder feels aggrieved by the decision of the procuring 
entity, such bidder or prospective bidder may file an application for redressal before 
the "Internal Procurement Redressal Committee" within 7 days of the expiry of the 
allowed time or of the date of receipt of the decision as the case may be. Every such 
application for internal redressal before Redressal Committee shall be accompanied 
by fee of Rs.25,000/- and fee shall be paid in the form of D.D. in favour o M.C.G.M. 
 1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be 
made concerned DMC/Director who should decide appeal in 7 days, If not 
satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision. 
 Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ Director 
of particular department for the first appeal grievances by the bidder against the 
decision for responsiveness/non-responsiveness in Packet A Packet 11' or Packet C 
and if not satisfied, concerned A.M.C. will take decision as per second appeal made 
by the bidder. 
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 This Grievance Redressal Committee (GRC) will be operated through DMC 
(CPD) office where appeals of aggrieved bidder will be received with fee of       
Rs. 25,000/- from aggrieved bidder. The necessary correspondence in respect of 
said applications to the aggrieved bidder & concerned department, issuing 
notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and 
further proceeding will be carried out through registrar appointed by MCGM. 
 No application shall be maintainable before the redressal Committee in regard 
of any decision of the BMC relating to following issues:  

 Determination of need of procurement  
 The decision of whether or not to enter into negotiations  

 Cancellation of a procurement process for certain reasons. 
 On receipt of recommendation of the Committee, It will be communicate his 
decision thereon to the Applicant within 10 days or such further time not exceeding 
20 days, as may be considered necessary from the date of receipt of the 
recommendation and in case of non-acceptance of any recommendation, the reason 
of such non-acceptance shall also be mentioned in such communication. 
 Additional Municipal Commissioner and/or Grievance Redressal Committee, if 
found, come to the conclusion that any such complaint or review is of vexatious, 
frivolous or malicious nature and submitted with the intention of delaying or 
defeating any procurement or causing loss to the procuring entity or any other 
bidder, then such complainant shall be punished with fine, which may extend to Five 
Lac rupees or two percent of the value of the procurement, whichever is higher. 
 

 

 

 

Full Signature of the tenderer with      

Official Seal and Address 
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE  MANUFACTURERS 

(To be submitted with Technical Packet-B) 

To,  
The Commissioner, 
Brihanmumbai Municipal Corporation, 
MUMBAI-400 001. 

Sub.: _________________________________________________________ 
 
e-Tender No.____________________________________________ 

 

Dear Sir, 

We, ___________________________________________ (Name of the manufacturing concern) 

are an established manufacturer of _________________________________________________  

__________________________________________________ (description of product) having 

factory at __________________________________________________________________________ 

________________________________________________________ (factory address) 

 We hereby assure quantity and quality as per the contract for the goods offered 
for supply/work against this invitation for tender and undertake to abide by the said 
clause. We also assure uninterrupted supply of spares, material, service, etc. included 
in Bill of Quantities in the tender for till the completion of entire contract period 
(Inclusive of defect liability period of 3 years). 

 
For and on behalf of M/s.________________________________ 
(Name of manufacturer) 
 
Note:- 1) This Proforma is meant for manufacturers who are participating in the 

tendering themselves. This letter shall be submitted with the tender in original on 

the letterhead of the manufacturing concern and signed by a person competent to 

sign the same.*** 
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PROFORMA LETTER TO BE SUBMITTED BY AUTHORIZED 

DEALER/DISTRIBUTOR/CONTRACTOR/FIRM FROM THEIR MANUFACTURERS   

(To be submitted with Technical Packet-B) 

To,  

The Commissioner, 

Brihanmumbai Municipal Corporation, 

MUMBAI-400 001. 

   Sub.: e-Tender for the _____________________________ 
           ______________________________________ 
            e-Tender No.: ______________ Due on: _________ 

Dear Sir,  

We, _____________________________________ (Name of the manufacturing concern) are 
an established manufacturer of ________________________ having factory at 
________________________________________________________ (factory address) do hereby 
authorize M/s. ________________________________________ _________ ____ 
____________________________________________________________________________________ 
(name and address of the  authorized dealer/distributor/contractor/firm) to represent 
us to tender and conclude the contract for the above goods manufactured by us with 
you against invitation of e-tender no. _______________________ due on ________. 

We hereby assure quantity and quality as per the contract for the goods offered. We 
also assure uninterrupted supply of spares, material, service, etc. included in Bill of 
Quantities in the tender for till the completion of entire contract period ( Inclusive of 
defect liability period ). 

                                                                           Yours faithfully, 

For and on behalf of M/s.________________________________ 

                                                                               (Name of manufacturer) 

           

       Signature 

      (______________________________) 

     (Name & Designation of authorized signatory with 
Stamp.) 

Place:                             

Date: 

Note: This letter of authority shall be in original on the letterhead of the manufacturing 
concern and should be signed by a person competent  to bind the manufacturers 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

(HYDRAULIC ENGINEER’S DEPARTMENT)  
ANNEXURE- H 

 
UNDERTAKING FOR SITE VISIT 

(To be submitted on the letterhead of TENDERER while uploading tender in Packet A/Packet B)  

                                                                                                                      
Date:  

To, 
Asst. Engg. (Pumping Station), Pise 
Office of Executive Engineer (M&E) Pise 
At. Pise, Post: Vadpa, Taluka-Bhiwandi, 
District: THANE-421 302 
 
 
Bid No. :  

Name of Work :  

__________________________________________________ 

Subject  : Site Visit Undertaking 

 
 
Dear Sir/Madam, 
 

We M/s.________________________________________________ (name of tenderer) 
hereby undertake that, before submitting our bid for the above mentioned work and 
bid no, we have completed the site visits at BMC site locations: 
_______________________________________(mention BMC site address) to understand the 
scope of work along with the BMC site Engineer___________________ (mention name of 
BMC Site engineer) on _________________(mention site visit date).  
 

We are now fully aware of the site conditions and has taken into consideration 
all factors as an experienced contractors to successfully carry out the work as per the 
tender requirements of BMC for above mentioned work and bid no, before submitting 
our Bid for the above mentioned work.  

Thanking you. 
 

Yours faithfully,  
 
 

  
(Name, Stamp & Signature of Tenderer) 



178 
 

BRIHANMUMBAI MUNICIPAL CORPORATION 
(H.E.’s Department-O.C.Division) 

ENVIRONMENTAL MANAGEMENT PLAN 
S r. 

No 
Head Information to be filled by the Project 

Proponent 
1 Project Overview  

1.1 Project Details  

1.2 Project Proponent 
information 

 

2 Project Details  

2.1 Construction Activities  

2.2 Material Management  

2.3 Existing site Features  
 

3 Statutory Requirement  

3.1 Legal Compliances  

3.2 Applicable Permits  
 

4 Organization Structure 
Arrangement 

 

4.1 Project Team & Roles  

5 Environmental Management Plan 
(EMP) 

 

6 6.1 Pre-construction Phase  
 

6.2 Construction Phase  

6.3 Operation Phase  

7 Environmental Monitoring & 
Reporting 

 
 

8 Conclusion & Commitment  
 

 
 
 
Prepared & Checked by                                                      Authorised by  
(Sign, Name and Designation)                                         (Sign, Name and Designation) 
(To be signed by                                                              (To be signed by  
Site Incharge/Manager of Contractor)                            Project Proponent/Contractor) 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
 
 

Tender No. : 
 
Sub:- Replacement of Backwash pumps at Pise Pumping Station 

 
 

The Tenderer shall state briefly any deviation from the specifications, contained in his 

main offer. 

DEVIATION SCHEDULE 
 
Sr. 
No.   

Item  Deviation Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  

 

  
 

 

Signature of authorized person of concern/company 

 

 


