
BRIHANMUMBAI MUNICIPAL CORPORATION

Hydraulic Engineer’s department in O.C. Division

E-TENDER FOR

Name of 
Work:

Replacement  of  48  V  DC battery  charger  with  D.C.D.B.  at

stage I Pumping Station Panjrapur.

Tender ID No. :- 2025_MCGM_1252672_1

Website: www.mahatenders.gov.in

Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 

Panjrapur Water Treatment Plant, Administrative Building, 1stFlr., 

Post: Vadapa, Tal: Bhiwandi, Dist:Thane.

Email :- eemnepjppc.he@mcgm.gov.in

Prepared by Checked by Verified by Approved by

S.E.(P/S) Panj A.E.(P/S) Panj E.E.(M&E) Panj. Dy.H.E.(PPC)

1

http://www.mahatenders.gov.in/
mailto:eemnepjppc.he@mcgm.gov.in


(This page is intentionally kept blank)

2



 “INDEX”

SECTION DESCRIPTION PG-NO.

1
E-TENDER NOTICE

5

2
ELIGIBILITY CRITERIA

11

3
DISCLAIMER

15

4 INTRODUCTION 19

5
E-TENDER ONLINE SUBMISSION PROCESS

23

6
INSTRUCTIONS TO APPLICANTS

27

7 SCOPE OF WORK 44

8
BILL OF QUANTITIES

46

9
GENERAL CONDITIONS OF CONTRACT

50

10
SPECIFICATIONS & SELECTION OF MATERIAL

80

11
FRAUD AND CORRUPT PRACTICES

92

12
PRE-BID MEETING

96

13
LIST OF APPROVED BANKS

99

14
APPENDIX

103

3



(This page is intentionally kept blank)

4



SECTION  - 1

E-TENDER NOTICE

5



(This page is intentionally kept blank)

6



BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./5377 dated 27.11.2025.

E-TENDER NOTICE

Name of 

Work:

Replacement of 48 V DC battery charger with D.C.D.B. at
stage I Pumping Station Panjrapur.

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item
rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which
are repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/
Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who are
vendors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class “B-1” as per
new registration and from the tenderers equivalent and superior classes registered in Central or
State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be
allowed subject to condition that, the tenderers who are not registered with BMC will have to
apply for registering their firm within three months time period from the award of contract,
otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be forfeited/recovered and
an amount equal to Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of

Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The  applicants  not  registered  with

BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process &

obtain login credentials to participate in the online bidding process.(The application form can be

downloaded  from  BMC's  portal  (Mahatenders)  (http://mahatenders.gov.in)   on  payment  of

Rs.1000+18% GST.

i) To download the application form, for those applicants not having vendor registration, need to

apply  first  for  vendor  registration  at  the  office  of  Chief  Account  (CPD),  3rd  floor,  Byculla,

Bakariadda,  Mumbai.  (Note-  Online  vendor  registration  is  available  on  BMC's  portal

http://portal.mcgm.gov.in)

ii) Followed by SRM login ID and password to be obtained from Central Purchase Department

(CPD), Office at Byculla, Bakariadda, Mumbai

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual,

please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature from

any one of the Certifying Authorities (CA's) licensed by controller of certifying authorities namely,

Safes crypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra

CA.
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Tender ID No.
Name and location of 

work

Contract
period

Estimated Cost
of Project

2025_MCGM_1252672_1

Replacement  of  48V  DC
battery  charger  with
D.C.D.B.  at  stage  I
Pumping  Station
Panjrapur.

6 months 

(IM)

Not Applicable 

being item rate 

tender.

While submitting duly filled tender document on mahatender, bidder needs to pay total

EMD amounting to Rs. 13700/- online through https://mahatenders.gov.in. EMD is refundable

in accordance to the relevant clause of bid document, except in the case of the selected Bidder

who’s Bid Security/EMD shall  be  retained.  The Bidders  will  have to  provide  Earnest  Money

Deposit through the payment gateways while submitting the bids. The Bid shall be summarily

rejected if it is not accompanied by the Earnest Money Deposit. The tender is available on e-

Procurement System of Government of Maharashtra (Mahatenders) https://mahatenders.gov.in.

as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates as

mentioned in header data. All the responsive and eligible bidders if they so wish can be present

at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur Complex).

The Packet C shall  be opened if  bids submission in Packet A & B satisfies/includes all  the

requirements and same are found acceptable to the Authority.  

The  Municipal  Commissioner  reserves  the  right  to  reject  all  or  any  of  the  e-  tender(s)

without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data.

If there are any changes in the dates the same will be displayed on e-procurement system of

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.i  n

The  Applicants  interested  for  the  above  referred  works  may  contact  the  Dy.  Hydraulic

Engineer (Pise-Panjrapur Complex) at the following address on any working day during office

hours.

Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 
Panjrapur Water Treatment Plant, Administrative Building, 1stFlr., 
Post: Vadapa, Tal: Bhiwandi, Dist:Thane.

Email :- eemnepjppc.he@mcgm.gov.in
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The  applicants  may  wish  to  visit  the  site  under  reference  located  at  Panjrapur,  Post:
Vadapa, Tal: Bhiwandi, Dist:Thane and can collect the information of the present status from the
department who have invited the bids.

BMC reserves the rights to accept any of the application or reject any or all the application
received  for  above  works,  without  assigning  any reasons  thereof.  The  information  regarding
above  subject  matter  is  available  on  e-procurement  system of  Government  of  Maharashtra
(Mahatenders) (http://mahatenders.gov.in).

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page  for  further
details about the etendering process.

For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-
22046934/22837339  from  11.30  AM  to  5.00  PM  on  all  working  days  .  Email:  support-
eproc@nic.in

SPECIAL NOTE :  TENDERERS ARE REQUESTED TO GO THROUGH THE e-  TENDER
GUIDELINES  ON  NIC  PORTAL  (https://mahatenders.gov.i  n).  For  registration,  enrolment  for
digital  signature  certificate  &  user  manual,  please  refer  to  respective  links  provided  in  e-
tendering tab. The vendors can get digital signature from any one of the Certifying Authorities
(CA’s) licensed by the Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

                      Sd/-

Executive Engineer (M&E)
Panjrapur
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Header Data

Tender  ID No. 2025_MCGM_1252672_1

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION

Subject
Replacement  of  48V  DC  battery  charger  with

D.C.D.B. at stage I Pumping Station Panjrapur.

Cost of tender
(Tender Fee)

Rs. 4283.40/- (Rs.3630.00+18% GST) (To be paid 
online on Mahatenders Portal)

Cost of E-tender (Estimated 
Cost)

Rs.                       
Not Applicable being Item Rate tender

Bid Security Deposit/ EMD Rs.13,700/-

Date of issue and sale of 
tender

01.12.2025 from 11:00 Hrs

Last date & time for sale of 
tender

09.12.2025 upto 12:00 Hrs

Submission of Packet A, B & 
Packet C(Online)&(Receipt of 
Bid Security deposite)

09.12.2025 upto 16:00 Hrs

Pre-Bid Meeting  Not Applicable
__________ at _____ hrs at H.E.’s Office, 
Engineering Hub, 1st floor, Worli Naka,
Worli, Mumbai.

Opening of Packet A 10.12.2025 after 16:01Hrs

Opening of Packet B 10.12.2025 after 16:10 Hrs

Opening of Packet C 16.12.2025 after 15:00Hrs

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur 
Complex)                                                                  
Panjrapur Water Treatment Plant,
Administrative Building, 1stFlr., Post: Vadapa,
Tal: Bhiwandi, Dist:Thane.
Phone No. 02522 309005/ 23
Email :- eemnepjppc.he@mcgm.gov.i  n

Venue for opening of bid On line in Dy.H.E. (P.P.C.)'s office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof.

                                                                     Sd/-       Sds

 Executive Engineer(M&E) Panjrapur
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1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

A)  The  tenderer  shall  be  manufacturer  of  Battery  charger  or  their  authorized
representative.  In  case  of Authorized  representative  (Dealer/  Distributor/
Contractor/ Firm), the tenderer shall submit an authorization letter in prescribed
format from the manufacturer for said work along with the tender, without which
tender will be out rightly rejected.

AND

 B) The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. / Public Sector Organizations during last
seven (7)  years ending last  day of month previous to the one in which bids are
invited  as  a  prime  Contractor  (or  as  a  nominated  sub  Contractor,  where  the
subcontract had involved similar nature of work as described in the scope of works
in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are
satisfied 

a) Three similar completed works of similar nature each costing minimum of

Rs. 408870/-.OR

b) Two similar completed works of similar nature each costing minimum of
Rs. 477015/-.OR

c) One completed work of similar nature of minimum of Rs. 681450/-.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per Annum, calculated
from  the  date  of  completion  to  last  date  of  receipt  of  applications  for  tenders.
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2 Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to  Rs.408870/- in  last three (3) financial years immediately preceding the
Financial  Year  in  which  bids  are  invited.  The  value  of  executed  works  shall  be
brought to current costing level by enhancing the actual value of work at compound
rate of 10 % per annum; calculated from the date of completion to last date of receipt
of applications for tenders.

Documentary evidence shall be submitted.

1.3 Similar Experience:

 For assessing the technical capacity of Regular, Routine & Maintenance works;
The tenderer shall have the experience of similar work means ‘ the tenderer shall
have carried SITC / Replacement of 48V DC Battery Charger or above capacity
OR  SITC  /  Replacement  of  415V  LT  switchboard  for  BMC  department/
Government/ Semi Government / Public Sector Organizations 

 Past  performance  certificates  (along  with  Purchase  order/work  order),
including  the  work  order  number  and  date,  cost  of  the  work,  contract
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period, etc. shall be annexed by the bidder while submitting the offer.

1.4  Bid Capacity: (Not Applicable for this tender)

    The bid capacity of the prospective bidders will be calculated as under:

    Assessed Available Bid Capacity = (A* N* 2 - B)

    Where,

 A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during  the last five years  (updated to the price level of
the Financial year in which bids are received at a rate of 10% per year) taking
into account the completed as well as works in progress.

 N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

 B  = Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

 Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

    Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

    -  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

    - Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),

whether verbally or in documentary or any other form, by or on behalf of the BRIHANMUMBAI

MUNICIPAL CORPORATION (BMC),  hereafter also referred as “The Authority “,  or  any of  its

employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this e-

tender and such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments

arrived at by the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) in relation to the Project.

Such assumptions, assessments and statements do not purport to contain all the information

that each Applicant may require. This e-tender may not be appropriate for all persons, and it is

not  possible  for  the  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC),  its  employees  or

advisors to consider the investment objectives, financial situation and particular needs of each

party  who  reads  or  uses  this  e-tender.  The  assumptions,  assessments,  statements  and

information contained in this e-tender may not be complete, accurate, adequate or correct. Each

Applicant should therefore, conduct its own investigations and analysis and should check the

accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments,

statements  and  information  contained in  this  e-tender  and  obtain  independent  advice  from

appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,

some of which may depend upon interpretation of law. The information given is not intended to

be an exhaustive account of statutory requirements and should not be regarded as a complete or

authoritative statement of law. The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) accepts

no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed

here.

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) its employees and advisors make

no representation or warranty and shall have no liability to any person, including any Applicant

or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be

incurred or suffered on account of anything contained in this e-tender or otherwise, including

the  accuracy,  adequacy,  correctness,  completeness  or  reliability  of  the  e-tender  and  any

assessment, assumption, statement or information contained therein or deemed to form part of

this e-tender or arising in any way with pre-qualification of Applicants for participation in the

Bidding  Process.  The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  also  accepts  no

liability of any nature whether resulting from negligence or otherwise howsoever caused arising

from reliance of any Applicant upon the statements contained in this e-tender.
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The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  may,  in  its  absolute

discretion but without being under any obligation to do so, update, amend or supplement the

information, assessment or assumptions contained in this e-tender.

The  issue  of  this  e-tender  does  not  imply  that  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or

to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the right to reject all or any of the

Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and

submission of its Application including but not limited to preparation, copying, postage, delivery

fees, expenses associated with any demonstrations or presentations which may be required by

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  or  any  other  costs  incurred  in

connection with or relating to its Application. All such costs and expenses will remain with the

Applicant and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) shall not be liable in any

manner  whatsoever  for  the  same  or  for  any  other  costs  or  other  expenses  incurred  by  an

Applicant in preparation or submission of the Application, regardless of the conduct or outcome

of the Bidding Process.
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INTRODUCTION

1. Background:

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  covers  an  area  of  437.71

sq.kms. with a population of 1.24 Crores as per census of 2011. The metropolis accounts

major portion of India’s international trade and government’s revenue, from being one of

the foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the

cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible

for urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent.

In observance of historic traditions of strong civic activism, with the change in time and

living conditions to match with the urbanization, BMC has mainly focused in providing

almost  all  kinds of  engineering services viz,  Hydraulics,  storm water drain,  sewerage,

water  supply  projects,  roads,  bridges,  solid  waste  management,  and  environmental

services. Beside this, the BMC is also providing dedicated services in various segments

such as Health, Primary Education as well as the construction and maintenance of Public

Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to

health depts.  Moreover we have other dept.  like education, market,  fire brigade dept.,

Octroi and other such departments where quite a good number of  staff  members are

working.

Preamble:

     The Panjrapur Pumping Station has been developed in three Stages viz. Stage-I,

II & III under Water Supply Projectt in the year 1979, 1988 and 1997.

           In Pumping Station, 48V D.C. supply is used for operation of breaker, protective

relays and indicators of 3.3 KV switchboards. The 48V D.C. supply is provided from

battery  charger  back  up with  battery  bank.  At  stage  I,  the  battery  charger  of  M/s.

Antronix Engineers make is installed in the year 2010. Since then the battery charger is

in  service.   As  the  manufacturer  M/s.  Antronix  Engineers  have  shut  down  their

business, spares of this battery charger are not available in market. Any break down in
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charger can make protective system of stage-I pumping station inoperative & hamper the

water  supply  to  Mumbai  city.   Also  the  useful  life  of  this  battery  charger  is  over.

Therefore it is necessary to replace the 48V battery charger at Stage-I with new one.

          At stage-I D.C. Distribution Board (D.C.D.B) of Elektrotek make is provided to

distribute  48V DC supply  to  various  loads.  This  is  in  service  since  year  1979.  The

switches of D.C.D.B are hard to operate.  Also useful life of this panel is over. Therefore

it is necessary to replace D.C. Distribution Board at stage-I. Now, the battery charger

comes with inbuilt D.C.D.B.

The contractor has to replace 48V DC Battery Charger with D.C.D.B. at Stage I

Pumping Station Panjrapur with new one.
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E-TENDERING ONLINE SUBMISSION PROCESS

1 Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal‟
https://mahatenders.gov.in/nicgep/app

2 All the tender notices including e-Tender notices will be published on NIC’s Mahatender
Portal
https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal for
e-Tendering process. Vendors not registered with NIC’s Mahatender portal can apply
online by clicking the link online registration section of NIC’s Mahatender portal.
“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.
%24WebRightMenu.%24  DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders even
if these are submitted on the Firm’s letter head and received in time. All such manual
offers shall be considered as invalid offers and shall be rejected summarily without any
consideration

6 Please read the tender document carefully “Instructions and Articles of Agreement” for
supply of general items. All documents that are required to be submitted as part of
eligible & technical bid, need to be uploaded in the Packets provided for this purpose
and commercial bid need to be filled online.

7 This  document  (Instructions  to  vendors)  and  the  'Articles  of  Agreement'  document
which are available in the tender document make part of all tender documents unless
stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be
deemed  to  mean  acceptance  of  the  terms  and  conditions  contained  in  the  tender
document as well as confirmation of the bid/bids offered by the vendor which shall
include acceptance of special Directions/ terms and conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed. The
system will prompt for digital signature certificate. It is mandatory for the
vendors willing to participate in tender process to procure digital signature certificate of
class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a team
from one of the certifying authorities is made available to help them for obtaining digital
Signature certificates. Interested vendors may approach help desk for details.

11 The browser settings required for digitally signing the uploaded documents are listed in
the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow the
steps  given inthe  section “Guidelines for  hassle  free  Bid  submission”  and “Bidders
Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on
https://www.mahatenders.gov.in

b Make the Browser Settings as per the guidance available in “Site Compatibility” section.
Carry out the necessary settings and root certificates installation as mentioned in the
document. Vendors to note that the computer user should have administrative rights to
the computer to be able to work with e-Tendering application

c Login to the application with your credentials and follow the instructions given in the
document “User Manual for Vendors- Bidding Process  which is available in the “For‟
Partners” section of Mahatender Portal.

d As per Circular no. CA/FRG/09 dtd. 04.10.2024, all the tenderers shall have to pay
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the Tender fee with GST. To be paid online.

e Pay EMD and other charges, where applicable, as per the instructions given in the
Tender Notice and/or Tender Document.

f Upload the administrative & technical bid documents. System will prompt for digital
signature certificate while uploading the document.

g Ensure that documents are uploaded properly by downloading them after uploading.

h Submitting the commercial bid by filling in the values on the screen. All the inputs
given on this screen need to be digitally signed.

i The administrative, technical and commercial bids can be submitted only online on or
before the due date and due time mentioned for submission of bids.

j The bids can be modified till the end date and time for bid submission. However, if a
new version of a document is to be uploaded, please ensure to delete the old version.

k Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids
listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and
due time. Vendors trying to submit the bid at last moment just before due date and due
time and failing to do so due to system problems at their end, internet problems, User
Id locking problems etc. shall note that no complaints in this regard will be entertained.

14 It is the responsibility of the vendors to maintain their computers, which are used for
submitting their bids, free of viruses, all types of malware etc. by installing appropriate
anti-virus software and regularly  updating the same with virus free  signatures etc.
Vendors should scan all the documents before uploading the same.

15 The administrative, technical and commercial evaluation documents will be available
for all the participating vendors after completion of the evaluation.

16 Additional information can be availed by referring to FAQs in the e-Procurement section
of Mahatender portal.

17 For any help,  in the e-Tendering process,  can be availed by dialing help-desk
number 022- 22046934/22837339 from 11.30 AM to 5.00 PM on all working days .
Email: support-eproc@nic.in

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process , the registered vendors need to follow the

steps given in the section “ Guidelines for hassle free Bid submission” and “Bidders Manual Kit -

Open Source Software Link” available on Mahatender portal

For registration, enrollment for digital signature certificate & user manual, please

refer to respective links provided in e-tendering tab. The vendors can get digital signature

from anyone of the Certifying Authorities (CA’s) licensed by the Controller of Certifying

Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL,

GNFC and e-Mudhra.
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INSTRUCTIONS TO APPLICANTS

A) Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage.

B) Eligibility of Applicants

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender  on “Item rate”
basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which are
repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/ Partnership
Firms/ Private  Limited Companies/ Public  Limited Companies/ Companies who are  vendors
registered with the Brihanmumbai Municipal Corporation, (BMC)  in  Class “B-1” as per new
registration  and from the tenderers equivalent and superior classes registered in Central or
State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be
allowed subject to condition that, the tenderers who are not registered with BMC will have to
apply for registering their firm within three months time period from the award of contract,
otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be forfeited/recovered and
an amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible, an Applicant shall fulfill the following conditions of eligibility criteria:
For Regular, Routine and Maintenance Work.

1.1 Technical Capacity:

A)  The  tenderer  shall  be  manufacturer  of  Battery  charger  or  their  authorized
representative.  In  case  of Authorized  representative  (Dealer/  Distributor/
Contractor/ Firm), the tenderer shall submit an authorization letter in prescribed
format from the manufacturer for said work along with the tender, without which
tender will be out rightly rejected.

AND

 B) The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. / Public Sector Organizations during last
seven (7)  years ending last day of month previous to the one in which bids are
invited  as  a  prime  Contractor  (or  as  a  nominated  sub  Contractor,  where  the
subcontract had involved similar nature of work as described in the scope of works
in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are
satisfied 

a) Three similar completed works of similar nature each costing minimum of

Rs. 408870/-.OR

b) Two similar completed works of similar nature each costing minimum of
Rs. 477015/-.OR

c) One completed work of similar nature of minimum of Rs. 681450/-.

The value of executed works shall be brought to current costing level by
enhancing  the  actual  value  of  work  at  compound  rate  of  10  %  per  Annum,
calculated from the date of  completion to last date  of receipt of applications for
tenders. Tenderer shall upload documentary evidence for eligibility along with the
tender.
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1.2 Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to Rs.408870/- in  last three (3) financial years immediately preceding the
Financial  Year  in  which bids  are  invited.  The  value  of  executed  works  shall  be
brought to current costing level by enhancing the actual value of work at compound
rate of  10 % per annum; calculated from the date  of completion to  last date  of
receipt of applications for tenders.

Documentary evidence shall be submitted.

1.3 Similar Experience:

 For assessing the technical capacity of Regular, Routine & Maintenance works;
The tenderer shall have the experience of similar work means ‘ the tenderer shall
have carried SITC / Replacement of 48V DC Battery Charger or above capacity
OR  SITC  /  Replacement  of  415V  LT  switchboard  for  BMC  department/
Government/ Semi Government / Public Sector Organizations 

 Past  performance  certificates  (along  with  Purchase  order/work  order),
including  the  work  order  number  and  date,  cost  of  the  work,  contract
period, etc. shall be annexed by the bidder while submitting the offer.

1.4  Bid Capacity: (Not Applicable for this tender)

    The bid capacity of the prospective bidders will be calculated as under:

    Assessed Available Bid Capacity = (A* N* 2 - B)

    Where,

 A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of
the Financial year in which bids are received at a rate of 10% per year) taking
into account the completed as well as works in progress.

 N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

 B  = Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

 Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

    Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are
subject to be disqualified if they have:

    -  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

    - Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.
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D. Equipment Capabilities as required for this work: 

a) Regular and Routine works: The successful bidder will make the arrangements of the required
equipment on the day of commencement or with respect to the progress of the work in phases, as per
the  instructions  of  site  in  charge.  The  successful  bidder  and,  to  that  effect  he  will  ensure
commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet
B. However, this condition in no way shall dilute the respective condition in Registration Rules of
BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-nish with their
bid,  a  detailed  construction  planning  and  methodology  supported  with  assessment  study  of
requirements of equipment/plants & machineries to allow the employer to review their proposal. The
bidder will ensure his commitment to make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the instructions of
site in charge on an undertaking on Rs.500 stamp paper to be submitted along with the Bid in
Packet B. However, this condition in no way shall dilute the respective condition in Registration
Rules of BMC.

c)  Special  Works: The  concerned Ch.Eng.  shall  enlist  the  equipments  in  the  tender  document
justified for the project and ensure the capacity of the bidder for the same with the approval of
concerned AMC.
Note:

1. Bidders shall submit the undertaking for equipment capability and other un-
dertakings as such on a single Rs.500/- stamp paper.
2. Insistence of availability of equipments/plants at a particular distance from site should not be
made in the tender document.
 E. Technical Personnel 

For fixing requirement of Technical staff as required for this work shall be as follows:-

Cost of work(Rs.
In Crores)

Requirement of Technical Staff Minimum
Experience (year)

Designation

Qualification Number

10 to 20
(Not

applicable)

i)Project Manager with 
degree in corresponding
discipline of 
Engineering

1 10 Principal
Technical

Representative

ii) Graduate Engineer 1 5 Technical
Representative

iii) Graduate Engineer
or
Diploma Engineer

2

2

2

5

Project/Site
Engineer and

Project Planning/
billing

Engineer

5 to10
(Not applicable)

i) Graduate Engineer 1 5 Principal
Technical

Representative

ii) Graduate Engineer
or
Diploma Engineer

2

2

2

5

Project/Site
Engineer
Engineer

More than 1.5 to 5 i) Graduate Engineer 1 5 Principal 
Technical 
Representative
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ii) Graduate Engineer or

Diploma Engineer

1

1

2

5

Project/Site 
Engineer  Billing 
Engineer

Up to1.5 1. Graduate Engineer

or

2. Diploma Engineer

1

1

2

5

Principal 
Technical 
Representative

Project / Site 
Engineer / Billing 
Engineer

    Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.
2. Rate of recovery in case of non-compliance of the clause be stipulated at following 

rate.

Sr. NO. Qualification Experience Rate of recovery
1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Project / Site Engineer / Billing Engineer 5 Rs.15,000/- p.m.

F. TIME PERIOD OF THE PROJECT :

Entire project should be completed and delivered within 6 (Six) months(IM) of time from
the  date  of  award  of  purchase  order.  The  time  allowed  for  carrying  out  the  work  (including
monsoon) as entered in the Tender shall be strictly observed by the Contractor. The work shall
throughout the stipulated period of the Contract be proceeded with all due diligence as time being
deemed to be the essence of the contract on the part of the Contractor. On failing to do so, the
Contractor shall pay as compensation an amount which shall be governed as per Clause - 84 of
Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below:

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Work shall be completed in 6 (Six) months(IM)

The program for completion of work shall be a part of the Contract Document in the form of
Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep the progress
as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given in
the Contract and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within the
stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All contract
documents need to be duly affixed with stamp duty properly signed along with evidence/proof of
payment of security/contract deposit within 30 days from the date of letter of acceptance received by
him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the
date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered
as cancelled and legal steps be taken against the contractor for recovery of the amounts.
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I.  The amount of Security Deposit  retained by the BMC shall  be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over. In the event
of the contractor failing or neglecting to complete the rectification work within the period up to which
the  contractor  has  agreed  to  maintain  the  work  in  good order,  the  amount  of  security  deposit
retained  by  BMC  shall  be  adjusted  to-wards  the  excess  cost  incurred  by  the  Department  on
rectification work.

J. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of this security deposit whether paid in
one sum or deducted by installments or in the case of abandonment of the work owning to serious
illness or  death of  the  contractor  or  any other  cause,  the  Engineer  on behalf  of  the  Municipal
Commissioner shall have power to adopt any of the following process, as he may deem best suited to
the interest of BMC -

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of
Executive  Engineer  shall  be  conclusive  evidence)  and  in  that  case,  the  security  deposit  of  the
contract shall stand forfeited and be absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost
of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff
including the cost of work-charged establishment employed for getting the unexecuted part of the
work completed and crediting him with the value of the work done departmentally in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under the
terms of his contract.

The certificate of the Executive Engineer as to the costs and other allied expenses so incurred and as
to the value of the work so done departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be
un-executed out of his hands, and to give it to another contractor to complete, in which case all
expenses incurred on advertisement for fixing a new contracting agency, additional supervisory staff
including the cost of work charged establishment and the cost of the work executed by the new
contract agency will be debited to the contractor and the value of the work done or executed through
the new contractor shall be credited to the contractor in all respects and in the same manner and at
the same rates as if it had been carried out by the contractor under the terms of his contract. The
certificate of the Executive Engineer as to all the cost of the work and other expenses incurred as
aforesaid for or in getting the un-executed work done by the new contractor and as to the value of
the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to
recover or be paid any sum for any work therefor actually performed by him under this contract
unless and until the Executive Engineer shall have certified in writing the performance of such work
and the amount payable  to him in respect thereof and he shall  only be entitled to  be paid the
amount so certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted
and the cost of the work executed departmentally or through a new contractor and other allied
expenses exceeding the value of such work credited to the contractors amount of excess shall be
deducted  from  any  money  due  to  the  contractor,  by  BMC  under  the  contract  or  otherwise,
howsoever,  or  from  his  security  deposit  or  the  sale  proceeds  thereof  provided,  however,  the
contractor  shall  have  no  claim  against  BMC  even  if  the  certified  value  of  the  work  done
departmentally  or  through a  new contractor  exceeds  the  certified  cost  of  such  work  and  allied
expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) is
adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any materials or entered in to any
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engagements or made any advance on account of or with a view to the execution of the work or the
performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if
contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or
commence any proceeding to get himself adjudicated and insolvent or make any composition with his
creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given promised or offered by the contractor or any of his
servants or agents through any public officer, or person in the employ of BMC/Govt. in any way relating
to his office or employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind the contract
and the Security  Deposit  of  the  Contractor shall  thereupon stand forfeited and be absolutely  at  the
disposal of BMC and the same consequences shall ensure as if the contract had been rescinded under
above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any
work therefore actually performed under the contract.

Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents

uploaded online in packet ‘A’

a) Valid BMC Registration Certificate 

b)  Valid Bank Solvency Certificate of Minimum Solvency amount of  Rs. 3 lakhs as governed by

Registration Rules in force for respective Class of Contractor M&E works.

c)  A  document  in  support  of  Registration  under  Maharashtra  GST  Act  2017.  GST Registration

Certificate in Maharashtra. Those not registered in Maharashtra shall submit an undertaking to the

effect  that  if  they  are  successful  tenderer,  they  shall  submit  GST  Registration  Certificate  in

Maharashtra within 15 days of issue of work order, failing which payment for the work executed will

not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of

Hindu undivided Family, firms, private limited companies, registered co-operative societies, partners

of partnership firms and at least two Directors, if number of Directors are more than two in case of

Private Limited Companies, as the case may be. However, in case of Public Limited companies, Semi

Government Undertakings, Government Undertakings, no 'PAN' documents will be insisted.

e)  Latest  Partnership  Deed  in  case  of  Partnership  firm  duly  registered  with  Chief  Accountant

(Treasury) / C.A.(WSSD) of BMC.

f) No litigation history undertaking.

The bidders shall categorically provide their valid Email-ID in packet ‘A’.

NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D

shall be forfeited.
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 If it is found that the tenderer has not submitted required documents in Packet “A” then,

the  shortfalls  will  be  communicated  to  the  tenderer  through e-mail  only  and compliance

required to be made within a time period of three working days otherwise they will be treated

as non-responsive.

PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents –

a) The list of similar type of works as stated in eligibility criteria successfully completed during the

last 7 years in prescribed proforma, in the role of prime contractor. Information furnished in the

prescribed  proforma  (Proforma  –  I) shall  be  supported  by  the  certificate  duly  self-attested.

Documents stating that it has successfully completed during the last 7 years at least one contract of

similar works as stated in eligibility criteria.

b) Annual financial turnover for preceding three financial years as certified by Chartered Accountant

preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance

sheet and profit and loss account for the preceding three financial years preceding the Financial Year

in which bids are invited.(Proforma II)

c)unencumbered assets, lines of credit and other financial means (independent of any contractual

advance payment) sufficient to meet the construction cash flow requirements for the subject contract

in the event of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the

work tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers /

C.A./Financial Institution shall be accepted as a evidence).( Not applicable for item rate Tender.) 

d)The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility to

arrange the required machineries either owned/on lease or hire basis,  at site before start of the

work.

i)Regular and Routine works: The successful bidder shall make the arrangements of the required

equipments on the day of commencement or with respect to the progress of the work in phases, as

per  the  instruction  of  site  in  charge.  The  successful  bidder  and  to  that  effect  he  will  ensure

commitment on an undertaking on Rs. 500/- stamp paper to be submitted along with the bid in

Packet B. However, this condition in no way shall dilute the respective conditions in Registration

Rules of BMC.

Note:

Insistence of availability of equipments / plants at a particular distance from site should not be

made in the tender document.

ii) New and Original Works: The bidder should, undertake their own studies and furnish with their
bid,  a  detailed  construction  planning  and  methodology  sup-ported  with  assessment  study  of
requirements of equipment/plants & machineries to allow the employer to review their proposal. The
bidder shall ensure his com-mitment to make the arrangements of the required equipment on the
day of com-mencement or with respect to the progress of the work in phases, as per the in-structions
of site in charge on an undertaking on Rs.500 stamp paper to be sub-mitted along with the Bid in
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Packet B. However, this condition in no way shall dilute the respective condition in Registration
Rules of BMC

iii)  Special  Works:  The  concerned Ch.Eng.  shall  enlist  the  equipments  in  the  tender  document
justified for the project and ensure the capacity of the bidder for the same with the approval of
concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not be made
in the tender document

iv)Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders &

attested copies of percentage of works completed or part thereof.

v) Statement showing assessed available Bid Capacity

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘‘Annexure A, B & C’

and for Best price.  

Note: Bidders shall  submit the undertaking for equipment capability and  other undertakings as

such on a single Rs.500/- stamp paper.

vii) The tenderer shall upload work plan as per the following outline:
1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time

period, considering major activities.

2.   Organizational set up envisaged by the contractors.

3.Plant & equipment proposed to be deployed for this work.

4.A note on how the whole work will be carried out (work plan including methodology).

5.   Quality management plan. 

6.   All the activities included in the Scope of Work shall be covered in the work plan.

viii)The tenderer shall submit the undertaking stating that he will submit license certification

from office of labour commissioner after issue of work order and before commencing the work if

the work is allotted to him .( The undertaking on Rs.500/- stamp paper) 

ix) The irrevocable undertaking on Rs.500/- stamp paper as per the proforma annexed in

‘Annexure- F’.

e) Copy of Manufacturer's authorization certificate as per attached format in draft tender for

authorized representative who is tenderer. 

Note:

i.  The Electrical / Mechanical work shall be got carried out by the civil contractors through the
contractors registered with BMC. in Electrical Category. Information about the registered contractors
shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring & Registration Cell). Attested
scanned copy of the valid registration certificate in Electrical Category shall be uploaded with the
tender along with the undertaking from the registered Electrical Contractor stating his willingness to
carry out the tender work.

ii.  The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the
tenderer has more than 10 employees /persons on his establishment (in case of production by use of
energy)  and  20  employees/persons  on  his  establishment  (in  case  of  production  without  use  of
energy) to BMC as and when demanded. In case of less employees/persons mentioned above then

36



the successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per
circular u/no. CA/FRD/I/65 of 30.03.2013.

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if
tenderer  has  more  than  20  employees/persons  on  his  establishment,  to  BMC  as  and  when
demanded. In case if the successful bidder has less employees/persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per circular
u/no. CA/FRD/I/44 of 04.01.2013.

Note:
If it is found that the tenderer has not submitted required documents in Packet “B” then,
the  shortfalls  will  be  communicated  to  the  tenderer  through e-mail  only  and compliance
required to be made within a time period of three working days otherwise they will be treated
as non-responsive.
Packet- C

Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial' Packet during the
submission  of  the  bid.   The  tenderer  shall  quote  inclusive  of  all  taxes  other  than  GST
(Excluding GST), Levies, Duties, Cess, etc as applicable at the time of bid submission. GST as
applicable shall be paid separately on submission of bills/invoice.

Tax

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess,
etc as applicable  at  the  time of  bid submission.  GST as applicable  shall  be  paid separately  on
submission of bills/invoice. Input Tax Credit of GST as available with the bidder will not be claim
separately by BMC. However, while quoting the rates benefit of Input Tax Credit or Exemption shall
be  passed  on  to  the  BMC  by  way  of  equivalent  reduction  in  quoted  price.  “As  per
CA/Finance/Project/City/17 dtd 06.09.2017 “Chapter XXI-Miscellaneous section 171(1) of GST Act,
2017 governs the ‘Anti Profiting Measure’ (APM). As per the provision of this section, ‘Any reduction
in rate of tax on any supply of goods or services or the benefit of input tax credit shall be passed on
to the recipient by way of commensurate reduction in process.’ Accordingly, the contractor should
pass on the complete benefit accruing to him on account of reduced tax rate or additional input tax
credit, to BMC. Further, all the provisions of GST Act will be applicable to the Tender

BID SECURITY OR EMD

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid
Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and
shall be valid till the validity of the bid.

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centres in BMC
Ward Offices.

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-
clause mentioned above, shall be rejected by the Employer as non-responsive.

 The Bid Security of the successful Bidder will  be discharged when the Bidder has signed the
Agreement and furnished the required Security Deposits.

 The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc.) shall be refunded
immediately after opening of financial bid.

 In case, the successful bidder becomes non responsive or successful bidder withdraws the bid or
is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is agreeable to
extend the bid validity period and ready to deposit the requisite amount of bid security/ EMD and
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ASD to the department within the stipulated time period i.e. 15 days, The department will process
further as per normal procedure.

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the bid
during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

1.  The  cases  wherein  if  the  shortfalls  are  not  complied  by  a  contractor,  will  be  informed  to
Registration  and  Monitoring  Cell.  Such  non-submission  of  documents  will  be  considered  as
‘Intentional  Avoidance’  and if  three  or  more  cases in  12 months are  re-ported,  shall  be  viewed
seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be
taken by the registration cell with due approval of the concerned AMC.

2.  If non-responsive; If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such
circumstances, the bidder will be made non-responsive and financial packet ‘C’ of non-responsive
bidder will not be opened. However there will not be any forfeiture of EMD.

Note:

i)  Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. GST Certificate

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

b. Wrong calculation of Bid Capacity, (deleted and move to Non currable defect as per circular
no.CHE/BM/019919/II dt. 07.01.2019).

c.  No proper  submission of  experience certificates  and other  documents,  etc.(deleted and
move to Non currable defect  as per circular no.CHE/BM/019919/II dt. 07.01.2019).

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed &
2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, curable
defects are not compiled by bidder within given time period, the bidder shall be treated as Non-
Responsive  & such  cases  will  be  informed  to  Registration  and  Monitoring  Cell  Such  non-
submission of documents will be considered as Intentional Avoidance' and if three or more cases
in  12  months  are  reported,  shall  be  viewed  seriously  and  disciplinary  action  against  the
defaulters such as banning/de-registration, etc. shall be taken by Registration Cell with due
approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,
b.  In-adequacy  of  technical  and  financial  capacity  with  respect  to  Eligibility  criteria  as
stipulated in the tender.
c.  Wrong calculation of Bid Capacity (Not Applicable).
d.   No proper submission of experience certificates and other documents, etc.
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BID VALIDITY  Bids shall remain valid for a period of not less than  one eighty (180) days
after the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter
period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders may extend the period of validity for a specified additional period. The request and
the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without
forfeiting his Bid Security.  A bidder agreeing to the request will  not be required or permitted to
modify his bid, but will  be required to extend the validity of his bid security for a period of the
extension.

DEFECT LIABILITY PERIOD

 The Contractor is expected to carry out the construction work in Workmen like manner so as to
meet the requirement and specification for the project. It is expected that the Workmanship and
materials will be reasonably fit for the purpose for which they are required.

 Defects or defective work is where standard and quality of workmanship and materials as specified
in the contract is deficient.  Defect is defined as a failure of the completed project to satisfy the
express or implied quality or quantity obligations of the construction contract. Defective construction
works are as the works which fail short of complying with the express descriptions or requirements
of the contract, especially any drawings or specifications with any implied terms and conditions as to
its  quality,  workmanship,  durability,  aesthetic,  performance  or  design.  Defects  in  construction
projects  are attributable to various reasons.

  Some  of  the  defects  are  structural  defects  results  in  cracks  or  collapse  of  faulty  defective
plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or heating
systems, inadequate fire systems etc. The defects could be various on accounts of different reasons
for variety of the projects.

 The Engineering In charge / Project Officer shall issue the practical completion certificate for the
project.  During  the  Defect  Liability  Period  which  commences  on  completion  of  the  work,  the
Engineering In charge shall inform or the contractor is expected to be informed of any defective
works by the Employer’s representative of the defects and make good at contractor’s cost with an
intention of giving opportunity to the contractor of making good the defects appeared during that
period. It is the contractor’s obligation under the contract to rectify the defects that appear during
Defect  Liability  Period  and  the  contractor  shall  within  a  reasonable  time  after  receipt  of  such
instructions comply with the same at his own cost. The Engineering In charge/Project Officer shall
issue a certificate to that effect and completion of making good defects shall be deemed for all the
purpose of this contract to have taken place on the day named in such defect liability certificate.

 If defective work or workmanship or design have been knowingly covered-up or conceived so as to
constitute fraud, commencement of the Defect Liability Period may be delayed. The decided period
may be delayed until discoveractually occurs on at least the defect could have been discovered with
reasonable diligence, whichever is earlier.

The DLP for this work shall be 3 years.

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period, which begins at. The Defects Liability Period shall be extended for
as  long  as  Defects  remain  to  be  corrected.  Every  time  notice  of  Defect/Defects  is  given,  the
Contractor shall  correct  the notified Defect/Defects within the duration of  time specified by the
Engineer’s notice. The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove
the defects and deficiencies within the period specified in the notice and submit to the Engineer a
compliance report.
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 It is the Completion Stage when the contractor has completed all of the works and fixed all of the
defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer must
issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect Liability
Period ‘starts. The contractor also must issue a ‘Certificate statement’ as an acknowledgment to the
engineer not later than 14 days after the ‘Certificate of Completion’ has been issued. During the
‘Defect  Liability  Period’,  the contractor has to obey all  written instructions from the engineer to
carryout repairs and fix any defects which appear in the Permanent Works. If the contractor does not
,due to his own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’,
the ‘Defect Liability Period’ will continue until all works instructed by engineer is done.

During the Defects Liability Period (DLP), the completed work shall be periodically inspected by
the  site  staff  along  with  the  contractor  and  defects  noticed,  if  any  shall  be  got  rectified
immediately from the contractor as per provision of contract. The above compliance report shall
be mandatory prerequisite before releasing the deposit/retention money of the work. The concern
Account Officer shall confirm in this regards. Alternatively, the inspection of DLP roads during
DLP period can also be entrusted to contractor’s engineer and modality can be decided by the
user department and accordingly, there can be tender condition.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I)  Contract Deposit  – The successful tender, here after referred to as the contractor shall pay an
amount equal to two (2) percent of the contract sum shall be paid within thirty days from the date of
issue of letter of acceptance.

The successful tender, here after referred to as the contractor shall pay an amount equal to two (2)
percent of the contract sum shall be paid within thirty days from the date of issue of letter of accep-
tance. The said contract deposit shall be paid in the form of Demand Draft (D.D.) only

II) Retention Money –– The retention money equal to 15.00% of the Contract

Sum will be recovered from the contractors every bill i.e.interim/running/final bill. The clause of
retention money will not beapplicable M & E Department.

III) Additional Security Deposit (ASD) : - (Applicable only for Percentage Rate tender)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate above 12.00 %  on estimated cost At 2.00% of Estimated cost for each %  rebate &
part thereof, in D. D. only

The  bidders  shall  submit  the  ASD as  applicable  in  the  form  of  Demand  Draft,  which  is  to  be
submitted during office hours minimum one day before opening of packet ‘C’  to respective Head
Clerk (Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If ASD is not
applicable then the bidders shall submit sealed envelope mentioning on their letter head ‘ASD is not
applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day before
opening of packet ‘C’  within office hours then the EMD of the respective bidders will  be
forfeited and the company with their Directors/Partners and other companies with the said
Directors / Partners  will be further debarred from any tendering process for the period of at
least 2 years
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B.Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay

amount in the form of “Performance Guarantee” at different rates for different

slabs as stated below:

Offer PG applicable %

For premium, at par and
rebate less 0 to 12%

PG= 0.92% x contract sum applicable for rebate upto
12%

For rebate of 12.01% and more P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the
contractor with contingencies only and excluding price variation.Note: Contract sum shall mean
amount after application of rebate/premium as quoted by the contractor with contingencies only and
excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V)  An  electronically  issued irrevocable  bank guarantee  bond of  any  Schedule  bank or  f  in  the
prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance
Guarantee will have to be paid & shall be valid till the defect liability period or finalization of final bill
whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within
15 days after receipt of Letter of Acceptance.

C. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in case of
5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) subject
to no recoveries are pending against the said work, provided that the Engineer is satisfied that there
is no demand outstanding against  the  Contractor.  No claim shall  be  made  against  the  Balance
Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Performance Guarantee

The Deposit on account of performance guarantee shall be released within 30 days of completion of
Defects Liability Certificate subject finalization of final bill whichever is later and no recoveries are
pending against  the said work,  provided that the Engineer is satisfied that there  is  no demand
outstanding against the Contractor.

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and
clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank
Guarantee, it is necessary to mention that the same shall be valid further 6 months from the
completion of defect liability period/ warranty period.

b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated
time period in the tender & in case of its expiry it will attract penalization.
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c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf
of  the  Contractor  by  any  of  the  Nationalized or  Scheduled banks or  branches of  foreign banks
operating under Reserve Bank of India regulations located in Mumbai uptoVirar&Kalyan. List  of
approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued
by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank
Guarantee is  countersigned by the Manager of  a  Regional  Branch of  the same bank within the
Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is binding on the
endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced
against  the  said  Branch  of  the  Bank  or  the  bank  itself  in  case  of  default  by  the  Contractors
furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or
directed from time to time until the Contractor has executed and completed the works and remedied
any defects therein.

III) Refund of Additional Security Deposit (Applicable only for Percentage Rate tender)

One-half (50 % ) of the additional security deposited (ASD) shall be released after th completion of
50% financial progress of the work. The balanced ASD shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer issues a
Taking-over Certificate for a section or part of the Permanent Works, only such proposition thereof
as the Engineer determines (having regard to the relative value of such section or part of the Works)
shall be considered by the Engineer for Refund of ASD to the contractor.

D Legal + Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges +Stationary charges as per  Circular no 26206 dated
31.08.2023 of legal dept  (effective from 01.04.2023 to 31.03.2024), additional 18 % GST will be
applicable. Pl  note  that  Latest  & effective  circular of  Legal  & stationery charges in force  will  be
applicable and accordingly the charges will be taken

Sr. No. Contract Value in Rs. Legal & Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2 From 50,001/- to 1,00,00,000/-
0.10% of contract cost , round to the

next 100 + 18 % GST( minimum 1000/-
& maximum 10000/- + 18 % GST)

3
From 1,00,00,001/-- to 
10,00,00,000/-

contract value  Upto1,00,00,000/- Rs.
10000/- plus 0.05% of contract cost

above 1,00,00,001/- round to the next
100 + 18 % GST

The tenderers are  requested to note that stationary charges as given in the table  above will  be
recovered  from  the  successful  tenderer  for  supply  of  requisite  prescribed  forms  for  preparing
certificate bills in respect of the work.
E.    Stamp Duty:  -  It  shall  be  incumbent on the successful  tenderer to  pay stamp duty on the
contract.

As per the provision made in Article 63, Schedule I  of  Bombay Stamp Act 1958, stamp duty is
payable for “works contract” that is to say, a contract for works and labour or services involving
transfer of property in goods (whether as goods or in some other form) in its execution and includes a
sub-contract, as under :

Work Contract Stamp Duty from 14.10.2024

a) Up  to Rs. 5 lakhs Rs. 500/-

b) Where it exceeds rupees Five
lakhs

Rs 500/- + 0.3% of the amount above rupees
Five lakhs  subject to maximum of rupees

twenty five lakhs.
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F.  Stamp duty on Bank Guarantee : As per article 54 read with 40 (b) of stamp duty act, stamp
duty of  0.5% will be applicable to the all bank guarantee submitted also which are required to be
renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duties
payable for “works contract” that is to say, a contract for works and labour or services involving
transfer of property in goods (whether as goods or in some other form) in its execution and includes a
sub-contract, as under :

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days from the
date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the
successful bidder.

iii.  Further shortfall if  any, in amount of stamp duty paid as against prescribed amount for the
documents executed in Mumbai City & Mumbai Suburban District be  recovered  from  the
concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two
separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 15 days
from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful
tenderer.

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of
which the information uploaded will be considered as baseless and not accepted for qualification
criteria. All the documents shall be uploaded with proper pagination. The page No. shall be properly
mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder
shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open Source
Software Link. The detail guidelines for creation and submission of bid are available in the referred
document.

Any queries or request for additional information concerning this TENDER shall be submitted by e-
mail to at the address of eemnepjppc.he@mcgm.gov.in of the office of Dy.H.E.(PPC).  The subject
shall clearly bear the Tender identification/ title: "Queries/ Request for Additional Information. Any
changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by giving
48 hrs (2 working days) from the day of opening of packet C on same BID-Document number for re-
quoting and such development needs to done by IT department in BMC’s SRM system. Till  such
development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the successful
bidder will be decided by lottery system by H.E.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.
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SECTION 7

SCOPE OF WORK

(As given in Section 10)
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Item Rate BOQ
Tender Inviting Authority: DY HE (PPC) 

Name of 
work

Replacement of 48 V DC battery charger with D.C.D.B. at stage
I Pumping Station Panjrapur.

Contract No. : 2025_MCGM_1252672_1

Name of the
Bidder/Bidding
Firm/Company

To be filled online

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should
be uploaded after filling the relevant columns, else the bidder is liable to be rejected for

this tender. Bidders are allowed to enter the Bidder Name and values only)

Sr.
No. Item Description

Quanti
ty

Unit
s

Basic Rate
in figures to
be entered
by Bidder

in INR
(Exclusive of

GST)

Total Amount
without Taxes

in INR
(Exclusive of

GST)

Total Amount
in Words

1 

SITC of 48V, 25A DC
battery charger with 
DCDB at stage-I 
Pumping station 
Panjrapur

 1 SET
To be filled

online

Will be fetched
by system

automatically

Will be fetched
by system

automatically

TOTAL in Figures (In Rs.) (Exclusive of GST)
Will be fetched

by system
automatically

Will be fetched
by system

automatically

Quoted Rates in Words Will be fetched by system 
automatically

Note:

1. This “Bill of Quantities and Rates” is for information purpose only. The tenderer shall not fill &
upload price bid here otherwise the tender shall be out rightly rejected.
2. Tenderer shall fill the prices for Item Rate tender online in Packet-'C' Financial Cover of the
bid.  The tenderer shall  quote inclusive  of all  taxes other than GST (Excluding GST),  Levies,
Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid
separately on submission of bills/invoice.
3. The full description can be referred to this page.
4.  Lowest  bidder  will  be  determined  only  on  basis  of  lowest  rates  of  B.O.Q.  items  (except
Rebate/Buyback item) mentioned above irrespective of Rebate (Buyback) cost (if applicable).
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Annexure-Rebate
To,
The Municipal Commissioner
Brihanmumbai Municipal Corporation

Mahanagarpalika Marg , Fort,

Mumbai 4000 001 
Sub:- Replacement of 48 V DC battery charger with D.C.D.B. at stage 
I Pumping Station Panjrapur.

BID No :-2025_MCGM_1252672_1
Rebate (Buyback) cost for taking away old removed material

Sr.
No. Description Qty

Rate/ Per
(Rs.)

Total BMC
Rebate
Amount
in INR

(Excluding
GST & TCS):

Total Rebate
Amount Quoted

by Tenderer
in INR

(Excluding GST
& TCS):

1.

Rebate for Old removed 48V 
DC Battery Charger with 
DCDB of Stage I

1 SET 33,300.00 33,300.00 Rs.

Total in Rs (Excluding GST & TCS): 33,300.00 Rs.

Total Rebate in Words : _____________________________________________

 _______________________________________________

Note :-
1. Buy- back/ rebate value of the old equipment is worked out by BMC. The tenderer
shall not quote their buy back value below buy back value of BMC while submitting bid
online. Tenderer can quote higher value for buyback than BMC value. If tenderer quotes
rates  below buy back value  of  BMC, buyback value  will  be  taken at  par  with BMC
buyback value. The tenderer shall quote their buy back value excluding GST while
submitting bid.
2. The buyback cost (excluding GST and TCS) shall be paid by successful contractor
before final bill to the CFC center of BMC. Payment of GST and TCS on buyback cost to
Government shall be the responsibility of the contractor.

Tenderer Name and full address: 

Tenderer Email ID & Contact No.:
Vendor No:                                                     Tenderer Signature & Stamp
(Tenderer shall take print out of this page, fill in, sign manually, scan and upload
with Packet-B).
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SECTION-09.

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract”  shall mean the tender and acceptance thereof and the formal agreement if any,
executed between the Contractor, Commissioner and the Corporation together with the documents
referred  to  therein  including  these  conditions  and  appendices  and  any  special  conditions,  the
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be complementary to one
another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose
tender  has been accepted by the  employer  and the legal  successor  of  the individual  or  firm or
company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,
including routine maintenance till the tender process is concluded.

The Contractor's  Bid  is  the  completed  bidding  document  submitted  by  the  Contractor  to  the
Employer.

The  “Contract  Sum”  means  the  sum  named  in  the  letter  of  acceptance  including  Physical
contingencies subject to such addition thereto or deduction there-from as may be made under the
provisions hereinafter contained.

Note : The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as mentioned in the tender
adjusted by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities
shown in schedule of items / quantities by the item rates quoted by the tenderers for various items
and summation of the extended cost of each item.

• In case of lumpsum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if  any and accepted by the
Corporation.

• Additions or deletions that are accepted after opening of the tenders.

The  “Contract  Cost”  means  the  Contract  Sum.  This  cost  shall  be  included  in  the  letter  of
acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided
by the  Engineer  to  the  Contractor  under  the  Contract  and all  drawings,  calculations,  samples,
patterns, models, operation & maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION(BMC)

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai  /  Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his successors
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and shall also include all “Additional Municipal Commissioners, Director (Engineering Services &
Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner,
have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall
mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in
direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/
Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the
Special  Engineer,  appointed for  the  time  being  or  any  other  officer  or  officers  of  the  Municipal
Corporation who may be authorized by the commissioner to carry out the functions of  the City
Engineer  /  the  Hydraulic  Engineer  /  the  Chief  Engineer  /  the  Special  Engineer  or  any  other
competent person appointed by the employer and notified in writing to the Contractor to act in
replacement of the Engineer from time to time.

Contractor’s Equipment  means all appliances and things of whatsoever nature required for the
execution and completions of the Works and the remedying of any defects therein, but does not
include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date  is  the  date  on  which  it  is  intended that  the  Contractor  shall
complete the construction works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

Routine Maintenance is the maintenance of activities of the completed structure for five years as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically mentioned
in the special  conditions of the tender, on, under in or through which the permanent works or
temporary works are to be executed and any other lands and places provided by the Municipal
Corporation for working space or any other purpose as may be specifically designated in the contract
as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof
or addition or deduction thereto as may from time to time be furnished or approved in writing by the
Engineer.

The Start  Date/Commencement Date  is  given in  the  Contract  Data.  It  is  the  date  when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the construction work and/or routine maintenance in the Contract, which
includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.
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Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works,  as defined in the Contract  Data,  are  what the Contract  requires the Contractor to
construct,  install,  maintain,  and  turn  over  to  the  Employer.  Routine  maintenance  is  defined
separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any
claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female
or  neuter,  and the  other  way around.  Headings  have  no significance.  Words  have  their  normal
meaning under the language of the Contract unless specifically defined. The Engineer will provide
instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended Completion Date for the whole of
the Works).

2.3  The  documents  forming  the  Contract  shall  be  interpreted  in  the  following  documents:  (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5)
Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8)
Specifications,  (9)  Drawings,  (10)  Bill  of  Quantities,  and (11)  Any  other  document  listed  in  the
Contract Data.

3 . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between
the Employer and the Contractor in the role representing the Employer. However, if the Engineer is
required under the rules and regulations and orders of the Employer to obtain prior approval of some
other  authorities  for  specific  actions,  he  will  so  obtain  the  approval,  before  communicating  his
decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
the Contractor of any of his obligations under the contract.

4. Delegation

4.1  The  Engineer,  with  the  approval  of  the  Employer,  may  delegate  any  of  his  duties  and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and may
cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be
sent on the address or contact details given by the Contractor of Bid.  The address and contact
details for communication with the Employer/ Engineer shall be as per the details given in Contract
Data. Communications between parties that are referred to in the conditions shall be in writing. The
Notice  sent by facsimile (fax)  or other electronic means shall  be effective  on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service.

6. Subcontracting
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6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where
otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a.  the  sub-contracting  of  any  part  of  the  Works  for  which  the  Subcontractor  is  named in  the
Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting
any part of the work during execution of the Works, because of some unforeseen circumstances to
enable him to complete the Works as per terms of the Contract,  the Employer will  consider the
following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-
ship  between  the  sub-contractor  and  the  BMC  and  shall  not  relieve  the  Contractor  of  any
responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b.  the  sub-Contractor  so  proposed  for  the  Work  possesses  the  experience,  qualifications  and
equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred
to  in  the  Contract  Data.  The  Contractor  shall  also  provide  facilities  and  services  for  them  as
described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall
notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure  there  is  least  hindrance  to  the  smooth flow and safety  of  traffic  including  movement  of
vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1  The  Contractor  shall  employ  for  the  construction  work  and  routine  maintenance  the  key
personnel including technical personnel named in the Contract Data or other personnel approved by
the Engineer. The Engineer will approve any proposed replacement of technical personnel only if
their relevant qualifications and abilities are substantially equal to those of the personnel stated in
the Contract Data.

8.2 The Contractor’s  personnel shall  appropriately be  qualified,  skilled and experienced in their
respective  trades  or  occupations.  The  Engineer  shall  have  authority  to  remove,  or  cause  to  be
removed,  any  person  employed  on  the  site  or  works,  who  carries  out  duties  incompetently  or
negligently and persists in any conduct which is prejudicial to safety, health or the protection of the
environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering
Department of the BMC /State Government and has either not completed two years after the date of
retirement  or  has  not  obtained  BMC/State  Government’s  permission  to  employment  with  the
Contractor.
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9. Employer's and Contractor's Risks

9.1  The  Employer  carries  the  risks  which  this  Contract  states  are  Employer's  risks,  and  the
Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect
the execution of the Works in the Employer’s country,  the risks of war,  invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion
or disorder (unless restricted to the Contractor’s employees) and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the
Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks, referred
to in clause 11.1, are the responsibility of the Contractor.

12. Insurance 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start  Date  to the end of Defects Liability Period,  in the amounts and
deductibles stated in the Contract Data for the following events which are due to the Contractor's
risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c)  Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,  Materials,  and  Equipment)  in
connection with the Contract; and d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer's  approval  before  the Start  Date.  All  such insurance shall  provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer
may affect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the
payment of premiums shall be debt due.

12.6 All insurances to be effected by the contractors and/or his Sub-Contractors shall be taken out]
with the Directorate of Insurance, Maharashtra State only.

13. Site Investigation Reports

13.1 The Contractor,  in preparing the Bid,  may rely,  at his own risk,  on any Site  Investigation
Reports referred to in the Contract Data, supplemented by any other information available to him,
before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.
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15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means
with medium input of machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting from
pollution,  noise  or  other  causes  arising  as  a  consequence  of  his  methods  of  operation.  During
continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing  enactments  on  environmental  protection  and  rules  made  there  under,  regulations,
notifications and byelaws of the State or Central Government, or local authorities and any other law,
bye-law, regulations that may be passed or notification that may be issued in future by the State or
Central  Government or  the  local  authority.  Salient  features of  some of  the  major  laws that  are
applicable are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and
control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’
means  such  contamination  of  water  or  such  alteration  of  the  physical,  chemical  or  biological
properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous
or solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance
or render such water harmful or injurious to public health or safety, or to domestic, commercial,
industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of
aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and
abatement  of  air  pollution.  ‘Air  Pollution’  means  the  presence  in  the  atmosphere  of  any  ‘air
pollutant’,  which means any solid,  liquid or gaseous substance  (including noise)  present  in  the
atmosphere in such concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

 The  Environment (Protection)  Act,  1986,  this  provides for  the protection and improvement of
environment and for matters connected therewith, and the prevention of hazards to human beings,
other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-
relationship which exists among and between water, air and land, and human beings, other living
creatures, plants, micro-organism and property.

  The  Public  Liability  Insurance  Act,  1991,  This  provides  for  public  liability  insurance  for  the
purpose of providing immediate relief to the persons affected by accident occurring while handling
hazardous  substances  and  for  matters  connected  herewith  or  incidental  thereto.  Hazardous
substance means any substance or preparation which is defined as hazardous substance under the
Environment (Protection) Act 1986, and exceeding such quantity as may be specified by notification
by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme
submitted by the Contractor, as updated with the approval of the Engineer, and complete them by
the Intended Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall  submit Specifications and Drawings showing the proposed Temporary
Works to the Engineer, who is to approve them if they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.
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17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of
the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

17.5 All  Drawings prepared by the Contractor for the execution of  the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply
with all applicable safety requirements and take care of safety of all persons entitled to be on the site
and  the  works.  He  shall  use  reasonable  efforts  to  keep  the  site  and  the  works,  both  during
construction and maintenance, clear of unnecessary obstruction so as to avoid danger to the persons
and the users.

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

 Stone breaker shall  be  provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.
Power warning signs should be displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

 The workers engaged for cleaning the manholes/sewers should be properly trained before allowing
working in the manhole.

18.2 Safety Programs:-

I.  Have  adequate  safety  supervision  in  place  to  ensure  that  safety  programs  set  up  by  the
firms/agencies are in compliance with prevalent laws and regulations.

II.  Review  safety  programs  developed  by  each  of  the  trade  firms,  prepare  and  submit  a
comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part
thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii.  Adequate  arrangements  shall  be  made  for  immediate  re  coupment  of  the  equipment  when
necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the
work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the
Site  shall  be  the  property  of  the  Employer.  The  Contractor  shall  notify  the  Engineer  of  such
discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site
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20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in
advance  of  construction programme. At  the start  of  the work,  the Employer shall  handover the
possession of atleast 75% of the site free of all encumbrances, the remaining 25 % of the possession
as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection with
the  Contract  is  being  carried  out,  or  is  intended  to  be  carried  out  to  the  Engineer  and  any
person/persons/agency  authorized  by:  a.  The  Engineer  b.  The  Employer  or  authorized  by  the
Employer.

22. Instructions

22.1  The  Contractor  shall  carry  out  all  instructions  of  the  Engineer,  which  comply  with  the
applicable laws where the Site is located.

22.2  The  Contractor  shall  permit  the  appointed  and/or  authorized  persons  to  inspect  the  Site
and/or accounts and records of the Contractor and its subcontractors relating to the performance of
the Contract, and to have such accounts and records audited by auditors appointed, if so required.
The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia,
that acts intended to materially impede the exercise of the inspection and audit rights provided for
under the Clause & constitute a obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make and
issue such further drawings and to give such further instructions and directions as may appear to
him necessary or proper for the guidance of the contractor and the good and sufficient execution of
the works according to terms of the specifications and Contractor shall receive, execute, obey and be
bound by the same, according to the true intent and meaning thereof, as fully and effectually as
though the same had accompanied or had been mentioned or referred to in the specification, and the
Engineer  may also  alter  or  vary  the  levels  or  position  of  nature  of  works  contemplated  by  the
specifications, or may order any of the works contemplated thereby to be omitted, with or without
the substitution of any other works in lieu thereof, or may order any work or any portion of work
executed or partially executed, to be removed, changed or altered, added if needful, may order that
other works shall be substituted instead thereof and difference of expense occasioned by any such
diminution or alteration so ordered and directed shall be added to or deducted from the amount of
this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the Engineer
and in the event of any deviation being ordered which in the opinion of the Contractor changes the
original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of
the work and the rate to be paid therefore shall be resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in additional cost
over  the contract  price  being ordered,  be  extended or  reduced reasonably  by the Engineer.  The
Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval  a  Programme,  including  Environment  Management  Plan showing  the  general  methods,
arrangements, order, and timing for all the activities in the Works, along with monthly cash flow
forecasts for the construction of works.
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After the completion of the construction works, the programme for the Routine Maintenance Work,
showing the general methods, arrangements, order and timing for all the activities involved in the
Routine  Maintenance  will  also  be  submitted  by  the  Contractor  to  the  Engineer  for  approval  if
specified in the tender. The programme for Routine Maintenance will be submitted in each year for
the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipments being placed in field laboratory
and the location of field laboratory along with the Programme. The Engineer shall cause these details
to be verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works, including
any changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised
Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the works
before completion of the whole, the contractor shall fully and finally complete the whole of the works
comprised in the contract  (with such modifications as may be directed under conditions of this
contract) by the date entered in the contract or extended date in terms of the following clauses:

a)  Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of
the  Engineer  have  materially  increased the  magnitude  of  the  work,  then such  extension of  the
contracted date of completion may be granted as shall appear to the Engineer to be reasonable in the
circumstances,  provided  moreover  that  the  Contractor  shall  be  responsible  for  requesting  such
extension of the date as may be considered necessary as soon as the cause thereof shall arise and in
any case should not be less than 30 days before the expiry of the date fixed for completion of
the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over
the  Contractor  possession of  the  lands necessary  for  the  execution of  the  works  or  to  give  the
necessary notice to commence the works or to provide the necessary drawings or instructions or any
other delay caused by the BMC due to any other cause whatsoever, then such failure or delay shall
in no way affect or vitiate the contract or alter the character thereof or entitle the contractor to
damages or compensation therefore, but in any such case, the BMC may grant such extension(s) of
the completion date as may be considered reasonable.

Note:  For extension of time period as governed in (i)  and (ii)  above, any modifications in
design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with  recorded
reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and
draft tender.

(b)  Extension Of Time For Delay Due To Contractor : The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence of the
contract and the works must be completed no later than the date(s) / the programme for completion
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of work as specified in the contract. If the contractor fails to complete the works within the time as
specified in the contract for the reasons other than the reasons specified in above as (a.i) and (a.ii),
the BMC may, if satisfied that the works can be completed by the contractor within reasonable short
time thereafter, allow the contractor for further extension of time as the Engineer may decide. On
such extension the BMC will be entitled without prejudice to any other right and remedy available on
that behalf, to recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued.

Further,  competent authority  while  granting extension to the currency of  contract  under
Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of
the case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within
the  Works.  Delay/delays  totaling  more  than  30  days  will  require  prior  written  approval  of  the
DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken shall
be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all those who attended the meeting.

C. Quality Control

27.1.Work to be open to Inspection and Contractor or Responsible agent to be presesnt

All works under or in course of execution or executed in pursuance of the contract shall at all times
be  open  to  the  inspection  and supervision  of  the  Eng-in-charge  and his  subordinates  and  the
contractor shall at all times during the usual working hours, at all other times, during the usual
working hours and at all other times at which reasonable notice of the intention of the Eng-in-charge
and his subordinates to visit the works shall have been given to the contractor, either himself be
present to receive orders and instruction or have responsible agent duly accredited in writing present
for that purpose. Order given to the contractors’ duly authorized agent shall be considered to have
the same force and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up The contractor shall give not less than ten
days’ notice in writing to the Eng-In-Charge or his subordinate in-charge of the work before covering
up or otherwise placing beyond the reach of measurement any work in order that the same may be
measured and correct dimension thereof taken before the same is so covered up or placed beyond
the reach of measurements and shall not cover up or place beyond the reach of measurement any
work without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the work,
and if any work shall be covered up or placed beyond the reach of measurement, without such notice
having been given or consent obtained the same shall be uncovered at the contractors expenses, and
in default thereof no payment or allowance shall be made for such work or for the materials with
which the same was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The  contractor  shall  execute  the  whole  and  every  part  of  the  work  the  most  substantial  and
workman like manner and both has regards material and every other respect in strict accordance
with specifications.  The contractor shall  also confirm exactly,  fully and faithfully to the designs,
drawings and instructions in writing relating to the work signed by the Engineer In-charge and
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lodged in his office and to which the contractor shall be entitled to have access for the purpose of
inspection at such office, or on the site or work during office hours. The contractor shall be entitled
to receive three sets of contract drawings and working drawings as well as one certified copy of the
accepted tender along with the work order free of cost.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are  found.  Such  checking  shall  not  affect  the  Contractor's  responsibilities.  The  Engineer  may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work
and notify the Engineer and Contractor if any defects that are found.

29. Tests

29.1 For  carrying out  mandatory  tests  as  prescribed in  the  specifications,  the  Contractor  shall
establish field laboratory at the location decided by Engineer. The field laboratory will have minimum
of equipments as specified in the Contract Data. The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/
Quality Assurance Handbook to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall be a
compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing
samples of all materials proposed to be used in the works. Samples submitted either to govern bulk
supplies or required for testing before use shall be in suitable packages to contain them and shall be
provided free of charge by the contractor. The cost of testing shall be borne by the contractor even if
the result of the sample confirm or do not confirm to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be borne
by the contractor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost within a week
time of written order of the Engineer-in-charge.

30 Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion and ends after three years. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

(b)  Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall  correct  the  notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and
deficiencies within the period specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under
clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified
in  the  Engineer's  notice,  the  Engineer  will  assess  the  cost  of  having  the  Defect  or  deficiency
corrected, and the Contractor shall pay this amount, on correction of the Defect or deficiency by
another agency.
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D. Cost Control

32 Variations

The Engineer shall having regard to the scope of the works and the sanctioned estimated cost, have
power  to  order,  in  writing,  Variation  within  the  scope  of  the  works  he  considers  necessary  or
advisable during the progress of the works. Such variation shall form part of the contract and the
contractor  shall  carry  them  out  and  include  them  in  updated  programmes  produced  by  the
contractor. Oral orders of the engineer for variations, unless followed by written confirmation, shall
not be taken into account.

33 Payment for Variations

33.1     If rates for variation items are specified in the bill of quantities, the contractor shall carry out
such work at the same time.

33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General conditions
of Contract.

34 Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

35 Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-
charge for all works executed in the previous month, and the Engineer In-charge shall take or cause
to be taken requisite measurement for the purpose of having the same verified and the claim, so far
as it is admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If
the contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge
may depute a subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose counter signature to the measurement list shall be sufficient warrant, and
Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

(b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and
certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation
Events.

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The
charges to be made in the bills shall always be entered at the rates specified in tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the date
of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall
be considered as a reasonable compensation to be applied to the use of BMC without reference to the
actual loss or damage sustained and whether any damage has or has not been sustained.
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36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till
after the whole of work shall have been completed and the certificate of completion given. But in the
case of works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a
monthly bill  therefore be entitled to receive payment proportionate to the part of  the work than
approved and passed by the Engineer In-charge, whose certificate of such approval and passing of
the  sum so  payable  shall  be  final  and conclusive  against  the  contractor.  All  such intermediate
payments shall be regarded as payments by way of advance against the final payments only and not
as payments for work actual done and completed and shall not preclude the Engineer In-charge from
requiring  any  bad,  unsound,  imperfect  or  unskillful  work  to  be  removed  or  taken  away  and
reconstructed or re-erected nor shall any such payment be considered as an admission of the due
performance of the contract or any part thereof in any respect or the offering of any claim not shall it
conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the final
settlement and adjustment of  the accounts or otherwise,  or in any other way vary or effect  the
contract. The final bill shall be submitted by the Contractor within one month of the date fixed for
the completion of the work otherwise the Engineer In-charge’s certificate of the measurements and of
the total amount payable for the work shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests
are adversely affected by the Contractor for not having given early warning or not having cooperated
with the Engineer.

38. Tax

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties,
Cess, 

etc as applicable at the time of bid submission. GST as applicable shall be paid separately on
submission of bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claimed separately by
BMC.

However,  while  quoting  the  rates  benefit  of  Input  Tax  Credit  or  Exemptions  shall  be
passed on to the BMC by  way of equivalent reduction in quoted price.

“  Chapter  XXI-  Miscellaneous,  section  171(1)  of  GST  Act,  2017governs  the  `Anti
Profiteering Measures’ ( APM) As per the provision of this section, Any reduction in rate of
tax on any supply of goods or services or the benefit of input tax credit shall be passed on
to the recipient by way of commensurate reduction in prices. Accordingly, the contractor
should pass on the complete benefit accruing to him on account of reduced tax rate or
additional input tax credit to BMC. Further, all the provisions of GST Act will be applicable
to the tenderer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1%
SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/ 20
dtd. 05.10.2018

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the
amount of losses due to delay in completion of works and the losses to the public and the economy,
therefore,  both the parties have agreed that the Contractor shall  pay liquidated damages to  the
Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data
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for the period that the Completion Date is  later than the Intended Completion Date. Liquidated
damages  at  the  same  rates  shall  be  withheld  if  the  Contractor  fails  to  achieve  the  milestones
prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the
amount  of  the  liquidated  damages  already  withheld  shall  be  restored  to  the  Contractor  by
adjustment in the next payment certificate. The Employer and the contractor have agreed that this is
a reasonable agreed amount of liquidated damage. The Employer may deduct liquidated damages
from  payments  due  to  the  Contractor.  Payment  of  liquidated  damages  shall  not  affect  the
Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the
loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1  The  Contractor  shall  request  the  Engineer  to  issue  a  certificate  of  completion  of  the
construction of the works, and the Engineer will do so upon deciding that the works is completed.
This shall be governed as per clause no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate
of  completion  of  works.  The  Contractor  shall  continue  to  remain  responsible  for  its  routine
maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement alongwith the representatives of the contractor should be taken recorded
and signed by the Contractors. Contractors should submit the final bill within 1 month of physical
completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill
based on the joint measurement within next 3 months.

Engineer’s  decision  shall  be  final  in  respect  of  claims  for  defect  and  pending  claims  against
contractors.

No further claims should be made by the Contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payment of those items of the bills in respect of
which there  is  no dispute  and of  items in dispute,  for  quantities and rates as approved by the
Commissioner shall be made within a reasonable period as may be necessary for the purpose of
verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,
reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within
84 days, his disputed claim shall be dealt with as provided in the contract. A percentage of the
retention money, over and above the actual retention money as indicated below shall be held back
from payments till the finalization of final bill to be submitted as per above and will be paid within 30
days of acceptance of the final bill.

Sr.No. Amount of Contract Cost Minimum Payable Amount in final bill

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3 UptoRs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to submit their
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bills to concerned executing department, penalty or action as shown below will be taken for each
delayed bill:-

After 15 days from the date of 
completion/running bill upto certain date, upto 
next 15 days i.e. upto 30 days

Equal to 5% of bill amount

Next 15 days upto 45 days from the date of
completion/running bill upto specified date

Equal to 10% of bill amount

If not submitted within 45 days from the date of
completion/ R.A. bill

Bill will not be admitted for payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract  Data,  or  they  do  not  receive  the  Engineer's  approval,  the  Engineer  shall  withhold  the
amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1 The  Employer  or  the  Contractor  may  terminate  the  Contract  if  the  other  party  causes  a
fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)  the  Contractor  stops  work  for  30  days  when no  stoppage  of  work  is  shown on the  current
Programme and the stoppage has not been authorized by the Engineer;

b)  the  Contractor  is  declared  as  bankrupt  or  goes  into  liquidation  other  than  for  approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Engineer;

d) the Contractor does not maintain a Security, which is required; e) the Contractor has delayed the
completion of  the  Works  by  the  number of  days for  which the  maximum amount  of  liquidated
damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g) if  the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period
specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract
Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a
cause other than those listed above, the Engineer shall decide whether the breach is fundamental or
not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination
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47.1 If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by  the
Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered
less liquidated damages, if any, less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as indicated in
the  Contract  Data.  If  the  total  amount  due  to  the  Employer  exceeds  any  payment  due  to  the
Contractor, the difference shall be recovered from the security deposit, and performance security. If
any amount is still left un-recovered it will be a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation
of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting
and securing the Works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per
applicable law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property  of  the  Employer  for  use  for  completing  balance  construction  work  if  the  Contract  is
terminated because of the Contractor's default, till the Works is completed after which it will  be
transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated.
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

A) Other Conditions of Contract
50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the number of
the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.
51. Compliance with Labour Regulations
(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labour
law in future either by the State or the Central Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken
against  the  Employer  by  the  competent  authority  on  account  of  contravention  of  any  of  the
provisions of any Act or rules made there under, regulations or notifications including amendments.
If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe,  or  for  non-observance  of  the  provisions  stipulated  in  the  notifications/bye
laws/Acts/Rules/regulations  including  amendments,  if  any,  on  the  part  of  the  Contractor,  the
Engineer/Employer shall have the right to deduct any money due to the Contractor including his
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amount of performance guarantee. The Employer/Engineer shall also have right to recover from the
Contractor  any  sum required  or  estimated  to  be  required  for  making  good the  loss  or  damage
suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those concerning
safety at work.

(d)  The employees of  the Contractor and the Sub-Contractor in no case shall  be  treated as the
employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work as required by Engineer In-
charge  and  lastly  after  the  completion  of  the  work.  No  separate  payment  will  be  made  to  the
Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he
is engaged without the prior approval of the Engineer in writing. No photograph of the works or any
part thereof or plant employed thereon, except those permitted under above clause, shall be taken or
permitted by the Contractor to be taken by any of his employees or any employees of his sub-
Contractors  without  the  prior  approval  of  the  Engineer  in  writing.  No  photographs/  Video
photography shall  be  published or otherwise  circulated without the approval  of  the Engineer in
writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the
rules made there under and the orders that may be issued from time to time under the said Act and
the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties
provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. Unless
otherwise provided in the contract, the priority of the documents forming the contract shall be, as
follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding
Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall
be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any other
Applicant; or
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3.  Such  Applicant,  or  any  Associate  thereof  has  a  relationship  with  another  Applicant,  or  any
Associate thereof, directly or through common third party/ parties, that puts either or both of them
in a position to have access to each other’s information about, or to influence the Application of
either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the
Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof,
as the  case may be,  in  any manner for  matters  related to  or incidental  to  the Project.  For  the
avoidance of doubt, this disqualification shall not apply where such adviser was engaged by the
Applicant, its Member or Associate in the past but its assignment expired or was terminated 6 (six)
months prior to the date of issue of this TENDER. Nor will this disqualification apply where such
adviser is  engaged after a period of 3(three) years from the date of commercial  operation of the
Project.

56. Applications and costs thereof

No  Applicant  shall  submit  more  than  one  Application  for  the  Project.  An  applicant  applying
individually shall not be entitled to submit another application either individually. The Applicant
shall be responsible for all of the costs associated with the preparation of their Applications and their
participation in the Bid Process. The Authority will not be responsible or in any way liable for such
costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or
furnished by or on behalf of the Authority relating to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or
on account of any matter or thing arising out of or concerning or relating to the TENDER or the
Bidding Process, including any error or mistake therein or in any information or data given by the
Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or
reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time
without any liability or any obligation for such acceptance, rejection or annulment, and without
assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may,
in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b)  the Applicant does not provide, within the time specified by the Authority,  the supplemental
information sought by the Authority for evaluation of the Application. In case it is found during the
evaluation or at any time before signing of the Agreement or after its execution and during the period
of subsistence thereof including the concession thereby granted by “The Authority”, that one or more
of the pre-qualification conditions have not been met by the Applicant, or the Applicant has made
material misrepresentation or has given any materially incorrect or false information, the Applicant
shall be disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has already been
issued the LOA or has entered into the Concession Agreement, as the case may be, the same shall,
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notwithstanding anything to  the  contrary contained therein  or  in  this  TENDER, be  liable  to  be
terminated,  by  a  communication  in  writing  by  “The  Authority”  to  the  Applicant,  without  the
Authority being liable in any manner whatsoever to the Applicant and without prejudice to any other
right or remedy which the Authority may have under this TENDER, the Bidding Documents, the
Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted by
the Applicant in response to the TENDER. Any such verification or lack of such verification by the
Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any
rights of the Authority there under.

59 The bid shall be rejected if the bidder -

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.
60 ClarificationsApplicants requiring any clarification on the tender may notify “the Authority” in
writing or by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavor to respond to the queries within the period specified therein.
The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its
responses thereto, to all purchasers of the TENDER without identifying the source of queries.
“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the
Applicants. However, the Authority reserves the right not to respond to any question or provide any
clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or
requiring the Authority to respond to any question or to provide any clarification, but not later than
the date provided in header data.
“The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue  interpretations  and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be
deemed to be part  of  the tender.  Verbal  clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,
whether at its own initiative or in response to clarifications requested by an Applicant, modify the
tender by the issuance of Addendum.
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the
tender.
In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any
other reason, the Authority may, in its sole discretion, extend the Application Due Date.

Preparation and Submission of Application

62 Language

The Application and all related correspondence and documents in relation to the Bidding Process
shall  be  in  English  language.  Supporting  documents  and  printed  literature  furnished  by  the
Applicant with the Application may be in any other language provided that they are accompanied by
translations of all the pertinent passages in the English language, duly authenticated and certified
by  the  Applicant.  Supporting  materials,  which  are  not  translated  into  English,  may  not  be
considered. For the purpose of interpretation and evaluation of the Application, the English language
translation shall prevail.

63 Format and signing of Application
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The  Applicant  shall  provide  all  the  information  sought  under  this  TENDER.  The  Authority  will
evaluate  only  those  Applications  that  are  received  in  the  required  formats  and  complete  in  all
respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will  upload bid in One Folder in electronic form which shall contain the scanned
certified copies of the documents given below and the documents uploaded has to be digitally signed
by  the  bidder.  These  copies  shall  be  certified  by  Practicing  Notary  approved  by  the  Govt.  of
Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except
where original documents are demanded
64 Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the
documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall not
be eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the short-
listed qualified Applicants shall not be disclosed to any person who is not officially concerned with
the process or is not a retained professional advisor advising the Authority in relation to or matters
arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted
as part of Application, in confidence and will require all those who have access to such material to
treat  the same in  confidence.  The Authority  may not  divulge  any such information unless it  is
directed to do so by any statutory entity that has the power under law to require its disclosure or is
to enforce or assert any right or privilege of the statutory entity and/ or the Authority or as may be
required by law or in connection with any legal process.

67 Clarification Of Financial Bids

To  assist  in  the  examination,  evaluation  and  comparison  of  Bids,  the  Engineer  may,  at  his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The request
for clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall
contact the Engineer on any matter relating to his bid from the time of the bid opening to the time
the contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s bid
evaluation, bid comparison or contract award decisions may result in the rejection of the Bidder’s
bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself
before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the
form and nature of the site, the quantities and nature of the work and materials necessary for the
completion of the works and means of access to the site, the accommodation he may require and in
general  shall  himself  obtain  all  necessary  information  as  to  risk,  contingencies  and  other
circumstances which may influence or affect his tender. He shall also take into consideration the
hydrological and climatic conditions.

2.  The  Employer  may  make  available  to  the  Contractor  data  on  hydrological  and  sub-surface
conditions  as  obtained  by  or  on  his  behalf  from  investigations  relevant  to  the  works  but  the
Contractor shall be responsible for his own interpretation thereof. The contractor shall engage his
investigating agency with prior approval of the Engineer from the approved list of such agencies by
BMC or Govt at his cost initially before commencing actual work and which shall be reimbursed
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immediately  subject  to  satisfaction  of  the  Engineer  for  faithful  compliance  and  submission  of
required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise
provided cover all his obligations under the Contract and all matters and things necessary for proper
completion and maintenance of the works. No extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the
Works the Contractor encounters physical obstructions or physical conditions, other than climatic
conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an
experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt
of such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have
been reasonably foreseen by an experienced contractor, after due consultation with the Contractor,
determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason of such
obstructions or conditions having been encountered, which shall be added to the Contract Price.

  and  shall  notify  the  Contractor  accordingly.  Such  determination  shall  take  account  of  any
instruction which the Engineer may issue to the Contractor in connection therewith, and any proper
and reasonable measures acceptable to the Engineer which the Contractor may take in the absence
of  specific  instructions  from the  Engineer.However  such  costings  shall  be  got  approved  by  the
competent authority as governed vide rules prevailing with authority.

6.  Contractor’s office near works: The Contractor shall have an office near the works at which
notice  from the  Commissioner  or  the  Engineer  may be  served and shall,  between the  hours  of
sunrise  and sunset  on  all  working  days,  have  a  clerk  or  some  other  authorized  person  always
present at such office upon whom such notices may be served and service of any notices left with
such clerk or other authorized person or at  such office  shall  be  deemed good service  upon the
Contractor and such offices shall have pre-requisite facilities for e-governance.

69 Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract that
the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after
execution of the said works and they will not disclose any information regarding this contract to any
third party. The contractor shall also bring into notice that, any information found to be leaked out
or disclosed the concern person as well as the Contractor will be liable for penal action; further the
Corporation will be at liberty to terminate the contract without notice.

70 Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State
stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly
constituted authority or the introduction of any such National or State Statute, Ordinance, decree or
by which causes additional or reduced cost to the Contractor, such additional or reduced cost shall,
after due consultation with the Contractor, be determined by the concerned Engineering Department
of BMC and shall be added to or deducted from the Contract Price with prior approval of competent
authority and the concerned Engineering Department shall notify the Contractor accordingly with a
copy to the Employer. BMC reserve the right to take decision in respect of addition/reduction of cost
in contract.
71 Patent, Right and Royalties:

72



The contractor shall save harmless and indemnify the Corporation from and against all claims and
proceedings for or on account of infringement of any Patent rights, design trademark or name of
other protected rights in respect of any constructional plant, machine work, or material used for or
in connection with the Works or any of them and from and against all claims, proceedings, damages,
costs,  charges  and expenses whatsoever  in  respect  thereof  or  in  relation  thereto.  Except  where
otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments
or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works
or any of them.

72 Payments, Tax and Claims:

  The limit  for  unforeseen claims  Under  no circumstances  whatever  the  contractor  shall  be
entitled to any compensation from BMC on any account unless the contractor shall have submitted a
claim in writing to the Eng-in-change within 1 month of the case of such claim occurring.
 No interest for delayed payments due to disputes, etc:

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATIONor its Engineer or Officer shall not
be liable to pay any interest or damage with respect of any moneys or balance which may be in its or
its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding
between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand
and  the  contractor  on  the  other,  or  with  respect  to  any  delay  on  the  part  of  the  Municipal
Corporation of Greater Bombay or its Engineer or Officers in making periodical or final payments or
in any other respect whatever.

73 Settlement of Disputes:
 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the legal representative of the individual
Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving
partners,  are  capable  of  carrying  out  and  completing  the  contract,  the  Commissioner  shall  be
entitled to cancel the contract as to its uncompleted part without the Corporation being in any way
liable  to  payment  of  any  compensation to  the  estate  of  the  deceased Contractor  and or  to  the
surviving  partners  of  the  Contractor’s  firm on  account  of  the  cancellation  of  the  contract.  The
decision of the Commissioner that the legal representative of the deceased Contractor or surviving
partners of the Contractor’s firm cannot carry out and complete the contract  shall  be final and
binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of
the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

 Settlement of Disputes:

If  any dispute  or  differences of  any kind whatsoever  other  than those  in respect  of  which,  the
decision of any person is, by the Contract, expressed to be final and binding) shall arise between the
Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of
the Contract or carrying out of the Works (Whether during the progress of the Works or after their
completion and whether before or after the termination, abandonment or breach of the Contract) it,
the  aggrieved  party  may  refer  such  dispute  within  a  period  of  7  days  to  the  concerned  Addl.
Municipal Commissioner who shall constitute a committee comprising of three officers i.e. concerned
Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the
Contract and concerned Chief Accountant. The Committee shall give decision in writing within 60
days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner within 7
days. Thereafter the Municipal Commissioner shall constitute a Committee comprising of three Addl.
Municipal  Commissioners  including  Addl.  Municipal  Commissioner  in  charge  of  Finance
Department. The Municipal Commissioner within a period of 90 days after being requested to doso
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shall give written notice of committee’s decision to the Contractor. Save as herein provided such
decision in respect of every matter so referred shall be final and binding upon both parties until the
completion of the works, and shall forthwith be given effect to by the Contractor who shall proceed
with the works with due diligence, whether he requires arbitration as hereinafter provided or not. If
the  Commissioner  has  given  written  notice  of  the  decision  to  the  Contractor  and  no  Claim  to
arbitration has been communicated within a period of 90 days from receipt of such notice the said
decision shall remain final and binding upon the Contractor.

74 Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days
after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then
and in any such case the Contractor may within 90 days after receiving notice of such decision or
within 90 days after the expirations of the first named period of 90 days (as the case may be) require
that the matter or matters in dispute be referred to arbitration as hereinafter provided. All disputes
or differences in respect of which the decision (if any) of the Commissioner has not become final and
binding as aforesaid shall be finally settled by

Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be
conducted  in  accordance  with  the  provisions  of  the  Arbitration  Act,  1996  or  any  statutory
modifications thereof, and shall be held at such place and time within the limits of Brihan Mumbai
as the arbitrator may determine. The decision of the arbitrator shall be final and binding upon the
parties  hereto  and  the  expense  of  the  arbitration  shall  be  paid  as  may  be  determined  by  the
arbitrator. Performance under the Contract shall, if reasonably be possible, continued during the
arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld
unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full
power to open up, review and revise any decision, opinion, direction, certification or valuation of the
Commissioner and neither party shall be limited in the proceedings before such arbitrator to the
evidence or arguments put before the Commissioner for the purpose of obtaining his said decision.
No decision given by the Commissioner in accordance with the foregoing provisions shall disqualify
him  from  being  called  as  a  witness  and  giving  evidence  before  the  arbitrator  on  any  matters
whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All awards
shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state reasons for
amounts awarded. The expenditure of arbitration shall be paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof
shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute
or difference shall be instituted in a competent court in the City of Mumbai only.
75 Copyright:
The copyright of all drawings and other documents provided by the Contractor under the contract
shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall
have  a  license  to  use  such  drawings  and  other  documents  in  connection  with  the  design,
construction, operation, maintenance of the works. At any time the Employer shall have further
license without additional payment to the Contractor to use any such drawings or documents for the
purpose of making any improvement of the works or enlargement or duplication of any part thereof,
provided that such improvement, enlargement, or duplication by itself or in conjunction with any
other  improvements,  enlargements or  duplications already made  in  accordance  with  the  further
license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every  receipt  for  money  which  may  become  payable  or  for  any  security  which  may  become
transferable to the Contractor under these present shall, if signed in the partnership name by any
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one  of  the  partners,  be  a  good  and  sufficient  discharge  to  the  Commissioner  and  Municipal
Corporation in respect of the money or security purporting to be acknowledged thereby, and in the
event of death of any of the partners during the pendency of this contract, it is hereby expressly
agreed that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be good
and sufficient discharge as aforesaid provided that nothing in this clause contained shall be deemed
to prejudice  or effect any claim which the Commissioner or the Corporation may hereafter have
against the legal representatives of any partners so dying or in respect of any breach of any of the
conditions thereof, provided also that nothing in this clause contained shall be deemed prejudicial or
affect the respective rights or obligations of the Contractors and of the legal representatives of any
deceased Contractors interest.

77 Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the
Authority  shall  remain  or  become  the  property  of  the  Authority.  Applicants  are  to  treat  all
information as strictly confidential and shall not use it for any purpose other than for preparation
and submission of their Application. The Authority will not return any Application or any information
provided along therewith.

78 Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence
with any Applicant in relation to the acceptance or rejection of any Application.

79 Price Variation Clause:  No price  variations shall  be  made  applicable  for  contracts upto 12
months.

80. Maximum Price Variation : N.A. as per clause no. 79 above.
81. Payment: (As stated in section 10: Specifications)
82 Banning/De-Registration of Agencies of Construction works in BMC
  The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or
permanently / De-Registration shall be governed as per the respective condition in Contractor
Registration Rules of BMC.
83. JOINT VENTURE
Joint Venture is not allowed for this Project being the estimated cost of tender is not more
than 100 crs.
84. Compensation for delay:
If the Contractor fails to complete the works and clear the site on or before the Contract or extended
date(s)  /  period(s)  of  completion,  he  shall,  without  prejudice  to  any  other  right  or  remedy  of
Municipal Corporation on account of such breach, pay as agreed compensation, amount calculated
as stipulated below (or such smaller amount as may be fixed by the Engineer) on the contract value
of the whole work or on the contract value of the time or group of items of work for which separate
period of completion are given in the contract and of which completion is delayed for every week that
the whole  of  the work of item or group of items of work concerned remains uncompleted,  even
though the contract as a whole be completed by the contract or the extended date of completion. For
this purpose the term ‘Contract Value’ shall be the value of the work at Contract Rates as ordered
including the value of all deviations ordered:
• Completion period for projects (originally stipulated or as extended) not exceeding 6 months :  to
the extent of maximum 1 percent per week.
• Completion period for projects (originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years: to the extent of maximum ½ percent per week.
• Completion period for projects (originally stipulated or as extended) exceeding 2 years :  to the
extent of maximum ¼ percent per week.
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When the delay is not a full week or in multiple of a week but involves a fraction of a week the
compensation payable for that fraction shall be proportional to the number of days involved.
Provided always that the total amount of compensation for delay to be paid this condition shall not
exceed the undernoted percentage of the Contract Value of the item or group of items of work for
which a separate period of completion is given.
i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 percent.
ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not exceeding
2 years : 7½ percent.
iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.
The amount of compensation may be adjusted set off against any sum payable to the contractor
under this or any other contract with the Municipal Corporation.
85.  Action  And  Compensation  Payable  In  Case  Of  Bad  Work  And  Not  Done  As  Per
Specifications
All works under or in course of execution or executed in pursuance of the contract, shall at all times
be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized
subordinates in charge of the work and all the superior officers, officer of the Vigilance Department
of the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall,
at all times, during the usual working hours and at all other times at which reasonable notice of the
visit of such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders
given to the Contractor’s agent shall be considered to have the same force as if they had been given
to the contractor himself.
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or
to the officer of Vigilance Department, that any work has been executed with unsound, imperfect or
unskillful workmanship or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the contractor shall, on demand in writing
which shall  be made within twelve  months of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own charge
and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in
his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as
under  clause  8.e.  of  the  general  condition  of  contract  in  section  9  of  tender  document  (for
Compensation for delay) for this default. In such case the Engineer-in Charge may not accept the
item of work at the rates applicable under the contract but may accept such items at reduced rates
as the Engineer in charge may consider reasonable during the preparation of on account bills or final
bill  if  the item is so acceptable  without detriment to  the safety and utility  of  the item and the
structure or he may reject the work outright without any payment and/or get it and other connected
and incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and
binding on the contractor.
If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General
Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to
why the contract should not be terminated.
86. Contractors remain liable to pay compensation:
In any case in which any of the powers conferred upon the Engineer In-charge by the  relevant
clauses in documents that form a part of contract as exercised or is exercisable in the event of any
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future case of default by the Contractor, he is declared liable to pay compensation amounting to the
whole of his security deposit. The liability of the Contractor for past and future compensation shall
remain unaffected.
In the event of the Executive Engineer taking action against these relevant clauses, he may, if he so
desires, take possession of all or any tools and plant, materials and stores in or upon the work of site
thereof or belonging to the Contractor or procured by him and intended to be used for the execution
of the work or any part thereof paying or allowing for the same in account at the contract rates, or in
the  case  of  contract  rates  not  being  applicable  at  current  market  rates  to  be  certified  by  the
Executive Engineer, may after giving notice in writing to the Contractor or his staff of the work or
other authorized agent require him to remove such tools and plants, materials or stores from the
premises within a time to be specified in such notice and in the event of the Contractor failing to
comply  with  any such requisition,  the  Executive  Engineer  may remove  them at  the  contractors
expense of sell them by auction or private sell on account of the Contractor at his risk in all respects
and certificate of the Executive Engineer as to the expense of any such removal and the amount of
the proceeds an expense of any such sell be final and conclusive against the Contractor.
87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work
(a)  If  at  any time after the execution of  contract  documents,  the Engineer shall  for  any reason
whatsoever,  desires  that  the  whole  or  any part  of  the  works  specified in  the  Tender  should be
suspended for any period or that the whole or part of the work should not be carried out, at all, he
shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, the
Contractor shall forthwith suspend or stop the work wholly or in part as required after having due
regard to the appropriate stage at which the work should be stopped or suspended so as not to cause
any damage  or  injury  the  work  already  done  or  endanger  the  safety  thereof,  provided  that  the
decision of the Engineer as to the stage at which the work or any part of it could be or could have
been safely stopped or suspended shall be final and conclusive against the contractor.
The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in
pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except
to the extent specified hereinafter.
(b)  Where  the  total  suspension  of  Work  Order  as  aforesaid  continued  for  a  continuous  period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations
under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior
notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such
intention and requiring the Engineering to record the final measurement of the work already done
and to pay final bill. Upon giving such Notice, the Contractor shall be deem to have been discharged
from his obligations to complete the remaining unexecuted work under his contract. On receipt of
such notice the Engineer shall proceed to complete the measurement and make such payment as
may be finally due to the contractor within a period of 90 days from the receipt of such Notice in
respect of the work already done by the contractor. Such payment shall not in any manner prejudice
the  right  of  the  contractor  to  any further  compensation under  the  remaining provisions  of  this
clause.
(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days
at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer
within 30 days of the resumption of the work after such suspension for payment of compensation to
the extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the
site of on the account of his having an to pay the salary of wages and labour engaged by him during
the said period of suspension provided always that the contractor shall not be entitled to any claim
in respect of any such working machinery, salary or wages for the first 30 days whether consecutive
or in the aggregate or such suspension or in respect of any such suspension whatsoever occasion by
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unsatisfactory work or any other default on his part, the decision of the Engineer in this regard shall
be final and conclusive against the contractor.
88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from
non provision of lights, fencing, etc.
The  Contractor  shall  supply  at  his  own cost  all  material,  plant,  tools,  appliances,  implements,
ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper execution
of  the  work,  whether,  in  the  original  altered  or  substituted  form and  whether  included  in  the
specification of other documents forming part of the contract or referred to in these conditions or not
and which may be necessary for the purpose of satisfying or complying with the requirements of the
Eng-In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or
which is entitled to require together with the carriage therefore to and from the work.
The Contractor shall also supply without charge, the requisite number of person with the means and
materials necessary for the purpose of setting out works and counting, weighing and assisting in the
measurements of examination at any time and from time to time of the work or materials, failing
which the same may be provided by the Engineer In-charge at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract or from his
security deposit or the proceeds of sale thereof, or offers sufficient portion thereof.
The contractor shall provide all necessary fencing and lights required to protect the public from
accident and shall also be bound to bear the expenses of defence of every suit, action or other legal
proceedings, that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit action or
proceedings  to  any  such  person  or  which  may  with  the  consent  of  the  contractor  be  paid  for
compromising any claim by any such person.
89. Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, brushwood
or grass without a written permit from the Engineer In-charge. When such permit is given, and also
in all cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall
take  necessary  measure  to  prevent  such  fire  spreading  to  or  otherwise  damaging  surrounding
property.  The  Contractor  shall  make  his  own  arrangements  for  drinking  water  for  the  labour
employed by him.
90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by  contractor’s  labour
whether in or beyond the limits of BMC property including any damage caused by spreading the fire
shall  be  estimated by the  Engineer  In-charge  or  such other  officer  as  he  may appoint  and the
estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final
and the contractor shall be bound to pay the amount of the assessed compensation on demand
failing  which  the  same  will  be  recovered  from the  Contractor  as  damages  or  deducted  by  the
Engineer In-charge from any sums that may be due or become due from BMC to contractor under
this Contract or otherwise. Contractor shall bear the expenses of defending any action or other legal
proceedings that may be brought to prevent the spread of fire and he shall pay any damages and
costs that may be awarded by the Court in consequence.
91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,
notified by the contractor through the Engineer In-charge for his information.
92. Action where no specifications :
In the case of any class of work for which there is no such specifications, such works shall be
carried  out  in  accordance  with  the  specifications  and  in  the  event  of  there  being  no  such
specifications, then in such case, the work shall be carried out in all respects in accordance with all
instructions and requirements of the Engineer In-charge.
93. Safety and medical help :
(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help to
any workmen who  may suffer  a  bodily  injury  as  a  result  of  an  accident.  If  such  expenses are
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incurred by BMC, the same shall  be  recoverable  from the contractor  forthwith and be  included
without prejudice to any other remedy of BMC from any amount due or that may become due to the
Contractor.
(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the use of
persons employed on the site and shall maintain the same in condition suitable for immediate use at
any time.
(iii) The workers shall be required to use the safety equipments so provided by the contractor
and the  contractor  shall  take  adequate  steps to  ensure  the proper use  of  equipments by those
concerned.
(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps shall be
taken for the prompt rescue of any person in danger.
94. No compensation shall  be  allowed for any delay caused in the starting of  the work on
account of  acquisition of land or in the case of clearance of  works,  on account of  ant delay in
according to sanction of estimates.
95. Anti-malaria and other health measures:  Anti-Malaria and other health measures shall be
taken as directed by the Executive Health Officer of BMC. Contractor shall see that mosquitogenic
conditions are created so as to keep vector population to minimum level. Contractor shall carry out
anti-malaria measures in the area as per the guidelines issued by the Executive Health Officer of
BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria
incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation in
addition to fine.
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SECTION 10

SPECIFICATIONS

80



(This page is intentionally kept blank)

81



SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the

best  of  their  respective  kinds  and  to  the  approval  of  the  Engineer.  The  Engineer  or  his

representative will accept that the materials are really the best of their kinds, when it is proved

beyond doubt that no better materials of the particular kind in question are available in the

market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be

used in the works and shall deposit these samples with him before placing an order for the

materials  with  the  suppliers.  The  materials  brought  on  the  works  shall  conform in  every

respect  to  their  approved  samples.  Fresh  samples  shall  be  deposited  with  the  Engineer

whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of

works to see that they conform in all respects to the Specifications of the samples approved by

the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out whether

they are in accordance with the Specifications and the Contractor will bear all expenses for

such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer or

his representative are necessary to convince him as to the quality of the materials or their

suitability shall be produced for his inspection when required.

5. Any materials that have not been found to conform to the specifications will be rejected

forthwith and shall be removed from the site by the contractor at his own cost within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such materials

from any particular source, as may in his opinion be necessary for the proper execution of the

work.

7. Notwithstanding the source, the sand shall be washed using sand washing machine before

use

82



BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer’s Department)

Sub :- Replacement of 48 V DC battery charger with D.C.D.B. at stage I
Pumping Station Panjrapur.

General :
1) The technical specifications for the work  included in this tender are prepared with care, with

a view not to create any additional work. However, all the items and works which are required
for satisfactory completion and guaranteed performance of the system / projects are deemed
to be included in the offer and no extra cost will be paid by B.M.C.  

2) The contractor shall visit the site, preferably prior to submitting their offer to get acquainted
themselves of the site condition, nature of the work involved & the actual spares required. 

3) The contractor shall  extend full  cooperation and interaction with other agencies at site,  if
involved. 

4) The  contractor  must  have  facilities  to  undertake  this  job  including  adequate  plant  and
machinery.  

5) The  work  shall  be  carried  out  with  good  workmanship  following  standard  Engineering
practice. 

6) The successful contractors shall take utmost care not to cause any nuisance due to noise,
welding, operations etc. All the proper precautions shall be taken in this respect. 

7) The contractor shall provide “Identity Cards” to all the work force at site. 
8) The contractor shall carryout the work as per the best Engineering practice. 
9) The contractor shall depute the workmen of best knowledge of carrying out fabrication work.
10) The  contractor  shall  cooperate  with  the  Municipal  staff  and  other  agencies  working  at

installation. 
11) The tenderer shall have to arrange necessary equipments, tools, materials to carry out the

retrofitted work at P/S Panjrapur.
12) All  legal  proceedings  in  respect  of  any  claim,  dispute  of  difference  shall  be  borne  by

successful tenderer. 
13) Electricity & water required for carrying out the work will  be provided by BMC, however

necessary  arrangements  to  get  the  same up to  the  site  shall  be  made  by  the  successful
tenderer.

14) The contractor shall take all the necessary precautionary & safety measures while carrying-
out the works.

15) The  contractor  shall  be  held responsible  for  any damage to  the  human being/machinery
items, tools etc. during the execution of work.

16) Any  minor  work/spare  parts  not  included  but  required  for  completion  of  the  work  or
commissioning of the system, shall be provided by the successful contractor without any extra
cost.

17) The contractor shall depute qualified staff having minimum qualification of graduate with two
years experience in electrical engineering or diploma in electrical engineering with five years
experience to carryout the work. Documentary proof shall be submitted.

18) Payment will be made within 30 days after successful completion of the work and receipt of
correct bill as per contract terms and conditions.

19) DLP for the work is 3 years. During the Defects Liability Period (DLP), the completed work
shall be periodically inspected by the site staff along with the contractor and defects noticed, if
any shall be got rectified immediately from the contractor as per provision of contract. The
above  compliance  report  shall  be  mandatory  prerequisite  before  releasing  the
deposit/retention money of the work. 
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer’s Department)

Sub :- Replacement of 48 V DC battery charger with D.C.D.B. at stage I

Pumping Station Panjrapur.

Scope of Work

1. The contractor shall  supply,  install, test and commission 1  No.48V,  25A  Battery
charger equipment consists of 2 nos. of  48V, 25A  float cum boost charger with
common DCDB with all  accessories as per technical specifications.  The DCDB
shall be supplied with 9 nos. of outgoing feeders of 25Amp with D.C. MCB’s.

2. Contract Period for the work is 6 months (including monsoon).

3. The 48V battery charger with DCDB to be supplied shall be of make :- Chhabi
Electrical/ Amara Raja/ Mass-Tech only.

4. The successful Contractor shall have to make temporary arrangement to feed D.C.
Supply for D.C. System before disconnecting the existing battery charger unit.

5. The  successful  Contractor shall  have  to  dismantle  /  remove  existing  battery
charger from its place and to install newly supplied battery charger.

6. The  successful  Contractor shall  have  to  re-terminate  all  the  input  and output
cables of appropriate size cable lugs and glands to new battery charger unit.

7. The successful Contractor shall remove existing battery bank & out going feeder
cables from DCDB & re-terminate it to DCDB in Battery charger unit.

8. The successful Contractor shall commission the new battery charger by taking it
in to service.

9. The successful Contractor shall have to provide additional cable if required for the
system.

10. The successful Contractor shall arrange inspection and testing of battery charger

at manufacturer's place to three B.M.C. Engineers. The expenses towards to & fro
traveling charges and towards lodging & boarding of 3 B.M.C. engineers shall be
borne by B.M.C. 

11.The successful  contractor shall give Performance tests after commissioning at site

12. Any work and material which is not mentioned in the scope of work and required
for satisfactory completion of this work is to be carried out by the contractor at no
extra cost.

13. The successful Contractor shall have to make their own arrangement to carry out
the work.

14. The  successful  Contractor shall  have  to  provide  all  test  reports  &  3  sets  of
complete  drawings of  battery charger unit  along with operational  manual.  Soft
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copy for the same also to be submitted. At-least one set of drawing should be
laminated and submitted in one folder.

15. The buyback cost is fixed. The buy back cost fixed by BMC is without GST. GST of

the same shall be paid by contractor as per recent guidelines. The contractor shall

pay the buy back cost with 1 % TCS for removed old battery charger & DCDB

panel at any CFC of BMC and submit the receipt to this office before submission of

final bill. Contractor will be allowed to take away the old removed scrap battery

charger & DCDB after verification by SV cell.
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer’s Department)

Sub :- Replacement of 48 V DC battery charger with D.C.D.B. at stage I

Pumping Station Panjrapur.

Technical   Specifications for Battery Charger Unit

The battery charger unit comprising of 2 Nos. of float cum boost charger and associated

components house in a cubical made out of sheet steel of 2 mm thickness for the front panel and

1.5 mm thickness for the other sides.  The cabinet shall be fabricated using CNC machines.  The

cabinet  shall  be  7  tank  processed.   Powder  Coated  Siemens  gray  color  shade  as  per  RAL

Standard  shall  be  applied.   The  cubical  shall  be  dust  and  vermin  proof.   Proper  cooling

arrangement shall be provided.  The cubical shall be floor mounting on Channel.  Input and

output terminals shall be provided at the bottom and shall be suitable for existing cable lugs.

Cable glands shall be provided for the cables.  The following are the details of the equipment.

i) A.C.Input Voltage 3 Phase, 4 Wire, A.C. Supply of 415 V + 10%, 50 Hz
+5%.

ii) D.C.Output 
Voltage.  

48V.

iii) D.C.Output 
current

25 Amps for each charger.

iv) Current limit. 105% continuous of rated load.

v) Ripple content. 2% r.m.s. without battery connected.

vi) Power conversion AC to DC by means of a Three phase full wave full 
controlled bridge consisting of Thyristors

vii) Protection a) Soft start feature

b)  Current Limit

c)  Control circuit & voltmeter fuses

d)  Rectifier protection fuses

e) Filter capacitor fuse

f)  Battery Reverse Polarity Protection

viii) Indications Cluster LED lamps for AC Mains ON (R,Y,B) 
condition.

ix) Display (Displayed 

on LCD)

a) AC input voltage
b) AC Input Current in each phase

c) Charger Output Voltage

d) Charger Output Current

e) Battery Voltage

f) Battery Charge/Discharge current
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g) Load Voltage

h) Load current

i) Charger ON/OFF

j) Alarms

x) Alarms with 

Buzzer
a)

AC Mains 
Fail/Out of Limit

:
Both LCD & LED 
Indication

b) SCR Fuse Fail :
Both LCD & LED 
Indication

c) Battery Fuse Fail :
Both LCD & LED 
Indication

d) Charger Fail :
Both LCD & LED 
Indication

e)
Charger under 
Voltage

:
Both LCD & LED 
Indication

f)
Charger over 
Voltage

:
Both LCD & LED 
Indication

g)
Battery Earth 
Fault

:
Both LCD & LED 
Indication

h) Group Alarm : Both LCD & LED 
Indication

i) Load Under 
Voltage

: Both LCD & LED 
Indication

j) Load Over Voltage : Both LCD & LED 
Indication

k) DC Overload : LCD Only

l) Charger Over 
Temperature

: LCD Only

m) AC I/P CB 
Trip/OFF

: LCD Only

n) DC O/P CB 
Trip/OFF

: LCD Only

o) Filter Fuse Fail : LCD Only

xi) Controls & 

Switches

a) AC Input ON/OFF Circuit Breaker

b) DC Output ON/OFF Circuit Breaker

c) Battery Input Fuses

d) Socket ON/OFF Switch

e) Header ON/OFF Switch with HRC Fuse or MCB

f) Door Lamp ON/OFF Push button

g)
Push  buttons  :  Menu;  Increment;  Decrement;
Enter & Back

xii) Environmental 

Stability

a) Operating
Temperature

: -5ºC to +50ºC

b) Storage : 25ºC to +70ºC
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c) Relative Humidity : 0-95% (Non Condensing)

d) Noise Level : <70 dB(A)

xiii)
Capable for 

i Constant Voltage mode.

ii Constant current mode.

xiv)
Mode of operation

i Auto mode.

ii Manual mode - in case auto firing failure.

xv)
Selector switches

i Control supply.

ii Auto Manual.

iii Constant Voltage/Constant current.

xvi) Suitable for 24 Nos., 2V, 200Ah VRLA battery bank.

xvii) Gland plate 3 mm thickness.

xviii) Paint Shade Siemens Gray (RAL 7032).

xix) Space heater with ON/OFF Switch and H.R.C.Fuse.

xx) Internal cubical lamp with ON/OFF switch and HRC Fuse.

xxi) Utility socket with 5A socket, switch and built-in fuse.

xxii) Make : Chhabi Electricals/ Amara Raja/Mass-tech
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DATA SHEET FOR 48V DC Battery Charger of stage I

Sr.
No. Parameters BMC’s Requirement Bidder’s Offer

i) A.C.Input 
Voltage

3 Phase, 4 Wire, A.C.Supply of 415
V + 10%, 50 Hz  +5%.

ii) D.C.Output 
Voltage.  

48V.

iii) D.C.Output 
current

25 Amps for each charger.

iv) Current limit. 105% continuous of rated load.

v) Ripple 
content.

2% r.m.s. without battery 
connected.

vi) Power 
conversion

AC to DC by means of a Three 
phase full wave full controlled 
bridge consisting of Thyristors

vii) Protection a) Soft start feature

b)  Current Limit

c)  Control circuit & voltmeter 
fuses

d)  Rectifier protection fuses

e) Filter capacitor fuse

f)  Battery Reverse Polarity 
Protection

viii) Indications Cluster LED lamps for AC Mains 
ON (R,Y,B) condition.

ix) Display 
(Displayed on 
LCD)

AC input voltage
AC Input Current in each phase

Charger Output Voltage

Charger Output Current

Battery Voltage

Battery Charge/Discharge current

Load Voltage

Load current

Charger ON/OFF

Alarms

x) Alarms with 
Buzzer

AC Mains 
Fail/Out of 
Limit

: Both LCD & 
LED Indication

SCR Fuse 
Fail

: Both LCD & 
LED Indication
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Battery Fuse 
Fail

: Both LCD & 
LED Indication

Charger Fail : Both LCD & 
LED Indication

Charger 
under Voltage

: Both LCD & 
LED Indication

Charger over 
Voltage

: Both LCD & 
LED Indication

Battery Earth
Fault

: Both LCD & 
LED Indication

Group Alarm : Both LCD & 
LED Indication

Load Voltage : Both LCD & 
LED Indication

Load Over 
Under 
Voltage

: Both LCD & 
LED Indication

DC Overload : LCD Only

Charger Over 
Temperature

: LCD Only

AC I/P CB 
Trip/OFF

: LCD Only

DC O/P CB 
Trip/OFF

: LCD Only

Filter Fuse 
Fail

: LCD Only

xi) Controls & 
Switches

AC Input ON/OFF Circuit Breaker

DC  Output  ON/OFF  Circuit
Breaker
Battery Input Fuses

Socket ON/OFF Switch

Header ON/OFF Switch with HRC
Fuse or MCB

Door Lamp ON/OFF Push button

Push buttons  :  Menu;  Increment;
Decrement; Enter & Back

xii) Environmenta
l Stability

Operating
Temperature

: -5ºC to +50ºC

Storage : 25ºC to +70ºC

Relative
Humidity

: 0-95%  (Non
Condensing)

Noise Level : <70 dB(A)

xiii) Capable for Constant Voltage mode.

Constant current mode.

xiv) Mode of Auto mode.
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operation Manual mode - in case auto firing
failure.

xv) Selector 
switches

Control supply.

Auto Manual.

Constant Voltage/ Constant 
current.

xvi) Suitable for 24Nos., 2V, 200Ah VRLA battery 
bank.

xvii) Gland plate 3mm thickness.

xviii) Paint Shade Siemens Gray (RAL 7032).

xix) Space heater with ON/OFF Switch and H.R.C.Fuse.

xx) Internal cubical lamp with ON/OFF switch and 

HRC Fuse.

xxi) Utility socket with 5A socket, switch and built-in 

fuse.

xxii) Make : Chhabi Electricals/ Amara Raja/Mass-tech

Note: Tenderer shall take out print of this page, fill in, sign by Tenderer & manufactuer of offered 

Battery Charger  , scan and Upload . This document shall be submitted along with packet “A/B”.

Trading under the name & style of

________________________________

________________________________

________________________________

Seal and sign of OEM                                                               Seal and sign with Date
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SECTION 11

FRAUD AND

CORRUPT PRACTICES
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FRAUD AND CORRUPT PRACTICES

 The Applicants and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained  herein,  the  Authority  may  reject  an  Application  without  being  liable  in  any  manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an Applicant
is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in
any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive
practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender
or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is
found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice,
as the case may be.

  For  the  purposes  of  this  Clause  ,  the  following  terms  shall  have  the  meaning  hereinafter
respectively assigned to them:

A.  “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected with the Bidding Process (for
avoidance of doubt, offering of employment to, or employing, or engaging in any manner whatsoever,
directly or indirectly, any official of the Authority who is or has been associated in any manner,
directly or indirectly, with the Bidding Process or the LOA or has dealt with matters concerning the
Concession Agreement or arising there from, before or after the execution thereof, at any time prior
to the expiry of one year from the date such official resigns or retires from or otherwise ceases to be
in the service of the Authority, shall be deemed to constitute influencing the actions of a person
connected with the Bidding Process); or save and except as permitted under the relavant sub clause,
engaging in any manner whatsoever, whether during the Bidding Process or after the issue of the
LOA or after the execution of the Concession Agreement, as the case may be, any person in respect
of any matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter concerning
the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or
disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the Bidding
Process;

D.  “undesirable  practice”  means  (i)  establishing  contact  with  any  person  connected  with  or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner
influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in the
Bidding Process.

F.  If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's employment
under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as
if such expulsion had been made.
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G.  Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee
shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of
value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process or contract
execution.  In  this  context,  “public  official”  includes  Financer  staff  and  employees  of  other
organizations taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid
an obligation;

iv.  “collusive  practice”  is  an  arrangement  between  two  or  more  parties  designed  to  achieve  an
improper purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to investigators in order to materially impede
the Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of
matters  relevant  to  the  investigation  or  from  pursuing  the  investigation;  or  acts  intended  to
materially impede the exercise of the Financer’s inspection and audit rights provided

vii.  “party”  refers  to  a  public  official;  the  terms  “benefit”  and  “obligation”  relate  to  the
procurement process or contract execution; and the “act or omission” is intended to influence the
procurement process or contract execution.

viii.  ”parties”  refers  to  participants  in  the  procurement  process  (including  public  officials)
attempting to establish bid prices at artificial, noncompetitive levels.

ix. a “party” refers to a participant in the procurement process or contract execution.

95



SECTION 12

PRE BID MEETING
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PREBID MEETING (Not Applicable)

Pre-bid meeting of the interested parties shall be convened at the designated date, time

and  at  HE  office,  Worli  Engineering  Hub.  A  maximum  of  one  representative  of  each

Applicant  shall  be  allowed  to  participate  on  production  of  authority  letter  from  the

Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications

and make suggestions for consideration of the Authority. The Authority shall endeavor to

provide clarifications and such further information as it may, in its sole discretion, consider

appropriate for facilitating a fair, transparent and competitive Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

aepspjppc.he@mcgm.gov.in one day before the date of pre-bid meeting   upto 4 pm  . Only

official representative having authority letter from the tenderer as mentioned above will be

allowed to attend the pre-bid meeting.
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List of approved bank for Acceptance of Bank Guarantee
1.  The following banks with their Branches in Greater Mumbai from Churchgate to Virar& from

CST to Kalyan have been approved only for the purpose of accepting Banker’s guarantee from
1994-95 onwards until further instructions.

2.The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar can
be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch
of the same bank within the Mumbai city limits, categorically endorsing thereon that the said
Banker’s Guarantee is binding on the endorsing Branch of the Bank within Mumbai limits
and is liable to be enforced against the said Branch of the Bank in case of default by the
bidder / supplier furnishing the Banker’s Guarantee.

3. List of approved bank
A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
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43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.

74 Barclays bank.
75 City Bank N.A.
76 Hongkong& Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.

SECTION –14
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FORM OF TENDER

(To be submitted with Technical Packet-B)
To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/  We  have  read  and  examined  the  following  documents  relating  to  the  work  of
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for Civil Works of the BRIHANMUMBAI MUNICIPAL CORPORATION
as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii. Annexure A and B.
viii. Bill of Quantities and Rates.
1A. I/We________________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing
Director/ Holder of the Business, for the establishment / firm / registered company, named herein
below,  do  hereby  offer  to
…………………………………………………………………………………………………………………
……………………………………………………………………………………………….
…………………………………………..
……………………………………………………………….………….…………….………
…………………………………
Referred to in the specifications and schedule to the accompanying form of con-tract of the rates
entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which
are not applicable).
1B. I/We do hereby state and declare that I/We, whose names are given herein below in details with
the addresses, have not filled in this tender under any other name or under the name of any other
establishment /firm or otherwise, nor are we in any way related or concerned with the establishment
/firm or any other person, who have filled in the tender for the aforesaid work.”
2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the terms and conditions, contained or referred to therein and in accordance with the specifications
designs, drawings and other relevant details in all respects.
* At the rates entered in the aforesaid Bill of Quantities and Rates.
3.  According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs. __________________________________________________________ )
I/We have deposited the amount through online payment gateways with the C.E. of the Corporation
not to bear interest
4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the
works until  notice  of  non/acceptance of  this  tender has first  been communicated to  me/us,  and in
consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer constituted
by this tender be-fore the date of communication to me/us of such notice of non/acceptance, which date
shall be not later than ten days from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to
accept this tender.(Subject to condi-tion 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date
fixed for opening the same and not to make any modifications in its terms and conditions which are
not acceptable to the Corporation.
6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money absolutely, if.
a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.
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c. I/we do not commence the work on or before the date specified by the En-gineer in his work order.
7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion with the
preparation, stamping and execution of the said contract.
8.  “I/We………………………………………….……..  have  failed  in  the  accompanying  tender  with  full
knowledge of liabilities and, therefore, we will  not raise any objection or dispute in any manner
relating to any action, including forfeiture of deposit and blacklisting, for giving any information,
which is found to be incorrect and against the instructions and directions given in this tender.
9. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment
of work/contract to me/us, that any information given by me/us in this tender is false or incorrect,
I/We shall  compensate  the  BRIHANMUMBAI  MUNICIPAL CORPORATION for  any such losses or
inconvenience caused to  the Corporation in any manner and will  not  resist  any claim for such
compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in
such case any amount by way of damages or compensation for cancellation of the contract given to
me/us or any work assigned to me/us or is with-drawn by the Corporation,”
Address Yours faithfully,

………………………………….

…………………………….……

Digital Signature of the Tenderer or the Firm

1.……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

Full Name and private residential
address  of  all  the  partners
constituting the Firm

A/c No.

….
…………………………………………….

1.………………………………………………
…………………...

Name of Bank

2.………………………………………………
…………………....

…………………………………………………
……………...…

3.………………………………………………
…………………...

Name of Branch

4. ……………………………………..
…………………………….

…………………………………………………
………………...

5.………………………………………………
…………………...

Vender No.
…………………………………………………

………………...

AGREEMENT FORM

Tender / Quotation                                                             dated ……………. 20…

Standing Committee/Education Committee  Resolution No.…………………………………..  CONTRACT
FOR  THE  WORKS…….…………………………………………………………...
…………………………………………………………………………...………………………….
……………………………………………………………………………………………………….
………………………………………………
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This agreement made this day of ………… ……………………………. ……………… ………
Two thousand ……………………....…..……..……….…………………………………………… Between .……...
……………...………………………………………………….…………………..
………………………………………………………………..…………….………………………..
inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………  …
…………………………………………………………………...…………………………………….
in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………
………………………………………………………………………………………………………...(Hereinafter  called
“the  contractor  of  the  one  part  and  Shri  ………………………………
…………………………………………………………………………………….…………….…...
the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included unless the
inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the
time  being  holding  the  office  of  D.M.C.  (S.E.)  of  the  second  part  and  the  BRIHANMUMBAI
MUNICIPAL CORPORATION(hereinafter called “the Corporation”)  of  the third part,  WHEREAS the
contractor has tendered for the construction, completion and maintenance of the works described
above and his tender has been accepted by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-In this agreement words and expressions shall have
the same meanings as are respectively assigned to them in the General Conditions of Contract for
works hereinafter referred to:-The following documents shall be deemed to form and be read and
constructed as a part of this agreement viz.
The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

All correspondence documents between bidder and BMC. In consideration of the payments to be
made  by  the  Commissioner  to  the  contractor  as  hereinafter  mentioned  the  contractor  hereby
covenants with the Commissioner to construct, complete and maintain the works in conformity in all
respects  with  the  provision  of  the  contract.  The  Commissioner  hereby  covenants  to  pay  to  the
Contractor  in  consideration  of  the  construction,  completion  and  maintenance  of  the  works  the
contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein
to affixed (or have hereunto set their respective hands and seals) the day and year above written.

Signed, Sealed and 
delivered by the contractors

In the presence of

Full Name
Address
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Signed by the D.M.C. (S.E.) 
in the presence of

Ex. .... City/ WS/ ES

D.M.C. (S.E.)
The Common seal of the 
BRIHANMUMBAI 
MUNICIPAL 
CORPORATIONwas 
hereunto affixed on the 
…………...... 20     in the 
presence of two members of
the Standing Committee.

1.
2.
3.

1. 1.

2. 2.

And in the presence of the 
Municipal Secretary

Municipal Secretary

108



ANNEXURE '' A ''

1 Name of work : Replacement  of  48  V  DC battery

charger  with  D.C.D.B.  at  stage  I

Pumping Station Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

1          Civil Work : -

2         Mechanical/Electrical Work : -

3         Total Amount : -

3 Earnest Money : Rs. 13700.00

4 Completion Period : 6 Months (including Monsoon) 

                                     Tenderer’s signature Name, 
under the trading style of
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Annexure- B           

(On Rs.500/- stamp paper)

PRE-CONTRACT INTEGRITY PAC

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to   prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commits himself
to the following:- 

1.  The  Bidder  will  not  offer,  directly  or  through  intermediaries,  any  bribe,  gift,  consideration,
reward, favour, any material or   immaterial benefit or other advantage, commission, fees, brokerage
or inducement to any official of the BMC, connected directly or indirectly with the bidding process, or
to any person, organization or third party related to the contract in exchange for any advantage in
the bidding, evaluation, contracting and implementation of the Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in
procuring the Contract or forbearing to do or having done any act in relation to the obtaining or
execution of the Contract or any other Contract with the Government for showing or forbearing to
show favour or disfavour to any person in relation to the Contract or any other Contract with the
Government. 

3.   The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the
transparency,  fairness  and  progress  of  the  bidding  process,  bid  evaluation,  contracting  and
implementation of the contract. 

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and
illegal activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before signing
the contract,  shall  disclose any payments he has made,  is  committed to  or intends to  make to
officials  of  the  BMC  or  their  family  members,  agents,  brokers  or  any  other  intermediaries  in
connection with the contract and the details of services agreed upon for such payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information provided by the BMC as part of the business relationship, regarding plans,
technical proposals and business details,  including information contained in any electronic data
carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is
divulged. 

7.   The Bidder commits to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable facts. 

8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.
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9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest
standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained
herein, the Authority may reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice
in the Bidding Process

For  the  purposes  of  this  Clause  9,  the  following  terms  shall  have  the  meaning  herein  after
respectively assigned to them:

“fraudulent  practice”  means a misrepresentation or omission of  facts or suppression of  facts or
disclosure of incomplete facts, in order to influence the Bidding Process ;

“coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,  directly  or
indirectly, any person or property to influence any persons participation or action in the Bidding
Process;

“undesirable practice” means (i) establishing contact with any person connected with or employed or
engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

“restrictive practice” means forming a cartel or arriving at any understanding or arrangement among
Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding
Process.

Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change in the

contents of the certificates that are submitted at the time of registration.

2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of ___________

has not been charged with any prohibitory and /or penal action such as banning (for specific time or

permanent)/de-registration or any other action under the law by any Government and/or Semi Gov-

ernment and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity

as ______________ of ___________.

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in accor-
dance with the terms and conditions and within the time prescribed and specified, BMC is entitled to
carry out the work allotted to me by any other means at my risk and cost, at any stage of the con-
tract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of site
for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of site
in charge

Signature of Tenderer/Bidder

112



Annexure- D 

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be 

inclusive of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________   BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying
on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to
include  its  successors  and  assigns)of  the  first  part  __________________________________________
_________________________________  inhabitants  carrying  on  business  at
_______________________________  in  Mumbai  under  the  style  and  name  of  Messer’s
__________________(hereinafter  referred  to  as  'the  consultant')  of  the  second  part  Shri.
_______________________________________

 THE  MUNICIPAL  COMMISSIONER  FOR  GREATER  MUMBAI  (hereinafter  referred  to  as  'the
commissioner' which expression shall be deemed, also to include his successor or successors for the
time being in the said office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI
MUNICIPAL CORPORATION(hereinafter  referred to as 'the Corporation') of the fourth part WHEREAS
the  consultants  have  submitted  to  the  Commissioner  tender  for  the  execution  of  the  work  of
''_________________________________________________________and the terms of  such tender  /contract
require  that  the  consultants  shall  deposit  with  the  Commissioner  as/contract  deposit/  earnest
money and /or the security a sum of Rs.______________(Rupees __________________)AND WHEREAS if
and when any such tender is accepted by the Commissioner, the contract to be entered into in
furtherance thereof  by the  consultants will  provide  that  such deposit  shall  remain with and be
appropriated by the Commissioner towards the Security -deposit to be taken under the contract and
be redeemable by the consultants, if they shall duly and faithfully carry out the terms and provisions
of such contract and shall duly satisfy all claims properly chargeable against them there under AND
WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of the
accounts of the consultants, the Bank with the consent and concurrence of the consultants has
requested the Commissioner  to accept the undertaking of the Bank hereinafter contained, in place
of  the  contractors  depositing  with0 the  Commissioner  the  said  sum as  earnest  money and /or
security  as  aforesaid  AND WHEREAS accordingly  the  Commissioner  has  agreed  to  accept  such
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank
at the request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to
the commissioner upon demand in writing , whenever required by him , from time to time , so to
do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under the terms of
the said tender and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything
what  has  been  stated  above,  our  liability  under  .42the  above  guarantee  is  restricted  to
Rs.___________only and guarantee shall  remain in force  upto ____________ unless the demand or
claim under this guarantee is made on us in writing on or before __________all your right under the
above guarantee shall be forfeited and we shall be released from all liabilities under the guarantee
thereafter”

IN WITNESS WHEREOF

WITNESS(1)   _________________

Name and      _________________

address         _________________
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 WITNESS(2)__________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

 the Bank and the said Messer’s  ___________________________________

  _______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and    _________________

address       _________________

WITNESS(2)_________________

Name and ___________________      

For Messer’s  ____________________      

address ____________________

 have here into set their respective hands the day and year first above written.

 The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian
Rupees.
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PROFORMAS:

PROFORMA- I  (To be submitted with Technical Packet-B)

The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I
Sr.No

.

Name of

the Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE:
Scanned Attested copies  of  completion/performance  certificates  from the  Engineer-in-Charge  for
each work should be annexed in the support of information furnished in the above proforma.
Works shall be grouped financial year-wise.

PROFORMA- II (To be submitted with Technical Packet-B)
Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financial year Annual Turnover of
Works

Updated value to 
current year

Average of last 3 years

1

2

3

NOTE: The  above  figures  shall  tally  with  the  audited  balance  sheets  ed  by  the  tenderers  duly
certified by Chartered Accountant.
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PROFORMA- III (To be submitted with Technical Packet-B)

At least similar work, as stated in eligibility criteria.

PROFORMA- III

Name
of the
Project

Name of
the

Employer

Cost
of the
Project

Date of
issue of

work
Order

Stipulated
Date of

Completion

Actual Date
of

Completion

Actual
cost of

work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge
for each work should be annexed in support of information furnished in the above proforma.

PERSONNEL:

PROFORMA- IV

Sr. No. Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years
Name of

Projects

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:Scanned Attested copies of qualification certificates and details of work experience shall be
submitted /uploaded.

MACHINERY: (for special work only)   (NOT APPLICABLE)

PROFORMA- V/A

Sr.No. Equipment Number

1

PROFORMA- V/B (NOT APPLICABLE)

Sr.No. Equipment Number

117



1

Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descriptio
n of work

Place Contract
No. &
Date

Name &
Addresses

of employer

Value of
Contract

in Rs.

Scheduled
date of

completio
n

Value of
work

remaining
to be

completed

Anticipated
Date of

completion

1 21 22 4 54 6 7

Note:  Scanned  Attested  copies  of  work  orders/completion/performance  certificates  from  the
Engineer-in-Charge for each work should be annexed in the support of information furnished in the
above proforma.

PROFORMA - VI / B   (To be submitted with Technical Packet-B)
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descriptio
n of work

Plac
e

Name &
Addresses of

employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

PROFORMA - VII 

Information Litigation in which the applicant is involved

PROFORMA - VII 

Other Party
(/Parties)

Employer
Cause of
Dispute

Amount
involved

Remarks showing Present
Status

1 2 3 4 5

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed
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ANNEXURE- E

 AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)
(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the BRIHANMUMBAI MUNICIPAL CORPORATION

Sir,

                Bid No. 2025_MCGM_

      "I/We __________________________________________________________(full name
in capital  letters,  starting with surname),  the Proprietor/ Managing Partner/ Managing
Director/  Holder  of  the  Business/  Manufacturer/  Authorized  Dealer,  for  the
establishment/  firm /  registered  company,  named herein  below,  do  hereby,  state  and
declare that I/We ______________________ whose names are given herein below in details
with the addresses have not filled in this tender under any other name or under the name
of any other establishment/ firm or otherwise, nor are we in any way related or concerned
with any establishment/ firm or any other person, who have filled in the tender for the
aforesaid work". 

          I/We do hereby further undertake that we have offered the best prices for the subject
supply  work  as  per  the  present  market  rates.  Further  we  do  hereby  undertake  and
commit that we have not offered/supplied the subject product/systems or sub systems
in the past one year in  Maharashtra State for quantity variation upto – 50% or + 10%
at a price lower that that offered in the present bid to any other outside agencies
including Govt./Semi Govt. agencies and within BMC also. Further, we have filled in the
accompanying tender with full knowledge of the above liabilities and therefore we will not
raise any objection or dispute in any manner relating to any action including forfeiture of
deposit  and blacklisting,  for  giving  any  information  which  is  found to  be  incorrect  and
against the instruction and direction given in this behalf in this tender.

     “I/We further agree and undertake that in the event it is revealed subsequently after
the allotment of work/ contract to me/ us that any information given by me/ us in this
tender  is  false  or  incorrect,  I/We  shall  compensate  the  BRIHANMUMBAI  MUNICIPAL
CORPORATION for any such losses or inconveniences caused to the Corporation in any
manner and will  not raise any claim for such compensation on any ground whatsoever.
I/We agree and undertake that I/We shall not claim in such case any amount, by way of
damages or compensation for cancellation of  the contract  given to  me/ us or any work
assigned to me/ us or is withdrawn by the Corporation".

    However, in case of price difference, if it is a result of differential tax structures, different
Dollar value of Rupee, differential logistic of transport etc.  Considering this aspect, before
invoking the penalty, blacklisting, I/We will  be given a reasonable opportunity of being
heard by  representing our,  case  as to  why such price  variation/ differential  has been
arisen.

In case if the explanation submitted by me/ us is unsatisfactory then action including
forfeiture of deposit & blacklisting may be taken against me/us.

       

  TENDER'S FULL SIGNATURE
 

                                               WITH FULL NAME AND RUBBER STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by 

             Notary with Red Seal and Registration number).

Annexure – F

Irrevocable Undertaking  (Notarised)
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(on Rs. 500/- Stamp paper)

(To be submitted with Technical Packet-B)

I  Shri/Smt.....................................................................aged,........years Indian Inhabitant.

Proprietor/  Partner/  Director  of  M/s.  …...........................................   resident  at

…......................................................... do hereby give Irrevocable undertaking as under;

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax

on supply of goods or services or the benefit of input tax credit shall be mandotarily passed on to

BMC by way of commensurate reduction in prices.

2. I  further say and undertake that I  understand tat in case the same is not passed on and is

discovered at  any later stage,  BMC shall  be  at  liberty  to  initiate  legal  action against  me for its

recovery including, but not limited to, an appeal to the Screening Committee of the GST Counsel.

3. I say that above said irrevocable undertaking is binding upon me/my partners/ company/ other

Directors of the company and upon my/our legal heirs, assignee, Executor, administrator etc.

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/ punishment

or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at                                                                      DEPONANT

This day of                                                                                             BEFORE ME

Interpreted Explained and Identified by me.

BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of
         various infrastructure development projects by BMC in Mumbai.

       Various  infrastructure  development  projects  are  being  executed  by  Brihanmumbai
Municipal Corporation for the betterment of citizens of Mumbai. During the course of execution
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of the projects, it is necessary to to provide strong and secured barricading as a safety measure
to avoid any mishaps as well as to avoid nuisance to vehicular and pedestrian traffic. Nowadays,
the following types of barricades are being used exclusively in BMC as per the convenience of
various departments at different sites.

1. Water/sand fillable PVC Metro barricades.

2. RW 7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies    

     buried in existing road sufficiently)

         3. RW 7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half 

the depth in drums of 20 litres capacity in 1:3:6 concrete)

         4. Structural steel barricade for major trenches having depth more than 

        2.00 meters.

Thus from the above, it can be seen that there is no uniformity in provision of barricades
as they are of different size and shape. Further it is also observed that the continuity is not
maintained in providing the barricading keeping gaps in between thus endangering the safety of
vehicular as well as pedestrian traffic. Also the barricades are not being cleaned, thus further
adding to shabbiness. Further Mumbai being the financial capital of India, people from all over
the world visit the city daily and to maintain good image of city the following decisions are taken.

A) Only two type of barricades having department wise colour coding are proposed 
to be used depending upon the nature of work i.e. Minor and Major.

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle
             post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as
              shown in Annex-I.
          ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate
             ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m 
X 2 m as shown in Annex-II.
          B) The department wise colour coding for the barricading shall be as under:-
                 i) H.E. & W.S.P. department – Blue
                 ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow
                  iii) S.P. & S.O department – Green

         iv) S.W.D., Building Maintenance department & for ward works – Red
C) The basic principle behind installing secured and continuous barricading is to ensure

the safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity of
the project.  Due to  non-installation of  appropriate  barricades on sites if  any mishap
occurs leading to injury or loss of life, then the contractor and contractor’s Engineer in-
charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor has not
provided barricading then a penalty of Rs.1000/- per meter per day will be imposed upon
the contractor and will be deducted from the due Bill. This penalty shall be a part of
penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of the barricades
alongwith the Social Slogans as given in Annexure III and the Cycle of the same shall be
maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as
per the Annexure III, at his own cost and no payment will be made for this, however the
contractor shall quote the bid accordingly by considering the cost of barricading.

        The condition shall be included in the tender as given below.
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    “  Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342
dated 5.5.2018 and as per Annexure I, II and III of Standard drawings and specifications
with slogans and department wise colour codes.” The copy of circular will be attached to
the tender as a part of tender document. 

    This circular will be applicable for the new tenders proposed to be invited from
01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded.
However, for the projects wherein the tenders are already invited, the barricading shall
be  provided  strictly  as  per  tender  condition.  All  the  details  (Annexure  I,  II  &  III  of
Standard drawings and specifications with slogans and department wise colour codes,
sketches and department wise colour coding) are uploaded on Brihanmumbai Municipal
Corporation portal.

                          This circular shall come in force with immediate effect.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.
Any Bidder or prospective bidder aggrieved by any decision, action or omission of the procuring
entity being contrary to the provisions of the tender or any rules or guidelines issued therein in
Packet A, B & C can make an application for review of decision of responsiveness in Packet "A, B
& C within a period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective  bidders shall  clearly  specify  the ground or grounds in respect  of  which he feels
aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General
Requirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid),
an application for review may be filed only by successful bidders of Packet A. Provided further
that,  an  application  for  review of  the  financial  bid  can  be  submitted,  by  the  bidder  whose
technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is
required  to  be  suspended pending  disposal  of  such  review.  The  BMC after  examining  the
application  and  the  documents  available  to  him,  give  such  reliefs,  as  may  be  considered
appropriate and communicate its decision to the Applicant and if required to other bidders or
prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any
case within 10 days from the date of receipt of such application or such other period as may be
specified in pre-qualification document, bidder registration document or bid documents, as the
case may be.

Where BMC fails to dispose off the application within the specified period or if the bidder
or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or
prospective  bidder  may  file  an  application  for  redressal  before  the  "Internal  Procurement
Redressal Committee" within 7 days of the expiry of the allowed time or of the date of receipt of
the decision as the case may be. Every such application for internal redressal before Redressal
Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D.
in favour of BMC.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to
concerned DMC/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance  Redressal  Committee  (GRC)  is  headed  by  concerned  D.M.C/  Director  of
particular department for the first  appeal grievances by the bidder against the decision for
responsiveness/non-responsiveness in Packet  A,  Packet  B or Packet C and if  not  satisfied,
concerned A.M.C. will take decision as per second appeal made by the bidder.

This  Grievance Redressal  Committee  (GRC)  will  be  operated through DMC (CPD)
office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from
aggrieved bidder. The necessary correspondence in respect of said applications to the
aggrieved  bidder  &  concerned  department,  issuing  notices,  arranging  of  Grievance
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Redressal  Committee  (GRC)  with  D.M.C.  and  further  proceeding  will  be  carried  out
through registrar appointed by BMC.

No application shall  be  maintainable  before  the redressal  Committee  in regard of  any
decision of the BMC relating to following issues: 

Determination of need of procurement 

The decision of whether or not to enter into negotiations 

Cancellation of a procurement process for certain reasons.

On receipt  of  recommendation of  the Committee,  It  will  be  communicate  his  decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be
considered necessary from the  date  of  receipt  of  the  recommendation and in  case  of  non-
acceptance of any recommendation, the reason of such non-acceptance shall also be mentioned
in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if  found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or causing
loss to the procuring entity or any other bidder, then such complainant shall be punished with
fine, which may extend to Five Lac rupees or two percent of the value of the procurement,
whichever is higher.

Full Signature of the tenderer with Official Seal and Address
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________  (Name of  the  manufacturing concern)  are  an

established  manufacturer  of  ______________________  

__________________________________________________  (description  of  product)  having  factory  at

________________________________________________________

________________________________________________________ (factory address)

We  hereby  assure  quantity  and  quality  as  per  the  contract  for  the  goods  offered  for
supply/work against this invitation for tender and undertake to abide by the said clause. We
also assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities
in the tender for till the completion of entire contract period (Inclusive of defect liability period of
3 years).

For and on behalf of M/s.________________________________

(Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the tendering

themselves.  This  letter  shall  be  submitted  with  the  tender  in  original  on  the

letterhead of the manufacturing concern and signed by a person competent to sign

the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED REPRESENTATIVES

(DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: e-Tender for the _____________________________

______________________________________

e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________ (Name of the manufacturing concern) are an 
established manufacturer of ________________________having factory at 
________________________________________________________ (factory address) do hereby authorize 
M/s. ________________________________________ _________ ____ 
____________________________________________________________________________________ (name and
address of the authorised representative(Dealer/Distributor/Contractor/Firm)) to represent us to
tender and conclude the contract for the above goods manufactured by us with you against 
invitation of e-tender no. _______________________ due on ________.

We hereby assure quantity and quality as per the contract for the goods offered. We also assure
uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in the tender
for till the completion of entire contract period (Inclusive of defect liability period of 3 years).

Yours faithfully,

For and on behalf of M/s.________________________________

(Name of manufacturer)

Signature

(______________________________)

(Name & Designation of authorized signatory with Stamp.)

Place:                            Date:

Note: This letter of authority shall be in original on the letterhead of the manufacturing
concern and should be signed by a person competent to bind the manufacturers
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BRIHANMUMBAIMUNICIPAL  CORPORATION  
(H.E.’sDepartment-O.C.Division)

ENVIRONMENTAL MANAGEMENT PLAN

  S r.
No

Head Information to be filled by the Project
Proponent

1 Project Overview
1.1 Project Details

1.2 Project Proponent 
information

2 Project Details

2.1 Construction Activities

2.2 Material Management

2.3 Existing site Features

3 Statutory Requirement

3.1 Legal Compliances

3.2 Applicable Permits

4 Organization Structure 
Arrangement

 4.1 Project Team & Roles

5 Environmental Management Plan 
(EMP)

6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 Environmental Monitoring & 
Reporting

8 Conclusion & Commitment

           Prepared & Checked by                                           Authorised by 

(Sign, Name and Designation)                    (Sign, Name and Designation)

                         (To be signed by                                 (To be signed by 

Site Incharge/Manager of Contractor)            Project Proponent/Contractor )

Brihanmumbai Municipal Corporation
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BRIHANMUMBAIMUNICIPAL  CORPORATION  
(H.E.’sDepartment-O.C.Division)

                     Tender No. : 2025_MCGM_1252672_1

Sub:-  Replacement of 48 V DC battery charger with D.C.D.B. at stage I
Pumping Station Panjrapur.

  

            The Tenderer shall state briefly any deviation from  the specifications, contained in his main offer.

DEVIATION SCHEDULE

Sr.
No.

Item Deviation Remarks

                                                                  

                                                                  Signature of authorized person of concern/company
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