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BRIHANMUMBAI MUNICIPAL CORPORATION
HYDRAULIC ENGINEER'S DEPARTMENT

No. Dy.H.E./B.C./25 / 81/ODN dated  17 .02.2026

E-TENDER NO: 2026_MCGM_1279874_1

E–TENDER NOTICE

Subject : The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) and
220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical spares for Main Pump at 900
MLD Pumping Statiom Bhandup Complex.

The   BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) invites  e-tender on item rate
basis  to  appoint  Contractor  for  the  aforementioned  work  from  contractors  of  repute,
multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary  /  Partnership   Firms  /
Private Limited Companies / Public Limited Companies / Companies registered under  the  Indian
companies’  act   2013,   the  contractors   registered  with  the  Municipal  Corporation  of  Greater
Mumbai, (BMC) in Class 'A' as per old registration and Class 'A' as per new registration 2016 and /
or  firms  dealing  in  the  line and  from the  contractors  /  firms  equivalent  and  superior  classes
registered in Central or State Government / Semi Govt. Organization / Central or State Public Sector
Undertakings, will be allowed subject to condition that, the contractors who are not registered with
BMC will have to apply for registering their firm within three months time period from the award of
contract,  otherwise  their  Bid  Security  i.e.  E.M.D  (Earnest  Money  Deposit)  will  be  forfeited  /
recovered and an amount equal to Registration Fee of respective class will be recovered as penalty.
The applicants not registered with BMC are mandated to get registred (Vendor Registration).

Bidding Process will comprise of THREE stages.

For purchasing the tender documents, the bidders will have to get registered with e-tender portal
(https://mahatenders.gov.in) for the e-te ndering process and obtain login credentials to participate in
the online Tender process. The details of the same are available on https://mahatenders.gov.in. For
registration, enrolment for digital signature certificates and user manual, please refer to respective
links provided in e-tendering tab on https://mahatenders.gov.in  .   Interested bidders should have valid
Class  III  digital  signature  certificate  (DSC)  obtained  from  any  licensed  certifying  authority.
Interested  bidders  should  follow  the  manuals  available  on  Mahatenders  Portal
(https://mahatenders.gov.in).  Vendors  can  get  digital  signature  from  any  one  of  the  Certifying
Authorities  (CA's)  licensed  by  controller  of  certifying  authorities  namely,  Safes  crypt,  IDRBT,
National Informatics Center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra, CA.

Name and location of work Contract period Estimated Cost of Project

The work of Overhauling and Rewinding 
of 3.3KV,640 KW Motors (Main Pumps) 
and 220 KW Motor (Trimmer pump) and 
SITC of Miscellaneous electrical spares 
for Main Pump at 900 MLD Pumping 
StationBhandup Complex.

4 Months
(including
Monsoon)

Not Applicable for item rate
tender
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In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid,
an Earnest Money Deposit of  Rs. 36,350.00 (Rupees Thirty Six Thousand Three Hundred and
Fifty  only) (the "EMD"), refundable in accordance to the relevant clause of bid document, from the
Bid Due Date, except in the case of the selected Bidder whose Bid Security / EMD shall be retained.
The Bidders  will  have  to  provide  Earnest  Money Deposit  through the  payment  gateways while
submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest
Money Deposit. The e-tender is available on e-procurement system of Government of Maharashtra
(Mahatenders) (https://mahatenders.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in
vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates as mentioned in
header data. All the responsive and eligible bidders if they so wish can be present at the time of
opening of bids, in the office of Dy. Hydraulic  Engineer (M&E) Bhandup Complex. The Packet C
shall be opened if bids submission in Packet A & B satisfies / includes all the requirements and same
are found acceptable to the Authority.

The Municipal  Commissioner  reserves  the right  to  reject  all  or  any of  the e-  tender(s)  without
assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If there are
any changes in the dates the same will be displayed on e-procurement system of Government of
Maharashtra (Mahatenders) (http://mahatenders.gov.in)

The Applicants interested for the above referred works may contact the Dy. Hydraulic  Engineer
(M&E) Bhandup Complex at the following address on any working day during office hours.

Office of the : Dy. Hydraulic Engineer (M&E) Bhandup Complex,

First Floor, Filter Annex Building B, 900 MLD WTP,
Bhandup Complex, Khindipada Mulund (W),                         
Mumbai- 400 082.

The applicants may wish to visit the site under reference located at  Bhandup complex as part of
Mulund West, Mumbai and can collect the information of the present status from the department
who have invited the bid.

BMC reserves the rights to accept any of the application or reject any or all the application
received for above works, without assigning any reasons thereof. The information regarding above
subject matter is available on e-procurement system of Government of Maharashtra (Mahatenders)
(http://mahatenders.gov.in).                                                               

                                                                                                            
                                                                                                           Sd/-
                                                                                             E. E. ( 900 MLD WTP) B.C.

                                                                                                            Bhandup Complex
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HEADER DATA

Tender Document No 2026_MCGM_                _

Name of Organization : Brihanmumbai Municipal Corporation  

Subject : The work of Overhauling and Rewinding of
3.3KV,640 KW Motors (Main Pumps) and
220 KW Motor (Trimmer pump) and SITC
of Miscellaneous electrical spares for Main
Pump  at  900  MLD  Pumping  Statiom
Bhandup Complex.

Tender fees : Rs.7260/- + 18 % GST

Cost of E-Tender (Estimated Cost) : Not Applicable for item rate tender

Bid Security Deposit / EMD : Rs.36,350.00

Date of issue and sale of tender :  25.02.2026  from 11:00 Hrs

Last date & time for sale of tender & 
Receipt of Bid Security Deposit

:  06.03.2026  upto 14:00 Hrs

Submission of Packet A, B & Packet C 
(Online)

:  06.03.2026 upto 16:00 Hrs

Opening of Packet  A :  09.03.2026 after 16:01 Hrs.

Opening of Packet  B :  09.03.2026 after 16:05 Hrs.

Opening of Packet  C :  16.03.2026 after 15:00  Hrs.

Address for communication : Office of the:-
Dy. Hydraulic Engineer (M&E) Bhandup 
Complex,First Floor, Filter Annex Building 
B, 900 MLD WTP, Bhandup Complex, 
Khindipada, Mulund (W), Mumbai-400 082.

Venue for opening of bid : Online in Dy. Hydraulic Engineer (M&E) 
(Bhandup Complex)’s office.

Note:  As per circular no.CA/FRG/17 dtd.17.03.2025, all the tenderers shall have to pay online tender fee with
GST on Mahatender Portal (mahatenders.gov.in). .

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the application received for above
subject without assigning any reason thereof. 

                                                                                                           Sd/-

                                                                                                           E.E.(900 MLD WTP) B.C.

                                                                                                             Bhandup Complex     
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1 Regular, Routine and Maintenance works:

1.1 Technical Capacity

The  tenderer(s)  in  their  own name  should  have  satisfactorily executed  the  work  of  SITC/
Servicing/  Rewinding/ Overhauling/  Repairing of HT motors of atleast  220 KW capacity in
BMC / Semi Govt. / Govt. & Public Sector Organizations during last seven (7) years ending
last day of month previous to the one in which bids are invited as aprime Contractor (or as a
nominated  sub-Contractor,  where  the  subcontract  had  involvedsimilar  nature  of  work  as
described in the scope of works in this bid docuent,provided further that all other qualification
criteria are satisfied)

Three similar completed works involes  each of value not less than Rs.10,89,720/-

ORTwo similar completed works each of value not less than Rs.12,71,340/-
OR

One similar completed work of value equal and or not less than Rs.18,16,200/-

The value of  completed works shall be brought to current costing level by enhancing the
actual  value  of  work  at  compound rate  of  10  % per  annum;  calculated  from the  date  of
completion to last date of receipt of applications for tenders.

1.2 Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ (in all
classes of civil engineering construction works only) shall be Rs.10,89,720/- in last three (3)
financial years immediately preceding the Financial Year in which bids are issued.

The value of  completed works shall be brought to current costing level by enhancing the
actual  value  of  work at  compound rate  of  10 % per  annum; calculated  from the  date  of
completion to the date of issue of tenders.

1.3 Similar Experience:
For assessing the technical  capacity  of Regular,  Routine and Maintenance  works;  Similar
work  shall  mean,  satisfactorily  executed  the  work  of  SITC/  Servicing/  Rewinding/
Overhauling/ Repairing of HT motors of at least 220 KW capacity in BMC / Semi Govt. /
Govt. & Public Sector Organizations.
(Past performance certificates, including the work order number and date, cost of the work,
contract period, etc. shall be annexed by the bidder while submitting the offer.)

2 For Original and New constructionworks

2.1 Technical Capacity (Project Experience)
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Thetenderer(s)intheirownnameshouldhavesatisfactorilyexecutedtheworkof  similarnatureBMC/
SemiGovt./  Govt.&PublicSectorOrganizationsduringlast  seven (7)  years  ending  last  day  of
month previous to the one in which bids areinvited as a prime Contractor (or as a nominated
sub-Contractor, where the subcontract had in- volved similar nature of work as described in
the scope of works in this bid document, provided further that all other qualification criteria

a) Three  similar  completed  works  or  currently  executing  three  works  of  similar
nature each costing 30% of estimatedcost.*  OR

b) Two similar completed works or currently executing two works ofsimilar nature
each costing 40% of estimated cost.*   OR

c) Onecompletedworkorcurrentlyexecutingoneworkofsimilarnatureof aggregate 60%
of estimated cost.*

Thevalueofexecutedworksshallbebroughttocurrentcostinglevelbyenhancingthe
actualvalueofworkatcompoundrateof10%perannum;calculatedfromthedateof  completion  to
last date of receipt of applications for tenders.

*Incaseofongoingworkstobeconsidered,thebiddermusthavereceivedpayment
billsof80%ofthecontractsumforthework/worksexecutedlastdayofmonth  previous  to  the
one in which bids areinvited.

2.2 Financial Capacity

Achieved a average annual financial turnover as certified by ‘CharteredAccountant’ (in all
classes  of  civil  engineering  construction  works  only)  equal  to  30%  of  the
estimatedcostofworkinlastthree(3)financialyearsimmediatelyprecedingthe  Financial  Year  in
which bids are invited.

 Toascertainthis,tenderer(s)shallfurnish/uploadthefinancialstatement(Audited  balance
sheet) duly certified by CharteredAccountant.

3.1 Bid Capacity:

The bid capacity of the prospective bidders will be calculated asunder:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A=MaximumvalueofCivilEngineeringworksexecutedinanyoneyear(yearmeans  Financialyear)
during  the  last  five  years  (updated  to  the  price  level  of  the  Financial
yearinwhichbidsarereceivedatarateof10%peryear)takingintoaccountthe  completed  as  well  as
works in progress.

N = Number of years prescribed for completion of the Project/Works,  excluding monsoon
period,  for  which  these  bids  are  being  invited.  (E.g.  7  months  =  7/12  year)  Forevery
intervening monsoon 0.33 shall be added toN.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids  as  per  bidding  document  and on-going works  to  be completed  during the  period  of
completion of the Project/Works for which these bids are beinginvited.
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Note: The statement showing the value of existing commitments and on-going worksas well
as  the  stipulated  period  of  completion  remaining  for  each  of  the  works  listed  shouldbe
attached along with certificates duly signed by the Engineer-in Charge, not below therank of
an Executive Engineer or equivalent.

Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be
disqualified if they have:

 Made  misleading  or  false  representation  in  the  forms,statements  and  attachments
submitted in proof of the qualification requirements; and / or

 Record for poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),whether verbally or

in  documentary  or  any  other  form,by  or  on  behalf  of  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION  (BMC), hereafter also referred as “The Authority “, or any of its employees or

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such

other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived at by

the BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) in relation  to  the Project.  Such

assumptions,  assessments and statements  do not purport  to contain all  the information that  each

Applicant may require.This e-tender may not be appropriate for all persons, and it is not possible for

the  BRIHANMUMBAI  MUNICIPAL  CORPORATION   (BMC),  its  employees  or  advisors  to

consider the investment objectives, financial situation and particular needs of each party who reads

or uses this e-tender. The assumptions, assessments, statements and information contained in this e-

tender may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct

its own investigations and analysis and should check the accuracy, adequacy, correctness, reliability

and completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of

which  may depend  upon interpretation  of  law.  The  information  given  is  not  intended  to  be  an

exhaustive  account  of  statutory  requirements  and  should  not  be  regarded  as  a  complete  or

authoritative  statement  of  law.  The BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC)

accepts  no responsibility  for the accuracy or  otherwise for any interpretation  or opinion on law

expressed here.

The BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC), its employees and advisorsmake

no representation or warranty and shall have no liability to any person, including any Applicantor

Bidder,  under  any  law,  statute,  rules  or  regulations  or  tort,  principles  of  restitution  or  unjust

enrichment  or otherwise for any loss,  damages,  cost or expense which may arise from or be in

curredor  suffered  on  account  of  anything  contained  in  this  e-tender  or  otherwise,  including  the

accuracy,adequacy,correctness,completeness  or  reliability  of  the  e-tender  and  any  assessment,

assumption, statement or information contained therein or deemed to form part of this e-tender or

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The

BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) also accepts no liability of any nature
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whether  resulting  from negligence  or  otherwise  howsoever  caused  arising  from reliance  of  any

Applicant upon the statements contained in this e-tender.

The BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) may, in its absolute discretion but

without  being  under  any  obligation  to  do  so,  update,  amend  or  supplement  the  information,

assessment or assumptions contained in this e-tender.

The  issue  of  this  e-tender  does  not  imply  that  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION  (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage

or to appointthe selected Bidder  or Concessionaire,  as the case may be,  for the Project  and the

BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) reserves the right to reject all or any of

the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and submission of

its Application including but not limited to preparation, copying ,postage, delivery fees, expenses

associated  with  any  demonstrations  or  presentations  which  may  be  required  by  The

BRIHANMUMBAI  MUNICIPAL  CORPORATION   (BMC)  or  any  other  costs  incurred  in

connection  with or  relating  toits  Application.  All  such costs  and expenses  will  remain  with the

Applicant and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) shall not be liable in

any  manner  whatsoever  for  the  same  or  for  any  other  costs  or  other  expenses  incurred  by  an

Applicant in preparation or submission of the Application, regardless of the conduct or outcome of

the Bidding Process.
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INTRODUCTION

4.1.  Background

The BRIHANMUMBAI MUNICIPAL CORPORATION  covers an area of 437.71 sq. kms. with a

population of 1.24 Crores as percensus of 2011. The metropolis accounts major portion of India’s

international trade and government’s revenue, from being one of the foremost centers of education,

science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a

better  life  for  all  its  citizens.  And  it’s  the  BRIHANMUMBAI  MUNICIPAL CORPORATION

(BMC), hereafter called the “corporation”, the primary agency responsible for urban governance in

Greater Mumbai.

BMC (The  Authority)  is  one  of  the  largest  local  self-governments  in  the  Asian  Continent.  In

observance  of  historic  traditions  of  strong  civic  activism,  with  the  change  in  time  and  living

conditions to match with the urbanization, BMC has mainly focused in providing almost all kinds of

engineering  services  viz,  Hydraulics,  storm water  drain,  sewerage,  water  supply projects,  roads,

bridges,  solid  waste  management  ,and  environmental  services.  Beside  this,  the  BMC  is  also

providing dedicated services in various segments such as Health, Primary Education as well as the

construction and maintenance of Public Markets and Slaughter Houses.

4.2. Preamble:
Pumping Station & Water Treatment Plant at Bhandup Complex is situated in vicinity of Sanjay

Gandhi National Park and spread over about 365 acres area. This Plant caters the need of water sup-

ply to Mumbai Region, treating & supplying potable water to the tune of 2500 MLD. The old & new

pumping station having capacity of 1910 MLD & 900 MLD respectively, are in operation for cater-

ing this need.

The site is located at Bhandup Complex about 2 kms west side of Lal Bahaddur Shastri Marg (LBS

Marg) on Mulund - Goregaon Link Road and about 5 kms. away from Eastern Express Highway.

The nearest Railway Station is Nahur on Central Railway line.

Agency to carry out  the  work of  Overhauling and Rewinding of  3.3KV,640 KW Motors (Main

Pumps) and 220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical spares for Main

Pump at 900 MLD Pumping Station Bhandup Complex is to be appointed through this tender having

necessary technical expertise  and  manpower.
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4.3    Scope of Work:

900 MLD New Pumping Station & Water Treatment Plant at Bhandup Complex is situated in vicinity

of Sanjay Gandhi National Park. This Plant caters the need of potable water supply to Mumbai city .

The old & new water treatment plants having capacity of 1910 MLD & 900 MLD respectively, are in

operation for catering this need 24 X 7.

The site is located at Bhandup Complex about 2 kms west side of Lal Bahaddur Shastri Marg (LBS

Marg) on Mulund - Goregaon Link Road and about 5 kms. away from Eastern Express Highway. The

nearest Railway Station is Nahur on Central Railway line.

The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) and 220 KW

Motor (Trimmer pump) and SITC of Miscellaneous electrical spares for Main Pump at 900

MLD Pumping Station Bhandup Complex.” involves following scope: 

1. The work of Rewinding along with Overhauling of 3.3 KV, 640 KW  motor of Pump No. 

         M4.

2. Overhauling of 3.3 KV, 640 KW motor of Pump No. M1.

3. Overhauling (or Rewinding if necessary) of 3.3 KV, 220 KW motor of Pump No. T1.

4. SITC of miscellaneous electrical spares for Pump No. M4.

5. Buyback of old removed windings.

Note : The detail specifications of complete work is specified in section 10 i.e. SPECIFICATIONS
& SELECTION OF MATERIAL.
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E-TENDERING ONLINE SUBMISSION PROCESS

IMPORTANT NOTICE TO BIDDERS ON e-TENDERING

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid submission

Tendering System through its web site https://mahatenders.gov.in Tenders of various Departments

have been uploaded, their bids submitted and the same have been opened on line.Bids for various

tenders published in the web site of Government Departments can be submitted online by enrolling

with the above mentioned web site.

The bidders can enroll themselves on the website https://mahatenders.gov.in using the option “Online

Bidder Enrollment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in the form

of smart card/e-token in the Company's name is a prerequisite for registration and participating in the

bid submission activities through this web site. Digital Signature Certificates can be obtained from

the  authorized  certifying  agencies,  details  of  which  are  available  in  the  web  site

https://mahatenders.gov.in under the link “Information about DSC”.

The web site also has user manuals with detailed guidelines on enrollment and participation in the

online bidding process. The user manuals can be downloaded for ready reference. Vendors can also

attend the training/familiarization programme on the e-tendering system conducted periodically by

the GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC.

Special Instructions to the Contractors/Bidders for the e-submission of the bids online through this

eProcurement Portal

1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to Enroll

available in the Home Page. Then the Digital Signature enrolment has to be done with the e-token,

after logging into the portal.  The e-token may be obtained from one of the authorized Certifying

Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS.

2. Bidder then logs into the portal giving user id / password chosen during enrolment.

3. The e-token that is registered should be used by the bidder and should not be misused by others. 4.

DSC once mapped to an account cannot be remapped to any other account. It can only be Inactivated.

5. The Bidders can update well in advance, the documents such as certificates, purchase order details

etc.,  under My Documents option and these can be selected as per tender requirements and then

attached along with bid documents  during bid submission.  This  will  ensure lesser upload of bid

documents.
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6. After downloading / getting the tender schedules, the Bidder should go through them carefully and

then submit the documents as per the tender document, otherwise, the bid will be rejected.

7. Applicant will upload Packet A documents in cover 1 “Fee” and Packet B related Documents in

cover 2 “PQC” respectively.

8. The BOQ template must not be modified/replaced by the bidder and the same should be uploaded

after filling the relevant columns in the uploaded BOQ, else the bidder is liable to be rejected for that

tender. For commercial details (in Packet C) contractors will fill data in financial bid in BOQ and

quotes his “(+) or (-) Percentage” (i.e.% quoted) figure.

9. If there are any clarifications, this may be obtained online through the e Procurement Portal,or

through the contact details given in the tender document. Bidder should take into account of the

corrigendum published before submitting the bidsonline.

10. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender

21 schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document,

they can be clubbed together.

11.  Bidder  should  arrange  for  the  EMD  as  specified  in  the  tender.  The  original  should

beposted/couriered/given in person to the Tender Inviting Authority, within the bid submission date

and time for the tender.

12. The bidder reads the terms and conditions and accepts the same to proceed further to submit the

bids.

13. The bidder has to submit the tender document(s) online well in advance before the prescribed

time to avoid any delay or problem during the bid submission process.

14. There is no limit on the size of the file uploaded at the server end. However, the upload is decided

on the Memory available at the Client System as well as the Network bandwidth available at the

client side at that point of time. In order to reduce the file size, bidders are suggested to scan the

documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced.

This will help in quick uploading even at very low bandwidth speeds.

15. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that he/she

completes  the  Bid  Submission  Process.  Bids  Which  are  not  Frozen  are  considered  as

Incomplete/Invalid bids and are not considered for evaluation purposes.

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the

difficulties faced during the submission of bids online by the bidders due to local issues.

17.  The  bidder  may  submit  the  bid  documents  online  mode  only,  through  this  portal.  Offline

documents will not be handled through this system.

18. At the time of freezing the bid, the eProcurement system will give a successful bid updation
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message after uploading all the bid documents submitted and then a bid summary will be shown with

the bid no, date  & time of submission of the bid with all  other relevant  details.  The documents

submitted by the bidders will be digitally signed using the e-token of the bidder and then submitted.

19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a

token of the submission of the bid. The bid summary will act as a proof of bid submission for a tender

floated and will also act as an entry point to participate in the bid opening event.

20. Successful bid submission from the system means, the bids as uploaded by the bidder is received

and stored in the system. System does not certify for its correctness.

21. The bidder should see that the bid documents submitted should be free from virus and if the

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected.

22. The time that is displayed from the server clock at the top of the tender Portal, will be validfor all

actions  of  requesting  bid  submission,  bid  opening  etc.,  in  the  e-Procurement  portal.The  Time

followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.The bidders should

adhere to

this time during bid submission.

23. All the data being entered by the bidders would be encrypted at the client end, and the software

uses  PKI encryption  techniques  to  ensure  the  secrecy of  the  data.  The data  entered  will  not  be

viewable by unauthorized persons during bid submission and not viewable by any one until the time

of bid opening. Overall, the submitted bid documents become readable only after the tender opening

by the authorized individual.

24. During transmission of bid document, the confidentiality of the bids is maintained since the data

is transferred over secured Socket Layer(SSL) with 256 bit encryption technology. Data encryption of

sensitive fields is also done.

25. The bidders are requested to submit the bids through online eProcurement system to the TIA well

before the bid submission end date and time (as per Server System Clock).

26. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without

assigning any reason at any stage. The dates and time for submission and opening the tenders are as

shown in the Header Data. If there are any changes in the dates the same will be displayed on the e-

Procurement System of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in).

27. Due to any unforeseen circumstances if any of the date mentioned in the header data is declared

as public holiday, in that case all the dates* will get shifted by one day or next working day.

28. BARRING PHYSICAL SUBMISSIONS

29. As the entire tendering procedure is online process; the physical submission of documents shall

not be entertained.
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30.  The  information  about  DSC,  guidelines  for  bid  submission,  bidders  manual  kit,  Help  for

Contractor, FAQ, etc are available on https://mahatenders.gov.in. The tenderer shall pay the EMD /

Bid Security through payment gateways before submission of Bid and shall upload the screenshot of

receipt of payment in Packet ‘A’ instead of paying the EMD at any of the CFC centers in BMC Ward

Offices.

The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time table shown

in the Header Data in the office of the Dy. Hydraulic Engineer (M&E) Bhandup Complex, 1 ST

floor,  Filter  Annex  Building  ‘B’,  900  MLD  WTP  Bhandup  Complex,  Near  Khindipada,

Mulund (W), Mumbai- 400 082.
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INSTRUCTIONS TO
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INSTRUCTIONS  TO APPLICANTS

6.1   Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT experienced and
capable Applicants for the Bid Stage.

6.2   Eligibility of Applicants

The   BRIHANMUMBAI MUNICIPAL CORPORATION  (BMC) invites e-tender on item rate

basis  to  appoint  Contractor  for  the  aforementioned  work  from  contractors  of  repute,

multidisciplinary engineering organizations  i.e.   eminent  firm, Proprietary /  Partnership  Firms /

Private Limited Companies /  Public Limited Companies / Companies registered under  the  Indian

companies’  act   2013,   the  contractors   registered  with  the  Municipal  Corporation  of  Greater

Mumbai, (BMC) in Class 'A' as per new registration 2016 and / or firms dealing in the line and from

the contractors / firms equivalent and superior classes registered in Central or State Government /

Semi Govt. Organization/Central or State Public Sector Undertakings, will   be   allowed subject to

condition that, the contractors who are not registered with BMC will have to apply for registering

their firm  within three months time period from the award of contract, otherwise their Bid Security

i.e.  E.M.D  (Earnest  Money  Deposit)  will  be  forfeited  /  recovered  and  an  amount  equal  to

Registration Fee of respective class will be recovered as penalty.

To  be  eligible  for  pre-qualification  and  short-listing,  an  Applicant  shall  fulfill  the  following

conditions of eligibility:

1 For Regular, Routine and Maintenance works:

1.1 Technical Capacity

The tenderer(s)  in  their  own name should  have  satisfactorily  executed  the  work  of  SITC/

Servicing/ Rewinding/ Overhauling/ Repairing of HT motors of at least 220 KW capacity in

BMC/ Semi Govt./ Govt. & Public Sector organizations during last seven (7) years ending last

day of month previous to the one in which bids are invited as a prime Contractor (or as a

nominated  sub-Contractor,  where  the  subcontract  had  involved  similar  nature  of  work  as

described  in  the  scope  of  works  in  this  bid  document,  provided  further  that  all  other

qualification criteria are satisfied)

a) Three similar completed works involes  each of value not less than Rs.10,89,720/-
OR
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b) Two similar completed works each of value not less than Rs.12,71,340/-
OR

c) One similar completed work of value equal and or not less than Rs.18,16,200/-

The value of  completed works shall be brought to current costing level by enhancing the
actual  value  of  work at  compound rate  of  10 % per  annum; calculated  from the  date  of
completion to last date of receipt of applications for tenders.

1.2 Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ (in all
classes of civil  engineering construction works only) shall be Rs.10,89,720/-  last three (3)
financial years immediately preceding the Financial Year in which bids are issued.

The value of  completed works shall be brought to current costing level by enhancing the
actual  value  of  work at  compound rate  of  10  % per  annum; calculated  from the  date  of
completion to the date of issue of tenders.

1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work
shall  mean,  satisfactorily  executed  the work of  SITC/  Servicing/  Rewinding/  Overhauling/
Repairing of HT motors of at least 220 KW capacity in BMC/Semi govt/Govt/Public sector
organizations.

Building Construction OR Building Maintenance such as repairs/retrofitting /structural

repairs OR construction/repairs of Asphalt/ Concrete roads OR laying/rehabilitation of sewer

lines along with allied components OR laying/rehabilitation of water pipe lines in Cast Iron/

M.S. pipes / HDPE/ MDPE pipes OR repairs/maintenance/ construction of culverts over nul-

lah.

(Past  performance  certificates,  including  the  work  order  number  and  date,  cost  of  the  work,

contract period, etc. shall be annexed by the bidder while submitting the offer.)
2 For Original and New construction works,

2.1 Technical Capacity (Project Experience)

Thetenderer(s)intheirownnameshouldhavesatisfactorilyexecutedtheworkof similarnatureBMC/

SemiGovt./  Govt.&PublicSectorOrganizationsduringlast  seven (7)  years  ending last  day  of

month previous to the one in which bids areinvited as a prime Contractor (or as a nominated

sub-Contractor, where the subcontract had in- volved similar nature of work as described in

the scope of works in this bid document, provided further that all other qualification criteria

are satisfied)

a) Three similar completed works or currently executing three works of simi- lar nature
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each costing 30% of estimatedcost.*

OR

b) Two similar completed works or currently executing two works ofsimilar nature each
costing 40% of estimated cost.* 

OR

c) Onecompletedworkorcurrentlyexecutingoneworkofsimilarnatureof  aggregate  60%  of
estimated cost.*

Thevalueofexecutedworksshallbebroughttocurrentcostinglevelbyenhancingthe

actualvalueofworkatcompoundrateof10%perannum;calculatedfromthedateof  completion  to

last date of receipt of applications for tenders.

*Incaseofongoingworkstobeconsidered,thebiddermusthavereceivedpayment

billsof80%ofthecontractsumforthework/worksexecutedlastdayofmonth previous to the one in

which bids areinvited.

2.2 Financial Capacity

Achieved a average annual financial  turnover as certified by ‘CharteredAccountant’  (in all
classes  of  civil  engineering  construction  works  only)  equal  to  30%  of  the
estimatedcostofworkinlastthree(3)financialyearsimmediatelyprecedingthe  Financial  Year  in
which bids are invited.

 Toascertainthis,tenderer(s)shallfurnish/uploadthefinancialstatement(Audited  balance
sheet) duly certified by CharteredAccountant.

 The turnover can be enhanced by 10% every year to bring the present level.

C) Bid Capacity:

The bid capacity of the prospective bidders will be calculated asunder: Assessed Available
Bid Capacity = (A* N* 2 – B)

Where,

A=MaximumvalueofCivilEngineeringworksexecutedinanyoneyear(year means Financialyear)
during  the  last  five  years  (updated  to  the  price  level  of  the  Financial
yearinwhichbidsarereceivedatarateof10%peryear)takingintoaccountthe  completed  as  well  as
works in progress.

N = Number of years prescribed for completion of the Project/Works,  excluding monsoon
period,  for  which  these  bids  are  being  invited.  (E.g.  7  months  =  7/12  year)  Forevery
intervening monsoon 0.33 shall be added toN.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids  as  per  bidding  document  and  on-going works  to  be  completed  during  the  period  of
completion of the Project/Works for which these bids are beinginvited.

Note: The statement showing the value of existing commitments and on-going worksas well
as  the  stipulated  period  of  completion  remaining  for  each  of  the  works  listed  shouldbe
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attached along with certificates duly signed by the Engineer-in Charge, not below therank of
an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have:

 Made  misleading  or  false  representation  in  the  forms,  statements  and  attachments
submitted in proof of the qualification requirements; and/or

 Record for poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc

D. Equipment Capabilities as required for this work

a) Regular and Routine works: The successful bidder will make the arrangementsof the
required equipment on the day of commencement or with respect to theprogress of the
work  in  phases,  as  per  the  instructions  of  site  in  charge.  The  successfulbidder
and,tothateffecthewillensurecommitmentonanundertakingonRs.500stamp  paper  to  be
submitted along with the Bid in Packet B. However, this condition in no way shall
dilute the respective condition in Registration Rules of BMC.

b) New  and  Original  Works:  The  bidder  should,  undertake  their  own  studies

andfurnishwiththeirbid,adetailedconstructionplanningandmethodologysupported  with

assessment  study  of  requirements  of  equipment  /  plants  and  machineries  to  allow

theemployertoreviewtheirproposal.Thebidderwillensurehiscommitmentto

makethearrangementsoftherequiredequipmentontheday  ofcommencementor

withrespecttotheprogressoftheworkinphases,asperthe  instructionsofsitein charge  on an

undertaking on Rs.500 stamp paper to be submitted along with theBid in Packet B.

However, this condition in no way shall dilute the respectivecondition in Registration

Rules of BMC.

Note:

1. Bidders shall submit the undertaking for equipment capability and other undertakings as

such on a single Rs.500/- stamp paper.

2. Insistence of availability of equipment/plants at a particular distance from site should

not be made in the tender documents.

6.3 Classes available for Civil Contractors (As per old registration rules)

Category Description of work

Building       
C-I

Building & allied works, pile foundation, precast or cast in situ concrete works,
diaphragm walls, ground anchors and allied works, water proofing, leak proofing
of various types of structures.

Bridges        C-
II

Bridges  including  road  over  bridges,  flyover,  foot  over  bridges,  subways
&culverts.
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Roads         C-
III

Road works of various types including storm water drains culverts and training/
de-silting of nallas, underground storm water drains.

Water Supply

C-IV

Laying of water mains, rising mains, water pumping stations, reservoirs, head
works.

Sewerage     C-
V

Laying  of  sewers,  rising  main  &  underground  storm  water  drains,  sewage
pumping stations, treatment plants, outfalls etc.

6.4 Class available according to the limits of works, amount of solvency, registration fees & 

amount of standing deposit prescribed for each class (As per old registration rules).

Class Works     limit
Solvency
amount

Scrutin
y fees

Registratio
n fees

Renewal
fees

Standing deposit

Rs Rs In Lacs Rs Rs Rs Rs

AA Without limit 60 2000 4000 2000 7,50,000.00

A upto 3 Crores 30 2000 4000 2000 4,50,000.00

B upto 1 Crore 20 1000 2000 1000 3,00,000.00

C upto 50 Lacs 15 1000 2000 1000 1,50,000.00

D upto 25 Lacs 10 1000 2000 1000 1,12,500.00

E upto 10 Lacs 5 1000 2000 1000 45,000.00

6.5 MINIMUM FINANCIAL AND ORGANIZATIONAL REQUIREMENTS FOR  CIVIL
ENGINEERING DISCIPLINE AS PER REFRAMED RULES

Sr. No Class
Upper
limit of

Tendering

Minimu
m

Solvency

Total
Turn-
Over

in
Last

3
Year

s

Cost of Single Work
Completed within

Last 3 years

No. of Civil Engineers
Employee

1 2 3 4 5 6 7

1 I(A)
Without

Limit
200

400
0

1500

4  Graduate  with  5  years  or  1
Graduate  with  5  years  and  5
Diploma  Holder  with  7  years
experience.

2 I(B) 2500 175
250
0

750

3  Graduate  with  5  years  or  1
Graduate  with  5  years  and  4
Diploma  Holder  with  7  years
experience.

3 I(C ) 1500 150 150 300 3  Graduate  with  5  years  or  1
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0
Graduate  with  5  years  and  4
Diploma  Holder  with  7  years
experience.

4 II 750 100 750 150

2  Graduate  with  3  years  or  1
Graduate  with  3  years  and  3
Diploma  Holder  with  5  years
experience.

5 III 300 75 300 90

2  Graduate  with  3  years  or  1
Graduate  with  3  years  and  2
Diploma  Holder  with  5  years
experience.

6 IV 150 40 150 50
1  Graduate  with  1  year  or  1
Diploma  Holder  with  3  years
experience.

7 IV(A) 90 25 90 30
1  Graduate  with  1  year  or  1
Diploma  Holder  with  3  years
experience.

8 V 50 15 50 15
1  Graduate  with  1  year  or  1
Diploma  Holder  with  3  years
experience.

9 V(A) 30 8 0 0
1  Fresh  Graduate   or  1  Fresh
Diploma Holder.

10 VI 15 2 0 0
1  Fresh  Graduate  or  1  Fresh
Diploma Holder.

11 VII 10 1 0 0
1  Fresh  Graduate  or  1  Fresh
Diploma Holder.

12 VIII 5 0.5 0 ….
1  Fresh  Graduate  or  1  Fresh
Diploma Holder.

13 IX 3 0.25 ….. ….
1  Fresh  Graduate  or  1  Fresh
Diploma Holder.

Note:-
1) A Solvency Certificate registered beyond 12 months from the date of its issue will not be
considered. Certificate of Solvency (in Hindi/Marathi/English) shall be obtained from scheduled
or Nationalise Bank, in the name of the applicant/Firm/Company only.

2) Turn-over shall be supported with work completion/performance certificate of civil works
only. In case of works carried out in private organization,  T.D.S. Certificate is essential  and
certificate from License Architect is necessary.

3) Cost of single work criteria will be governed as given in below table

6.6 SINGLE WORK CRITERIA (Rs. In Lakhs) (As per New registration rules)
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Sr.

No.
Class

Upper limit of
Tendering

Single work criteria(Applicant has to fulfill one of the fol-
lowing criteria)

Minimum Cost
of Single

Work Com-
pleted (within
Last 3 years)

Cost of Two Works Com-
pleted costing not less

than (Within Last 3 years)

Cost of Three Works
Completed costing

not less than (Within
Last 3 years)

1 2 3 4 5 6

1 I(A) Without Limit 1500 750 500

2 I(B) 2500 750 400 250

3 I(C  ) 1500 300 150 100

4 II 750 150 75 50

5 III 300 90 50 30

6 IV 150 50 25 20

7 IV(A) 90 30 15 10

8 V 50 15 8 5

6.7 Equipment Capabilities as required for this work

6.8 Equipment Capability:

Sr.

No
Equipments owned/access to

Requirements (No.)

Regular
and

Routine
works

New and
Original
Works

For other
special
works

1 2 3 4 5

01 Pumps for dewatering 1(5 BHP) 2 (5HP) -

02 Submersible pumps for dewatering 2 (5 BHP) 2 (5 BHP) -

03 Rock breaker with compressor 1 1 -

04 Pipe cutter 2 2 -

05 Ratchet Drilling machine. 2 2 -

06 Roller Vibratory Min. 10T 1 2 -

07 Welding set. 2 2 -

08 Compressor 2 2 -

09 Transit Mixer (Tilted) 1 2 -
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10 J.C.B. 1 1 -

11 Excavator / Poclain - 1 -

12 Dumper / Trucks 8 Cu.m capacity 1 2 -

13 Dumper / Trucks 4 Cu.m capacity 2 2 -

14 C.C.T.V. Camera - 1 -

15 Mobile D.G.set 1 1 -

16 Plate Vibrator - 1 -

17 Crane - 1

The successful bidder will make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instruc-
tions of site in charge. The successful bidder and, to that effect he will ensure commitment
on an undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B.
However,  this condition in no way shall  dilute  the respective condition in Registration
Rules of BMC.
Note: :
Bidders shall submit the undertaking for equipment capability and other undertakings as
such on a single Rs.500/ stamp paper.

6.9 Technical Personnel

The contractor and/or its managerial staff should have qualification/experience appropriate
to the function they fulfill. The minimum standard shall be increased by asking that at least
one number or more of the contractor or its managerial staff have acquired qualifications
or work experience to the needs of the contract. The minimum standard may also state that
the person or persons responsible for managing the works must have a minimum of no’s of
years experience working on similar nature of projects.

For fixing requirement of Technical Staff as required for this work.

(A)    General Guidelines for Fixing Requirement of Technical Staff

Cost of work
(Rs in Crore)

Requirement of
Technical Staff Minimu

m 
Experie
nce

(year)

Designation

Qualification Number

more than
100

i) Graduate Engineer

ii) (Major component)

1 20 Project Manager in major 
discipline of engineering
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iii) Graduate Engineer 2 + 1 12 Deputy Project Manager in

major discipline of engineering

iv)   Graduate Engineer or

Diploma Engineer

4

2

5

10

Project / Site Engineer

v)   Graduate Engineer 1 + 1 8 Quality Engineer

vi) Diploma Engineer 1 8 surveyor

vii) Graduate Engineer 1 + 1 6 Project Planning / Billing 
Engineer

more than

50 to 100

i) Graduate Engineer 1 20 Project Manager

ii) Graduate Engineer 1 + 1 12 Deputy Project Manager

iii) Graduate Engineer or

Diploma Engineer

2 + 1 5 or10 Project / Site Engineer

iv) Graduate Engineer 1 8 Quality Engineer

v) Diploma Engineer 1 8 surveyor

vi) Graduate Engineer 1+1 6 Project Planning / Billing Engineer

More than
20 to 50

i) Graduate Engineer 1 20 Project Manager

ii) Graduate Engineer or

Diploma Engineer

1 + 1 5 or10 Project / Site Engineer

iii) Graduate Engineer 1 8 Quality Engineer

iv) Diploma Engineer 1 8 surveyor

v) Graduate Engineer 1 6 Project Planning / Billing 
Engineer

Note :

1 “ Cost of work , in the table above , shall mean the aggrement amount of the 
work.

2 Rate of recovery in case of non-compliance of the clause be stipulated at following 
rates

Sr.
No Qualification

Experi
ence

(years)

Rate of Recovery

1 Project Manager with degree 20 Rs.60000/- p.m.

2
Deputy Project Manager with 
degree

12 Rs.40000/- p.m.
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3 Project/Site 
Engineer(Degree/Diploma)

5 or 10
respecti

vely

Rs.25000/- p.m.

3 Quality Graduate Engineer 8 Rs.25000/- p.m.

4 Surveyor 8 Rs.15000/- p.m.

5 Project Planning/ Billing 
Engineer

6 Rs.20000/- p.m.

3 Nothing extra need to be added while preparing market rate justified amount of the
work if stipulation is made as per above recommended scale of technical staff.

4 Requirement of technical staff and their experience can be varied depending upon cost
and complexity of the work by competent authority i.e. Chief Engineer with recorded
reasons.

5 The failure in providing experienced technical and /professional ability personnel  and
even ignoring the instruction of the Engineer-in-charge shall be linked to penalization.
Such  disobeying  attitude  of  the  contractor  shall  also  be  reported  to  Vigilance  /
Registration and Monitoring department

B) General Guidelines for Fixing Requirement of Technical Staff

Requirement of Technical Staff Minimu
m

Experie
nce

(year)

Designation

Cost of the
work (Rs. In

crores)

Qualification Number

10 to 20 i) Project Manager with
degree in corresponding
discipline  of
Engineering

1 10 Principal Technical Representative

ii) Graduate Engineer 1 5 Technical Representative

iii)  Graduate  Engineer
or

Diploma Engineer

2

2

2

5

Project / Site Engineer and

Project Planning / billing Engr.

5 to 10 i) Graduate Engineer 1 5 Principal Technical Representative

ii) Graduate Engineer or
Diploma Engineer

2

2

2

5

Project / Site Engineer

Engineer

i) Graduate Engineer 1 5 Principal Technical Representative
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More than
1.5 to 5

ii)  Graduate  Engineer
or

Diploma Engineer

1

1

2

5

Project / Site Engineer

Billing Engineer

Up to 1.5 i) Graduate Engineer

or

Diploma Engineer

1

1

2

5

Principal Technical Representative
Project / Site Engineer /
Billing Engineer

Notes-  

1  “Cost of work”, in table above, shall mean the agreement amount of thework.

2.  Rate of recovery in case of non-compliance of the clause be stipulated at following
rates :

Sr.
No

Qualification
Experience 
(years)

Rate of Recovery

1 Project Manager with degree 10 Rs. 30000/- p.m.

2 Graduate Engineer 5 Rs. 25000/- p.m.

3 Graduate Engineer 2 Rs. 15000/- p.m.

4 Diploma Engineer 5 Rs. 15000/- p.m.

6.10 TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 4 Months  of time from the date
of award of contract that includes / excludes Monsoon.

The time  allowed for  carrying  out  the work as  entered  in  the  Tender  shall  be strictly
observed by the  Contractor  and shall  be reckoned  from the  date  on which  the  Work
Order/  Purchase  Order  is  given  to  the  Contractor.  The  work  shall  throughout  the
stipulated period of the Contract be proceeded with all due diligence as time being deemed
to be the essence of the contract on the part of the Contractor. On failing to do so, the
Contractor shall pay as compensation an amount which shall be governed as per Clause – 8
(e) of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below :

¼ of the work in : ¼ of the time

½ of the work in : ½ of the time

¾ of the work in : ¾ of the time

Full of the work in : Full of the time
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Full work will be completed in Full of the time

The programme for completion of work shall be a part of the Contract Documentin the
form ofBar Chart/ GANTT Chart.TheContractoris supposedto carry outthe work and keep
the progress as per Bar Chart / GANTT Chart.The Contractor shall complete the work as
per the Schedule given in the Contract and the programme submitted by the Contractor.

6.11 Contract Execution

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within
the stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All
contract documents need to be duly affixed with stamp duty properly signed along with
evidence/ proof of payment of security/contract deposit/ within 30 days from the date of
letter of acceptance received by him

6.12 If the amount of the Contract Deposit to be paid above is  not  paid within 30 days from
the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall
be considered as cancelled and legal steps be taken against the contractor for recovery of
the amounts.

6.13 The amount of Security Deposit retained by the BMC shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over.
In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good or-
der, the amount of security deposit retained by BMC shall be adjusted towards the excess
cost incurred by the Department on rectification work.

6.14 Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have rendered
himself  liable  to  pay  compensation  amounting  to  the  whole  of  this  security  deposit
whether paid in one sum or deducted by instalments or in the case of abandonment of the
work owning to serious illness or death of the contractor or any other cause, the Engineer
on behalf of the Municipal Commissioner shall have power to adopt any of the following
process, as he may deem best suited to the interest of BMC.

(a) To rescind the contract (for which recession notice in writing to the contractor under
the head of Executive Engineer shall  be conclusive evidence) and in that case, the
security deposit of the contract shall stand forfeited and be absolutely at the disposal
of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor
with the cost of the work, expenditure incurred on tools and plant, and charges on
additional  supervisory  staff  including  the  cost  of  work-  charged  establishment
employed for getting the un-executed part of the work completed and crediting him
with the value of the work done departmentally in all respects in the same manner and
at the same rates as if it hadbeen carried out by the contractor under the terms of his
contract.  Thecertificate  of  the  Executive  Engineer  as  to  the  costs  and other  allied
expenses so incurred and as to the value of the work so done departmentally shall be
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final and conclusive against thecontractor.

(c) To order that the work of the contractor be measured up and to take such part there of
as  shall  be  un-executed  out  of  his  hands,and  to  give  it  to  another   contractor  to
complete,  in  which  case  all  expenses  incurred  on  advertisement  for  fixing  a  new
contracting agency, additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract agency will be
debite d to the contractor and the value of the work done or executed through the new
contractor shall be credited to the contractor in all respects and in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Executive Engineer as to all the cost of the work
and other expenses incurred as aforesaid for or in getting the un-executed work  done
by the new contractor  and as to  the value of the work so done shall  be final  and
conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work there for actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing
the performance of such work and the amount payable to him in respect thereof and he
shall only be entitled to be paid the amount so certified. In the event of either of the
courses referred to in Clause (b) or (c) being adopted and the cost of the work executed
departmentally or through a new contractor and other allied expenses exceeding the value
of such work credited to the contractors amount of excess shall be deducted from any
money due to the contractor, by BMC under the contract or otherwise, howsoever, or
from his security deposit or the sale proceeds there of provided, however, the contractor
shall  have  no  claim  against  BMC  even  if  the  certified  value  of  the  work  done
departmentally or through a new contractor exceeds the certified cost of such work and
allied  expenses,  provided  always  that  whichever  of  the  three  courses  mentioned  in
clauses(a),(b)or(c)is adopted by the Executive Engineer, the contractor.
shall have no claim to compensation for any loss sustained by him byreason of his having
purchase  or  procured  any  materials  or  entered  in  to  any  engagements  or  made  any
advance on account of or with a view tothe execution of the work or the performance of
the contract.

6.14.1 Contract may be rescinded and security deposit forfeited for bribing a public officer
or if contractor becomes insolvent.

If the contractor assigns or sublets his contracts or attempts to do, or become insolvent or
commence  any  proceeding  to  get  himself  adjudicated  and  insolvent  or  make  any
composition  with  his  creditors,  or  attempts  to  do  or  if  bribe,  gratuity,  gift,  loan,
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly
be given promised or offered by the contractor or any of his servants or agents through
any public officer ,or person in the BMC or employ of BMC / Govt. In any way relating
to his office or employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract the Engineer In-charge may there upon, by
notice in writing rescind the contract and the Security Deposit of the Contractor shall
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thereupon  stand  forfeited  and  be  absolutely  at  the  disposal  of  BMC  and  the  same
consequences shall ensure as if the contract had been rescinded under above clause here
of; and in addition the contractor shall not been titled to recover or be paid for any work
therefore actually performed under the contract.

6.15 Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents -

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’
a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of  Minimum Solvency amount of Rs. 8 Lakhs as
governed by Registration Rules in force for respective Class of Contractor for Civil
and M&E works.

c) A document in support of Registration under GST Act 2017.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta  of  Hindu undivided Family,  firms,  private  limited  companies,  registered co-
operative societies, partners of partnership firms and at least two Directors, if number
of Directors are more than two in case of Private Limited Companies, as the case may
be. However, in case of Public Limited companies, Semi Government Undertakings,
Government Undertakings, no 'PAN' documents will be insisted.

e) Latest  Partnership  Deed  in  case  of  Partnership  firm  duly  registered  with  Chief
Accountant (Treasury) of BMC.

f) The Registered power of attorney shall be submitted in the name of person who is
submitting the bid.

The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s)  withdraw tender  offer during the tender  validity  period,  hisentire
E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A”
then,  the shortfalls  will  be communicated  to  the tenderer  through e-mail  only and
compliance  required  to  be  made  within  a  time  period  of  three  working  days
otherwise they will be treated as non-responsive.

PACKET – B

The  Packet  ‘B’  shall  contain  scanned  certified  copies  of  the  following
documents :
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a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully
completed  during  the  last  seven  years  in  prescribed  proforma,  in  the  role  of  prime
contractor.  Information  furnished  in  the  prescribed  proforma  (Proforma  I)  shall  be
supported by the certificate duly self-attested. Documents stating that it has successfully
completed during the last seven years at least one contract of similar works as stated in
para ‘A’ of Post qualification.

b) Annual  financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of Applicants
duly  audited  balance  sheet  and  profit  and  loss  account  for  the  preceding  three
financial years preceding the Financial Year in which bids are invited. (Proforma –II)

c) Documents  stating  that,  it  has  access  to  or  has  available  liquid  assets,  unencumbered
assets,  linesof  creditandotherfinancialmeans(independentof  any  contractualadvance
payment)  sufficient  to  meet  the  construction  cash  flow  requirements  for  the  subject
contract in the event of stoppage, start-up, or other delay in payment,of the minimum 15%
of the cost of the work tendered for, net of the tenderer's commitment of other contracts
(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence).

d) The  bidder  shall  give  undertaking  on  Rs  500/-stamp  paper  that  it  is  his/their  sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at
site before start of the work

i) Regular  and  Routine  works:  The  successful  bidder  shall  make  the  arrangements

oftherequiredequipmentonthedayofcommencementorwithrespecttothe  progress  of  the

work in phases, as per the instructions of site in charge. Thesuccessful bidder and, to

that  effect  he  will  ensure  commitment  on  an  undertaking  on

Rs.500stamppapertobesubmittedalongwiththeBidinPacketB.However,

thisconditioninnowayshalldilutetherespectiveconditioninRegistrationRules of BMC.

ii) NewandOriginal  Works:  Thebiddershould,undertaketheirownstudiesand

furnishwiththeirbid,adetailedconstructionplanningandmethodologysup-  ported  with

assessment  study  of  requirements  of  equipment/plants  &machineries  to  allow  the

employer to review their proposal. The bidder shall ensure hiscom- mitment to make

the  arrangements  of  the  required  equipment  on  the  day  ofcom-

mencementorwithrespecttotheprogressoftheworkinphases,asperthein-  structions of site

in  charge  on  an  undertaking  on  Rs.500  stamp  paper  to  be  sub-

mittedalongwiththeBidinPacketB.However,thisconditioninnoway  shall  dilute  the

respective condition in Registration Rules of BMC.

iii) Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender

document justified for the project and ensure the capacity of the bidder for the same

with the approval of concerned AMC.

Note: Insistence of availability of equipments/plants at a particular distance from
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site should not be made in the tender document.

iv) The list of the “Technical Personel” with their qualification, working in the tenderers
establishment as per profarma IV

v) Detailsofworksinhand(ProformaVI-A &VI-B)(original),alongwithcopiesofwork orders

& attested copies of percentage of works completed or part thereof.

vi) Statement showing assessed available Bid Capacity.

vii) The undertaking on Rs.500/- stamp paper as per the proforma annexed in Annexure  B

(Pre-Contract Integrity pact), C (Indemnity bond), D (Best price) and F (Irrevocable

undertaking), G (statement that bidder is conversant to on site situations and difficulty

and has inspected the site personally and accordingly the bid is submitted), Annexure-

H (Grievance Redressal Mechanism), Annexure-I (Declaration Regarding Litigation &

Arbitration History) 

The undertaking shall also include that, he will submit license certificate from office of

labour  commissioner  as  stated  in  clause 6.32 after  issue of  work order  and before

commencing the work, if the work allotted to him.
viii) Undertaking issued by the Original  Equipment  Manufacturer  (OEM) and signed in

blue ink as per Format (Annexure 'IX')

ix) Pre bid meeting minutes, signed copy of Addendum if any.

Note: Bidders shall submit the undertaking for equipment capability and other

undertakings as such on a single Rs.500/-stamp paper.

x)The tenderers shall upload work plan as per the following outline:

1. BAR Chart/  GANTT chart  /  PERT /  CPM chart  showing the completion  of  work

within prescribed time period, considering major activities.

2. Organizational set up envisaged by the contractors.

3. Plant & equipment proposed to be deployed for this work.

4. Site Offices and Laboratories proposed to be set up.

5. A note on how the whole work will be carried out (work plan includingmethodology).

6. Quality management plan.

7. All the activities included in the Scope of Work shall be covered in the work plan.

Note:

i) TheElectrical/Mechanicalworkshallbegotcarriedoutbythecivilcontractorsthroughthe

contractorsregisteredwithBMC.inElectricalCategory.Informationabouttheregistered

contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring&

Registration  Cell).  Attested  scanned  copy  of  the  valid  registration  certificate
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inElectrical  Category shall  be uploaded with the tender  along with the undertaking

from the registered Electrical Contractor stating his willingness to carry out the tender

work.

ii) The successful  bidder  shall  submit  valid  registration  certificate  under  E.S.I.C.,  Act

1948, if the tenderer has more than 10 employees /persons on his establishment (in

case of production by use of energy) and 20 employees/persons on his establishment

(in case of production without useof energy) to BMC as and when demanded. In case

of less employees/persons mentioned above then the successful bidder has to submit an

undertaking to that effect on Rs. 500 stamp paper as  per circular u/no. CA/FRD/I/65

of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P.,

Act 1952, if tenderer has more than 20 employees /persons on his establishment , to

BMC  as  and  when  demanded.  In  case  if  the  successful  bidder  has  less

employees/persons  mentioned  above  then  the  successful  bidder  has  to  submit  an

undertaking to that effect on Rs.500 stamp paper as per circular u/no. CA/FRD/I/44 of

04.01.2013.

Note:

 If it is found that the tenderer has not submitted required documents in Packet

“B” then, the short falls  will be communicated to the tenderer through e-mail

only and compliance required to be made within a time period of three working

days otherwise they will be treated as non-responsive.

PACKET – C

a.The values are to be filled in online in Packet “C”.

Online tender filled in either percentage plus or minus (above or below), or at par. (There
is  no  separate  provision  to  quote  % in physical  form,  this  is  a  part  in  Header  Data
ofonline  Tendering).ForPacket‘C’  tenderer(s)willfilldatain‘ItemDataTab’
inServiceLineItemvia Details and quotes his percentage variation figures.(If entered ‘0’
it will be treated as ‘at par’. By default the value is zero only).

Note:Incaseofrebate/premiumof15  %andaboveasquotedbythetenderer,  therate
analysis  of  major  items  shall  be  submitted  by  L1  and L2 bidder  after  demand
notificationby e-mail to bidders by concerned Dy. H.E. / Dy. Ch. Eng. The format
for rate analysis is annexedat Annexure D.

6.16 BID SECURITY OR EMD


The Bidder  shall  furnish,  as  part  of  the  Bid,  Bid  Security  /  EMD, in  the  amount
specified in the Bid  Data Sheet. This bid security shall be in favour of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

39




The tenderers shall pay the EMD online instead paying the EMD at any of the CFC
centres in BMC Ward Offices.


Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in sub-clause mentioned above, shall be rejected by the Employer as non-responsive.


The Bid Security of the successful Bidder will  be discharged when the Bidder has
signed the Agreement and furnished the required Security Deposits.


The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening
of financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after
obtaining Standing Committee Resolution.

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualificationpart
of the bid during the period of Bid validity);

b) in the case of a successful Bidder, if the Bidder fails within the specified time limitto:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

Mode of payment of EMD:

A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL
http://mahatenders.gov.in . The bidder shall upload scan copy of online paid EMD along
with the bid submission in packet A.

Any bid not accompained by an acceptable bid security shall be rejected by the Employer
as non responsive.

If non responsive:

If the bidder is found non responsive after scrutiny of packet A/B in such circumstances,
the bidder will be made non responsive and financial packet C of non responsive
bidder will not be opened. However there will not be any forfeiture of EMD.

Shortfalls:

Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are
not complied by bidder within given time period, the bidder shall be treated as "Non
-Responsive"& such cases will be informed to Registration and Monitoring Cell. Such
non-submission of documents will be considered as ‘Intentional Avoidance’ & if three
or  more  cases  in  12 months  are  reported,  shall  be viewed seriously  and disciplinary
action against the defaulters such as banning / de-registration, etc. Shall be taken by the
registration cell with due approval of the concerned AMC.

Refund of EMD:-

a) Except successful bidder all other unsuccessful bidders 100% EMD paid online will be
refunded automatically.
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b)The Bid security of successful bidder will be discharged when the bidder has signed
the agreement and /or furnish the required security deposits as elaborated in standard bid
document.

2 .In case of curable/ non curable defects due to non-fulfillment of requirement of BMC
as prescribed & in the event, the bidder becomes non-responsive & the 10% EMD will
be foreited and bid will be rejected. This shall be in addition to any forfeiture of propor-
tionate EMD for curable defects as per other relevant clauses of the tender document, if
applicable.

In case of non workable rate analysis and misleading information submitted by the bidder,
EMD shall be forfeited and bid will be rejected.

Note:

i) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. GST Registration Certificate

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tenderdocument.

vii Wrong calculation of BidCapacity,

b.
In Packet 'A' as well as packet B,  02 nos. Of shortfall in curable defect will be
allowed & 2 % EMD will be forfeited for each shortfall thereafter.

ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria
as stipulated in the tender.

c. No proper submission of experience certificates and other documents etc.

6.17 BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a
shorter period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified additional
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period. The request and the bidders’ responses shall be made in writing or by cable.
Abidder may refuse the request without forfeiting his Bid Security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his bid security for a period of the extension.

6.18 DEFECT LIABILITY PERIOD

 Defect Liability Period for this work shall be 3 Years.

 The Contractor is expected to carry out the construction work in Workmen like manner
so as to meet the requirement and specification for the project.  It is expected that the
Workmanship & materials will be reasonably fit for the purpose for which they are
required.

 Defects or defective work is where standard and quality of workmanship and materials
as specified in the contract is deficient. Defect is defined as a failure of the completed
work / project to satisfy the express or implied quality or quantity obligations of the
construction contract.  Defective  construction  works  are  as  the  works  whichfail
shortofcomplyingwiththe  expressdescriptionsorrequirementsofthecontract,  especially
anydrawingsorspecificationswithany  impliedtermsandconditionsas  to  its  quality,
workmanship,  durability,  aesthetic,  performance  or  design.  Defects  in  construction
projects are attributable to various reasons.

 Someofthedefectsarestructuraldefectsresultsincracksorcollapseoffaulty  defective
plumbing,  inadequate  or  faulty  drainage  system,  inadequate  orfaulty
ventilation,coolingorheatingsystems,inadequatefiresystemsetc.Thedefects  could  be
various on accounts of different reasons for variety of the projects.

 The  Engineering  In  charge  /  Project  Officer  shall  issue  the  practical  completion

certificate  for the project.  During the Defect Liability  Period which commences  on

completion  of the work,  the Engineering  Incharge shall  inform or the contractor  is

expected to be informed of any defective works by the Employer’s representative of

the defects and make good at contractor’s cost with an intention of giving opportunity

to the contractor  of making good the defects appeared during that  period.  It  is  the

contractor’s  obligation  under  the  contract  to  rectify  the  defects  that  appear  during

Defect Liability Period and the contractor shall within a reasonable time after receipt of

such instructions comply with the same at his own cost. The Engineering Incharge /

Project Officer shall issue a certificate to that effect and completion of making good

defects shall be deemed for all the purpose of this contract to have taken place on the

day named in such defect liability certificate.
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 If  defective  work  or  workmanship  or  design  have  been  knowingly  covered  up  or
conceived so as to constitute fraud commencement of the Defect Liability Period may
be delayed. The decided period may be delayed until discovery actually occurs on at
least the defect could have been discovered with reasonable diligence,  whichever is
earlier.

The DLP shall be as below:

Dept. Type of works DLP

Roads  /
Bridge

For cement concrete road/ Mastic works 5 Years

Asphalt work 3 Years

Paver Block 3 Years

Structural work 5 Years

General works 5 Years

BM/SIC
/HIC

General works 3 Years

Structural works 5 Years

Waterproofing works 5 Years

Ward Works All ward level works 2 Years

Other Works Pot holes & pre-monsoon bad patch repair work 1 Year

For other 
departments

HE, WSP, SP, SWD, Garden 3 years

HE

department

For  laying  of
CI/DI/MS/MDPE

water mains upto and includ-
ing  300  mm dia and allied
works as specified

1 year

For  laying  of   M.S.water
mains  above  300   mm  dia
and allied works as specified

3 year

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.  Every time
notice  of  Defect/  Defects  is  given  ,  the  Contractor  shall  correct  the  notified
Defect/Defects  within the duration of  time specified  by the Engineer’s  notice.  The
Engineer  may  issue  notice  to  the  Contractor  to  carry  out  removal  of  defects  or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor
shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report.
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 It is the Completion Stage when the contractor has completed all  of the works and
fixed all of the defects that were on the list of issue by Engineer-in-charge. When this
happens,  the  engineer  must  issue  a  ‘Certificate  of  Completion’.  On  the  issue  of
‘Certificate of Completion’,  the ‘Defect Liability Period’ starts. The contractor  also
must issue a ‘Certificate statement’ as an acknowledgement to the engineer not later
than 14 days after the ‘Certificate of  Completion’ has been issued. During the ‘Defect
Liability Period’, the contractor has to obey all written instructions from the engineer
to carry out repairs and fix any defects which appear in the Permanent Works. If the
contractor does not ,due to his own faults finish the repair works or fix the defects by
the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all
works instructed by engineer  is done.

 In case of any lapse in maintenance, the penalties shall be recovered and if necessary
the work shall be got done at the risk and cost of the contractor after the prescribed
period. The said cost shall be recovered from the Contract Deposit /Retention money or
any other deposits,  dues with the B.M.C. The contractor  shall  be liable  to pay the
excess  cost  if  incurred,  punitive  damages  and  face  penal  action  in  the  case  of
insufficiency of the aforesaid amount.

6.19 SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I) Contract Deposit – The successful tender, here after referred to as the contractor shall
pay an amount equal to two (2) percent of the contract sum shall be paid within thirty
days from the date of issue of letter of acceptance. The said contract deposit shall be
paid in the form of Demand Draft (D.D.) only

II) Retention  Money–Thecontractorshallpaytheretentionmoneyanamountequalto  five  (5)

percent of the Contract Sum which will be recovered from the contractors every bill i.e.

interim / running / final bill. The clause of retention money will not be applicable M&E.

Department / works.

B. Additional Security Deposit (Not applicable for Item Rate Tender )

Rebate quoted by contractor ASD Applicable

Up to 12 % Rebate No ASD
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Rebate above 12.00% on estimated cost
At 2.00% of Estimated cost for each % 
rebate & part thereof in D.D. only

The ASD is calculated asfollows:

Additional security deposit = (X/100) x office estimated cost,

Where X=percentage rebate quoted above 12%

The bidder shall submit the ASD as applicable in the form of Demand Draft, which is to

be  submitted  during  office  hours  minimum one day before  opening of  packet  'C'  to

respective Head Clerk (Expenditure) of the Engineer in-charge of the HE Division in

sealed envelope. If A.S.D. is not applicable then the bidders shall submit sealed envelope

mentioning on their letter head "ASD is not applicable".

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before opening of packet 'C' within office hours then the EMD of the respective bidders

will be forfeited and the company with  their Directors / Partner and other companies

with the said directors / Partner will be further debarred from any tendering proces for the

period of at least 2 years.

C. Performance Guarantee ( Not applicable for item rate tender)

The successful tender,  here after referred to as the contractor shall  pay in the formof

“Performance Guarantee” at different rates for different slabs as statedbelow:
Offer PG applicable %

For  premium,  at  par  and  rebate  0  to
12%

PG =  0.92% x contract sum

applicable for rebate of 12%

For rebate of 12.01% P.  G.  =  {0.92%  x  contract  sum  applicable  for
rebate of 12%} + (X) x contract sum

where  X = percentage rebate quoted more than 12 
%

Note:  Contract  sum  shall  mean  amount  after  application  of  rebate/premiumas
quoted by the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I) Cash (In case guarantee amount is less than Rs.10,000/-

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in
the prescribed form given inAnnexure.

Performance Guarantee is applicable over and above the clause of SecurityDeposit.
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PerformanceGuarantee will haveto bepaid& shall bevalidtill the defect liability period or
finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be

paid within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differedand only
PG of 10% of contract sum be taken from the successful bidder on award of contract only.

 BMC departments shall ensure to incorporate specific condition regarding above in
bid document and e-tender notice.

D. Refund of Security Deposit

I.Refund of Contract Deposit

Contract deposit and Retention money will be refunded after successful completion
of  contract  work  and  after  payment  of  final  bill  with  due  compliance  to  BMC
standard procedure.

The Contract Deposit shall be released within 30 days after completion of 3rd year of
DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1
or 2 or 3 years DLP) subject to no recoveries are pending against the said work, provided
that the Engineer is satisfied that there is no demand outstanding against the Contractor.
No claim shall be made

against the Balance Contract Deposit after the issue of Defects Liability Certificate.

II.Refund of Retention Money

One-half  (50%)of the  Retention  Money shall  be released  within  30 days  of  issue  of
‘Certificate  of Completion’  with respect to the whole of the Works.  In the event the
EngineerissuesaTaking-overCertificateforasectionorpartofthePermanent  Works,  only
such  proposition  thereof  as  the  Engineer  determines  (having  regardto
therelativevalueofsuchsectionorpartoftheWorks)shallbeconsideredbythe  Engineer  for
payment to theContractor.

The balance Retention Money shall  bereleased within 30 days after completionof 3rd
year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in
case of 1 or 2 or 3 years DLP) provided that the Engineer issatisfied that there is no
demand outstanding against the Contractor.  In the event of different Defects Liability
Periods have been specified  or become applicable  todifferent  sections  or parts  of the
Permanent Works, the said moneys will be released within 30 days on expiration of the
latest of such Defects Liability Periods.

Payment of the above mentioned 50% is exclusive of the amounts to be withheldas stated
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in and that amount shall be paid as per condition statedtherein.

III.Refund of Additional SecurityDeposit

One-half (50%) of the additional security deposited (ASD) shall  be released after the
completion of 50% financial progress of the work.

The balance ASD shall be released within 30 days of issue of  "Certificate of completion"
with respect to the whole of the work. In the event the Engineer issues a Taking -over
Certificate for a section or part of the Permanant Works, only such proposition thereof as
the Engineer determines (having regard to the relative value of such section or part of the
works) shall be considered by the Engineer for Refund of ASD to the contractor.

IV. Refund of Performance Guarantee

The Deposit on account of performance guarantee shall be released within 30 days of
completion of Defects Liability Certificate subject finalization of final bill whichever is
later and no recoveries are pending against the said work, provided thatthe Engineer is
satisfied that there is no demand outstanding against theContractor.

 Summary of time of Refund of deposit is tabulated as follows:

a) Time of Refund for works having 5 years DLP

Deposits refunded after
completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b) Time of Refund for works having 1 or 2 or 3 yearsDLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM
CD +50% of RM+PG

*Note:

a) It  shall  be  clearly  mentioned  that  the  BG  shall  be  applicable  for  individual
work/contract  and clubbing  of  various  contracts  of  the  said  contractor  will  not  be
allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the same
shall be valid further 6 months from the completion of defect liability period/ warranty
period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued

on behalf  of the Contractor by any of the Nationalized or Scheduled banks or branches

of foreign banks operating under Reserve Bank of India regulations located in Mumbai

upto Virar & Kalyan. List of approved Banks is appended at the end of Instructions to
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Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond

Kalyan and Virar can be accepted only if the said Bank Guarantee is countersigned by

the Manager of a Regional Branch of the same bank within the Mumbai City Limit

categorically  endorsing  thereon  that  the  said  Bank  Guarantee  is  binding  on  the

endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to

be enforced against the said Branch of the Bank or the bank itself in case of default by

the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed

as  and  when  required  and/or  directed  from time  to  time  until  the  Contractor  has

executed and completed the works and remedied any defects therein.

E. Legal + Stationary Charges: (As per applicable circular)

Successful tender shall  pay the Legal  Charges +Stationary charges as per Circular  no
26206, dtd 31.08.2023 (effective from 01.09.2023 )

Sr.
No.

Contract  Value in Rs. Legal + Stationery Charges

Rs.

1. Up to Rs.50,000/- Nil

2.
From Rs.50,001/- to 
Rs.1,00,00,000/-

@0.10% of contract cost

+18%GST

(Min.Rs.1000/-+GST & Max.10000/-+18% GST)

3.
From Rs.1,00,00,001/- 
to Rs.10,00,00,000/-

Rs.10000/- for contract cost upto Rs.1,00,00,000/- 
plus @0.05% for above Rs.1,00,00,000/-  +18% 
GST

4.
Above 
Rs.10,00,00,001/-

Rs.55000/- for contract cost upto Rs.10,00,00,000/-
plus @0.01% for above Rs.10,00,00,000/- +18% 
GST

The tenderers are requested to note that stationery charges as given in the table above

+18% GST extra will be recovered from the successful tenderer for supply of requisite

prescribed forms for preparing certificate bills in respect of the work.

F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i.
As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp

duty is payable for “works contract” that is to say, a contract for works and labour or

services involving transfer of property in goods (whether as goods or in some other

form) in its execution and includes a sub-contract, as under :
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(a)
Where the amount or value set forth in such

contract does not exceed rupees five lakhs
Five Hundred rupees stamp duty 

(b)

Where the amount or value set forth in such

contract is above Rs. 5 lakhs up to Rs. 10

lakhs

Rs. 500 + 0.3% on the amount above Rs. 5
lakhs

Max. Rs. 25 lakhs

(c) Where it exceeds rupees ten lakhs

Rs. 500 + 0.3% on the amount above Rs. 5
lakhs

Max. Rs. 25 lakhs

(d)

Bank guarantee  :  As per  article  54  read
with 40(b) of stamp duty act, stamp duty
of  0.5%  will  be  applicable  to  all  bank
guarantee  submitted   also  which  are
required  to  be  renewed  after  expiry  of
time period

0.50%

ii The successful bidder shall enter into a contract agreement with BMC Within 30 days
from the  date  of  issue  of  Work Order and  the  same should  be  adjudicated  for
payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount
for  the  documents  executed  in  Mumbai  City  &  Mumbai  Suburban  District  be
recovered from the concerned work contractors and to deposit the deficit or unpaid
Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of
“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by
the successful tenderer.

6.20 IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence
of which the information uploaded will be considered as baseless and not accepted for
qualification criteria.  All  the documents shall  be uploaded with proper pagination.  The
page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall be fully responsible for the correctness of the information uploaded by
him.

2. Applicants  /  Bidders  shall  refer  portal.mcgm.gov.in\tenders  for  “The  Manual  of  Bid-
Submission  for  Percentage  Rate/Item  Rate  Tender  Document.”  The  detail  guidelines
forcrea- tion and submission of bid are available in the referred document.
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Any  queries  or  request  for  additional  information  concerning  this  TENDER  shall  be
submitted  by  e-mail  to  ae01bc.he@mcgm.gov.in  The  subject  shall  clearly  bear  the
following identification / title: "The Work of Overhauling and Rewinding of 3.3 KV,
640 KW Motors (Main pumps) and 220 KW Motor (Trimmer pump) and SITC of
Miscellaneous   electrical  spares  for  Main   Pump  at  900  MLD Pumping  Station
Bhandup  Complex.” Any changes in mail ID will be intimated on the portal.

3. In case of Equal Percentage of lowest bidders(L1), the allotment of work shall be done by
giving 48 hrs  (2 working days)  from the day of opening of packet  C  on same BID-
Document  number  for  re-quoting  and  such  development  needs  to  done  by
M a ha te nd e r  s y s t em ,  G O M .  Till such development is made; ‘Sealed Bids’ shall
be called from the bidders quoting the same rates i.e.L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the
successful bidder will be decided by lottery system by concerned Ch. Eng.

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt
of notification issued by concerned ChiefEngineer.
Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of
Acceptance

6.21 GENERAL DIRECTIONS TO TENDERERS:

1 Firms  with  common  proprietor  /  partner  are  connected  with  one  another  either
financially or as master and servant or with proprietor / partner closely related to each
other such as husband, wife, father / mother and minor son / daughter and brother /
sister and minor brother / sister, shall not tender separately under different name for
the same contract.

2 If it is found that firms as described in clause 6.21.1 have tendered separately under
different names for the same contract all such tenders shall stand rejected and tender
deposit of each such firm /establishments shall be forfeited. In addition, such firms /
establishments shall be liable, at the discretion of the Municipal Commissioner, for
further penal action including blacklisting.

3 If it is found that closely related persons as in clause 6.21.1 have submitted separate
tenders under different names of firms, establishment but with common address for
such  establishment  /  firms  and  /  or  if  such establishment  firms  though they  have
different address, are managed or governed by the same person / persons jointly or
severally such tender shall be liable for action as in clause 6.21.2 including similar
action against firms / establishment concerned.

4 If after award of contract, it  is found that the accepted tenderer violates any of the
clauses, 6.21.1, 6.21.2, 6.21.3 the contract shall be liable for cancellation at any time
during its currency in addition to penal action against the contractors as well as related
firms / establishments.

5 Tenderers should note in addition to the official address, they should furnish private
residential address, mobile nos., email ids of the partners.  Any fault in this respect
may justify the rejection of Tender.
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6 In the event of tender being accepted, full amounts of contract deposit must be paid
and contract must be signed by all the partners of the firm and if one or more partners
be not available for the purpose, signatory must produce a Power of Attorney must be
registered in the office of C.A (Finance) / C.A (Treasury) /C.A (WSSD).

7 In the case of a Joint Stock Company, the contract must be sealed with the seal of the
company in the presence of  and signed by the two Directors  or  by a  person duly
authorized to sign the contract for the Company by a power of attorney, such power
being sealed and signed as aforesaid.  All such power of attorney must be registered in
the Municipal Office.

8 Tenderers must distinctly understand:

a) That  they will  be strictly  required  to  conform to the conditions  of  this  contract  as
contained in each of its clauses and that the plea of "custom prevailing" will not on any
account  be  admitted  as  an  excuse  on  their  part  for  infringement  of  any  of  the
conditions.

b) That no alternation or interpolation will be allowed to be made in any of the terms and
conditions of this contract or in the Specification of in the Schedule, and that if any
such alteration or interpolation be made by a Tenderer, his tender will, at the option of
the Municipal Commissioner, either be rejected or to be treated as if no such alteration
or interpolation has been made.

c) That the full contract deposit must be paid within the time specified and the contract
must be executed within the stipulated time frame by the successful tenderer.

d) That a postponement of the payment of the full contract deposit or the execution of the
contract will not be permitted by reason of the Corporation having in possession other
deposits on account of other tenders or contracts, which deposit may be or become
returnable to the tenderers and which they may wish to transfer as a deposit under this
contract. Such transfers will not under any circumstances be permitted.

6.22 Tenderers  shall  note  that  if  the  conditions  of  G.C.C.  are  in  variance  with  the
conditions contained in the tender document the conditions of the tender document
shall prevail.

6.23 SITE INSPECTION

Prior to submitting and uploading e-tender for the work the tenderer should visit and
examine at the site of works and its surroundings at his own expense and obtain and
ascertain for himself, on his own responsibility & risk all information, technical data etc.
that  may  be  necessary  for  preparing  his  bid  and  entering  into  a  contract  including,
interalia, the actual conditions regarding the nature and conditions of site, availability of
materials, labour, probable sites for Chowky/stores etc. and the extent of lead and lift
required for the execution  of the work over  the entire  duration of the contract,  after
taking into consideration local conditions, traffic restrictions, obstructions in work, if any
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allow all such extra expenses that are likely to be incurred due to any such conditions,
restrictions, obstructions etc. in the quoted contract price for the work.

They shall  obtain  further  clarification,  if  any,  on any specific  issue from the Deputy

Hydraulic Engineer Engineer (M&E) Bhandup Complex / E.E.(900 MLD WTP) Bhandup

Complex, the offices of whom are situated at office of Dy. Hydraulic Engineer (M&E)

Bhandup  Complex,  First  Floor,  Filter  Annex  Building  B,  900  MLD  WTP,  Bhandup

Complex,  Khindipada  Mulund  (W),  Mumbai-  400  082  before  submitting  the  tender.

Tenderers/Contractors should note and study the condition related to site constraints and

its impact.

6.24 MODIFICATIONS IN TENDER DOCUMENT

If  B.M.C.  considers  it  is  necessary  to  carry  out  any  modifications,  in  the  tender
documents  and extend the  closing  date  of  the  tender  the  same shall  be  made by an
addendum. Copy of addendum will  be uploaded on B.M.C.’s portal.  Each addendum
shall be signed by the tenderer(s) and scanned copy of the same should be uploaded in
Packet ‘B’. The tenderer(s) shall not add or amend the text of any documents contained
in tender document.

6.25 TAXES  AND DUTIES ON MATERIAL

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax
etc. and other duties on material obtained for the work from any source including the tax
applicable  as  per  Maharashtra  Sales  Tax  Act,  on  the  transfer  of  property  in  goods
involved in the execution of work contracts (re-enacted) Act 1989, Maharashtra State
Building & Other Construction Workers Welfare Cess (G.R.No BCA 2009 / C.N/108/
/Labour7-A dated 17.06.10) shall  be borne by the tenderer. The tenderer shall not be
reimbursed  the taxes,  duties,  cess  and charges  whether  now in force  or  that  may be
brought in force. enderer should submit necessary octroi receipts to the dept. in respect of
material brought by him from supplier outside Mumbai limit.

Whenever  required  the  tenderer  will  have  to  produce  a  certificate  from  the  Chief
Accountant of this Corporation to the effect that the tenderer is not in arrears against his
personal account.

“All charges on account of all Custom Duties, Import Duties, Excise Duties, Business,
Income  Taxes,  Octroi  Terminal/VAT/Turnover  and  other  taxes  etc.  on  material,
equipment supplies to be used or services to be performed under the contract obtained for
the work from any sources as amended up to date shall be borne by the contractor, as per
the General Condition of Contract under Taxation Clause and Tender Conditions.

However, as per the prevailing tax polices of State/Central Government if M.C.G.M. is
eligible for getting exemption from excise and other duties or any other taxes payable on
any of the material, equipment supplies to be procured or services to be performed for
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execution  of  the  tender  work,  then  M.C.G.M.  will  issue  work  specific  Exemption
Certificate  to  the  concerned  authority  for  availing  the  same.   Exemption  Certificate
issued,  shall  not  be misused.  If  found misused anywhere,  then action as deemed fit
including blacklisting of the contractor from M.C.G.M. will be taken.

The tenderer should also note that the execution of work should not be delayed for want
of exemption certificate.  Any taxes and duties paid until issue of exemption certificate
will not be reimbursed.  The tenderer should note this and quote accordingly.”

Tenderer shall be registered under the Maharashtra Sales Tax on the transfer of property
in goods involved in the execution of works contracts (Re-enacted) Act 1989 and should
produce documentary evidence of the effect (a copy of registration of certificate from the
sales tax department) along with the tender.

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable.
The tenderer shall quote inclusive of all taxes. It is clearly understood that BMC will not
bear any additional liability towards payment of any Taxes and Duties.

Wherever  the  services  to  be  provided  by  the  tenderer  fall  under  Reverse  Charges
Mechanism,  the  price  quoted  shall  be  exclusive  of  GST,  but  inclusive  of
Taxes/Duties/Cess other than GST, if any.

Rates  accepted  by  BMC shall  hold  good  till  completion  of  work  and  no  additional
individual claim shall be admissible on account of fluctuation in market rates: increase in
taxes/any other levies/toll etc. except that payment/ recovery for overall market situation
shall be made as per price variation.

6.25 a) “As per circular CA / Finance / Proj / City / 17, dated 06.09.2017” Chapter XXI-

Miscellaneous,section  171(1)  of  GST  Act-2017  governs  the  ‘Anti  Profiting

Measure’(AMP). As per the provision of this section, ‘Any reduction in rate of tax on

any supply of goods or services or the benefit of input tax credit shall be passed on to

the recipient by way of commensurate reduction in prices.’

Accordingly , the contractor should pass on the complete benefit accruing  to him on

account of reduced tax rate or additional input tax credit to BMC.

Further, all the provision of GST Act will be applicable to the tenderer.

6.26 SOLVENCY CERTIFICATE

Tenderer(s) shall upload a scanned copy of latest solvency certificate for required amount
from a bank of  B.M.C approved list  attached issued  maximum 12 (twelve) months
prior to due date of tender.  Latest solvency certificate shall be submitted in physical
format if the tender is awarded to bidder.

6.27 ERRORS AND DISCREPANCIES IN TENDER

If tender contains errors in the Bill of Quantities such as computing mistakes, incorrect
transfer etc. the Engineer will inform the tenderer(s) of such errors or discrepancies and
rectify the errors or discrepancies and will re-total the amounts of Bill of Quantities.  The
foregoing  procedure  may  be  applied  at  any  time  prior  to  award  of  contract  and  the
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Engineer  is  not  liable  for  any error  or  discrepancy which  was not  discovered  during
scrutiny of the tender.

6.28 In comparing tenders, the corporation shall consider such factors as the efficiency and
reliability  of  instrument  and  methods  proposed,  compliance  with  the  specifications,
quality and the tenderer’s capacity to perform vis-à-vis the time of completion.

6.29 AWARD OF CONTRACT

Notification of award by way of  work order prior to the tender validity period will be
issued  in  writing  to  successful  tenderer.   The  contract  will  be  awarded  to  the  best
responsive tenderer(s) offering the lowest evaluated tender in conformity with the tender
document.  Corporation reserves right to accept/reject any or all tenders and to annul the
tendering process at any time prior to award of contract. Prior to the expiry of the Tender
validity, the Corporation will notify the successful tenderer(s) by a letter that his tender
has been accepted, if required.  This letter herein after and in condition of contract called
“The Letter of the Acceptance”. Notification of Award will constitute the information of
contract.
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SECTION 7
SCOPE OF WORK
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SCOPE OF WORK

1. Preamble:

900 MLD New Pumping Station & Water Treatment Plant at Bhandup Complex is situated
in vicinity of Sanjay Gandhi National Park and spread over about 365 acres area.  This
Plant caters the need of potable water supply to Mumbai city . The old & new pumping
stations having capacity  of 1910 MLD & 900 MLD respectively,  are in  operation for
catering this need 24 X 7.

The site is located at Bhandup Complex about 2 kms west side of Lal Bahaddur Shastri

Marg (LBS Marg)  on  Mulund -  Goregaon Link  Road and about  5  kms.  away from

Eastern Express Highway. The nearest Railway Station is Nahur on Central Railway line.

The work of “Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) and

220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical spares for Main

Pump at 900 MLD Pumping Station Bhandup Complex.”involves scope as follows :

The work of 

1. Rewinding along with Overhauling of 3.3 KV, 640 KW  motor of Pump  No.

M4.

2. Overhauling of 3.3 KV, 640 KW motor of Pump No. M1.

3. a) Overhauling  of 3.3 KV, 220 KW motor of Pump No. T1  OR

         b) Rewinding along with Overhauling of 3.3 KV, 220 KW motor of Pump No.

T1

4. SITC of miscellaneous electrical spares for Pump No. M4.

5. Buyback of old removed windings.

Note  : The  detail  specifications  of  complete  work is  specified  in  section  10  i.e.

SPECIFICATIONS & SELECTION OF MATERIAL
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SECTION 8

BILL OF QUANITITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION

(HYDRAULIC ENGINEER'S DEPARTMENT)

(900 MLD Pumping Station Bhandup Complex)

Schedule of Quantities and Rates

Subject : The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main
Pumps) and 220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical
spares for Main Pump at 900 MLD Pumping Station Bhandup Complex

Sr.

No
.

Description Qty Unit

Rate in 
Rs. 
(Inclusive 
of Taxes 
& Duties, 
Excluding
GST)

Rate in 
Rs. 
(Inclusive 
of Taxes 
& Duties, 
Excluding 
GST)

A.

1.
The  work  of  Rewinding  along  with
Overhauling  of  3.3KV,  640KW  motor  of
Pump No. M4 at 900 MLD Pumping Station
Bhandup Complex.

1 Job
To be filled

online
To be filled

online

2.

The work of Overhauling of 3.3KV, 640KW
motor  of  Pump  No.  M1  at  900  MLD
Pumping Station Bhandup Complex.

1 Job
To be filled

online
To be filled

online

3.
a)

The  work  of  Overhauling    of   3.3KV,
220KW motor of Pump No.T1 at 900 MLD
Pumping Station Bhandup Complex.

OR

1 Job
To be filled

online
To be filled

online

3.
b)

The  work  of  Rewinding  along  with
Overhauling  of  3.3KV,  220KW  motor  of
Pump No. T1 at 900 MLD Pumping Station
Bhandup Complex.

1 Job
To be filled

online
To be filled

online

4.

SITC of miscellaneous electrical spares for Pump

No. M4.

1
Job

To be filled
online

To be filled
online
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B.

1.

Minimum buyback cost of old removed ma-
terial (Winding of motor of M4 Pump) in Rs. 
Per lot (Including 1% TCS and excluding 
GST.)

1 LOT 5,33,280.00 5,33,280.00

2.

Minimum buyback cost of old removed ma-
terial (Winding of motor of T1 Pump) in Rs.
Per  lot  (Including  1%  TCS  and  excluding
GST.)

1 LOT 1,83,315.00    1,83,315.00    

Buyback:  Buyback cost of  old material  is  fixed as Rs.5,33,280.00 or  Rs.1,83,315.00
(excluding 18% GST & including  1% TCS), which is to be deposited by the successful
tenderer in the municipal treasury prior to final payment towards this work.

(Grand Total Excluding GST  )

In words : Rupees ______________________________________________________________

Tenderer's Full Address and                                           Tenderer's Signature and Office 
Stamp

Telephone No., if an

Note :

1) This page does not need any uploading. The values are to be filled in online in Packet
“C”. Due to character limitations in packet “C” full description of job cannot be incorpor-
ated. The full description can be referred from this page.

2) The applicable GST for this work A. Sr No.1 to 4 shall be 18%.

3) The successful bidder shall buyback all removed discarded material from the work of re-
winding along with overhauling of 3.3 KV, 640 KW motor of pump no. M4 (Job men-
tioned at  A. Sr no. 1 of BOQ) by giving rebate amounting to Rs.528000.00   mentioned
at B Sr No.1 of BOQ.

4) The successful bidder shall buyback all removed discarded material from the work of
rewinding along with overhauling of 3.3 KV, 220KW motor of pump no. T1 (Job men-
tioned at A. Sr no. 3 b) of BOQ) by giving rebate amounting to Rs.7,09,500.00  men-
tioned at B. Sr No.2 of BOQ.

5) If item mentioned  at  A. Sr no.3 a) is executed i.e. The work of Overhauling   of  3.3KV,
220KW motor of Pump No.T1 at 900 MLD Pumping Station Bhandup Complex, the bid-
der shall not deposit buyback cost at B.  Sr No.2. of BOQ as no any discarded material
will be generated during subject work.

6) The successful contractor has to deposit the amount of buyback cost of old removed ma-
terial in the Municipal Treasury prior to final payment towards this work. The contractor
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shall pay requisite GST on the buyback amount to the government.
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SECTION 9 

GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract  but  keep their  defined meanings.  Capital  initials  are  used to  identify  defined

terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if

any, executed between the Contractor, Commissioner and the Corporation together with

the  documents  referred  to  therein  including  these  conditions  and  appendices  and  any

special conditions, the specifications, designs, drawings, price schedules, bills of quantities

and schedule of rates. All these documents taken together shall be deemed to form one

Contract and shall be complementary to one another.

The Contract  Data  defines  the  documents  and other  information  which  comprise  the

Contract.

The“Contractor”shall mean the individual or firm or company whether incorporated or

not,  whose  tender  has  been  accepted  by  the  employer  and  the  legal  successor  of  the

individual or firm or company, but not (except with the consent of the Employer) any

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the

Works, including routine maintenance till the tender process is concluded 

The Contractor's Bid is the completed bidding document submitted by the Contractor to

the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical

contingencies subject to such addition thereto or deduction there-from as may be made

under the provisions hereinafter contained. 

Note : The contract sum shall include the following –

 In the case of percentage rate contracts the estimated value of works as mentioned in

the tender adjusted by the Contractor’s percentage.

 In the case of item rate contracts, the cost of the work arrived at after finalisation of

the quantities  shown in schedule of items /  quantities  by the item rates quoted by the

tenderers for various items and summation of the extended cost of each item.

 In case of lumpsum contract, the sum for which tender is accepted.

 Special discount / rebate / trade discount offered by the tenderer if any and accepted

by the Corporation.

 Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost”  means the Contract Sum plus Price Variation. This cost shall be
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included in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect

Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature

provided  by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,

calculations,  samples,  patterns,  models,  operation  &  maintenance  manual  and  other

technical  information  of  like  nature  submitted  by  the  Contractor  and approved by the

Engineer.

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai /Municipal

Commissioner for Greater Mumbai, for the time being holding the said office and also his

successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,

Director(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to

whom the powers of Municipal Commissioner, have been deputed under Section 56 and 56

B of the Mumbai Municipal Corporation Act.

The Engineer in-charge  shall mean the Executive Engineer in executive charge of the

works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng

/ Ch.Eng. And shall mean and include all the successors in BMC

The Engineer's Representative  shall  mean the Assistant Engineer, Sub. Engineer / Jr.

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/

Mechanical section/ Electrical section appointed by BMC.

The  “Engineer”  shall  mean  the  City  Engineer  /  the  Hydraulic  Engineer  /  the  Chief

Engineer  /  the  Special  Engineer,  appointed  for  the  time  being or  any other  officer  or

officers  of  the Municipal  Corporation who may be authorized  by the commissioner  to

carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer /

the  Special  Engineer  or  any  other  competent  person  appointed  by  the  employer  and

notified in writing to the Contractor to act in replacement of the Engineer from time to

time.

Contractor’s Equipment means all appliances and things of whatsoever nature required

for the execution and completions of the Works and the remedying of any defects therein,

but does not include plant material or other things intended to form or forming part of the

Permanent Works.

The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer's  Letter  of

Acceptance.
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The Intended Completion Date  is the date on which it is intended that the Contractor

shall complete the construction works. The Intended Completion Date is specified in the

Contract Data. The Intended Completion Date may be revised only by the Engineer by

issuing an extension of time.

Materials  are  all  supplies,  including  consumables,  used  by  the  Contractor  for

incorporation inthe Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,

chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five

years as specified in the Contract Data..

The “Site” shall mean the land and other places including water bodies more specifically

mentioned  in  the  special  conditions  of  the  tender,  on,  under  in  or  through  which  the

permanent works or temporary works are to be executed and any other lands and places

provided by the Municipal Corporation for working space or any other purpose as may be

specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents & are

reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification

thereof or addition or deduction thereto as may from time to time be furnished or approved

in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when

the Contractor shall commence execution of the Works. It does not necessarily coincide

with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the

Contractor to carry out a part of the construction work and/or routine maintenance in the

Contract, which includes work on the Site.

Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the

Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by theEmployer.

ii) Scope in the Contract which is instructed by theEmployer.

iii) Price in the Contract which is instructed by theEmployer.

The  Works,  as  defined  in  the  Contract  Data,  are  what  the  Contract  requires  the

Contractor  to  construct,  install,  maintain,  and  turn  over  to  the  Employer.  Routine

maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract,
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the cause of action there of shall  be deemed to have arisen in Mumbai and all  legal

proceedings  in  respect  of  any  claim,  dispute  or  difference  shall  be  instituted  in  a

competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means

female or neuter, and the other way around. Headings have no significance. Words have

their normal meaning under the language of the Contract unless specifically defined. The

Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply to

any Section of the Works (other than references to the Completion Date and Intended

Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents:(1)

Agreement,  (2)  Letter  of  Acceptance,  (3)  Notice  to  Proceed  with  the  Work  ,  (4)

Contractor's Bid,(5) Contract Data, (6) Special Conditions of Contract Part (7) General

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities,

and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters

between  the  Employer  and  the  Contractor  in  the  role  representing  the  Employer.

However, if the Engineeris required under the rules and regulations and orders of the

Employer to obtain prior approval of some other authorities for specificactions, he will so

obtain the approval, before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to

relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and

responsibilities  to  other  person(s),  except  to  the  Adjudicator,  after  notifying  the

Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All  certificates,  notices  or  instructions  to  be  given  to  the  Contractor  by

Employer/Engineer shall be sent on the address or contact details given by the Contractor

of Bid. The address and contact details for communication with the Employer / Engineer

shall be as per the details given in Contract Data. Communications between parties that

are referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or
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other electronic means shall be effective on confirmation of the transmission. The Notice

sent by Registered post or Speed post shall be effective on delivery or at the expiry of the

normal delivery period as undertaken by the postal service.

6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting,

where otherwise provided by the contract shall not be more than 25% of the contract

price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in

the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the

Contract.

6.3 Beyond what  has  been stated  in  clauses  6.1 and 6.2,  if  the  Contractor  proposes  sub

contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  some

unforeseen  circumstances  to  enable  him to  complete  the  Works  as  per  terms  of  the

Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation-  ship  between  the  sub-contractor  and  the  BMC and  shall  not  relieve  the

Contractor of any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. The sub Contractors proposed for the Work possesses the experience, qualifications&

equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public

authorities, utilities, and the Employer between the dates given in the Schedule of Other

Contractors,  as  referred  to  in  the  Contract  Data.  The  Contractor  shall  also  provide

facilities and services for them as described in the Schedule. The Employer may modify

the  Schedule  of  Other  Contractors,  and  shall  notify  the  Contractor  of  any  such

modification.

7.2 The  Contractor  should  take  up  the  works  in  convenient  reaches  as  decided  by  the

Engineer  to  ensure  there  is  least  hindrance  to  the  smooth  flow and safety  of  traffic

including movement of vehicles & equipment of other Contractors till the completion of
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the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key

personnel including technical personnel named in the Contract Data or other personnel

approved  by  the  Engineer.  The  Engineer  will  approve  any  proposed  replacement  of

technical  personnel  only  if  their  relevant  qualifications  and abilities  are  substantially

equal to those of the personnel stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in

their respective trades or occupations. The Engineer shall have authority to remove, or

cause to be removed, any person employed on the site or works, who carries out duties

incompetently or negligently and persists in any conduct which is prejudicial to safety,

health or the protection of environment.

8.3 If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the

person leaves the Site within seven days and has no further connection with the Works in

the Contract 

8.4 The Contractor  shall  not employ any retired Gazetted officer who has worked in the

Engineering Department of the BMC / State Government and has either not completed

two years after the date of retirement or has not obtained BMC / State Government’s

permission to employment with the Contractor. 

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the

Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly

affect the execution of the Works in the Employer’s country, the risks of war, invasion,

act of foreign enemies, rebellion, revolution, insurrection or military or usurped power,

civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees)

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive,

or (b) a cause due solely to the design of the Works, other than the Contractor’s design 

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal  injury and death

which arise during and in consequence of the performance of the Contract other than the

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor

12. Insurance

12.1 The Contractor at his cost shall provide,  in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in
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the amounts and deductibles stated in the Contract Data for the following events which

are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials,and Equipment)
in connection with the Contract; and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer's approval before the Start Date. All such insurance shall

provide  for  compensation  to  be  payable  in  the  types  and  proportions  of  currencies

required to rectify the loss or damage incurred.

12.3 Alterations  to  the  terms  of  insurance  shall  not  be  made without  the  approval  of  the

Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies .

12.5 If  the  Contractor  does  not  provide  any  of  the  policies  and  certificates  required,  the

Employer  may  affect  the  insurance  which  the  Contractor  should  have  provided  and

recover  the  premiums  the  Employer  has  paid,  from  payments  otherwise  due  to  the

Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation

Reports  referred  to  in  the  Contract  Data,  supplemented  by  any  other  information

available to him, before submitting the bid. 

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works & Undertake Maintenance (if specified inthe

tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the

Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual

means with medium input of machinery required to ensure the quality of works as per

specifications. The Contractor shall deploy the equipment & machinery as required in the

contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the

Site and to avoid damage or nuisance to persons or to property of the public or others

resulting from pollution, noise or other causes arising as a consequence of his methods of

operation. 
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During continuance of the contract, the Contractor and his sub-contractors shall abide at

all times by all existing enactments on environmental protection and rules made there

under, regulations, notifications and byelaws of the State or Central Government, or local

authorities and any other law, bye-law, regulations that may be passed or notification that

may be issued in future by the State or Central Government or the local authority. Salient

features of some of the major laws that are applicable are given below: 

 The  Water  (Prevention  and  Control  of  Pollution)  Act,  1974,  this  provides  for  the

prevention  and  control  of  water  pollution  and  the  maintaining  and  restoring  of

wholesomeness  of  water.  ‘Pollution’  means  such  contamination  of  water  or  such

alteration of the physical, chemical or biological properties of water or such discharge

of any sewage or trade effluent or of any other liquid, gaseous or solid substance into

water (whether directly or indirectly) as may, or is likely to, create a nuisance or render

such water harmful or injurious to public health or safety, or to domestic, commercial,

industrial, agricultural or other legitimate uses, or to the life and health of animals or

plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,

control  and  abatement  of  air  pollution.  ‘Air  Pollution’  means  the  presence  in  the

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance

(including noise) present in the atmosphere in such concentration as may be or tend to

be  injurious  to  human  beings  or  other  living  creatures  or  plants  or  property  or

environment. 

 The  Environment  (Protection)  Act,  1986,  this  provides  for  the  protection  and

improvement of environment and for matters connected therewith, and the prevention

of hazards to human beings, other living creatures, plants and property. ‘Environment’

includes water, air and land and the inter- relationship which exists among and between

water, air and land, and human beings, other living creatures, plants, micro-organism

and property 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance

for  the  purpose  of  providing  immediate  relief  to  the  persons  affected  by  accident

occurring while handling hazardous substances and for matters connected herewith or

incidental thereto. Hazardous substance means any substance or preparation which is

defined as  hazardous substance  under  the  Environment  (Protection)  Act  1986,  and

exceeding  such  quantity  as  may  be  specified  by  notification  by  the  Central

Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion

Date

16.1 The Contractor may commence execution of the works on the Start Date and shall carry
out the Works and Routine Maintenance, if specified in the tender, in accordance with
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the  Programme  submitted  by  the  Contractor,  as  updated  with  the  approval  of  the
Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer

17.1 The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed
Temporary  Works to  the  Engineer,  who is  to  approve them if  they  comply  with  the
Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The  Engineer's  approval  shall  not  alter  the  Contractor's  responsibility  for  design  and
safety of the Temporary Works.

17.4 The Contractor  shall  obtain  approval  of  third  parties  to  the design of  the  Temporary
Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent

Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall

comply with all  applicable safety requirements and take care of safety of all  persons

entitled to be on the site and the works. He shall use reasonable efforts to keep the site

and  the  works,  both  during  construction  and  maintenance,  clear  of  unnecessary

obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

 Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of
any  kind.  Power  warning  signs  should  be  displayed  for  the  safety  of  the  public
whenever cleaning works are undertaken during night or day 

 The workers engaged for cleaning the manholes/sewers  should be properly trained
before allowing working in the manhole. 

18.2 Safety Programs:-

i. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

ii. Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

iii Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities:-

i. At  every  work  place  there  shall  be  provided  and  maintained,  so  as  to  be  easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
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150 contract labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall  be made for immediate recoupment of the equipment
when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall alwaysbe
readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained inFirst-aid treatment,
in the work places where the number of contract labour employed is150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on

the Site shall be the property of the Employer. The Contractor shall notify the Engineer

of such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor
7days in advance of construction programme. At the start of the work, the Employer shall
handover  the  possession  of  at-least  75%  of  the  site  free  of  all  encumbrances,  the
remaining 25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and
any  person /  persons  /  agency  authorized  by:  a.  The  Engineer,  b.  The  Employer  or
authorized by the Employer. 

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site
and/or  accounts  and  records  of  the  Contractor  and  its  subcontractors  relating  to  the
performance of the Contract, and to have such accounts and records audited by auditors
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and
Corruption’,  which  provides,  inter  alia,  that  acts  intended  to  materially  impede  the
exercise of the inspection and audit rights provided for under the Clause & constitute a
obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to
make and issue such further drawings and to give such further instructions and directions
as may appear to him necessary or proper for the guidance of the contractor and the good
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and  sufficient  execution  of  the  works  according  to  terms  of  the  specifications  and
Contractor shall receive, execute, obey and be bound by the same, according to the true
intent and meaning thereof, as fully and effectually as though the same had accompanied
or had been mentioned or referred to in the specification, and the Engineer may also alter
or vary the levels or position of nature of works contemplated by the specifications, or
may order any of the works contemplated thereby to be omitted,  with or without the
substitution of any other works in lieu thereof, or may order any work or any portion of
work executed or partially executed, to be removed, changed or altered, added if needful,
may order that other works shall be substituted instead thereof and difference of expense
occasioned by any such diminution or alteration so ordered and directed shall be added to
or deducted from the amount of this  Contract,  as provided under condition no.10 (a)
hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by
the Engineer and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement  as  to  the nature  of  the work and the rate  to  be paid therefore  shall  be
resolved in accordance with condition no.13d. The time for completion of the Works,
shall  be in even of any deviations resulting in additional cost over the contract price
being  ordered,  be  extended  or  reduced  reasonably  by  the  Engineer.  The  Engineer’s
decision in this case shall be final 

B.  Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for  approval  a  Programme,  including  Environment  Management  Plan  showing  the
general  methods,  arrangements,  order,  and timing for all  the activities  in  the Works,
along  with  monthly  cash  flow  forecasts  for  the  construction  of  works.  After  the
completion  of  the  construction  works,  the  programme  for  the  Routine  Maintenance
Work, showing the general methods, arrangements, order and timing for all the activities
involved in the Routine Maintenance will  also be submitted by the Contractor  to the
Engineer for approval if specified in the tender. The programme for Routine Maintenance
will be submitted in each year for the period of Maintenance.   

23.2 The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipments being placed
in field laboratory and the location of field laboratory along with the Programme. The
Engineer  shall  cause  these  details  to  be  verified  at  each  appropriate  stage  of  the
programme.

23.3 An update of the Programme shall be a programme showing the actual progress achieved
on  each  activity  and  the  effect  of  the  progress  achieved  on  the  timing  of  the
remainingWorks, including any changes to the sequence of the activities.

23.4 The  Contractor  shall  submit  to  the  Engineer  for  approval  an  updated  Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
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submit an updated Programme within this period, the Engineer may withhold the amount
stated inthe Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any
time.  A  revised  Programme  shall  show  the  effect  of  Variations  and  Compensation
Events. 

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of
the works before completion of the whole, the contractor shall fully and finally complete
the whole of the works comprised in the contract (with such modifications as may be
directed under conditions of this contract) by the date entered in the contract or extended
date in terms of the following clauses: 

a) Extension attributable to B.M.C.

(i) Extension Due To Modification:  If any modifications have been ordered which in
the opinion of the Engineer have materially increased the magnitude of the work, then
such extension of the contracted date of completion may be granted as shall appear to
the  Engineer  to  be  reasonable  in  the  circumstances,  provided  moreover  that  the
Contractor shall be responsible for requesting such extension of the date as may be
considered necessary as soon as the cause thereof shall arise and in any case should
not be less than 30 days before the expiry of the date fixed for completion of the
works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC
to hand over the Contractor possession of the lands necessary for the execution of the
works  or  to  give  the  necessary  notice  to  commence  the  works  or  to  provide  the
necessary drawings or instructions or any other delay caused by the BMC due to any
other cause whatsoever, then such failure or delay shall in no way affect or vitiate the
contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or
compensation therefore, but in any such case, the BMC may grant such extension(s) of
the completion date as may be considered reasonable. 

Note:  For  extension  of  time  period  as  governed  in  (i)  and  (ii)  above,  any
modifications in design/drawings,  specifications,  quantities  shall  be needed to be
justified with recorded reasons with approval of Ch. Eng. for not anticipating the
same while preparing 68 estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor :  The time for the execution of
the work or part of the works specified in the contract documents shall be deemed to
be the essence of the contract and the works must be completed no later  than the
date(s) / the programme for completion of work as specified in the contract.  If the
contractor fails to complete the works within the time as specified in the contract for
the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may,
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if satisfied that the works can be completed by the contractor within reasonable short
time thereafter, allow the contractor for further extension of time as the Engineer may
decide. On such  extension the BMC will be entitled without prejudice to any other
right and remedy available on that behalf, to recover the compensation as governed by
Clause8 (e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value
of work as per contract agreement including any supplementary workorder / contract
agreement issued.

Further, competent authority while granting extension to the currency ofcontract
under Clause (b) of as above may also consider levy of penalty, as deemed fitbased
on the merit of the case. Also, the reasons for granting extension shall beproperly
documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will  require prior written
approval of the DMC/AMC 

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting 

C.   Quality Control

27.1 Work to be open to Inspection and Contractor or Responsible agent to be present

All works under or in course of execution or executed in pursuance of the contract shall
at  all  times  be  open  to  the  inspection  and supervision  of  the  Eng-in-charge  and his
subordinates and the contractor shall at all times during the usual working hours, at all
other times, during the usual working hours and at all other times at which reasonable
notice of the intention of the Eng-incharge and his subordinates to visit the works shall
have  been  given  to  the  contractor,  either  himself  be  present  to  receive  orders  and
instruction or have responsible agent duly accredited in writing present for that purpose.
Order given to the contractors’ duly authorized agent shall be considered to have the
same force and effect as if they had been given to the contractor himself 

27.2 Notice To Be Given Before Work Is Covered Up

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or
his subordinate incharge of the work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct
dimension thereof taken before the same is so covered up or placed beyond the reach of
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measurements and shall  not cover up or place beyond the reach of measurement any
work without the consent in writing of the Eng-In-Charge or his subordinate incharge of
the  work,  and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of
measurement, without such notice having been given or consent obtained the same shall
be uncovered at the contractors expenses, and in default thereof no payment or allowance
shall be made for such work or for the materials with which the same was executed 

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial
and workman like manner and both has regards material and every other respect in strict
accordance  with  specifications.  The  contractor  shall  also  confirm  exactly,  fully  and
faithfully to the designs, drawings and instructions in writing relating to the work signed
by the Engineer In-charge and lodged in his office and to which the contractor shall be
entitled to have access for the purpose of inspection at such office, or on the site or work
during office  hours.  The contractor  shall  be entitled  to  receive  three  sets  of  contract
drawings and working drawings as well  as one certified copy of the accepted  tender
along with the work order free of cost. 

27.4 Ready Mix Concrete/ Asphalt Mix

i) The  contractor  shall  have  to  arrange  Ready  Mix  concrete  (RMC)/Asphaltfrom
RMC/ASPHALT producing plants registered with BMC

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least
three RMC/Asphalt producers with details of such plants including detailsand number
of transit, mixers & pumps etc. to be deployed indicating name of owner/company, its
location, capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and rejecttheconcrete
if he is not satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control overthe:-

a)Calibration check of the RMC/Asphalt plant.

b)Weight and quantity check on the ingredients, water and admixturesadded for batch

mixing for RMC plants

c)Time of mixing of concrete/grade of asphalt.

d)Testing  of  fresh  concrete/asphalt  mix,  recording  of  results  and  declaringthe

mixfitorunfitforuse.Thiswillincludecontinuouscontrolonthework  ability  during

production and taking corrective action, if required.

e)For  exercising  such  control,  the  Engineer-in-charge  shall  periodicallydepute  his

authorized representative at the RMC/Asphalt plant. It shall be responsibility of the

contractor  to  ensure  that  all  necessaryequipment,

manpower&facilitiesaremadeavailabletoEngineer-in-chargeandorhis  authorized
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representative at RMC / Asphalt plant.

f) All  required relevant  records  of  RMC/Asphalt  mix  shall  be made available  to  the

Engineer-in-charge  or  his  authorized  representative.Engineer-in-charge  shall,  as

required,  specify  guidelines  &  additional  procedures  for  quality  control  &  other

parameters  in respect of material  production&transportation of concrete mix which

shall  be  binding  on  the  contractor  &  the  RMC/Asphalt  plant.  Only  concrete  as

approved in design mix byEngineer- in-charge shall be produced in RMC plant and

transported to the site.

g) The  contactor  shall  have  to  produce  a  copy  of  chalan  receipts/SCADA

reports/VTSreportsasissuedbytheRMC/Asphaltplantasadocumentary  proof  in  lieu  of

supply of RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that  are  found.  Such  checking  shall  not  affect  the  Contractor's  responsibilities.  The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect. 

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s
work and notify the Engineer and Contractor if any defects that are found. 

29. Tests (If applicable)

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will
have minimum of equipments as specified in the Contract Data. The contractor shall be
solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and

b.
For  the  correctness  of  the  test  results,  whether  preformed  in  his  laboratory  or
elsewhere.

29.2 If  the  Engineer  instructs  the  Contractor  to  carry  out  a  test  not  specified  in  the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any samples. If there
is no defect, the test shall be a compensation event. When required by the Engineer-in-
charge the contractor(s) shall supply for the purpose of testing samples of all materials
proposed to be used in the works. Samples submitted either to govern bulk supplies or
required for testing before use shall be in suitable packages to contain them and shall be
provided free  of  charge  by the contractor.  The cost  of  testing  shall  be borne by the
contractor even if the result of the sample confirm or do not confirm to the relevant BIS
code specifications. 

i)
All expenditure required to be incurred for taking the samples conveyance, packing
shall be borne by the contactor himself.
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ii)
The failed material shall be removed from the site by the contractor at his owncost
within a week time of written order of theEngineer in-charge.

29.3 Setting of Site Laboratories:  (If applicable)

Contractors  shall  set  up  a  laboratory  at  site  before  commencement  of  work  at  their
costfor performing various testsand at least thefollowing machinesand equipments shall
be pro- vided therein –

1 Set of Sieves as per I.R.C. / I.S.

2 Compressive Testing Machine(For new works)

3 Oven, Electrically Operated

4 Weighing Balance (20 kg capacity)

5 3 m straight edge

6 Sieve shaker

7 First Aid Box

8 Measuring Jar (for silt content)

9 Other Machines/apparatus as may be directed by the Engineer

10 Vernier Caliber

11 Level / Theodolite

Allthe  testrecords  shallbe  maintained  inthe  site  officeandmadeavailable  asandwhen
required. The laboratory must be established within 15 days from the date of receipt of
the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day
shall beimposed.

The contractor  shall  install  testing equipment  at  site.  The contractor  shall  ensure and
certify  the  calibration  of  the  equipment  so  installed  and  shall  maintain  the  same  in
working order throughout the period of construction. The contractor shall also provide
necessary technically qualified experienced trained staff for carrying out such tests for
using  such  equipment.The  tests  shall  be  carried  out  under  the  supervision  of  the
Engineer-in-charge.  The calibration shall be checked every twelve months as directed
byEngineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

30.1
(a)

The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after t h r e e years. The
Defects  Liability  Period  shall  be  extended  for  as  long  as  Defects  remain  to  be
corrected. 

(b)
Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice. 
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(c)
The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor
shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies

31.1If the Contractor has not corrected a Defect pertaining to the Defect Liability Periodunder
clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the
Defector deficiency corrected, and the Contractor shall pay this amount, on correction of
the Defect or   deficiency by another agency.

D.   Cost Control

32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated
cost,  have  power  to  order,  in  writing,  Variations  within  the  scope  of  the  Works  he
considers  necessary or advisable during the progress of the Works. Such Variations shall
form part of the Contract and the Contractor shall carry them out and include them in
updated  Programmes  produced  by  the  Contractor.  Oral  orders  of  the  Engineer  for
Variations, unless followed by written confirmation, shall not be taken into account.

33. Payments for Variations

33.1 If  rates  for  Variation  items  are  specified  in  the  Bill  of  Quantities,  the  Contractor
shallcarry out such work at the same rate.

33.2 The  rate  for  Extra  /  Excess  shall  be  governed  by  clause  10.A  of  Standard
GeneralCondition of Contract

34. Cash Flow Forecasts

When  the  Programme  is  updated,  the  Contractor  shall  provide  the  Engineer  with
anupdated cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a)
A bill shall be submitted by the Contractor monthly or before the date fixed by the
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if possible,
within 10 days from the presentation of the bill. If the contractor does not submit the
bill  within  the  time  fixed  as  aforesaid,  the  Engineer  In-charge  may  depute  a
subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose counter signature to the measurement list shall be sufficient
warrant,  and Engineer  In-Charge may prepare a bill  from such list  which shall  be
binding on the contractor in all respects. 

b)
The Engineer shall check the Contractor's fortnightly/monthly statement within 14 
days and certify the amount to be paid to the Contractor. 
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c)
The  value  of  work  executed  shall  be  determined,  based  on  measurements  by  the
Engineer.

d)
The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed 

e)
The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and
Compensation Events. 

f)
The Engineer may exclude any item certified in a previous certificate or reduce the
proportion  of  any  item previously  certified  in  any  certificate  in  the  light  of  later
information 

g)
The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge.  The  charges  to  be  made  in  the  bills  shall  always  be  entered  at  the  rates
specified in tender. 

36. Payments

36.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention,  security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under
the law. The Employer shall pay the Contractor the amounts certified by the Engineer
within 15 days of the date of each certificate. 

36.2 All sums payable by a contractor by way of compensation under any of these conditions,
shall  be  considered  as  a  reasonable  compensation  to  be  applied  to  the  use  of  BMC
without reference to the actual loss or damage sustained and whether any damage has or
has not been sustained. 

36.3 No  payment  shall  be  made  for  any  work  estimated  to  cost  less  than  Rupees  One
Thousand till after the whole of work shall have been completed and the certificate of
completion  given.  But  in  the  case  of  works  estimated  to  cost  more  than  Rs.  One
Thousand,  the  contractor  shall  on  submitting  a  monthly  bill  therefore  be  entitled  to
receive payment proportionate to the part of the work than approved and passed by the
Engineer In-charge, whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. All such intermediate payments shall
be regarded as payments by way of advance against the final payments only and not as
payments for work actual done and completed and shall not preclude the Engineer In-
charge from requiring any bad, unsound, imperfect or unskillful work to be removed or
taken away and reconstructed or re-erected nor shall any such payment be considered as
an admission of the due performance of the contract or any part thereof in any respect or
the offering of any claim not shall it conclude, determine or effect in any other way, the
powers  of  the  Engineer  In-  charge  as  to  the  final  settlement  and  adjustment  of  the
accounts or otherwise, or in any other way vary or effect the contract. The final bill shall
be submitted by the Contractor within one month of the date fixed for the completion of
the work otherwise the Engineer In-charge’s certificate of the measurements and of the
total amount payable for the work shall be final and binding on all parties. 
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37. The Contractor shall not be entitled to compensation to the extent that the Employer's

interests are adversely affected by the Contractor for not having given early warning or

not having cooperated with the Engineer. 

38. Tax

(i)The  tenderer  shall  quote  inclusive  of  all  taxes  other  than  GST (Excluding  GST),
Levies,

Duties,Cess etc as applicable at the time of bid submission. GST as applicable shall be
paid

separately on submission of bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claim separately
by  BMC.  However,  while  quoting  the  rates  benefit  of  Input  Tax  Credit  or
Exemptions  shall  be  passed on to  the  BMC by way of  equivalent  reduction in
quoted price.

(ii) “Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti
Profiteering Measure’ (APM).

As per the provision of this section, ‘Any reduction in rate of tax on any supply of
goods  or  services  or  the  benefit  of  input  tax  credit  shall  be  passed  on  to  the
recipient by way of commensurate reduction in prices’

Accordingly, the contractor should pass on the complete benefit accruing to him on
account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender.”

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it  is not feasible to precisely

estimate the amount of losses due to delay in completion of works and the losses to the

public and the economy, therefore, both the parties have agreed that the Contractor shall

pay liquidated damages to the Employer and not by way of penalty, at the rate per week

or part thereof stated in the Contract Data for the period that the Completion Date is later

than  the  Intended  Completion  Date.  Liquidated  damages  at  the  same  rates  shall  be

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data.

However, in case the Contractor achieves the next milestone, the amount of the liquidated
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damages already withheld shall be restored to the Contractor by adjustment in the next

payment  certificate.  The  Employer  and  the  contractor  have  agreed  that  this  is  a

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated

damages from payments due to the Contractor. Payment of liquidated damages shall not

affect the Contractor’s other liabilities. 

41. Cost of Repairs

Loss or damage to the Works or Materials  to be incorporated in the Works between

theStart Date and the end of the Defects Correction periods shall be remedied by the

Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions 

E. Finishing the Contract 

42. Completion of Construction and Maintenance

42.1 The Contractor  shall  request  the Engineer  to  issue  a  certificate  of  completion  of  the

construction of the works, and the Engineer will do so upon deciding that the works is

completed. This shall be governed as per clause no.8 (g) of Standard General Conditions

of Contract. 

43. Taking Over

43.1 The Employer shall  take over the works within seven days of the Engineer issuing a

certificate  of  completion  of  works.  The  Contractor  shall  continue  to  remain

responsiblefor its routine maintenance during the maintenance period if specified in the

contract.

44. Final Account

Final joint measurement alongwith the representatives of the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare
the final bill based on the joint measurement within next 3 months.

Engineer’s  decision  shall  be  final  in  respect  of  claims  for  defect  and  pending
claimsagainst contractors.

No further claims should be made by the Contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of
the bills in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by the Commissioner shall be made within a reasonable period as may
be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so

desires, reconsider his position in respect of a disputed portion of the final bills and if he

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
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contract. 

A percentage  of  the  retention  money,  over  and above the  actual  retention  money as

indicated below shall be held back from payments till the finalization of final bill to be

submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr. No Amount of Contract Cost Minimum Payable Amount in

final bill

1 Upto Rs.5 Crs.

Rs.10 Lacs or final bill whichever

is more

2 Upto Rs.25 Crs.

Rs.1  Crore  or  final  bill  amount

whichever is more

3 Upto Rs.50 Crs.

Rs.2  Crores  or  final  bill  amount

whichever is more

4 Upto Rs.100 Crs.

Rs.4  Crore  or  final  bill  amount

whichever is more

5 More than Rs.100 Crs.

Rs.7  Crore  or  final  bill  amount

whichever is more

The contractor have to submit the bill for the work carried out within 15 days from thedate

of completion of the work to the respective executing department. If the contractor fails to

submit their bills to concerned executing department, penalty or action as shown belowwill

be taken for each delayed bill:-

After 15 days from the date of completion / running bill
upto certain date, upto next 15 days i.e. up to 30 days

Equal to 5% of bill amount

Next  15  days  upto  45  days  from  the  date  of
completion / running bill upto specified date

Equal to 10% of bill amount

If  not  submitted  witin  45  days  from  the  date  of
completion / R.A. bill

Bill will not be admitted for 
payment.

45. Operating and Maintenance Manuals

45.1 If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  the

Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
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Contract  Data,  or  they  do  not  receive  the  Engineer's  approval,  the  Engineer  shall

withhold the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following

a)
the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;

b)
the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c)
the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer; 

d)
the Contractor does not maintain a Security, which is required;

e)
the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in relevant
clause.

f)
the Contractor fails to provide insurance cover as required under relevant clause 

g)
if  the Contractor,  in the judgment of the Employer,  has engaged in the corrupt  or
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h)
if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified in the Contract Data; and

i)
any other fundamental breaches as specified in the Contract Data. 

j)
if the Contractor fails to deploy machinery and equipment or personnel as specified in 
the Contract Data at the appropriate time. 

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for
a cause other than those listed above, the Engineer shall  decide whether the breachis
fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible 

47. Payment upon Termination

47.1 If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by  the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of
the issue of the certificate and less the percentage to apply to the value of the work not
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completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will
be a debt due from the Contractor to the Employer 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the
Contractor's  costs  of  protecting  and  securing  the  Works  and  less  advance  payments
received  up  to  the  date  of  the  certificate,  less  other  recoveries  due  in  terms  of  the
Contract, and less taxes due to be deducted at source as per applicable law 

48. Property

48.1 All  Materials  on  the  Site,  Plant,  Equipment,  Temporary  Works,  and Works shall  be
deemed to be the property of the Employer for use for completing balance construction
work if the Contract is terminated because of the Contractor's default, till the Works is
completed after which it will be transferred to the Contractor and credit, if any, given for
its use 

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made 

E)   Other Conditions of Contract

50. Labour

50.1 The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own
arrangements for the engagement  of all  staff  and labour, local or other,  and for their
payment, housing, feeding and transport. 

50.2 The Contractor shall,  if  required by the Engineer,  deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the number of the several  classes of  labour  from time to time employed by the
Contractor on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide

at all times by all existing labour enactments and rules made there under, regulations,

notifications and bye laws of the State or Central Government or local authority and

any other labour law (including rules), regulations, bye laws that may be passed or

notification that may be issued under any labour law in future either by the State or the

Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is
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taken against the Employer by the competent authority on account of contravention of

any of the provisions of any Act or rules made there under, regulations or notifications

including amendments. If the Employer is caused to pay or reimburse, such amounts as

may  be  necessary  to  cause  or  observe,  or  for  non-observance  of  the  provisions

stipulated  in  the  notifications  /  bye  laws  /  Acts  /  Rules  /  regulations  including

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have

the  right  to  deduct  any  money  due  to  the  Contractor  including  his  amount  of

performance guarantee. The Employer/Engineer shall also have right to recover from

the Contractor any sum required or estimated to be required for making good the loss

or damage suffered by the Employer 

(c) The Contractor shall require his employees to obey all applicable laws, including those

concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start

of the work, secondly mid-way in the execution of different stages of work as required by

Engineer In-charge and lastly after the completion of the work. No separate payment will

be made to the Contractor for this. 

52.2 The Contractor  shall  not disclose details  of Drawings furnished to him and works on

which he is engaged without the prior approval of the Engineer in writing. No photograph

of the works or any part thereof or plant employed thereon, except those permitted under

above clause, shall  be taken or permitted by the Contractor to be taken by any of his

employees  or any employees  of his  sub-Contractors  without the prior approval of the

Engineer in writing. No photographs/ Video photography shall be published or otherwise

circulated without the approval of the Engineer in writing 

53. The Apprentices Act,1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of
1961), the rules made there under and the orders that may be issued from time to time
under the said Act and the said Rules and on his failure or neglect to do so, he shall be
subject to all liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document

The documents  forming the contract  are  to  be taken as  mutually  explanatory  of  one
another. Unless otherwise provided in the contract, the priority of the documents forming
the contract shall be, as follows: 

1) Contract Agreement (if completed)

2) The letter of Acceptance
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3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects

the  Bidding  Process.  Any  Applicant  found  to  have  a  Conflict  of  Interest  shall  be

disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the

Bidding Process, if 

1 A constituent of such Applicant is also a constituent of another Applicant; or

2
Such Applicant has the same legal representative for purposes of this Application as

any other Applicant; or 

3

Such Applicant, or any Associate thereof has a relationship with another Applicant, or

any Associate thereof, directly or through common third party/ parties, that puts either

or both of them in a position to have access to each other’s information about, or to

influence the Application of either or each other; or 

4

The Applicant shall be liable for disqualification if any legal, financial  or technical

adviser of the Authority  in relation to  the Project  is  engaged by the Applicant,  its

Member or any Associate  thereof,  as  the case may be,  in any manner  for  matters

related to or incidental to the Project. For the avoidance of doubt, this disqualification

shall  not  apply where  such adviser  was engaged by the Applicant,  its  Member  or

Associate in the past but its assignment expired or was terminated 6 (six) months prior

to the date of issue of this TENDER. Nor will this disqualification apply where such

adviser  is  engaged  after  a  period  of  3  (three)  years  from the  date  of  commercial

operation of the Project. 

56. Applications and costs thereof

No Applicant  shall  submit  more  than  one  Application  for  the  Project.  An  applicant
applying  individually  shall  not  be  entitled  to  submit  another  application  either
individually. The Applicant shall be responsible for all of the costs associated with the
preparation of their Applications and their participation in the Bid Process. The Authority
will not be responsible or in any way liable for such costs, regardless of the conduct or
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outcome of the Bidding Process. 

57. Acknowledgment  by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from theAuthority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the

tender or furnished by or on behalf  of the Authority relating to any of the matters

referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any

of the above or on account of any matter or thing a rising out of or concerning or

relating to the TENDER or the Bidding Process, including any error or mistake therein

or in any information or data given by the Authority 

58. Right to accept or reject any or all Applications/Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right
to  accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all
Applications/  Bids,  at  any  time  without  any  liability  or  any  obligation  for  such
acceptance, rejection or annulment, and without assigning any reasons therefore. In the
event that the Authority rejects or annuls all the Bids, it may, in its discretion, invite all
eligible Bidders to submit fresh Bids here under. 

“The Authority” reserves the right to reject any Application and / or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,the
supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or
after its execution and during the period of subsistence thereof including the concession
thereby granted by “The Authority”, that one or more of the pre-qualification conditions
have  not  been  met  by  the  Applicant,  or  the  Applicant  has  made  material
misrepresentation  or  has  given  any  materially  incorrect  or  false  information,  the
Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder
either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if
the  Applicant  has  already  been  issued  the  LOA or  has  entered  into  the  Concession
Agreement, as the case may be, the same shall, notwithstanding anything to the contrary
contained therein or in this TENDER, be liable to be terminated, by a communication in
writing by “The Authority” to the Applicant, without the Authority being liable in any
manner whatsoever to the Applicant and without prejudice to any other right or remedy
which  the  Authority  may  have  under  this  TENDER,  the  Bidding  Documents,  the
Concession Agreement  or under applicable law. “The Authority” reserves the right to
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verify all statements, information and documents submitted by the Applicant in response
to the TENDER. Any such verification or lack of such verification by the Authority shall
not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any
rights of the Authority there under.

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition /conditions.

c. Does not  fill  and (digital)  sign undertaking  forms,  which  are  incorporated,  i n t h e
d o c u m e n t .

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing

or by fax or e-mail. They should send in their queries before the date specified in the

header data. “The Authority” shall Endeavor to respond to the queries within the period

specified therein. The responses will be sent by fax and/or e-mail.  The Authority will

forward  all  the  queries  and  its  responses  thereto,  to  all  purchasers  of  the  TENDER

without identifying the source of queries. “The Authority” shall Endeavor to respond to

the questions raised or clarifications sought by the Applicants. However, the Authority

reserves the right not to respond to any question or provide any clarification, in its sole

discretion, and nothing in this Clause shall be taken or read as compelling or requiring

the Authority to respond to any question or to provide any clarification, but not later than

the date provided in header data. “The Authority” may also on its own motion, if deemed

necessary, issue interpretations and clarifications to all Applicants. All clarifications and

interpretations issued by the Authority shall be deemed to be part of the tender. Verbal

clarifications  and information  given by Authority  or  its  employees  or  representatives

shall not in any way or manner be binding on the Authority. 

61. Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for
any reason, whether at its own initiative or in response to clarifications requested by an
Applicant, modify the tender by the issuance of Addendum.
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender. In order to afford the Applicants a reasonable time for taking an
Addendum into account, or for any other reason, the Authority may, in its sole discretion,
extend the Application Due Date.
Preparation and Submission ofApplication

62. Language

The Application and all related correspondence and documents in relation to the Bidding
Process  shall  be  in  English  language.  Supporting  documents  and  printed  literature
furnished by the Applicant with the Application may be in any other language provided
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that they are accompanied by translations of all  the pertinent  passages in the English
language, duly authenticated and certified by the Applicant. Supporting materials, which
are not translated into English, may not be considered. For the purpose of interpretation
and evaluation of the Application, the English language translation shall prevail. 

63. Format and signing of Application

The  Applicant  shall  provide  all  the  information  sought  under  this  TENDER.  The
Authority will evaluate only those Applications that are received in the required formats
and complete in all respects. Incomplete and /or conditional Applications shall be liable
to rejection. The Applicant will upload bid in One Folder in electronic form which shall
contain the scanned certified copies of the documents given below and the documents
uploaded has to be digitally  signed by the bidder.  These copies shall  be certified  by
Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp,
clearly stating his name & registration number,  except  where original  documents  are
demanded 

64. Marking of Applications

The  Applicant  shall  submit  the  Application  in  the  format  specified  at  Appendix-
I,together  with  the  documents,  upload  in  folder  as  “VENDOR”  together  with  their
respective enclosures

Applications  submitted  by  fax,  telex,  telegram shall  not  be  entertained  and  shall  be
rejected outright.

65. Late Applications

Applications received by the Authority after the specified time on the Application Due
Date shall not be eligible for consideration and shall be summarily rejected.

66. Confidentiality

Information relating to the examination,  clarification,  evaluation,  and recommendation

for the short-listed qualified Applicants shall not be disclosed to any person who is not

officially concerned with the process or is not a retained professional advisor advising the

Authority in relation to or matters arising out of, or concerning the Bidding Process. The

Authority will treat all information, submitted as part of Application, in confidence and

will require all those who have access to such material to treat the same in confidence.

The Authority may not divulge any such information unless it is directed to do so by any

statutory entity that has the power under law to require its disclosure or is to enforce or

assert any right or privilege of the statutory entity and/ or the Authority or as may be

required by law or in connection with any legal process. 

67. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, athis
discretion, ask any bidder for clarification of his Bid, including breakdown ofunit rates.
Therequestforclarificationandtheresponseshallbeinwritingorby post/facsimile/e- mail. No
Bidder  shall  contact  the  Engineer  on  any  matter  relating  to  his  bid  from  the  time
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ofthebidopeningtothetimethecontractisawarded.AnyeffortbytheBidderto  influence  the
Engineer in the Engineer’s bid evaluation,  bid comparison or contractaward decisions
may result in the rejection of the Bidder’s bid.

68. Inspection of site and sufficiency of tender:

1 The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far
as is practicable), the form and nature of the site, the quantities and nature of the work
and materials necessary for the completion of the works and means of access to the
site,  the  accommodation  he  may  require  and  in  general  shall  himself  obtain  all
necessary information as to risk, contingencies and other circumstances which may
influence or affect his tender. He shall also take into consideration the hydrological
and climatic conditions. 

2 The  Employer  may  make  available  to  the  Contractor  data  on  hydrological  and
subsurface conditions as obtained by or on his behalf from investigations relevant to
the works but the Contractor shall be responsible for his own interpretation thereof.
The  contractor  shall  engage  his  investigating  agency  with  prior  approval  of  the
Engineer from the approved list of such agencies by BMC or Govt at his cost initially
before commencing actual work and which shall be reimbursed immediately subject to
satisfaction of the Engineer for faithful compliance and submission of required data
regarding such investigation within specified time 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of works / items / quantities, or in Bill of Quantities, which
rates and prices shall, except as otherwise provided cover all his obligations under the
Contract and all matters and things necessary for proper completion and maintenance
of the works. No extra charges consequent on any misunderstanding 

4. Not  Foreseeable  Physical  Obstructions  or  Conditions: If,  however,  during  the
execution of the Works the Contractor encounters physical obstructions or physical
conditions, other than climatic conditions on the Site, which obstructions or conditions
were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall
forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer
shall, if in his opinion such obstructions or conditions could not have been reasonably
foreseen  by  an  experienced  contractor,  after  due  consultation  with  the  Contractor,
determine: 

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason
of such obstructions or conditions having been encountered, which shall be added to the
Contract Price

 and shall notify the Contractor accordingly. Such determination shall take account of
any instruction which the Engineer may issue to the Contractor in connection therewith,
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and any proper and reasonable measures acceptable to the Engineer which the Contractor
may take in the 84 absence of specific  instructions from the Engineer.  However such
costings  shall  be  got  approved  by  the  competent  authority  as  governed  vide  rules
prevailing with authority 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs)

TheContractorshallathisowncostandtosatisfactionofthe  Engineerprovideasmall
temporary  office,  at  the  work-site  which  will  include  tables,  chairs  and  lockers
forkeeping the records. He shall also make necessary arrangements for drinking water,
telephone  with  a  pre-requisiteofe-
governanceandelectroniccommunication.Theseofficesarenottobe  allowed  on  public
roads  without  the  written  instruction  of  the  Engineer.  These  offices  should  be
preferably located within 50 to 500 m of the worksite. In case the office is more than
500m away from the worksite, the contractor is to provide conveyance for Municipal
Staff.

6 Office for the Engineer (Works costing above Rs.50 lakhs)

The  Contractor  shall  at  his  own cost  and  to  satisfaction  of  the  Engineer  provide
atemporary office at the work-site which will include tables, chairs and lockers for
keeping therecords. He shall  also make necessary arrangements for drinking water,
latrines, withdoors, windows, locks, bolts and fastenings sufficient for security for the
Engineer, and his subordinates, as close to the works from time to time in progress as
can be conveniently arranged, and shall at his own cost furnish the office with such
chairs, tables, lockers,locks and fastenings as may be required by the Engineer, and no
expense  of  any  kindin
connectionwiththeerectionorupkeepoftheofficesorfittingsshallbebornebythe
Corporation, but all such work shall be carried out by the Contractor and theexpenses
thereof defrayed by him. The Contractor shall also make water connections and fit up
stand pipe with a bib tap at each office. The latrines and the water connections shall be
subjectto  allthe  conditionshereinelsewhere  laiddown  for  temporary
waterconnectionandlatrines generally with all requisite equipments  for e-governance
and  electronic  anddigital  communication.  These  offices  are  not  to  be  allowed  on
public roads without thewritten instruction of the Engineer. These offices should be
preferably located within 50 to 500 m of the worksite. In case the office is more than
500m away from the worksite, the contractor is to provide conveyance. Also, for staff
working beyond working hours the contractorhas to provide conveyance.

7. Permission for provision & removal of office on completion of work

The tenderer  shall  obtain permission for provision of site  office,  cement  go-down,
store, etc.on payment of necessary cost implication. The cement go-down, Watchman
cabins, etc. shall be provided as directed and shall be removed by the Tenderers on
completion  of  the  workat  their  cost.  It  is  binding  on  the  Tenderer  to  fulfill
requirements  of  Environmental  Authorities.
ThelocationofsuchofficeshallbefinalizedandgotapprovedfromtheEngineerbefore
erection / commencement work.
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8. Contractor’s office near works:

The  Contractor  shall  have  an  office  near  the  works  at  which  notice  from  the
Commissioner or the Engineer may be served and shall, between the hours of sunrise
and sunset on all working days, have a clerk or some other authorized person always
present at  such office upon whom such notices may be served and service of any
notices  left  with  such clerk  or  other  authorized  person  or  at  such  office  shall  be
deemed good service upon the Contractor and such offices shall have pre-requisite
facilities fore-governance. 

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will

continue to apply even after execution of the said works and they will not disclose any

information regarding this contract to any third party. The contractor shall also bring into

notice that, any information found to be leaked out or disclosed the concern person as

well as the Contractor will be liable for penal action; further the Corporation will be at

liberty to terminate the contract without notice. 

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National

or State stature, Ordinance, decree or other law or any regulation or By-laws or any local

or  other  duly  constituted  authority  or  the  introduction  of  any such National  or  State

Statute,  Ordinance,  decree  or  by  which  causes  additional  or  reduced  cost  to  the

Contractor,  such  additional  or  reduced  cost  shall,  after  due  consultation  with  the

Contractor, be determined by the concerned Engineering Department of BMC and shall

be  added  to  or  deducted  from the  Contract  Price  with  prior  approval  of  competent

authority  and  the  concerned  Engineering  Department  shall  notify  the  Contractor

accordingly with a copy to the Employer.  BMC reserve the right  to take decision in

respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all

claims and proceedings for or on account of infringement of any Patent rights, design

trademark  or  name  of  other  protected  rights  in  respect  of  any  constructional  plant,

machine work, or material used for or in connection with the Works or any of them and

from  and  against  all  claims,  proceedings,  damages,  costs,  charges  and  expenses

whatsoever in respect thereof or in relation thereto. Except where otherwise specified, the

contractor  shall  pay  all  tonnage  and  other  royalties,  rent  and  other  payments  or

compensation, if any, for getting stone, sand, gravel, clay or other materials required for

the works or any of them. 
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72. Payments, Tax and Claims:

 The limit for unforeseenclaims

Under no circumstances whatever the contractor shall be entitled to any compensation

from BMC on any account unless the contractor shall have submitted a claim in writing

tothe Eng-in-change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes,etc:

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATION or its Engineer

or Officer shall not be liable to pay any interest or damage with respect of any moneys or

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute or

difference or claim or misunderstanding between the Municipal Corporation of Greater

Bombay or its Engineer or Officer on the one hand and the contractor on the other, or

with respect to any delay on the part of the Municipal Corporation of Greater Bombay or

its Engineer or Officers in making periodical or final payments or in any other respect

whatever. 

73. Settlement of Disputes: 

 Termination of contract for death

If  the  Contractor  is  an individual  or  a  proprietary  concern  and the  individual  or  the

proprietor  dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  legal

representative of the individual Contractor or the proprietor of the proprietary concern

and  in  case  of  partnership,  the  surviving  partners,  are  capable  of  carrying  out  and

completing the contract, the Commissioner shall be entitled to cancel the contract as to its

uncompleted part without the Corporation being in any way liable to payment of any

compensation to the estate of the deceased Contractor and or to the surviving partners of

the Contractor’s firm on account of the cancellation of the contract. The decision of the

Commissioner  that  the  legal  representative  of  the  deceased  Contractor  or  surviving

partners of the Contractor’s firm cannot carry out and complete the contract shall be final

and binding on the parties. In the event of such cancellation the Commissioner shall not

hold estate of the deceased Contractor and or surviving partners of the Contractor’s firm

liable in damages for not completing the contract 

 Settlement of Disputes:

If  any dispute  or  differences  of  any kind whatsoever  other  than  those  in  respect  of
which, the decision of any person is, by the Contract, expressed to be final and binding)
shall arise between the Employer and the Contractor or the Engineer and the Contractor
in connection with or arising out of the Contract or carrying out of the Works (Whether
during the progress of the Works or after their completion and whether before or after
the termination,  abandonment or breach of the Contract)  it,  the aggrieved party may
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refer  such  dispute  within  a  period  of  7  days  to  the  concerned  Addl.  Municipal
Commissioner  who  shall  constitute  a  committee  comprising  of  three  officers  i.e.
concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other
than the Engineer of the Contract and concerned Chief Accountant. The Committee shall
give decision in writing within 60 days. Appeal on the Order of the Committee may be
referred  to  the  Municipal  Commissioner  within  7  days.  Thereafter  the  Municipal
Commissioner  shall  constitute  a  Committee  comprising  of  three  Addl.  Municipal
Commissioners  including  Addl.  Municipal  Commissioner  in  charge  of  Finance
Department.  The  Municipal  Commissioner  within  a  period  of  90  days  after  being
requested to doso shall give written notice of committee’s decision to the Contractor.
Save as herein provided such decision in respect of every matter so referred shall be
final  and  binding  upon  both  parties  until  the  completion  of  the  works,  and  shall
forthwith be given effect to by the Contractor who shall proceed with the works with
due diligence, whether he requires 87 arbitration as hereinafter provided or not. If the
Commissioner has given written notice of the decision to the Contractor and no Claim to
arbitration  has  been communicated  within  a period of  90 days  from receipt  of such
notice the said decision shall remain final and binding upon the Contractor. 

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period
of 90 days after being requested as aforesaid, or if the Contractor be dissatisfied with
any such decision, then and in any such case the Contractor may within 90 days after
receiving notice of such decision or within 90 days after  the expirations  of the first
named period of 90days (as the case may be) require that the matter or matters in dispute
be referred to arbitrationas hereinafter provided. All disputes or differences in respect of
which the decision   (if any)of the Commissioner has not become final and binding as
aforesaid shall be finally settled by Arbitration as follows:

Arbitration  shall  be  effected  by  a  single  arbitrator  agreed  upon  the  parties.  The
arbitration shall be conducted in accordance with the provisions of the Arbitration Act,
1996 or any statutory modifications thereof, and shall be held at such place and time
within the limits of Brihan Mumbai as the arbitrator may determine. The decision of the
arbitrator  shall  be final  and binding upon the  parties  hereto  and the  expense of  the
arbitration shall be paid as may be determined by the arbitrator. Performance under the
Contract shall, if reasonably be possible, continued during the arbitration proceedings
and payment due to the Contractor by the Employer shall not be withheld unless they are
the subject matter of arbitration proceedings. The said arbitrator shall have full power to
open up, review and revise any decision, opinion, direction, certification or valuation of
the Commissioner  and neither  party shall  be limited  in  the  proceedings  before such
arbitrator to the evidence or arguments put before the Commissioner for the purpose of
obtaining his said decision. No decision given by the Commissioner in accordance with
the foregoing provisions shall disqualify him from being called as a witness and giving
evidence  before the arbitrator  on any matters  whatsoever  relevant  to  the disputes  or
difference referred to the arbitrator as aforesaid. All awards shall be in writing and for
claims  equivalent  to  5,00,000  or  more  such  awards  shall  state  reasons  for  amounts
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awarded.  The  expenditure  of  arbitration  shall  be  paid  as  may  be  determined  by
arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 
respect of any claim, dispute or difference shall be instituted in a competent court in the 
City of Mumbai only. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be
the  employer  shall  have  a  license  to  use  such  drawings  and  other  documents  in
connection with the design, construction, operation, maintenance of the works. At any
time  the  Employer  shall  have  further  license  without  additional  payment  to  the
Contractor  to  use  any  such  drawings  or  documents  for  the  purpose  of  making  any
improvement of the works or enlargement or duplication of any part thereof, provided
that such improvement, enlargement, or duplication by  itself or in conjunction with any
other improvements, enlargements or duplications already made in accordance with the
further license does not result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners:

Every  receipt  for  money which  may become payable  or  for  any security  which  may
become  transferable  to  the  Contractor  under  these  present  shall,  if  signed  in  the
partnership name by any one of the partners, be a good and sufficient discharge to the
Commissioner and Municipal Corporation in respect of the money or security purporting
to be acknowledged thereby, and in the event of death of any of the partners during the
pendency of this contract, it is hereby expressly agreed that every receipt by any one of
the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or
effect any claim which the Commissioner or the Corporation may hereafter have against
the legal representatives of any partners so dying or in respect of any breach of any of the
conditions thereof, provided also that nothing in this clause contained shall be deemed
prejudicial or affect the respective rights or obligations of the Contractors and of the legal
representatives of any deceased Contractors interest.

 

77. Proprietary data

All  documents  and other  information  supplied  by the  Authority  or  submitted  by an
Applicant  to  the  Authority  shall  remain  or  become  the  property  of  the
Authority.Applicants are to treat all information as strictly confidential and shall not use
it for any purpose other than for preparation and submission of their Application. The
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Authority will not return any Application or any information provided along therewith.
78. Correspondence with the Applicant

Save and except  as provided in this  TENDER, the Authority shall  not entertain any
correspondence with any Applicant  in  relation  to  the acceptance  or rejection  of any
Application.

79. Price Variation Clause

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be
the  variation  in  the  value  of  the  work  carried  out  from time  to  time,  depending  on
whether  the  pricesofmaterialandlabourasawholeriseorfall,andthemethodadoptedforsuch
computationsshallbe  as  given  below,itbeing  clearly  understoodthatthe  contractorshall
have no claim for being reimbursed on the ground that the price of a particular material
or  group  of  materials  have  risen  beyond  the  limits  of  the  presumptions  made  in
thefollowing paras, however, no price variations shall be made applicable for contracts
upto 12months:

A) Controlled materials: Price variations shall be permitted in respect of these materials
the price level of which is controlled by the Government or its agency. The rate ruling
onthe date of submission of the tender shall be considered as the basic price of such
material  for  adjustment.  Any  variation  in  this  rate  shall  be  considered  for
reimbursement tothe contractor or refund to be claimed from the contractor as the case
may  be.The  contractor
shall,forthepurposeofadjustmentsubmitinoriginaltherelevantdocumentsfromthe
suppliers.

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing
reimbursementofrefundonaccountofvariationofpricesof(i)labour,and(ii)materials  other
than  materials  mentioned  in  A  above,  computation  will  be  based  on  theformula
enunciated below which is based on the presumptions that :

i) The general  price level  of labour,  rises or falls  in proportion to the rise or fall  of
consumer price index number 9 (general) for working class in Mumbai.

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-
sale price index as published by ‘Economic Adviser to Govt. ofIndia’.

iii) Andthatthecomponentoflabouristotheextentof30percentof88percentandthe  component
of materials is to the extent of 70 percent of 88 percent of the value of thework carried
out. The remaining 12 percent being the presumptive profit of thecontractor.

a)
Formula for Labour component:      VL =           (0.88 R) x 30    x     ( I – IO)

100                     IO

b)Formula for Material component :    VM =         (0.88 R) x 70 – C    x     ( W – WO)

100                            WO
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Where –

VL : =
Amountofpricevariationtobereimbursedorclaimedasrefundonaccountof
general rise or fall of index referred to above.

I : =
Consumer  Price  Index number  of  working class  for  Mumbai  (declared
bythe
CommissionerofLabourandDirectorofEmployment,Mumbai)applicabletoth
e period under reference (base year ending 2004-05 as 100 i.e. new series
of indices).

IO : =
Consumer price index number for working class for Mumbai  (declared
bythe
CommissioneroflabourandDirectorofEmployment,Mumbai)prevailing,ont
he day of 28 days prior to the date of submission of the tender.

VM : =
The amount of price variation to be reimbursed or claimed as refund on
account of general rise or fall of wholesale price index for period under
reference.

W : =
Average  wholesale  price  index  as  published  by  Economic  Adviser  to
Govt. ofIndia applicable to the period under reference.

WO : =
Wholesale price index as stated above prevailing on the day of 28 days
prior to the date of submission of the tender.

R : =
Totalvalueoftheworkdoneduringtheperiodunderreferenceasrecordedinthe
Measurement  Book excluding  water  charges  and sewerage  charges  but
including cost of excess in respect of item upto 50 percent

C : =
TotalvalueofControlledmaterialsusedfortheworksasrecordedinMeasuremen
t Book & paid for at original basic rate plus the value of materials used .

i) ThequantityoftheControlledmaterialadoptedinworkingoutthevalueof‘C’  shallbe
inclusive of permitted wastages as / if mentioned in specifications.

ii) The  basic  rate  for  the  supply  of  controlled  material  shall  be  inclusive  of  all
thecomponents
ofcostofmaterialsexcludingtransportchargesincurredforbringingthematerialfrom  place
of delivery to the site.

Computations based on the above formula will be made for the period of each bill
separatelyandreimbursementwillbemadeto(whentheresultisplus)andrefundwill  claimed
from (when the result is minus) the contractor’s next bill. The above formulaewill be
replaced by the formulae in Annexure-I as and when mentioned in special conditions
of contract.

The  operative  period  of  the  contract  for  application  of  price  variation  shall  mean
theperiod commencing from the date  of commencement  of work mentioned in the
work orderand ending on the date when time allowed for the work order and ending on
the date when time allowed for the workspecified inthe contractfor workexpires,taking
into  consideration,
theextensionoftime,ifany,forcompletionoftheworkgrantedbyEngineerunderthe  relevant
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clause of the conditions of contract in cases other than those where suchextension is
necessitated on account of default of thecontractor.

The decisionof theEngineerasregards the operative periodof the contractshallbe final

and binding on the contractors.

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall be
taken as zero.

C) Adjustment after completion: If the Contractor fails to complete the works within thetime

forcompletionadjustmentofpricesthereafteruntilthedateofcompletionoftheworks  shall  be

made  using  either  the  indices  or  prices  relating  to  the  prescribed  timefor

completion,orthecurrentindicesorpriceswhicheverismorefavorabletotheemployer,

providedthatifanextensionoftimeisgranted,theaboveprovisionshallapplyonlyto

adjustments made after the expiry of such extension of time.

D) Pricevariationwillbecalculatedsimilarlyandseparatelyforextraitemsand/orexcess  quantities

and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b)

B(ii)  based on the above formula/formulae  in Annexure-I as  and when mentioned in

Special conditions of contract; IO and WO being the indices applicable to the date on

which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed.

No price variation shall be admissible for FAIR items created during execution.
80. Maximum Price Variation shall be as follows:

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5.00%

Above 24 months 10.00%

*Approval of AMC / MC shall be obtained before invitation of tender in case of any
changes in above.

Note:

1)
The  extension  in  time  period  for  the  projects  originally  estimatedincluding
monsoonresultsinchangeofpricevariationslabsasmentionedabove  i.e.  from  first
slab to second slab or from second slab to third slab, thenthe maximum limit of
original slab willprevail.

2)
Operative period shall mean original or extended time period of contract.

For example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months  including monsoon
extends  to  16.  The  operative  period  will  be  11+5

No variation allowed
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months.

If  original  period  of  11  months  excluding monsoon
extends  to  16.  The  operative  period  will  be  11+5
months.

Maximum 5% variation allowed

Price Variation during Extended Period of Contract:

i) Extension Due To Modification & Extension for delay due to BMC :

Thepricevariationfortheperiodofextensiongrantedshallbelimitedtotheamount
payableaspertheIndices.Incasetheindicesincreasesordecreases,above/belowthe  indices
applicable, to the last month of the original or extended period vide clause 8 (l) (a) (i)
and (ii) of standard GCC

ii) Extension Of Time For Delay Due To Contractor :

a) Thepricevariationfortheperiodofextensiongrantedshallbelimitedtotheamount  payable
as per the Indices in case the indices increase, above the indices applicable,  to the
lastmonthoftheoriginalcompletionperiodortheextendedperiodvideaboveclause 8 (l)  (a)
(i) and (ii) of standard GCC.

b) The price variation shall be limited to the amount payable as per the indices, in casethe
indices decrease or fall below the indices applicable, to the last month of original /
extended period of completion period vide above clause 8(l)(b) of standard GCC, then
lower indices shall be adopted.

iii)
Extension of Time For Delay due to reasons not attributable to BMC andContractor
(Reference Cl.8 (d) of Standard GCC):
Thepricevariationfortheperiodofextensiongrantedshallbelimitedtotheamount
payableaspertheIndicesincasetheindicesincreasesordecreases,above/belowthe  indices
applicable, to the last month of the original period.

81. Payment : Terms of payment:

Payment will be made within 30 days from receipt of the correct Bill for the motors

overhauled/rewinded, correct Bill accompanied by relevant supporting documents and

after completion of the work in all respects as per specifications and scope of work,

contract conditions or otherwise as specified in specific conditions of contract and as

per BMC standard procedure.

Interim Payment :

i) Interim bills shall be submitted by the Contractor from time to time (but atan interval

of not less than one month)  for the works executed.  The Engineer  shall  arrangeto

havethebillsverifiedbytakingorcausingtobetaken,wherenecessary,therequisite

measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineercertifying
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the sum to which the Contractor is considered entitled by way of interim payment for

all  the

workexecuted,afterdeductingtherefromtheamountalreadypaid,thesecuritydeposit/

retention money and such other amounts as may be deductible or recoverable in terms

of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried

out as an adhoc payment in the first week of next month after deducting therefrom

recoveriesonaccountofadvances,interest,retentionmoney,incometaxetc.  Thebalance

payment due will be paidthereafter.

iv) NointerimpaymentwillbeadmitteduntilsuchtimetheContractorhavefully  complied

withthe  requirementof  the  Conditionno.8(g)  and8(h)concerning  submission

andapprovalofNetworkSchedulefortheworks,asdetailedinCondition8(h).A  fixed

sumshallbeheldinabeyanceatthetimeofnextinterimpaymentfornon-attainmentof  each

milestone in the network and shall be released only on attainment of thesaid milestone.

v) Aninterimcertificategivenrelatingtoworkdoneormaterialdeliveredmaybe  modified  or

corrected by a subsequent interim certificate or by the final certificate.No certificate of

the  Engineer  supporting  an  interim  payment  shall  of  itself  be  conclusive

evidencethatanyworkormaterialstowhichitrelatesis/areinaccordancewiththe contract.

82. Banning  /  De-Registration  of  Agencies  of  Construction  works  /  SITC  of  M&E
Works inBMC 

The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or

permanently  /  De-Registration  shall  be  governed  as  per  the  respective  condition  in

Contractor Registration Rules of BMC.

83. JOINT VENTURE

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows
shall be incorporated in the TenderDocument:

a) Joint Venture should be allowed only when the number of identifiable different works
is more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV
shall  also
beallowedforcomplextechnicalworkbelowRs.100Croreswiththeapprovalofcon-  cerned
AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number  of  members  in  a  JV  firm  shall  not  be  more  than  three  in  normal
circumstances,  if the work involves only one discipline (say Civil  or Electrical).  If
number  of  members  in  JV  is  required  to  be  more  than  three,  then  approval  of
concerned AMC needs to besought.

d) A member of JV firm shall not be permitted to participate either in individual capacity
or as a member of another JV firm in the same tender.
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e) The tender form shall be purchased and submitted in the 'name of the JV firm or any
con- stituent member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the name
ofconstituentmember.However,EMDinthenameofleadpartnercanbeacceptedsubject

to  submission  of  specific  request  letter  from  lead  partner  stating  the  reasons  for
notsubmitting the EMD in the name of JV and giving written confirmation from the
JV partners to theef- fect that the EMD submitted by the lead partner may be deemed
as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who
shallhave a majority (at least 51%) share of interest in the JV firm. The other members
shall have a share of not less than 20% each in case of JV firms with up to three
members  and  not  less  than  10% each  in  case  of  JV  firms  with  more  than  three
members.  In  case  of  JV  firm  with
foreignmember(s),theleadmemberhastobeanIndianfirmwithaminimumshareof 51%.

h) A  copyofLetterofIntentorMemorandumofUnderstanding(MoU)executedby  theJV
members shall be submitted by the JV firm alongwith the tender. The complete details
of themembersofthe JV firm,theirshareandresponsibility inthe JV firmetc.particularly
withreferencetofinancialtechnicalandotherobligationshallbefurnishedintheagreement.

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated

during the validity  of the tender.  In case the tenderer fails  to observe/comply with

thisstipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of

successful tenderer, the validity of this agreement shall be extended till the currency of

the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion of the

BMC. The  constitution  of  the  JV firm shall  not  be  allowed  to  be  modified  after

submission  ofthe  tender  bid  by  the  JV  firm  except  when  modification  becomes

inevitable due to succession laws etc. and in any case the minimum eligibility criteria

should  not  get  vitiated.  In  any  case  theLeadMember  shouldcontinue  tobe

theLeadMember ofthe JV firm.Failure to observe this requirement would render the

offer invalid.

k) Similarly,  after  the  contract  is  awarded,  the  constitution  of  JV  firm  shall  not  be
allowed  to  be  altered  during  the  currency  of  contract  except  when  modification
become inevitabledue to succession laws etc. and in any case the minimum eligibility
criteria  should  not  getviti-
ated.Failuretoobservethisstipulationshallbedeemedtobebreachofcontractwithall
consequential penal action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to
be  submittedbytheJVfirmaspertenderconditions.AlltheGuaranteeslikePerformance
Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall
beac- cepted only in the name of the JV firm and no splitting of guarantees amongst

101



themembers of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the
workhas been awarded) has to be executed and got registered before the Registrar of
theCompanies under Companies Act or before the Registrar / Sub-Registrar under the
RegistrationAct, 1908. This agreement shall be submitted by the JV firm to theBMC
before  signing  the  contractagreementforthework.
(Thisagreementformatshouldinvariably  bepartofthe  tender  condition).  In  case  the
tenderer fails to observe/comply with this stipulation, the full Earnest Money Deposit
(EMD) shall be forfeited and other penal actions due shall betaken

againstpartnersoftheJVandtheJV.Thisjointventureagreementshallhave,inter-alia,
following clauses:-

i.Joint and several liability  - The members of the JV firm to which the contract is
award- ed, shall be jointly and severally liable to the Employer (BMC) for execution
of thepro- ject in accordance withGeneral and Special conditionsof the contract. The
JV members shall also be liable jointly and severally for the loss, damages caused to
the BMC during the course of execution of the contract or due to no execution of the
contract or partthereof.

ii. Duration of the Joint Venture Agreement-Itshall be valid during the entire period of
the contract including the period of extension if any and the maintenance period after
the work is completed.

iii. GoverningLaws- The Joint Venture Agreementshallin allrespectbe governedby and
interpreted in accordance with Indian Laws.

iv. Authorized Member -Joint Venture members shall authorize one of the members on
be- half of the Joint Venture firm to deal with the tender, sign the agreement or enter
intocon-  tractinrespectofthesaidtender,toreceivepayment,towitnessjointmeasurementof
work done, to sign measurement books and similar such action in respect of the said
ten-  der/contract.  Allnotices/correspondenceswithrespecttothecontractwouldbe
sentonly to this authorized member of the JV firm.

No member ofthe Joint Venture firmshallhavethe righttoassignor transfer the interest
right or liability in the contract without the written consent of the other members and
thatof the employer in respect of the said tender / contract.

n) Documents to be enclosed by the JV firm along with thetender:

i. In case one or more of the members of the JV firm is/are partnership firm(s),following
documents shall be submitted:

a. Notary certified copy of the Partnership Deed,

b. Consent of all the partners to enter into the Joint Venture Agreement on astamp paper
of appropriate value (in original).

c. Power  of  Attorney  (duly  registered  as  per  prevailing  law)  in  favor  of  one  ofthe
partners  to  sign  the  MOU and JV Agreement  on  behalf  of  the  partners  andcreate
liability against the firm.

102



ii. In  case  one  or  more  members  is/are  Proprietary  Firm  or  HUF,  the  following
documents shall be enclosed:

a. Affidavit  on  Stamp  Paper  of  appropriate  value  declaring  that  his  concern  isa
Proprietary  Concern  andhe  issoleproprietorof  the  Concern  ORhe  isin  posi-
tionof"KARTA"ofHinduUndividedFamilyandhehastheauthority,power  and  consent
given by other partners to act on behalf of HUF.

iii. Incaseoneormoremembersis/are  limitedcompanies,thefollowing  documentsshall  be
submitted:

a.
Notary certified copy of resolutions of the Directors of the Company,permitting the
company to enter into a JV agreement, authorizing MD or one of theDirec- tors or
Managers  of  the  Company  to  sign  MOU,  JV  Agreement,  such  otherdocuments
requiredtobe        signedonbehalf of the Company andenter intoliability against the
company and/or do any other act on behalf of the company.

b.
Copy of Memorandum and articles of Association of the Company.

c.
Powerof Attorney(dulyregisteredasperprevailinglaw)by theCompanyau- thorizing the
person to do/act mentioned in the para (a) above.

o) All the members of the JV shall certify that they have not been black listed or debarred
by  BMC  from  participation  in  tenders/contract  in  the  past  either  in  their
individualcapacity or the JV firm or partnership firm in which they were members /
partners.

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm
shallbe adjudged based on satisfactory fulfilment of the following criteria:

Technical eligibility criteria:

In case of Work involving single discipline, the Lead member of the JV firm shall meet
at least 35% requirement of technical capacity as stipulated in tenderdocument.

OR

In case of composite works (e.g. works involving more than one distinct component such
as Civil  Engineering works,  M & E works,  Electrical  works,  etc.  and in  the case of
majorbridges,  substructure  and  superstructure  etc.),  atleast  one  member  should  have
satisfactorily completed35% of the value of any one component of the project work so as
to  cover  all  the  components  ofproject  work  or  any  member  having  satisfactorily
completed 35% of the value of work of eachcomponent during last seven financial years.

In  such  cases,  what  constitutes  a  component  in  a  composite  work  shall  be
clearlydefined as part of the tender condition without anyambiguity.

Financial eligibility criteria:  The contractual payments received by the JV firm or the
arithmetic
sumofcontractualpaymentsreceivedbyallthemembersofJVfirminanyoneoftheprevious
three financial years and shall be at least  100% of the estimated value of the work as
mentioned in the tender.
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84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any other
right  or  remedy of  Municipal  Corporation  on account  of  such breach,  pay as  agreed
compensation, amount calculated as stipulated below (or such smaller amount as may be
fixed by the Engineer) on the contract value of the whole work or on the contract value of
the time or group of items of work for which separate period of completion are given in
the contract and of which completion is delayed for every week that the whole of the
work of item or group of items of work concerned remains uncompleted, even though the
contract as a whole be completed by the contract or the extended date of completion. For
this purpose the term ‘Contract Value’ shall be the value of the work at Contract Rates as
ordered including the value of all deviations ordered 

 Completion period for projects (originally stipulated or as extended) not exceeding 6
months : to the extent of maximum 1 percent per week.

 Completion  period  for  projects  (originally  stipulated  or  as  extended)  exceeding  6
months and not exceeding 2 years: to the extent of maximum ½ percent per week 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years
: to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a
week the compensation payable for that fraction shall be proportional to the number of
days involved. Provided always that the total amount of compensation for delay to be
paid this condition shall not exceed the under noted percentage of the Contract Value of
the item or group of items of work for which a separate period of completion is given. 

i. Completion  period  (as  originally  stipulated  or  as  extended)  not  exceeding  6
months:10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and
not exceeding 2 years : 7½ percent.

iii)
Completion  period  (as  originally  stipulated  or  as  extended)  exceeding  2  years  : 5
percent.

The amount  of compensation  may be adjusted set  off  against  any sum payable tothe
contractor under this or any other contract with the Municipal Corporation.

85. Action  And  Compensation  Payable  In  Case  Of  Bad  Work  And  Not  Done  As  Per
Specifications

All works under or in course of execution or executed in pursuance of the contract, shall
at all times be open and accessible to the inspection and supervision of the Engineer-in.-
charge, his authorized subordinates in charge of the work and all the superior officers,
officer of the Vigilance Department of the BMC or any organization engaged by the
BMC for  Quality  Assurance  and  the  contractor  shall,  at  all  times,  during  the  usual
working hours  and at  all  other  times at  which reasonable notice of the visit  of such
officers has been given to the contractor, either himself be present to receive orders and
instructions  or  have  a  responsible  agent  duly  accredited  in  writing,  present  for  that
purpose. Orders given to the Contractor’s agent shall be considered to have the same
force as if they had been given to the contractor himself.
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If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the
work or to the officer of Vigilance Department, that any work has been executed with
unsound,  imperfect  or  unskillful  workmanship  or  with  materials  of  any  inferior
description, or that any materials or articles provided by him for the execution of the
work are  unsound or  of  a  quality  inferior  to  that  contracted  for  or  otherwise  not  in
accordance with the contract, the contractor shall, on demand in writing which shall be
made within twelve months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove and reconstruct
the work so specified in whole or in part, as the case may require or as the case may be,
remove  the  materials  or  articles  so  specified  and  provide  other  proper  and  suitable
materials or articles at his own charge and cost. In the event of the failing to do so within
a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor
shall be liable to pay compensation at the same rate as under clause 8.e. of the general
condition of contract in section 9 of tender document (for Compensation for delay) for
this default. In such case the Engineer-in Charge may not accept the item of work at the
rates applicable under the contract but may accept such items at reduced rates as the
Engineer in charge may consider reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety and utility of the item
and the structure  or he may reject the work outright without any payment and/or get it
and other connected and incidental items rectified, or removed and re-executed at the risk
and cost of the contractor. Decision of the Engineer-in- Charge to be conveyed in writing
in respect of the same will be final and binding on the contractor. 
If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to
the contract as to why the contract should not be terminated. 
The above clause is summarized to make it easy to understand as follows:

1 The Engineer-in-charge shall issue notice to the  contractor  for  rectifying  the defects 
or redoing of the work if necessary, within specific time to achieve the desired quality 
and quantity of the work and this should be governed by clause 8 and 9 of Standard 
General Conditions of Contract.

2 If the contractor fails to  comply the same, only then, the contractor shall be liable to  
pay compensation at the same rate as under clause 84 of the Standard General 
Condition of Contract (for Compensation for delay) for this default.

3 If the penalization amount exceeds the maximum limit, then the contractor will be 
liable for being banned/ deregistered from business dealings with BMC and this shall  
be governed by relative provision in Registration Rules of BMC and Standard General 
Conditions of Contract.

4 This penalization shall be levied only on account of delay in work, unsound, imperfect 
or unskillful workmanship or with materials of any inferior description, or that any 
materials or articles provided by him for the execution of the work are unsound or of 
quality inferior to that contracted for or otherwise not in accordance with the con- 
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tract.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is exercisable in
the event of any future case of default by the Contractor, he is declared liable to pay
compensation  amounting  to  the  whole  of  his  security  deposit.  The  liability  of  the
Contractor for past and future compensation shall remain unaffected.
In the event of the Executive Engineer taking action against these relevant clauses, he
may, if he so desires, take possession of all or any tools and plant, materials and stores in
or upon the work of site thereof or belonging to the Contractor or procured by him and
intended to be used for the execution of the work or any part thereof paying or allowing
for the same in account at the contract rates, or in the case of contract rates not being
applicable at current market rates to be certified by the Executive Engineer, may after
giving notice in writing to the Contractor or his staff of the work or other authorized
agent require him to remove such tools and plants, materials or stores from the premises
within a time to be specified in such notice and in the event of the Contractor failing to
comply  with  any  such  requisition,  the  Executive  Engineer  may  remove  them at  the
contractors expense of sell them by auction or private sell on account of the Contractor at
his risk in all respects and certificate of the Executive Engineer as to the expense of any
such removal and the amount of the proceeds an expense of any such sell be final and
conclusive against the Contractor. 

87.
No  Claim To  Any Payment  Or  Compensation  Or  Alteration  In  Or  Restriction
OfWork

(a) If at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the
Tender  should be suspended for any period or that  the whole or part  of the work
should not be carried out, at all, he shall give to the Contractor a Notice in writing of
such desire and upon the receipt of such notice, the Contractor shall forthwith suspend
or  stop  the  work  wholly  or  in  part  as  required  after  having  due  regard  to  the
appropriate stage at which the work should be stopped or suspended so as not to cause
any damage or injury the work already done or endanger the safety thereof, provided
that the decision of the Engineer as to the stage at which the work or any part of it
could be or could have been safely stopped or suspended shall be final and conclusive
against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by
reason of or in pursuance of any notice as aforesaid, on account of any suspension,
stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous
period  exceeding  90  days  the  contractor  shall  be  at  liberty  to  withdraw from the
contractual obligations under the contract so far as it pertains to the unexecuted part of
the work by giving 10 days prior notice in writing to the Engineer within 30 days of
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the  expiry  of  the  said  period  of  90  days,  of  such  intention  and  requiring  the
Engineering to record the final measurement of the work already done and to pay final
bill. Upon giving such Notice, the Contractor shall be deem to have been discharged
from his obligations to complete the remaining unexecuted work under his contract.
On receipt of such notice the Engineer shall proceed to complete the measurement and
make such payment as may be finally due to the contractor within a period of 90 days
from the receipt of such Notice in respect of the work already done by the contractor.
Such payment shall  not in any manner prejudice the right of the contractor to any
further compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess
of 30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to
apply  to  the  Engineer  within  30  days  of  the  resumption  of  the  work  after  such
suspension for payment of compensation to the extent of pecuniary loss suffered by
him in respect of working machinery remained ideal on the site of on the account of
his having an to pay the salary of wages and labour engaged by him during the said
period of suspension provided always that the contractor shall not be entitled to any
claim in respect of any such working machinery, salary or wages for the first 30 days
whether consecutive or in the aggregate or such suspension or in respect of any such
suspension whatsoever occasion by unsatisfactory work or any other default on his
part, the decision of the Engineer in this regard shall be final and conclusive against
the contractor. 

88. Contractor to supply plant, ladder, scaffolding, etc and is liable fordamagesarising
from non provision of lights, fencingetc.

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,  appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper

for the proper execution of the work, whether, in the original altered or substituted form

and whether included in the specification of other documents forming part of the contract

or referred to in these conditions or not and which may be necessary for the purpose of

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as

to which under 
these conditions is entitled to be satisfied, or which is entitled to require together with the

carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the
means  and  materials  necessary  for  the  purpose  of  setting  out  works  and  counting,
weighing and assisting in the measurements of examination at any time and from time to
time of the work or materials, failing which the same may be provided by the Engineer
In-charge at the expense of the contractor and the expenses may be deducted from any
money  due  to  the  contractor  under  the  contract  or  from his  security  deposit  or  the
proceeds of sale thereof, or offers sufficient portion thereof 
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The  contractor  shall  provide  all  necessary  fencing  and  lights  required  to  protect  the
public from accident and shall also be bound to bear the expenses of defence of every
suit,  action or other legal proceedings, that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit  action or proceedings to any such person or
which may with the consent of the contractor be paid for compromising any claim by any
such person. 

89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without
a written permit from the Engineer In-charge. When such permit is given, and also in all
cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor
shall take necessary measure to prevent such fire spreading to or otherwise damaging
surrounding  property.  The  Contractor  shall  make  his  own arrangements  for  drinking
water for the labour employed by him. 

90. Compensation  for  all  damages  done  intentionally  or  unintentionally  by  contractor’s
labour whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of
the assessed compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works
shall be carried out in accordance with the specifications and in the event of there being
no such specifications, then in such case, the work shall be carried out in all respects in
accordance with all instructions and requirements of the Engineer In- charge.

93. Safety and medical help :

(i) The  Contractor  shall  be  responsible  for  and  shall  pay  the  expenses  of  providing
medical help to any workmen who may suffer a bodily injury as a result of an accident.
If  such  expenses  are  incurred  by  BMC,  the  same  shall  be  recoverable  from  the
contractor forthwith and be included without prejudice to any other remedy of BMC
from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for
the use of  persons  employed on the  site  and shall  maintain  the  same in  condition
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suitable for immediate use at any time. 

(iii) The  workers  shall  be  required  to  use  the  safety  equipments  so  provided  by  the
contractor  and the  contractor  shall  take adequate  steps to  ensure the proper use of
equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing
all necessary equipments shall be provided and kept ready for use and all necessary
steps shall be taken for the prompt rescue of any person in danger 

94. No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant
delay in according to sanction of estimates.

95. Anti-malaria and other health measures:

Anti-Malaria  and  other  health  measures  shall  be  taken  as  directed  by  the  Executive
Health Officer of BMC. Contractor shall see that mosquitogenic conditions are created so
as to keep vector population to minimum level. Contractor shall carry out anti-malaria
measures in the area as per the guidelines issued by the Executive Health Officer of BMC
from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase
in malaria incidence, contractor shall be liable to pay BMC on anti- malaria measures to
control the situation in addition to fine. 
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SECTION 10

SPECIFICATIONS &

SELECTION OF

MATERIAL
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Subject :The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) and

220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical spares for Main Pump at

900 MLD Pumping Statiom Bhandup Complex.

TECHNICAL SPECIFICATION :

1.  Rewinding of 3.3 KV, 640 KW  motor of Pump No. M4

Details of Motor is as under :-

Description Details of 640 KW Motors

Make Crompton Greaves

Capacity (KW)/ Supply Voltage (KV) 640 KW /3.3 K.V

Type Squirrel Cage Induction Motor

Insulation Class F

Phase 3 Ph.

Cooling C.A.C.W (IP54)

Frequency 50 Hz.

Connection Υ – Υ

Stator current 151 amps

R.P.M 495

Bearing   D.E NU230C3

Bearing N.D.E  NU224C3+6224C3

Protection IP 54

Note:

1. Contractor shall visit the Bhandup Complex 900 MLD  pumping station to get acquainted

with the work that is to be done.

2. TO & FRO transportation of Motor with due care while transport from Bhandup Complex

900 MLD Pumping Station to the contractors work station & vice-verse shall be done by

contractor. The insurance evidence & indemnity bond shall be submitted by contractor to

111



the  BMC  before  taking  the  motor  for  overhauling.  The  cost  of  the  motor  shall  be

considered as 40 Lacs for the purpose of insurance.

3. Loading  &  Unloading  of  Motor  without  damaging  to  other  components  at  Bhandup

Complex 900 MLD Pumping Station  must be done by contractor in presence of BMC

Engineer.

A) REWINDING OF STATOR:-

1. De-brazing of connections.

2. Dismantling of slot wedges.

3. Taking out of all coils from stator slots.

4. Cleaning  the winding slots of stator,  re-insulating the slots with class ‘F’ slot insulating 

materials.

5. Preparing the 99 % pure copper conductor coils, with E.C. grade, super enameled double

fiber  glass  tabbed  varnish,  shaping  and  sizing  the  same  as  per  the  original  shape  and  size,

insulating the coils with Class ‘F’ insulating materials.  and carryout H.V. test at 18KV, AC on

each coil . carrying out high pressure test on individual coil as per I.S. specification.

6. Re-staggering and re-staking of stator core laminations if required. Re-staggering of stator

lamination core for removing hot spots consist of unlocking the locking system of stator core,

removing  the  stator  lamination  core,  on  hydraulic  press.  Cleaning  the  lamination  leaves  and

polishing the same. Varnishing the lamination leaves with core plate suitable varnish, baking of

the varnished lamination leaves. Re-staggering the lamination across periphery, distributing the

lamination to remove the damage core portion and form healthy slots. Re-pressing the lamination

core back in  to position on hydraulic  press,  filling  the slots,  providing coat  of anti  corrosive

varnish and then spraying a coat of moisture proof Becktol- Red & curing, carrying out full flux

loop test,  re-insulating the slots  with class ‘F’ insulating material  such as  Nomex paper etc.

providing silver  jumper and main connections,  Providing and fixing  of new epoxy glass  slot

wedges, cleats, packers tying and lacing of coils with glass cord with each other on both the lower

and upper overhang portion of winding. providing series jumper and main connections, brazing

the  joints.  The  overhang  portion  of  the  stator  coils  should  be  properly  braced  against  short

circuited forces, insulated sheet bindings rings in turn should be secured to the frame through

number of brackets spaced around the periphery on both sides.

7. Replacement  of  6  Nos  RTDs  of  110  Ohms  with  new ones  and  terminating  their  leads

properly in the junction box.
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8. Replacement  of 2 Nos BTDs with new ones and terminating  their  leads  properly in  the

junction box.

9. Insulating  the joints,  preheating  the complete  stator,  varnishing the  stator  with class  ‘F’

insulating varnish.

10. All the coils shall be secured with the help of insulated wedges.

11. Baking the stator as per I.S. standard.

12. Providing new leads made of single core flexible copper cable with annealed tinned strands

of original size suitable for existing arrangement up to the terminal box which will fit tightly in

existing connection clamp. Termination of leads in the junction box. The terminal block with

insulator set shall also be replaced with new one.

13. VPI (Vacuum Pressure Impregnation) processes shall be used for varnishing of stator .

14. Drying out and to carryout H.V. testing of the re wounded stator.

15. Replacement of space heater of existing capacityof respective pump at pumping stationshall

be carried out.

B) ROTOR :-

1. Cleaning of complete rotor surface along with end rings .

2. DP test carrying out on both short circuiting rings and all joints of rotor bars on both ends  

(D.E./N.D.E.) for checking cracks.

3. Varnishing of the rotor with class F insulation  varnish.

4. Dynamic balancing of the rotor and submission of report of the same  to BMC.

5. After dismantlement of old damaged winding hot spot test on stator core shall be carried out.

6. Resistance measurement of each phase of winding.

7. Replacement  of  D.E.(NU 230C3) & N.D.E.(NU224C3+6224C3) side  bearings  with new

one. The new bearings shall be of SKF make only and compatible with the existing one. The test

certificate from SKF India limited for genuine bearing shall be furnished. The necessary charges

towards the testing of bearing are in the scope of the tenderer only. Sealed bearings with their test

reports  from SKF  India  Limited  shall  be  delivered  to  BMC engineers  at  the  time  of  stage

testing/inspection. The new bearings shall be installed in front of BMC engineers. Old removed

bearings shall be returned to BMC.

8. Remetalising and machining of DE & NDE side bearing seat at shaft and bearing housing

shall  be  carried  only  if  required,  so  as  to  have  proper  fitting  of  bearings  with  appropriate
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tolerances.

9. Replacement  of  Temperature  Gauges  (4  Nos.)  with  new  one.  Mandatory

Documents/certificates  regarding calibration of Gauges should be submitted to BMC.

10. Complete overhauling of cooler along with replacement of gaskets and drain valves.

11. Reassembling of the motor with bearing fitting, coolers fitting and cover fitting. Necessary

new gasket replacing and fitting of motor/coupling

12. Replacement of heat proof leads/wires for space heaters.

13. Testing of motor (Characteristic parameters) after overhauling at tenderer's workshop as per

scope of work and specifications.

14. Painting of motor by synthetic enameled paint (existing colour shade of the motor)  with one

coat of red oxide and two coats of enameled paint.

15. Transporting the motor back to 900 MLD WTP pumping station Bhandup Complex.

16. Connection of motor power cable, earthing, cooling water pipes  etc. with new gaskets.

17. Testing of motor (load test) as per specifications, after completion of  installation work.

C) TESTING OF MOTOR:-

1. The contractor shall carryout the the test of motor as per IS 4029 which consist of tests

such as:     (a) H.V. test on complete stator at 7.6 KV A.C. for 1 minute.

(b) I.R. value at 5 KV with motorized megger for 1 minute & 10 minutes to calculate P.I.

(c) Cold winding resistance.

(d) Polarity test.

(e) IR value between phases.

(f) Tan-delta test.

(g) IR value before and after HV test.
(h) any other test required as per IS 4029

2. Following test shall be carried after the repairing and overhauling work of the motor at
contractor’s work place:
1. Locked rotor test.

2. No load test.

3. Following tests shall be carried out on 3.3 KV Motor after overhauling and installation of

the same at site in presence of BMC Engineers:

1 I.R.(Insulation resistance) Test  @ 2.5 kV . D.C
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2 P.I. (Polarization Index) Test

3 H.V. test @ 5.0 k.V.

4 Load test for measurement of current,speed,temperature rise

2. Overhauling of 3.3 KV, 640 KW  motor of Main Pump No. M1

Details of Motor is as under :-

Description Details of 640 KW Motors

Make Crompton Greaves

Capacity (KW)/ Supply Voltage (KV) 640 KW /3.3 K.V

Type Squirrel Cage Induction Motor

Insulation Class F

Phase 3 Ph.

Cooling C.A.C.W (IP54)

Frequency 50 Hz.

Connection Υ – Υ

Stator current 151 amps

R.P.M 495

Bearing   D.E NU230C3

Bearing N.D.E  NU224C3+6224C3

Protection IP 54

1. Contractor shall visit the Bhandup Complex 900 MLD  pumping station to get acquainted

with the work that is to be done.

2. TO & FRO transportation of Motor with due care while transport from Bhandup Complex

900 MLD Pumping Station to the contractors work station & vice-verse shall be done by

contractor. The insurance evidence & indemnity bond shall be submitted by contractor to

the  BMC  before  taking  the  motor  for  overhauling.  The  cost  of  the  motor  shall  be

considered as 40 Lacs for the purpose of insurance.

3. Loading  &  Unloading  of  Motor  without  damaging  to  other  components  at  Bhandup
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Complex 900 MLD Pumping Station  must be done by contractor in presence of BMC

Engineer.

4. Electrical parameters measurements such as Insulation Resistance(IR), Polarization Index

(PI>1.5)  of  stator  &  rotor  windings  &  winding  resistance  are  to  be  noted  before

dismantling of the motor at ambient temperature. The test results shall be verified with

suppliers data .

5. No load run test for motor to observe the bearing noise & other unrecognized noise for

further investigation of the motor.

6. After dismantling of the motor & coupling flange,  components  to the defects shall  be

inspected along with BMC engineer & conditions of the components to be noted.

7. Remove the rotor from stator core & existing bearing from the rotor shaft by removing old

grease.

8. Check the RTDs for motor winding temperature, bearings temperature & motor cooling

air temperature. If found faulty, shall be rectified by the successful tenderer.

9. Stator winding should be heated as per prescribed standard to get the desired IR value.

Varnishing with anti track red gel coat of Dr. Beck make varnish to the stator as well as

rotor and apply epoxy coat of approved make.

10. Dynamic balancing & alignment of the rotor shaft shall be carried out as per relevant

Indian  Standard  in  presence  of  BMC  engineer  at  their  works  &  test  report  shall  be

submitted.

11. Water cooling tubes shall be cleaned thoroughly & refitting the whole cooler at the top of

the motor should be carried out.

12. Any minor damages observed in stator winding insulation should be repaired with proper

insulation material in consultation of BMC engineer.

13. Space heater shall be replace by new one.

14. Terminal box & terminal lugs with properly tinned shall be assembled appropriately.

15. Successful Tenderer shall replace 2 nos. of bearing of NDE with SKF make new bearings

NU224C3 & 6224C3and 1 No. bearing of DE with SKF make new bearings NU230C3.
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The test certificate from SKF India limited for genuine bearing shall be furnished. The

necessary charges towards the testing of bearing are in the scope of the tenderer only.

Sealed  bearings  their  test  reports  from SKF India Limited  shall  be delivered  to BMC

engineers at the time of stage testing/inspection. The new bearings shall be installed in

front of BMC engineers. Old removed bearings shall be returned to BMC.

16. Remetalising and machining of DE & NDE side bearing seat at shaft and bearing housing

shall be carried only if required, so as to have proper fitting of bearings with appropriate

tolerances

17. RTD leads of motor stator windings should be rectified (wire between terminal box &

RTD). If bearings RTD’s found in damaged condition, same should be replaced.

18. Providing  new leads  made  of  single  core  flexible  copper  cable  with  annealed  tinned

strands of original size suitable for existing arrangement up to the terminal box which will

fit  tightly in existing connection clamp. Termination of leads in the junction box. The

terminal block with insulator set shall also be replaced with new one

19. After  complete  overhauling  of  motor.  Following  tests  and  measurement  of  electrical

variables shall be done at final inspection of motor along-with submission of test reports.

a.  Measurement of IR value of winding

b.  Measurement of PI value and winding resistance values

c. Measurement of IR value of space heater with space heater resistance.

d. No load run test of motor with coupling flange at reduced voltage.

e. Noise and vibration test, induction test

f. Measurement of rpm, voltage, current and rated frequency

20. The motors shall be reached to the site in good refurbished condition in stipulated period

mentioned in tender.

3. Overhauling or Rewinding of 3.3 KV, 220 KW  motor of Trimmer Pump No.
T1

Details of Motor is as under :-
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Description Details of 640 KW Motors

Make Crompton Greaves

Capacity(KW) /Supply Voltage (KV) 220 KW /3.3 K.V

Type Squirrel Cage Induction Motor

Insulation Class F

Phase 3 Ph.

Cooling C.A.C.W (IP54)

Frequency 50 Hz.

Connection Υ – Υ

Stator current 58 amps

R.P.M 595

Bearing   D.E NU230C3

Bearing N.D.E  NU221C3+6221C3

Protection IP 54

Note:

As per the test conducted at site it appears that motor of trimmer pump no.T1 can be
reinstated after carrying out the overhauling work. Since current drawn by motor on load
is found unbalanced, which if found due to short circuited or internally damaged winding,
the contractor shall need to carry out the work of rewinding of motor of trimmer pump no.
T1. Hence seperate BOQ item is incorporated for overhauling and rewinding work. The
successfull contractor shall note that payment for work of  motor of trimmer pump no. T1
will be made at actual depending on the work executed i.e: rewinding or overhauling.

a) Overhauling of 3.3 KV, 220 KW  motor of trimmer Pump No. T1

1. Contractor shall visit the Bhandup Complex 900 MLD  pumping station to get acquainted

with the work that is to be done.

2. TO & FRO transportation of Motor with due care while transport from Bhandup Complex

900 MLD Pumping Station to the contractors work station & vice-verse shall be done by

contractor. The insurance evidence & indemnity bond shall be submitted by contractor to

the  BMC  before  taking  the  motor  for  overhauling.  The  cost  of  the  motor  shall  be

considered as 15 Lacs for the purpose of insurance.

3. Loading  &  Unloading  of  Motor  without  damaging  to  other  components  at  Bhandup
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Complex 900 MLD Pumping Station  must be done by contractor in presence of BMC

Engineer.

4. Electrical  parameters  measurements  such  as  Insulation  Resistance(IR),  Polarization

Index  (PI>1.5)  of  stator  &  rotor  windings  &  winding  resistance  are  to  be  noted  before

dismantling  of  the  motor  at  ambient  temperature.  The  test  results  shall  be  verified  with

suppliers data.

5. No load run test for motor to observe the bearing noise & other unrecognized noise for

further investigation of the motor.

6. After dismantling of the motor & coupling flange,  components  to the defects shall  be

inspected along with BMC engineer & conditions of the components to be noted.

7. Remove the rotor from stator core & existing bearing from the rotor shaft by removing old

grease.

8. Check the RTDs for motor winding temperature, bearings temperature & motor cooling

air temperature. If found faulty, shall be rectified by the successful tenderer.

9. Stator winding should be heated as per prescribed standard to get the desired IR value.

Varnishing with anti track red gel coat of Dr. Beck make varnish to the stator as well as

rotor and apply epoxy coat of approved make.

10. Dynamic balancing & alignment of the rotor shaft shall be carried out as per relevant

Indian  Standard  in  presence  of  BMC  engineer  at  their  works  &  test  report  shall  be

submitted.

11. Water cooling tubes shall be clean thoroughly & refitting the whole cooler at the top of the

motor should be carried out.

12. Any minor damages observed in stator winding insulation should be repaired with proper

insulation material in consultation of BMC engineer.

13. Space heater shall be replaced by new one.

14. Terminal box & terminal lugs with properly tinned shall be assembled appropriately.

15. Successful Tenderer shall replace 2 nos. of bearing of NDE with SKF make new bearings

NU221C3 & 6221C3and 1 No. bearing of DE with SKF make new bearings NU230C3.
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The test certificate from SKF India limited for genuine bearing shall be furnished. The

necessary charges towards the testing of bearing are in the scope of the tenderer only.

Sealed  bearings  their  test  reports  from SKF India Limited  shall  be delivered  to BMC

engineers at the time of stage testing/inspection. The new bearings shall be installed in

front of BMC engineers. Old removed bearings shall be returned to BMC.

16. Remetalising  and  machining  of  DE and  NDE side  bearing  sear  at  shaft  and  bearing

housing shall  be carried only if required, so as to have proper fitting of bearings with

appropriate tolerances.

17. RTD leads of motor stator windings should be rectified (wire between terminal box &

RTD). If bearings RTD’s found in damaged condition, same should be replaced.

18. Providing new leads  made of single  core flexible  Copper cable  with annealed  Tinned

strands of original size suitable for existing arrangement upto the terminal box which will

fit tightly in the existing connection clamp. Termination of the leads in the junction box.

The terminal block with insulator set shall also be replaced with new one .

19. After  complete  overhauling  of  motor.  Following  tests  and  measurement  of  electrical

variables shall be done at final inspection of motor along-with submission of test reports.

a.  Measurement of IR value of winding

b.  Measurement of PI value and winding resistance values

c. Measurement of IR value of space heater with space heater resistance.

d. No load run test of motor with coupling flange at reduced voltage.

e. Noise and vibration test, induction test

f. Measurement of rpm, voltage, current and rated frequency

20.The motors shall be reached to the site in good refurbished condition in stipulated period

mentioned in tender.

"OR"

b) Rewinding of 3.3 KV, 220 KW  motor of Trimmer Pump No. T1
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Note:

1. Contractor shall visit the Bhandup Complex 900 MLD  pumping station to get acquainted

with the work that is to be done.

2. TO & FRO transportation of Motor with due care while transport from Bhandup Complex

900 MLD Pumping Station to the contractors work station & vice-verse shall be done by

contractor. The insurance evidence & indemnity bond shall be submitted by contractor to

the  BMC  before  taking  the  motor  for  overhauling.  The  cost  of  the  motor  shall  be

considered as 40 Lacs for the purpose of insurance.

3. Loading & Unloading of Motor without damaging to other components at Bhandup

Complex 900 MLD Pumping Station  must be done by contractor in presence of

BMC Engineer.

A) REWINDING OF STATOR:-

1. De-brazing of connections.

2. Dismantling of slot wedges.

3. Taking out of all coils from stator slots.

4. Cleaning  the winding slots of stator, re-insulating the slots with class ‘F’ slot insulating

materials.

5. Preparing the 99 % pure copper conductor coils, with E.C. grade, super enameled double

fiber  glass  tabbed  varnish,  shaping  and  sizing  the  same  as  per  the  original  shape  and  size,

insulating the coils with Class ‘F’ insulating materials.  and carryout H.V. test at 18KV, AC on

each coil, carrying out high pressure test on individual coil as per I.S. specification.

6. Re-staggering and re-staking of stator core laminations if required. Re-staggering of stator

lamination core for removing hot spots consist of unlocking the locking system of stator core,

removing  the  stator  lamination  core,  on  hydraulic  press.  Cleaning  the  lamination  leaves  and

polishing the same. Varnishing the lamination leaves with core plate suitable varnish baking of

the varnished lamination leaves. Re-staggering the lamination across periphery, distributing the

lamination to remove the damage core portion and form healthy slots. Re-pressing the lamination

core back in  to position on hydraulic  press,  filling  the slots,  providing coat  of anti  corrosive

varnish and then spraying a coat of moisture proof Becktol- Red & curing, carrying out full flux

loop test,  re-insulating  the  slots  with  class  ‘F’  insulating  material  such as  Nomex paper  etc.

providing silver  jumper and main connections,  Providing and fixing  of new epoxy glass  slot
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wedges, cleats, packers tying and lacing of coils with glass cord with each other on both the lower

and upper overhang portion of winding. providing series jumper and main connections, brazing

the  joints.  The  overhang  portion  of  the  stator  coils  should  be  properly  braced  against  short

circuited forces, insulated sheet bindings rings in turn should be secured to the frame through

number of brackets spaced around the periphery on both sides.

7. Replacement of 6 Nos RTDs of 110 Ohms with new ones and terminating their leads 

properly in the junction box.

8. Replacement of 2 Nos BTDs with new ones and terminating their leads properly in the 

junction box.

9. Insulating  the joints,  preheating  the complete  stator,  varnishing the  stator  with class  ‘F’

insulating varnish.

10. All the coils shall be secured with the help of insulated wedges.

11. Baking the stator as per I.S. standard.

12. Providing leads made of single core flexible copper cable with annealed tinned strands of 

original size suitable for existing arrangement up to the terminal box which will fit tightly in 

existing connection clamp . Termination of leads in the junction box. The terminal block with 

insulator set shall also be replaced with new one.

13. VPI (Vacuum Pressure Impregnation) processes shall be used for varnishing of stator .

14. Drying out and to carryout H.V. testing  of the re wounded stator.

15. Replacement of space heater of existing capacity (i.e. Wattage/Voltage rating) shall be 

carried out.

B) ROTOR:-

1. Cleaning of complete rotor surface along with end rings .

2. DP test carrying out on both short circuiting rings and all joints of rotor bars on both ends  

(D.E./N.D.E.) for checking cracks.

3. Varnishing of the rotor with class F insulation  varnish.

4. Dynamic balancing of the rotor and submission of report of the same  to BMC.

5. Hot spot test on stator core after dismantlement of old damaged winding shall be carried out.

6. Resistance measurement of each phase of winding.

7. Replacement  of  D.E.( NU230C3)& N.D.E.( NU221C3+6221C3) side  bearings  with new

one. The new bearings shall be of SKF make only and compatible with the existing one. The test

certificate from SKF India limited for genuine bearing shall be furnished. The necessary charges

122



towards the testing of bearing are in the scope of the tenderer only. Sealed bearings with their test

reports  from SKF  India  Limited  shall  be  delivered  to  BMC engineers  at  the  time  of  stage

testing/inspection. The new bearings shall be installed in front of BMC engineers. Old removed

bearings shall be returned to BMC.

8. Remetalising & machining of DE & NDE side bearing seat at shaft & bearing housing shall

be carried out if required, so as to have proper fitting at bearings with appropriate tolerances.

9. Replacement  of  Temperature  Gauges  (4  Nos.)  with  new  one.  Mandatory

Documents/certificates  regarding calibration of Gauges should be submitted to BMC.

10. Complete overhauling of cooler along with replacement of gaskets and drain valves.

11. Reassembling of the motor with bearing fitting, coolers fitting and cover fitting. Necessary

new gasket replacing and fitting of motor/coupling

12. Replacement of heat proof leads/wires for space heaters.

13. Testing of motor (Characteristic parameters) after overhauling at tenderer's workshop as per

scope of work and specifications.

14. Painting of motor by synthetic enameled paint (existing colour shade of the motor)  with one

coat of red oxide and two coats of enameled paint.

15. Transporting the motor back to 900 MLD WTP pumping station Bhandup Complex.

16. Connection of motor power cable, earthing, cooling water pipes  etc. with new gaskets.

17. Testing of motor (load test) as per specifications, after completion of  installation work.

C)TESTING OF MOTOR:-

1. The contractor shall carryout the the test of motor as per IS 4029 which consist of

tests such as:

(a) H.V. test on complete stator at 7.6 KV A.C. for 1 minute.

(b) I.R. value at 5 KV with motorized megger for 1 minute & 10 minutes to calculate P.I.

(c) Cold winding resistance.

(d) Polarity test.

(e) IR value between phases.

(f) Tan-delta test.

(g) IR value before and after HV test.
(h) any other test required as per IS 4029

2. Following test shall be carried after the repairing and overhauling work of the motor at
contractor’s work place:
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1) Locked rotor test.

2) No load test.

2. Following tests shall be carried out on 3.3 KV Motor after overhauling and  

installation of the same at site in presence of BMC Engineers

(including monsoon). 

Work completion period for the work of overhauling of 640 KW/ 220 KW motor (M1/T1) is 2

months.  from the date of handing over of motor for overhauling. 

Work completion period for the work of rewinding along with overhauling of 640 KW/ 220 KW

motor (M4/T1) is 2 months from the date of handing over of motor for rewinding along with

overhauling work.

The work completion period of Supply and installation of spares for Motor M4  pump shall be

carried out within 4 months (including monsoon)  from the date of  issuance of purchase order.

 Terms of Payment:  

Within 30 days from the date of receipt of bill, subject to satisfactory completion of work.

As the work consist of 4 jobs, the payment will be made in maximum 4 stages as per

contract terms and conditions.

 Penalty for delay in completion of work   :-

The  work  completion  period  for  total  4  jobs  mentioned  in  Bill  of  quantities  is  04  months

(including monsoon). 

Work completion period for the work of overhauling of 640 KW/ 220 KW  motor (M1/T1) is 2

months. If contractor fails to complete the work of overhauling of these motors within a period of

2 months from the date of handing over of motor for overhauling, penalty shall be applicable at

the rate of 1 % per week on the contract value of respective overhauling jobs only & maximum of

10% of contract value of respective overhauling jobs only.

Work completion period for the work of rewinding along with overhauling of 640 KW/ 220 KW

motor (M4/T1) is 2  months. If contractor fails to complete the work of  rewinding along with

overhauling of these motors within a period of 2 months from the date of handing over of motor

for rewinding along with overhauling, penalty shall be applicable at the rate of 1 % per week on

the contract value of respective rewinding along with overhauling jobs only & maximum of 10%

of contract value of respective  rewinding along with overhauling jobs only.

 SPECIAL INSTRUCTIONS TO BIDDER:  

124



1. The  contractor  shall  visit  the  site,  prior  to  submitting  their  offer  to  get   acquainted

themselves of the site conditions, nature of the work involved & the actual spares required.

2. The technical specifications for the work included in this tender are prepared with due care

so as not to create any additional/extra work. However, all the items and works which are required

for satisfactory completion and guaranteed performance of the motors are deemed to be included

in the offer and no extra cost will be paid by BMC for the same.

3. To  & fro  transportation  charges,  transit  insurance  of  the  motor,  equipment   and  other

material,  shall be included in their offer by the contractor.

4. The  contractor  must  have  facilities  to  undertake  this  job  including  adequate  plant  and

machinery.

5. The  contractor shall  submit  list  of  spares  used/  replaced  and  the  work  carried  out.

Replacement of insulators if required for proper functioning of  all motors mentioned in subject

work.

6. After overhauling and rewinding of Motors all necessary rectification required at panel/relay

level is to be carried out by successful tenderer for proper operation of respective motor.  

7. The  contractor shall return the defective spares to BMC. Tenderer's are requested to refer

Tender terms & conditions, clauses of taxes, duties  etc. before quoting the rates.

8. For  the  on  site  testing  of  the  motor  after  installation,  the   tenderer  shall  arrange

man,machine, tools instruments and equipment  required for testing at his own cost.

9. The tenderer shall carry out required  tests on motors  and submit all the test reports.

10. The  work  shall  be  carried  out  with  good  workmanship  following  standard  Engineering

practice.  The  work  shall  be  carried  out  under  the  supervision  of  supervisory  license  holder

personal.

11. The contractor shall note that BMC will not be responsible for any mishap happened to the

men, material of the contractor.

12. Electricity, E.O.T. Crane facility & water required for carrying out the minor work at site

will be provided by BMC.
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13. In  case  of  any  damage  to  Municipal  properties  while  carrying  out  the  work,  the

responsibility of making good the same is solely rests with the successful contractor.

14. The contractor shall obtain work permit before starting the work from BMC authority.

15. All the manpower, machinery and tools etc. required to carry out the work for successful

completion of job shall be arranged by contractors only.

16. After rewinding of 640 KW Motor of Pump M4, successful bidder shall pay buyback value

of         Rs.5,33,280.00.00 in  any of 24 Civic Facilitation Centers (CFCs) of BMC and shall

Submit  receipt  of  payment  to BMC authority.  Challan  for  payment  of  buyback cost shall  be

obtained from the office of Dy.H.E.(M& E)B.C.

17. If Rewinding of 220 KW motor of Pump T1, successful bidder shall pay buyback value of

Rs.1,83,315.00 in any of 24 Civic Facilitation Centers (CFCs) of BMC and shall Submit receipt

of payment to BMC authority. Challan for payment of buyback cost shall be obtained from the

office of Dy.H.E.(M & E)B.C.

18. The successful contractor has to deposit the amount of buyback cost of old removed

material in the Municipal Treasury prior to final payment towards this work. The contractor

shall pay requisite GST on the buyback amount to the government.

                              Sd/-                                                                         Sd/-

             A. E. (900 MLD P.S.) B. C.                      E. E. (900 MLD WTP) B. C

SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be thebest

of their respective kinds and to the approval of the Engineer. The Engineer or hisrepresen-

tative will accept that the materials are really the best of their kinds, when it is proved be-

yonddoubtthatnobettermaterialsoftheparticularkindinquestionareavailableinthe market.

2. ThecontractorshallobtaintheapprovaloftheEngineerofsamplesofallmaterialstobe used in the

works and shall deposit these samples with him before placing an order for the materials

with the suppliers. The materials brought on the works shall conform in everyre-spect to

their approved samples. Fresh samples shall be deposited with the Engineerwhen- ever the

type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of

works to see that they conform in all respects to the Specifications of the samplesapproved
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by the Engineer, or both.

4. TheEngineerwillhavetheoptiontohaveany ofthematerialstestedtofindoutwhether they are in

accordance  with  the  Specifications  and  the  Contractor  will  bear  all  expenses  for  such

testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer or

his representative are necessary to convince him as to the quality of the materials ortheir

suitability shall be produced for his inspection when required.

5. Anymaterialsthathavenotbeenfoundtoconformtothespecificationswillberejected

forthwithandshallberemovedfromthesitebythecontractorathisowncostwithin24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use suchmaterials

from any particular source, as may in his opinion be necessary for the proper execution of

the work.

7. Notwithstanding the source,the sandshallbe washed using sandwashingmachine before use.
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SECTION 11

FRAUD AND CORRUPT

PRACTICES
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FRAUD AND CORRUPTPRACTICES

The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process. 
Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent,
engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice,
undesirable practice or restrictive practice during the Bidding Process, such Applicant shall
not be eligible to participate in any tender or RFQ issued by the Authority during a period
of 2 (two) years from the date such Applicant is found by the Authority to have directly or
indirectly  or through an agent,  engaged or indulged in any corrupt practice,  fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the case may be 
For the purposes of this Clause, the following terms shall have the meaning hereinafter
respectively assigned to them: 

A. “corrupt  practice” means  the  offering,  giving,  receiving,  or  soliciting,  directly  or
indirectly, of anything of value to influence the actions of any person connected with the
Bidding Process (for avoidance of doubt,  offering of employment  to,  or employing,  or
engaging in any manner whatsoever, directly or indirectly, any official of the Authority
who is  or  has  been associated  in  any manner,  directly  or  indirectly,  with  the  Bidding
Process or the LOA or has dealt with matters concerning the Concession Agreement or
arising there from, before or after the execution thereof, at any time prior to the expiry of
one year from the date such official resigns or retires from or otherwise ceases to be in the
service of the Authority, shall be deemed to constitute influencing the actions of a person
connected with the Bidding Process); or save and except as permitted under the relavant
sub clause, engaging in any manner whatsoever, whether during the Bidding Process or
after the issue of the LOA or after the execution of the Concession Agreement, as the case
may be,  any person in respect of any matter relating to the Project or the LOA or the
Concession  Agreement,  who at  any time  has  been or  is  a  legal,  financial  or  technical
adviser of the Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any persons participation or action inthe
Bidding Process;

D. “undesirable practice”means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner  influencing  or  attempting  to  influence  the  Bidding  Process;  or  (ii)  having  a
Conflict of Interest; and 

129



E. “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing
the  Contract,  then  the  Employer  may,  after  giving  14  days’  notice  to  the  Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site,and
the provisions of relevant Clause shall apply as if such expulsion had been made.

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works,
then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process
or contract  execution.  In this  context,  “public  official”  includes Financer  staff  and
employees of other organizations taking or reviewing procurement decisions.

iii. “fraudulent  practice”  is  any  act  or  omission,  including  a  misrepresentation,  that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financi al
or other benefit or to avoid an obligation;

iv. “collusive  practice”  is  an  arrangement  between  two  or  more  parties  designed  to
achieve an improper purpose, including to influence improperly the actions of another
party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party; 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order  to  materially  impede  the  Financier  investigation  into  allegations  of  a
corrupt,fraudulent,coercive  or  collusive  practice;and/or  threatening,  harassing  or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided . .

viii
.
“party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

ix. ”parties” refers to participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, non competitive levels.

x. a “party” refers to a participant in the procurement process or contract execution. 
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       PRE BID MEETING 
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PREBID MEETING

Pre-bid  meeting  of  the  interested  parties  shall  be  convened  at  the  designated  date,  timeand

place.A  maximumofthreerepresentativesofeachApplicantshallbeallowedtoparticipateon

production of authority letter from theApplicant.

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek  clarificationsand

makesuggestionsforconsiderationoftheAuthority.TheAuthorityshallEndeavourtoprovide

clarifications and such further information as it may, in its sole discretion, consider appropriate

for facilitating a fair, transparent and competitive Bidding Process.

Interpretation of e-Tender Document:

a

)

Tenderer(s)  shall  examine the tender document and acquaint themselves to all conditions and

matters affecting the cost of the works. If any tenderer(s) finds discrepancies or omissions in the

Document or if in doubt about their meaning, he should address a query during pre-bid meeting.

b

)

Any resulting interpretation of the tender document will be issued to tenderer(s) as an addendum.

Verbal clarification obtained from any source shall not be binding on the Corporation.

c

)

No tenderer(s) shall amend the text of any document except as may be necessary to comply with

any addendum.

Clarification of e-Tendering Documents.

(Pre-bid meeting (If proposed as per e-Tender notice))

The tenderer or his authorized representative is allowed to attend a pre-bid meeting as per the

date, time and venue mentioned in the tender notice/header data.

The purpose of the pre-bid meeting will  be to clarify issues and to answer questions on any

matter that may be raised prior to the pre-bid meeting.

Any tenderer requiring any clarification of the tender document and/or the works may submit his

queries to e-mailaddress  ae01bc.he@mcgm.gov.inatleast one day advance to the date of Prebid

meeting.
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LIST OF APPROVEDBANKS

1. The  following  Banks  with  their  branches  in  Greater  Mumbai  and  in  suburbs  and  extended

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting Banker’s

guarantee from 1997-98 onwards until further instructions 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be

accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch of the

same  Bank,  within  the  Mumbai  Limit  categorically  endorsing  thereon  that  said  bankers

Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is liable to

be on forced against the said branch of the Bank in case of default by the contractor/supplier

furnishing the bankers Guarantee 

List of approved Banks:-

AS.B.I. & its subsidiary banks

1 State bank of India

2 State Bank Of Bikaner &Jaipur.

3 State bank of Hyderabad

4 State bank of Mysore

5 State bank of Patiala

6 State bank of Saurashtra

7 State bank of Travankore

BNationalized Banks

8 Allahbad Bank

9 Andhra Bank

10 Bank of Baroda

11 Bank of India

12 Bank of Maharashtra

13 Central Bank of India

14 Dena Bank

15 Indian Bank

16 Indian Overseas Bank

17 Oriental Bank of Commerce

18 Punjab National Bank

19 Punjab and Sind Bank
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20 Syndicate Bank

21 Union Bank of India

22 United Bank of India

23 UCO Bank

24 Vijaya Bank

24A Corporation Bank

CScheduled & Commercial Banks

25 Bank of Madura Ltd.

26 Bank of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd.

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indusind Bank Ltd.

35 ICICI. Banking Corporation Ltd.

36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 Karur Vyasa Bank Ltd.

40 Lakshmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I. Corporation & Int. Bank Ltd.

46 Tamilnadu Mercantile Bank Ltd

47 United Western Bank Ltd.

48 Vyasa Bank Ltd.
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DScheduled Urban Co-op Bank

      49 Abhudaya Co-Op Bank Ltd.

50 Bassein Catholic Co-Op Bank Ltd.

51 Bharat Co-Op Bank Ltd.

52 Bombay merchantile Co-Op Bank Ltd

53 Cosmos Co-Op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 Janata Sahakari Bank Ltd.

56 Mumbai District Central Co-Op Bank Ltd

57 Maharashtra State co-op Bank Ltd.

58 New India Co-Op Bank Ltd.

59 North Canara GSB.Co-Op Bank Ltd.

60 Rupee Co-Op Bank Ltd.

61 Sangli Urban Co-Op Bank Ltd.

62 Saraswat Co-Op Bank Ltd.

63 Shamrao Vithal Co-Op Bank Ltd.

64 Mahanagar Co-op.Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

EForeign Bank

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 ANZ Grindlays Bank

70 Bank of America N.T. & S.A.

71 Bank of Tokyo Ltd.

72 Bank Indosuez

73 Banque National de Paris

74 Barclays Bank

75 City bank N.A.

76 Hong Kong & Shanghai Banking Corporation
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77 Mitsui Taiyokobe Bank Ltd.

78 Standard Chartered Bank

     79 Cho-hung Bank
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APPENDIX
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FORM OF TENDER

To,
The Municipal Commissioner,
Sir,

I  /  We  have  read  and  examined  the  following  documents  relating  to
the workof _____________________________________________________________________
____________________________________________________________________

i. Notice inviting tender.

ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E of the BRIHANMUMBAI MUNICIPAL 

CORPORATION as amended up to date 

iv. Relevant drawings 

v. Specifications.

vi. Special directions.

vii. Annexure  A and B.

viii Bill of Quantity and Rates
1A.I   /  We    …………………………………………………………………………

…………….................................
(full name in capital letters starting with surname), the proprietor / managing partner /
 Managing Director / Holder of the business, for the establishment / firm / registered company
named herein below, do hereby offer to ...................................................
........................................................................................................................
.......................................................  Referred  to  in  the  specifications  and  schedule  to  the
accompanying form ofcontract of the rates entered in the schedule of rates sent herewith and
signed by me/ us” (strike out the portions which are not applicable).

1B.I / We do hereby state and declare that I/We, whose names are given herein below in details with
the addresses, have not filled in this tender under any other name or under the name of any other
establishment  /firm  or  otherwise,  nor  are  we  in  any  way  related  or  concerned  with  the
establishment / firm or any other person, who have filled in the tender for the aforesaid work.”  

2.I / We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the  terms  and  conditions,  contained  or  referred  to  therein  and  in  accordance  with  the
specifications designs, drawings & other relevant details in all respects 

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3.According to your requirements for payment of Earnest Money amounting to Rs. _______ /- (Rs.
____________________________ __ ) I/We have deposited the amount through online payment
gateways with the C.E. of the Corporation not to bear interest
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4.I / We hereby request you not to enter into a contract with any other person/s for the execution of
the works until notice of non/acceptance of this tender has first been communicated to me/us, and
in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer
constituted  by  this  tender  be-  fore  the  date  of  communication  to  me/us  of  such  notice  of
non/acceptance, which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe required under the
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below) 

5.I/We also agree to keep this tender open for acceptance for a period of 180days from the date
fixed for opening the same & not to make any modifications in its terms & conditions which are
not acceptable to the Corporation.

6.I/We agree that  the Corporation shall,  without  prejudice to  any other  right  or remedy,  be at
liberty to forfeit the said earnest money absolutely, if.

a
.
I  / We fail to keep the tender open as aforesaid.

b
.
I / We fail to execute the formal contract or make the contract deposit when called upon to do so.

c
.
I / We do not commence the work on or before the date specified by the Engineer in his work
order.

7.I/We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.

8.I/We  further  agree  that,  I/we  shall  register  ourselves  as  ‘Employer’  with  the  Bom-
bayIronandSteelLabourBoard’andfulfillalltheobligatoryprovisionsofMa-  harashtra  Mathadi,
Hamal and other Manual workers (Regulation ofEmployment and Welfare) Act 1969 and the
Bombay Iron and Steel unprotected workers Scheme 1970.

9.“I / We ………………………………………….…….. have failed in the accompanying tender
with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in
any manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions given
in this tender. 

10.“I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/contract to me/us, that any information given by me /us in this tender is false 
or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL CORPORATION for
any such losses or inconvenience caused to the Corporation in any manner and will not resist 
any claim for such compensa- tion on any ground whatsoever. I/we agree and undertake that 
I/we shall not claim in such case any amount by way of damages or compensation for cancella- 
tion of the contract given to me/us or any work assigned to me/us or is with- drawn by the 
Corporation,” awn by the Corporation,”Address Yours faithfully,

...........................................

...........................................

..........................................
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Digital Signature of the Tenderer or the Firm

1. ....................................................

2. ....................................................

3. ....................................................

4. ....................................................

5. ....................................................

Full Name and private residential address of all the
partners constituting the Firm

A/c  No. ..........................................

1. .................................................... Name of Bank

2. .................................................... ....................................................

3. .................................................... Name of branch

4. .................................................... ....................................................

5. .................................................... Vendor No...........
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AGREEMENT FORM

Tender / Quotation                                           Dated .................... 20…

DMC(SE) / AMC(P) / MC’s sanction / Standing Committee Resolution No. .............
...................................... CONTRACT FOR THE WORKS ...................................
............................................................................

This agreement made this day of ............................................ Two thousand ....

..................... Between .............................................................................

....................
of Mumbai, carrying  on                                                         business at ........................
..............................................................................

...................................................................  in  Bombay  under  the  style  and  name  of
Messrs.  ......................................................................  (Hereinafter  called  "the  contractor"  of  the
one part and Shri. ..................................................................

the Dy. Municipal Commissioner (Special Engineering) (hereinafter called "the Commissioner" in
which expression are included unless the inclusion is inconsistent with the context, or meaning
thereof,  his  successor  or  successors  for  the  time  being  holding  the  office  of  Dy.  Municipal
Commissioner  (S.E.)  of  the  Second  Part  and  the  BRIHANMUMBAI  MUNICIPAL
CORPORATION  (hereinafter called "the Corporation") of the third part, WHEREAS the Bidder
has tendered for the construction, completion and maintenance of the works described above and
his tender has been accepted by the Commissioner (with the approval of the standing committee /
Education  Committee  of  the  Corporation)  NOW  THIS  AGREEMENT  WITNESSETH  as

1)In  this  agreement  words  and  expressions  shall  have  the  same  meanings  asare  respectively
assigned to them in the General Conditions of Contract forworks hereinafter referred to:-

2)The following documents shall be deemed to form and be read andconstructed as a part of this
agreement viz.

a
)
The letter of Acceptance

b
)
The Bid:

c
)
Addendum to Bid; if any

d
)
Tender Document

e
)
The Bill of Quantities:

f
)
The Specification:

g
)
Detailed Engineering Drawings

h
)
Standard General Conditions of Contracts(GCC)
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i
)
All correspondence documents between bidder and BMC

3) In  consideration  of  the  payments  to  be  made  by  the  Commissioner  to  the  contractor  as
hereinafter  mentioned the contractor  hereby covenants  with the Commissioner  to construct,
complete and maintain the works in conformity in all respects with the provision of the contract

4) The  Commissioner  hereby  covenants  to  pay  to  the  Contractor  in  consideration  of  the
construction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year above
written .

Signed, Sealed and delivered by the contractors 

________________________________ ________________________________

________________________________ ________________________________

In the presence of Trading under the  name and style of

________________________________ ________________________________

Full name

Address Contractors

                                           
Signed    by Dy. Municipal Commissioner (SE) in the presence of      Ex. .... City/ WS/ ES

Dy. Municipal Commissioner (SE)

The  common  seal  of  the  BRIHANMUMBAI
MUNICIPAL  CORPORATION   was  hereunto
affixed on the .................. 2019 in the presence of
two members of the standing committee.

1.

2.

And in the presence of the Municipal Secretary Municipal Secretary

Note:  The successful bidder will have to pay for preparing contract documents, legal charges, stamp duty and
stationery charges as mentioned in section 6
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Annexure   A

Name of work : The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) 
and 220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical spares 
for Main Pump at 900 MLD Pumping Station Bhandup Complex.

1. The Engineer for this work: Hydraulic Engineer

Dy. Hydraulic Engineer (M&E) B.C.

E. E. (900 MLD WTP) B.C.

2. Estimated cost of Tender: 

Sr. No. Description of
work

Total Amount Rs. 

1 Civil Work

Not Applicable for item rate basis tender2 Mechanical/Electri
cal Work

3 Total Amount

3. Earnest Money (1% of the Estimated cost) Rs.36,350.00

4. Contract Period  :  04 Months  (Including Monsoon)

5. Free Maintenance period or Guarantee period : Not Applicable for Operation & Maintenance
Work

6. Security  Deposit

a) Contract Deposit: 2 % of contract sum (including 4% physical contingencies, if
any) + Performance Guarantee as mentioned on Page 45

b) Retention Money: Not Applicable

(Signature of Tender issuing officer)         Signature of authorized person of company
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                                                        Annexure  B

                                                                        (On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means

and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in

order to secure the contract or in furtherance to secure it and in particular commits himself  to the

following:- 

1. The Bidder  will  not  offer,  directly  or through intermediaries,  any bribe,  gift,  consideration,

reward,  favour,  any  material  or  immaterial  benefit  or  other  advantage,  commission,  fees,

brokerage or inducement to any official of the BMC, connected directly or indirectly with the

bidding process, or to any person, organization or third party related to the contract in exchange

for any advantage in the bidding, evaluation, contracting and implementation of the Contract 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or

other  advantage,  commission,  fees,  brokerage  or  inducement  to  any official  of  the  BMC or

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the

obtaining or execution of the Contract or any other Contract with the Government for showing or

forbearing to show favour or disfavour to any person in relation to the Contract or any other

Contract with the Government. ent.3. The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the

transparency,  fairness  and  progress  of  the  bidding  process,  bid  evaluation,  contracting  and

implementation of the contract 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and

illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing

the contract, shall disclose any payments he has made, is committed to or intends to make to

officials of the BMC or their  family members,  agents, brokers or any other intermediaries in

connection with the contract and the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to

others,any information provided by the BMC as part of the business relationship,regarding plans,

technical proposals and business details, including information contained in any electronic data

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is

divulged.7. The Bidder commits to refrain from giving any complaint directly or through any othermanner

without supporting it with full and verifiable facts.
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8. The Bidder shall not instigate or cause to instigate any third person to commit any of theactions

mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest

standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the  contrary

contained herein,  the Authority may reject  an Application without being liable  inany manner

whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directlyor  indirectly  or

through an agent, engaged in corrupt practice, fraudulent practice,coercive practice, undesirable

practice or restrictive practice in the Bidding Process

ForthepurposesofthisClause9,the  following  terms  shall  have  the  meaning  hereinafter

respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

2. “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,

directly or indirectly, any person or property to influence any persons participation or

action in the Bidding Process;

3. “undesirable practice” means (i) establishing contact with any person connected withor

employed or engaged by the Authority with the objective of canvassing, lobbying or in

any manner influencing or attempting to influence the Bidding Process; or (ii) having a

Conflict of Interest;and 

4. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or

arrangement among Applicants with the objective of restricting or manipulating a full

and fair competition in the Bidding Process 

Signature of Tenderer / Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION  CUM  INDEMNITY BOND

I,  ........................................ of ............................., do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the

time of registration of my firm / company ..................................  and there is no change in the

contents of the certificates that are submitted at the time of registration.

2. I declare that I ................................................... in capacity as Manager / Director / Partners /

Proprietors of .............................................................. has not been charged with any prohibitory

and /or penal action such as banning (for specific time or permanent) / de-registration or any

other action under the law by any Government and / or Semi Government and / or Government

undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition

of  contract,  specifications,  drawings,  bill  of  quantity  etc.  forming  part  of  tender  and

accordingly,I submit my offer to execute the work as per tender documents at the rates quoted

by me in capacity as ................................  of  .............................................

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in

accordance with the terms and conditions and within the time prescribed and specified, BMC is

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage

of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of site

for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on theday of

commencement or with respect to the progress of the work in phases, as per theinstructions of

site in charge.

Signature of Tenderer / Bidder
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BANKER'S GUARANTEE IN  LIEU  OF CONTRACT  DEPOSIT

THIS  INDENTURE  made  this  ______________  day  of  __________    BETWEEN  THE

____________________ BANK incorporated  under the English /  Indian Companies  Acts and carrying on

business in Mumbai (hereinafter  referred to as 'the bank' which expression shall  be deemed to include its

successors and assigns) of the first part _____________________________

__________________________________________________________  inhabitants  carrying  on  business  at

_________________________________  in  Mumbai  under  the  style  and  name  of  Messer’s

____________________________________ (hereinafter referred to as 'the consultant') of the second part Shri.

_________________________________________  THE MUNICIPAL COMMISSIONER FOR GREATER

MUMBAI (hereinafter  referred to as 'the commissioner' which expression shall be deemed, also to include his

successor or successors for the time being in the said office of Municipal Commissioner ) of the third part and

THE BRIHANMUMBAI MUNICIPAL CORPORATION  (hereinafter  referred to as 'the Corporation') of the

fourth part WHEREAS the consultants have submitted to the Commissioner tender for the execution of the

work of  ''_______________________________________________________________________

____________________________________ and the terms of such tender / contract require that the consultants

shall  deposit  with the Commissioner  as /  contract deposit  /  earnest money and /  or the security  a sum of

Rs.______________ (Rupees ___________________________________ )

AND WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be entered into

in furtherance thereof by the consultants willprovide that such deposit shall remain with and be appropriated by

the Commissioner towards the Security - deposit to be taken under the contract and be redeemable by the

consultants,  if  they  shall  duly  and

faithfullycarryoutthetermsandprovisionsofsuchcontractandshalldulysatisfyallclaims properly chargeable against

them there under AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the

keeping of the accounts of the consultants, the Bank withthe consent and concurrence of the consultants has

requested  the  Commissioner  to  acceptthe  undertaking  of  the  Bank  hereinafter  contained,  in  place  of  the

contractors depositing with the Commissioner the said sum as earnest money and /or security as aforesaid

AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking.

NOW  THISAGRREMENT

WITHNESSESthatinconsiderationofthepremises,theBankattherequestoftheconsultants(hereby  testified  )

UNDERTAKES WITH the  commissioner  to  pay to  the  commissionerupon  demand  in  writing,  whenever

required by him, from time to time, so to do, a sum not exceeding in the wholeRs. ___________  (Rupees

_______________ _____ ____ ________ ) under the terms of the said tender and / or the contract. The B.G. Is

validupto _____.
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"Notwithstanding anything what has been stated above, our liability under the above guarantee is restricted to

Rs. ...........................  onlyand guarantee shall remain in force up to .......................... unless the demand or

claim under this guarantee is made on us in writing on or before ......................... all your right under the above

guarantee shall be forfeited and we shall be released from all liabilities under theguarantee thereafter”

IN  WITNESS
WHEREOF

WITNESS (1) ____________________

Name and ____________________

address ____________________

____________________

WITNESS (2) ____________________

Name and ___________________ the duly constituted AttorneyManager

address ____________________

___________________
the Bank and the said Messer’s  _______________________________

_________________________________________ (Name of the Bank)

WITNESS (1) ____________________

Name and ____________________

address ____________________

____________________

WITNESS (2) ____________________

Name and address ___________________

____________________

For Messer's ___________________

address ___________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit inIndian Rupees.
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Annexure - D

Undertaking  for best price

( On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number)

Tender / Bid No. ________________________________________________

To,

The Municipal Commissioner

For Brihanmumbai Municipal Corporation

Sir ,

                  “I / We ……………………………………………( Full Name in capital letters
starting with surname ), the Proprietor / Managing Partner / Managing Director / Holder of the
Business / Manufacturer / Authorized Dealer, for the establishment / firm / registered company ,
named herein below , do hereby , state and declare that I/We ------------------------------ whose
names are given herein below in details with the addresses have not filled in this tender under any
other name or under the name of any other establishment / firm or otherwise , nor are We in any
way related or concerned with any establishment / firm or any other person , who have filled in
the tender for the aforesaid work.”   

                    “ I / We do hereby further undertake that, we have offered the best prices for the
subject supply / work as per the present market rates.  Further, we do here by undertake and
commit that we have not offered / supplied the subject product / similar product / system or
sub system in the past one year in the Maharashtra State for quantity variation up to - 50%
or + 10 %  at a price lower than that offered in the present bid to any other outside agencies
including Govt. / Semi Govt. agencies and within the BMC also. Further, we have filled in the
accompanying tender with full knowledge of the above liabilities and therefore we will not raise
any objection or dispute in any manner relating to any action, including forfeiture of deposit and
blacklisting, for giving any information which is found to be incorrect and against the instructions
and directions given in this behalf in this tender.  

I / We further agree and undertake that in the event it is revealed subsequently after the allotment
of work / contract to me / us , that any information given by me / us in this tender is false or
incorrect , I / We shall compensate the Brihanmumbai Municipal Corporationfor any such losses
or inconvenience caused to the Corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim
in such case any amount , by way of damages or compensation for cancellation of the contract
given to me / us or any work assigned to me / us or is withdrawn by the Corporation.”

                                                                                                 Signature of

Tenderer/Bidder
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Annexure E

Rate Analysis

Item Description

Sr. 

No.

Description of rate analysis 
parameters

U
n
i

Quan
tity Rate Amount

1
Basic Material (Rate should be inclusive
of all taxes)

2 Machinery Hire Charges

3 Labour Type
(Labou
r
compo
nents)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4 + 5)

7 Per unit rate

                                                                                  Sign & Seal of the Tenderer
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Annexure – F

Irrevocable Undertaking

Bid No. 2026_MCGM_1279874_1 

( On Rs.500/- Stamp Paper with Notary)

Subject: The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) and 220 KW Motor 
(Trimmer pump) and SITC of Miscellaneous electrical spares for Main Pump at 900 MLD Pumping Statiom 
Bhandup Complex.

I  Shri / Smt. ----------------------------- aged -------- years     Indian Inhabitant. Proprietor / Partner/ Director of

M/s------------------------------------------------  resident  at  -----------------------  do  hereby  given  Irrevocable

undertaking as under;

i) I say & undertake that as specified in section 171 of CGST Act 2017, any reduction in rate of tax on supply of goods or services or the

benefit of input tax credit shall be mandatorily passed on BMC by way of commensurate reduction in prices.

ii) I further say and undertake that I understand that in case the same is not passed on and is discovered at any later stage, BMC shall be

at liberty to initiate legal action against me for its recovery including, but not limited to an appeal to the Screening Committee of GST

Counsel.

iii) I say that above said irrevocable undertaking is binding upon me/ my Partners/company/ other directors of the company and also

upon my/our legal heirs, assignee, Executor, administrator etc.

iv) If I fails to compliance with the provisions of the GST Act, I shall be liable for penalty/punishment or both as

per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own knowledge& belief.

Solemnly affirmed at                                     DEPONENT

This day of                                    BEFORE ME

Interpreted Explained and Identified by me.
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PROFORMAS

PROFORMA- I

The list of similar works as stated in para ‘A’ of Post qualification during last seven years –

PROFORMA- I          

Sr. No.
Name  of  the

Project
Name of the employer Stipulated date of completion

Actual  date

of

completion

Actual Cost

of  work

done

1 2 3 4 5

NOTE:

a
.
Scanned Attested copies of completion /  performance certificates fromthe Engineer-in-Charge
foreachworkshouldbeannexedinthesupportofinformation furnished in the above proforma.

b
.
Works shall be grouped financial year-wise.

PROFORMA-II

Yearly turnover of Civil Engineering Construction Works during the last five years.

PROFORMA-II

Sr. No. Financial year
Annual Turnover of
Civil Engi- neering

Works  

Updat
ed

value
to

curren
t year

Average of last 5
years

Page No.  

1

2

3

4

5
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Total

NOTE: The above figures shall tally with the audited balance sheets uploadedby the tenderers duly
certified by Chartered Accountant.

PROFORMA-III

At least similar work, as stated in para ‘A’ of Postqualification,.

PROFORMA-III

Name of the Project
Name of

the
Employer

Costof
theProject

Date
of

issue
of

work
Orde

r

Stipul
ated
Date

of
Comp
ltion

Actual Date of
Completion

Actual cost of
work done

Remarks
explaining
reasons for

delay, if any

1 2 3 4 5 6 7

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each
work should be annexed in support of information furnished in the above proforma.

PERSONNEL:

PROFORMA-IV

Sr.

No.
Post Name

Qualif
icatio

n

Work Experience

(Prime Candidate /
Alternative)

No. of

Years
Name of Project

1

2
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3

4

Note  : Scanned Attested  copies  of  qualification  certificates  and  details  of  work  experience  shall  be
submitted / uploaded.

PROFORMA- V

MACHINERY: (for special work only)

PROFORMA- V / A

Sr. No. Equipment
Num
ber

Owned / Leased / Assured access

1 2 3 4

PROFORMA- V / B

Sr. No. Equipment Numb
er

Owned

1 2 3 4

Note: The tenderer(s)  shall furnish/upload the requisite Scanned Attested documents of ownership/leased of
machineries. The undertaking from the suppliers will not be accepted.

PROFORMA- VI / A

Details of Existing Commitments and ongoing works–

PROFORMA- VI / A

Description of work
Plac

e

Contra
ct

No. &
Date

Name & Addresses
of employer

Value
of

Contr
act

Scheduled date of
completion

Value of
workremaining

to becompleted

Anticipated
Date of

completion

1 2 3 4 5 6 7

Note:  Scanned  Attested  copies  of  completion/performance  certificates  from  theEn-  gineer-in-Charge
foreachworkshouldbeannexedinthesupportofinformation furnished in the above proforma.

155



PROFORMA- VI / B

Details of works for which bids are already uploaded–

PROFORMA- VI / B

Description of work Place
Name & Addresses

of employer

Value
of

Contr
act

Time

Period

Date onwhich
decision

isexpected
Remarks

1 2 3 4 5 6

Note:ScannedAttestedcopiesofcertificatesfromtheEngineer-in-chargeforeach work shall be annexed.

PROFORMA IX

Information on Litigation History in which the tenderer is involved.

Other Party (ies) Employer
Cause of
Dispute

Amo
unt

invol

Remarks showing

Present Status.

1 2 3 4 5

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge

for each work should be annexed and uploaded.
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Annexure G

Undertaking for Conversant to all sites

(on Rs.500/-Stamp Paper)

Bid no. : 2026_MCGM_1279874_1 

We  _________________________________________hereby give the undertaking, that we have 

inspected the site personally and  understood the nature and quantum of work. We are conversant 

to onsite situation and difficulty and   accordingly  bid is  submitted.

TENDERER’S FULL SIGNATURE

            WITH FULL NA ME & RUBBER
STAMP

157



Annexure-H

GRIEVANCE REDRESSAL MECHANISM

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.
Any Bidder or prospective Bidder aggrieved by any decision, action or omission of the procuring
entity being contrary to the provisions of the tender or any rules or guidelines issued therein, in
Packet 'A', 'B'&'C' can make an application for review of decision of responsiveness in Packet 'A',
'B'&'C' within a period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective  bidders  shall  clearly  specify  the  ground  or  grounds  in  respect  of  which  he  feels
aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  'A'  (General
Requirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid), an
application for review may be filed only by successful bidders of Packet 'A'. Provided further that,
an application for review of the financial bid can be submitted, by the bidder whose technical bid is
found to be acceptable/ responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is
required  to  be  suspended  pending  disposal  of  such  review.  The  BMC  after  examining  the
application and the documents available to him, give such reliefs, as may be considered appropriate
and communicate  its  decision  to  the  Applicant  and if  required  to  other  bidders  or  prospective
bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any
case within 10 days from the date of receipt of such application or such other period as may be
specified in pre-qualification document, bidder registration document or bid documents, as the case
may be.

Where BMC fails to dispose off the application within the specified period or if the
bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or
prospective bidder may file an application for redressal before the "Internal Procurement Redressal
Committee" within 7 days of the expiry of the allowed time or of the date of receipt of the decision,
as the case may be. Every such application for internal redressal before Redressal Committee shall
be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D. in favour of B.M.C.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to
concerned DMC/ Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for
decision.

Grievance  Redressal  Committee  (GRC) is  headed by concerned  D.M.C/  Director  of
parucuiar  department  for  the  first  appeal/  grievances  by  the  bidder  against  the  decision  for
responsiveness / non- responsiveness in Packet 'A', Packet 'B’ or Packet 'C' and if not satisfied.
concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)
office  where  appeals  of  aggrieved  bidder  will  be  received  with  fee  of  Rs.  25,000/-  from
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aggrieved  bidder.  The  necessary  correspondence  in  respect  of  said  applications  to  the
aggrieved bidder & concerned department, issuing notices, arranging of Grievance Redressal
Committee (GRC) with D.M.C. and further proceeding will be carried out through registrar
appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any
decision of the BMC relating to following issues:

Determination of need of procurement

The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be
considered necessary from the date of receipt of the recommendation and in case of non-acceptance
of  any  recommendation,  the  reason  of  such  non-acceptance  shall  also  be  mentioned  in  such
communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or causing loss to
the procuring entity or any other bidder, then such complainant shall be punished with fine, which
may extend to Five Lac rupees or two percent of the value of the procurement, whichever is higher.

Full Signature of the tenderer

with Official Seal and Address.
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Annexure-I

(On Rs. 500/- Stamp Paper)

DECLARATION REGARDING LITIGATION & ARBITRATION HISTORY

Undertaking for the tender of contract “The work of Overhauling and Rewinding
of 3.3KV,640 KW Motors (Main Pumps) and 220 KW Motor (Trimmer pump) and
SITC of   Miscellaneous  electrical  spares  for  Main  Pump at  900  MLD Pumping
Station Bhandup Complex.”

I,…………………………………………..Proprietor  of
M/s.  ……………………………….,  having  office  at
…………………………………………………………………………………………
………………………………………………………………………………………………
…………..  …………………………………,  do  hereby  declared  and  undertake  as
under:

I undertake that, I or my company M/s. ……………………………………… have
not been charged with any prohibitory and / or penal action such as banning for
specific time or permanent / deregistration or any other action under the law by any
government and / or Semi Government and / or Government undertaking.

I undertake that, I or my company M/s. ……………………………………… have
not been framed for any kind of litigation and we do not have any kind of arbitration
history against us.

   TENDERER’S FULL SIGNATURE

WITH FULL NAME & RUBBER STAMP
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Brihanmumbai Municipal Corporation

(Hydraulic Engineer’s Department)

Undertaking Form

To, 

The Municipal Commissioner 

Municipal Corporation Of Greater Mumbai 

Mumbai - 400001 

Subject :- The work of Overhauling and Rewinding of 3.3KV,640 KW Motors (Main Pumps) and 
220 KW Motor (Trimmer pump) and SITC of Miscellaneous electrical spares for Main Pump at 900
MLD Pumping Station Bhandup Complex.

Sir, 

I/We have read the terms and conditions mentioned herein and agree to accept the same. 

                                                                                                             Yours Faithfully, 

Tendere’s Signature & Office stamp.
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