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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./391 dated  17.04.2026

E-TENDER NOTICE 

Name of

Work:

SITC  of  Chlorine  Gas  Sensors  and  Leak  detector

panels with allied cabling work at Chlorination Plant,

Panjrapur.

          The Brihanmumbai Municipal Corporation (BMC) invites e-tender on “Item Rate

rate” basis to appoint Contractor for the aforementioned work from contractors of repute,

multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/Partnership

Firms/  Private  Limited  Companies/  Public  Limited  Companies/Companies  registered

under  the  Indian  companies’  act  2013,  the  contractors  registered  with  the

Brihanmumbai  Municipal  Corporation,  (BMC)  in M&E  Class  “A”  as  per  new

registration and from the contractors equivalent and superior classes registered in

Central or State Government/Semi Govt. Organization/Central or State Public Sector

Undertakings, will be allowed subject to condition that, the contractors who are not

registered with BMC will have to apply for registering their firm within three months

time  period  from the  award  of  contract,  otherwise  their  Bid  Security  i.e.  E.M.D.

(Earnest  Money  Deposit)  will  be  forfeited/recovered  and  an  amount  equal  to

Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The  application  form  can  be  downloaded  from  e-procurement  system  of

Government  of  Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The

applicants  not  registered  with  BMC  are  mandated  to  get  registered  (Vendor

Registration) with BMC for e-tendering process & also with Mahatenders & obtain

login credentials to participate in the online bidding process. (The application form for

BMC  Vendor  registration  can  be  downloaded  from  BMC's  portal

(http://portal.mcgm.gov.in)  on payment of Rs.1000+18% GST. 

i)  To  download  the  application  form,  for  those  applicants  not  having  vendor

registration, need to apply first for vendor registration at the office of CA (WSSD),

Byculla, Mumbai.  (Note- Online vendor  registration is available on BMC's portal

http://portal.mcgm.gov.in)

ii) Followed  by  Mahatenders  login  ID  and  password  to  be  obtained  from

Mahatender portal https://mahatenders.gov.in.
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iii) For e-Tendering registration, enrollment for digital signature certificates and user

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get

digital  signature  from  any  one  of  the  Certifying  Authorities  (CA's)  licensed  by

controller of certifying authorities namely, Safes crypt, IDRBT, National informatics

center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA.

Tender No. Name and location of work
Contract

period

Estimated Cost of 

Project 

2026_MCGM_

1295126

55

SITC  of  Chlorine  Gas  Sensors

and Leak  detector  panels  with

allied  cabling  work  at

Chlorination Plant, Panjrapur.

02 (Two) 

months 

(Including 

Monsoon)

Not Applicable being 
Item Rate tender. 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,

along with its Bid, an Earnest Money Deposit of Rs. 26,500/-(Rupees Twenty Six Thousand

Five  Hundred  only)  online  through  https://mahatenders.gov.in.  EMD  is  refundable  in

accordance to the relevant clause of bid document,  from the Bid Due Date, except in the

case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will

have to provide Earnest Money Deposit through the payment gateways while submitting

the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest

Money  Deposit.  The  e-tender  is  available  on  e-Procurement  System  of  Government  of

Maharashtra (Mahatenders) https://mahatenders.gov.in. as mentioned in the Header Data

of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the

bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates

as mentioned in header data. All the responsive and eligible bidders if they so wish can be

present at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur

Complex). The Packet C shall be opened if bids submission in Packet A & B satisfies/includes

all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage. 
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The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will  be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in 

The Applicants interested for the above referred works may contact the  Dy. Hydraulic

Engineer (Pise-Panjrapur Complex) at the following address on any working day during office

hours. 

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 

Panjrapur Water Treatment Plant, Administrative Building, 1st Floor, 

Post: Vadapa, Tal: Bhiwandi, Dist: Thane- 421 302.

Email :- eemnepjppc.he@mcgm.gov.in

The applicants may wish to visit the site under reference located at Panjrapur,  Post:

Vadapa, Tal: Bhiwandi, Dist: Thane and can collect the information of the present status from

the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the

application received for above works, without assigning any reasons thereof. The information

regarding  above  subject  matter  is  available  on  e-procurement  system  of  Government  of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON 

NIC PORTAL (https://mahatenders.gov.in). 

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at

https://mahatenders.gov.in/nicgep/apppage=BiddersManualKit&service=page  for  further

details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing Eprocurement help-

desk number 0120-4001002/5 and 0120-4493395.

 For Technical Support Email: support-eproc@nic.in 

                

                   Sd/-       
Executive Engineer (M&E) 

                   Panjrapur 
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Header Data

 Tender Document No. 2026_MCGM_1295126

Name of Organization Brihanmumbai Municipal Corporation (BMC)

Subject

SITC of Chlorine Gas Sensors and Leak detector

panels  with  allied  cabling  work  at  Chlorination

Plant, Panjrapur.

Cost of tender
(Tender Fee)

Rs.9423.48 (Rs.7986 + 18% GST)
(to be paid online on Mahatender portal)

Cost of E-tender (Estimated 
Cost) Not Applicable being Item Rate tender

Bid Security Deposit/ EMD 

Rs.26,500/- 

(100% of EMD to be paid Online on Mahatender portal)

Date of issue and sale of tender 17.04.2026       from 11:00 Hrs 

 Last date & time for sale of 
tender 

29.04.2026       upto 12:00 Hrs 

Submission of Packet- A, B & 
Packet-C (Online) & (Receipt of 
Bid Security Deposit)

29.04.2026       upto 16:00 Hrs 

Pre-Bid Meeting  Not Applicable

Opening of Packet A 30.04.2026      after 16:01Hrs 

Opening of Packet B 30.04.20264    after 16:10 Hrs 

Opening of Packet C 08.05.20264    after 15:00Hrs 

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur Complex)  
Panjrapur Water Treatment Plant,
Administrative Building, 1st Floor, Post: Vadapa, 
Tal: Bhiwandi, Dist:Thane.
Email :- eemnepjppc.he@mcgm.gov.in

Venue for opening of bid Online in Dy.H.E. (PPC)'s office.

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

Sd/-
Executive Engineer

                                                           (M&E) Panjrapur 
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ELIGIBILITY CRITERIA 
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1.  For Regular, Routine and Maintenance Works

1.1 Technical Capacity: (Non-curable Document)

The tenderer should be manufacturer of Gas detector or their authorized dealer/ rep-
resentative. If the tenderer happens to be authorized dealer/representative of the man-
ufacturer, the tenderer shall submit the ‘Authorization Certificate’ on the letter-head of
manufacturer as per format given in Proforma.

                     And

The tenderer(s)  in their own name should have satisfactorily executed the work of sim-
ilar nature in BMC / Semi Government /Government/ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in which bids
are invited as a prime contractor (or as a nominated sub-Contractor, where the sub-
contract had involved similar nature of work as described in the scope of works in this
bid document, provided further that all other qualification criteria are satisfied.)

a) Three similar completed works each of value not less than the value equal to 
Rs.7,85,534/-

                     Or

b)  Two similar completed works each of value not less than the value equal to    
Rs.9,16,457/-

                    Or

c) One similar completed work of value equal and or not less than the
Rs.13,09,224/-

The value of executed works shall be brought to current  costing level by en-
hancing the actual value of work at compound rate of 10% per annum; calculated from
the date of completion to last date of receipt of applications for tenders. 
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to  Rs.7,85,534/-  in  last three (3) financial years immediately preceding the

Financial Year in which bids are invited (FY 2023-24, 2024-25 and 2025-26). 

    To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited

balance sheet) duly certified by Chartered Accountant.  

     The turnover can be enhanced by 10% every year to bring the present level.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

          For assessing the technical capacity of Regular, Routine & Maintenance
works;  Similar  work  means ‘SITC  or  Repairs  of  toxic/combustible  gas
detection  system’ for  BMC  department/  Government/Semi  Government  /
Public Sector Organizations’.

• Past  performance  certificates  (along  with  Purchase  Order/Work  Order),
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including the work order number and date, cost of the work, contract period,
etc. shall be annexed by the bidder while submitting the offer.

 C  
Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:
•  Assessed Available Bid Capacity = (A* N* 2 - B)
•  Where,
•  A  = Maximum value of Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or
- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience): 

The tenderer(s)  in their  own name should have satisfactorily executed the

work of similar nature BMC /Semi Govt. /Govt./ Public Sector Organizations

during last seven (7) years ending last day of month previous to the one in

which  bids  are  invited  as  a  prime  Contractor  (or  as  a  nominated  sub-

Contractor,  where the subcontract  had involved similar  nature of  work as

described in the scope of works in this bid document, provided further that

all other qualification criteria are satisfied)

a)  Three  similar  completed  works  or  currently  executing  three  works  of

similar nature each costing 30% of estimated cost.*

OR
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b) Two similar completed works or currently executing two works of similar

nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of similar nature of

aggregate 60% of estimated cost.*

The value  of  executed  works shall  be  brought  to  current  costing  level  by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders. 

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.

2.2  Financial Capacity

Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ (in all classes of civil engineering construction works only) equal

to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years

immediately preceding the Financial Year in which bids are invited. 

•  To ascertain this,  tenderer(s) shall furnish /upload the financial statement

(Audited balance sheet) duly certified by Chartered Accountant.  

•  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C  
Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A  = Maximum value of Civil  Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of the

Financial year in which bids are received at a rate of 10% per year) taking into

account the completed as well as works in progress.

•  N  = Number of years prescribed for completion of the Project/Works,  excluding

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12

year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of

submission of bids as per bidding document and on-going works to be completed

during the period of completion of the Project/Works for which these bids are being
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invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going

works as well  as the stipulated period of  completion remaining for  each of  the

works listed should be attached along with certificates duly signed by the Engineer-

in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject

to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and

attachments submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly

completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or

financial failures etc.
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DISCLAIMER 

The  information  contained  in  this  e-tender  document  or  provided  to  Applicant(s),

whether  verbally  or  in  documentary  or  any  other  form,  by  or  on  behalf  of  the

BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter also referred as “The Authority

“, or any of its employees or advisors, is provided to Applicant(s) on the terms and conditions

set  out  in  this  e-tender  and  such  other  terms  and  conditions  subject  to  which  such

information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such

assumptions, assessments and statements do not purport to contain all the information that

each Applicant may require. This e-tender may not be appropriate for all persons, and it is

not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to

consider the investment objectives, financial situation and particular needs of each party who

reads  or  uses  this  e-tender.  The  assumptions,  assessments,  statements  and information

contained  in  this  e-tender  may  not  be  complete,  accurate,  adequate  or  correct.  Each

Applicant should therefore, conduct its own investigations and analysis and should check the

accuracy,  adequacy,  correctness,  reliability  and  completeness  of  the  assumptions,

assessments, statements and information contained in this e-tender and obtain independent

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,

some of which may depend upon interpretation of law. The information given is not intended

to be  an exhaustive  account  of  statutory requirements and should not  be  regarded as a

complete or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC)

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on

law expressed here. 

The Brihanmumbai Municipal Corporation (BMC) its employees and advisors make no

representation or warranty and shall have no liability to any person, including any Applicant

or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or

unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from

or be incurred or suffered on account of anything contained in this e-tender or otherwise,

including the accuracy, adequacy, correctness, completeness or reliability of the e-tender and

any assessment, assumption, statement or information contained therein or deemed to form

part of this e-tender or arising in any way with pre-qualification of Applicants for participation

in the Bidding Process. The Brihanmumbai Municipal  Corporation (BMC) also accepts no

liability  of  any  nature  whether  resulting  from negligence  or  otherwise  howsoever  caused

arising from reliance of any Applicant upon the statements contained in this e-tender. 
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion

but  without  being  under  any  obligation  to  do  so,  update,  amend  or  supplement  the

information, assessment or assumptions contained in this e-tender. 

The  issue  of  this  e-tender  does  not  imply  that  the  Brihanmumbai  Municipal

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or

to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the

Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all  or any of the

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and

submission  of  its  Application  including  but  not  limited  to  preparation,  copying,  postage,

delivery fees, expenses associated with any demonstrations or presentations which may be

required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in

connection with or relating to its Application. All such costs and expenses will remain with

the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable in any

manner whatsoever for the same or for any other costs or other expenses incurred by an

Applicant  in  preparation  or  submission  of  the  Application,  regardless  of  the  conduct  or

outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 
         The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71 sq.kms.

with a population of 1.24 Crores as per census of 2011. The metropolis accounts major

portion of India’s  international trade and government’s  revenue, from being one of the

foremost centers of education, science and technological research and advancement. 

          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to

the  cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  Brihanmumbai  Municipal

Corporation (BMC), hereafter called the “corporation”, the primary agency responsible for

urban governance in Greater Mumbai. 

            BMC (The Authority) is one of the largest local self-governments in the Asian

Continent. In observance of historic traditions of strong civic activism, with the change in

time and living conditions to match with the urbanization, BMC has mainly focused in

providing  almost  all  kinds  of  engineering  services  viz,  Hydraulics,  storm water  drain,

sewerage,  water  supply  projects,  roads,  bridges,  solid  waste  management,  and

environmental  services.  Beside  this,  the  BMC  is  also  providing  dedicated  services  in

various segments such as Health,  Primary  Education as well  as  the  construction and

maintenance of Public Markets and Slaughter Houses. 

           BMC is an organization having different departments, right from engineering depts.

to health depts. Moreover we have other dept. like education, market, fire brigade dept.,

Octroi  and other  such departments where  quite  a  good number  of  staff  members are

working.

Preamble:

Pise-  Panjrapur  Complex  installation  is  one  of  the  vital  installation  of  BMC.
Approximately 50% of the water supply (around 2005 MLD) to Greater Mumbai is supplied
daily from the Pise Panjrapur Complex. The construction of Pise Panjrapur Complex was
carried out in stages by Water Supply Project (WSP) Department. Stage-I, II, III  and MIIIA
were  completed  and  commissioned  in  the  years  1979,  1986  and  1997  and  2007
respectively.  The  Operation  and  Maintenance  of  Stage-I,  II  and  III  of  Pise  Panjrapur
Complex  is  being  carried  out  by  the  Department  of  Deputy  Hydraulic  Engineer  (Pise
Panjrapur Complex). 

The  Water  Treatment  Plant  at  Panjrapur  an  important  establishment.  This
includes various plants such as Master Balancing Reservoir (MBR) Control Room, 100 KV
Electrical  Sub-Station,   Pumping  Station,  Settling  Tank,  Filtration  Plant,  Laboratory,
Chlorination  Plants  at  Panjrapur  &  Yewai  for  uninterrupted  water  supply  to  Greater
Mumbai, which are continuously working 24 x 7 without interruption. Each plant has its
own importance.   
Scope of Work:
The detailed scope of work is mentioned in Section 10 (Specifications)
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E-TENDERING ONLINE SUBMISSION PROCESS

1 Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal‟
https://mahatenders.gov.in/nicgep/app

2 All  the  tender  notices  including  e-Tender  notices  will  be  published  on  NIC’s
Mahatender Portal
https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal
for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can
apply  online  by  clicking  the  link online  registration section of  NIC’s  Mahatender
portal.
“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.
%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders
even if these are submitted on the Firm s letter head and received in time. All such‟
manual offers shall be considered as invalid offers and shall be rejected summarily
without any consideration

6 Please read the tender document carefully “Instructions and Articles of Agreement”
for supply of general items or work. All documents that are required to be submitted
as part of eligible & technical bid, need to be uploaded in the Packets provided for
this purpose and commercial bid need to be filled online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document
which  are  available  in  the  tender  document  make  part  of  all  tender  documents
unless stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be
deemed to mean acceptance of the terms and conditions contained in the tender
document as well as confirmation of the bid/bids offered by the vendor which shall
include acceptance of special Directions/ terms and conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed.
The  system will  prompt  for  digital  signature  certificate.  It  is  mandatory  for  the
vendors willing to participate in tender process to procure digital signature certificate
of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a
team  from  one  of  the  certifying  authorities  is  made  available  to  help  them  for
obtaining digital Signature certificates. Interested vendors may approach help desk
for details.

11 The browser settings required for digitally signing the uploaded documents are listed
in the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow the
steps given in the section “Guidelines for hassle free Bid submission” and “Bidders
Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on
https://www.mahatenders.gov.in

b Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site  Compatibility”
section.  Carry  out  the  necessary  settings  and  root  certificates  installation  as
mentioned in the document. Vendors to note that the computer user should have
administrative rights to the computer to be able to work with e-Tendering application
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c Login to the application with your credentials and follow the instructions given in the
document “User Manual for Vendors- Bidding Process  which is available in the “For‟
Partners” section of Mahatender Portal.

d Pay EMD and other charges, where applicable, as per the instructions given in the
Tender Notice and/or Tender Document.

e Upload the administrative & technical bid documents. System will prompt for digital
signature certificate while uploading the document.

f Ensure that documents are uploaded properly by downloading them after uploading.

g Submitting the commercial bid by filling in the values on the screen. All the inputs
given on this screen need to be digitally signed.

h The administrative, technical and commercial bids can be submitted only online on
or before the due date and due time mentioned for submission of bids.

i The bids can be modified till the end date and time for bid submission. However, if a
new version of a document is to be uploaded, please ensure to delete the old version.

j Ensure that bid is submitted by ensuring that the “status” of the bid in the initial
bids listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and
due time. Vendors trying to submit the bid at last moment just before due date and
due time and failing to do so due to system problems at their end, internet problems,
User Id locking problems etc. shall note that no complaints in this regard will be
entertained.

14 It is the responsibility of the vendors to maintain their computers or other digital
devices, which are used for submitting their bids, free of viruses, all types of malware
etc. by installing appropriate anti-virus software and regularly updating the same
with  virus  free  signatures  etc.  Vendors  should  scan  all  the  documents  before
uploading the same.

15 The administrative, technical and commercial evaluation documents will be available
for all the participating vendors after completion of the evaluation.

16 Additional  information can be availed by referring to FAQs in the e-Procurement
section of Mahatender portal.

17 For any help, in the e-Tendering process, can be availed by dialing Eprocurement
help-desk number 0120-4001002/5 and 0120-4493395.
International Bidders are requested to prefix 91 as country code. 
Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
For Technical Support Email: support-eproc@nic.in 
Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) 

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:
In order to participate in the tender process, the registered vendors need to follow the

steps given in the section “Guidelines for hassle free Bid submission” and “Bidders Manual
Kit - Open Source Software Link” available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please
refer  to  respective  links  provided  in  e-tendering  tab.  The  vendors  can  get  digital
signature from anyone of the Certifying Authorities (CA s) licensed by the Controller of‟
Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS,
Customs, MTNL, GNFC and e-Mudhra.
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SECTION 6

INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS 

 A) Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 B) Eligibility of Applicants 

             The Brihanmumbai Municipal Corporation (BMC) invites e-tender on  “Item

Rate”  basis  in  Packet  ‘A’,’B’  and  ’C’  system  for  the  aforementioned  work to  appoint

Contractor  for  the  aforementioned  work  from contractors  of  repute,  multidisciplinary

engineering  organizations  i.e.  eminent  firm,  Proprietary/Partnership  Firms/  Private

Limited Companies/ Public Limited Companies/Companies registered under the Indian

companies’  act  2013,  the  contractors  registered  with  the  Brihanmumbai  Municipal

Corporation, (BMC) in Class “A” as per new registration and from the contractors/firms

equivalent and superior classes registered in Central or State Government/Semi Govt.

Organization/Central  or  State  Public  Sector  Undertakings,  will  be  allowed subject  to

condition that, the contractors who are not registered with BMC will have to apply for

registering  their  firm  within  three  months  time  period  from  the  award  of  contract,

otherwise  their  Bid  Security  i.e.  E.M.D  (Earnest  Money  Deposit)  will  be

forfeited/recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the  
following conditions of eligibility criteria: 

1.For Regular, Routine and Maintenance Works :

1.1 Technical Capacity: (Non-curable Document)

The tenderer should be manufacturer of Gas detector or their authorized dealer/ rep-
resentative. If the tenderer happens to be authorized dealer/representative of the man-
ufacturer, the tenderer shall submit the ‘Authorization Certificate’ on the letter-head of
manufacturer as per format given in Proforma.

                     And

. The tenderer(s)  in their own name should have satisfactorily executed the work of sim-
ilar nature in BMC / Semi Government /Government/ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in which bids
are invited as a prime contractor (or as a nominated sub-Contractor, where the sub-
contract had involved similar nature of work as described in the scope of works in this
bid document, provided further that all other qualification criteria are satisfied.)

a) Three similar completed works each of value not less than the value equal to 
Rs.7,85,534/-
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                     Or

b)  Two similar completed works each of value not less than the value equal to    
Rs.9,16,457/-

                    Or

c) One similar completed work of value equal and or not less than the
Rs.13,09,224/-

The value of executed works shall be brought to current  costing level by en-
hancing the actual value of work at compound rate of 10 % per annum; calculated
from the date of completion to last date of receipt of applications for tenders. 
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity: (Non-curable Document)

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to  Rs.7,85,534/-  in  last three (3) financial years immediately preceding the

Financial Year in which bids are invited (FY 2023-24, 2024-25 and 2025-26). 

    To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited

balance sheet) duly certified by Chartered Accountant.  

     The turnover can be enhanced by 10% every year to bring the present level.

 Documentary evidence shall be submitted.

1.3 Similar Experience:  (Non-curable Document)

          For assessing the technical capacity of Regular, Routine & Maintenance
works;  Similar  work  means  ‘SITC  or  Repairs  of  toxic/combustible  gas
detection  system’ for  BMC  department/  Government/Semi  Government  /
Public Sector Organizations.’

• Past  performance  certificates  (along  with  Purchase  Order/Work  Order),
including the work order number and date, cost of the work, contract period,
etc. shall be annexed by the bidder while submitting the offer.

 C)  Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A  = Maximum value of Civil  Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
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year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

2.  For Original and New construction works

2.1  Technical Capacity (Project Experience): 

The tenderer(s)  in their  own name should have satisfactorily executed the
work of similar nature BMC /Semi Govt. /Govt./ Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in
which  bids  are  invited  as  a  prime  Contractor  (or  as  a  nominated  sub-
Contractor,  where the subcontract  had involved similar  nature of  work as
described in the scope of works in this bid document, provided further that
all other qualification criteria are satisfied)

a)  Three  similar  completed  works  or  currently  executing  three  works  of
similar nature each costing 30% of estimated cost.*

OR

b) Two similar completed works or currently executing two works of similar
nature each costing 40% of estimated cost.*

OR

c) One completed work or currently executing one work of similar nature of
aggregate 60% of estimated cost.*

The value  of  executed  works shall  be  brought  to  current  costing  level  by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications
for tenders. 

*In case of ongoing works to be considered, the bidder must have received
payment bills of 80% of the contract sum for the work/works executed last
day of month previous to the one in which bids are invited.
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2.2  Financial Capacity
Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered
Accountant’ (in all classes of civil engineering construction works only) equal
to  30%  of  the  estimated  cost  of  work  in  last  three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited. 

•  To ascertain this,  tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.  

•  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience

 C)  Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A  = Maximum value of Civil  Engineering works executed in any one year (year
means Financial year) during the last five years (updated to the price level of the
Financial year in which bids are received at a rate of 10% per year) taking into
account the completed as well as works in progress.

•  N  = Number of years prescribed for completion of the Project/Works,  excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are being
invited.

•  Note:  The  statement  showing  the  value  of  existing  commitments  and on-going
works as well  as the stipulated period of  completion remaining for  each of  the
works listed should be attached along with certificates duly signed by the Engineer-
in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing  the  contract,  inordinate  delays  in  completion,  litigation  history,  or
financial failures etc.

  D. Equipment Capabilities as required for this work: 

a) Regular and Routine works: (NOT APPLICABLE FOR PURE SUPPLY TENDER)

   The successful bidder will make the arrangements of the required equipment on the day

of  commencement  or  with  respect  to  the  progress  of  the  work  in  phases,  as  per  the

34



instructions of site  in charge.  The successful  bidder and, to that  effect he will  ensure

commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid

in Packet B. However, this condition in no way shall  dilute the respective condition in

Registration Rules of BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-

nish with their bid, a detailed construction planning and methodology supported with

assessment  study  of  requirements  of  equipment/plants  &  machineries  to  allow  the

employer to review their proposal. The bidder will ensure his commitment to make the

arrangements of the required equipment on the day of commencement or with respect to

the  progress  of  the  work  in  phases,  as  per  the  instructions of  site  in  charge  on an

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in Registration

Rules of BMC.

Note:

1. Bidders shall submit the undertaking for equipment capability  (NOT APPLICABLE

FOR PURE SUPPLY TENDER) and other undertakings as such on a single Rs. 500/-

stamp paper. 

E. Technical Personnel 
For fixing requirement of Technical staff as required for this work shall be as 

follows:-

Cost of work

(Rs. In 

Crores) 

Requirement of Technical Staff Minimu

m 

Experien

ce (year)

Designation

Qualification Number

More than 
100 
(Not
Applicable)

i)Graduate 
Engineer(Major 
component) 

ii)Graduate Engineer 

iii) Graduate 
Engineer 
or 
Diploma 
Engineer 

iv) Graduate 
Engineer

1 

2+1 

4 

2 

1+1 

20 

12 

5 

10 

8 

Project Manager in 
major discipline of 
engineering 

Deputy Project 
Manager in major 
discipline of 
engineering 

Project/Site Engineer 

Quality Engineer 
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v) Diploma 
Engineer 

vi) Graduate 
Engineer

1 

1+1 

8 

6 

surveyor 

Project Planning/ 
Billing Engineer 

More than 
50 to 100 
(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer

iii) Graduate 
Engineer
or 
Diploma 
Engineer 

iv) Graduate 
Engineer

v) Diploma 
Engineer 

vi) Graduate 
Engineer 

1 

1+1 

2+1 

1 

1 

1+1

20 

12 

5 
Or 

10 

8 

8 

6 

Project Manager 

Deputy Project 
Manager 

Project/Site Engineer 

Quality Engineer 

surveyor 

Project Planning/ 
Billing Engineer 

More than 
20 to 50 

(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer
or 
Diploma 
Engineer 

iv) Graduate 
Engineer

v) Diploma 
Engineer 

vi) Graduate 
Engineer

1 

1+1 

1 

1 

1 

20 

5 
Or 
10 

8 

8 

6 

Project Manager 

Project/Site Engineer 

Quality Engineer 

surveyor 

Project Planning/ 
Billing Engineer 
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10 to 20 
(Not
Applicable)

i)Project Manager 
with degree in 
corresponding 
discipline of 
Engineering 

ii) Graduate Engineer

iii) Graduate 
Engineer 
             or 
    Diploma Engineer 

1 

1 

2 

2 

10 

5 

2 

5 

 Principal Technical 
Representative 

Technical 
Representative 

Project/Site Engineer 
and 

Project Planning/ 
billing 
Engineer 

5 to10 

(Not
Applicable)

i) Graduate Engineer

ii) Graduate Engineer

             or 

   Diploma Engineer 

1 

2 

2 

5 

2 

5 

Principal Technical 

Representative 

Project/Site Engineer 

Engineer 

More than 
1.5 to 5
(Not
Applicable)

i) Graduate Engineer 

ii) Graduate Engineer
           or 

   Diploma Engineer 

1

1

1

5

2

5

Principal Technical 
Representative 

Project/Site Engineer 

Billing Engineer 

Up to1.5
(Applicable)

1. Graduate Engineer
 or

 2. Diploma Engineer

1

1

2

5

Principal Technical 
Representative 

Project / Site Engineer
/ Billing Engineer

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following 

rates.

Sr. 

No.

Qualification Experience

(years)

Rate of recovery

1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Diploma Engineer 5 Rs.15,000/- p.m.
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 F. TIME PERIOD OF THE PROJECT :

Entire  project  should  be  completed  and  delivered  within 02  (Two)  months

(Including Monsoon) of time from the date of issue of Purchase Order (PO). 

The time allowed for carrying out the work as entered in the Tender shall be

strictly  observed  by  the  Contractor  and shall  be  reckoned from the  date  on which  the

Purchase Order (PO) is given to the Contractor. The work shall throughout the stipulated

period of the Contract be proceeded with all due diligence as time being deemed to be the

essence of the contract on the part of the Contractor. On failing to do so, the Contractor

shall  pay  as  compensation  an  amount  which  shall  be  governed as  per  Clause  -  84  of

Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below: 

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in  02 (Two) months (Including Monsoon)

The programme for completion of work shall be a part of the Contract Document

in the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the

work  as  per  the  Schedule  given in  the  Contract  and the  programme submitted  by  the

Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within
30 days from the date of issue of letter of acceptance. If the documents are not submitted
within the stipulated time a penalty of  Rs 5000/- per day will be applicable to the
contractor. All contract documents need to be duly affixed with stamp duty properly signed
along with evidence/proof of payment of security/contract deposit within 30 days from the
date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30
days  from the  date  of  issue  of  Letter  of  Acceptance,  the  Tenderer/  Contractor  already
accepted shall be considered as cancelled and legal steps be taken against the contractor for
recovery of the amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after
expiry of period up to which the contractor has agreed to maintain the work in good order is
over. In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good order,
the amount of security deposit retained by BMC shall be adjusted to-wards the excess cost
incurred by the Department on rectification work.
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J. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of this security
deposit whether paid in one sum or deducted by installments or in the case of abandonment
of the work owning to serious illness or death of the contractor or any other cause, the
Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the
following process, as he may deem best suited to the interest of BMC - 

(a) To rescind the contract (for which recession notice in writing to the contractor under the
head of  Executive  Engineer shall  be  conclusive  evidence) and in that  case, the security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

 (b) To carry out the work or any part of the work departmentally debiting the contractor
with  the  cost  of  the  work,  expenditure  incurred  on  tools  and  plant,  and  charges  on
additional supervisory staff including the cost of work-charged establishment employed for
getting the unexecuted part of the work completed and crediting him with the value of the
work done departmentally in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract. 

The  certificate  of  the  Executive  Engineer  as  to  the  costs  and other  allied  expenses  so
incurred  and  as  to  the  value  of  the  work  so  done  departmentally  shall  be  final  and
conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which case all  expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency will be debited to the contractor and the
value of the work done or executed through the new contractor shall be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive
Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new contractor and as to the value of the work so
done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing
the performance of such work and the amount payable to him in respect thereof and he
shall only be entitled to be paid the amount so certified. In the event of either of the courses
referred  to  in  Clause  (b)  or  (c)  being  adopted  and  the  cost  of  the  work  executed
departmentally or through a new contractor and other allied expenses exceeding the value of
such work credited to the contractors amount of excess shall be deducted from any money
due to the contractor, by BMC under the contract or otherwise, howsoever, or from his
security deposit or the sale proceeds thereof provided, however, the contractor shall have no
claim against BMC even if the certified value of the work done departmentally or through a
new contractor exceeds the certified cost of such work and allied expenses, provided always
that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive  Engineer,  the  contractor  shall  have  no  claim  to  compensation  for  any  loss
sustained by him by reason of his having purchase or procured any materials or entered in
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to any engagements or made any advance on account of or with a view to the execution of
the work or the performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a public officer
or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,
reward or advantage,  pecuniary or otherwise,  shall  either directly or indirectly be given
promised or offered by the contractor or any of his servants or agents through any public
officer,  or  person  in  the  employ  of  BMC/Govt.  in  any  way  relating  to  his  office  or
employment, or if any such officer or person shall become in any way directly or indirectly
interested  in  the  contract  the  Engineer  In-charge  may  thereupon,  by  notice  in  writing
rescind  the  contract  and the  Security  Deposit  of  the  Contractor  shall  thereupon stand
forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure
as if  the contract had been rescinded under above clause J hereof;  and in addition the
contractor  shall  not  be  entitled  to  recover  or  be  paid  for  any  work  therefore  actually
performed under the contract.
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➢ Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’ 

a) Valid Registration Certificate (BMC M&E Class A as  per new registration and from the
contractors/firms  equivalent  and  superior  classes  registered  in  Central  or  State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will   be
allowed subject to condition that,  the contractors who are not registered with BMC  will
have to give undertaking that they will apply for registering their firm in BMC within three
months’  time period from the award of contract,  otherwise their Bid Security i.e.  E.M.D
(Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee
of respective class will be recovered as penalty). 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 lakhs as governed
by Registration Rules in force for respective Class of Contractor M&E works. A Solvency
Certificate registered beyond 12 months from the date of its issue will not be considered.
Certificate  of  Solvency  (in  Hindi/Marathi/English)  shall  be  obtained  from scheduled  or
Nationalised Bank, in the name of the applicant/Firm/Company only.

c)  A  document  in  support  of  Registration  under  Maharashtra  GST  Act  2017.  GST
Registration Certificate in Maharashtra. Those not registered in Maharashtra shall submit
an undertaking to the effect that if  they are successful tenderer, they shall submit GST
Registration Certificate in Maharashtra within 15 days of issue of work order, failing which
payment for the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be. However, in case
of Public Limited companies, Semi Government Undertakings, Government Undertakings,
no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) / C.A.(WSSD) of BMC.

f) Scanned copy of EMD paid receipt and Tender Fee paid receipt

g)  The bidders shall categorically provide their valid Email-ID in packet ‘A’. 

NOTE: 

● If  the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited. 

● If it is found that the tenderer has not submitted required documents in Packet “A”
then,  the  shortfalls  will  be  communicated  to  the  tenderer  through  e-mail  only  and
compliance required to be made within a time period of three working days otherwise they
will be treated as non-responsive. 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) The list  of  similar type of  works as stated in para ‘A’  of  Post  qualification (eligibility
criteria) successfully completed during the last seven years in prescribed proforma, in the
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role of prime contractor. Information furnished in the prescribed proforma (Proforma – I)
shall  be  supported  by  the  certificate  duly  self-attested.  Documents  stating  that  it  has
successfully completed during the last seven years at least one contract of similar works as
stated in eligibility criteria. 

b)  Annual  financial  turnover  for  preceding  three  financial  years  as  certified  by
Chartered Accountant preceding the Financial Year in which bids are invited.  Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding
three financial years preceding the Financial Year in which bids are invited. (Proforma
II) 

c)  Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow requirements for the subject contract
in the event of stoppage, start-up, or other delay in payment, of  the minimum 15% of the
cost  of  the  work  tendered  for,  net  of  the  tenderer's  commitment  of  other  contracts
(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence). 

d) The  bidder  shall  give  undertaking  on Rs  500/-stamp paper  that  it  is  his/their  sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at
site before start of the work (NOT APPLICABLE FOR PURE SUPPLY TENDER).

i)Regular and Routine works: The successful bidder shall make the arrangements of the
required equipments on the day of commencement or with respect to the progress of the
work in phases, as per the instruction of site in charge. The successful bidder and to that
effect  he  will  ensure  commitment  on  an  undertaking  on  Rs.  500/-  stamp paper  to  be
submitted along with the bid in Packet B. However, this condition in no way shall dilute the
respective conditions in Registration Rules of BMC (NOT APPLICABLE FOR PURE SUPPLY
TENDER). 

Note: 

Insistence of availability of equipments / plants at a particular distance from site should
not be made in the tender document. 

ii) New and Original Works: The bidder should, undertake their own studies and furnish
with  their  bid,  a  detailed  construction  planning  and  methodology  sup-ported  with
assessment study of requirements of equipment/plants & machinery to allow the employer
to review their proposal. The bidder shall ensure his commitment to make the arrangements
of the required equipment on the day of commencement or with respect to the progress of
the work in phases, as per the instructions of site in charge on an undertaking on Rs.500
stamp paper to be submitted along with the Bid in Packet B. However, this condition in no
way shall dilute the respective condition in Registration Rules of BMC

iii)  Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with
the approval of concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document

iv)Details of  works in hand (Proforma VI-A & VI-B) (original),  along with copies of work
orders & attested copies of  works completed duly filled, signed and stamped on letterhead..

v) Statement showing assessed available Bid Capacity

vi Details of atleast similar work as per Proforma III, along with copies of work orders &
attested copies of  works completed duly filled, signed and stamped on letterhead.

vii) Details of Personnel  as per Proforma IV duly filled, signed and stamped on letterhead.
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viii)  Details of  Litigation history as per Proforma-VII  duly filled,  signed and stamped on
letterhead.

ix) Duly filled, signed & stamped Annexure-A  on letterhead

x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in

    Annexure -B (Pre Integrity PACT), Annexure- C (Declaration cum Indemnity Bond),
Annexure -E (Affidavit for Best price), Annexure- F (Irrevocable Undertaking) 

Note: Bidders  shall  submit  the  undertaking  for  equipment  capability  and  other
undertakings as such on a single Rs.500/- stamp paper  (NOT APPLICABLE FOR PURE
SUPPLY TENDER).

xi) The tenderer shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time
period, considering major activities. 

2.   Organizational set up envisaged by the contractors.

3.Plant & equipment proposed to be deployed for this work. (NOT APPLICABLE FOR PURE
SUPPLY TENDER)

4.Site Offices and laboratories proposed to be  set up

5. A note on how the whole work will be carried out (work plan including methodology). 

6. Quality management plan.

7. All the activities included in the Scope of work shall be covered in the work plan 

xii) Grievance Redressal Mechanism as per Annexure- G

xiii) Documents related to technical and financial capacity with respect to Eligibility
criteria as stipulated in the tender document (Non-curable).

xiv) Copy of Manufacturer's authorization certificate as per attached format in draft
tender  for  authorized  representative  (dealer/distributor/contractor/firm)  who  is
tenderer (Non-curable) (Wherever Applicable).   

xv) Site visit undertaking as per Annexure- H

xvi) Technical Data sheet (Annexure-1), if applicable

xvii) Technical Deviation Schedule (Annexure-2), if applicable

xviii) Duly filled, signed & stamped Form of Tender

xix) Annexure-Rebate (For Rebate/Buyback), if applicable

xx)  Duly filled, signed & stamped Undertaking-I on letter head

xxi) Environmental Management Plan Annexure- I

xxii) Digitally signed this Full Tender document copy

                                                                                              

Note: 

i. The Electrical / Mechanical work shall be got carried out by the civil contractors through
the contractors registered with BMC. in Electrical Category. Information about the registered
contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E.  (Monitoring  &
Registration Cell).  Attested scanned copy of the valid registration certificate  in Electrical
Category shall be uploaded with the tender along with the undertaking from the registered
Electrical Contractor stating his willingness to carry out the tender work. 
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ii. The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the
tenderer has more than 10 employees /persons on his establishment (in case of production
by use of energy) and 20 employees/persons on his establishment (in case of production
without use of energy) to BMC as and when demanded. In case of less employees/persons
mentioned above then the successful bidder has to submit an undertaking to that
effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii. The bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952,
if tenderer has more than 20 employees/persons on his establishment, to BMC as and when
demanded.  In case  if  the successful  bidder  has  less  employees/persons mentioned
above then the successful bidder has to submit an undertaking to that effect on Rs.
200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note: 

● If it is found that the tenderer has not submitted required curable documents in
Packet “B” then, the shortfalls will be communicated to the tenderer through e-mail
only and compliance required to be made within a time period of three working days
otherwise they will be treated as non-responsive. 

PACKET- C

a. For Percentage Rate Tenders 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is
no separate provision to quote % in physical form, Tenderer shall submit the price bid  in
Packet  'C'  (Financial  Cover)  (ONLINE ONLY) by filling  percentage variation figures  in
BOQ.xls  file  uploaded on https://mahatenders.gov.in under this  tender  bid number. (If
entered ‘0’ it will be treated as ‘at par’. By default the value is zero only).

 Note: 
1)  In case of  rebate  / premium of  15 % and above as quoted by the tenderer,  the rate
analysis of major items shall be submitted by L1 and L2 bidder after demand notification by
email  to  bidders  by  concerned  Dy.  Ch.Eng.  The  format  for  rate  analysis  is  annexed  at
Annexure D.
2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge
within 3 working days from the date of communication on email, failing to which EMD will be
forfeited,  and  the  bid  will  be  rejected,  and  next  successful/  Responsive  bidder  will  be
considered. Thereafter, negotiation will be done with the said successive/responsive bidder
with respect to his quoted rate.
b) For Item Rate Tenders 
       Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on
the screen.  Tenderer shall submit the price bid in Packet 'C'  (Financial Cover)  (ONLINE
ONLY) by filling the values in BOQ.xls file uploaded on https://mahatenders.gov.in under
this tender bid number. 

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote
inclusive of  all  taxes other than GST (Excluding GST),  Levies,  Duties,  Cess etc as
applicable at the time of bid submission. 
      GST as applicable shall be paid separately on submission of bills/invoice. 

BID SECURITY OR EMD 

● The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 
specified in the Bid Data Sheet. This bid security shall be in favor of the authority 
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 
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● The tenderers shall pay the entire amount of EMD/Bid Security amount as 
specified in the bid, through payment gateways of Government of Maharashtra (GoM) on 
URL http://mahatenders.gov.in. The bidder shall upload scanned copy of online paid 
EMD along with the bid submission in packet ‘A’.

●  Any bid not accompanied by an acceptable Bid Security and not secured as 
indicated in sub-clause mentioned above, shall be rejected by the Employer as non-
responsive.

● The Bid Security of the successful Bidder will be discharged when the Bidder 
has signed the Agreement and furnished the required Security Deposits.

●  In case, the successful bidder become non responsive or successful bidder  
withdraw the bid or is unwilling to extend the bid validity period, in such circumstances,
if L2 bidder is agreeable to extend the bid validity period and ready to deposit the 
requisite amount of bid security/ EMD / ASD to the department with in the stipulated 
time period i.e.15 days, the department will process further as per normal procedure.

● Refund of EMD 
    a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online

                will be refunded automatically. 
            b) The Bid security of successful bidder will be discharged when the bidder has signed
                the agreement and /or furnish the required Security Deposits as elaborated in
                Standard Bid Document. 

● Forfeiture of EMD

           The Bid Security may be forfeited: 

a)  if  the  Bidder  withdraws  the  Bid  after  bid  opening  (opening  of  technical
qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by
the bidder, EMD shall be forfeited and bid will be rejected. 

●  The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents
will  be  considered as ‘Intentional  Avoidance’  and if  three or more cases in 12
months are re-ported, shall be viewed seriously and disciplinary action against the
defaulters such as banning/de-registration, etc. shall be taken by the registration
cell with due approval of the concerned AMC. 

● If non-responsive; 

    If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in such
circumstances,  the bidder will be made non-responsive and financial packet
‘C’ of non-responsive bidder will not be opened. However there will not be
any forfeiture of EMD.

Note: 

i)  Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

   i. Valid Registration Certificate 
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  ii. Valid Bank Solvency 

      iii. GST Certificate 

      iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

              v. Partnership Deed and any other documents 

              vi. Undertakings as mentioned in the tender document. 

     b. Wrong calculation of Bid Capacity (deleted and moved to Non curable defect as per
circular no. CHE/BM/019919/II dt. 07.01.2019).

c. No proper submission of experience certificates and other documents, etc.(deleted and
move to Non curable defect  as per circular no.CHE/BM/019919/II dt. 07.01.2019).

Note:- In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be allowed
& 2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, curable

defects are not complied by bidder within given time period, the bidder shall be treated as

Non-Responsive & such cases will  be informed to Registration and Monitoring Cell  Such

non-submission of documents will be considered as Intentional Avoidance' and if three or

more  cases in  12 months are  reported,  shall  be  viewed seriously  and disciplinary action

against the defaulters such as banning/de registration, etc. shall be taken by Registration

Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean 

 a. In-adequate submission of EMD/ASD amount, 

 b. In-adequacy of technical and financial capacity with respect to Eligibility criteria

     as stipulated in the tender. 

 c.  Wrong calculation of Bid Capacity (Not Applicable for this tender).

d.   No proper submission of experience certificates and other documents, etc.

BID VALIDITY    

Bids shall remain valid for a period of not less than one eighty (180) days after the

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive. 

In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the

Employer may request that the bidders may extend the period of validity for a specified

additional period. The request and the bidders’ responses shall be made in writing or by

cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing

to the request will not be required or permitted to modify his bid, but will be required to

extend the validity of his bid security for a period of the extension. 

DEFECT LIABILITY PERIOD 
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● The Contractor is expected to carry out the construction work in Workmen like manner
so as to  meet  the requirement and specification for  the  project.  It  is  expected that  the
Workmanship  and  materials  will  be  reasonably  fit  for  the  purpose  for  which  they  are
required. 

● Defects or defective work is where standard and quality of workmanship and materials
as specified in the contract is deficient. Defect is defined as a failure of the completed project
to satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any  implied  terms  and conditions  as  to  its  quality,  workmanship,  durability,  aesthetic,
performance or design. Defects in  construction projects/works are attributable to various
reasons. 

●   Some  of  the  defects  are  structural  defects  results  in  cracks  or  collapse  of  faulty
defective plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation,
cooling or heating systems, inadequate fire systems etc. The defects could be various on
accounts of different reasons for variety of the projects. 

● The  Engineering  In  charge  /  Project  Officer  shall  issue  the  practical  completion
certificate  for  the  project.  During  the  Defect  Liability  Period  which  commences  on
completion of the work, the Engineering In charge shall inform or the contractor is expected
to be informed of any defective works by the Employer’s representative of the defects and
make good at contractor’s cost with an intention of giving opportunity to the contractor of
making good the defects appeared during that period. It is the contractor’s obligation under
the  contract  to  rectify  the  defects  that  appear  during  Defect  Liability  Period  and  the
contractor shall within a reasonable time after receipt of such instructions comply with the
same at his own cost. The Engineering In charge/Project Officer shall issue a certificate to
that effect and completion of making good defects shall be deemed for all the purpose of this
contract to have taken place on the day named in such defect liability certificate. 

● If  defective  work  or  workmanship  or  design  have  been  knowingly  covered-up  or
conceived so as to constitute fraud, commencement of the Defect Liability Period may be
delayed. The decided period may be delayed until discover actually occurs  on at least the
defect could have been discovered with reasonable diligence, whichever is earlier. 

● The DLP for this work shall be 3 years.

●  Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability Period
shall  be  extended  for  as  long  as  Defects  remain  to  be  corrected.  Every  time  notice  of
Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the
duration of time specified by the Engineer’s notice. The Engineer may issue notice to the
Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, or
brought to his notice. The Contractor shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance report. 

● It is the Completion Stage when the contractor has completed all of the works and fixed
all of the defects that were on the list of issue by Engineer-in-charge. When this happens,
the  engineer  must  issue  a  ‘Certificate  of  Completion’.  On  the  issue  of  ‘Certificate  of
Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate
statement’  as  an  acknowledgment  to  the  engineer  not  later  than  14  days  after  the
‘Certificate  of  Completion’  has  been  issued.  During  the  ‘Defect  Liability  Period’,  the
contractor has to obey all written instructions from the engineer to carryout repairs and fix
any defects which appear in the Permanent Works. If the contractor does not ,due to his
own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the
‘Defect Liability Period’ will continue until all works instructed by engineer is done. 
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SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit – The successful tenderer, here after referred to as the contractor shall
pay an amount equal to two (2) percent of the contract sum shall be paid within thirty days
from the date of issue of letter of acceptance.

   The said contract deposit shall be paid in the form of Demand Draft (D.D.) only

II) Retention Money –– The retention money equal to 5.00% of the Contract

Sum will  be  recovered from the contractors every bill  i.e.interim/running/final bill.  The
clause of retention money will not be applicable M & E Department.

B. Additional Security Deposit (ASD) : - (Applicable for Percentage Rate tender ONLY)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate  above  12.00  %   on

estimated cost

At 2.00% of Estimated cost for each %  rebate & part thereof,

in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be

submitted during office hours minimum one day before opening of packet ‘C’  to Head Clerk

(Account) of the Dy HE (PPC) in sealed envelope. If ASD is not applicable then the bidders

shall submit sealed envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before  opening  of  Packet-‘C’  within  office  hours  then  the  EMD of  the  respective

bidders will  be forfeited and the company with their  Directors/Partners and other

companies  with  the  said  Directors  /  Partners  will  be  further  debarred  from  any

tendering process for the period of at least 2 years.

C. Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay amount in the
form of “Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and

rebate less 0 to 12%

PG=  0.92%  x  contract  sum  applicable  for  rebate
upto 12%

For  rebate  of  12.01%  and
more

P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%
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Note: Contract sum shall mean amount after application of rebate/premium as quoted by
the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in
the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid
within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

●        Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only

PG of 10% of contract sum be taken from the successful bidder on award of contract

only.

●    BMC departments shall ensure to incorporate specific condition regarding above

in bid document and e-tender notice.

D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP
(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3
years DLP) subject to no recoveries are pending against the said work, provided that the
Engineer is satisfied that there is no demand outstanding against the Contractor. No claim
shall  be  made  against  the  Balance  Contract  Deposit  after  the  issue  of  Defects  Liability
Certificate.

II. Refund of Retention Money (Not Applicable)

 One-half  (50%)of  the  Retention  Money  shall  be  released  within  30  days  of  issue  of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer
issues a Taking-over Certificate for a section or part of the Permanent Works, only such
proposition thereof as the Engineer determines (having regard to the relative value of such
section  or  part  of  the  Works)  shall  be  considered  by  the  Engineer  for  payment  to  the
Contractor. 

The balance Retention Money shall be released within 30 days after completion of 3rd year
of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or
2  or  3  years  DLP)  provided  that  the  Engineer  is  satisfied  that  there  is  no  demand
outstanding against the Contractor. In the event of different Defects Liability Periods have
been specified or become applicable to different sections or parts of the Permanent Works,
the said moneys will be released within 30 days on expiration of the latest of such Defects
Liability Periods. 
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Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated
in and that amount shall be paid as per condition stated therein.

III)   Refund of Additional Security Deposit   (Applicable for Percentage Rate tender ONLY)

One-half (50 % ) of the additional security deposited (ASD) shall be released after the completion
of 50% financial progress of the work. The balance ASD shall be released within 30 days of issue
of ‘Certificate of Completion’ with respect to the whole of the Work. In the event the Engineer
issues  a  Taking-over  Certificate  for  a  section  or  part  of  the  Permanent  Works,  only  such
proposition thereof  as  the  Engineer  determines  (having regard to  the  relative  value of  such
section or part of the Works) shall be considered by the Engineer for Refund of ASD to the
contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  of
completion of Defects Liability Certificate subject finalization of final bill whichever is later
and no recoveries are pending against the said work, provided that the Engineer is satisfied
that there is no demand outstanding against the Contractor.

 Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP 

Deposits refunded 

after completion

After  3  yrs  of
DLP

After  Completion  of
DLP

ASD + 50% of RM CD + 50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after 

completion

After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract
and clubbing of  various contracts of  the said contractor will  not  be allowed. In case of
obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6
months from the completion of defect liability period/ warranty period. 

b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued  on  behalf  of  the  Contractor  by  any  of  the  Nationalized  or  Scheduled  banks  or
branches of foreign banks operating under Reserve Bank of India regulations located in
Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of Instructions
to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan
and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager
of a Regional Branch of the same bank within the Mumbai City Limit categorically endorsing
thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or
the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of
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the  Bank or  the  bank itself  in  case  of  default  by  the  Contractors  furnishing  the  Bank
Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed
from time to time until the Contractor has executed and completed the works and remedied
any defects therein.

E. Legal + Stationary Charges: (As per latest applicable circular in force) 

          Successful tender shall pay the Legal Charges+Stationary charges with applicable

GST, as given below or as per latest applicable circular in force at the time of execution of

written contract. 

Sr.
No.

Contract Sum in Rs. Legal and Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2
From 50,001/- to 
1,00,00,000/-

0.10% of contract sum, round to the next 100 +
18 % GST (Minimum Rs. 1,000/- & Maximum Rs.
10,000/- + 18 % GST)

3
From 1,00,00,001/- 
to 10,00,00,000/-

 Rs.  10,000/-  for  contract  sum  upto
Rs. 1,00,00,000/-  + 0.05% of contract cost above
1,00,00,001/- round to the next 100 plus 18 %
GST

4
Rs.10,00,00,001 and
above.

Rs.  55,000/-   for  contract  sum  upto
Rs.10,00,00,000/-  + @ 0.01% of  amount  above
Rs.10,00,00,000/- of contract cost  (rounded to
next 100) plus 18% GST 

           The tenderers are requested to note that stationary charges as given in the table

above (or as per latest applicable circular in force) will  be recovered from the successful

tenderer for supply of requisite prescribed forms for preparing certificate bills in respect of

the work. 

F. Stamp Duty  (as per latest applicable circular in force at the time of award of
contract) : - 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duty is payable  for “works contract” that  is  to  say,  a contract for  works and labour or
services involving transfer of property in goods (whether as goods or in some other form) in
its execution and includes a sub-contract, as under :

a. Upto Rs. 5 lakhs Rs. 500/-

b. Above Rs. 5 lakhs upto Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above 

Rs. 5 lakhs

Max. Rupees 25 lakhs

c. Above Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above

Rs. 5 lakhs

Max. Rupees 25 lakhs
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ii. The successful bidder shall enter into a contract agreement with BMC within 30 days
from the date of issue of Work Order and the same should be adjudicated for payment of
Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be recovered from
the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty
by  two  separate  Demand  Draft  or  Pay  Order  in  favour  of  “Superintendent  of  Stamp,
Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

v.  Stamp duty on Bank Guarantee : 

Stamp Duty is payable on BG – Minimum Rs. 500/- or 0.5% of total BG amount. As per
article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% will be applicable to the all
bank guarantee submitted also which are required to be renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

IMPORTANT DIRECTIONS

1.  All  the  information  uploaded shall  be  supported  by  the  corroborative  documents  in
absence of which the information uploaded will be considered as baseless and not accepted
for qualification criteria. All the documents shall be uploaded with proper pagination. The
page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open
Source Software Link. The detail guidelines for creation and submission of bid are available
in the referred document. 

Any  queries  or  request  for  additional  information  concerning  this  TENDER  shall  be
submitted by e-mail to eemnepjppc.he@mcgm.gov.in.  

The  subject  shall  clearly  bear  the  Tender  identification/  title:  "Queries/  Request  for
Additional  Information:  TENDER  for……...…………………………………………………………..  .
Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same/different BID-
Document number for re-quoting and such development needs to done by IT department in
BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the
bidders quoting the same rates i.e. L1. 

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the
successful bidder will be decided by lottery system by H.E.

Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of
Acceptance.

4. Barricading for works shall be provided free of cost as per Circular u/No.MGC/F6342
dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and specifications
with slogans and department wise colour codes (Applicable only for Outside Plant Works).

53



SECTION 7 
SCOPE OF WORK

(Pl refer section 10 Specifications)
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

BILL OF QUANTITIES 

(This is Full list of BOQ items f  or   Information Purpose Only, Actual Rates of single job shall be filled

Online as shown in Item Rate BOQ at Page No.58 

Sr.
No.

Description Quantity Unit
Total Amount in
INR (Exclusive

of GST)

1
SITC of Chlorine Gas Sensors 
(As per Technical Specifications)

40 Nos

2
SITC of Leak Detector Panels 
(As per Technical Specifications)

05 Nos

3
SITC of Power cable 
(As per Technical Specifications)

100 Mtrs

Sub-Total (Exclusive of GST)

Note: 

1. This full list of “Bill of Quantities and Rates” and it is for information purpose only. This

page should not be uploaded otherwise the tender shall be out rightly rejected.

2. The full description can be referred to this page.

3. Actual Rates of single job shall be filled Online as shown in Item Rate BOQ at Page No.58.
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Item Rate BOQ
Tender Inviting Authority: DY HE (PPC)

Name of
work

SITC of Chlorine Gas Sensors and Leak detector panels with allied cabling
work at Chlorination Plant, Panjrapur.

         Contract No. : 2026_MCGM________

Name of the Bidder/Bidding 
Firm/Company

To be filled online

PRICE SCHEDULE (Bill of Quantities)
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling

 the relevant columns, else the bidder is liable to be rejected for this tender. 
Bidders are allowed to enter the Bidder Name and values only)

Sr
.
N
o.

Item Description
Quan
tity

Units

 Basic Rate in
figures to be
entereed by

Bidder
in INR (Exclusive

of GST)

Total Amount
without Taxes  in
INR (Exclusive of

GST)

Total Amount in
Words

1

SITC of Chlorine Gas
Sensors 
(As per Technical 
Specifications)

40 Nos

To be filled
online

individually
Will be fetched by system

automatically2

SITC of Leak 
Detector Panels 
(As per Technical 
Specifications)

05 Nos

3
SITC of Power cable 
(As per Technical 
Specifications)

100 Mtrs

TOTAL in Figures (In Rs.) (Exclusive of GST)

Quoted Rates in Words

Note: 

1. This “Bill of Quantities and Rates” is uploaded in BOQ.xls file for information purpose

only. The tenderer shall fill & upload price online BOQ.xls file as shown above. 

2. Tenderer shall fill the prices for Item Rate tender online in Packet-'C' Financial Cover of

the bid. The  tenderer shall quote inclusive of all taxes other than GST (Excluding GST),

Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable

shall be paid separately on submission of bills/invoice.

59



SECTION-09. 

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract 

A. General 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract  but  keep  their  defined  meanings.  Capital  initials  are  used  to  identify  defined

terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if

any, executed between the Contractor, Commissioner and the Corporation together with the

documents referred to therein including these conditions and appendices and any special

conditions, the specifications, designs, drawings, price schedules, bills of quantities and

schedule of rates. All these documents taken together shall be deemed to form one Contract

and shall be complementary to one another. 

The Contract  Data defines  the  documents  and other  information  which  comprise  the

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or

not,  whose  tender  has  been  accepted  by  the  employer  and  the  legal  successor  of  the

individual  or  firm or  company,  but  not  (except  with  the  consent  of  the  Employer)  any

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to

the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical

contingencies subject to such addition thereto or deduction there-from as may be made

under the provisions hereinafter contained. 

Note : The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as

mentioned in the tender adjusted by the Contractor’s percentage. 

•  In the case  of  item rate  contracts,  the cost  of  the work arrived at  after

finalisation of the quantities shown in schedule of items / quantities by the

item rates quoted by the tenderers for various items and summation of the

extended cost of each item. 

• In case of lumpsum contract, the sum for which tender is accepted. 

• Special discount / rebate / trade discount offered by the tenderer if any and

accepted by the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation . This

cost shall be included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature

provided  by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,

calculations,  samples,  patterns,  models,  operation  &  maintenance  manual  and  other

technical  information  of  like  nature  submitted  by  the  Contractor  and  approved  by  the

Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation(BMC) 

The “Employer” shall  mean the Municipal Corporation for Greater Mumbai / Municipal

Commissioner for Greater Mumbai, for the time being holding the said office and also his

successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,  Director

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works

and shall  include  the  superior  officers  of  the Engineering department  i.e.  Dy.Ch.Eng /

Ch.Eng. and shall mean and include all the successors in BMC 

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr.

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer

/ the Special Engineer, appointed for the time being or any other officer or officers of the

Municipal  Corporation  who  may  be  authorized  by  the  commissioner  to  carry  out  the

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special

Engineer or any other competent person appointed by the employer and notified in writing

to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for

the execution and completions of the Works and the remedying of any defects therein, but

does not include plant material or other things intended to form or forming part of the

Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall

complete the construction works. The Intended Completion Date is specified in the Contract
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Data. The Intended Completion Date may be revised only by the Engineer by issuing an

extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically

mentioned in  the  special  conditions  of  the  tender,  on,  under  in  or  through which  the

permanent works or temporary works are to be executed and any other lands and places

provided by the Municipal Corporation for working space or any other purpose as may be

specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are

reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification

thereof or addition or deduction thereto as may from time to time be furnished or approved

in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the

Contractor shall commence execution of the Works. It does not necessarily coincide with

any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the

Contractor to carry out a part of the construction work and/or routine maintenance in the

Contract, which includes work on the Site. 

Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor

to construct,  install,  maintain,  and turn over to  the Employer.  Routine maintenance is

defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings

in respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only. 
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2. Interpretation 

2.1 In interpreting these Conditions of  Contract,  singular also means plural,  male  also

means female or neuter, and the other way around. Headings have no significance. Words

have their normal meaning under the language of the Contract unless specifically defined.

The Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of

Contract to the Works, the Completion Date, and the Intended Completion Date apply to

any Section  of  the  Works  (other  than  references  to  the  Completion  Date  and Intended

Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following documents:

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's

Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other

document listed in the Contract Data. 

3 . Engineer's Decisions 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters

between the Employer and the Contractor in the role representing the Employer. However, if

the Engineer is required under the rules and regulations and orders of the Employer to

obtain prior approval of some other authorities for specific actions, he will so obtain the

approval, before communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,

and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer

shall be sent on the address or contact details given by the Contractor of Bid. The address

and contact details for communication with the Employer/ Engineer shall be as per the

details given in Contract Data. Communications between parties that are referred to in the

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means

shall be effective on confirmation of the transmission. The Notice sent by Registered post or

Speed post shall be effective on delivery or at the expiry of the normal delivery period as

undertaken by the postal service. 
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6. Subcontracting

          6.1 Unless specifically mentioned in the contract subletting will not be allowed.

Subletting, where otherwise provided by the contract shall not be more than 25% of the

contract price. 

6.2 The Contractor shall not be required to obtain any consent from the Employer for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the

Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in the

Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub

contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  some

unforeseen  circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor

of any responsibility under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public

authorities, utilities, and the Employer between the dates given in the Schedule of Other

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities

and services for them as described in the Schedule. The Employer may modify the Schedule

of Other Contractors, and shall notify the Contractor of any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by the

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including

movement of vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel 

8.1 The Contractor shall employ for the construction work and routine maintenance the

key personnel including technical personnel named in the Contract Data or other personnel

approved by the Engineer. The Engineer will approve any proposed replacement of technical
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personnel only if their relevant qualifications and abilities are substantially equal to those of

the personnel stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in

their  respective  trades or occupations. The Engineer shall  have authority to remove,  or

cause to be removed, any person employed on the site or works, who carries out duties

incompetently or negligently and persists in any conduct  which is prejudicial  to safety,

health or the protection of the environment. 

8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that  the

person leaves the Site within seven days and has no further connection with the Works in

the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the

Engineering Department of the BMC /State Government and has either not completed two

years after the date of retirement or has not obtained BMC/State Government’s permission

to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they

directly  affect  the  execution of  the  Works in  the  Employer’s  country,  the  risks  of  war,

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped

power,  civil  war,  riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s

employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s

design. 

11. Contractor's Risks 

11.1 All risks of loss of or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract other than the

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance (Not Applicable for Pure Supply)

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the

amounts and deductibles stated in the Contract Data for the following events which are due

to the Contractor's risks: 

    a) Loss of or damage to the Works, Plant and Materials; 

    b) Loss of or damage to Equipment; 
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   c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment)

        in connection with the Contract; and

    d) Personal injury or death. 

12.2  Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the

Contractor to the Engineer for the Engineer's approval before the Start Date. All

such insurance shall provide for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of

         the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 

12.5 If the Contractor does not provide any of the policies and certificates required, the

Employer may affect the insurance which the Contractor should have provided and

recover the premiums the Employer has paid, from payments otherwise due to the

Contractor or if no payment is due, the payment of premiums shall be debt due.

12.6 As  per  GCC  2016,  Contractor shall take  out,  contractor’s  all  risk  (CAR)

insurance  policy.  All  insurances  to  be  affected  by  the  Contractors  and/or  his

subcontractors shall be taken out with the Directorate of Insurance, Maharashtra

State only. In case, however, a particular aspect is not covered under the policy to

be obtained from the Directorate of Insurance, Maharashtra State, the contractor

will  be  allowed to have such insurance from other insurance company with the

prior permission of the Commissioner.

13. Site Investigation Reports 

    13.1 The  Contractor,  in preparing the Bid,  may rely,  at  his own risk,  on any Site

Investigation  Reports  referred  to  in  the  Contract  Data,  supplemented  by  any  other

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

     14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in

the tender) 

15.1 The Contractor shall  construct,  and install  and maintain the Works in

accordance

              with the Specifications and Drawings and as per instructions of the Engineer. 

15.2 The Contractor shall construct the works with intermediate technology, i.e.,

by

              manual means with medium input of machinery required to ensure the quality of

              works as per specifications. The Contractor shall deploy the equipment and

              machinery as required in the contract. 
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15.3 The Contractor shall take all reasonable steps to protect the environment

on and

            off the Site and to avoid damage or nuisance to persons or to property of the public

            or others resulting from pollution, noise or other causes arising as a consequence of

           his methods of operation. 

 During continuance of the contract, the Contractor and his sub-

contractors shall abide at all times by all existing enactments on environmental

protection and rules made there under, regulations, notifications and byelaws of

the State or Central Government, or local authorities and any other law, bye-law,

regulations that may be passed or notification that may be issued in future by the

State or Central Government or the local authority. Salient features of some of the

major laws that are applicable are given below: 

•  The Water (Prevention and Control of Pollution) Act, 1974, this provides for

the  prevention  and  control  of  water  pollution  and  the  maintaining  and

restoring of wholesomeness of water. ‘Pollution’ means such contamination

of water or such alteration of the physical, chemical or biological properties

of water or such discharge of any sewage or trade effluent or of any other

liquid, gaseous or solid substance into water (whether directly or indirectly)

as may, or is likely to, create a nuisance or render such water harmful or

injurious to public health or safety, or to domestic, commercial, industrial,

agricultural or other legitimate uses, or to the life and health of animals or

plants or of aquatic organisms. 

• The  Air  (Prevention  and  Control  of  Pollution)  Act,  1981,  this  provides  for

prevention, control and abatement of air pollution. ‘Air Pollution’ means the

presence in the atmosphere of any ‘air  pollutant’,  which means any solid,

liquid or gaseous substance (including noise) present in the atmosphere in

such concentration as may be or tend to be injurious to human beings or

other living creatures or plants or property or environment. 

• The Environment (Protection) Act, 1986, this provides for the protection and

improvement of environment and for matters connected therewith, and the

prevention of  hazards to human beings,  other living creatures,  plants and

property.  ‘Environment’  includes  water,  air  and  land  and  the  inter-

relationship which exists among and between water, air and land, and human

beings, other living creatures, plants, micro-organism and property. 

•  The Public Liability Insurance Act,  1991, This provides for public liability

insurance for the purpose of providing immediate relief to the persons affected

by accident occurring while handling hazardous substances and for matters
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connected herewith or incidental thereto. Hazardous substance  means any

substance or preparation which is defined as hazardous substance under the

Environment (Protection) Act 1986, and exceeding such quantity as may be

specified by notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion

Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with

the Programme submitted by the Contractor, as updated with the approval of the Engineer,

and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1  The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed

Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the

Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and

safety of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary

Works, where required. 

17.5  All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall

comply with all applicable safety requirements and take care of safety of all persons entitled

to be on the site and the works. He shall use reasonable efforts to keep the site and the

works, both during construction and maintenance, clear of unnecessary obstruction so as

to avoid danger to the persons and the users. 

• Workers employed on mixing asphaltic materials, cement and lime mortars shall be

provided with protective footwear and protective goggles. 

•  Stone breaker shall be provided with protective goggles and protective clothing and

seated at sufficiently safe intervals. 

• The area should be barricaded or cordoned off by suitable means to avoid mishaps of

any kind. Power warning signs should be displayed for the safety of the public whenever

cleaning works are undertaken during night or day. 
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• The workers engaged for  cleaning the manholes/sewers should be  properly trained

before allowing working in the manhole. 

 18.2 Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the

firms/agencies are in compliance with prevalent laws and regulations. 

II.  Review safety programs developed by each of the trade firms, prepare and submit a

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily

accessible during working hours, first-aid boxes at the rate of not less than

one box for 150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back

ground. 

iii.  Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the

equipment when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall

always be readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid

treatment, in the work places where the number of contract labour employed

is 150 or more. 

19. Discoveries 

19.1  Anything  of  historical  or  other  interest  or  of  significant  value  unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor shall

notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them. 

20. Possession of the Site 

20.1  The  Employer  shall  handover  complete  or  part  possession  of  the  site  to  the

Contractor 7 days in advance of construction programme. At the start of the work,

the Employer shall  handover the possession of atleast 75% of the site free of all

encumbrances,  the  remaining  25  %  of  the  possession  as  per  contractor’s

construction programme. 
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21. Access to the Site 

21.1 The  Contractor  shall  allow access to  the  Site  and to  any  place  where  work in

connection with the Contract is being carried out, or is intended to be carried out to

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The

Employer or authorized by the Employer. 

22. Instructions 

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with

the applicable laws where the Site is located. 

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the

Site and/or accounts and records of the Contractor and its subcontractors relating

to the performance of the Contract, and to have such accounts and records audited

by auditors appointed, if so required. The Contractor’s attention is invited to Clause

of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially

impede the exercise of the inspection and audit rights provided for under the Clause

& constitute a obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 

      The Engineer shall have the power and authority from time to time and at all times to

make and issue such further drawings and to give such further instructions and

directions  as  may  appear  to  him  necessary  or  proper  for  the  guidance  of  the

contractor and the good and sufficient execution of the works according to terms of

the specifications and Contractor shall receive, execute, obey and be bound by the

same, according to the true intent and meaning thereof, as fully and effectually as

though the same had accompanied or had been mentioned or referred to  in the

specification, and the Engineer may also alter or vary the levels or position of nature

of  works  contemplated  by  the  specifications,  or  may  order  any  of  the  works

contemplated thereby to be omitted, with or without the substitution of any other

works in lieu thereof, or may order any work or any portion of work executed or

partially executed, to be removed, changed or altered, added if needful, may order

that  other  works  shall  be  substituted  instead  thereof  and  difference  of  expense

occasioned by any such diminution or alteration so ordered and directed shall be

added to or deducted from the amount of this Contract, as provided under condition

no.10(a) hereinafter. 

      No work which radically changes the original nature of the Contract shall be ordered

by the Engineer and in the event of any deviation being ordered which in the opinion

of the Contractor changes the original nature of Contract he shall nevertheless carry
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it out and disagreement as to the nature of the work and the rate to be paid therefore

shall be resolved in accordance with condition no.13d. 

      The time for completion of the Works, shall be in even of any deviations resulting in

additional  cost  over  the  contract  price  being  ordered,  be  extended  or  reduced

reasonably by the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the

Engineer  for  approval  a  Programme,  including  Environment  Management  Plan

showing the general methods, arrangements, order, and timing for all the activities

in the Works, along with monthly cash flow forecasts for the construction of works. 

   After  the  completion  of  the  construction  works,  the  programme  for  the  Routine

Maintenance Work, showing the general methods, arrangements, order and timing

for all the activities involved in the Routine Maintenance will also be submitted by

the Contractor to the Engineer for approval if specified in the tender. The programme

for  Routine  Maintenance  will  be  submitted  in  each  year  for  the  period  of

Maintenance. 

23.2 The Contractor shall submit the list of equipment and machinery being brought to

site,  the list  of  key personnel being deployed,  the list  of  machinery/ equipments

being placed in field laboratory and the location of field laboratory along with the

Programme. The Engineer shall cause these details to be verified at each appropriate

stage of the programme. 

23.3 An update of the Programme shall be a programme showing the actual progress

achieved on each activity and the effect of the progress achieved on the timing of the

remaining Works, including any changes to the sequence of the activities. 

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at

intervals  no longer than the period stated in the Contract Data. If the Contractor

does  not  submit  an  updated  Programme  within  this  period,  the  Engineer  may

withhold the amount stated in the Contract Data from the next payment certificate

and continue to  withhold this  amount until  the next  payment after  the date  on

which the overdue Programme has been submitted. 

23.5  The  Engineer's  approval  of  the  Programme  shall  not  alter  the  Contractor's

obligations. The Contractor may revise the Programme and submit it to the Engineer

again at  any time.  A revised Programme shall  show the effect  of  Variations and

Compensation Events. 
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24. Extension Of Time In Contracts : 

Subject  to  any  requirement  in  the  contract  as  to  completion  of  any  portions  or

portions of the works before completion of the whole, the contractor shall fully and

finally  complete  the  whole  of  the  works  comprised  in  the  contract  (with  such

modifications  as  may  be  directed  under  conditions  of  this  contract)  by  the  date

entered in the contract or extended date in terms of the following clauses: 

a)  Extension attributable to BMC 

(i) Extension Due To Modification: If any modifications have been ordered which in

the opinion of the Engineer have materially increased the magnitude of the work, then

such extension of the contracted date of completion may be granted as shall appear to

the  Engineer  to  be  reasonable  in  the  circumstances,  provided  moreover  that  the

Contractor shall be responsible for requesting such extension of the date as may be

considered necessary as soon as the cause thereof shall arise and in any case should

not be less than 30 days before the expiry of the date fixed for completion of the

works. 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the

BMC to hand over the Contractor possession of the lands necessary for the execution

of the works or to give the necessary notice to commence the works or to provide the

necessary drawings or instructions or any other delay caused by the BMC due to any

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or

compensation therefore, but in any such case, the BMC may grant such extension(s)

of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in

design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with

recorded  reasons  with  approval  of  Ch.Eng.  for  not  anticipating  the  same  while

preparing estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the

work or part of the works specified in the contract documents shall be deemed to be

the essence of  the contract  and the works must be completed no later than the

date(s) / the programme for completion of work as specified in the contract. If the

contractor fails to complete the works within the time as specified in the contract for

the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC

may, if satisfied that the works can be completed by the contractor within reasonable

short  time  thereafter,  allow  the  contractor  for  further  extension  of  time  as  the

Engineer may decide. On such extension the BMC will be entitled without prejudice
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to any other right and remedy available on that behalf, to recover the compensation

as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as

value  of  work  as  per  contract  agreement  including  any  supplementary  work

order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract

under Clause (b) of as above may also consider levy of penalty, as deemed fit based on

the  merit  of  the  case.  Also,  the  reasons  for  granting  extension  shall  be  properly

documented. 

25. Delays Ordered by the Engineer 

25.1 The Engineer may instruct the Contractor to delay the start or progress of any

activity within the Works. Delay/delays totaling more than 30 days will require prior

written approval of the DMC/AMC. 

26. Management Meetings 

26.1 The Engineer may require the Contractor to attend a management meeting. The

business of a management meeting shall be to review the plans for progress of the

Works. 

26.2 The Engineer shall record the business of management meetings and provide copies

of the record to those attending the meeting. The responsibility of the parties for

actions to  be  taken shall  be  decided by the  Engineer either at  the management

meeting or after the management meeting and stated in writing to all  those who

attended the meeting. 

C. Quality Control 

27.1.  Work  to  be  open  to  Inspection  and  Contractor  or  Responsible  agent  to  be

present 

     All works under or in course of execution or executed in pursuance of the contract shall

at  all  times  be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his

subordinates and the contractor shall at all times during the usual working hours, at all

other times, during the usual working hours and at all other times at which reasonable

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall

have  been  given  to  the  contractor,  either  himself  be  present  to  receive  orders  and

instruction or have responsible agent duly accredited in writing present for that purpose.

Order given to the contractors’ duly authorized agent shall be considered to have the same

force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 
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         The contractor shall give not less than ten days’ notice in writing to the Eng-In-

Charge or his subordinate in-charge of the work before covering up or otherwise placing

beyond the reach of measurement any work in order that the same may be measured and

correct dimension thereof taken before the same is so covered up or placed beyond the

reach of measurements and shall not cover up or place beyond the reach of measurement

any work without the consent in writing of the Eng-In-Charge or his subordinate in-charge

of  the  work,  and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of

measurement, without such notice having been given or consent obtained the same shall be

uncovered at the contractors expenses, and in default  thereof no payment or allowance

shall be made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings / orders

etc. : 

         The contractor  shall  execute  the whole  and every part  of  the  work the  most

substantial  and workman like  manner  and both  has  regards  material  and every  other

respect in strict accordance with specifications. The contractor shall also confirm exactly,

fully and faithfully to the designs, drawings and instructions in writing relating to the work

signed by the Engineer In-charge and lodged in his office and to which the contractor shall

be entitled to have access for the purpose of inspection at such office, or on the site or work

during  office  hours.  The  contractor  shall  be  entitled  to  receive  three  sets  of  contract

drawings and working drawings as well as one certified copy of the accepted tender along

with the work order free of cost. 

27.4 Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from

RMC/ASPHALT producing plants registered with BMC 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at

least three RMC/Asphalt producers with details of such plants including details

and number of transit, mixers & pumps etc. to be deployed indicating name of

owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for

batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 
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d) Testing of fresh concrete/asphalt mix, recording of results and declaring the

mix fit or unfit for use. This will include continuous control on the work ability

during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his

authorized representative at the RMC/Asphalt plant. It shall be responsibility of

the contractor to ensure that all necessary equipment, manpower & facilities are

made available to Engineer-in-charge and or his authorized representative at

RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the

Engineer-in-charge or his authorized representative. Engineer-in-charge shall,

as required,  specify guidelines & additional procedures for quality control  &

other parameters in respect of material production& transportation of concrete

mix which shall be binding on the contractor & the RMC/Asphalt plant. Only

concrete as approved in design mix by Engineer-in-charge shall be produced in

RMC plant and transported to the site. 

g)  The  contactor  shall  have  to  produce  a  copy  of  chalan  receipts/SCADA

reports/VTS reports as issued by the RMC/Asphalt  plant as a documentary

proof in lieu of supply of RMC/Asphalt mix before releasing payment.   d B i d D

o c u m e n t 

28. Identifying Defects 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any

Defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor's

responsibilities. The Engineer may instruct the Contractor to search for a Defect and

to uncover and test any work that the Engineer considers may have a Defect. 

28.2  The  Contractor  shall  permit  the  Employer’s  technical  person(s)  to  check  the

Contractor’s work and notify the Engineer and Contractor if  any defects that are

found.

29. Tests 

29.1  For  carrying  out  mandatory  tests  as  prescribed  in  the  specifications,  the

Contractor shall establish field laboratory at the location decided by Engineer. The

field  laboratory  will  have  minimum of  equipments  as  specified in  the  Contract

Data. The contractor shall be solely responsible for:

 a. Carrying out the mandatory tests prescribed in the Specifications, and 

     b. For the correctness of the test results, whether preformed in his laboratory or

     elsewhere. 
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29.2 If the Engineer instructs the Contractor to carry out a test not specified in the

Specification/  Quality  Assurance  Handbook  to  check  whether  any  work  has  a

Defect and the test shows that it does, the Contractor shall pay for the test and any

samples. If there is no defect, the test shall be a compensation event. 

   When required by  the  Engineer-in-charge  the  contractor(s)  shall  supply  for  the

purpose  of  testing  samples of  all  materials  proposed to  be  used in  the  works.

Samples submitted either to govern bulk supplies or required for testing before use

shall be in suitable packages to contain them and shall be provided free of charge

by the contractor. The cost of testing shall be borne by the contractor even if the

result  of  the  sample  confirm  or  do  not  confirm  to  the  relevant  BIS  code

specifications. 

     i. All expenditure required to be incurred for taking the samples conveyance, packing

        shall be borne by the contractor himself. 

    ii. The failed material shall be removed from the site by the contractor at his own cost

         within a week time of written order of the Engineer-in-charge.

29.3 Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their

cost  for  performing  various  tests  and  at  least  the  following  machines  and

equipments shall be pro-vided therein – 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / Theodolite  

        All the test records shall be maintained in the site office and made available as

and when required. The laboratory must be established within 15 days from the

date of receipt of the orders from Engineer In charge. On failure to do so, a penalty

of Rs 1000/- per day shall be imposed. 

           The contractor shall install testing equipment at site. The contractor shall

ensure and certify the calibration of the equipment so installed and shall maintain
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the same in working order throughout the period of construction. The contractor

shall  also  provide  necessary  technically  qualified  experienced  trained  staff  for

carrying out such tests for using such equipment. The tests shall be carried out

under the supervision of the Engineer-in-charge. The calibration shall be checked

every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period. 

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of

the Defects Liability Period, which begins at Completion and ends after three years.

The Defects Liability Period shall be extended for as long as Defects remain to be

corrected. 

   (b)  Every time notice  of  Defect/Defects  is  given,  the  Contractor  shall  correct  the

notified Defect/Defects within the duration of time specified by the Engineer’s notice.

     (c) The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies,  if  any,  noticed  in  his  inspection,  or  brought  to  his  notice.  The

Contractor shall remove the defects and deficiencies within the period specified in

the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period

under clause and deficiencies in maintenance, to the satisfaction of the Engineer,

within the time specified in the Engineer's notice, the Engineer will assess the cost of

having the Defect or deficiency corrected, and the Contractor shall pay this amount,

on correction of the Defect or deficiency by another agency.

D. Cost Control 

32 Variations

         The Engineer shall having regard to the scope of the works and the sanctioned

estimated cost, have power to order, in writing, Variation within the scope of the works he

considers necessary or advisable during the progress of the works. Such variation shall

form part of the contract and the contractor shall carry them out and include them in

updated programmes produced by the contractor. Oral orders of the engineer for variations,

unless followed by written confirmation, shall not be taken into account.

33 Payment for Variations

33.1     If rates for variation items are specified in the bill of quantities, the contractor shall

carry out such work at the same time.

33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General

conditions of Contract.

34. Cash Flow Forecasts 
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       When the Programme is updated, the Contractor shall provide the Engineer with an

updated cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

(a) A bill  shall be submitted by the Contractor monthly or before the date fixed by the

Engineer In-charge for all  works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having the

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within

10 days from the presentation of the bill. If the contractor does not submit the bill within

the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure

up the said work in the presence of the contractor or his duly authorized agent whose

counter signature to the measurement list shall be sufficient warrant, and Engineer In-

Charge may prepare a bill from such list which shall be binding on the contractor in all

respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days

and certify the amount to be paid to the Contractor. 

(c)  The  value  of  work  executed  shall  be  determined,  based  on  measurements  by  the

Engineer. 

(d) The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed. 

(e)  The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and

Compensation Events. 

(f)  The  Engineer may exclude  any item certified in a  previous certificate  or  reduce the

proportion of any item previously certified in any certificate in the light of later information. 

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-

charge. The charges to be made in the bills shall always be entered at the rates specified in

tender. 

36. Payments 

36.1  Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention,

security deposit, other recoveries in terms of the Contract and taxes at source, as

applicable  under  the  law.  The  Employer  shall  pay  the  Contractor  the  amounts

certified by the Engineer within 15 days of the date of each certificate.

36.2  All  sums payable  by  a  contractor  by  way of  compensation under  any  of  these

conditions, shall be considered as a reasonable compensation to be applied to the

use of BMC without reference to the actual loss or damage sustained and whether

any damage has or has not been sustained. 
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36.3 No payment shall be made for any work estimated to cost less than Rupees One

Thousand till after the whole of work shall have been completed and the certificate

of completion given. But in the case of works estimated to cost more than Rs. One

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to

receive payment proportionate to the part of the work than approved and passed by

the Engineer In-charge, whose certificate of such approval and passing of the sum

so  payable  shall  be  final  and  conclusive  against  the  contractor.  All  such

intermediate payments shall be regarded as payments by way of advance against the

final payments only and not as payments for work actual done and completed and

shall  not  preclude  the  Engineer  In-charge  from  requiring  any  bad,  unsound,

imperfect or unskillful work to be removed or taken away and reconstructed or re-

erected nor  shall  any such payment  be  considered as an admission of  the  due

performance of the contract or any part thereof in any respect or the offering of any

claim not shall it conclude, determine or effect in any other way, the powers of the

Engineer In-charge as to the final settlement and adjustment of the accounts or

otherwise, or in any other way vary or effect the contract. The final bill shall be

submitted by the Contractor within one month of the date fixed for the completion of

the work otherwise the Engineer In-charge’s certificate of the measurements and of

the total amount payable for the work shall be final and binding on all parties.

37.  The  Contractor  shall  not  be  entitled  to  compensation  to  the  extent  that  the

Employer's interests are adversely affected by the Contractor for not having given

early warning or not having cooperated with the Engineer. 

38. Tax

    The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be

paid separately on submission of bills/invoice.

    Input Tax Credit of GST as available with the bidder will not be claimed separately by

BMC.

     However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be

passed on to the BMC by  way of equivalent reduction in quoted price.

 “Chapter  XXI-  Miscellaneous,  section  171(1)  of  GST  Act,  2017  governs  the  `Anti

Profiteering Measures` (APM) As per the provision of this section,`Any reduction in rate of

tax on any supply of goods or services or the benefit of input tax credit shall be passed on to

the  recipient  by  way  of  commensurate  reduction  in  prices.`Accordingly,  the  contractor
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should pass on the complete benefit accruing to him on account of reduced tax rate or

additional input tax credit to BMC. 

Further, all the provisions of GST Act will be applicable to the tenderer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1%

SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/ 20

dtd. 05.10.2018

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely

estimate the amount of losses due to delay in completion of works and the losses to

the  public  and  the  economy,  therefore,  both  the  parties  have  agreed  that  the

Contractor shall pay liquidated damages to the Employer and not by way of penalty,

at the rate per week or part thereof stated in the Contract Data for the period that the

Completion Date is later than the Intended Completion Date. Liquidated damages at

the same rates shall  be  withheld if  the Contractor fails  to  achieve the milestones

prescribed in the Contract Data. However, in case the Contractor achieves the next

milestone, the amount of the liquidated damages already withheld shall be restored to

the Contractor by adjustment in the next payment certificate. The Employer and the

contractor have agreed that this is a reasonable agreed amount of liquidated damage.

The Employer may deduct liquidated damages from payments due to the Contractor.

Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between

the Start Date and the end of the Defects Correction periods shall be remedied by the

Contractor  at  his  cost  if  the  loss or damage  arises from the  Contractor's  acts  or

omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the

construction of the works, and the Engineer will do so upon deciding that the works

is  completed.  This  shall  be  governed as  per  clause  no.8(g)  of  Standard  General

Conditions of Contract. 

43. Taking Over 

43.1 The Employer shall take over the works within seven days of the Engineer issuing a

certificate  of  completion  of  works.  The  Contractor  shall  continue  to  remain
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responsible for its routine maintenance during the maintenance period if specified in

the contract. 

44. Final Account 

Final joint measurement alongwith the representatives of the contractor should be

taken recorded and signed by the Contractors. Contractors should submit the final

bill within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill  within 1 month, the BMC staff  will

prepare the final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims

against contractors. 

No further claims should be made by the Contractor after submission of the final bill

and these shall be deemed to have been waived and extinguished. Payment of those

items of the bills in respect of which there is no dispute and of items in dispute, for

quantities  and  rates  as  approved  by  the  Commissioner  shall  be  made  within  a

reasonable period as may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he

so desires, reconsider his position in respect of a disputed portion of the final bills

and if he fails to do so within 84 days, his disputed claim shall be dealt with as

provided in the contract. 

A percentage of the retention money, over and above the actual retention money as

indicated below shall be held back from payments till the finalization of final bill to be

submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr.

No.

Amount of 

Contract Cost 

Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1  Crore  or  final  bill  amount  whichever  is

more 
3 Upto Rs. 50 Crs. Rs.2  Crores  or  final  bill  amount  whichever  is

more 
4. Upto Rs.100 Crs. Rs.4  Crore  or  final  bill  amount  whichever  is

more 
5. More than Rs.100

Crs. 

Rs.7  Crore  or  final  bill  amount  whichever  is

more 

The contractor have to submit the bill for the work carried out within 15 days from the date

of completion of the work to the respective executing department. If the contractor fails to
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submit their bills to concerned executing department, penalty or action as shown below will

be taken for each delayed bill:- 

After  15  days  from  the  date  of

completion/running  bill  upto  certain  date,

upto next 15 days i.e. upto 30 days 
Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of

completion/running bill upto specified date Equal to 10% of bill amount 

If not submitted within 45 days from the date

of completion/ R.A. bill 
Bill will not be admitted for payment.

45. Operating and Maintenance Manuals 

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data. 

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated

in the Contract Data, or they do not receive the Engineer's approval, the Engineer

shall withhold the amount stated in the Contract Data from payments due to the

Contractor. 

46. Termination 

46.1 The  Employer  or  the  Contractor  may terminate  the  Contract  if  the  other  party

causes a fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the

current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental

breach of Contract and the Contractor fails to correct it within a reasonable period of

time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; e) the Contractor has

delayed the completion of the Works by the number of days for which the maximum

amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause 

g) if  the Contractor, in the judgment of the Employer, has engaged in the corrupt or

fraudulent practices as defined in GCC in competing for or in executing the Contract. 
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h) if  the Contractor fails  to  set  up a field laboratory with the prescribed equipment,

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in

the Contract Data at the appropriate time. 

46.3 When either party to the contract gives notice of a breach of contract to the Engineer

for a cause other than those listed above, the Engineer shall decide whether the breach

is fundamental or not. 

46.4  Notwithstanding  the  above,  the  Employer  may  terminate  the  Contract  for

convenience. 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the

Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination 

47.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a certificate for value of the work done and

materials ordered less liquidated damages, if any, less advance payments received

up to the date of the issue of the certificate and less the percentage to apply to the

value of the work not completed, as indicated in the Contract  Data. If  the total

amount  due  to  the  Employer  exceeds  any  payment  due  to  the  Contractor,  the

difference shall be recovered from the security deposit, and performance security. If

any amount is still left un-recovered it will be a debt due from the Contractor to the

Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall

issue a certificate for the value of the work done, the reasonable cost of removal of

Equipment,  repatriation  of  the  Contractor's  personnel  employed  solely  on  the

Works, and the Contractor's costs of protecting and securing the Works and less

advance payments received up to the date of the certificate, less other recoveries

due in terms of the Contract, and less taxes due to be deducted at source as per

applicable law.

48. Property 

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be

deemed  to  be  the  property  of  the  Employer  for  use  for  completing  balance

construction work if the Contract is terminated because of the Contractor's default,

till the Works is completed after which it will be transferred to the Contractor and

credit, if any, given for its use.

49. Release from Performance 
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If the Contract is frustrated by the outbreak of war or by any other event entirely outside

the control of the Employer or the Contractor, the Engineer shall certify that the Contract

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as

possible  after receiving this certificate and shall  be  paid for all  work carried out before

receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 

50. Labour 

50.1 The Contractor shall,  unless otherwise  provided in the Contract,  make his own

arrangements for the engagement of all staff and labour, local or other, and for their

payment, housing, feeding and transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe, showing

the staff and the number of the several classes of labour from time to time employed

by the  Contractor  on the  Site  and such other  information as the  Engineer  may

require. 

51. Compliance with Labour Regulations 

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall

abide at all times by all existing labour enactments and rules made there under,

regulations, notifications and bye laws of the State or Central Government or local

authority and any other labour law (including rules), regulations, bye laws that may

be passed or notification that may be issued under any labour law in future either by

the State or the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action

is  taken  against  the  Employer  by  the  competent  authority  on  account  of

contravention  of  any  of  the  provisions  of  any  Act  or  rules  made  there  under,

regulations or notifications including amendments. If the Employer is caused to pay

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance  of  the  provisions  stipulated  in  the  notifications/bye

laws/Acts/Rules/regulations  including  amendments,  if  any,  on  the  part  of  the

Contractor, the Engineer/Employer shall have the right to deduct any money due to

the  Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor any sum

required or estimated to be required for making good the loss or damage suffered by

the Employer. 

(c)  The Contractor shall  require  his employees to obey all  applicable  laws, including

those concerning safety at work. 
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(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated

as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1 The Contractor shall do photography/video photography of the site firstly before the

start of the work, secondly mid-way in the execution of different stages of work as

required by  Engineer  In-charge  and lastly  after  the  completion  of  the  work.  No

separate payment will be made to the Contractor for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him and works

on which he is engaged without the prior approval of the Engineer in writing. No

photograph of the works or any part thereof or plant employed thereon, except those

permitted under above clause, shall be taken or permitted by the Contractor to be

taken by any of his employees or any employees of his sub-Contractors without the

prior approval of the Engineer in writing. No photographs/ Video photography shall

be published or otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III

of 1961), the rules made there under and the orders that may be issued from time to

time under the said Act and the said Rules and on his failure or neglect to do so, he

shall  be  subject  to all  liabilities and penalties provided by the said Act  and said

Rules. 

54 Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one

another.  Unless otherwise  provided in  the  contract,  the  priority  of  the  documents

forming the contract shall be, as follows: 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 

4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest 
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The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any

other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or

any Associate thereof, directly or through common third party/ parties, that puts either or

both of them in a position to have access to each other’s information about, or to influence

the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser

of the Authority in relation to the Project is engaged by the Applicant, its Member or any

Associate thereof, as the case may be, in any manner for matters related to or incidental to

the Project. For the avoidance of doubt, this disqualification shall not apply where such

adviser  was  engaged  by  the  Applicant,  its  Member  or  Associate  in  the  past  but  its

assignment expired or was terminated 6 (six)  months prior to the date  of issue of  this

TENDER. Nor will this disqualification apply where such adviser is engaged after a period of

3 (three) years from the date of commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant

applying  individually  shall  not  be  entitled  to  submit  another  application  either

individually. The Applicant shall be responsible for all of the costs associated with the

preparation  of  their  Applications  and  their  participation  in  the  Bid  Process.  The

Authority will not be responsible or in any way liable for such costs, regardless of the

conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in

the tender or furnished by or on behalf of the Authority relating to any of the

matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms

hereof. 

    “The Authority” shall not be liable for any omission, mistake or error in respect

of any of the above or on account of any matter or thing arising out of or
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concerning or relating to the TENDER or the Bidding Process, including any

error or mistake therein or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the

right to accept or reject any Application and to annul the Bidding Process and reject

all Applications/ Bids, at any time without any liability or any obligation for such

acceptance, rejection or annulment, and without assigning any reasons therefore. In

the event that the Authority rejects or annuls all the Bids, it may, in its discretion,

invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Applicant does not provide, within the time specified by the Authority, the

supplemental  information  sought  by  the  Authority  for  evaluation  of  the

Application.

 In  case  it  is  found  during  the  evaluation  or  at  any  time  before  signing  of  the

Agreement  or  after  its  execution  and  during  the  period  of  subsistence  thereof

including the concession thereby granted by “The Authority”, that one or more of the

pre-qualification conditions have not been met by the Applicant, or the Applicant has

made  material  misrepresentation  or  has  given  any  materially  incorrect  or  false

information, the Applicant shall be disqualified forthwith if not yet appointed as the

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of

the Agreement, and if the Applicant has already been issued the LOA or has entered

into the Concession Agreement, as the case may be, the same shall, notwithstanding

anything  to  the  contrary  contained  therein  or  in  this  TENDER,  be  liable  to  be

terminated,  by  a  communication  in  writing  by  “The  Authority”  to  the  Applicant,

without the Authority being liable in any manner whatsoever to the Applicant and

without prejudice to any other right or remedy which the Authority may have under

this TENDER, the Bidding Documents, the Concession Agreement or under applicable

law. 

“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and

documents  submitted  by  the  Applicant  in  response  to  the  TENDER.  Any  such

verification or lack of such verification by the Authority shall not relieve the Applicant

of its obligations or liabilities hereunder nor will it affect any rights of the Authority

there under. 

59 The bid shall be rejected if the bidder - 

a. Stipulates the validity period less than 180 days. 
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b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the

document.

60 Clarifications 

Applicants  requiring any clarification on the tender may notify “the Authority”  in

writing or by fax or e-mail. They should send in their queries before the date specified

in the header data. “The Authority” shall Endeavor to respond to the queries within

the period specified therein. The responses will  be sent by fax and/or e-mail.  The

Authority will forward all the queries and its responses thereto, to all purchasers of

the TENDER without identifying the source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications

sought by the Applicants. However, the Authority reserves the right not to respond to

any question or provide any clarification, in its sole discretion, and nothing in this

Clause shall be taken or read as compelling or requiring the Authority to respond to

any question or to provide  any clarification, but not later than the date provided in

header data. 

“The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue

interpretations  and  clarifications  to  all  Applicants.  All  clarifications  and

interpretations issued by the Authority shall  be  deemed to be part  of  the tender.

Verbal  clarifications  and  information  given  by  Authority  or  its  employees  or

representatives shall not in any way or manner be binding on the Authority. 

61 Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for

any reason, whether at its own initiative or in response to clarifications requested by

an Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have

purchased the tender. 

In order to afford the Applicants a reasonable  time for taking an Addendum into

account, or for any other reason, the Authority may, in its sole discretion, extend the

Application Due Date. 

Preparation and Submission of Application 

62 Language 

The Application and all  related correspondence  and documents in  relation to  the

Bidding  Process shall  be  in  English language.  Supporting  documents and printed

literature  furnished  by  the  Applicant  with  the  Application  may  be  in  any  other

language  provided  that  they  are  accompanied  by  translations  of  all  the  pertinent

passages in the English language, duly authenticated and certified by the Applicant.
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Supporting materials, which are not translated into English, may not be considered.

For  the  purpose  of  interpretation  and  evaluation  of  the  Application,  the  English

language translation shall prevail. 

63 Format and signing of Application 

The  Applicant  shall  provide  all  the  information  sought  under  this  TENDER.  The

Authority  will  evaluate  only  those  Applications  that  are  received  in  the  required

formats  and complete  in  all  respects.  Incomplete  and /or  conditional  Applications

shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain the

scanned certified copies of the documents given below and the documents uploaded

has to be digitally signed by the bidder. These copies shall be certified by Practicing

Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly

stating  his  name  &  registration  number,  except  where  original  documents  are

demanded 

64 Marking of Applications 

The Applicant  shall  submit  the  Application in  the  format  specified at  Appendix-I,

together  with  the  documents,  upload  in  folder  as  “VENDOR”  together  with  their

respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be

rejected outright. 

65 Late Applications 

Applications received by the Authority after the specified time on the Application Due

Date shall not be eligible for consideration and shall be summarily rejected. 

66 Confidentiality 

Information  relating  to  the  examination,  clarification,  evaluation,  and

recommendation for the short-listed qualified Applicants shall not be disclosed to any

person  who  is  not  officially  concerned  with  the  process  or  is  not  a  retained

professional advisor advising the Authority in relation to or matters arising out of, or

concerning the Bidding Process. The Authority will treat all information, submitted as

part of Application, in confidence and will require all those who have access to such

material to treat the same in confidence. The Authority may not divulge any such

information unless it is directed to do so by any statutory entity that has the power

under law to require its disclosure or is to enforce or assert any right or privilege of the

statutory entity and/ or the Authority or as may be required by law or in connection

with any legal process.
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67 Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may,

at his discretion, ask any bidder for clarification of his Bid, including breakdown of

unit  rates. The request for clarification and the response shall be in writing or by

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to

his bid from the time of the bid opening to the time the contract is awarded. Any effort

by  the  Bidder  to  influence  the  Engineer  in  the  Engineer’s  bid  evaluation,  bid

comparison or contract award decisions may result in the rejection of the Bidder’s bid.

68 Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall

satisfy himself before submitting his tender as to the nature of the ground and

subsoil (so far as is practicable), the form and nature of the site, the quantities

and nature of  the work and materials necessary for  the completion of  the

works and means of access to the site, the accommodation he may require and

in  general  shall  himself  obtain  all  necessary  information  as  to  risk,

contingencies  and  other  circumstances  which  may  influence  or  affect  his

tender.  He  shall  also  take  into  consideration the  hydrological  and climatic

conditions. 

2. The Employer may make available to the Contractor data on hydrological and

sub-surface conditions as obtained by or on his behalf  from investigations

relevant  to  the  works  but  the  Contractor  shall  be  responsible  for  his  own

interpretation thereof.  The contractor  shall  engage  his investigating agency

with prior approval of the Engineer from the approved list of such agencies by

BMC or Govt at his cost initially before commencing actual work and which

shall  be reimbursed immediately subject to satisfaction of the Engineer for

faithful  compliance  and  submission  of  required  data  regarding  such

investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to

the correctness and sufficiency of his tender for the works and of the rates and

prices  quoted  in  the  schedule  of  works  /  items /  quantities,  or  in  Bill  of

Quantities, which rates and prices shall, except as otherwise provided cover all

his obligations under the Contract and all matters and things necessary for

proper  completion  and  maintenance  of  the  works.  No  extra  charges

consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the

execution of  the Works the Contractor encounters physical  obstructions or

physical  conditions,  other  than  climatic  conditions  on  the  Site,  which
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obstructions  or  conditions  were,  in  his  opinion,  not  foreseeable  by  an

experienced contractor, the Contractor shall forthwith give notice thereof to

the Engineer. On receipt of such notice, the Engineer shall, if in his opinion

such obstructions or conditions could not have been reasonably foreseen by

an  experienced  contractor,  after  due  consultation  with  the  Contractor,

determine: 

• any extension of time to which the Contractor is entitled and 

• The amount of any costs which may have been incurred by the Contractor by

reason of such obstructions or conditions having been encountered, which shall

be added to the Contract Price. 

• and shall  notify  the  Contractor  accordingly.  Such determination shall  take

account of any instruction which the Engineer may issue to the Contractor in

connection therewith, and any proper and reasonable measures acceptable to the

Engineer which the Contractor may take in the absence of specific instructions

from  the  Engineer.  However  such  costings  shall  be  got  approved  by  the

competent authority as governed vide rules prevailing with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a

small temporary office, at the work-site which will include tables, chairs and lockers

for keeping the records.  He shall  also make necessary arrangements for drinking

water, telephone with a pre-requisite of e-governance and electronic communication.

These offices are not to be allowed on public roads without the written instruction of

the Engineer. These offices should be preferably located within 50 to 500 m of the

work  site.  In  case  the  office  is  more  than  500m  away  from  the  work  site,  the

contractor is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a

temporary office at the work-site which will  include tables, chairs and lockers for

keeping the records. He shall also make necessary arrangements for drinking water,

latrines, with doors, windows, locks, bolts and fastenings sufficient for security for

the  Engineer,  and  his  subordinates,  as  close  to  the  works  from time  to  time  in

progress as can be conveniently arranged, and shall at his own cost furnish the office

with such chairs, tables, lockers, locks and fastenings as may be required by the

Engineer, and no expense of any kind in connection with the erection or upkeep of

the offices or fittings shall be borne by the Corporation, but all such work shall be

carried  out  by  the  Contractor  and  the  expenses  thereof  defrayed  by  him.  The
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Contractor shall also make water connections and fit up stand pipe with a bib tap at

each  office.  The  latrines  and  the  water  connections shall  be  subject  to  all  the

conditions herein elsewhere laid down for temporary water connection and latrines

generally with all requisite equipments for e-governance and electronic and digital

communication.  These  offices  are  not  to  be  allowed on public  roads  without  the

written instruction of the Engineer. These offices should be preferably located within

50 to 500 m of the work site. In case the office is more than 500m away from the

work site,  the contractor is to provide conveyance. Also, for staff  working beyond

working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work: 

The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on

payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be

provided as directed and shall be removed by the Tenderers on completion of the work at their

cost.  It  is  binding on the Tenderer  to fulfill  requirements of Environmental  Authorities.  The

location  of  such  office  shall  be  finalized  and  got  approved  from  the  Engineer  before

erection/commencement work.

8. Contractor’s office near works: The Contractor shall have an office near the works

at  which notice  from the Commissioner or the Engineer may be served and shall,

between the hours of sunrise and sunset on all working days, have a clerk or some

other authorized person always present at such office upon whom such notices may be

served and service of any notices left with such clerk or other authorized person or at

such office shall be deemed good service upon the Contractor and such offices shall

have pre-requisite facilities for e-governance.

69 Official Secrecy: 

     The Contractor shall of all the persons employed in any works in connection with

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them

and will continue to apply even after execution of the said works and they will not

disclose any information regarding this contract to any third party. The contractor

shall  also  bring  into  notice  that,  any  information  found  to  be  leaked  out  or

disclosed the concern person as well as the Contractor will  be liable for penal

action; further the Corporation will be at liberty to terminate the contract without

notice. 

70 Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any such
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National  or  State  Statute,  Ordinance,  decree  or  by  which  causes  additional  or

reduced cost  to  the  Contractor,  such additional  or  reduced cost  shall,  after  due

consultation  with  the  Contractor,  be  determined  by  the  concerned  Engineering

Department of BMC and shall be added to or deducted from the Contract Price with

prior approval of competent authority and the concerned Engineering Department

shall notify the Contractor accordingly with a copy to the Employer. BMC reserve the

right to take decision in respect of addition/reduction of cost in contract. 

71 Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against

all claims and proceedings for or on account of infringement of any Patent rights,

design trademark or name of other protected rights in respect of any constructional

plant, machine work, or material used for or in connection with the Works or any of

them and from and against all  claims, proceedings, damages, costs, charges and

expenses whatsoever in respect thereof or in relation thereto. Except where otherwise

specified, the contractor shall pay all tonnage and other royalties, rent and other

payments or  compensation,  if  any,  for  getting  stone,  sand,  gravel,  clay  or  other

materials required for the works or any of them. 

72 Payments, Tax and Claims: 

• The limit for unforeseen claims 

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any

compensation from BMC on any account unless the contractor shall have submitted a

claim in  writing  to  the  Eng-in-change  within  1  month of  the  case  of  such claim

occurring. 

•  No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer

shall  not  be  liable  to  pay any interest  or  damage  with respect  of  any moneys or

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute

or difference or claim or misunderstanding between the Brihanmumbai  Municipal

Corporation or its Engineer or Officer on the one hand and the contractor on the

other,  or  with  respect  to  any  delay  on  the  part  of  the  Brihanmumbai  Municipal

Corporation or its Engineer or Officers in making periodical or final payments or in

any other respect whatever. 

73 Settlement of Disputes: 

• Termination of contract for death 
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If  the  Contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the

proprietor  dies  and  if  the  Contractor  is  a  partnership  concern  and  one  of  the  legal

representative of the individual Contractor orf the proprietor of the proprietary concern and

in case of partnership, the surviving partners, are capable of carrying out and completing

the  contract,  the  Commissioner  shall  be  entitled  to  cancel  the  contract  as  to  its

uncompleted  part  without  the  Corporation  being  in  any  way  liable  to  payment  of  any

compensation to the estate of the deceased Contractor and or to the surviving partners of

the Contractor’s firm on account of the cancellation of the contract. The decision of the

Commissioner that the legal representative of the deceased Contractor or surviving partners

of  the Contractor’s  firm cannot carry out  and complete  the contract  shall  be  final  and

binding on the parties. In the event of such cancellation the Commissioner shall not hold

estate of the deceased Contractor and or surviving partners of the Contractor’s firm liable in

damages for not completing the contract. 

• Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which,

the decision of any person is, by the Contract, expressed to be final and binding) shall arise

between the Employer and the Contractor or the Engineer and the Contractor in connection

with  or  arising  out  of  the  Contract  or  carrying  out  of  the  Works  (Whether  during  the

progress of the Works or after their completion and whether before or after the termination,

abandonment or breach of the Contract)  it,  the aggrieved party may refer such dispute

within  a  period  of  7  days  to  the  concerned  Addl.  Municipal  Commissioner  who  shall

constitute  a  committee  comprising  of  three  officers  i.e.  concerned  Deputy  Municipal

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract

and concerned Chief Accountant. The Committee shall give decision in writing within 60

days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner

within  7  days.  Thereafter  the  Municipal  Commissioner  shall  constitute  a  Committee

comprising  of  three  Addl.  Municipal  Commissioners  including  Addl.  Municipal

Commissioner  in charge  of  Finance  Department.  The  Municipal  Commissioner  within  a

period of 90 days after being requested to doso shall  give written notice of committee’s

decision to the Contractor. Save as herein provided such decision in respect of every matter

so referred shall be final and binding upon both parties until the completion of the works,

and shall forthwith be given effect to by the Contractor who shall proceed with the works

with due diligence, whether he requires arbitration as hereinafter provided or not. If the

Commissioner has given written notice of the decision to the Contractor and no Claim to

arbitration has been communicated within a period of 90 days from receipt of such notice

the said decision shall remain final and binding upon the Contractor. 
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74 Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of

90 days after being requested as aforesaid, or if  the Contractor be dissatisfied with any

such decision, then and in any such case the Contractor may within 90 days after receiving

notice of such decision or within 90 days after the expirations of the first named period of

90 days (as the case may be) require that the matter or matters in dispute be referred to

arbitration  as  hereinafter  provided.  All  disputes  or  differences  in  respect  of  which  the

decision (if any) of the Commissioner has not become final and binding as aforesaid shall be

finally settled by 

Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any

statutory modifications thereof, and shall be held at such place and time within the limits of

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be

final and binding upon the parties hereto and the expense of the arbitration shall be paid as

may be determined by the arbitrator. Performance under the Contract shall, if reasonably

be  possible,  continued  during  the  arbitration  proceedings  and  payment  due  to  the

Contractor by the Employer shall not be withheld unless they are the subject matter of

arbitration proceedings. The said arbitrator shall have full power to open up, review and

revise any decision, opinion, direction, certification or valuation of the Commissioner and

neither party shall be limited in the proceedings before such arbitrator to the evidence or

arguments put before the Commissioner for the purpose of obtaining his said decision. No

decision  given  by  the  Commissioner  in  accordance  with  the  foregoing  provisions  shall

disqualify him from being called as a witness and giving evidence before the arbitrator on

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as

aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such

awards shall state reasons for amounts awarded. The expenditure of arbitration shall be

paid as may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of

action  thereof  shall  be  deemed to  have  arisen in  Mumbai  and all  legal  proceedings  in

respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only. 

75 Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the

contract shall remain vested in the Contractor or his sub-contractors as the case may be

the employer shall have a license to use such drawings and other documents in connection
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with  the  design,  construction,  operation,  maintenance  of  the  works.  At  any  time  the

Employer shall have further license without additional payment to the Contractor to use

any such drawings or documents for the purpose of making any improvement of the works

or  enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,

enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,

enlargements or duplications already made in accordance with the further license does not

result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become

transferable to the Contractor under these present shall, if signed in the partnership name

by any one of the partners, be a good and sufficient discharge to the Commissioner and

Municipal Corporation in respect of the money or security purporting to be acknowledged

thereby,  and in the  event of  death of  any of  the partners  during the pendency of  this

contract,  it  is  hereby  expressly  agreed  that  every  receipt  by  any  one  of  the  surviving

partners  shall,  if  so  signed as aforesaid,  be  good and sufficient  discharge  as aforesaid

provided that nothing in this clause contained shall be deemed to prejudice or effect any

claim which the Commissioner or the Corporation may hereafter have against  the legal

representatives of any partners so dying or in respect of any breach of any of the conditions

thereof, provided also that nothing in this clause contained shall be deemed prejudicial or

affect the respective rights or obligations of the Contractors and of the legal representatives

of any deceased Contractors interest. 

77 Proprietary data

All  documents  and  other  information  supplied  by  the  Authority  or  submitted  by  an

Applicant to the Authority shall remain or become the property of the Authority. Applicants

are to treat all information as strictly confidential and shall not use it for any purpose other

than for preparation and submission of their Application. The Authority will not return any

Application or any information provided along therewith. 

78 Correspondence with the Applicant 

Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any

correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  any

Application. 

79 Price Variation Clause: (Not Applicable)
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The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the

variation in the value of the work carried out from time to time, depending on whether the

prices  of  material  and labour  as a  whole  rise  or  fall,  and the  method adopted  for  such

computations shall be as given below, it being clearly understood that the contractor shall

have no claim for beingn reimbursed on the ground that the price of a particular material or

group of materials have risen beyond the limits of the presumptions made in the following

paras, however, no price variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the

price level of which is controlled by the Government or its agency. The rate ruling on the date

of  submission  of  the  tender  shall  be  considered  as  the  basic  price  of  such  material  for

adjustment.  Any  variation  in  this  rate  shall  be  considered  for  reimbursement  to  the

contractor or refund to be claimed from the contractor as the case may be. The contractor

shall,  for  the  purpose  of  adjustment submit  in  original  the relevant documents from the

suppliers.

B)  Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials other

than materials mentioned in A above, computation will be based on the formula enunciated

below which is based on the presumptions that :

i.  The  general  price  level  of  labour,  rises  or  falls  in  proportion  to  the  rise  or  fall  of

consumer price index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale

price index as published by ‘Economic Adviser to Govt. of India’.

iii. And that the component of labour is to the extent of 30 percent of 88 percent and the

component of materials is to the extent of 70 percent of 88 percent of the value of the work

carried out. The remaining 12 percent being the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general

rise or fall of index referred to above.

I  =  Consumer  Price  Index  number  of  working  class  for  Mumbai  (declared  by  the

Commissioner  of  Labour  and  Director  of  Employment,  Mumbai)  applicable  to  the  period

under reference (base year ending 2004-05 as 100 i.e. new series of indices).
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IO  =  Consumer  price  index  number  for  working  class  for  Mumbai  (declared  by  the

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 28

days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of

general rise or fall of wholesale price index for period under reference.

W =  Average  wholesale  price  index  as  published  by  Economic  Adviser  to  Govt.  of  India

applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date

of submission of the tender.

R  =  Total  value  of  the  work  done  during  the  period  under  reference  as recorded in  the

Measurement  Book excluding  water  charges  and sewerage  charges  but  including  cost  of

excess in respect of item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book

and paid for at original basic rate plus the value of materials used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be

inclusive of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components

of cost of materials excluding transport charges incurred for bringing the material from place

of delivery to the site. Computations based on the above formula will be made for the period of

each bill separately and reimbursement will be made to (when the result is plus) and refund

will claimed from (when the result is minus) the contractor’s next bill. The above formulae will

be replaced by the formulae in Annexure-I as and when mentioned in special conditions of

contract The operative period of the contract for application of price variation shall mean the

period commencing from the date of commencement of work mentioned in the work order and

ending on the date when time allowed for the work order and ending on the date when time

allowed for the work specified in the contract for work expires, taking into consideration, the

extension of time, if any, for completion of the work granted by Engineer under the relevant

clause  of  the  conditions  of  contract  in  cases  other  than  those  where  such  extension  is

necessitated on account of default of the contractor. The decision of the Engineer as regards

the operative period of the contract shall be final and binding on the contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken

as zero.

C) Adjustment after completion: If the Contractor fails to complete the works within the time

for completion adjustment of prices thereafter until the date of completion of the works shall

be made using either the indices or prices relating to the prescribed time for completion, or

the current indices or prices whichever is more favorable to the employer, provided that if an
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extension of time is granted, the above provision shall apply only to adjustments made after

the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause

10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in

Special conditions of contract; IO and WO being the indices applicable to the date on which

the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price

variation shall be admissible for FAIR items created during execution.

 80. Maximum Price Variation : 

N.A. as per clause no. 79 above.            

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes  in

above.

Note:

1) The extension in time period for the projects originally estimated including monsoon

results  in change of  price variation slabs  as  mentioned above i.e.from first  slab to

second slab or from second slab to third slab, then the maximum limit of original slab

will prevail.

2) Operative period shall mean original or extended time period of contract. For example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months

including  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

No variation allowed

If  original  period  of  11  months

excluding  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

Maximum 5% variation

allowed

Price Variation during Extended Period of Contract:

i.  Extension Due To Modification & Extension for delay due to  Brihanmumbai  Municipal

Corporation :
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The price variation for the period of extension granted shall be limited to the amount payable

as  per  the  Indices.  In  case  the  indices  increases  or  decreases,  above/below  the  indices

applicable, to the last month of the original or extended period vide clause8(l)(a)(i) and (ii) of

standard GCC

ii. Extension Of Time For Delay Due To Contractor :

 The price variation for the period of extension granted shall be limited to the amount payable

as per the Indices in case the indices increase, above the indices applicable, to the last month

of the original completion period or the extended period vide above clause 8(l) (a)(i) and (ii) of

standard GCC.

81. Payment: (As stated in section 10: Specifications)

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of

not less than one month) for the works executed. The Engineer shall arrange to have the bill s

verified by taking or causing to be taken, where necessary, the requisite measurement of

work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the

sum to which the Contractor is considered entitled by way of interim payment for all the work

executed, after deducting there from the amount already paid, the security deposit / retention

money and such other amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out

as an adhoc payment in the first week of next month after deducting there from recoveries on

account of advances, interest, retention money, income tax etc. The balance payment due will

be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval

of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in

abeyance at the time of next interim payment for non-attainment of each milestone in the

network and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may be modified or

corrected by a subsequent interim certificate or by the final certificate. No certificate of the

Engineer supporting an interim payment shall of itself be conclusive evidence that any work

or materials to which it relates is / are in accordance with the contract.

82 Banning/De-Registration of Agencies of Construction works in BMC 

•  The regulations regarding Demotion/ Suspension Banning for specific period or

permanently / De-Registration shall be governed as per the respective condition in

Contractor Registration Rules of BMC. 
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83. JOINT VENTURE (Not Applicable)

In  case  if  Joint  Venture  is  allowed  for  the  Project,  the  guidelines  for  JV as  follows  shall  be

incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works is

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also

be allowed for complex technical work below Rs.100 Crores with the approval of concerned

AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal circumstances, if

the work involves only one discipline (say Civil or Electrical). If number of members in JV is

required to be more than three, then approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity or as

a member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any

constituent member of the JV.

f)  Normally EMD shall  be submitted only in the name of the JV and not in the name of

constituent member. However, EMD in the name of lead partner can be accepted subject to

submission of specific request letter from lead partner stating the reasons for not submitting

the EMD in the name of JV and giving written confirmation from the JV partners to the effect

that the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have

a majority (at least 51%) share of interest in the JV firm. The other members shall have a

share of not less than 20% each in case of JV firms with up to three members and not less

than 10% each in case of JV firms with more than three members. In case of JV firm with

foreign member(s), the lead member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV

members shall be submitted by the JV firm along with the tender. The complete details of the

members of the JV firm, their share and responsibility in the JV firm etc. particularly with

reference to financial technical and other obligation shall be furnished in the agreement.

i)  Once the tender is submitted, the agreement shall  not be modified/ altered/terminated

during  the  validity  of  the  tender.  In  case  the  tenderer  fails  to  observe/comply  with  this

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful

tenderer, the validity of this agreement shall be extended till  the currency of the contract

expires.

j)  Approval  for  change  of  constitution  of  JV  firm  shall  be  at  the  sole  discretion  of  the

Brihanmumbai Municipal Corporation.
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The constitution of the JV firm shall not be allowed to be modified after submission of the

tender bid by the JV firm except when modification becomes inevitable due to succession laws

etc. and in any case the minimum eligibility criteria should not get vitiated. In any case the

Lead Member should continue to be the Lead Member of the JV firm. Failure to observe this

requirement would render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to

be altered during the currency of contract except when modification become inevitable due to

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.

Failure  to  observe  this  stipulation  shall  be  deemed  to  be  breach  of  contract  with  all

consequential penal action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be

submitted by the  JV firm as per  tender  conditions.  All  the  Guarantees like  Performance

Guarantee,  Bank  Guarantee  for  Mobilization  advance,  machinery  Advance  etc.  shall  be

accepted only in the name of the JV firm and no splitting of guarantees amongst the members

of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has

been awarded) has to be executed and got registered before the Registrar of the Companies

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act,

1908. This agreement shall be submitted by the JV firm to the  Brihanmumbai Municipal

Corporation before  signing the contract  agreement  for  the work.  (This agreement format

should  invariably  be  part  of  the  tender  condition).  In  case  the  tenderer  fails  to

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited

and other penal actions due shall be taken against partners of the JV and the JV. This joint

venture agreement shall have, inter-alia, following clauses:-

i) Joint and Several liability - The members of the JV firm to which the contract is awarded,

shall be jointly and severally liable to the Employer (Brihanmumbai Municipal Corporation)

for execution of the project in accordance with General and Special conditions of the contract.

The JV members shall also be liable jointly and severally for the loss, damages caused to the

Brihanmumbai Municipal Corporation during the course of execution of the contract or due

to no execution of the contract or part there-of.

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire period of the

contract including the period of extension if any and the maintenance period after the work is

completed.

iii)  Governing Laws - The Joint Venture Agreement shall in all respect be governed by and

interpreted in accordance with Indian Laws.

iv)  Authorized Member  -Joint  Venture  members shall  authorize  one  of  the  members on

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into
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contract in respect of the said tender, to receive payment, to witness joint measurement of

work  done,  to  sign  measurement  books  and  similar  such  action  in  respect  of  the  said

tender/contract. All notices/correspondences with respect to the contract would be sent only

to this authorized member of the JV firm. No member of the Joint Venture firm shall have the

right to assign or transfer the interest right or liability in the contract without the written

consent  of  the  other  members and that  of  the  employer  in  respect  of  the  said tender  /

contract.

n. Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), following

documents shall be submitted:

a) Notary certified copy of the Partnership Deed,

b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of

appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to

sign the MOU and JV Agreement on behalf of the partners and cre-ate liability against the

firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents

shall be enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary

Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu

Undivided Family and he has the authority, power and consent given by other partners to act

on behalf of HUF.

iii. In case one or more members is/are limited companies, the following documents shall be

submitted:

a)  Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company,  permitting  the

company to enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers

of the Company to sign MOU, JV Agreement, such other doc-uments required to be signed on

behalf of the Company and enter into liability against the company and/or do any other act

on behalf of the company.

b) Copy of Memorandum and articles of Association of the Company.

c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the

person to do/act mentioned in the para (a) above.

o. All the members of the JV shall certify that they have not been black listed or debarred by

Brihanmumbai  Municipal  Corporation from participation  in  tenders/contract  in  the  past

either in their  individual capacity or the JV firm or partnership firm in which they were

members / partners.
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p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be

adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of

the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender

document.

                                                 OR

In case of composite works (e.g. works involving more than one distinct component such as

Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,

substructure  and  superstructure  etc.),  at  least  one  member  should  have  satisfactorily

completed 35% of the value of any one component of the project work so as to cover all the

components of project work or any member having satisfactorily completed 35% of the value

of work of each component during last seven financial years.

In  such cases,  what  constitutes a  component  in a  composite  work shall  be clearly

defined as part of the tender condition without any ambiguity.

Financial  eligibility  criteria:  The  contractual  payments  received  by  the  JV  firm  or  the

arithmetic sum of contractual payments received by all the members of JV firm in any one of

the previous three financial years and shall be at least 100% of the estimated value of the

work as mentioned in the tender.

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract or

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or

remedy of Municipal Corporation on account of such breach, pay as agreed compensation,

amount calculated as stipulated below (or such smaller amount as may be fixed by the

Engineer) on the contract value of the whole work or on the contract value of the time or

group of items of work for which separate period of completion are given in the contract and

of which completion is delayed for every week that the whole of the work of item or group of

items of work concerned remains uncompleted, even though the contract as a whole be

completed by the contract or the extended date of completion. For this purpose the term

‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the

value of all deviations ordered: 

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)  not  exceeding  6

months : to the extent of maximum 1 percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 6 months

and not exceeding 2 years: to the extent of maximum ½ percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to

the extent of maximum ¼ percent per week. 

105



When the delay is not a full week or in multiple of a week but involves a fraction of a week

the compensation payable for that fraction shall be proportional to the number of days

involved. 

Provided always that the total amount of compensation for delay to be paid this condition

shall not exceed the undernoted percentage of the Contract Value of the item or group of

items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10

percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years : 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.

The amount of  compensation may be  adjusted set  off  against  any sum payable  to  the

contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per

Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at

all  times be  open and accessible  to  the inspection and supervision of  the Engineer-in-

charge, his authorized subordinates in charge of the work and all the superior officers,

officer of the Vigilance Department of the BMC or any organization engaged by the BMC for

Quality Assurance and the contractor shall, at all times, during the usual working hours

and at all other times at which reasonable notice of the visit of such officers has been given

to the contractor, either himself be present to receive orders and instructions or have a

responsible agent duly accredited in writing, present for that purpose. Orders given to the

Contractor’s agent shall be considered to have the same force as if they had been given to

the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the

work or  to  the  officer  of  Vigilance  Department,  that  any work  has been executed with

unsound, imperfect or unskillful workmanship or with materials of any inferior description,

or that any materials or articles provided by him for the execution of the work are unsound

or  of  a  quality  inferior  to  that  contracted  for  or  otherwise  not  in  accordance  with  the

contract,  the contractor shall, on demand in writing which shall be made within twelve

months of the completion of the work from the Engineer-in-Charge specifying the work,

materials or articles complained of notwithstanding that the same may have been passed,

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in

whole or in part, as the case may require or as the case may be, remove the materials or

articles so specified and provide other proper and suitable materials or articles at his own

charge  and cost.  In  the  event  of  the  failing  to  do  so  within  a  period  specified  by  the
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Engineer-in-Charge  in his demand aforesaid,  then the  contractor  shall  be  liable  to  pay

compensation at the same rate as under clause 8.e. of the general condition of contract in

section 9 of tender document (for Compensation for delay) for this default. In such case the

Engineer-in Charge may not  accept  the item of  work at  the rates applicable  under the

contract  but  may  accept  such  items  at  reduced  rates  as  the  Engineer  in  charge  may

consider reasonable during the preparation of on account bills or final bill if the item is so

acceptable without detriment to the safety and utility of the item and the structure or he

may reject the work outright without any payment and/or get it and other connected and

incidental items rectified, or removed and re-executed at the risk and cost of the contractor.

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be

final and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard

General Conditions of Contract, then a show cause notice shall necessarily be issued to the

contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the

relevant clauses in documents that form a part of contract as exercised or is exercisable in

the event of  any future  case  of  default  by the Contractor,  he  is  declared liable  to  pay

compensation amounting to the whole of his security deposit. The liability of the Contractor

for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may,

if he so desires, take possession of all or any tools and plant, materials and stores in or

upon the  work  of  site  thereof  or  belonging  to  the  Contractor  or  procured  by  him and

intended to be used for the execution of the work or any part thereof paying or allowing for

the  same  in  account  at  the  contract  rates,  or  in  the  case  of  contract  rates  not  being

applicable  at  current  market rates to  be  certified by the Executive  Engineer,  may after

giving notice in writing to the Contractor or his staff of the work or other authorized agent

require him to remove such tools and plants, materials or stores from the premises within a

time to be specified in such notice and in the event of the Contractor failing to comply with

any such requisition, the Executive Engineer may remove them at the contractors expense

of sell them by auction or private sell on account of the Contractor at his risk in all respects

and certificate of the Executive Engineer as to the expense of any such removal and the

amount of the proceeds an expense of any such sell be final and conclusive against the

Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of

Work 
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(a) If at any time after the execution of contract documents, the Engineer shall for any

reason whatsoever, desires that the whole or any part of the works specified in the Tender

should be suspended for any period or that the whole or part of the work should not be

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and

upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work

wholly or in part as required after having due regard to the appropriate stage at which the

work should be stopped or suspended so as not to cause any damage or injury the work

already done or endanger the safety thereof, provided that the decision of the Engineer as to

the stage at which the work or any part of it could be or could have been safely stopped or

suspended shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason

of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or

curtailment except to the extent specified hereinafter. 

(b)  Where the total  suspension of  Work Order as aforesaid continued for a continuous

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual

obligations under the contract so far as it pertains to the un-executed part of the work by

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said

period of  90  days,  of  such  intention and requiring  the  Engineering  to  record  the  final

measurement of the work already done and to pay final bill. Upon giving such Notice, the

Contractor shall  be deem to have been discharged from his obligations to complete the

remaining unexecuted work under his contract. On receipt of such notice the Engineer shall

proceed to complete the measurement and make such payment as may be finally due to the

contractor within a period of 90 days from the receipt of such Notice in respect of the work

already done by the contractor. Such payment shall not in any manner prejudice the right

of  the  contractor  to  any  further  compensation  under  the  remaining  provisions  of  this

clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to

the  Engineer  within  30  days  of  the  resumption  of  the  work  after  such suspension  for

payment of compensation to the extent  of  pecuniary loss suffered by him in respect of

working machinery remained ideal on the site of on the account of his having an to pay the

salary of wages and labour engaged by him during the said period of suspension provided

always that the contractor shall not be entitled to any claim in respect of any such working

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or

such  suspension  or  in  respect  of  any  such  suspension  whatsoever  occasion  by

unsatisfactory work or any other default on his part, the decision of the Engineer in this

regard shall be final and conclusive against the contractor. 
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88.  Contractor  to  supply  plant,  ladder,  scaffolding,  etc  and is  liable  for  damages

arising from non provision of lights, fencing, etc. 

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,  appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper

for the proper execution of the work, whether, in the original altered or substituted form

and whether included in the specification of other documents forming part of the contract

or referred to in these conditions or not and which may be necessary for the purpose of

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to

which under these conditions is  entitled to  be satisfied,  or which is  entitled to  require

together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary for the purpose of setting out works and counting, weighing

and assisting in the measurements of examination at any time and from time to time of the

work or materials, failing which the same may be provided by the Engineer In-charge at the

expense of the contractor and the expenses may be deducted from any money due to the

contractor under the contract or from his security deposit or the proceeds of sale thereof, or

offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the public

from accident and shall also be bound to bear the expenses of defence of every suit, action

or other legal proceedings, that may be brought by any person for injury sustained owing to

neglect of the above precautions and to pay any damages and cost which may be awarded

in any such suit action or proceedings to any such person or which may with the consent of

the contractor be paid for compromising any claim by any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a

written permit from the Engineer In-charge. When such permit is given, and also in all

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor

shall  take  necessary measure  to  prevent  such fire  spreading  to  or  otherwise  damaging

surrounding property. The Contractor shall make his own arrangements for drinking water

for the labour employed by him. 

90.  Compensation for  all  damages done intentionally  or  unintentionally  by contractor’s

labour whether in or beyond the limits of BMC property including any damage caused by

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he

may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of

the assessed compensation on demand failing which the same will be recovered from the

Contractor as damages or deducted by the Engineer In-charge from any sums that may be

109



due or become due from BMC to contractor under this Contract or otherwise. Contractor

shall bear the expenses of defending any action or other legal proceedings that may be

brought to prevent the spread of fire and he shall pay any damages and costs that may be

awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be

forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works shall

be carried out in accordance with the specifications and in the event of there being no such

specifications, then in such case, the work shall be carried out in all respects in accordance

with all instructions and requirements of the Engineer In-charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical

help to any workmen who may suffer a bodily injury as a result of an accident. If such

expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith

and be included without prejudice to any other remedy of BMC from any amount due or

that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for

the use of persons employed on the site and shall maintain the same in condition suitable

for immediate use at any time. 

(iii) The workers shall  be  required to  use the safety equipments so provided by the

contractor  and  the  contractor  shall  take  adequate  steps  to  ensure  the  proper  use  of

equipments by those concerned.

(iv)  When the work is  carried on in proximity  to  any place where there  is  risk or

drawing  all  necessary  equipments  shall  be  provided  and  kept  ready  for  use  and  all

necessary steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on

account of acquisition of land or in the case of clearance of works, on account of ant delay

in according to sanction of estimates.

 95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health

Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to keep

vector population to minimum level. Contractor shall carry out anti-malaria measures in

the area as per the guidelines issued by the Executive Health Officer of BMC from time to

time.  In  case  of  default,  in  carrying  out  prescribed  anti-malaria  measures  resulting  in

increase  in  malaria  incidence,  contractor  shall  be  liable  to  pay  BMC  on  anti-malaria

measures to control the situation in addition to fine.

110



(This page is intentionally kept blank)

111



SECTION 10

SPECIFICATIONS

& SELECTION OF

MATERIAL
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

Sub:- SITC of  Chlorine Gas Sensors and Leak detector panels with

allied cabling work at Chlorination Plant, Panjrapur.

    

Sub:  SITC of Chlorine Gas Sensors and Leak detector panels with allied
                  cabling  work at Chlorination Plant, Panjrapur.
SCOPE OF WORK, TECHNICAL SPECIFICATIONS AND INSTRUCTIONS TO TENDERER

PREAMBLE: 

Pise-  Panjrapur Complex installation is  one of  the  vital  installation of  BMC.

Approximately 50% of the water supply (around 2005 MLD) to Greater Mumbai is supplied

daily from the Pise Panjrapur Complex. The construction of Pise Panjrapur Complex was

carried out in stages by Water Supply Project (WSP) Department. Stage-I, II, III  and MIIIA

were  completed  and  commissioned  in  the  years  1979,  1986  and  1997  and  2007

respectively.  The  Operation  and  Maintenance  of  Stage-I,  II  and  III  of  Pise  Panjrapur

Complex  is  being  carried  out  by  the  Department  of  Deputy  Hydraulic  Engineer  (Pise

Panjrapur Complex). 

The  Water  Treatment  Plant  at  Panjrapur  an  important  establishment.  This

includes various plants such as Master Balancing Reservoir (MBR) Control Room, 100 KV

Electrical  Sub-Station,  Pumping  Station,  Settling  Tank,  Filtration  Plant,  Laboratory,

Chlorination  Plants  at  Panjrapur  &  Yewai  for  uninterrupted  water  supply  to  Greater

Mumbai, which are continuously working 24 x 7 without interruption. Each plant has its

own importance. 

For disinfection of water, Chlorine dose is administered to various locations such as

Raw water at Stage II & III, Settle water at Stage II & III, Filter water at Stage II & III and

Chlorine contact tank (CCT)  at Stage II & III at Panjrapur Water Treatment Plant. Chlorine

gas is transmitted from Chlorine ton Containers to dosing point through various equipments

such as Remote Vacuum Regulators (RVR), Chlorinatos, Injectors, Diffusers etc. One drum

room with storage capacity of 96 tonners is provided at Panjrapur Chlorine Plant for in house

storage of these Chlorine ton Containers. Amongst which 32 nos are kept on duty, 32 nos are

on standby position and remaining 32 nos are kept in storage area. 

     Chlorine is a toxic gas and very hazardous in nature. Chlorination Plant, Panjrapur

comes under MAH (Major Accident Hazards)  unit.  In the Chlorination process,  there are

chances of chlorine gas leakage due to failure/ breakdown/ damage of the equipments. Also

leakages can occur in storage area due to damage of tonner valves or line equipments. 
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Leak detection system is installed to prevent the potential accidental hazards that can

occur  due  to  chlorine  gas  leakage.  It  performs sequential  operations of  sensor,  detector

panel, annunciation panel, scrubber panel and exhaust fan panel when chlorine gas leakage

is  detected,  in  order  to  sense  & acknowledge,  locate,  indicate,  transfer  & neutralize  the

leaked gas and to prevent it from spreading out, respectively. So the Leak detection system

plays vital role in chlorination system. In case of failure of this system, it will be difficult to

find out the location of gas leakage and the situation will become uncontrollable if leakage

remains unattended for long period.   

 At present there are 80 nos. of sensors and 10 nos. of Leak detector panels, out of

them-  40 nos.  of  sensors and 5 nos.  of  Leak detector  panels  are  old  and not  working

properly. It shows false alarm and malfunctioning frequently. It is recommended to replace

these old sensors and LD  panels. 

      Therefore it is proposed to carry out the work of “SITC of Chlorine Gas Sensors and Leak

detector panels with allied cabling work at Chlorination Plant, Panjrapur” from the outside

agencies as per the scope of work.

I.  SCOPE OF WORK & INSTRUCTIONS/CONDITIONS:-

1. The  tenderer  shall  visit  the  site,  preferably  prior  to  submitting  their  offer  to  get
acquainted themselves of the site condition/constraints, nature of the work involved &
the actual site & work requirement. Site visit  shall be done on working days (with
atleast one day prior intimation) between 9 am to 3 pm (Monday to Friday) and 9 am to
11 am (Saturday) in presence of site engineer only. Site visit report as per Annexure-H
shall be submitted along with Packet-B documents while submitting the tender. The
tenderer shall go through the full Tender Document thoroughly and fully review the
technical specifications, Bill of Quantities & nature of the work, and resolve all doubts
and queries with the BMC engineers before submitting the tender. No claim regarding
this, whatsoever will be entertained at later.

2. The technical specifications for the entire work included in this tender are prepared
with care with a view not to create any additional work. However, all the items and
works which are required for satisfactory completion and guaranteed performance of
the system are deemed to be included in the offer and no extra cost will be paid by
Brihanmumbai Municipal Corporation (BMC).

3. The various activities/components of scope of work are as follows:
i.  SITC of Chlorine gas sensors -40 nos (as per the technical specifications).
ii. SITC of Leak detector panels- 5 nos (as per the technical specifications).
iii.SITC of cable of LD panel -100 Mtrs (as per the technical specifications).

4. The  supply  of  material  shall  be  strictly  as  per  bill  of  quantities  &  Technical
specifications.  The  successful  tenderer  shall  get  approved  the  material  from  BMC
before the supply of material at site. The delivery of Chlorine gas sensors -40 nos, Leak
detector panels- 5 nos, and  cable of LD panel -100 Mtrs  alongwith all accessories,
fitments, etc. shall be given by the successful tenderer at Chlorination plant, Panjrapur
Water  Treatment  Plant,  Post-Vadpa,  Taluka-Bhiwandi,  District:  Thane,  Pin  Code  –
421302, State-Maharashtra, at no extra cost. All necessary charges towards packing,
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transporting, handling, transit insurance, taxes, duties etc. shall be included in the bid
offer by the successful tenderer. All the charges towards transportation of material,
Machinery/equipments, personnel, transit insurance, incidental expenses and all other
taxes  and  duties  shall  be  borne  by  the  successful  tenderer.  No  extra  charges
whatsoever, will be accepted under any circumstances.

5. Loading and unloading of  the material  without damaging other components at  the
plant/site must be done by the successful tenderer in presence of BMC Engineers.

6. As per site requirement, proper setting/programming/calibration should be done for all
installed  LD panels and sensors. After settings it should be checked and confirmed
that  all  readings  are  proper  as  per  site  condition  and  in  consultation  with  BMC
engineer.

7. Testing and Commissioning of_LD panel and Sensors_before handover :- 
a) Successful Tenderer should complete the above work within the specified isolation
time. 
b) The bidder shall have to give successful trial after completion of work. 

8. Work completion schedule: 
The contract period of the work is 02 Months (Including Monsoon)

9. Successful  tenderer (if  not  manufacturer)  shall  submit  the proof  of  original  purchase
through  the  Manufacturer  or  authorized  dealer/distributor  and  Manufacturer’s  test
certificates of LD panels and Sensors at the time of billing.

10.  Records
    The successful tenderer shall take out the photos before, during and after the work
and submit the colored copies once the work completed and before submission of bill to
the department.

11. Payment Terms:   100% Payment will be made within 30 days after receipt of correct
bill only after successful & satisfactory completion of work in all respect as per specification
and scope of work, contract terms and conditions & as per BMC standard procedure. 

12. Penalty for Delay and/or lapses
Penalty for Delay will be levied as per clause 84-Compensation for delay of GCC of
this tender document.
In addition to this, penalty for various other lapses (Rs. 5,000/- per incident) will be
imposed.

13. Maintenance Gurantee & DLP
Successful  tenderer  shall  submit  maintenance  guarantee  for  three  years  in
prescribed format on Rs 100 stamp paper 
The defect liability period (DLP) for this work will be 3 years. During the defect
liability period (DLP), the completed work shall be inspected, periodically by the site
staff  along with  the  successful  tenderer and defects  noticed if  any,  shall  be  got
rectified immediately from the successful tenderer as per provision of contract. The
above  compliance  report  shall  be  mandatory  prerequisite  before  releasing  the
deposits of the work. If tenderer failed to do so, Contract deposit will be forfeited.
If any discrepancy in the material supplied or work carried out is observed during
erection  and  commissioning  of  the  equipments  or  in  defect  liability  period,  and
informed to the successful tenderer in writing, then the successful tenderer shall
have to rectify the defect/discrepancy or replace the equipment/material at his own
cost. If tenderer failed to do so, Contract deposit will be forfeited.

14.  Submittals
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 Operating  &  Maintenance  manual,  Technical  Literature/brochures,  catalogues,
Single Line Diagram (SLD), test reports etc. of installed  instruments etc. shall be
submitted in soft and hard copies before submission of final bill.

15.  Training to Staff and After Sales Service
Successful tenderer shall provide training to the BMC staff and shall provide necessary
after Sales service/technical help/hand-holding/testing/calibration during the entire
contract  period and during Defect Liability  Period of 3  years,  as & when required,
without any extra cost.

II. ADDITIONAL INSTRUCTIONS/CONDITIONS

A. Instructions for Safety Requirements & Precautionary Measures

         The  successful  tenderer  while  performing  the  works  shall  take  into
consideration safety aspects against electrical, mechanical and health hazards to the
workmen as well as safety of the installation and plan his work and shall take into
consideration following points:-

1) Successful  tenderer  is  requested  to  fulfil  all  safety  requirements  and
follow all required safety procedures. The successful tenderer shall follow all
safety rules and regulations for water work and other regulations framed by
Director, Industrial Safety and Health (DISH) while carrying out the work
and shall take all safety measures while carrying out electrical works and
shall follow the Indian Electricity (I.E.) Rules, wherever applicable.

2) Adequate  precaution  shall  be  taken to  prevent  danger  from electrical
equipments. When workers are employed on electrical installation, which are
already energised, insulating wearing apparatus such as gloves, sleeves and
boots  as  may be  necessary shall  be  provided.  Those  engaged in  welding
works shall be provided with glass shielding. 

3)  All necessary personnel safety equipments shall be made available for
the use of person’s employed on the site and shall be maintained in normal
condition suitable for immediate use. 

4)   To ensure effective enforcement of the rules and regulations relating to
the safety precautions arrangements made by the contractor shall be open
for inspection by BMC Engineer or his representatives and the inspecting
officer and suggestions given, if any, shall be immediately incorporated.

5) The successful tenderer shall have to carry out the work at site at his
risk and cost with all the necessary precautionary & safety measures while
carrying-out the work. There shall be no liabilities of accident or damages on
the BMC on whatsoever account. No claim will be entertained in this regard
under  any  circumstances.  BMC  will  not  be  responsible  for  any  mishap
happened  to  his  men  and  loss/theft/damage  to  material,  machinery  or
equipments due to the negligence on account of non observance of the safety
aspects by his staff  or for  whatsoever any other reason.  The cost of any
damage to BMC’s properties, injury or death caused during the execution of
work or any claim arising out of it  shall be the sole responsibility of the
successful tenderer and the cost, if any, towards the same shall be recovered
from the successful tenderer's bill.

6) The Successful tenderer shall be responsible for the safety of all activities
on the Site. He shall comply with all applicable safety requirements and take
care of safety of all persons entitled to be on the site and the work. He shall
use  reasonable  efforts  to  keep  the  site  and  the  works,  both  during
construction and maintenance, clear of unnecessary obstruction so as to
avoid danger to the persons and the users.
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7) The successful tenderer at his own cost shall arrange all the tools and
tackles,  machinery,  safety  devices,  etc.  required  to  execute  the  job
satisfactorily and shall deliver all required material at site and communicate
the work programme to  the engineer in advance.  If  BMC authorities are
convinced about readiness of manpower and material at site, the successful
tenderer shall be allowed to commence the work.

8) Utmost care & caution shall  be taken while carrying out the work so
that, the working of the plant or part of thereof does not get hampered. The
successful tenderer shall take utmost care not to cause any nuisance due to
noise, welding, operations etc. All the proper precautions shall be taken in
this respect.

B.  General Instructions/Conditions:-

1) The  successful  tenderer  must  have  all  facilities  to  undertake  this  job
including adequate plant and machinery. All the material used for the work
shall  be  new  &  from  fresh  stock.  The  material  required  for  successful
commissioning  of  work  shall  be  approved  from  BMC  Engineers  before
installation at site.
2) The work shall  be  carried out  strictly  as  per the specification and as
directed by the BMC engineering staff at site. The work shall be carried out
with good workmanship following standard Engineering practices. Payment
shall be made as per actual measurement of quantities. The contractor shall
be  entirely responsible for any lapse/defects/mishaps/discrepancies in the
contract work. 
3) Before  starting  the  work,  the  successful  tenderer  shall  furnish  list  of
persons  to  be  deployed  by  him  at  site.  Successful  Tenderer  shall  take
permission of Assistant Engineer or his subordinates before taking up the job
daily.  The  successful  tenderer  shall  provide  ID  cards  to  each  employee
deputed  for  the  work  at  site.  Also,  the  Aadhaar  card  photocopy  and  one
passport size photograph of each person deputed for execution of work at site
before start of the work shall be submitted.
4) The required & sufficient manpower (of required skillset, best knowledge
and  having  requisite  qualifications),  with  required  material,  wherever
necessary  shall  be  arranged  by  the  successful  tenderer.  The  successful
tenderer shall not employ the person below 18 years of age. 

5) The electric power & water supply required for carrying out works shall
be made available by BMC. However, necessary arrangements to get the same
upto  the  site  shall  be  made  by  the  successful  tenderer.  And  any
breakages/damage  to  these  equipment  shall  have  to  be  borne  by  the
successful tenderer.

6) Watch  and  ward  of  the  equipment/machinery/parts/components/
cables/accessories/consumables/spares/tools/instruments,  etc till  they are
installed shall be the responsibility of the successful tenderer. No claim of
theft/damage or whatsoever in this regard will be entertained.

C.  Special Instructions/Conditions
1.No escalation (extra/excess) in the cost of whatsoever nature will be allowed

and in case of any dispute, the decision of BMC will be final and binding to the
successful tenderer.

2.The codes/standards: In case of any conflict between codes / standards and
specifications the latest shall  prevail  and in case of further conflict  in this
matter, the interpretation of the specifications by the BMC engineer shall be
final and binding.
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Use of IS Specifications
 In case where no particular specifications are given for any article to be used
under  the  contract,  the  relevant  specification,  where one particular  Indian
Standard  (IS)  of  Bureau of  Indian  Standards  exists,  then that  IS shall  be
applicable. Specifying various standards or equipment / fittings by BMC does
not  absolve  successful  tenderer’s  responsibility  from proper working of  the
system as a whole.

3.The successful tenderer shall extend full cooperation with Municipal staff and
have good interaction with other agencies at site/installation, if involved.

4.Entry permissions, commissioning trial are included in the contract period no
separate time period will  be allowed for the same. The successful tenderer
shall obtain entry permit to their vehicles and staff well in advance from the
competent authorities by following due procedure

5.The successful tenderer shall obtain work permit before starting the work from
BMC authority. The successful tenderer will be allowed to work from 8.00 am
to 5.00 pm only.

6.The  successful  tenderer  has  to  make  his  own  arrangements  for  loading,
unloading,  transportation  and  handling  of  their  equipment  /  material.  No
man, material, vehicle, machinery, etc. will be provided by BMC for loading &
unloading of  material.  The  successful  tenderer  shall  make  his  own proper
arrangement for transportation of their staff. The service engineer shall make
their own transportation arrangements for attending the regular servicing and
for rectifying the breakdowns also, for transporting spares, stand-bye units,
etc.

7.The  contractor  shall  note  that  any  claim,  dispute  or  difference  arising  in
respect of contract, the cause of action, thereof shall deemed to have arising in
Mumbai  and  legal  proceedings  in  respect  of  any  such  claim,  dispute  or
difference shall be instituted in competent court in the city of Mumbai only. All
legal proceedings in respect of any claim, dispute of difference shall be borne
by the successful tenderer.
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III. TECHNICAL SPECIFICATIONS

1.CHLORINE   GAS SENSOR :-

1. Make : Capital control/ HNL/Ambetronics

2. Type : Electrochemical Cell 

3. Housing : NEMA 4X or better

4. Certification : CE

5. Measuring Range : 0-10ppm

6. Minimum Detectable 
Concentration

: 0.5ppm by volume

7. Sensor Life  :  24 months

8. Sensor connection : 3 conductor shielded standard 
22AWG cable

9. Response Time : <20sec

10. Humidity Range :  15-90% R.H.(Non condensing )

11. Operating Temperature : -15 to +55˚C

12. Protection Type : IP 65

13. Detection Method : Natural Diffusion

14. Supply Voltage : 18 to 36 V DC, Typically 24V DC

15. Standard Output : 4 to 20 mA Current output

16. Cabinet Material : Polycarbonate

17. Accessories : Buzzer Cum Flasher and with basic 
mounting accessories

18. Sensor Module : Smart swappable sensor module

19. Mounting : SS  mounting  plate  with  required
mounting accesssries 
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2.   LEAK DETECTOR PANEL:  -

1. Make : Capital control/ HNL/Ambetronics

2. Input : 4-20 mA DC per sensor

3. Resolution :  Programmable by user

4. Channel Capacity : 8 Channel

5. LED : 08 no. Red LED for the alarm indications 

6. Set point : 1 independent set points individual for each
channels with common relay output

7. Control action : Programmable by user

8. Setting : Setting by keys on front pannel for  MODE,
SHIFT, INC, ENT, PRN/ACK

9. Skip Channel : Individual  channel  skip facility  from front
panel

10. Hold & Scan Time : To hold particular channel  & 1 to 59 sec
scan time

11. Power Supply : 230V AC ± 10%

12. Display : Indicating  digital  display  for  gas
concentration, power, reading, malfunction,
alarm, sensor indicator.

13. Operating
temperature

: 0 to 50ºC ± 5%

14. Output : 18-24 V DC per sensor for 0-10 ppm

15. Relay Output : 1 no / C/NC relay contact rated 230VAC /
5A for relay 

16. Protection class : IP 65 

17. Cabinet material : Polycarbonate 

18. Buzzer : Leakage  Indicating  Buzzer
(Inbuilt/External)

19. Mounting : Proper Wall mounting arrangement 

3. Power Cable  :-

SITC of power cable-100 Mtrs aprox.  for Leak Detector Panel. Cable specification: 3 core, 1.5
sqmm, PVC insulated shielded cable Make: Finolex, Polycab, Havell's.

            sd/-                                  sd/-                                 sd/-             
     S.E.(Chl)Panj.                  A.E.(Chl) Panj.             E.E.(M &E) Panjrapur

BRIHANMUMBAI    M  UNICIPAL CORPORATION

(Hydraulic Engineer’s Deptt. O.C. Division)
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Sub:- SITC of  Chlorine  Gas  Sensors  and Leak  detector  panels  with
allied cabling work at Chlorination Plant, Panjrapur.

Annexure 1
TECHNICAL DATA  SHEET :

MANDATORY TECHNICAL DATA TO BE FURNISHED BY THE BIDDER

(To be filled by the Bidder & Uploaded Packet-B)

Description
BMC’s

Requirement
Tenderer’s Offer

Sensor

1 Make
Capital  control/
HNL/Ambetronics

2 Model no. Not specified

3 Type Electrochemical Cell

4 Sensor Module Smart swappable 

5 Supply Voltage 18 to 36 V DC

6
Cabinet
Material

Polycarbonate

7 Sensor Module
Smart swappable

sensor module

Leak 

Detector

Panel

1 Make
Capital  control/
HNL/Ambetronics

2 Model no. Not specified

3 Supply Voltage 230V AC ± 10%

4 Resolution
Programmable  by
user

 

5
Cabinet
Material

Polycarbonate

Power 
cable

1 Make
Finolex,  Polycab,
Havell's

           Manufacturer/ Authorized                                                              Tenderer’s signature Name,  

         Dealer’s  Signature with seal                                              Trading under the name and style of

                                                                         
Note :- Tenderer shall take out print of this page, fill in, sign manually, scan and upload this document in 
             Packet-B.
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be the

best of their respective kinds and to the approval of the Engineer. The Engineer or his

representative will accept that the materials are really the best of their kinds, when it is

proved  beyond  doubt  that  no  better  materials  of  the  particular  kind  in  question  are

available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be

used in the works and shall deposit these samples with him before placing an order for the

materials with the suppliers. The materials brought on the works shall conform in every

respect  to their approved samples.  Fresh samples shall  be  deposited with the Engineer

whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the

site of works to see that they conform in all respects to the Specifications of the samples

approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out whether

they are in accordance with the Specifications and the Contractor will bear all expenses for

such testing. All B bills, vouchers and test certificates, which in the opinion of the Engineer

or his representative are necessary to convince him as to the quality of the materials or

their suitability shall be produced for his inspection when required.

5. Any materials that have not been found to conform to the specifications will be rejected

forthwith and shall be removed from the site by the contractor at his own cost within 24

hours.

6.  The Engineer shall  have power to  cause the Contractors to  purchase and use  such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

 7. Notwithstanding the source, the sand shall be washed using sand washing machine

before use
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SECTION 11 
FRAUD 

AND 
CORRUPT 

PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

•  The  Applicants  and their  respective  officers,  employees,  agents and advisers  shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject an Application
without being liable in any manner whatsoever to the Applicant if it determines that
the  Applicant  has,  directly  or  indirectly  or  through  an  agent,  engaged  in  corrupt
practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive
practice in the Bidding Process. 

• Without prejudice to the rights of the Authority under relevant Clause hereinabove, if
an Applicant is found by the Authority to have directly or indirectly or through an
agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice during the Bidding Process, such
Applicant  shall  not  be  eligible  to  participate  in  any  tender  or  RFQ  issued  by  the
Authority during a period of 2 (two) years from the date such Applicant is found by the
Authority to have directly or indirectly or through an agent, engaged or indulged in any
corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or
restrictive practice, as the case may be. 

• For  the  purposes  of  this  Clause  ,  the  following  terms  shall  have  the  meaning
hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence the actions of any person connected with the Bidding Process
(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who is or has been associated in
any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with
matters  concerning  the  Concession  Agreement  or  arising  there  from,  before  or  after  the
execution thereof,  at  any time prior to the expiry of  one year from the date  such official
resigns or retires from or otherwise ceases to be in the service of the Authority,  shall  be
deemed to constitute influencing the actions of a person connected with the Bidding Process);
or save and except as permitted under the relavant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter
concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

C.  “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,
directly or indirectly, any person or property to influence any persons participation or action
in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and 

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and fair
competition in the Bidding Process. 
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F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the Site, and the provisions
of relevant Clause shall apply as if such expulsion had been made. 

G.  Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then
that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i.  “corrupt practice”  is  the offering,  giving,  receiving to soliciting,  directly  or indirectly,  of
anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financer staff and employees of
other organizations taking or reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or
to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm,  directly or
indirectly,  any party or the property of the party to influence improperly the actions of a
party;

vi. “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or  concealing  of
evidence material to the investigation or making false statements to investigators in order
to materially impede the Financier investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; 

vii. or acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided

viii.  “party”  refers  to  a  public  official;  the  terms  “benefit”  and  “obligation”  relate  to  the
procurement  process  or  contract  execution;  and  the  “act  or  omission”  is  intended  to
influence the procurement process or contract execution. 

ix.  ”parties”  refers to  participants  in the procurement  process (including public  officials)
attempting to establish bid prices at artificial, noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12 

PRE BID MEETING
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PREBID MEETING 

(NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened at the designated date,

time and at HE office, Worli Engineering Hub. A maximum of one representative of each

Applicant  shall  be  allowed  to  participate  on  production  of  authority  letter  from the

Applicant. Only  official  representative  having  authority  letter  from  the  tenderer  as

mentioned above will be allowed to attend the pre-bid meeting. 

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek

clarifications and make suggestions for consideration of the Authority.  The Authority

shall endeavor to provide clarifications and such further information as it may, in its

sole discretion, consider appropriate for facilitating a fair, transparent and competitive

Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

e  emne  pjppc.he@  mcgm  .gov.in     one day before the date of pre-bid meeting   upto 4 pm  .

Please note that all emails which will reach in the inbox as mentioned above, will be

considered for Pre-bid meeting. 
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SECTION -13 

LIST OF APPROVED BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.  The following banks with their Branches in Greater Mumbai from Churchgate to Virar &
from CST  to  Kalyan  have  been  approved  only  for  the  purpose  of  accepting  Banker’s
guarantee from 1994-95 onwards until further instructions.

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a
Branch of the same bank within the Mumbai city limits, categorically endorsing thereon
that the said Banker’s Guarantee is binding on the endorsing Branch of the Bank within
Mumbai limits and is liable to be enforced against the said Branch of the Bank in case of
default by the bidder / supplier furnishing the Banker’s Guarantee.

3. List of approved bank
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
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40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 
(To be submitted with Technical Packet-B)

To, 
The Municipal Commissioner 
Brihanmumbai Municipal Corporation 
Sir, 

I/ We have read and examined the following documents relating to the work of

________________________________________________________________________________________________

________________________________________________________________________________________________

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corpora-
tion as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii.     Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A.  

I/We_____________________________________________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered com-
pany, named herein below, do hereby offer to ………………………………………………………

…………………………………………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in de-
tails with the addresses, have not filled in this tender under any other name or under the
name of any other establishment /firm or otherwise, nor are we in any way related or con-
cerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects. 

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs._______________________________________________________) 
I/We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest.

4. I/We hereby request  you not  to enter into a contract  with any other  person/s for  the
execution  of  the  works  until  notice  of  non/acceptance  of  this  tender  has  first  been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing
I/we  agree  not  to  withdraw  the  offer  constituted  by  this  tender  before  the  date  of
communication to me/us of such notice of  on / acceptance, which date shall be not later
than ten  days  from the  date  of  the  decision of  the  Standing  Committee  or  Education
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Committee  of  the  Corporation,  as  maybe  required  under  the  Mumbai  Municipal
Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and condi-
tions which are not acceptable to the Corporation. 

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with

the preparation, stamping and execution of the said contract. 
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and
the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions
given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the al-
lotment of work/contract to me/us, that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the  Brihanmumbai Municipal Corporation for
any such losses or inconvenience caused to the Corporation in any manner and will not re-
sist any claim for such compensation on any ground whatsoever. I/we agree and undertake
that I/we shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is with-
drawn by the Corporation,” 

           Address      
 Yours faithfully, 

…………………………………. 
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                           
1.……………………………………………….

                                                       
2.………………………………………………. 

                                                      
3.……………………………………………….

                                                      
4.……………………………………………….

                                                      
5……………………………….………………..

Full Name and private residential address of all the
partners constituting the Firm                          A/c No.

                                                      …. 

…………………………………………….

1. ……………………………………..                       Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                       Name of Branch
4. ……………………………………..                            ……………………………………..
5.…………………………………...                       Vendor No.   

                                                                           …………………………………….. 
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AGREEMENT         FORM      

Tender / Quotation dated.........................20…

Standing Committee/Education Committee Resolution No. …………………………….………...

CONTRACT FOR  T H E  W O R K S … … … … … … … … … … … … … … … . .  
………………………………………………………………………….…………………………….
…………………………………………………………...………………………………………….

This agreement made this day of ………… ……………………………………………………. Two
thousand ……………………....…..……..……………...    Between

.……...……………...………………………………………………….……………………………..
……………………………….………………………..…………….………………………………

inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  ………… 
………………...…..…… ………………...…..…… ………………...……………………...

in  Bombay  under  the  style  and  name  of  Messrs  ……………………………………..
…………………………………………………………….. (Hereinafter called“ the contractor of the

one part and Shri………………………………………………………………….

the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included unless
the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for
the time being holding the office of D.M.C. (S.E.) of the second part and the BRIHANMUMBAI
MUNICIPAL CORPORATION(hereinafter called “the Corporation”) of the  third  part,
WHEREAS the contractor has tendered for the construction, completion and maintenance of the
works described above and his tender has been accepted by the Commissioner (with the approval
of the Standing Committee/Education Committee of the Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

a. In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the General Conditions of Contract for works hereinafter referred to:-
b. The following documents shall be deemed to form and be read and constructed as a part of 
this agreement viz.
a. The letter of Acceptance

b. The Bid:

c. Addendum to Bid; if any

d. Tender Document

e. The Bill of Quantities:

f. The Specification:

g. Detailed Engineering Drawings

h. Standard General Conditions of Contracts (GCC)

i. All correspondence documents between bidder and BMC

3)  In  consideration  of  the  payments  to  be  made  by  the  Commissioner  to  the  contractor  as
hereinafter  mentioned  the  contractor  hereby  covenants  with  the  Commissioner  to  construct,
complete and maintain the works in conformity in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction,
completion and maintenance of the works the contract sum, at times and in the manner prescribed by
the contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein
to affixed (or have hereunto set their respective hands and seals) the day and year above written.

Signed, Sealed and delivered 
by the
contractors

…………………………….

…………………………….

In the presence of Trading under the name and style of

…………………………….

…………………………….

Full 
Name…………………….

Contractors

Address 
………………………

…………………………….

Signed by the D.M.C. (S.E.)

…………………………….

…………………………….

in the presence of   Dy.Municipal Commissioner (Sp.Engg.)

The Common seal of the 
BRIHANMUMBAI MUNICIPAL
CORPORATION was  
hereunto affixed on the 
…………...... 20  in the 
presence of two members of 
the Standing Committee.

1.
……………………………..

1.…………………………….

  …………………………….   …………………………….

2.……………………………. 2.…………………………….

    …………………………….    …………………………….

         And in the presence of the

        Municipal Secretary………………………….
                                                

Municipal Secretary
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ANNEXURE '' A ''

1 Name of work : SITC  of  Chlorine  Gas  Sensors
and  Leak  detector  panels  with
allied  cabling  work  at
Chlorination Plant, Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Not applicable being Item rate tender

3 Earnest Money Deposit (EMD) : Rs. 26500/-

4 Completion Period : 2 Months 
(Including/Excluding Monsoon) 

Tenderer’s signature Name, 

    under the trading style of
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            Annexure- B           

 ( On Rs.500/- stamp paper)

 PRE-CONTRACT INTEGRITY PACT

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commits himself to the following:-

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward,  favour,  any  material  or   immaterial benefit  or  other  advantage,  commission,  fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding  process,  or  to  any  person,  organization or  third  party  related  to  the  contract  in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage,  commission,  fees,  brokerage or inducement to  any official  of  the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the Contract or any other Contract with the Government for showing
or forbearing to show favour or disfavour to any person in relation to the Contract or any other
Contract with the Government. 

3.   The Bidder will  not  collude  with  other  parties interested in  the  contract  to  impair  the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract. 

4.   The Bidder will  not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make  to  officials  of  the  BMC  or  their  family  members,  agents,  brokers  or  any  other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass
on  to  others,  any  information  provided  by  the  BMC as  part  of  the  business  relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged. 
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7.   The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. 

 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the
contrary contained herein, the Authority may reject an Application without being liable in any
manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or
indirectly  or  through  an  agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts
or disclosure of incomplete facts, in order to influence the Bidding Process ;

2.  “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly,  any  person  or  property  to  influence  any persons  participation  or  action  in  the
Bidding Process;

3.  “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

4.“restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in
the Bidding Process.

                                                                                               Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change in

the contents of the certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________  has  not  been  charged  with  any  prohibitory  and  /or  penal  action  such  as

banning(for specific time or permanent)/de-registration or any other action under the law by

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, con-

dition of contract, specifications, drawings, bill of quantity etc. forming part of tender and ac-

cordingly, I submit my offer to execute the work as per tender documents at the rates quoted

by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in ac-

cordance with the terms and conditions and within the time prescribed and specified, BMC is

entitled to carry out the work allotted to me by any other means at my risk and cost, at any

stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of

site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day

of commencement or with respect to the progress of the work in phases, as per the instructions

of site in charge

                                                                                               Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN

THE  ___________________BANK  incorporated  under  the  English/Indian  Companies  Acts  and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be
deemed  to  include  its  successors  and  assigns)of  the  first  part
__________________________________________  _________________________________  inhabitants
carrying on business at _______________________________ in Mumbai under the style and name of
Messer’s __________________(hereinafter referred to as 'the consultant') of the second part Shri.
_______________________________________

 THE  MUNICIPAL  COMMISSIONER  FOR  GREATER  MUMBAI  (hereinafter  referred  to  as  'the

commissioner' which expression shall be deemed, also to include his successor or successors for

the  time  being  in  the  said  office  of  Municipal  Commissioner  )  of  the  third  part  and  THE

Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the Corporation') of the fourth

part WHEREAS the consultants have submitted to the Commissioner tender for the execution of

the  work  of  ''_________________________________________________________and  the  terms  of  such

tender /contract require that the consultants shall deposit with the Commissioner as/contract

deposit/  earnest  money  and  /or  the  security  a  sum  of  Rs.______________(Rupees

__________________)AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the

Commissioner,  the contract to be  entered into  in furtherance thereof  by the  consultants will

provide that such deposit shall remain with and be appropriated by the Commissioner towards

the Security -deposit to be taken under the contract and be redeemable by the consultants, if

they shall duly and faithfully carry out the terms and provisions of such contract and shall duly

satisfy all claims properly chargeable against them there under AND WHEREAS the consultants

are  constituents  of  the  Bank  and  in  order  to  facilitate  the  keeping  of  the  accounts  of  the

consultants, the Bank with the consent and concurrence of the consultants has requested the

Commissioner  to  accept  the  undertaking  of  the  Bank hereinafter  contained,  in  place  of  the

contractors depositing with the Commissioner the said sum as earnest money and /or security as

aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking

NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the

request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the

commissioner upon demand in writing , whenever required by him , from time to time , so to do ,a

sum not exceeding in the whole Rs._____________(Rupees___________________)under the terms of

the said tender and /or the contract .The B.G. Is valid up to _________” Notwithstanding anything

what  has  been  stated  above,  our  liability  under  the  above  guarantee  is  restricted  to  Rs.

___________ only and guarantee shall remain in force upto ____________ unless the demand or

claim under this guarantee is made on us in writing on or before __________all your right under
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the above guarantee shall  be forfeited and we shall  be released from all  liabilities under the

guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall  be inserted by the Guarantor,  representing the Contract Deposit  in Indian

Rupees.
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Annexure- D 

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be 

inclusive of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer 
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PROFORMAS:
PROFORMA- I  (To be submitted with Technical Packet-B)

    The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I
Sr.

No.

Name of

the

Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE: 
1.  Scanned  Attested  copies  of  completion/performance  certificates  from  the  Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above
proforma.
2. Works shall be grouped financial year-wise.

PROFORMA- II (To be submitted with Technical Packet-B)
      Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financial
year

Annual  Turnover
of  Works

Updated value 
to current year

Average  of  last
3 years

Page No 

NOTE: The above figures shall tally with the audited balance sheets uploaded by
            the tenderers duly certified by Chartered Accountant.

       PROFORMA- III (To be submitted with Technical Packet-B)
 At least similar work, as stated in eligibility criteria.                        

PROFORMA- III 

Na
me
of

the
Proj
ect

Nam
e of
the

Empl
oyer

Cost
of the
Proje

ct

Date of
issue of

work
Order

Stipulate
d Date of
Completi

on

Actual Date of
Completion

Actual cost of
work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8
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Note:   Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL:   (To be submitted with Technical Packet-B)

PROFORMA- IV

Sr.

No.

Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years Name of Projects

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details  of  work experience
shall be submitted /uploaded.

MACHINERY: ( for special work only) Not applicable

PROFORMA- V/A

Sr.

No.
Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B 

Sr.No. Equipment Number Owned

1 2 3 4
Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descri
ption

of work

Place Contra
ct No.
& Date

Name &
Addresses of

employer

Value of
Contract in

Rs.

Scheduled
date of

completio
n

Value of
work

remaining to
be completed

Antici-pated
Date of

comple-tion

1 2 3 4 5 6 7 8



149

21 22 54

Note:  Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information furnished
in the above proforma.

 PROFORMA - VI / B   (To be submitted with Technical Packet-B)
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descrip
tion of
work

Place
Name &

Addresses
of employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

        Note: Scanned Attested copies of certificates from the Engineer-in-charge for each

                 work should be annexed.

PROFORMA – VII    (To be submitted with Technical Packet-B)

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing
present status

1 2 3 4 5

     Note:    Litigation History must cover - Any action of blacklisting, debarring, banning,
suspension,  deregistration  and  cheating  with  BMC,  State  Govt.,  Central  Govt.  or  any
authority under State or Central Govt./Govt. organisation initiated against the company, firm,
directors, partners or authorized signatory shall be disclosed for last 5 years from the date of
submission of bid. Also, bidder must disclose the litigation history for last 5 years from the
date of submission of bid about any action like show cause issued, blacklisting. debarring,
banning, suspension, deregistration and cheating with BMC and BMC is party in the litigation
against the company, firm, directors, partners or authorized signatory for carrying out any
work for BMC by any authority of BMC and the orders passed by the competent authority or
by any Court where BMC is a party. While taking decision on litigation history, the concerned
Chief  Engineer  or  D.M.C.  or  Director,  as  may  be  the  case,  should  consider  the  details
submitted by bidder and take decision based on the gravity of the litigation and the adverse
effect of the act of company, firm, directors, partners or authorized signatory on the BMC
works which can spoil the quality, output, delivery of any goods or any work execution and
within the timeframe.

ANNEXURE- E

    AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)
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(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the Brihanmumbai Municipal Corporation

Sir,

                Bid No. 2026_MCGM_

      "I/We  __________________________________________________________(full
name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/
Managing Director/ Holder of  the Business/ Manufacturer/ Authorized Dealer,  for  the
establishment/ firm / registered  company,  named herein  below,  do  hereby,  state  and
declare that I/We ______________________ whose names are given herein below in details
with the addresses have not filled in this tender under any other name or under the name
of any other establishment/ firm or otherwise, nor are we in any way related or concerned
with any establishment/ firm or any other person, who have filled in the tender for the
aforesaid work". 

          I/We do hereby further undertake that we have offered the best prices for the subject
supply  work  as  per  the  present  market  rates.  Further  we  do  hereby  undertake  and
commit  that  we  have  not  offered/supplied  the  subject  product/systems  or  sub
systems in the past one year in  Maharashtra State for quantity variation upto – 50%
or + 10% at a price lower that that offered in the present bid to any other outside
agencies including Govt./Semi Govt. agencies and within BMC also. Further, we have
filled in the accompanying tender with full knowledge of the above liabilities and therefore
we will not raise any objection or dispute in any manner relating to any action including
forfeiture  of  deposit  and  blacklisting,  for  giving  any  information  which  is  found  to  be
incorrect and against the instruction and direction given in this behalf in this tender.

     “I/We further agree and undertake that in the event it is revealed subsequently after
the allotment of work/ contract to me/ us that any information given by me/ us in this
tender  is  false  or  incorrect,  I/We  shall  compensate  the  Brihanmumbai  Municipal
Corporation for any such losses or inconveniences caused to the Corporation in any manner
and will not raise any claim for such compensation on any ground whatsoever.  I/We agree
and undertake that I/We shall not claim in such case any amount, by way of damages or
compensation for cancellation of the contract given to me/ us or any work assigned to me/
us or is withdrawn by the Corporation".

    However,  in case of  price  difference,  if  it  is  a  result  of  differential  tax structures,
different  Dollar  value  of  Rupee,  differential  logistic  of  transport  etc.   Considering  this
aspect,  before  invoking  the  penalty,  blacklisting,  I/We  will  be  given  a  reasonable
opportunity  of  being heard by representing our,  case  as to  why such price  variation/
differential has been arisen.

In case if the explanation submitted by me/ us is unsatisfactory then action including
forfeiture of deposit & blacklisting may be taken against me/us.

      

    TENDER'S FULL SIGNATURE

 WITH FULL NAME AND RUBBER STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by 

             Notary with Red Seal and Registration number).
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Annexure –F 

Irrevocable Undertaking

(on Rs. 500/- Stamp Paper notarized)

(To be submitted with Technical Packet-B)

       I  Shri/Smt  .....................................................................  aged,  ...............years

Indian  Inhabitant.   Proprietor/Partner/Director  of

M/s.................................................................  resident

at  .................................................................................  do  hereby  give  Irrevocable

undertaking as under;

1)    I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction

in rate of tax on supply of goods or services or the benefit of input tax credit shall be

mandatorily passed on BMC by way of commensurate reduction in prices.

2)   I further say and undertake that I understand that in case the same is not passed on

and is discovered at  any later stage,  BMC shall  be  at  liberty  to  initiate  legal  action

against me for its recovery including, but not limited to, an appeal to the Screening

Committee of the GST Counsel.

3)  I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me/my

partners/company/other Directors of the company and also upon my/our legal heirs,

assignee, Executor, administrator etc.

4)   If  I  fail  to  compliance  with  the  provisions  of  the  GST  Act,  I  shall  be  liable  for

penalty/punishment or both as per the provisions of GST Act.

      Whatever has been stated here in above is true & correct to my/our own knowledge

& belief.

            Solemnly affirmed at         DEPONENT

              This day of BEFORE ME

            

             Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION
CIRCULAR

U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of
         various infrastructure development projects by BMC in Mumbai.

       Various  infrastructure  development  projects  are  being  executed  by  Brihanmumbai

Municipal Corporation for the betterment of citizens of Mumbai. During the course of execution

of the projects, it is necessary to to provide strong and secured barricading as a safety measure

to avoid any mishaps as well as to avoid nuisance to vehicular and pedestrian traffic. Nowadays,

the following types of barricades are being used exclusively in BMC as per the convenience of

various departments at different sites.

1. Water/sand fillable PVC Metro barricades.

2. RW 7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies buried in

              existing road sufficiently)

          3. RW 7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half the depth in

            drums of 20 litres capacity in 1:3:6 concrete)

          4. Structural steel barricade for major trenches having depth more than 2.00 meters.

Thus from the above, it can be seen that there is no uniformity in provision of barricades

as they are of different size and shape. Further it is also observed that the continuity is not

maintained in providing the barricading keeping gaps in between thus endangering the safety of

vehicular as well as pedestrian traffic. Also the barricades are not being cleaned, thus further

adding to shabbiness. Further Mumbai being the financial capital of India, people from all over

the world visit the city daily and to maintain good image of city the following decisions are taken.

A) Only two type of barricades having department wise colour coding are proposed

to be  used depending upon the nature of work i.e. Minor and Major.

  i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle

                 post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as

                 shown in Annex-I.

              ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate

                  ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X

                  2 m as shown in Annex-II.

          B) The department wise colour coding for the barricading shall be as under:-

                 i) H.E. & W.S.P. department – Blue

                 ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

                  iii) S.P. & S.O department – Green
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        iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is to ensure

the safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity of

the project.  Due to non-installation of appropriate barricades on sites if  any mishap

occurs leading to injury or loss of life, then the contractor and contractor’s Engineer in-

charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor has not

provided barricading then a penalty of Rs.1000/- per meter per day will  be imposed

upon the contractor and will be deducted from the due Bill. This penalty shall be a part

of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of the barricades

alongwith the Social Slogans as given in Annexure III and the Cycle of the same shall be

maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as

per the Annexure III, at his own cost and no payment will be made for this, however the

contractor shall quote the bid accordingly by considering the cost of barricading.

        The condition shall be included in the tender as given below.

    “  Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342

dated 5.5.2018 and as per Annexure I, II and III of Standard drawings and specifications

with slogans and department wise colour codes.” The copy of circular will be attached to

the tender as a part of tender document. 

    This circular will be applicable for the new tenders proposed to be invited from

01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded.

However, for the projects wherein the tenders are already invited, the barricading shall

be  provided  strictly  as  per  tender  condition.  All  the  details  (Annexure  I,  II  &  III  of

Standard drawings and specifications with slogans and department wise colour codes,

sketches and department wise colour coding) are uploaded on Brihanmumbai Municipal

Corporation portal.

                          This circular shall come in force with immediate effect.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.

Any Bidder or prospective bidder aggrieved by any decision, action or omission of the procuring

entity being contrary to the provisions of the tender or any rules or guidelines issued therein in

Packet A, B & C can make an application for review of decision of responsiveness in Packet "A, B

& C within a period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or

prospective bidders shall  clearly specify the ground or grounds in respect  of  which he feels

aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General

Requirements), an application for review may be filed only by a bidder who has participated in

procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid),

an application for review may be filed only by successful bidders of Packet A. Provided further

that,  an application for  review of  the  financial  bid  can be  submitted,  by  the  bidder  whose

technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is

required  to  be  suspended pending  disposal  of  such  review.  The  BMC after  examining  the

application  and  the  documents  available  to  him,  give  such  reliefs,  as  may  be  considered

appropriate and communicate its decision to the Applicant and if required to other bidders or

prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any

case within 10 days from the date of receipt of such application or such other period as may be

specified in pre-qualification document, bidder registration document or bid documents, as the

case may be.

Where BMC fails to dispose off the application within the specified period or if the bidder

or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or

prospective  bidder  may  file  an  application  for  redressal  before  the  "Internal  Procurement

Redressal Committee" within 7 days of the expiry of the allowed time or of the date of receipt of

the decision as the case may be. Every such application for internal redressal before Redressal

Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D.

in favour of BMC.
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1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to

concerned DMC/Director who should decide appeal in 7 days.

 If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance  Redressal  Committee  (GRC)  is  headed  by  concerned  D.M.C/  Director  of

particular department for the first  appeal grievances by the bidder against the decision for

responsiveness/non-responsiveness in Packet A, Packet B or Packet C and if  not satisfied,

concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal  Committee (GRC) will  be operated through DMC (CPD)

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from

aggrieved bidder. The necessary correspondence in respect of said applications to the

aggrieved  bidder  &  concerned  department,  issuing  notices,  arranging  of  Grievance

Redressal  Committee  (GRC)  with  D.M.C.  and  further  proceeding  will  be  carried  out

through registrar appointed by BMC.

No application shall  be maintainable  before the redressal Committee in regard of any

decision of the BMC relating to following issues: 

• Determination of need of procurement 

• The decision of whether or not to enter into negotiations 

• Cancellation of a procurement process for certain reasons.

On receipt  of  recommendation of  the Committee,  It  will  be  communicate  his decision

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be

considered necessary from the date  of  receipt  of  the recommendation and in case  of  non-

acceptance  of  any  recommendation,  the  reason  of  such  non-acceptance  shall  also  be

mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if  found,

come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious

nature and submitted with the intention of delaying or defeating any procurement or causing

loss to the procuring entity or any other bidder, then such complainant shall be punished with

fine, which may extend to Five Lac rupees or two percent of the value of the procurement,

whichever is higher.

Full Signature of the tenderer

 with Official Seal and Address
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BRIHANMUMBAI MUNICIPAL CORPORATION

  (Hydraulic Engineer's Department, O.C. Div.)

(To be duly filled, signed & stamped and submitted with Packet-B)

UNDERTAKING-I

To,
The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mahapalika Marg, Fort,

Mumbai – 400 001.

 Due date: -. ______________________

Name of 
Work

Tender 
ID  

 

Sir,
   I/We certify that I/we have read all the terms and conditions stipulated in the above tender
document/Minutes  of  Prebid/Corrigendum/Addendums  and  have  considered  all  while
submitting the subject work tender.   

Tenderer's full address and email address, 
____________________________
____________________________
_____________________________

Date:                Tenderer's Signature & Seal
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation,
Mumbai -400 001.

Sub.: ___________________________________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________ (Name of the manufacturing concern) are an 

established manufacturer of _______________________________________________________________ 

__________________________________________________ (description of product) having factory at 

___________________________________________________________________________________________ 

________________________________________________________ (factory address)

We hereby  assure  quantity  and quality  as  per  the  contract  for  the  goods  offered  for

supply/work against this invitation for tender and undertake to abide by the said clause. We

also assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities

in the tender for till the completion of entire contract period (Inclusive of defect liability period of

3 years).

                 For and on behalf of
              M/s.________________________________

    (Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the

tendering  themselves.  This  letter  shall  be  submitted  with  the  tender  in

original  on the letterhead of  the manufacturing concern and signed by a

person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED REPRESENTATIVE

(DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

Mumbai -400 001.

Sub.: e-Tender for the _____________________________
______________________________________
e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________________ (Name of the manufacturing concern) are

 an established manufacturer of ________________________having factory at

 ________________________________________________________ (factory address) do hereby

 authorize M/s. __________________________________________________________________________

 ____________________________________________________________________________________ (name

 and address of the authorised representative (Dealer/Distributor/Contractor/Firm)) to

 represent us to tender and conclude the contract for the above goods manufactured by us

 with you against invitation of e-tender no. _______________________ due on ________.

 We hereby assure quantity and quality as per the contract for the goods offered. We also

 assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in

 the tender for till the completion of entire contract period (Inclusive of defect liability period

  of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________

                                                                               (Name of manufacturer)

Signature

(______________________________)

(Name & Designation of authorized signatory with Stamp.)

Place:                                                         

Date:

Note:  This letter shall be submitted with the tender in original on the letterhead of the

           manufacturing concern and signed by a person competent to sign the same.
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT) 

ANNEXURE- H

UNDERTAKING FOR SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in Packet B) 

 Date:                                    
To,
Asst. Engg.   (  Chlorination Plant  ) Pa  njrapur
1st  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District- Thane, Pin -421 302

Bid No. :                                

Name of Work :                                                                                                                  
___________________________________________________

Subject : Site Visit Undertaking

Dear Sir/Madam,

We M/s.                                                                                        (name of tenderer) hereby undertake that, before
submitting  our  bid  for  the above mentioned work  and bid  no,  we  have completed the site  visits  at  BMC site
locations:                                                                     (mention BMC site address) to  understand the scope of work along
with the BMC site Engineer                                                       (mention name of BMC Site engineer) on
________________(mention site visit date). 

We are now fully aware of the site conditions and has taken into consideration all factors as an experienced
contractors to successfully carry out the work as per the tender requirements of BMC for above mentioned work and
bid no, before submitting our Bid for the above mentioned work. 

Thanking you.

Yours faithfully,                     

(Name, Stamp & Signature of Tenderer)
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BRIHANMUMBAI MUNIC  IPAL   CORPORATION  
(H.E.’sDepartment-O.C.Division)

ANNEXURE- I
ENVIRONMENTAL MANAGEMENT PLAN

  S r.
No

Head Information to be filled by the Project
Proponent

1 Project Overview
1.1 Project Details

1.2 Project Proponent 
information

2 Project Details

2.1 Construction Activities

2.2 Material Management

2.3 Existing site Features

3 Statutory Requirement

3.1 Legal Compliances

3.2 Applicable Permits

4 Organization Structure 
Arrangement

 4.1 Project Team & Roles

5 Environmental Management Plan 
(EMP)

6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 Environmental Monitoring & 
Reporting

8 Conclusion & Commitment

           Prepared & Checked by                                                    Authorised by 

(Sign, Name and Designation)                    (Sign, Name and Designation)

                         (To be signed by                                 (To be signed by 

Site Incharge/Manager of Contractor)           Project Proponent/Contractor )
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